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C1.1 Form of Offer & Acceptance

Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for
the procurement of:

Supply of Data clerks (secretarial & technical data capturing) to Kendal Power
Station for 5 years

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the
contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.

Options A | The offered total of the Prices exclusive of VAT is

Sub total

Value Added Tax @ 15% is

The offered total of the amount due inclusive of VAT is?

(in words)

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed,
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified
in the Contract Data.

Signature(s)

Name(s)

Capacity

For the
tenderer:

(Insert name and address of organisation)
Name &
signature of Date
withess

Tenderer’s CIDB registration number:

Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the
tenderer's Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the conditions of contract identified in the Contract Data. Acceptance of the tenderer’s Offer

1 This total is required by the Employer for budgeting purposes only. Actual amounts due will be assessed in
terms of the conditions of contract.
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shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in
this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance)
Part C2 Pricing Data
Part C3 Scope of Work: Service Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above
listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from said
documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this
agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer
receives one fully completed and signed original copy of this document, including the Schedule of Deviations
(if any).

Signature(s)
Name(s)
Capacity
for the Eskom Holdings SOC Ltd,
Employer Megawatt Park,
Maxwell Drive,
Sunninghill, Johannesburg
(Insert name and address of organisation)
Name &
signature of Date
witness

Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and
Acceptance.
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Schedule of Deviations to be completed by the Employer prior to contract award

Note:

1. This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the Parties
and is not the result of a process of competitive tendering.

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those
permitted in terms of the Conditions of Tender.

3. Atenderer's covering letter must not be included in the final contract document. Should any matter in such letter, which constitutes
a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the outcome of
such agreement shall be recorded here and the final draft of the contract documents shall be revised to incorporate the

effect of it.
No. Subject Details
1 [e] [e]
2 [e] [e]
3 [e] [e]
4 [e] [e]
5 [e] [e]
6 [e] [e]
7 [e] [e]

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer
during this process of Offer and Acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.

For the tenderer:

For the Employer

Signature

Name

Capacity

On behalf (Insert name and address of organisation) Eskom HoIdings SOC Ltd,

of

Megawatt Park,
Maxwell Drive,
Sunninghill, Johannesburg

Name &
signature
of witness

Date
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C1l.2 TSC3 Contract Data

Part one - Data provided by the Employer

Completion of this data in full, according to the Options chosen, is essential to create a complete contract.

Clause Statement Data
1 General

The conditions of contract are the core

clauses and the clauses for main Option:

A: Priced contract with price list
dispute resolution Option W1: Dispute resolution procedure
and secondary Options

X2 Changes in the law

X17: Low service damages

X18: Limitation of liability

X19: Task Order

X20: Key performance indicators

Z: Additional conditions of contract
of the NEC3 Term Service Contract April
20132 (TSC3)

10.1 The Employer is (name): Eskom Holdings SOC Ltd (reg no:
2002/015527/30), a state owned company
incorporated in terms of the company laws of
the Republic of South Africa

Address Registered office at Megawatt Park, Maxwell

Drive, Sandton, Johannesburg
Tel No. TBA
Fax No. N/A

10.1 The Service Manager is (name): Nomfundo Dlomo

Address

Kendal Power Station
Private Bag X 7272
Witbank

1035

2 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za
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Tel 013 647 6602
Fax N/A
e-mail dlomonh@eskom.co.za
11.2(2) The Affected Property is Kendal Power Station
Private Bag X 7272
Witbank
1035
11.2(13) The service is Supply of Data clerks (secretarial & technical
data capturing) to Kendal Power Station for 5
years
11.2(14)  The following matters will be included in N/A
the Risk Register
11.2(15)  The Service Information is in Part 3: Scope of Work and all documents
12.2 The law of the contract is the law of the Republic of South Africa
131 The language of this contract is English
13.3 The period for reply is 2 weeks
2 The Contractor’s main Data required by this section of the core
responsibilities clauses is also provided by the Contractor in
Part 2 and terms in italics used in this section
are identified elsewhere in this Contract Data
21.1 The Contractor submits a first plan for
acceptance within As stated on each Task Order, where applicable
3 Time
30.1 The starting date is.
30.1 The service period is Sixty (60) months
4 Testing and defects The defects date is 52 weeks after Completion
of the whole of the works
The defect correction period is 2 weeks
5 Payment
50.1 The assessment interval is Monthly after service delivery
51.1 The currency of this contract is the South African Rand
51.2 The period within which payments are No later than Four (4) weeks
made is
51.4 The interest rate is the publicly quoted prime rate of interest

(calculated on a 365 day year) charged by from
time to time by the Standard Bank of South
Africa Limited (as certified, in the event of any
dispute, by any manager of such bank, whose
appointment it shall not be necessary to prove)
for amounts due in Rands
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6 Compensation events There is no reference to Contract Data in this
section of the core clauses and terms in italics
used in this section are identified elsewhere in
this Contract Data

7 Use of Equipment Plant and There is no reference to Contract Data in this
Materials section of the core clauses and terms in italics

used in this section are identified elsewhere in
this Contract Data

8 Risks and insurance

80.1 These are additional Employer's risks There are no additional risks

83.1 The Employer provides these insurances  as stated for “Format TSC3” available on
from the Insurance Table http://www.eskom.co.za/Tenders/InsurancePolicies

Procedures/Pages/EIMS_Policies_
From_1 April_2014 To_31 March_2015.aspx
(See Annexure A for basic guidance).

83.1 The Employer provides these additional as stated for “Format TSC3” available on

insurances http://www.eskom.co.za/Tenders/InsurancePolicies
Procedures/Pages/EIMS_Policies_
From_1 April_2014 To_31 March_2015.aspx
(See Annexure A for basic guidance)

83.1 The Contractor provides these additional Not already cover by the Employer Annexure A
insurances:

83.1 The minimum amount of cover for the amount of the deductibles relevant to the
insurance against loss and damage event described in the “Format TSC3”
caused by the Contractor to the insurance policy available on
Employer’s property is http://www.eskom.co.za/Tenders/InsurancePolicies

Procedures/Pages/EIMS_Policies_
From_1_ April_2014_To_31_ March_2015.aspx

83.1 The insurance against loss of or damage  Not already cover by the Employer Annexure A
to the works, Plant and Materials is to
include cover for Plant and Materials
provided by the Employer for an amount of

83.1 The minimum amount of cover for Whatever the Contractor deems necessary in
insurance in respect of loss of or damage  addition to that provided by the Employer.
to property (except the Employer’s
property, Plant and Materials and
Equipment) and liability for bodily injury to
or death of a person (not an employee of
the Contractor) arising from or in
connection with the Contractor’s Providing
the Service for any one event is:

83.1 The minimum limit of indemnity for As prescribed by the Compensation for
insurance in respect of death of or bodily =~ Occupational Injuries and Diseases Act No. 130
injury to employees of the Contractor of 1993 and the Contractor’s common law
arising out of and in the course of their liability for people falling outside the scope of
employment in connection with this the Act with a limit of Indemnity of not less than
contract for any one event is: R500 000 (Five hundred thousand Rands).

9 Termination This Contract will be terminated when the

National Contract is concluded from Head
Office
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10 Data for main Option clause
A Priced contract with price list
20.5 The Contractor prepares forecasts of the 4 weeks.
final total of the Prices for the whole of the
service at intervals no longer than
11 Data for Option W1
W1.1 The Adjudicator the person selected from the ICE-SA Division
(or its successor body) of the South African
Institution of Civil Engineering Panel of
Adjudicators by the Party intending to refer a
dispute to him. (see www.ice-sa.org.za). If the
Parties do not agree on an Adjudicator the
Adjudicator will be appointed by the Arbitration
Foundation of Southern Africa (AFSA).
W1.2(3) The Adjudicator nominating body is: the Chairman of ICE-SA a joint Division of the
South African Institution of Civil Engineering
and the Institution of Civil Engineers (London)
(see www.ice-sa.org.za ) or its successor body.
W1.4(2) The tribunal is: arbitration
W1.4(5) The arbitration procedure is the latest edition of Rules for the Conduct of
Arbitrations published by The Association of
Arbitrators (Southern Africa) or its successor
body.
The place where arbitration is to be heldis South Africa
The person or organisation who will
choose an arbitrator
A. if the Parties cannot agree a the Chairman for the time being or his nominee
choice or of the Association of Arbitrators (Southern
B. if the arbitration procedure does Africa) or its successor body.
not state who selects an arbitrator,
is
12 Data for secondary Option
clauses
X2 Changes in the law There is no reference to Contract Data in this
Option and terms in italics are identified
elsewhere in this Contract Data.
X17 Low service damages
X17.1 The service level table is in Appendix A
X18 Limitation of liability
X18.1 The Contractor’s liability to the Employer
for indirect or consequential loss is limited
to RO0.0 (zero Rand)
X18.2 For any one event, the Contractor’s the amount of the deductibles relevant to the

liability to the Employer for loss of or

event described in the “Format TSC3”
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damage to the Employer’s property is insurance policy available on

limited to http://www.eskom.co.za/Tenders/InsurancePolicies
Procedures/Pages/EIMS_Policies__
From_1_ April_2014 To_31_ March_2015.aspx

X18.3 The Contractor’s liability for Defects dueto  The greater of
his design of an item of Equipment is limited
to e the total of the Prices at the Contract
Date
and

e the amounts excluded and
unrecoverable from the Employer’s
insurance (other than the resulting
physical damage to the Employer’s
property which is not excluded) plus
the applicable deductibles in the
Employer’s assets and works /
maintenance policies available on
http://www.eskom.co.za/Tenders/Insura
ncePoliciesProcedures/Pages/EIMS_P
olicies_

From_1 April_2014 To_31 March_2015.aspx

X18.4 The Contractor’s total liability to the the total of the Prices other than for the
Employer, for all matters arising under or  additional excluded matters.
in connection with this contract, other than
the excluded matters, is limited to The Contractor’s total liability for the additional
excluded matters is not limited.

The additional excluded matters are amounts
for which the Contractor is liable under this
contract for

o Defects due to his design, plan and
specification,

e Defects due to manufacture and
fabrication outside the Affected
Property,

e loss of or damage to property (other
than the Employer’s property, Plant
and Materials),

e death of or injury to a person and

e infringement of an intellectual
property right.

X18.5 The end of liability date is 12 months after the end of the service period.
X19 Task Order
X19.5 The Contractor submits a Task Order

programme to the Service Manager within 2 days of receiving the Task Order
X20.1 The incentive schedule for Key

Performance Indicators is in No incentive on this contract
X20.2 A report of performance against each Key

Performance Indicator is provided at

intervals of Monthly

(Appendix B)

z The additional conditions of contract
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are Z1to Z11 always apply.

Z1

Z2

Z3

Z4

Z1.1

Z1.2

Z2.1

722

Z2.3

Z3.1

Z3.2

Z3.3

Z3.4

Z4.1

Z4.2

Cession delegation and assignment

The Contractor does not cede, delegate or assign any of its rights or obligations to any person
without the written consent of the Employer.

Notwithstanding the above, the Employer may on written notice to the Contractor cede and
delegate its rights and obligations under this contract to any of its subsidiaries or any of its
present divisions or operations which may be converted into separate legal entities as a result
of the restructuring of the Electricity Supply Industry.

Joint ventures

If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two
or more persons or organisations then these persons or organisations are deemed to be jointly
and severally liable to the Employer for the performance of this contract.

Unless already notified to the Employer, the persons or organisations notify the Service
Manager within two weeks of the Contract Date of the key person who has the authority to bind
the Contractor on their behalf.

The Contractor does not alter the composition of the joint venture, consortium or other
unincorporated grouping of two or more persons without the consent of the Employer having
been given to the Contractor in writing.

Change of Broad Based Black Economic Empowerment (B-BBEE) status

Where a change in the Contractor’s legal status, ownership or any other change to his business
composition or business dealings results in a change to the Contractor’'s B-BBEE status, the
Contractor notifies the Employer within seven days of the change.

The Contractor is required to submit an updated verification certificate and necessary
supporting documentation confirming the change in his B-BBEE status to the Service Manager
within thirty days of the notification or as otherwise instructed by the Service Manager.

Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s
obligation to Provide the Service.

Failure by the Contractor to notify the Employer of a change in its B-BBEE status may
constitute a reason for termination. If the Employer terminates in terms of this clause, the
procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is Al
and A3 as stated in clause 93.

Confidentiality

The Contractor does not disclose or make any information arising from or in connection with
this contract available to Others. This undertaking does not, however, apply to information
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters
the public domain or to information which was already in the possession of the Contractor at the
time of disclosure (evidenced by written records in existence at that time). Should the
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that
the provisions of this clause are complied with by the recipient.

If the Contractor is uncertain about whether any such information is confidential, it is to be
regarded as such until notified otherwise by the Service Manager.
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Z5

Z6

z7

Z4.3

Z4.4

Z4.5

Z5.1

Z6.1

76.2

Z7.1

Z7.2

In the event that the Contractor is, at any time, required by law to disclose any such information
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to
disclosure, notifies the Employer so that an appropriate protection order and/or any other action
can be taken if possible, prior to any disclosure. In the event that such protective order is not,
or cannot, be obtained, then the Contractor may disclose that portion of the information which it
is required to be disclosed by law and uses reasonable efforts to obtain assurances that
confidential treatment will be afforded to the information so disclosed.

The taking of images (whether photographs, video footage or otherwise) of the Affected
Property or any portion thereof, in the course of Providing the Service and after the end of the
service period, requires the prior written consent of the Service Manager. All rights in and to all
such images vests exclusively in the Employer.

The Contractor ensures that all his subcontractors abide by the undertakings in this clause.

Waiver and estoppel: Add to core clause 12.3:

Any extension, concession, waiver or relaxation of any action stated in this contract by the
Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in
writing.

Health, safety and the environment: Add to core clause 27.4

The Contractor undertakes to take all reasonable precautions to maintain the health and safety

of persons in and about the execution of the service. Without limitation the Contractor:

e accepts that the Employer may appoint him as the “Principal Contractor” (as defined and
provided for under the Construction Regulations 2014 (promulgated under the Occupational
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property;

e warrants that the total of the Prices as at the Contract Date includes a sufficient amount for
proper compliance with the Construction Regulations, all applicable health & safety laws
and regulations and the health and safety rules, guidelines and procedures provided for in
this contract and generally for the proper maintenance of health & safety in and about the
execution of the service; and

e undertakes, in and about the execution of the service, to comply with the Construction
Regulations and with all applicable health & safety laws and regulations and rules,
guidelines and procedures otherwise provided for under this contract and ensures that his
Subcontractors, employees and others under the Contractor’s direction and control,
likewise observe and comply with the foregoing.

The Contractor, in and about the execution of the service, complies with all applicable
environmental laws and regulations and rules, guidelines and procedures otherwise provided
for under this contract and ensures that his Subcontractors, employees and others under the
Contractor’s direction and control, likewise observe and comply with the foregoing.

Provision of a Tax Invoice and interest. Add to core clause 51

Within one week of receiving a payment certificate from the Service Manager in terms of core
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the
Employer's procedures stated in the Service Information, showing the amount due for payment
equal to that stated in the payment certificate.

If the Contractor does not provide a tax invoice in the form and by the time required by this
contract, the time by when the Employer is to make a payment is extended by a period equal in
time to the delayed submission of the correct tax invoice. Interest due by the Employer in terms
of core clause 51.2 is then calculated from the delayed date by when payment is to be made.
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Z7.3

Z8

The Contractor (if registered in South Africa in terms of the companies Act) is required to
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to
include the Employer’'s VAT number 4740101508 on each invoice he submits for payment.

Notifying compensation events

Z8.1

Delete the last paragraph of core clause 61.3 and replace with:

If the Contractor does not notify a compensation event within eight weeks of becoming aware of
the event, he is not entitled to a change in the Prices.

Z9
Z9.1

79.2

Z10

Z10.1

Z11

Employer’s limitation of liability

The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is
limited to R0.00 (zero Rand)

The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the
Employer’s liability under the indemnity is limited to compensation as provided for in core
clause 63 and X19.11 if Option X19 Task Order applies to this contract.

Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet
point, after the words "against it":

or had a business rescue order granted against it.

Ethics

For the purposes of this Z-clause, the following definitions apply:

Affected Party means, as the context requires, any party, irrespective of whether it is the Contractor

or a third party, such party’s employees, agents, or Subcontractors or
Subcontractor’'s employees, or any one or more of all of these parties’ relatives or
friends,

Coercive Action means to harm or threaten to harm, directly or indirectly, an Affected Party or the

property of an Affected Party, or to otherwise influence or attempt to influence an
Affected Party to act unlawfully or illegally,

Collusive Action means where two or more parties co-operate to achieve an unlawful or illegal

purpose, including to influence an Affected Party to act unlawfully or illegally,

Committing Party means, as the context requires, the Contractor, or any member thereof in the case
of a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s
employees,

Corrupt Action means the offering, giving, taking, or soliciting, directly or indirectly, of a good or

service to unlawfully or illegally influence the actions of an Affected Party,

Fraudulent Action means any unlawfully or illegally intentional act or omission that misleads, or

attempts to mislead, an Affected Party, in order to obtain a financial or other benefit
or to avoid an obligation or incurring an obligation,

Obstructive Action means a Committing Party unlawfully or illegally destroying, falsifying, altering or

concealing information or making false statements to materially impede an
investigation into allegations of Prohibited Action and
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Prohibited Action means any one or more of a Coercive Action, Collusive Action Corrupt Action,

Z111

Z11.2

Z11.3

Z11.4

Fraudulent Action or Obstructive Action.

A Committing Party may not take any Prohibited Action during the course of the procurement of this
contract or in execution thereof.

The Employer may terminate the Contractor’s obligation to Provide the Service if a Committing Party
has taken such Prohibited Action and the Contractor did not take timely and appropriate action to
prevent or remedy the situation, without limiting any other rights or remedies the Employer has. It is
not required that the Committing Party had to have been found guilty, in court or in any other similar
process, of such Prohibited Action before the Employer can terminate the Contractor’s obligation to
Provide the Service for this reason.

If the Employer terminates the Contractor’s obligation to Provide the Service for this reason, the
procedures and amounts due on termination are respectively P1, P2, P3 and P4, and Al and A3.

A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited Action.
Where the Employer does not have a contractual bond with the Committing Party, the Contractor
ensures that the Committing Party co-operates fully with an investigation.
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Annexure A: Insurance provided by the Employer

These notes are provided as guidance to tendering contractors and the Contractor about the insurance
provided by the Employer. The Contractor must obtain its own advice. Details of the insurance itself are
available from the internet web link given below.

Services provided in a TSC3 contract could include some element of construction or refurbishment as
well as a continuous maintenance or operational service activity. If an event occurs which causes loss or
damage, a claim could be made either against the Employer’s “works” type policy which may be in place for
the Employer’s portion of the Affected Property concerned or against the Employer’s assets policy which
may be in place for the Employer’s portion of the Affected Property concerned, or both.

The cover provided and the deductibles under the works policy are different to those under the assets
policy. Each policy has a range of applicable deductibles depending on the location of the Affected Property
and the nature of the insurable event.

The Contractor is required in terms of Contract Data for clause 83 to provide cover for the deductibles in
the insurance provided by the Employer. This can be provided from his own resources on a ‘self insured’
basis or obtained by him from his own insurers. In order to assess the extent of this cover, tendering
contractors and their brokers should consult the internet web link given below and scroll to ‘Format TSC3’ to
establish both the cover and the deductibles in relation to the service provided in terms of this contract.

Tendering contractors should note that cover provided by the Employer is only per the policies available
on the internet web link listed below and may not be the cover required by the tendering contractor or as
intended by each of the listed insurances in the left hand column of the Insurance Table in clause 83.2. In
terms of clause 83.1 “the Contractor provides the insurances stated in the Insurance Table except any
insurance which the Employer is to provide”. Hence the Contractor provides insurance which the Employer
does not provide and in cases where the Employer does provide insurance the Contractor insures for the
difference between what the Insurance Table requires and what the Employer provides.

If Marine Insurance is required the Contractor needs to obtain a copy of the latest edition of Eskom’s
Marine Policies Procedures found at internet website given below.

Further information and full details of all Eskom provided policies and procedures may be obtained from:

From_1 April_2014 To_31_ March_2015.aspx
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C1.2 Contract Data

Part two - Data provided by the Contractor

Notes to atendering contractor:

Please read both the both the NEC3 Term Service Contract April 2013 and the relevant parts of its Guidance
Notes (TSC3-GN)? in order to understand the implications of this Data which the tenderer is required to

complete.

The number of the clause which requires the data is shown in the left hand column for each statement
however other clauses may also use the same data.
Where a form field like this [ ] appears, data is required to be inserted relevant to the option selected.

Click on the form field once and type in the data. Otherwise complete by hand and in ink.

Completion of the data in full, according to Options chosen, is essential to create a complete contract.

Clause |Statement

Data

10.1 The Contractor is (Name):
Address
Tel No.

Fax No.

11.2(8) The direct fee percentage is

The subcontracted fee percentage is

%
%

11.2(14)  The following matters will be included in

the Risk Register

11.2(15)  The Service Information for the

Contractor’s plan is in:

21.1 The plan identified in the Contract Data is
contained in:
24.1 The key people are:
1 Name:
Job:

Responsibilities:
Qualifications:
Experience:

2 Name:
Job
Responsibilities:
Qualifications:

Experience:

3 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 5391902 or www.ecs.co.za
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CV's (and further key person's data including

CVs) arein
A Priced contract with price list
11.2(12)  The price listis in
11.2(19) The tendered total of the Prices is Rate Based
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PART 2: PRICING DATA
TSC3 Option A

Document Title No of
reference pages
This cover page [1]

C2.1 | Pricing assumptions: Option A

C2.2 | The price list

[2]
[6]
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C2.1 Pricing assumptions: Option A

How work is priced and assessed for payment

Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states:

Identified and 11
defined terms 11.2 (12) The Price List is the price list unless later changed in accordance with this
contract.

(17) The Price for Services Provided to Date is the total of

1. the Price for each lump sum item in the Price List which
the Contractor has completed and

2. where a quantity is stated for an item in the Price List, an
amount calculated by multiplying the quantity which the
Contractor has completed by the rate.

(19) The Prices are the amounts stated in the Price column of the Price List.
Where a quantity is stated for an item in the Price List, the Price is calculated
by multiplying the quantity by the rate.

This confirms that Option A is a priced contract where the Prices are derived from a list of items of service
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both.

Function of the Price List

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”. This confirms that
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance
with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the
Price List. The Price List is only a pricing document.

Link to the Contractor’s plan

Clause 21.4 states “The Contractor provides information which shows how each item description on the
Price List relates to the operations on each plan which he submits for acceptance”. Hence when compiling
the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that
operations shown on it can be priced in the price list and result in a satisfactory cash flow in terms of clause
11.2(17).

Preparing the price list

Before preparing the price list, both the Employer and tendering contractors should read the TSC3
Guidance Notes pages 14 and 15. In an Option A contract, either Party may have entered items into the
price list either as a process of offer and acceptance (tendering) or by negotiation depending on the nature
of the service to be provided. Alternatively the Employer, in his Instructions to Tenderers or in a Tender
Schedule, may have listed some items that he requires the Contractor to include in the price list to be
prepared and priced by him.

PART C3: SCOPE OF WORK 1 C3 TSC3 COVER PAGE
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It is assumed that in preparing or finalising the price list the Contractor:

Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A,

Understands the function of the Price List and how work is priced and paid for;

Is aware of the need to link operations shown in his plan to items shown in the Price List;

Has listed and priced items in the price list which are inclusive of everything necessary and incidental
to Providing the Service in accordance with the Service Information, as it was at the time of tender, as well
as correct any Defects not caused by an Employer’s risk;

Has priced work he decides not to show as a separate item within the Prices or rates of other listed
items in order to fulfil the obligation to complete the service for the tendered total of the Prices.

Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of work
within that item later turns out to be different to that which the Contractor estimated at time of tender. The
only basis for a change to the (lump sum) Prices is as a result of a compensation event.

Format of the price list

This is a rate based contract; the Tenderer Rate should include all the costs as per the Service Information.
cost for collection, dismantle, assess, repairs, rewind, overhaul, assemble, paint, test and delivery are to be
included in tendered prices.
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C2.2 the price list

Item nr | Description Unit Expected | Rate Price
Quantity

Each 11 x Clerks HRS 176/month

Each 1 x Site Admin Supervisor HRS 176/month

Each Overtime Number | 1

Each CPA Number | 1/monthly

Each PPE Number | 1/yearly

Each Safety file Number | 1

PART C3: SCOPE OF WORK 3
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PART 3: SCOPE OF WORK

CONTRACT NUMBER

Document Title No of

reference pages
This cover page [1]

C3.1 | Employer’s Service Information [13]

Total number of pages
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C3.1: EMPLOYER’S SERVICE INFORMATION

Description of the service

Executive overview

The purpose of this document is to provide scope for:

Providing all administrative support within maintenance department at Kendal Power Station, and according
to scope below:

Data Clerks (maintenance data capturing)

Capture maintenance records on SAP system i.e. duration worked, work completed and
cause of equipment failure.

Create a systematic way to file all maintenance records (scanning and linking on SAP) i.e.
Plant maintenance related documents.

Printing, preparing maintenance records and work packages for planners.
Support with retrieval of maintenance records when necessary and during audits.

Support maintenance performance index i.e. schedule & PM compliance, resource
utilization etc.

Ensure that employees attend mandatory trainings as deemed by the station or section.

Clerks (General Sectional Clerks/secretariate)

Capture all correspondences i.e. minutes, presentations, spreadsheets, telephonic
messages.

Ensure that staff time sheets for all overtime worked are capture on SAP system timeously.

Create a systematic way to file all sectional records i.e. Plant maintenance related
documents, sectional meeting minutes, and staff’ timesheets & time and attendance related
documents etc.

Support with retrieval of files when necessary and during audits
Manage manager’s diary, emails and telephone.

Make arrangements for meetings i.e. all logistics and minutes etc.
Make arrangements for visitors and manager’s travelling.

Make arrangements for sectional functions and training for staff

Support in maintaining stock level of section’s stationery, PPE and consumables (load
reservations and Purchase requisitions when necessary).
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o Ensure that employees attend mandatory trainings as deemed by the station or section.

1. Employer’s requirements for the service

1. Description of the works

1.1 Scope of Work for supply of maintenance clerks
On the plant identified in Appendix A and Appendix B and to the extent determined by the Eskom
Service Manager or his delegate and the Contractor, the Contractor shall:

NOTE: FOR THE APPENDIX MENTIONED ABOVE, PLEASE REFER TO THE SIGNED SOW

Definitions

The following abbreviations are used in this Service Information:

Abbreviation Description
ISO International Organisation for Standardisation
OHS Occupational Health & Safety
PSR Plant Safety Regulations
RTDs Resistance Temperature Detection sensors
SHEQ Safety, Health, Environmental & Quality
SOwW Scope Of Work
MS/MW Manage Strategies and Manage Work
FLOC Functional Location
FTC FLOC Task combinations
CMMS Computerised Maintenance Management System
MBSA Maintenance Basis Standardisation Association
BOM Bill of Material

2. Drawing

N/A

3. Specifications

Title

Date
revision

or

Tick if
available

publicly

Page vii
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General Specifications:

QM 58 - Supplier Contract Quality Requirement Specification

GGR 0992 - Plant Safety Regulations

ISO 9001 - Quality Management Systems

ISO 14001 - Environmental Management Systems

Technical specifications:

Refer to the Signed SOW

4. The Contractor’s plan for the service
The Contractor and his sub-Contractor must possess the tools and equipment to fulfil the
requirements of services supplied as listed in Appendix A & Appendix B.
The Contractor must supply the consumables, if applicable, to satisfy the requirements for
components listed in Appendix A & Appendix B. These consumables should always be available.
The Contractor and his sub-Contractor are required to have suitable premises with the required
tools, cranes and equipment to be able to conduct the scope of work. Eskom reserves the right to
inspect the workshop premises to make sure that it is suitable and is kept up to standard.

5. Management meetings

Meetings will be held monthly (or weekly if necessary) between the Service Manager and the Contractor

(and any other co-opted members). The Contractor is represented at each meeting by the appropriate
member (nominated by the Contractor in writing) of his staff. The venue for these meetings is as
determined by the Service Manager at the inaugural meeting. The Service Manager will write the
minutes of the meetings.

Meetings of a specialist nature may be convened as specified elsewhere in this Works Information or if
not so specified by Service Manager and at times and locations to suit the Parties, the nature and the
progress of the works.

The Contractor reports the overall progress to the Service Manager when notified. As a minimum

requirement the following is addressed:

e Contractor’s current activities progress and planned finish dates.

Page
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Contractor’s planned start and finish dates for the works.

Contractor’s and Service Manager’s programme agenda compared for problematic differences.
The progress of any other relevant activities.

To discuss any technical or commercial issues related to the works.

To discuss any interfacing requirements related to the works.

6. Project Documentation Control
Communication and Correspondence

All correspondence must include:

e Employer contract number.

e Contract description.

e Correspondence subject matter.

Where appropriate the correspondence includes the Project Manager’s reference.

All communications from the Contractor are numbered sequentially with a prefix as advised by the
Service Manager. The Service Manager responds in similar manner to a maximum of two address
formats provided in writing by the Contractor. The prefix is decided upon at the inaugural meeting.

7. Contractor’'s management, supervision and key people

All Contractors personnel will be subject to access control conditions as per Eskom requirements. All
workers on site must comply with Eskom’s health and safety standards. Workers will not be allowed to
be transported on the back of vans or bakkies. Workers must be restricted to the area of activity near
the construction and not allowed to wonder about.

8. Invoicing and payment

In terms of core clause 50 the Contractor assesses the amount due and applies to the Employer for
payment. The Contractor applies for payment with a tax invoice addressed to the Employer as
follows:

The Contractor includes the following information on each tax invoice:
Contract number and/or Order number
The word "TAX INVOICE" in a prominent place (preferably at the top of the page)
An individual serial number (tax invoice number)
Name, address and VAT registration number of the Contracting Party *
Name, address and VAT registration number of Eskom Holdings SOC Limited *
(Eskom Holdings SOC Ltd, Kendal Power Station - VAT No 4740101508)
Date of issue of Tax Invoice
A full and proper description of goods delivered and/or service/s rendered
Quantity or volume of goods or services supplied *
Where the supply is subject to VAT at the standard rate, the following in Rand:
- The value, VAT amount and consideration OR
- The total consideration with a statement that VAT is included @ 15% OR
- The total consideration and the amount of VAT charged
Address where service was rendered
Value and VAT amount
Task Order number
Discounts
These two requirements do not apply where the consideration (VAT inclusive amount) is less than
R3 000,00.

Page
ix
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e Scanned tax invoices sent by e-mail are not acceptable to Eskom Holdings SOC Limited- only

original tax invoices are considered for payment.
e Address where invoices are to be forwarded

e invoiceseskomlocal@eskom.co.za

9. Records of Defined Cost to be kept by the Contractor

Where rates are not part of the pricing activity, the Contractor will be required to provide a minimum of

three quotations.

10. Insurance provided by the Employer

As per Annexure B (Part C1 — Agreements and Contract Data), for further information and full details of

CONTRACT NUMBER

all Eskom provided policies and procedures may be obtained from:

http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS Policies.aspx

11. Management of work done by Task Order

All the work under this contract is Task Order driven. The Contractor does not commence works without a

Task Oder. Below is Task Order Flow:

Task(s) identified by Employer

(always)

Contractor provide Quotation

Employers Accept / Reject Quotation

If quote is approved — Task is executed

Employer makes an assessment and
pay the Contractor in line the contract

Task Order Template

® Eskom

Task Order Form

Unique Identifier | 240-
129611735

Revision 1

Document Type | Form

Date

Page
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Authorisation
Revision Date

Task Order NO -

Task Order form for use when work within the service is instructed to be carried out
within a stated time period of time on a Task by Task basis

CRMNO.....oiiiiiiiie v FY=] 7/ (o=

(Contractor)

| propose to instruct you to carry out the following task

Description

Starting date

Completiondate ...

Delay damages Per WEEK ittt e

(for Employer)

C. Total of Prices for items of work on the
Price List (details attached)

D. Total of Prices for items of work not on the
Price List (detailsattached) . ...... .o e

E. Total of Prices (A +B)
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The programme for the Task IS . . .. .ottt e e e et e e e [ref]
(attached)

(for Contractor)

| accept the above price and programme and instruct you to carry out the Task

(for Employer)

Management of work done by Task Order

1. Task Orders are issued whenever a need arise or in accordance with the outage plan.

The Task Order includes the scope of work for the specific outage.

3. A Task Order is the instruction to commence work. No work shall commence until a Task Order is
issued and has been finalised, accepted and signed by both the Employer and Contractor.

4.  All work will be issued on a Task Order system.

5.  The Work Order, Purchase Requisition and Purchase Order will be created via the SAP PM
system.

6. Task Orders are issued for all activities.

Assessment of work will be conducted in accordance with the contract.

n

™~

12. Health and safety risk management
The Contractor shall comply with the health and safety requirements of this project.
13.Environmental constraints and management

The Contractor shall comply with the environmental criteria and constraints stated in SHE specification (As
applicable).

14. Contractor’s management, supervision and key people

Minimum requirements of people employed

The Contractor shall ensure that all its people are qualified to carry out the scope of work. The Contractor
shall provide the Employer with a detailed organogram of all staff and management on the contract. This
must be revised quarterly and must reflect any changes to the staff and management structure. The
Employer reserves the right to audit and verify the structure. The Contractor shall have full time appointed
person to manage this contract.

15. BBBEE

The Contractor shall maintain the Required B-BBEE Recognition Level for the duration of the Agreement.
The Contractor shall provide Eskom with a valid Verification Certificate and such other information as Eskom
may reasonably request, in respect of which the Contractor claims maintenance for the duration of the
Agreement of the Required B-BBEE Recognition Level. For the purpose of this clause “verification
Certificate’ means a verification certificate and the accompanying documentary proof confirming the B-BBEE
Status of a particular entity as issued by an accredited verification agency.
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16.Subcontracting

Prior to appointment of a sub-contractor, the Contractor shall submit to Eskom all detail of the contractor,
including B-BBEE details, for verification. Subcontractors must meet the statutory requirements related to
their field of expertise and comply with the required regulatory accreditations.

17.Limitations on subcontracting

The Contractor shall sub-contract 30% of the whole of the services to the local to site companies but shall,
subject to Eskom’s consent (which consent shall only be valid if given in writing and signed by the Eskom
Representative), be entitled to sub-contract selected parts of its obligations in terms of this Agreement to any
other person/s, provided that such sub-contracting shall not relieve the Contractor of its obligations and the
Contractor shall remain liable for all and any acts or omissions of such person/s as though they were acts or
omissions of the Contractor.

The Contractor shall not be entitled to cede, delegate, assign or otherwise transfer any of its rights and/or
obligations without the prior written consent of Eskom, which consent shall not be unreasonably withheld.
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IAPPENDIX A - X17: Low Service Damages|

Low Service Damage
Description

Value of Low Service
Damages

Limit of Low Service Damage

Service delays not finishing as per
agreed upon project plan
submitted and approved by the
Service Manager

0.25% per total value of the
Task Order(s) per day

Limited to 10% of the total value
of the Task Order(s)

Submission of QCP documents as
per agreed upon Contract
Document Submittal Schedule in
this service agreement

0.25% per total value of the
Task Order(s) per day

Limited to 10% of the total value
of the Task Order(s)

Using Personnel which are not
Qualified/ experienced as per the
contract conditions

0.25% per total value of the
Task Order(s) per day

Limited to 10% of the total value
of the Task Order(s)

IAPPENDIX B - X20.2: Key performance indicators|

The KPI's will be used to determine the successful performance of the scope. The Contractor is required to

perform in order to meet these targets. The KPI's are to be agreed to between parties and are subject to
change on an annual basis, based on the need.

O O O O O

Quality of repair or refurbishment. No re-work.
Reliability of the repaired or refurbished component.
First committed delivery date on the Purchase Order receipt is applicable
Non-compliance to the agreed to Scope of Work, hold points and Quality Control Plans
Refurbishment turnaround time, from order to delivery 14 working days
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