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Disclaimer 

 
This document is provided solely for the purpose set out in this RFP and is not intended to form any 

part or basis of any investment decision by Bidders.  The recipient should not consider the document 

as an investment recommendation by PRASA or any of its advisers. 

   

Each person to whom this document (and other later documents) is made available must make his 

own independent assessment of the Project after making such investigation and taking such 

professional advice as he/she or it deems necessary. Neither the receipt of this document or any 

related document by any person, nor any information contained in the documents or distributed with 

them or previously or subsequently communicated to any Bidder or its advisers, is to be taken as 

constituting the giving of an investment advice by PRASA or its advisers. 

 
Whilst reasonable care has been taken in preparing this RFP and other documents, they do not 

purport to be comprehensive or true and correct. Neither PRASA nor any of its advisers accept any 

liability or responsibility for the adequacy, accuracy or completeness of any of the information or 

opinions stated in any document.  

 

They acquaint themselves with this RFP and take note that no representation or warranty, express or 

implied, is or will be given by PRASA, or any of its officers, employees, servants, agents or advisers 

with respect to the information or opinions contained in any document or on which any document is 

based.  Any liability in respect of such representations or warranties, howsoever arising is hereby 

expressly disclaimed. 

 

If any recipient, or its employees, advisers or agents make or offers to make any gift to any of the 

employees of PRASA or consultant to PRASA on the RFP either directly or through an intermediary 

then such recipient, Bidder will be disqualified forthwith from participating in the RFP. 

 

Each recipient of this RFP agrees to keep confidential any information of a confidential nature which 

may be contained in the information provided (the “Confidential Information Provided”). The 

Confidential Information provided may be made available to Bidder’s subcontractors, employees and 

professional advisers who are directly involved in the appraisal of such information (who must be 

made aware of the obligation of confidentiality) but shall not, either in the whole or in part, be copied, 
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reproduced, distributed or otherwise made available to any other party in any circumstances without 

the prior written consent of PRASA, nor may it be used for any other purpose than that for which it is 

intended. 

These requirements do not apply to any information, which is or becomes publicly available or is 

shown to have been made available (otherwise than through a breach of a confidentiality obligation). 

Bidders, Key Contractors and their constituent members, agents and advisers, may be required to 

sign confidentiality Contracts/undertakings (in such form as PRASA may require from time to time). 

 
All Confidential Information Provided (including all copies thereof) remains the property of PRASA and 

must be delivered to PRASA on demand. Further, by receiving this RFP each Bidder and each of its 

members agrees to maintain its submission in Bid to this RFP confidential from third parties other than 

PRASA and its officials, officers and advisers who are required to review the same for the purpose of 

procurement of the RFP. 

 

Any recipient residing outside the Republic of South Africa is urged to familiarise themselves with and 

to observe any regulatory requirements relevant to the proposed transaction (whether these derive 

from a regulatory authority within or outside the Republic of South Africa). 

 

Any requirement set out in this RFP regarding the content of a response to the RFP is stipulated for 

the sole benefit of PRASA, and serves as expressly stated to the contrary, may be waived at its 

discretion at any stage in the procurement process.   

 
PRASA is not committed to any course of action as a result of its issuance of this RFP and/or its 

receipt of a Proposal in response to it. Please note that PRASA reserves the right to:  

 

 Modify the RFP’s goods / service(s) / works and request Respondents to re-bid on any 

changes;  

 Withdraw, amend the RFP at any time without prior notice and liability to compensate or 

reimburse any respondent; 

 Reject any Proposal which does not conform to instructions and specifications which are 

detailed herein 

 Disqualify Proposals submitted after the stated submission deadline; 
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 Call a respondent to provide additional documents which PRASA may require which have 

not been submitted to PRASA. 

 Not necessarily accept the lowest priced Proposal or alternative bid; 

 Not accept any response to the RFP or appoint a final bidder; 

 Reject all proposals it if so decides; 

 Withdraw the RFP on good cause shown; 

 Award a contract in connection with this Proposal at any time after the RFP’s closing date; 

 Award a contract for only a portion of the proposed goods/ service/s/ works which are 

reflected in the scope of this RFP; 

 Split the award of the contract between more than one Service Provider, should it at 

PRASA’s discretion be more advantageous in terms of, amongst others, cost or 

development considerations; 

 Make no award at all; 

 Validate any information submitted by Respondents in response to this bid. This would 

include, but is not limited to, requesting the Respondents to provide supporting evidence. 

By submitting a bid, Respondents hereby irrevocably grant the necessary consent to 

PRASA to do so; 

 Request annual financial statements prepared and signed off by a professional accountant 

or other documentation for the purposes of a due diligence exercise; and/or 

 Not accept any changes or purported changes by the Respondent to the bid rates after 

the closing date and/or after the award of the business, unless the contract specifically 

provided for it. 

 
To adopt any proposal made by any bidder at any time and to include such proposal in any 

procurement document which may or may not be made available to other bidders. 

 

All costs and expenses incurred by Bidders in submitting responses to this RFP shall be borne by the 

Bidders and PRASA shall not be liable for any costs or expenses whatsoever or any claim for 

reimbursement of such costs or expenses. 
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Should a contract be awarded on the strength of information furnished by the Respondent, which after 

conclusion of the contract, is proved to have been incorrect, PRASA reserves the right to cancel the 

contract and/or place the Respondent on PRASA’s list of Restricted Suppliers.  

 

PRASA reserves the right to negotiate market-related price with the bidder scoring the highest points 

or cancel the bid; if the bidder does not agree to a market related price, negotiate a market related 

price with the bidder scoring the second highest points or cancel the bid; if the bidder scoring the 

second highest points does not agree to a market related price, negotiate a market related price with 

the bidder scoring the third highest points or cancel the bid. If the market related price is not agreed 

as envisaged in this paragraph, PRASA will cancel the bid. 

 

PRASA reserves the right to negotiations Best and Final Offer (BAFO) with selected Respondents 

where none of the Proposals meet RFP requirement, are affordable and demonstrate value for money 

and there is no clear preferred response to the RFP  

 

Should the preferred bidder fail to sign or commence with the contract within a reasonable period after 

being requested to do so, PRASA reserves the right to award the business to the next ranked bidder, 

provided that he/she is still prepared to provide the required goods at the quoted price. Under such 

circumstances, the validity of the bids of the next ranked bidder(s) will be deemed to remain valid, 

irrespective of whether the next ranked bidder(s) were issued with a Letter of Regret. Bidders may 

therefore be requested to advise whether they would still be prepared to provide the required goods at 

their quoted price, even after they have been issued with a Letter of Regret.  

 

 

PRASA will not reimburse any Respondent for any preparatory costs or other work performed in 

connection with its Proposal, whether or not the Respondent is awarded a contract. 
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3 ACRONYMS 

 

BBBEE  Broad Based-Black Economic Empowerment  

 

CIDB   Construction Industries Development Board 

 

DTiC   The Department of Trade and Industry and Competition 

 

PPPFA  Preferential Procurement Policy Framework Act 5 of 2000 (as amended from  

time to time) 

 

PFMA   Public Finance Management Act No.1 of 1999 (as amended from time to time) 

 

PRASA  Passenger Rail Agency of South Africa 

 

RFP   Request for Proposal 

 

SANAS  South African National Accreditation System 
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4 INTERPRETATION 

 

In this RFP, unless inconsistent with or otherwise indicated by the context – 

 

4.1 headings have been inserted for convenience only and should not be taken into account in 

interpreting the RFP; 

4.2 any reference to one gender shall include the other gender; 

4.3 words in the singular shall include the plural and vice versa; 

4.4 any reference to natural persons shall include legal persons and vice versa; 

4.5 words defined in a specific clause have the same meaning in all other clauses of the RFP, 

unless the contrary is specifically indicated; 

4.6 any reference to the RFP, schedule or appendix, shall be construed as including a reference 

to any RFP, schedule or appendix amending or substituting that RFP, schedule or appendix; 

4.7 the schedules, appendices and Briefing Notes issued pursuant to this RFP, form an indivisible 

part of the RFP and together with further clarifying and amending information provided by 

PRASA, constitute the body of RFP documentation which must be complied with by Bidders; 

4.8 in the event of any inconsistency between this RFP or other earlier information published with 

regard to the Project, the information in this RFP shall prevail; and 

4.9 this RFP shall be governed by and applied in accordance with South African law. 
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5 DEFINITIONS 

In this RFP and in any other project documents (as defined below) which so provides, the following 

words and expressions shall have the meaning assigned to them below and cognate expressions 

shall have a corresponding meaning, unless inconsistent with the context:  

 

5.1 “Accounting Authority” means the Board of PRASA; 

5.2 “Contract” means the Contract to be entered between PRASA and the successful Bidder for 

the provision of the services procured in this RFP. 

5.3 “Bid” means the Bid to the RFP submitted by Bidders;  

5.4  “Bidders Briefing Session” means the compulsory briefing session to be held at the offices of 

PRASA, in order to brief the Bidders about this tender; 

5.5 “Black Enterprise” means an enterprise that is at least 51% beneficially owned by Black 

People and in which Black People have substantial Management Control. Such beneficial 

ownership may be held directly or through other Black Enterprises; 

5.6 “Black Equity” means the voting equity held by Black People from time to time; 

5.7 “Black People” means African, Coloured and Indian South African citizens, and “Black Person” 

means any such citizen ; 

5.8 “Black Woman” means African, Coloured and Indian South Africa Female citizen; 

5.9 “Briefing Note” means any correspondence to Bidders issued by the PRASA; 

5.10 “Business Day” means any day except a Saturday, Sunday or public holiday in South Africa; 

5.11 “Bidders” means individuals, organisations or consortia that have been submitted responses to 

the RFP in respect of the tender; 

5.12 “Consortium” means any group of persons or firms jointly submitting a Bid as Bid to this RFP 

and “Consortia” means more than one Consortium; 

5.13  “Contractor” the successful Bidders who has signed a Contract with PRASA in terms of this 

RFP. 

“PROJECT” MEANS THIS PROJECT FOR REQUEST FOR THE PROCUREMENT  OF A  6GB OR 

6CE OR HIGHER  DESIGN AND BUILD CONTRACTOR TO CONDUCT STUDIES, PREPARE 

DESIGNS, CONSTRUCT, MONITORING AND CLOSE-OUT OF ALTERNATIVE BUILDING 

TECHNOLOGY (ABT) PROJECT IN  FIGROVE, FAURE AND VAN DEL  STATIONS 

 “RFP” means the Request for Proposals issued by PRASA for this tender; and 
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5.14 “Scope of Work” means the scope of work for this project as detailed out in the RFP technical 

specifications. 

 

 SECTION 1 

NOTICE TO BIDDERS    

1 INVITATION TO BID  

You are hereby invited to submit a bid to meet the requirements of the Passenger Rail Agency of 

South Africa. Responses to this RFP [hereinafter referred to as a Bid or a Proposal] are 

requested from persons, companies, close corporations, or enterprises [hereinafter referred to as 

an entity, Bidder]. 

 

BID DESCRIPTION   
 

BID ADVERT  This RFP may be downloaded directly from 
National Treasury’s e-Tender Publication Portal at 
www.etenders.gov.za free of charge. With effect 
from 23 JULY 2021 

ISSUE DATE  23 JULY 2021 

NON-COMPULSORY VIRTUAL BRIEFING 
SESSION  

05 AUGUST 2021 AT 10H00 

CLOSING DATE AND TIME At 12h00 on 24 AUGUST 2021 
Bidders must ensure that bids are delivered 
timeously to the correct address.  
 
As a general rule, if a bid is late or delivered to the 
incorrect address, it will not be accepted for 
consideration. 

VALIDITY PERIOD  90 working Days from Closing Date  
Bidders are to note that they may be requested to 
extend the validity period of their bid, at the same 
terms and conditions, if the internal evaluation 
process has not been finalised within the validity 
period.  
 

CLOSING DATE FOR QUESTIONS 10 AUGUST 2021 

CLOSING DATE FOR RESPONSES 13 AUGUST 2021  

CONTACT PERSON SIYASANGA NYWEBA 

 
 
 

http://www.etenders.gov.za/
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2 FORMAL BRIEFING  

   
A non-compulsory virtual briefing session on Microsoft Teams will be held on 05 August 2021 at 

10h00. This will be  followed by a site visit subject to adherence to COVID 19 protocols. The date and 

time for the site inspections will be communicated to all bidders at the non-compulsory virtual briefing. 

 

 https://teams.microsoft.com/l/meetup-

join/19%3ameeting_NDgwZTE3ZDAtYTkwMi00YmZkLTk0NGUtOTI4ZDhkMjM2YzZl%40thread.v

2/0?context=%7b%22Tid%22%3a%22ef089e05-fa66-4ce1-99c1-

feb47ce02989%22%2c%22Oid%22%3a%22dffaa1fd-72d0-4e9a-a84b-e058c95bc85b%22%7d 

3 BRIEFING SESSION MINUTES AND NOTES 

3.1 PRASA will provide clarification answers to the questions asked via Annexure 2 on the date 

stipulated in the RFP document.  

Clarifications will be issued to all Respondents to this RFP utilizing the contact details provided at 

receipt of the responses to the RFP documentation, after submission to the authorised representative.  

 
3.2 Bidders / Respondents are requested to promptly confirm receipt of any clarifications sent to 

them. 

 
3.3 Bidders / Respondents must ensure responses to the clarifications are received on or before the 

deadline date stated. 

 
4 PROPOSAL SUBMISSION OF RFP RESPONSE   

Proposal Responses must be submitted to PRASA in a sealed envelope addressed as 

follows: 

 RFP No: CRES/ABT/WCR/01/07/2021 

https://zaf01.safelinks.protection.outlook.com/ap/t-59584e83/?url=https%3A%2F%2Fteams.microsoft.com%2Fl%2Fmeetup-join%2F19%253ameeting_NDgwZTE3ZDAtYTkwMi00YmZkLTk0NGUtOTI4ZDhkMjM2YzZl%2540thread.v2%2F0%3Fcontext%3D%257b%2522Tid%2522%253a%2522ef089e05-fa66-4ce1-99c1-feb47ce02989%2522%252c%2522Oid%2522%253a%2522dffaa1fd-72d0-4e9a-a84b-e058c95bc85b%2522%257d&data=04%7C01%7CNomsikelelo.Ncamane%40prasa.com%7C156660ed6cb94fc1985e08d94d2405a5%7Cef089e05fa664ce199c1feb47ce02989%7C0%7C0%7C637625639717955237%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C1000&sdata=eSVebuBAqyn3g1Zr1P%2BH%2BwI7niluGXcS%2F9FJKH2cE7E%3D&reserved=0
https://zaf01.safelinks.protection.outlook.com/ap/t-59584e83/?url=https%3A%2F%2Fteams.microsoft.com%2Fl%2Fmeetup-join%2F19%253ameeting_NDgwZTE3ZDAtYTkwMi00YmZkLTk0NGUtOTI4ZDhkMjM2YzZl%2540thread.v2%2F0%3Fcontext%3D%257b%2522Tid%2522%253a%2522ef089e05-fa66-4ce1-99c1-feb47ce02989%2522%252c%2522Oid%2522%253a%2522dffaa1fd-72d0-4e9a-a84b-e058c95bc85b%2522%257d&data=04%7C01%7CNomsikelelo.Ncamane%40prasa.com%7C156660ed6cb94fc1985e08d94d2405a5%7Cef089e05fa664ce199c1feb47ce02989%7C0%7C0%7C637625639717955237%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C1000&sdata=eSVebuBAqyn3g1Zr1P%2BH%2BwI7niluGXcS%2F9FJKH2cE7E%3D&reserved=0
https://zaf01.safelinks.protection.outlook.com/ap/t-59584e83/?url=https%3A%2F%2Fteams.microsoft.com%2Fl%2Fmeetup-join%2F19%253ameeting_NDgwZTE3ZDAtYTkwMi00YmZkLTk0NGUtOTI4ZDhkMjM2YzZl%2540thread.v2%2F0%3Fcontext%3D%257b%2522Tid%2522%253a%2522ef089e05-fa66-4ce1-99c1-feb47ce02989%2522%252c%2522Oid%2522%253a%2522dffaa1fd-72d0-4e9a-a84b-e058c95bc85b%2522%257d&data=04%7C01%7CNomsikelelo.Ncamane%40prasa.com%7C156660ed6cb94fc1985e08d94d2405a5%7Cef089e05fa664ce199c1feb47ce02989%7C0%7C0%7C637625639717955237%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C1000&sdata=eSVebuBAqyn3g1Zr1P%2BH%2BwI7niluGXcS%2F9FJKH2cE7E%3D&reserved=0
https://zaf01.safelinks.protection.outlook.com/ap/t-59584e83/?url=https%3A%2F%2Fteams.microsoft.com%2Fl%2Fmeetup-join%2F19%253ameeting_NDgwZTE3ZDAtYTkwMi00YmZkLTk0NGUtOTI4ZDhkMjM2YzZl%2540thread.v2%2F0%3Fcontext%3D%257b%2522Tid%2522%253a%2522ef089e05-fa66-4ce1-99c1-feb47ce02989%2522%252c%2522Oid%2522%253a%2522dffaa1fd-72d0-4e9a-a84b-e058c95bc85b%2522%257d&data=04%7C01%7CNomsikelelo.Ncamane%40prasa.com%7C156660ed6cb94fc1985e08d94d2405a5%7Cef089e05fa664ce199c1feb47ce02989%7C0%7C0%7C637625639717955237%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C1000&sdata=eSVebuBAqyn3g1Zr1P%2BH%2BwI7niluGXcS%2F9FJKH2cE7E%3D&reserved=0
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        Description of Bid  : REQUEST FOR PROPOSAL FOR PROCUREMENT  OF A  6GB OR 6CE 

OR HIGHER  DESIGN AND BUILD CONTRACTOR TO CONDUCT STUDIES, PREPARE 

DESIGNS, CONSTRUCT, MONITORING AND CLOSE-OUT OF ALTERNATIVE BUILDING 

TECHNOLOGY (ABT) PROJECT IN  FIGROVE, FAURE AND VAN DEL  STATIONS 

      
Closing date and time: 24 AUGUST 2021 at 12h00 

Closing address: [Refer to options in paragraph 5 below] 

5 DELIVERY INSTRUCTION FOR RFP    

Delivery of Bid   

The sealed bid envelopes must be deposited in the PRASA tender box which is located at the 

main entrance of 1st floor CMOC Building located at PRASA CRES regional offices, Cape Town 

Station and must be addressed as follows: 

PRASA WCR, 1st Floor CMOC Building, Tower Block 

Cape Town Station,  

Cape Town, 8000 

6 BROAD-BASED BLACK ECONOMIC EMPOWERMENT AND SOCIO-ECONOMIC 

OBLIGATIONS 

As explained  in more detail in the attached SBD 6.1 (BBBEE Preference Points Claim Form) in 

and as prescribed in terms of the Preferential Procurement Policy Framework Act (PPPFA), Act 5 

of 2000 and its Regulations, Respondents are to note that PRASA will award “preference points” 

to companies who provide valid proof of their B-BBEE status using either the latest version of the 

generic Codes of Good Practice or Sector Specific codes )if applicable). 

 

Note: Failure to submit valid and original (or a certified copy of) proof of the Respondent’s 

compliance with the B-BBEE requirements stipulated in this RFP (the B-BBEE Preference 

Points Claim Form) at the Closing Date of this RFP, will result in a score of zero being 

allocated for B-BBEE. 

 

6.1 B-BBEE Joint Ventures or Consortiums  
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Respondents who would wish to respond to this RFP as a Joint Venture [JV] or consortium with 

B-BBEE entities, must state their intention to do so in their RFP submission. Such Respondents 

must also submit a signed JV or consortium agreement between the parties clearly stating the 

percentage [%] split of business and the associated responsibilities of each party. If such a JV or 

consortium agreement is unavailable, the partners must submit confirmation in writing of their 

intention to enter into a JV or consortium agreement should they be awarded business by PRASA 

through this RFP process. This written confirmation must clearly indicate the percentage [%] split 

of business and the responsibilities of each party. In such cases, award of business will only take 

place once a signed copy of a JV or consortium agreement is submitted to PRASA. 

Respondents are to note the requirements for B-BBEE compliance of JVs or consortiums as 

required by SBD 6.1 [the B-BBEE Preference Point Claim Form] and submit it together with proof 

of their B-BBEE Status as stipulated in the Claim Form in order to obtain preference points for 

their B-BBEE status.  

 

Consolidated BBBEE certificate for Joint Venture is required. As per the implementation 

guide preferential procurement regulations 2017 pertaining to the preferential procurement 

policy framework act no 5 of 2000 march paragraph 9 BROAD BASED BLACK ECONOMIC 

EMPOWERMENT (B0BBEE) STATUS LEVELCERTIFICATES sub paragraph 9.3 and 

9.4staes that: 

A trust, consortium or joint venture (including unincorporated consortia and joint 

ventures) must submit a consolidated B-BBEE status Level Verification certificate for 

every separate tender. 

 

Note: Failure to submit a valid, original and consolidated B-BBEE certificate for the JV or a 

certified copy thereof at the Closing Date of this RFP will result in a score of zero being 

allocated for B-BBEE. 

6.2 Subcontracting 

As an organ of state, PRASA fully endorses Government’s transformation and empowerment 

objectives and when contemplating subcontracting Respondents are requested to give 

preference to companies which are Black Owned, Black Women Owned, Black Youth Owned, 
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owned by Black People with Disabilities, EMEs and QSEs including any companies designated 

as B-BBEE Facilitators1. 

 an EME or QSE;  

 an EME or QSE which is at least 51% owned by Black People;  

 an EME or QSE which is at least 51% owned by black people who are youth;  

 an EME or QSE which is at least 51% owned by black people who are women;  

 an EME or QSE which is at least 51% owned by black people with disabilities;  
 

 an EME or QSE which is at least 51% owned by black people living in rural or 
underdeveloped areas or townships; 

 an EME or QSE which is at least 51% owned by black people who are military 

veterans; or 

 a cooperative which is at least 51% owned by black people.  
 

A bid that fails to meet this pre-qualifying criteria will be regarded as an unacceptable bid. 

Respondents are required to select suppliers to subcontract to from a list that PRASA will make 

available listing all suppliers registered on the approved database of National Treasury for the 

required goods/services in respect of the applicable designated groups.  

 
Respondents are required to submit proof of the subcontracting arrangement between 

themselves and the subcontractor. Proof of the subcontracting arrangement must include a 

subcontracting agreement.  

 

Respondents are to note that it is their responsibility to select competent subcontractors that meet 

all requirements of the bid so that their bid is not jeopardised by the subcontractor when 

evaluated. Respondents are responsible for all due diligence on their subcontractors. 

 

                                                
1
 The Minister of the Department of Trade and Industry has the power to designate certain Organs of State or Public 

Entities as B-BBEE Facilitators. For example, the South African National Military Veterans’ Association (SANMVA) has 
been designated as a B-BBEE Facilitator. As such they will be treated as having rights of ownership held 100% by Black 
People, 40% by Black Women and 20% by Black designated groups.  
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Respondent/s are discouraged from subcontracting with their subsidiary companies as this may 

be interpreted as subcontracting with themselves and / or using their subsidiaries for fronting. 

Where a Respondent intends to subcontract with their subsidiary this must be declared in their 

bid response.  

 

The successful Respondent awarded the contract may only enter into a subcontracting 

arrangement with PRASA’s prior approval. The contract will be concluded between the successful 

Respondent and PRASA, therefore, the successful Respondent and not the sub-contractor will be 

held liable for performance in terms of its contractual obligations. 

 

In terms of SBD 6.1 of this RFP [the B-BBEE Preference Point Claim Form] Respondents are 

required to indicate the percentage of the contract that will be sub-contracted as well as the B-

BBEE status of the sub-contractor/s. 

 

 

7 COMMUNICATION  

7.1 For specific queries relating to this RFP during the RFP process, bidders are required to 

adhere strictly to the communication structure requirements. An RFP Clarification Form 

should be submitted to Siyasanga.Nyweba@prasa.com 021 449 2264 before 10 

August  2021, substantially in the form set out in Section 6 hereto.  

 
7.2 In the interest of fairness and transparency PRASA’s response to such a query will be made 

available to the other Respondents who have attended a compulsory and a non-compulsory 

briefing session.  For this purpose PRASA will communicate with Respondents using the contact 

details provided at the compulsory briefing session. 

 

7.3 After the closing date of the RFP, a Respondent may only communicate in writing with the Bid 

Secretariat, at telephone number 021 449 6430, email Nomsikelelo.Ncamane@prasa.com on 

any matter relating to its RFP Proposal.  

 

mailto:Nomsikelelo.Ncamane@prasa.com
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7.4 Respondents are to note that changes to its submission will not be considered after the closing 

date. 

 

7.5 Respondents are warned that a response will be liable for disqualification should any attempt be 

made by a Respondent either directly or indirectly to canvass any officer(s) or employee of 

PRASA in respect of this RFP between the closing date and the date of the award of the 

business. Furthermore, Respondents found to be in collusion with one another will automatically 

be disqualified and restricted from doing business with PRASA in future.  

8 CONFIDENTIALITY   

8.1 PRASA shall ensure all information related to this RFP is to be treated with strict confidence. In 

this regard Respondents / Bidders are required to certify that they have acquainted themselves 

with the Non-Disclosure Agreement All information related to a subsequent contract, both during 

and after completion thereof, will be treated with strict confidence. Should the need however arise 

to divulge any information gleaned from provision of the Services , which is either directly or 

indirectly related to PRASA’s business, written approval to divulge such information must be 

obtained from PRASA. 

 

8.2 Respondents must clearly indicate whether any information submitted or requested from PRASA 

is confidential or should be treated confidentially by PRASA. In the absence of any such clear 

indication in writing, PRASA shall deem the response to the RFP to have waived any right to 

confidentiality and treat such information as public in nature. 

 

9 INSTRUCTIONS FOR COMPLETING THE RFP  

9.1 All responses to the RFP must be submitted in two sealed envelopes/boxes; the first envelop/box 

shall have the technical, compliance and BBBEE response and the second envelop/box shall only 

have the financial response. Bidders must ensure that they do not indicate any financial 

information in the first envelop/box. PRASA shall disqualify Bidders who fail to adhere to this 

requirement.  

 

9.2 Bidders are required to package their response/Bid as follows to avoid disqualification: 



PROCUREMENT OF A DESIGN AND BUILD CONTRACTOR TO 

CONDUCT STUDIES, PREPARE DESIGNS, CONSTRUCT, 

MONITORING AND CLOSE-OUT OF ALTERNATIVE BUILDING 

TECHNOLOGY (ABT) PROJECT IN FIGROVE, FAURE AND VAN DEL 

STATIONS   

BID NUMBER: CRES/ABT/WCR/01/07/2021  
 

 

Page 22 of 89 

 

    Volume 1 (Envelope 1/Package 1) 

 Part A: Compliance Response and B-BBEE Response 

 Part B: Technical or Functional Response (response to scope of work) No Financial 

Proposal 

 Volume 2 (Envelope 2/ Package 2) 

 Part C: Financial Proposal only 

 

Volume 2 Has to be submitted in a separate sealed envelope. Bidders must make their pricing 

offer in envelop 2/package 2, no pricing and pricing related information should be included in 

the Volume 1 envelop 1. 

 

9.3 Bidders must submit 1 original response, and may submit 1 copy or an electronic version 

which must be contained in Memory Cards clearly marked in the Bidders name.   

9.4 Bidders must ensure that their response to the RFP is in accordance with the structure of 

this document. 

9.5 Where Bidders are required to sign forms they are required to do so using a black ink pen. 

9.6 Any documents forming part of the original responses to RFP but which are not original in 

nature, must be certified as a true copy by a Commissioner of Oaths. 

9.7 Each response to RFP must be in English and submitted in A4 format, except other 

graphic illustrations, which may not exceed A3 format, unless the contrary is specifically 

allowed for in this RFP. Responses to RFP must be neatly and functionally bound, 

preferably according to their different sections.  

9.8 The original responses to RFP must be signed by a person duly authorized by each 

consortium member and Subcontractor to sign on their behalf, which authorization must 

form part of the responses to RFP as proof of authorization. By signing the responses to 

RFP the signatory warrants that all information supplied by it in its responses to RFP is 

true and correct and that the responses to RFP and each party whom the responses to 

RFP signatory represents, considers themselves subject to and bound by the terms and 

conditions of this RFP. 
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9.9 The responses to RFP formulation must be clear and concise and follow a clear 

methodology which responses to RFP must explain upfront in a concise Executive 

Summary and follow throughout the responses to RFP. 

9.10 Responses to RFP must provide sufficient information and detail in order to enable 

PRASA to evaluate the responses to RFP, but should not provide unnecessary detail 

which does not add value and detracts from the ability of PRASA to effectively evaluate 

and understand the responses to RFP. The use of numbered headings, bullet points, 

sections, appendices and schedules are encouraged. 

9.11 Information submitted as part of a responses to RFP must as far as possible, be ordered 

according to the order of the required information requested by PRASA. All pages must be 

consecutively numbered. 

9.12 Responses to RFP must ensure that each requirement contained in the RFP is succinctly 

addressed. Responses to RFP should as far as possible use the terms and definitions 

applied in this RFP and should clearly indicate its interpretation of any differing 

terminology applied. 

9.13 Response to RFP documents are to be submitted to the address specified in paragraph 5 

above, and Bidders must ensure that the original and copies (where applicable) are 

identical in all respects as PRASA will not accept any liability for having disqualified a 

bidder for failing to provide a mandatory returnable document. 

 
9.14 Unless otherwise expressly stated, all Proposals furnished pursuant to this RFP shall be 

deemed to be offers. Any exceptions to this statement must be clearly and specifically 

indicated. 

 
9.15 Any additional conditions must be embodied in an accompanying letter. Subject only to 

clause 16 [Alterations made by the Respondent to Bid Prices] of the General Bid 

Conditions, alterations, additions or deletions must not be made by the Respondent to the 

actual RFP documents.  

 
9.16 Bidders are required to review the Contract. Bidders may further amend and or delete any 

part of the Draft Contract where they deem fit to do so. Where Bidders have amended and 

or deleted any part of the Contract, it must be clearly visible by using track changes and 
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must ensure that the disc copy of their bid submission for the Draft Contract is in word 

version and not password protected.  

10 RFP TIMETABLE  

PRASA may at its sole discretion amend any of the milestone dates indicated in the table below.  

Bidders will be informed of any amendments to the timeline through the issue of the Addendum. 

 

RFP PROCESS MILESTONE DATES 

Bid issue date  23 July 2021 

Non-Compulsory Virtual Briefing Session for 

Bidders  

05 August 2021 

Closing date for Questions 10 August  2021 

Closing date for Responses 13 August2021 

Closing Date for Submission of final Bid 24 August 2021 

Evaluation of Proposals (Bidders note that 

PRASA may call for Presentation of bidders 

offers at any stage of the evaluation process) 

26 August 2021 

Appointment of the successful Bidder 06 September 2021 

Contract negotiations  10 September 2021 

Contract signing 15 September 2021 

Contract Commencement  01 October 2021 

 

11 LEGAL COMPLIANCE   

Bidders must ensure that they comply with all the requirements of the RFP and if Bidders fail to 

submit any of the required documents, such Bids shall, at the sole discretion of PRASA, be 

disqualified the Bidder.  PRASA reserves the right to call a Bidder to provide additional 

documents which PRASA may require from a Bidder which have not been submitted to PRASA. 

 

Respondents must ensure that they comply with all the requirements of the RFP and if Bidders 

fail to submit any of the required documents, such Bids shall, at the sole discretion of PRASA, be 

disqualified.   
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The successful Bidder [hereinafter referred to as the Service Provider] shall be in full and 

complete compliance with any and all applicable laws and regulations. 

 

12 NATIONAL TREASURY’S CENTRAL SUPPLIER DATABASE  

Respondents are required to self-register on National Treasury’s Central Supplier Database 

(CSD) which has been established to centrally administer supplier information for all organs of 

state and facilitate the verification of certain key supplier information. Only foreign suppliers with 

no local registered entity need not register on the CSD. The CSD can be accessed at 

https://secure.csd.gov.za. Respondents are required to provide the following to PRASA in order 

to enable it to verify information on the CSD:  

Supplier Number: ____________ Unique registration reference number: _____________. 

 

13 TAX COMPLIANCE  

Respondents must be compliant when submitting a proposal to PRASA and remain compliant for 

the entire contract term with all applicable tax legislation, including but not limited to the Income 

Tax Act, 1962 (Act No. 58 of 1962) and Value Added Tax Act, 1991 (Act No. 89 of 1991).  

It is a condition of this RFP that the tax matters of the successful bidder be in order, or that 

satisfactory arrangements have been made with South African Revenue Service (SARS) to meet 

the bidder’s tax obligations.  

 

The Tax Compliance status requirements are also applicable to foreign Respondents/ individuals 

who wish to submit bids. 

 

Respondents are required to be registered on the Central Supplier Database (CSD) as indicated 

in paragraph 16 and the National Treasury shall verify the Respondent’s tax compliance status 

through the Central Supplier Database (CSD).  

 

Where Consortia / Joint Ventures / Sub-contractors are involved, each party must be registered 

on the Central Supplier Database (CSD) and their tax compliance status will be verified through 

the Central Supplier Database (CSD). 

 

https://secure.csd.gov.za/
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For this purpose, the attached SBD 1 must be completed and submitted as an essential 

returnable document by the closing date and time of the bid. 

 

New Tax Compliance Status (TCS) System  

SARS has implemented a new Tax Compliance Status (TCS) system in terms of which a 

taxpayer is now able to authorise any 3rd party to verify its compliance status in one of two ways: 

either through the use of an electronic access PIN, or through the use of a Tax Clearance 

Certificate obtained from the new TCS system. 

Respondents are required to provide the following to PRASA in order to enable it to verify their 

tax compliance status: 

Tax Compliance Status (TCS) Pin:_____________.  

 

14 PROTECTION OF PERSONAL DATA 

In responding to this bid, PRASA acknowledges that it may obtain and have access to personal 

data of the Respondents. PRASA agrees that it shall only process the information disclosed by 

Respondents in their response to this bid for the purpose of evaluating and subsequent award of 

business and in accordance with any applicable law. Furthermore, PRASA will not otherwise 

modify, amend or alter any personal data submitted by Respondents or disclose or permit the 

disclosure of any personal data to any Third Party without the prior written consent from the 

Respondents. Similarly, PRASA requires Respondents to process any personal information 

disclosed by PRASA in the bidding process in the same manner. 

 

 

 

 

SECTION 2  

BACKGROUND OVERVIEW AND SCOPE REQUIREMENTS   
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1 INTRODUCTION AND BACKGROUND  

The passenger railway services offered by PRASA at the subject corridors are not at par with the 

normal operations of passenger rail service. The railway infrastructure at these facilities has been 

rendered functionally obsolete due to the acts of vandalism that occurred over the past three years. 

Railway infrastructure such as railway tracks and related overhead track equipment, ticket office 

buildings, platform surfaces, lighting equipment, ablution facilities, retail/commercial facilities, 

parking, etc. has been damaged beyond use.    

The PRASA CRES strategy has pointed to a need for rapid development of the Rail Top Priority 

Corridors, in line with the Service Resumption and the Infrastructure Investment and Development in 

these Corridors.   

Vandalized and ageing infrastructure must be refurbished and upgraded, while PRASA CRES has 

to provide capacity ahead of demand; as well as rehabilitate its Stations (in line with the NSIP 

Capital Expenditure).  This necessarily creates a need for increase capacity and resources to 

deliver within a 3 year-period for property investments that have not been made.    

In this regard PRASA CRES intends to appoint Design and Build contractors to provide 

engineering, design, architectural, quantity surveying, town planning and health and safety services 

to deliver the ABT programme.  PRASA has identified 8 projects in the region which will be 

implemented through the ABT programme at the various stations and facilities which have been 

vandalised and is in need of quick and timeous rectification of these stations.    

2 OVERVIEW   

PRASA seeks to benefit from this partnership in the following ways:  

2.1 PRASA must receive reduced cost of acquisition and improved service benefits resulting from 

the Service Provider’s economies of scale and streamlined service processes. 

 

2.2 PRASA must achieve appropriate availability that meets user needs while reducing costs for 

both PRASA and the chosen Service Provider(s). 

 



PROCUREMENT OF A DESIGN AND BUILD CONTRACTOR TO 

CONDUCT STUDIES, PREPARE DESIGNS, CONSTRUCT, 

MONITORING AND CLOSE-OUT OF ALTERNATIVE BUILDING 

TECHNOLOGY (ABT) PROJECT IN FIGROVE, FAURE AND VAN DEL 

STATIONS   

BID NUMBER: CRES/ABT/WCR/01/07/2021  
 

 

Page 28 of 89 

 

2.3 PRASA must receive proactive improvements from the Service Provider with respect to 

provision of Services and related processes. 

 

2.4 PRASA’s overall competitive advantage must be strengthened by the chosen Service Provider’s 

leading edge technology and service delivery systems. 

 

2.5 PRASA end users must be able to rely on the chosen Service Provider’s personnel for service 

enquiries, recommendations and substitutions. 

 
2.6 PRASA must reduce costs by streamlining its acquisition of Services, including managed service 

processes on a Group basis. 

 
 

3 KEY OBJECTIVES OF THE RFP 

This RFP has been prepared for the following purposes: 

3.1 To set out the rules of participation in the bid process referred to in this RFP. 

3.2 To disseminate information on the project contemplated in this RFP. 

3.3 To give guidance to bidders on the preparation of their RFP bids. 

3.4 To gather information from bidders that is verifiable and can be evaluated for the 

purposes of appointing a successful bidder. 

3.5 To enable PRASA to select a successful bidder that is: 

a) technically qualified and meet the empowerment criteria described in this RFP; 

b) Carry all the obligations of the Contract. 

 
 

4. SCOPE OF THE DESIRED SOLUTION 

 

The scope of works included herein is to obtain a Design and Build contractor as a service provider 

for the design and construction of station facilities using standardized modular Alternative Building 

Technology (ABT) shipping containers.  The Shipping Containers are a preferred ABT as an 

alternative construction technology for Metrorail staff to perform customer services supporting the 

travelling commuters such as ticket sales, and other important functions.  The shipping containers 
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will be delivered to the various sites by the Department of Transport and these containers are to be 

re-purposed and used as building materials reconfigured to suit PRASA specifications.   The ABT 

projects within the subject region entail the complete delivery of ABT (shipping containers) 

constructed to provide fully operational station facilities. The works involve the  alterations and 

additions to various stations facilities within the subject region to create the optimal spatial 

configuration to enable the best possible functionality of the station and to conform to the latest 

standard specification in terms of the   

 
PRASA - Norms, Guidelines and Standards (NGS) for Station Facilities (2014), the PRASA – Blue 

Print Specifications 2016, National Building Regulations and Building Standards Act including 

obtaining Agreement Certificates, Safety Arrangements and Procedural Compliance with the 

Occupational Health and Safety Act (Act 85 of 1993) and Applicable Regulations (E4E); including any 

subsequent amendments, and related construction regulations, and guidelines.   

Where an Agreement Certificate cannot be obtained then a rational design has to be undertaken to 

ensure that the necessary building plan approvals are obtained from the Local Authority. All designs 

to comply with the National Building Regulations and Standards Act and SANS 10400.   

The high level scope of work entails; design development of the various station facilities from concept 

to construction drawings, application and obtaining approvals from the local authorities and other 

statutory bodies for the construction of the development, the alterations and refurbishment of the 

shipping containers, provision of water, sewer and electricity and the connection thereof to ensure that 

the ABT containers are ready for use, ICT equipment, security installations, fencing, paving and 

parking bays, and renovations of existing facilities as outlined in the scope of work.    
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ADDITIONAL SERVICES AND REQUIREMENTS   

The service provider will be required to undertake the following responsibilities:   

• Develop designs of the shipping containers based on the concept drawings issued by PRASA to 

the employer’s requirements and reconfigure it to be fit for purpose for the operations.    

• The service provider shall obtain all necessary permits, certification, authorization, approvals for 

the construction and occupation of the complete ABT facilities   

• The service provider will be required to appoint professional consultants as follows:   

   

No.   Profession   Professional body   

1.   Architect   SACAP   

2.   Quantity Surveyor   SACQSP   

3.   Civil and Structural Engineer   ECSA   

4.   Electrical and Mechanical Engineer   ECSA   

5.   Town Planner   SACPLAN   

6.   OHS Agent   SACPCMP   

Table 1: Required Professional Service Providers   

• Certified copies of Professional Indemnity insurance for the professional team to be submitted. 

The certified copies should not be older than 6 months   

• The service provider must make provision to undertake a Heritage Impact Assessment where the 

station is regarded as a heritage site.   

4.3 SCOPE OF WORKS   

4.3.1 The provision of Design and Build Contractor    

The provision of Design and Build contractor to develop the designs of the ABT projects from concept 

drawings to produce construction drawings and to construct the project in accordance with the 
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designs. The design team shall comprise of the following disciplines and appropriately registered with 

the relevant professional body:    

 

   Profession   Professional body   

1.   Architect   SACAP   

2.   Quantity Surveyor   SACQSP   

3.   Civil and Structural Engineer   ECSA   

4.   Electrical and Mechanical Engineer   ECSA   

5.   Town Planner   SACPLAN   

6.   OHS Agent   SACPCMP   

I. The Lead Consultant should be experienced in the implementation of Design and Build (Turnkey) 

construction. This resource should be clearly identified and stated in the proposal.   

II. The Turnkey contractor shall make allowance and appoint a Community Liaison Consultant who 

will initiate, plan, execute and monitor the stakeholder management and consultation with the local 

communities in relation to the project.   

III. A Community Liaison Officer shall then be appointed as part of the contract during the execution of 

the project to the facilitate the implementation of the local community stakeholder management 

plan mentioned above.   

IV. The professional should have a minimum Professional Indemnity insurance of R6 500 000.   

V. The contractor shall be registered with the CIDB as CIDB 6GB or 6CE or higher   

VI. The designs shall be in terms of the relevant professional council and standard industry practice to 

ensure the highest level of quality standards are met.   

VII. The designs must be accompanied by a Hazard and Operability (HAZOP) study to assist PRASA 

on change management and the management or control of accompanied risks linked to the ABT 

in the station environment.   
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VIII. A Hazard and Operability Study will ensure a structured analysis of process design to identify 

process safety incidents that ABT facility is vulnerable to or determine possible failures that 

could result from operation of the ABT outside of design conditions. This report should be 

accompanied by a list of necessary actions and recommendation to improve safety and 

mitigate the consequences of hazards.   

IX. Provision to be made for a Land Surveyor to provide surveyor’s drawings of the site including 

boundaries, elevations and contours for the sites.   

X. The design and build contractor shall submit to the Employer for review and approval all 

construction documents. These shall include plans, drawings, surveys, programme, Bill of 

Quantities, cashflow projections, specifications, Method statements, Health and Safety plan, 

permits, Local Authority Approval Plan, Stakeholder Engagement Plan and Quality 

Management Plan, etc 

 

XI. The design and build contractor to apply and obtain all necessary permits, approval and 

authorization for the project. This shall include the Site Development Plan and Building Plans 

approval by the relevant Local Authority in terms of the National Building Regulations.   

XII. The design and build contractor shall obtain approvals from the Safety Railway Regulator  

(RSR) for the Concept, Design Development and Construction stages of the project (per 

station). Refer to Annexure G for the documentation required for approval.   

XIII. Where feasible the designs should endeavour to achieve the requirements for local production, 

where only locally manufactured goods that meet stipulated minimum threshold for local 

production and content may be used as per requirements of the Department of Trade and 

Industry (DTI).    

XIV. The design and build contractor is required to use local suppliers for all local content 

designated materials and services. The designation and threshold from DTI is hereto attached 

as Annexure F.   
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XV. The design and build contractor shall complete the local content declaration documentation 

when the designs are completed.   

 4.3.2 Location of the project   

The project targeted by this procurement is located at the Figrove, Faure and Van Del Stations in the 

Western Cape Region.    

4.3.3 The design of the various ABT stations shall be in accordance with the set requirements of 

PRASA. These designs shall use the concept drawings as provided by PRASA as the basis 

for the development of the plans. The designs shall comply with the PRASA - Norms, 

Guidelines and Standards (NGS) for Station Facilities (2014) and the PRASA – Blue Print 

Specifications 2016 which are attached hereto as Annexure J and K. The construction which 

includes the alterations and refurbishment of the shipping containers and the renovations of 

existing facilities will be based on the abovementioned designs. The modular designs shall 

ensure that the station is self-contained complete station that provides for the following needs:   

I. Ticket Sales/ administration office    

II. Mess rooms    

III. Ablutions for staff    

IV. ICT and Security    

V. Guard House    

4.3.4 The modular designs should allow for:   

I. Standardisation   

II. Reduced construction schedules   

III. Modular and smart designs   

IV. Environmental sustainability   

V. Predictable construction costs   

VI. On and off-site construction   
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VII. COVID-19 Protocols in the work environment and office layout, for commuter 

facilities including the waiting areas, queuing provisions, ablutions, etc.   

4.3.5 The shipping container units currently exist and are to be provided by Department of 

Transport (DOT) and PRASA will make these containers available to successful bidders. 

The sizes of the containers are as follows: 2.5m in width, with standard lengths varying 

from 3 to 12m. Manufacturing process of the containers need to comply with ISO 

9001:2015 and OSHAS 18001:2007, with a minimum rated lifespan of 20 years. The 

used containers are to be refurbished and repurposed to be in a good working condition 

functionally and aesthetically.   

4.3.6 Alterations and refurbishment of shipping containers   

I. Refurbishment of containers (Wire brush, prime and paint containers), treatment of 

containers for corrosion and provide 20 years warranty against corrosion. Corrosion 

protection shall be done in terms of SANS 1200 HC or SANS 2001 CSI   

II. Configuration of the shipping containers shall be in terms of Annexure I   

III. Completed container to be wind and water proof (Waterproof testing to be done in 

accordance with the Quality Management Plan and witnessed by PRASA 

official/Engineer on the project)  IV. Bullet resistant doors   

V. Bullet resistant glass   

VI. Ticketing counters    

VII. Steel lined walling for treasury   

VIII. Insulation wall and ceiling   

IX. Vinyl flooring   

X. Air Conditioning   

XI. Roller shutter for windows and doors – electronic   

XII. Electrical work – 220V wiring in conduits, DB and main connection   

XIII. DB Board with earth leakages & circuit breakers   

XIV. Fluorescent lights, Bowl light - JD 90, Single plug points, Double plug points, 

Light switches and External lights – Bulkhead   
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XV. Branding and signage (Based on PRASA’s Blueprint Document) XVI. Directional and 

Statutory signage   

XVII. Fire Extinguishers and fire protection   

XVIII. Drop in Safe/Walk-in Safe for safe cash handling    

XIX. Sink and built-in taps and cupboards with a hydroboil XX. Ablutions   

XXI. A solar system to provide back-up power to ensure station operations continue during 
power outages   

   

4.3.7 ICT, Telecoms and Security Requirements (indicative, to be determined per design)   

1   48-port POE+ Switch   

• Gigabit access switching with 48X10/100/1000 BaseT ports   

• PoE+ support up to 740W   

• 2 x 1G SFP uplink interfaces   

• Layer 2 access switching   

• Non-blocking switch backplane with at least 80 Gbps   

• bandwidth support   

• Should have at least 60Mpps Packet Forwarding Throughput    

• Form factor 1U and 19" Rack mountable. Rack mount kit to be 
provided   

• 3-year hardware warranty   

2   10Kva UPS with 2-hour backup time at full 

load     
10KVA On-Line UPS System, Single Phase Input & Single Phase output 

complete with batteries to provide backup time as per following requirements 

and technical specifications including battery rack & connecting loops with 

three years warranty on UPS & batteries   

No.   Item   Item Specification   



PROCUREMENT OF A DESIGN AND BUILD CONTRACTOR TO 

CONDUCT STUDIES, PREPARE DESIGNS, CONSTRUCT, 

MONITORING AND CLOSE-OUT OF ALTERNATIVE BUILDING 

TECHNOLOGY (ABT) PROJECT IN FIGROVE, FAURE AND VAN DEL 

STATIONS   

BID NUMBER: CRES/ABT/WCR/01/07/2021  
 

 

Page 36 of 89 

 

3   ICT Station Equipment Cabinet 43U with 

cooling   
Cabinet 43U - (H 2200mm x W 750mm x D 1000mm)   

- Lockable    

- Dedicated cooling - 12,000 BTU Air conditioner    

- Power distribution – PDU (Power Distribution Unit)   

4   LTE Gateway for primary and/or failover 

connectivity   
• Must support 4G LTE/3G/2G (South African frequency bands)   

• ICASA Approved   

• 10/100 Base-T RJ45 Ethernet port   

• VPN   
 o   IPsec, GRE, and SSL VPN  

Client o  Support at least 3 concurrent tunnels 

o   Split Tunnel   

     o   Dead Pe 

(DPD) o   

er Detection  

Multiple  

  Subnets o   VPN Failover   

     Security o   Remote Authentication (LDAP, RADIUS  

   and TACACS+) o   DMZ   

o   Inbound and outbound port 

filtering o   Inbound and outbound 

Trusted IP o   MAC Address Filtering   

3-year warranty   

5   Wi-Fi APs   

 (to be managed by existing Cisco  
controller) for integration purposes   

• Cisco AIR-AP1832I-E-K9 - 802.11ac Wave 2; 3x3:2SS; Int Ant; E 

Reg Domain or similar   

• Mounting brackets   

• 3-year warranty   
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  6   Security Requirements   

Camera deployment   

 The ticket sales office will have two static bullet cameras on every top 

corner, and a fisheye camera on each ticket selling counter and another 

fisheye on the Drop-off safe.; Three (3) metre mast where a PTZ camera 

will be deployed to assist in the tracking and tracing of suspects in the 

event of an incident.   
Access Control   

Biometric readers will be installed on all doors, and this will be: -   

 Main Entrance- Gate.   

 Entrance door into the ticket sales   

 Entrance door into the security office   

 Entrance door into the ICT office   

 Gate moevator   

• All access control systems must be compatible and be able to integrate into existing PRASA  

BABYLON system   

• All CCTV must be compatible and be able to integrate into existing PRASA Dallmeier system.   

• Provision has been made to house electronic equipment in a 19-inch rack.   

   

4.3.8 Existing facilities improvement    
I. Improvement/renovations of existing commuter ablutions to be determined per site. These 

facilities to be fully functional including all sanitary fittings, doors, windows, roof, floors, 

walls, gutters and gulleys, fascia boards, ceilings, lighting, electrical switches, etc.   

II. Renovation of existing pathways and pedestrian walkways    

III. Painting of platform lines to be in accordance with Annexure J and K.   

IV. Reinstating bulk electrical, sewer, and water supply and connections to facilities V.  

Reinstating platform lights to ensure visibility   

VI. Provision of station fencing/reinstatement of damaged station fencing. Where a new fence 

is constructed, this shall be constructed of a face brick material and 3m in height.   

4.3.9 External Works    
   

I. The various sites will have different requirements in relation to earthworks and levelling. 

The design and build contractor to familiarise himself with the site condition in order to 

design and include the cost associated with this element in the pricing schedule for the 

works.   
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II. Stone gabion walls to be used to support embankments where there is a level change   

III. Landscaping and paving shall be included to provide walkways and parking spaces   

4.3.10 Access points    
   

I. Renovate/improve access points into station facilities to ensure that fair evasion is 

minimised   

II. Provide appropriate signage at the access points to provide relevant information to 

commuters    

III. The designs for the access points to be in terms of Annexures J and K.   

   

4.3.11 Signage   
   

I. Stations signage to be renovated or replaced to be in terms of the PRASA standards  

(refer to Annexure J and K)   
II. Provide directional signage  and Occupational Health and Safety signage such fire 

escape, fire signage,  and assembly points to comply with Local Authority 

requirements and Act 85 of 1993 requirements   

III. Provide information boards for commuters and customers per station. The number to 

be in terms of the Annexure J and K.   

4.3.12 Commuter facilities    
   

I. Provide commuter waiting area per platform adequate for the station size as per the 

criteria and categories contained in Annexure J and K.   

II. Waiting areas to have adequate sitting facilities which are appropriately designed to 

be robust and vandal proof.   

III. Provision to be made  for dustbin/waste bins on which are fixed at appropriate  

intervals   

   

4.3.13 Project timelines   

The Design and Build contractor to provide a programme of works as part of the methodology 

and approach. These timelines shall form the basis for the negotiations and agreement on 

the final Time for Completion which will form part of the contract.   
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4.3.14 Compliance with Statutory Requirements   

The Design and Build contractor shall comply with the following statutory requirements   

I. Occupational Health and Safety Act (85 of 1993)   

II. Construction Regulations    

III. Railway Safety Regulator   

IV. SANS standards especially 10400, 1200 and 2001 V.   National 

 Building Regulations and Standards Act   

   VI.   Council for Built Environment Act (43 of 2000   

   

4.3.15 Briefing Session   

I. The non-compulsory briefing session will be conducted virtually and the details of 

such briefing will shared in the advertisement    

II. The virtual briefing session will be followed by an on-site inspection of the project 

wherein COVID19 protocols will enforced and adhered to. The details of which 

shall be shared with the bidders during the virtual briefing session.   

   

4.4 TARGETED AREA BY THIS PROJECT   

The project will cover the following key areas of a passenger railway station environment:   
(a) Zone 1: Access and Interchange Zone (Access and Arrival)   

• Non-Motorised Transport Space/Area   

• Car Park for Staff and Passengers    

• Minibus/Taxi Drop-off zone   

• Pedestrian Walkways    

• Special needs persons/Universal Accessibility Considerations    

• Information boards    
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• Signage    

• Lighting    

(b) Zone 2: Facilities Zone (Passenger Amenities)   
• Station Management facilities   

• Ablution Facilities   

• Ticket Sales Office   

• Access Gates   

• Queuing Facilities    

• Information boards    

• Signage    

• Lighting    

(c) Zone 3: Platform Zone    
• Boarding and alighting    

• Staff facilities    

• Information boards    

• Signage    

• Lighting    

• Platform Shelters    

• Passenger Seating    

• Waste Bins    

• Safe Zone    
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• Ablution Facilities    

4.5 EXTENT AND COVERAGE OF THE PROPOSED PROJECT   
The extent of the areas to be covered by the project are as follows:   

• Staff facilities, offices and buildings    

• Staff parking   

• Platforms and commuter ablutions   

• Fire and electrical compliances   

• Security, communication and CCTV surveillance   

• Fencing    

• Demolishing   

4.6 ALTERNATIVE BUILDING TECHNOLOGY (ABT) PROJECT LIST PER REGION   
The list of projects targeted by this procurement event is attached hereto as Annexure A for 

the Western Cape Region.  5 OTHER RELATED PROJECTS   

There are various projects on the National Station Improvement Projects targeting particular 

stations however these exclude the stations earmarked for ABT projects.   

4.7     SPECIFICATION OF THE WORK OR PRODUCTS OR SERVICES REQUIRED   

4.7.1 Refer to concept drawings for a halt, small and intermediate stations which are attached hereto 

as Annexure I.   

4.7.2 The contract will be a FIDIC Conditions of Contract for Plant & Design and Build. The Contract 

Data is attached hereto as Annexure G1.   
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4.8     CONTRACT PERIOD 

The duration of the contract is envisaged to be for a 90 days period. 

 

5. EVALUATION METHODOLOGY  

 

The evaluation of Bids will be based on the information contained in Bids received in RFP and, which 

may be further supplemented by presentations and clarification information provided, if required. All 

Bids shall be equally evaluated by various committees involved in the evaluation process in 

accordance with stated Evaluation Criteria. Procurement integrity and fairness, transparency, 

competitiveness and full accountability will at all times be paramount. 

 

EVALUATION AND SCORING METHODOLOGY 

 

The evaluation of the Bids by the evaluation committees will be conducted at various levels.  

The following levels will be applied in the evaluation: 

LEVEL DESCRIPTION 

Verify completeness The Bid is checked for completeness and whether all required 

documentation, certificates; verify completeness warranties and other Bid 

requirements and formalities have been complied with. Incomplete Bids 

will be disqualified. 

Verify compliance The Bids are checked to verify that the essential RFP requirements have 

been met. Non-compliant Bids will be disqualified. 

Detailed Evaluation 

of Technical  

Detailed analysis of Bids to determine whether the Bidder is capable of 

delivering the Project in terms of business and technical requirements. 

The minimum threshold for technical evaluation is 70%, any bidder 

who fails to meet the minimum requirement will be disqualified and 

not proceed with the evaluation of Price and B-BBEE. 

B-BBEE Evaluate B-BBEE 

Price Evaluation Bidders will be evaluated on price offered. 

Scoring Scoring of Bids using the Evaluation Criteria. 

Recommendation Report formulation and recommendation of Preferred and Reserved 

Bidders 

Best and Final Offer  PRASA may go into the Best and Final Offer process in the instance 

where no bid meets the requirements of the RFP and/or the Bids are to 

close in terms of points awarded. 

Approval Approval and notification of the final Bidder. 
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5.1 EVALUATION CRITERIA 

 

Interested bidders for this project shall be evaluated in terms of their business credentials, financial 

standing, empowerment, technical capacity and experience. The evaluation committee shall use the 

following Evaluation Criteria depicted in Table 1 for the selection of the preferred bidder that shall 

execute construction work for the project.  

 

EVALUATION CRITERIA WEIGHTING 

Stage 1A- Pre qualification requirements Declaration Certificate for Local Production and Content 

(SBD 6.2) together with Annexure C (Local Content 

Declaration: Summary Schedule) must be completed, duly 

signed and submitted by the tenderer at the closing date 

and time of the tender 

Stage 1B: Mandatory Compliance Requirements Mandatory Basic Compliance  

Stage 1C: Non – Mandatory Compliance 

Requirements 

Non – Mandatory Basic Compliance 

Stage 2 Technical/Functionality 

Technical/Functional Requirements  Threshold of 70% 

Stage 3 Price and BBBEE 
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Price 80 

BBBEE 20 

TOTAL  100 

Figure 9.1: Evaluation criteria for the selection of a potential bidder 

STAGE 1 - Compliance Requirements  

9.2 Stage 1A: Pre- qualification  

Declaration document for local content and production SBD 6.2 must be completed, duly 
signed and submitted. 

Annexure C – Local Content Declaration – Summary Schedule must be completed, duly signed 
and submitted. 

Stage 1B : Mandatory Compliance Requirements 

NO.   DESCRIPTION OF REQUIREMENT   TICK (X)  

a)   Price Schedule and Bid/Tender form (Bidders must ensure that 

they only include these financial document/ information in the 

second envelop) 

   

b)    Completion of ALL RFP documentation (includes ALL declarations, 

SBD documents/ forms and Commissioner of Oath signatures 

required) 

   

c)   Proof of active CIDB grading level of 6GB or 6CE or Higher      
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d)   All professionals to be registered with Professional Bodies: -    

Architect Pr Arch (SACAP)   

Quantity Surveyor Pr QS (SACQSP)   

Civil & Structural Engineer Pr Eng (ECSA)   

Electrical & Mechanical Engineer Pr Eng (ECSA)   

Town Planner (SACPLAN) 

   

Health & Safety Consultant (SACPCMP)   

 

Certified copies of the professional registration should be submitted 

and valid for a period of 6 months.   

 

   

e)   Letter of Good Standing (i.e COIDA)      

f)   Joint Venture / Consortium agreement / Trust Deed/ Confirmation 

in writing of their intention to enter into a JV or consortium 

agreement should they be awarded business by PRASA through 

this RFP process (if applicable)))   

   

Failure to submit the following documents then the Bid Proposal will be automatically disqualified: 

Stage 1 C: Non - Mandatory Compliance Requirements 

The following documents are non-mandatory and where not submitted, PRASA may request all the 

documents and must be made available at the time of request within a stipulated period:  

NO. DESCRIPTION OF REQUIREMENT TICK (X) 

a) Company Registration Documents (Proof of Registration), 

Certificate of Incorporation or CK1. 
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b) Valid B-BBEE certificate from SANAS accredited rating agency 

(Original or Certified copy)/DTI B-BBEE Certificate (Original or 

Certified copy) or Sworn Affidavit signed and stamped by the 

commissioner of Oath. 

 

c) Copies of Directors’ ID documents;  

d) 
Valid Tax Clearance Certificate and Valid Tax Pin letter (must be 

valid on closing date of submission of the proposal) issued by 

SARS. 

 

e) CSD Summary report / CSD reference number   

f) Proof of UIF registration  

g) Proof of Bank Account (i.e. cancelled cheque of Letter issued by 

the Bank) 

 

h) Annexure D – Imported Content Declaration – Supporting Schedule 

to Annex C 

 

i) Annexure E – Local Content Declaration – Supporting Schedule to 

Annex C 
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j) Fidic Contract data, Particular Conditions, Employers 

Requirements, Concept Design, Norms, Guidelines and Standards 

and Blue Print= Annexure G, G1, G2, G3, J and  Annexure K 

 

K) Concept Design Drawing (Annexure I)  

 

Stage 2 : Technical Evaluation 

Summary of the technical/functional requirements are presented in the table 9.2 below.  

Qualifying bidders shall be evaluated on technicality / functionality after meeting all compliance 

requirements outlined above. The minimum threshold for the technical/functionality requirements is 

70%. Bidders who score below the minimum requirement shall not be considered for further 

evaluation in stage 3. 

 

 

 

 

 

 

 

 



PROCUREMENT OF A DESIGN AND BUILD CONTRACTOR TO 

CONDUCT STUDIES, PREPARE DESIGNS, CONSTRUCT, 

MONITORING AND CLOSE-OUT OF ALTERNATIVE BUILDING 

TECHNOLOGY (ABT) PROJECT IN FIGROVE, FAURE AND VAN DEL 

STATIONS   

BID NUMBER: CRES/ABT/WCR/01/07/2021  
 

 

Page 48 of 89 

 

Table 9.2: Technical Evaluation Criteria 

 
CRITERIA FOR PROFESSIONAL TEAM EVALUATION   

COMPANY EXPERIENCE 

Proof of number of similar projects implemented by the company to be directly responsible for implementation of this 

project for each discipline (Bidders to provide list and relevant appointment letter and reference letter per project in 

order for the submission to be complete per project on a company letterhead and have contactable references). 

Similar project will be building related projects. 

 

CRITERIA   SCORES   SUB-  CRITERIA   

   WEIGHTS   WEIGHT   

Architect   

   

5 points - Five (5) and above proof of similar projects    

4 points - Four (4) proof of similar projects    

3 points -  Three (3) proof of similar project    

2 points -  One (1) - Two (2) proof of similar project    

1 point -   No submission (0) and unrelated Projects   

2%   20%   

Quantity Surveyor    

   

5 points - Five (5) and above proof of similar projects    

4 points - Four (4) proof of similar projects    

3 points -  Three (3) proof of similar project    

2 points -  One (1) - Two (2) proof of similar project    

1 point -   No submission (0) and unrelated Projects   

2%   
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Health and Safety   

   

5 points - Five (5) and above proof of similar projects    

4 points - Four (4) proof of similar projects    

3 points -  Three (3) proof of similar project    

2 points -  One (1) - Two (2) proof of similar project    

1 point -   No submission (0) and unrelated Projects   

2%   

Electrical and Mechanical   
Engineer   

   

5 points - Five (5) and above proof of similar projects    

4 points - Four (4) proof of similar projects    

3 points -  Three (3) proof of similar project    

2 points -  One (1) - Two (2) proof of similar project    

1 point -   No submission (0) and unrelated Projects   

2%    

Civil   Engineer   and   

Structural Engineer   

   

5 points - Five (5) and above proof of similar projects    

4 points - Four (4) proof of similar projects    

3 points -  Three (3) proof of similar project    

2 points -  One (1) - Two (2) proof of similar project    

2%   

  1 point -   No submission (0) and unrelated Projects       
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Years of experience (post qualification) and professional registration of the key personnel to be directly responsible 

for implementation of this project for each discipline (Bidders to provide CVs with originally certified professional 

registration certificates not older than six (6) months):    

   

   

  Required professional registration   Professional Body     

 Professional Architect   SACAP    

Professional Quantity Surveyor   SACQSP   

Town Planner   SACPLAN   

Health and Safety Agent   SACPCMP   

   

 

Lead   Consultant  

(Bidder to indicate the 

lead consultant)   

 5 points - Five (5) and above proof of Design and Build  

(Turnkey) projects    

4 points - Four (4) proof of Design and Build (Turnkey) 

projects    

   

3 points -  Three (3) proof of Design and Build (Turnkey) 

projects    

   

2 points -  One (1) - Two (2) proof of Design and Build 

(Turnkey) projects    

   

1 point -   No submission (0) or irrelevant submission   

10%      
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 Professional Electrical and Mechanical Engineer   ECSA 
      

Professional Civil and Structural Engineer   

  

ECSA 
    

  CRITERIA   SCORES   SUB-  

WEIGHTS   

CRITERIA  
WEIGHT   

Architect    

5 points -  Five (5)  years and above experience on similar 

projects    

4 points -  Four (4) years experience on  similar projects    

3 points - Three (3) years experience  on similar projects   

2 points - One (1) – Two (2)  years experience on similar 

projects   

1 point -   No submission (0) and unrelated projects or 

irrelevant submission   

 4%   

  

20%   
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Quantity Surveyor    

                

5 points -  Five (5)  years and above experience on similar 

projects    

4 points -  Four (4) years experience on  similar projects    

3 points - Three (3) years experience  on similar projects   

2 points - One (1) – Two (2)  years experience on similar 

projects or irrelevant submission   

1 point -   No submission (0) and unrelated projects or 

irrelevant submission   

 2%   

  

  

   

 Town Planner   

    

5. Five (5)  years and above experience on similar 

projects    

4. Four (4) years experience on  similar projects    

3. Three (3) years experience  on similar projects   

2. One (1) – Two (2)  years experience on similar projects   

1.   No submission (0) and unrelated projects or irrelevant 

submission   

2%      
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Health and Safety Agent   

   

5 points -  Five (5)  years and above experience on similar 

projects    

4 points -  Four (4) years experience on  similar projects    

3 points - Three (3) years experience  on similar projects   

2 points - One (1) – Two (2)  years experience on similar 

projects   

1 point -   No submission (0) and unrelated projects or 

irrelevant submission   

2%      

Mechanical   

Electrical  

   and  

Engineer   

   

5 points -  Five (5)  years and above experience on similar 

projects    

4 points -  Four (4) years experience on  similar projects    

3 points - Three (3) years experience  on similar projects   

2 points - One (1) – Two (2)  years experience on similar 

projects   

1 point -   No submission (0) and unrelated projects or  
irrelevant submission 

2%      
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Civil Engineer and Structural  

Engineer   

   

5 points -  Five (5)  years and above experience on similar 

projects    

4 points -  Four (4) years experience on  similar projects    

3 points - Three (3) years experience  on similar projects   

2 points - One (1) – Two (2)  years experience on similar 

projects   

1 point -   No submission (0) and unrelated projects or 

irrelevant submission   

3%      

Lead Consultant (Bidder to  

indicate the lead  consultant)   

5 points - Five (5) and above proof of Design and Build 

(Turnkey) projects    

4 points - Four (4) proof of Design and Build (Turnkey) 

projects    

   

3 points -  Three (3) proof of Design and Build (Turnkey) 

projects    

   

2 points -  One (1) - Two (2) proof of Design and Build 

(Turnkey) projects    

   

1 point -   No submission (0) or irrelevant submission   

5%      
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C: TECHNICAL APPROACH AND METHODOLOGY    
Proposed methodology should demonstrate thorough understanding of PRASA’s objectives and required deliverables as outlined in the Scope 

of Work and meeting PRASA’s requirements.    

   

A detailed plan for the project management, design, quality management and 

construction supervision and close out specific to the particular ABT project   
10%   

Detailed technical approach and 

methodology is provided that is aligned to 

the scope of work/ highlighting the following 

elements:   

   
• risk/s and mitigation measures 

associated with the project   
• project schedule which shows 

estimated start and finish dates   
• major milestones    

• information on project execution, 

integration and redundancy for 

unforeseen delays or 

occurrences   
 

 

5= Detailed technical approach and methodology that is aligned to the scope of 

work highlighting all 4 elements   

4 = Detailed technical approach and methodology that is aligned to the scope of 

work highlighting 3 elements   

3 = Detailed technical approach and methodology that is aligned to the scope of 

work highlighting 2 elements   

2 = Detailed technical approach and methodology that is aligned to the scope of 

work highlighting 1 element   

1 = No Submission or irrelevant information provided    

   

   

      

    

   CRITERIA FOR TECHNICAL EVALUATION OF CONTRACTOR   

   Years of experience of key personnel to be directly responsible for implementation of this project. (please 

provide CVs with certified qualifications valid for a period of 6 months). Similar projects shall include building 

related projects:   
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Qualified Construction Manager with a 

qualification in Civil Engineering or 

Construction Management or Building 

Science (Qualifications are National 

Diploma or B-Tech or Degree)   

   

5 points -  Five (5)  years and above experience on 

similar projects    

4 points -  Four (4) years experience on  similar projects   

3 points - Three (3) years experience  on similar 

projects  2 points - One (1) – Two (2)  years experience 

on similar projects   

1 point -   No submission (0) or  irrelevant submission  

4%   

  

20%   

Qualified Site Agent with a qualification in   

 Civil   Engineering   or   Construction   

 Management   or   Building   Science   

(Qualifications are National Diploma or B-  

Tech or Degree)   

5 points -  Five (5)  years and above experience on 

similar projects    

4 points -  Four (4) years experience on  similar projects   

3 points - Three (3) years experience  on similar 

projects  2 points - One (1) – Two (2)  years experience 

on similar projects   

1 point -   No submission (0) or  irrelevant submission   

4%   

  

General Foreman with minimum N2 and  
experience in the Built Environment   

5 points -  Five (5)  years and above experience on 

similar projects    

4 points -  Four (4) years experience on  similar   

2%   
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experience.   

(If a candidate does not possess a minimum N2 

then it will be considered irrelevant submission)   

projects    

3 points - Three (3) years experience  on similar projects  2 

points - One (1) – Two (2)  years experience on similar 

projects   

1 point -   No submission (0) or  irrelevant submission  

    

Health and Safety Officer    5 points -  Five (5)  years and above experience on similar 

projects    

4 points -  Four (4) years experience on  similar projects   

3 points - Three (3) years experience  on similar projects  2 

points - One (1) – Two (2)  years experience on similar 

projects   

1 point -   No submission (0) or  irrelevant submission   

2%   

  

Welding Artisan with a  National Certificate in 

Welding  Qualification    

(Experience must be post apprenticeship)   

5 points -  Five (5)  years and above post  apprenticeship 

experience on similar projects    

4 points -  Four (4) years post apprenticeship  experience on  

similar projects    

3 points - Three (3) years post apprenticeship  experience  on 

similar projects   

2 points - One (1) – Two (2)  years post apprenticeship 

experience on similar projects   

8%   

  1 point -   No submission (0) or  irrelevant submission   
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   Company’s experience in the execution and completion of similar projects. Similar projects shall be Alternative 

Building Technology projects using shipping containers. (Provide appointment letters and letter of completion 

per project on a company letterhead, and have contactable references)   

      

      
Proof  of  experience  executing   and  

completion of 5 similar projects   

 5 points   20%   

Proof  of  experience  executing   and  

completion of 4 similar projects   

 4 points   

Proof  of  experience  executing   and  

completion of 3 similar projects   

 3 points   

Proof  of  experience  executing   and  

completion of 2 similar projects   

 2 points   

Proof of experience executing and completion 

of 1 similar projects or no submission or 

irrelevant submission   

1 point   

Financial Capability of the Bidder (Bidder to submit complete set of financial statements)     
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Note: For the purposes of evaluating, building related works shall defined as construction works 

primarily concerned with steel, brick & mortar, concrete, timber, prefab, etc. application in the 

development, extension, installation, maintenance, removal, renovation, alteration or dismantling of 

building infrastructure or permanent shelter for its occupants. This shall include among others 

domestic, industrial, institutional or commercial occupancies. 

STAGE 3: PRICING AND B-BBEE 

 

SBD 6.1 PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 

PROCUREMENT REGULATIONS 2017  

  

This preference form must form part of all bids invited.  It contains general information and  

serves as a claim form for preference points for Broad-Based Black Economic Empowerment (B-

BBEE) Status Level of Contribution   

  

Financial   

Capability   

    

Financial   Capacity:  

 Operating   cash flow                                                                

The operating cash flow ratio measures a 

company’s short-term liquidity. Formula:  

Operating Cash Flows Ratio = Cash Flows 

From Operations/Current Liabilities.   

Bidder should submit a complete set of  
financial statements    

(Recent 2 years’ financial statements prepared 

by a registered professional)   

   

 5 = Operating Cash Flows Ratio X ≥ 1   

4 = Operating Cash Flows Ratio 0.5 > X 

<1    
  

 3 = Operating Cash Flows Ratio 0 >X <  

0.5    

2 = Operating Cash Flows Ratio X < 0    

1 = No Submission of financial   
  

Statement      

      

   

10%   
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NB:  BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF BBBEE, 

AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT  

REGULATIONS, 2017.   

  

GENERAL CONDITIONS  

 1.1  The following preference point systems are applicable to this bid:  

- the 80/20 system for requirements with a Rand value from R50 000 000 and below (all 

applicable taxes included).  

1.2    

a) The value of this bid is estimated below R50 000 000 (all applicable taxes included) and 

therefore the 80/20 preference point system shall be applicable; or   

b) The 80/20 preference point system will be applicable to this tender.  

 1.3  Points for this bid shall be awarded for:   

(a) Price; and  

(b) B-BBEE Status Level of Contributor.  

1.4 The maximum points for this bid are allocated as follows:  

  POINTS  

PRICE  80  

B-BBEE STATUS LEVEL OF CONTRIBUTOR  20  

Total points for Price and B-BBEE must not exceed  100  

  

1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor 

together with the bid, will be interpreted to mean that preference points for B-BBEE status 

level of contribution are not claimed.  

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated 

or at any time subsequently, to substantiate any claim in regard to preferences, in any 

manner required by the purchaser.  
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  2.  DEFINITIONS  

(a) “B-BBEE” means broad-based black economic empowerment as defined in section 1 

of the Broad-Based Black Economic Empowerment Act;  

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms 

of a code of good practice on black economic empowerment, issued in terms of section 

9(1) of the Broad-Based Black Economic Empowerment Act;  

(c) “bid” means a written offer in a prescribed or stipulated form in response to an 

invitation by an organ of state for the provision of goods or services, through price 

quotations, advertised competitive bidding processes or proposals;   

7.1.2 (d) “Broad-Based Black Economic Empowerment Act” means the Broad-

Based  

Black Economic Empowerment Act, 2003 (Act No. 53 of 2003);  

(e) “EME” means an Exempted Micro Enterprise in terms of a code of good practice  on 

black economic empowerment issued in terms of section 9 (1) of the BroadBased 

Black Economic Empowerment Act;  

(f) “functionality” means the ability of a tenderer to provide goods or services in 

accordance with specifications as set out in the tender documents. (g)  “prices” 

includes all applicable taxes less all unconditional discounts;    

(h) “proof of B-BBEE status level of contributor” means:  

1) B-BBEE Status level certificate issued by an authorized body or person;  

2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice;  

3) Any other requirement prescribed in terms of the B-BBEE Act;  

(i) “QSE” means a qualifying small business enterprise in terms of a code of good 

practice  on black economic empowerment issued in terms of section 9 (1) of the 

Broad-Based Black Economic Empowerment Act;  

  

(j) “rand value” means the total estimated value of a contract in Rand, calculated at the 

time of bid invitation, and includes all applicable taxes;   
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3. POINTS AWARDED FOR PRICE  

  

7.1.3  3.1  THE 80/20 PREFERENCE POINT SYSTEMS   

   A maximum of 80 points is allocated for price on the following basis:  

    

  

 Where:  

  

Ps = Points scored for the price of tender under consideration;  

Pt. = Rand value of the tender under consideration; Pin = 

Rand value of the lowest acceptable tender.  

 

 

 

 

 

 

 

POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR  

In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, preference 

points must be awarded to a bidder for attaining the B-BBEE status level of contribution 

inaccordance with the table below:  
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B-BBEE Status Level of  

Contributor  

Number of points  

(80/20 system)  

1  20  

2  18  

3  14  

4  12  

5  8  

6  6  

7  4  

8  2  

Non-compliant contributor  0  

  

 DECLARATION  

        Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete 

        the following:  

  

B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF PARAGRAPHS 

1.4 AND 4.1   

      B-BBEE Status Level of Contributor:      =     ………(maximum of 20 points)  

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in     

paragraph 4.1 and must be substantiated by relevant proof of B-BBEE status level of contributor.  

  

SUB-CONTRACTING  

Will any portion of the contract be sub-contracted?    

(Tick applicable box)  

  

YES    NO    
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If yes, indicate:  

i) What percentage of the contract will be 

subcontracted............…………….…………% ii) The name of the 

subcontractor…………………………………………………………..  

iii) The B-BBEE status level of the 

subcontractor......................................…………….. 

iv)Whether the sub-contractor is an EME or QSE (Tick 

applicable box)  

YES    NO    

v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms of 

Preferential Procurement Regulations,2017:  

     

Designated Group: An EME or QSE which is at last 51% owned by:  EME  

√  

QSE  

√  

Black people      

Black people who are youth      

Black people who are women      

Black people with disabilities      

Black people living in rural or underdeveloped areas or townships      

Designated Group: An EME or QSE which is at last 51% owned by:  EME  

√  

QSE  

√  

Cooperative owned by black people      

Black people who are military veterans      

OR    

Any EME       

Any QSE      
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DECLARATION WITH REGARD TO COMPANY/FIRM  

 7.1  Name of  

company/firm:…………………………………………………………………………….  

 7.2  VAT registration  

number:……………………………………….…………………………………  

 7.3  Company registration  

number:…………….……………………….…………………………….  

 7.4  TYPE OF COMPANY/ FIRM  

 Partnership/Joint Venture / Consortium  

 One person business/sole propriety  

 Close corporation  

 Company  

 (Pty) Limited  

[TICK APPLICABLE BOX]  

 7.5  DESCRIBE PRINCIPAL BUSINESS ACTIVITIES  

……………………………………………………………………………………………… 

……………………………………………………………………………………………… 

……………………………………………………………………………………………..  

 7.6  COMPANY CLASSIFICATION  

 Manufacturer  

 Supplier  

 Professional service provider  

 Other service providers, e.g. transporter, etc.  

[TICK APPLICABLE BOX]  
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 7.7  Total number of years the company/firm has been in business:………………………  

7.8  I/we, the undersigned, who is / are duly authorised to do so on behalf of the 

company/firm, certify that the points claimed, based on the B-BBE status level of 

contributor indicated in paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies the 

company/ firm for the preference(s) shown and I / we acknowledge that:  

i) The information furnished is true and correct;  

  

ii) The preference points claimed are in accordance with the General Conditions as 

indicated in paragraph 1 of this form;  

iii) In the event of a contract being awarded as a result of points claimed as shown in 

paragraphs 1.4 and 6.1, the contractor may be required to furnish documentary proof 

to the satisfaction of the purchaser that the claims are correct;   

iv) If the B-BBEE status level of contributor has been claimed or obtained on a 

fraudulent basis or any of the conditions of contract have not been fulfilled, the 

purchaser may, in addition to any other remedy it may have –  

  

(a) disqualify the person from the bidding process;  

(b) recover costs, losses or damages it has incurred or suffered as a result 

of that person’s conduct;  

(c) cancel the contract and claim any damages which it has suffered as a 

result of having to make less favourable arrangements due to such 

cancellation;  

(d) recommend that the bidder or contractor, its shareholders and 

directors, or only the shareholders and directors who acted on a 

fraudulent basis, be restricted by the National Treasury from obtaining 

business from any organ of state for a period not exceeding 10 years, 

after the audi alteram partem (hear the other side) rule has been 

applied; and  
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(e) forward the matter for criminal prosecution.  

  

 

   

  WITNESSES  

  

    

1. ……………………………………..  

  

2. …………………………………….  

    
 

 

  

……………………………………….  

SIGNATURE(S) OF BIDDERS(S)  

DATE: 

  

  …………………………………..  

ADDRESS  …………………………………..  
 

 

         

4 VALIDITY PERIOD 

 

This RFP shall be valid for 90 days calculated from Bid closing date. 

 

5 B-BBEE REQUIREMENTS 

 

A Bidder must submit proof of its B-BBEE status level contributor, a Bidder failing to submit proof 

of B-BBEE status level of contributor or is a non-compliant contributor to B-BBEE may not be 

disqualified and will score 0 points out of 20 for B-BBEE. 

 

6 POST TENDER NEGOTIATION (IF APPLICABLE) 

PRASA reserves the right to conduct post tender negotiations with a shortlist of Respondent(s). 

The shortlist could comprise of one or more Respondents. Should PRASA conduct post tender 

negotiations, Respondents will be requested to provide their best and final offers to PRASA 

based on such negotiations. A final evaluation will be conducted in terms of 80/20. 

 

7 BEST AND FINAL OFFER 

PRASA reserves the right to embark on the Best and Final Offer (BAFO) Process where: 
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a) None of the proposals meet the RFP requirements; 

b) None of the responses to RFP are affordable and demonstrate value for money; and 

c) There is no clear preferred Response to this RFP. 

 

Upon the decision by PRASA to embark on a BAFO process it shall notify the response to RFP.  

 

8 FINAL CONTRACT AWARD  

PRASA will negotiate the final terms and condition the contract with the successful 

Respondent(s). This may include aspects such as Supplier Development, the B-BBEE 

Improvement Plan, price and delivery. Thereafter the final contract will be awarded to the 

successful Respondent(s). 

 

9 FAIRNESS AND TRANSPARENCY 

PRASA views fairness and transparency during the RFP Process as an absolute on which 

PRASA will not compromise. PRASA will ensure that all members of evaluation committees 

declare any conflicting or undue interest in the process and provide confidentiality undertakings to 

PRASA.  

The evaluation process will be tightly monitored and controlled by PRASA to assure integrity and 

transparency throughout, with all processes and decisions taken being approved and auditable. 

 

 SECTION 3  

PRICING AND DELIVERY SCHEDULE   

Respondents are required to complete the Pricing Schedule/ BOQ Form C (Volume 2 /Envelop 2  

1 PRICING 

1.1. Prices must be quoted in South African Rand, inclusive of VAT. 

1.2. Price offer is firm and clearly indicate the basis thereof. 

1.3. Pricing Bill of Quantity is completed in line with schedule if applicable.  

1.4. Cost breakdown must be indicated. 

1.5. Price escalation basis and formula must be indicated. 
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1.6. To facilitate like-for like comparison bidders must submit pricing strictly in accordance with 

this price schedule and not utilise a different format. Deviation from this pricing schedule 

could result in a bid being declared non-responsive.  

1.7. Please note that should you have offered a discounted price(s), PRASA will only consider 

such price discount(s) in the final evaluation stage on an unconditional basis. 

1.8. Respondents are to note that if price offered by the highest scoring bidder is not market 

related, PRASA may not award the contract to the Respondent. PRASA may:  

1.8.1. negotiate a market-related price with the Respondent scoring the highest points or cancel 

the RFP;  

1.8.2. if that Respondent does not agree to a market-related price, negotiate a market-related 

price with the Respondent scoring the second highest points or cancel the RFP; and 

1.8.3. if the Respondent scoring the second highest points does not agree to a market-related 

price, negotiate a market-related price with the Respondent scoring the third highest 

points or cancel the RFP. 

1.8.4. If a market-related price is not agreed with the Respondent scoring the third highest 

points, PRASA must cancel the RFP. 

 

2 DISCLOSURE OF PRICES QUOTED     

Respondents are to note that, on award of business, PRASA is required to publish the tendered 

prices and preferences claimed of the successful and unsuccessful Respondents inter alia on the 

National Treasury e-Tender Publication Portal, (www.etenders.gov.za), as required per National 

Treasury Instruction Note 01 of 2015/2016. 

 

3 PERFORMANCE AND BID BONDS (NOT APPLICABLE)  

3.1. The preferred Bidder shall where applicable provide PRASA with a performance bond which shall 

be 10% of the value of the entire Project price offered and it shall be issued with 30 days of 

receipt of notice of appointment. The Performance Bond shall be valid for the Contract period.  

4 OWNERSHIP OF DESIGN  

http://www.etenders.gov.za/
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4.1. The plans and design developed and to be provided by PRASA shall at all times remain the 

property of PRASA.] 

 
5 SERVICE LEVELS      

5.1. An experienced national account representative(s) is required to work with PRASA’s procurement 

department. [No sales representatives are needed for individual department or locations]. 

Additionally, there shall be a minimal number of people, fully informed and accountable for this 

agreement.  

 
5.2. PRASA will have quarterly reviews with the Service provider’s account representative on an on-

going basis.  

 
5.3. PRASA reserves the right to request that any member of the Service provider’s team involved on 

the PRASA account be replaced if deemed not to be adding value for PRASA.  

 
5.4. The Service provider guarantees that it will achieve a 100% [hundred per cent] service level on 

the following measures:  

a) Random checks on compliance with quality/quantity/specifications 

b) On time delivery.  

5.5. The Service provider must provide a telephone number for customer service calls.  

 

5.6. Failure of the Service provider to comply with stated service level requirements will give PRASA 

the right to cancel the contract in whole, without penalty to PRASA, giving 30 [thirty] calendar 

days’ notice to the Service provider of its intention to do so.  

Acceptance of Service Levels:  

YES  

 

 

 

6.TOTAL COST OF OWNERSHIP (TCO)      
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6.1. PRASA will strive to procure goods, services and works which contribute to its mission. In order 

to achieve this, PRASA must be committed to working with suppliers who share its goals of 

continuous improvement in service, quality and reduction of Total Cost of Ownership (TCO). 

6.2. Respondents shall indicate whether they would be committed, for the duration of any contract 

which may be awarded through this RFP process, to participate with PRASA in its continuous 

improvement initiatives to reduce the total cost of ownership [TCO], which will reduce the overall 

cost of transportation services and related logistics provided by PRASA’s operating divisions 

within South Africa to the ultimate benefit of all end-users.  

6 FINANCIAL STABILITY        

Respondents are required to submit their latest financial statements prepared and signed off by a 

professional accountant for the past 2 years with their Proposal in order to enable PRASA to 

establish financial stability. 

 
SIGNED at ___________________________ on this _____ day of ________________ 20…….  

 
 

SIGNATURE OF WITNESSES      ADDRESS OF WITNESSES  
 

1 ____________________________            _____________________________________  
 
 

Name ________________________            _____________________________________ 
   
 

2 ____________________________           _____________________________________ 
 
 

Name ________________________           _____________________________________ 
 
 
 

SIGNATURE OF RESPONDENT’S AUTHORISED REPRESENTATIVE: __________________  
 
 

NAME: _________________________________________________ 

 

      DESIGNATION: ______________________________ 
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7 VALIDITY OF RETURNABLE DOCUMENTS 

The successful Respondent will be required to ensure the validity of all returnable documents, 

including but not limited to its Tax Clearance Certificate and valid B-BBEE Verification Certificate, for 

the duration of any contract emanating from this RFP. Should the Respondent be awarded the 

contract [the Agreement] and fail to present PRASA with such renewals as and when they become 

due, PRASA shall be entitled, in addition to any other rights and remedies that it may have in terms of 

the eventual Agreement, to terminate such Agreement forthwith without any liability and without 

prejudice to any claims which PRASA may have for damages against the Respondent. 

 

SIGNED at ___________________________ on this _____ day of ________________ 20…….  
 
 

SIGNATURE OF WITNESSES      ADDRESS OF WITNESSES  
 

1 ____________________________           _______________________________________  
 
 

Name ________________________           _______________________________________  
 
 

2 ____________________________          _______________________________________  
 
 

Name ________________________          _______________________________________  
 
 

SIGNATURE OF RESPONDENT’S AUTHORISED REPRESENTATIVE:  _________________ 
 
 

NAME: _________________________________________________ 

 

      DESIGNATION: ______________________________ 
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8 CERTIFICATE OF ACQUAINTANCE WITH RFP TERMS & CONDITIONS & APPLICABLE 

DOCUMENTS 

By signing this certificate  the Respondent is deemed to acknowledge that he/she has made 

himself/herself thoroughly familiar with, and agrees with all the conditions governing this RFP, 

including those contained in any printed form stated to form part hereof, including but not limited to the 

documents stated below and PRASA will recognise no claim for relief based on an allegation that the 

Respondent overlooked any such condition or failed properly to take it into account for the purpose of 

calculating tendered prices or any other purpose: 

 
1. PRASA’s General Bid Conditions*  
 

 
2. Standard RFP Terms and Conditions for the supply of Goods or Services or Works to PRASA  
 

 

Should the Bidder find any terms or conditions stipulated in any of the relevant documents quoted in 

the RFP unacceptable, it should indicate which conditions are unacceptable and offer alternatives by 

written submission on its company letterhead, attached to its submitted Bid. Any such submission 

shall be subject to review by PRASA’s Legal Counsel who shall determine whether the proposed 

alternative(s) are acceptable or otherwise, as the case may be. A material deviation from the 

Standard terms or conditions could result in disqualification.  

Bidders accept that an obligation rests on them to clarify any uncertainties regarding any bid to which 

they intend to respond, before submitting the bid. The Bidder agrees that he/she will have no claim 

based on an allegation that any aspect of this RFP was unclear but in respect of which he/she failed 

to obtain clarity. 

The bidder understands that his/her Bid will be disqualified if this Certificate of Acquaintance with RFP 

documents included in the RFP as a returnable document, is found not to be true and complete in 

every respect. 

 
SIGNED at ___________________________ on this _____ day of ___________________2…. 
 
 
SIGNATURE OF WITNESSES      ADDRESS OF WITNESSES  
 
1 ____________________________        _______________________________________  
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Name ________________________       _______________________________________  
 
 
 
SIGNATURE OF RESPONDENT’S AUTHORISED REPRESENTATIVE: ___________________ 
 
 
NAME: _________________________________________________ 

 

DESIGNATION: ______________________________ 
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9 GENERAL CONDITIONS 

 

10.1  ALTERNATIVE BIDS 

 

Bidders may submit alternative Bid only if a main Bid, strictly in accordance with all the requirements 

of the RFP is also submitted.  The alternative Bid is submitted with the main Bid together with a 

schedule that compares the requirements of the RFP with the alternative requirements the Bidders 

proposes. Bidders must note that in submitting an alternative Bid they accept that PRASA may accept 

or reject the alternative Bid and shall be evaluated in accordance with the criteria stipulated in this 

RFP. 

 

10.2  PRASA’S TENDER FORMS  

 

Bidders must sign and complete the PRASA’s Bid Forms and attach all the required documents. 

Failure by Bidders to adhere to this requirement may lead to their disqualification. 

 

10.3  PRECEDENT 

 

In case of any conflict with this RFP and Bidders response, this RFP and its briefing notes shall take 

precedence. 

 

10.4  RESPONSE TO RFP-CONFIDENTIALITY 

 

Response to RFPs must clearly indicate whether any information conveyed to or requested from 

PRASA is confidential or should be treated confidentially by PRASA. In the absence of any such clear 

indication in writing from a response to RFP, PRASA shall deem the response to RFP to have waived 

any right to confidentiality and treat such information as public in nature.  

 

Where a Bidder at any stage during the RFP Process indicates to PRASA that information or any 

response to RFP requested from PRASA is or should be treated confidentially, PRASA shall treat 

such information or response to RFP confidentially, unless PRASA believes that to ensure the 

transparency and competitiveness of the RFP Process the content of the information or response to 

RFP should be conveyed to all Bidders, in which event it shall apply the following process: 

 

 PRASA shall confirm with the Bidder whether the raising of confidentiality applies to the entire 

response to the RFP or only specific elements or sections of the response; 
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 Where confidentiality is maintained by the Bidder and PRASA is of the opinion that the 

information or response to RFP if made publicly available would affect the commercial interests 

of the Bidder or is commercially sensitive information, PRASA shall not release such information 

to other Bidders if providing such information or response to the RFP would prejudice the 

competitiveness and transparency of the RFP Process; 

 Where PRASA is of the opinion that information provided is not commercially sensitive or would 

have no impact on the commercial interests of the relevant Bidder if released and fairness and 

transparency requires that such information be released to all Bidders, PRASA may: 

 

i. inform the relevant Bidder of the necessity to release such information and/or response 

to RFP and request the Bidder to consent to the release thereof by PRASA; or 

ii. obtain legal advice regarding the confidentiality of the relevant information and/or 

response to RFP and the legal ability of PRASA to release such information;  or 

iii. refrain from releasing the information and/or response to RFP, in which event PRASA 

shall not take account of the contents of such information in the evaluation of the 

relevant response to RFP. 

 

The above procedures regarding confidentiality shall not apply to any information which is 

already public knowledge or available in the public domain or in the hands of PRASA or is 

required to be disclosed by any legal or regulatory requirements or order of any competent 

court, tribunal or forum. 

 

10.5 RESPONSE TO THE RFP – RFP DISQUALIFICATION 

 

Responses to RFP which do not comply with the RFP requirements, formalities, terms and conditions 

may be disqualified by PRASA from further participation in the RFP Process. 

 

In particular (but without prejudice to the generality of the foregoing) PRASA may disqualify, at its sole 

discretion and without prejudice to any other remedy it may have, a Bidder where the Bidder, or any of 

its consortium members, subcontractors or advisors have committed any act of misrepresentation, 

bad faith or dishonest conduct in any of its dealings with or information provided to PRASA. 

 

10.6 CORRUPTION, GIFTS AND PAYMENTS 

 

Neither the Bidders to RFPs, its equity members, the sub-contractors, consortium members nor any of 

their agents, lenders or advisors shall directly or indirectly offer or give to any person in the 
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employment of PRASA or any other Government official or any of the Advisory Team any gift or 

consideration of any kind as an inducement or reward for appointing a particular Bidder, or for 

showing or omitting to show favour or disfavour to any of the Bidders, its equity members or the  sub-

contractors in relation to the Project. 

In the event that any of the prohibited practices contemplated under the above paragraph is 

committed, PRASA shall be entitled to terminate any Response to RFP’s status and to prohibit such 

Response to RFP, its equity members, its SPV members, its Sub Contractors and their agents, 

lenders and advisors from participating in any further part of the procurement of the Project. 

 

10.7 INSURANCE 

 

Unless specifically provided for in this RFP or draft contracts, Bidders will be required to submit with 

their Bid for services professional indemnity insurance and works insurance to an extent (if any) if 

insurance provided by PRASA may not be for the full cover required in terms of the relevant category 

listed in this RFP.  The Bidder is advised to seek qualified advice regarding insurance. 

  

10.8 NO CONTACT POLICY 

 

Bidders may only contact the bid administrator of PRASA as per the terms of the Communication 

Structure established by this RFP, except in the case of pre-existing commercial relationships, in 

which case contact may be maintained only with respect thereto and, in making such contact, no party 

may make reference to the Project or this RFP. 

 

10.9 CONFLICT OF INTEREST 

 

No Bidder member, subcontractor or advisor of the response to RFP may be a member of or in any 

other way participate or be involved, either directly or indirectly in more than one response to RFP or 

response to RFP during any stage of the Project procurement process, but excluding specialist 

suppliers of systems and equipment, non-core service providers or financial or commercial 

institutions whose role is limited purely to lending money or advancing credit to the response to RFP. 

Bidders are to sign the declaration of interest form. In order to prevent the conflict or potential conflict 

of interest between Lenders and Bidders to RFP, no advisors or the Contractor/s or Consortium/s to 

any response to RFP, consortium member or subcontractor may fulfil the role of arranger, underwriter 

and/or lead bank to the response to RFP. PRASA may disqualify the response to RFP from further 

participation in the event of a failure to comply with this provision. PRASA views the potential conflict 

of interest so great as to warrant the reduction of competition for advisory services. 

 

10.10 COLLUSION AND CORRUPTION 
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Any Bidder shall, without prejudice to any other remedy available to PRASA, be disqualified, where 

the response to RFP – 

 communicates to a person other than persons nominated by PRASA a material part of 

its response to RFP;  or 

 Enters into any Contract or arrangement with any other person or entity that it shall refrain from 

submitting a response to RFP to this RFP or as to any material part of its Response to RFP to 

this RFP (refer the prohibition contained in Section 4(1)(b)(iii) of the Competition Act 89 of 

1998). .  The Bidders represents that the Bidder has not, directly or indirectly, entered into any 

agreement, arrangement or understanding or any such like for the purpose of, with the intention 

to, enter into collusive Biding or with reasonable appreciation that, collusive any agreement, 

arrangement or understanding or any such like may result in or have the effect of collusive 

Biding. The Bidder undertakes that in the process of the Bid but prior to PRASA awarding the 

Bid to a preferred bidder become involved in or be aware of or do or caused to be done any 

agreement, arrangement or understanding or any such like for the purpose of or which may 

result in or have the effect of a collusive Bid, the Bidder will notify PRASA of such any 

agreement, arrangement or understanding or any such like.;  or  

 offers or agrees to pay or give any sum of money, inducement or valuable consideration directly 

or indirectly to any person for doing or having done, or causing, or having caused to be done 

any act or omission in relation to the RFP Process or any proposed response to RFP (provided 

nothing contained in this paragraph shall prevent a response to RFP from paying any market-

related commission or bonus to its employees or contractors within the agreed terms of their 

employment or contract). 

 

10.11 CONSORTIUM CHANGES 

 

If exceptional circumstances should arise in which a after the submission to the bid and after closing 

date of submission of bids, there is change in the composition of the Bidder, either through 

substitution or omission of any member of the Bidder: 
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 The Response to RFP must notify PRASA in writing of the proposed changes supported by 

complete details of the material reasons for the changes, the parties impacted by the changes 

and the impact on the response to RFP.  

 PRASA shall evaluate the reasons advanced by the Bidder for the requested changes to the 

Bidder structure and where PRASA is not satisfied that the reasons advanced are reasonable or 

material, refuse to accept the change and disqualify the response to RFP, or notify the Bidder in 

writing of its non-acceptance of the changes and require the Bidder to propose a suitable 

alternative to PRASA within 10 (TEN) days of its receipt of the decision of PRASA, upon receipt 

of which PRASA shall - 

i. Evaluate the alternative proposed for suitability to PRASA, and where the alternative is 

accepted by PRASA, inform the Bidder  in writing of such acceptance and PRASA shall 

reassess the response to RFP against the RFP requirements and criteria; or 

ii. Where the alternative is not accepted by PRASA, inform the Bidder in writing of such non-

acceptance as well as its disqualification from the RFP Process. 

iii. Where PRASA is satisfied that the changes requested under (i) above are reasonable and 

material, the response to RFP, shall be allowed to effect the required changes and PRASA shall 

reassess the response to RFP against the RFP requirements and criteria. 

 

10.12 COSTS OF RESPONSE TO THE RFP SUBMISSION 

 

All costs and expenses associated with or incurred by the Bidder in relation to any stage of the 

Project, shall be borne by the Bidder. PRASA shall not be liable for any such costs or expenses or 

any claim for reimbursement of such costs or expenses. 

 

To avoid doubt, PRASA shall not be liable for any samples submitted by the Bidder in support of their 

Responses to RFP and reserves the right not to return to them such samples and to dispose of them 

at its discretion. 

 

10.13 RESPONSE TO THE RFP WARRANTY 

 

Bidders must provide a warranty as part of their Responses to RFP that their Responses to RFP are 

true and correct in all respects, that it does not contain a misrepresentation of any kind and that the 

taxes of all members of the Bidder company, consortium members and or subcontractors are in order  
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and none of the members are undergoing corruption or any criminal-related investigations or have any 

past convictions for fraud or corruption. 
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10 CONDITIONS OF TENDER 

 

General 
   
Actions 1 PRASA's Representative and each tenderer submitting a tender shall 

act as stated in these Conditions of Tender and in a manner which is 

fair, equitable, transparent, competitive and cost-effective.   
   
Interpretation 2 Terms shown in italics vary for each tender.  The details of each term 

for this tender are identified in the Request for Tender / Scope of 

work/ specification.  Terms shown in capital initials are defined terms 

in the appropriate conditions of contract. 
   
 3 Any additional or amended requirements in the Scope of work/ 

specification, and additional requirements given in the Schedules in 

the tender returnables are deemed to be part of these Conditions of 

Tender. 
   
 4 The Conditions of Tender and the Scope of work/ specification shall 

form part of any contract arising from this invitation to tender. 
   
Communication 5 Each communication between PRASA and a tenderer shall be to or 

from PRASA's Representative only, and in a form that can be read, 

copied and recorded.  Communication shall be in the English 

language. PRASA takes no responsibility for non-receipt of 

communications from or by a tenderer. 
   
PRASA's rights to 

accept or reject 

any tender 

6 PRASA may accept or reject any variation, deviation, tender, or 

alternative tender, and may cancel the tender process and reject all 

tenders at any time prior to the formation of a contract. PRASA or 

PRASA's Representative will not accept or incur any liability to a 

tenderer for such cancellation and rejection, but will give reasons for 

the action.  PRASA reserves the right to accept the whole or any part 

of any tender. 
   
 7 After the cancellation of the tender process or the rejection of all 

tenders PRASA may abandon the proposed work and services, have 
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Tenderer's obligations 

 
  The tenderer shall comply with the following obligations when 

submitting a tender and shall: 
   
Eligibility 1 Submit a tender only if the tenderer complies with the criteria stated in 

the Scope of work/ specification. 
   
Cost of tendering 2 Accept that PRASA will not compensate the tenderer for any costs 

incurred in the preparation and submission of a tender. 
   
Check documents 3 Check the tender documents on receipt, including pages within them, 

and notify PRASA's Representative of any discrepancy or omissions 

in writing. 
   
Copyright of 

documents 
4 Use and copy the documents provided by PRASA only for the 

purpose of preparing and submitting a tender in response to this 

invitation.  
   
Standardised 

specifications and 

other publications 

5 Obtain, as necessary for submitting a tender, copies of the latest 

revision of standardised specifications and other publications, which 

are not attached but which are incorporated into the tender 

documents by reference.   
   
Acknowledge 

receipt 
6 Preferably complete the Receipt of invitation to submit a tender form 

attached to the Letter of Invitation and return it within five days of 

receipt of the invitation. 
   
 7 Acknowledge receipt of Addenda / Tender Briefing Notes to the 

tender documents, which PRASA's Representative may issue, and if 

necessary apply for an extension to the deadline for tender 

submission, in order to take the Addenda into account. 
   
Site visit and / or 

clarification 
8 Attend a site visit and/or clarification meeting at which tenderers may 

familiarise themselves with the proposed work, services or supply, 

it performed in any other manner, or re-issue a similar invitation to 

tender at any time. 
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meeting location, etc. and raise questions, if provided for in the Scope of work/ 

specification.  Details of the meeting are stated in the RFP document, 

i-tender website and CIDB website. 
   
Seek clarification 9 Request clarification of the tender documents, if necessary, by 

notifying PRASA's Representative earlier than the closing time for 

clarification of queries.  
   
Insurance 10 Be informed of the risk that needs to be covered by insurance policy. 

The tenderer is advised to seek qualified advice regarding insurance.  
   
Pricing the tender 11 Include in the rates, prices, and the tendered total of the prices (if any) 

all duties, taxes (except VAT), and other levies payable by the 

successful tenderer.  Such duties, taxes and levies are those 

applicable 14 days prior to the deadline for tender submission. 
   
 12 Show Value Added Tax (VAT) payable by PRASA separately as an 

addition to the tendered total of the prices. 
   
 13 Provide rates and prices that are fixed for the duration of the contract 

and not subject to adjustment except as provided for in the conditions 

of contract. 
   
 14 State the rates and Prices in South African Rand unless instructed 

otherwise as an additional condition in the Scope of work/ 

specification.  The selected conditions of contract may provide for part 

payment in other currencies. 
   
Alterations to 

documents 
15 Not make any alterations or an addition to the tender documents, 

except to comply with instructions issued by PRASA’s Representative 

or if necessary to correct errors made by the tenderer.  All such 

alterations shall be initialled by all signatories to the tender.  

Corrections may not be made using correction fluid, correction tape or 

the like. 
   
Alternative tenders 16 Submit alternative tenders only if a main tender, strictly in accordance 

with all the requirements of the tender documents is also submitted.  

The alternative tender is submitted with the main tender together with 

a schedule that compares the requirements of the tender documents 
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with the alternative requirements the tenderer proposes. 
   
 17 Accept that an alternative tender may be based only on the criteria 

stated in the Scope of work/ specification and as acceptable to 

PRASA.  
   
Submitting a 

tender 
18 Submit a tender for providing the whole of the works, services or 

supply identified in the Contract Data unless stated otherwise as an 

additional condition in the Scope of work/ specification. 
   
NOTE: 19 Return the completed and signed PRASA Tender Forms and SBD 

forms provided with the tender. Failure to submit all the required 

documentation will lead to disqualification 
   
 20 Submit the tender as an original plus 1 copy and an electronic 

version which must be contained in CDs or Memory Cards 

clearly marked in the Bidders name as stated in the RFP and 

provide an English translation for documentation submitted in a 

language other than English.  Tenders may not be written in 

pencil but must be completed in ink. 
   
 21 Sign and initial the original and all copies of the tender where 

indicated.  PRASA will hold the signatory duly authorised and liable 

on behalf of the tenderer. 
   
 22 Seal the original and each copy of the tender as separate packages 

marking the packages as "ORIGINAL" and "COPY".  Each package 

shall state on the outside PRASA's address and invitation to tender 

number stated in the Scope of work/ specification, as well as the 

tenderer's name and contact address. Where the tender is based 

on a two envelop system tenderers must further indicate in the 

package whether the document is envelope / box 1 or 2. 
   
 23 Seal original and copies together in an outer package that states on 

the outside only PRASA's address and invitation to tender number as 

stated in the Scope of work/ specification.  The outer package must 

be marked “CONFIDENTIAL” 
   
 24 Accept that PRASA will not assume any responsibility for the 
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misplacement or premature opening of the tender if the outer package 

is not sealed and marked as stated. 

 
  Note:  

PRASA prefers not to receive tenders by post, and takes no 

responsibility for delays in the postal system or in transit within or 

between PRASA offices.  

 

PRASA prefers not to receive tenders by fax, PRASA takes no 

responsibility for difficulties in transmission caused by line or 

equipment faults. 

 

Where tenders are sent via courier, PRASA takes no responsibility for 

tenders delivered to any other site than the tender office.  

 

PRASA employees are not permitted to deposit a tender into the 

PRASA tender box on behalf of a tenderer, except those lodged by 

post or courier.  
   
Closing time 25 Ensure that PRASA has received the tender at the stated address 

with the Scope of work / specification no later than the deadline for 

tender submission.  Proof of posting will not be taken by PRASA as 

proof of delivery.  PRASA will not accept a tender submitted 

telephonically, by Fax, E-mail or by telegraph unless stated otherwise 

in the Scope of work/ specification. 
   
 26 Accept that, if PRASA extends the deadline for tender submission for 

any reason, the requirements of these Conditions of Tender apply 

equally to the extended deadline. 
   
Tender validity 27 Hold the tender(s) valid for acceptance by PRASA at any time within 

the validity period after the deadline for tender submission. 
   
 28 Extend the validity period for a specified additional period if PRASA 

requests the tenderer to extend it.  A tenderer agreeing to the request 

will not be required or permitted to modify a tender, except to the 

extent PRASA may allow for the effects of inflation over the additional 

period. 
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Clarification of 

tender after 

submission 

29 Provide clarification of a tender in response to a request to do so from 

PRASA's Representative during the evaluation of tenders.  This may 

include providing a breakdown of rates or Prices.  No change in the 

total of the Prices or substance of the tender is sought, offered, or 

permitted except as required by PRASA's Representative to confirm 

the correction of arithmetical errors discovered in the evaluation of 

tenders. The total of the Prices stated by the tenderer as corrected by 

PRASA's Representative with the concurrence of the tenderer, shall 

be binding upon the tenderer 
   
Submit bonds, 

policies etc. 
30 If instructed by PRASA's Representative (before the formation of a 

contract), submit for PRASA's acceptance, the bonds, guarantees, 

policies and certificates of insurance required to be provided by the 

successful tenderer in terms of the conditions of contract. 
   
 31 Undertake to check the final draft of the contract provided by 

PRASA's Representative, and sign the Form of Agreement all within 

the time required.  
   
 32 Where an agent on behalf of a principal submits a tender, an 

authenticated copy of the authority to act as an agent must be 

submitted with the tender. 
   
Fulfil BEE 

requirements  
33 Comply with PRASA’s requirements regarding BBBEE Suppliers. 

 
 

PRASA'S UNDERTAKINGS 
  PRASA, and PRASA's Representative, shall: 
   
Respond to 

clarification 
1 Respond to a request for clarification received earlier than the closing 

time for clarification of queries. The response is notified to all 

tenderers. 
   
Issue Addenda 2 If necessary, issue to each tenderer from time to time during the 

period from the date of the Letter of Invitation until the closing time for 

clarification of queries, Addenda that may amend, amplify, or add to 

the tender documents.  If a tenderer applies for an extension to the 

deadline for tender submission, in order to take Addenda into account 

in preparing a tender, PRASA may grant such an extension and 
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PRASA's Representative shall notify the extension to all tenderers. 
   
Return late 

tenders 
3 Return tenders received after the deadline for tender submission 

unopened to the tenderer submitting a late tender.  Tenders will be 

deemed late if they are not in the designated tender box at the date 

and time stipulated as the deadline for tender submission. 
   
   
Non-disclosure 4 Not disclose to tenderers, or to any other person not officially 

concerned with such processes, information relating to the evaluation 

and comparison of tenders and recommendations for the award of a 

contract.  
   
Grounds for 

rejection  
5 Consider rejecting a tender if there is any effort by a tenderer to 

influence the processing of tenders or contract award.  
   
Disqualification 6 Instantly disqualify a tenderer (and his tender) if it is established that 

the tenderer offered an inducement to any person with a view to 

influencing the placing of a contract arising from this invitation to 

tender. 
   
Test for 

responsiveness 
7 Determine before detailed evaluation, whether each tender properly 

received 

 meets the requirements of these Conditions of Tender, 

 has been properly signed, and 

 is responsive to the requirements of the tender documents. 
   
 8 Judge a responsive tender as one which conforms to all the terms, 

conditions, and specifications of the tender documents without 

material deviation or qualification.  A material deviation or qualification 

is one which, in PRASA 's opinion would 

 detrimentally affect the scope, quality, or performance of the 

works, services or supply identified in the Contract Data, 

 change PRASA's or the tenderer's risks and responsibilities under 

the contract, or 

 affect the competitive position of other tenderers presenting 

responsive tenders, if it were to be rectified. 
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Non-responsive 

tenders 
10 Reject a non-responsive tender, and not allow it to be subsequently 

made responsive by correction or withdrawal of the non-conforming 

deviation or reservation. 
   
Arithmetical errors 11 Check responsive tenders for arithmetical errors, correcting them as 

follows: 

 Where there is a discrepancy between the amounts in figures and 

in words, the amount in words shall govern. 

 If a bill of quantities applies and there is a discrepancy between 

the rate and the line item total, resulting from multiplying the rate 

by the quantity, the rate as quoted shall govern.  Where there is 

an obviously gross misplacement of the decimal point in the rate, 

the line item total as quoted shall govern, and the rate will be 

corrected. 

 Where there is an error in the total of the Prices, either as a result 

of other corrections required by this checking process or in the 

tenderer's addition of prices, the total of the Prices, if any, will be 

corrected. 
   

 12 Reject a tender if the tenderer does not accept the corrected total of 

the Prices (if any). 
   
Evaluating the 

tender 
13 Evaluate responsive tenders in accordance with the procedure stated 

in the RFP / Scope of work/ specification. The evaluated tender price 

will be disclosed only to the relevant PRASA tender committee and 

will not be disclosed to tenderers or any other person. 
   
Clarification of a 

tender 
14 Obtain from a tenderer clarification of any matter in the tender which 

may not be clear or could give rise to ambiguity in a contract arising 

from this tender if the matter were not to be clarified. 
   
Acceptance of 

tender 
15 Notify PRASA's acceptance to the successful tenderer before the 

expiry of the validity period, or agreed additional period.  Providing the 

notice of acceptance does not contain any qualifying statements, it 

will constitute the formation of a contract between PRASA and the 

successful tenderer.   

 
Notice to 

unsuccessful 
16 After the successful tenderer has acknowledged PRASA’s notice of 
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tenderers acceptance, notify other tenderers that their tenders have not been 

accepted, following PRASA’s current procedures. 
   
Prepare contract 

documents 
17 Revise the contract documents issued by PRASA as part of the 

tender documents to take account of  

 Addenda issued during the tender period,  

 inclusion of some of the tender returnables, and 

 other revisions agreed between PRASA and the successful 

tenderer, before the issue of PRASA's notice of acceptance (of the 

tender). 
   
Issue final 

contract 
18 Issue the final contract documents to the successful tenderer for 

acceptance within one week of the date of PRASA's notice of 

acceptance. 
   
Sign Form of 

Agreement 
19 Arrange for authorised signatories of both parties to complete and 

sign the original and one copy of the Form of Agreement within two 

weeks of the date of PRASA's notice of acceptance of the tender.  If 

either party requires the signatories to initial every page of the 

contract documents, the signatories for the other party shall comply 

with the request. 
  
Provide copies of 

the contracts 
20 Provide to the successful tenderer the number of copies stated in the 

Scope of work/ specification of the signed copy of the contracts within 

three weeks of the date of PRASA's acceptance of the tender.  

 


