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PART T1: TENDERING PROCEDURES 

T1.1.1: TENDER NOTICE AND INVITATION TO TENDER 
 

Tenders are hereby invited for the works to [enter a brief description of the works.] 

 
 

Subject Description Tender 

Data Ref. 

Employer The Employer is the eThekwini Municipality as represented by: 
Deputy Head: Housing Engineering 

F.1.1.1 

Tender 
Documents 

Documents can only be obtained in electronic format, issued by the 
eThekwini Municipality. 
Documentation can be downloaded from the National Treasury’s eTenders 
website or the eThekwini Municipality’s Website. 
The entire document should be printed (on A4 paper) and suitably bound by 
the tenderer. 

F.1.2  

Eligibility It is estimated that tenderers should have a CIDB contractor grading 
designation of 7 CE (or higher). 
The CIDB provisions in relation to a Contractor’s Potentially Emerging (PE) 
status do not apply.  

F.2.1.1 

Clarification 
Meeting 

Lamontville (Cnr Msizi Dube Road and Gwala Street) 
On the 7 March 2024 at 10h00 

F.2.7 

Seek 
Clarification 

Queries relating to these documents are to be addressed to the Employer’s 
Agent’s Representative whose contact details are: 
Mxolisi Tshabalala 
Tel: 031-322-8813  
eMail: Mxolisi.Tshabalala@durban.gov.za 

F.2.8 

Submitting a 
Tender Offer 

Tender offers shall be delivered to: 
The Tender Box in the foyer of the Municipal Building 
166 KE Masinga Road, Durban  

F.2.13 

Closing 
Time 

Tender offers shall be delivered on or before Friday, 22 March 2024 at or 
before 11h00. 

F.2.15 

Evaluation 
of Tender 
Offers 

The 90/10 Price Preference Point System, as specified in the PPPFA 
Regulations 2022 will be applied in the evaluation of tenders. Refer to Clause 
F.3.11 of the Tender Data for the Specific Goal(S) for the awarding of 
Preference Points, and other related evaluation requirements. 

F.3.11 

Requirements for sealing, addressing, delivery, opening and assessment of tenders are further stated in the Tender Data 
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PART T1: TENDERING PROCEDURES 

T1.2: TENDER DATA 
 
 
T1.2.1 STANDARD CONDITIONS OF TENDER 

 
 The conditions of tender are the Standard Conditions of Tender as contained in Annex F of the CIDB 

Standard for Uniformity in Construction Procurement (July 2015) as published in Government 
Gazette No 38960, Board Notice 136 of 2015 of 10 July 2015. 

 
 The Standard Conditions of Tender make several references to the Tender Data for details that apply 

specifically to this tender. The Tender Data shall have precedence in the interpretation of any 
ambiguity or inconsistency between it and the Standard Conditions of Tender. 

 

T1.2.2 TENDER DATA 

 

 Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender 

to which it mainly applies. 

 

F.1: GENERAL 

 
F.1.1 The employer: The Employer for this Contract is the eThekwini Municipality as represented by: 

Deputy Head: Housing Engineering 
 
F.1.2  Tender documents: The Tender Documents issued by the Employer comprise: 
 

1) This procurement document. 
 

2) “General Conditions of Contract for Construction Works – 3rd Edition 2015” issued by the South 
African Institution of Civil Engineering (GCC 2015).  This document is obtainable separately, 
and Tenderers shall obtain their own copies. 

 
3) “City of Durban Technical Specifications” hereinafter referred to as the Standard Engineering 

Specifications.  This document is obtainable separately, and Tenderers shall obtain their own 
copies of the applicable Sections. 

 
4) Drawings, issued separately from this document, or bound in Section C3.4 (as an Annexure). 

 
5) In addition, Tenderers are advised, in their own interest, to obtain their own copies of the 

following acts, regulations, and standards referred to in this document as they are essential for 
the Tenderer to get acquainted with the basics of construction management, the implementation 
of preferential construction procurement policies, and the participation of targeted enterprise 
and labour. 
 The Employer’s current (as at advertising date) Supply Chain Management Policy. 
 The Preferential Procurement Policy Framework Act No 5 of 2000, and the Preferential 

Procurement Policy Framework Act Regulations (2022). 
 The Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, and 

the Construction Regulations (2014). 
 The Construction Industry Development Board Act No 38 of 2000 and the Regulations 

issued in terms of the Act (July 2013). 
 SANS 1921:2004 – Construction and Management Requirements for Works Contract, 

Parts 1-3. 
 Any other eThekwini Policy documents referenced in the Tender Documents. 
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Electronically downloaded documentation is obtainable from the National Treasury’s eTenders 
Website or the eThekwini Municipality’s Website at URLs: 

 https://www.etenders.gov.za/  
 https://www.durban.gov.za/pages/business/procurement  

 
The entire downloaded document should be printed on white A4 paper (single-sided) and suitably 
bound by the tenderer. 

 
F.1.4 Communication and employer’s agent: The Employer’s Agent is: 
: 

Mxolisi Tshabalala 

Tel: 031-322-8813  

eMail: Mxolisi.Tshabalala@durban.gov.za 

 
The Tenderer’s contact details, as indicated in the Contract Data: Clause C1.2.2.2 “Data to Be 
Provided by Contractor”, shall be deemed as the only valid contact details for the Tenderer for use 
in communications between the Employer’s Agent and the Tenderer.  

 
 
 
 

F.2: TENDERER'S OBLIGATIONS 

 
F.2.1.1 Eligibility: General 
 

A Tenderer will not be eligible to submit a tender if: 

(a) the Tenderer does not comply with the legal requirements as stated in the Employer’s current 
SCM Policy. 

(b) the Tenderer cannot provide proof that he is in good standing with respect to duties, taxes, 
levies and contributions required in terms of legislation applicable to the work in the contract. 

(c) In the event of a Compulsory Clarification Meeting: 
i) the Tenderer fails to attend the Compulsory Clarification Meeting. 
ii) the Tenderer fails to have form “Certificate of Attendance at Clarification Meeting / Site 

Inspection” (in T2.2) signed by the Employer’s Agent or his representative. 

(d) in the case of JV submissions, two or more JV entities have common directors / shareholders 
or common entities tendering for the same works. 

(e) at the time of closing of tenders, the Tenderer is not registered on the National Treasury Central 
Supplier Database (CSD) as a service provider.  In the case of a Joint Venture, this requirement 
will apply individually to each party in the Joint Venture. 

(f) The tenderer has not submitted, with this tender, a valid Letter of Good Standing from the 
Compensation Commissioner as proof of being registered and in good standing with the 
compensation fund. Reference is to be made to Returnable Document T2.2.13. 

(g) The tender fails to complete and sign the Declaration of Municipal Fees in T2.2: “Returnable 
Documents” and submits the required documentation. Reference is to be made to Returnable 
Document T2.2.12. 

SCM Policy (Cl.14(4)) requires suppliers/ service providers/ contractors to be registered on the 
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eThekwini Municipality Central Supplier Database or be in a position to be so before the award. 

In the event of the Tenderer not being registered on the eThekwini Municipality’s Central Supplier 
Database, the tenderer must register on the internet at www.durban.gov.za by following these links: 

 Business 
 Supply Chain Management (SCM) 
 Accredited Supplier and Contractor's Database. 

The following are to be noted: 

(a) The information for registration as in the possession of the eThekwini Municipality will apply. 
(b) It is the Tenderer's responsibility to ensure that the details as submitted to the Municipality are 

correct. 
(c) Tenderers are to register prior to the submission of tenders. 

F.2.1.2 Eligibility: CIDB 
 

Only those tenderers who are registered (as “Active”) with the CIDB (at time of tender closing), in a 
contractor grading designation equal to or higher than a contractor grading designation determined 
in accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B) 

or 25(7A) of the Construction Industry Development Regulations, for a CE class of construction work, 
are eligible to have their tenders evaluated. 
 
Joint ventures are eligible to submit tenders provided that: 
(a) Every member of the joint venture is registered (as “Active”) with the CIDB (at time of tender 

closing), 

(b) The lead partner has a contractor grading designation in the CE class of construction work and 
has a grading designation of not lower than one level below the required grading designation, 
and 

(c) The combined contractor grading designation calculated in accordance with the Construction 
Industry Development Regulations (2013) is equal to or higher than a contractor grading 

designation determined in accordance with the sum tendered for a CE class of construction 
work or a value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction 
Industry Development Regulations. 

 
It should be noted that this contract is not part of a Targeted Development Programme (TDP). The 
CIDB provisions in relation to a Contractor’s Potentially Emerging (PE) status do not apply. 

 
F.2.1.3 Eligibility: Tenderer’s Experience 

Only those tenderers that can demonstrate experience, by the submission of the specified returnable 
document in T2.2 (duplicated for each experience submission), and supply the associated 
documentation/ information, in works of a similar nature, within the past 10 years, will be eligible to 
have their tenders evaluated in terms of Clause F.3.11.  

Tenderers must submit experience gained as Main Contractors. 
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Returnable form T2.2.16: “Eligibility: Experience of Tenderer” is to be duplicated for each 
experience submission, as may be required. 

Contact details of the Client or Main Contractor (if experience was gained as a sub-contractor), is 
required to be provided on the above-mentioned form.  The contact details may be used by the 
Employer to verify the information, pertaining to the experience submission, as provided by the 
Tenderer. Should the Employer’s reasonable attempts to make contact with the Client or Main 
Contractor, to verify the information provided, fail (for whatever reason), that specific experience 
submission will be considered invalid.   

Where works are still in progress the value of completed work as detailed on the most recent payment 
to the Contractor / Sub-Contractor is to be used in the experience submission. 

In the event of a Joint Venture (JV) tendering for this contract, experience gained by the separate 
entities making up the JV may be used as experience provided that the experience requirement, as 
stipulated in Table 2, is satisfied, and that the required documentation/ information is provided. 

The documentation/ information that is required is specified on Table 1: “Documentation / Information 
Requirements” (which includes the Notes below the table), and the experience requirement is as 
stated on Table 2: “Tenderer’s Experience Requirement”. 

Table 1: Documentation / Information Requirements 

Note: an “X” in this 
table indicates that 
the associated 
documentation must 
be provided, if 
applicable. 

Proof of Sub-
Contract 

Agreement 
 

Letter of 
Award OR 

Form of Offer 
& Acceptance 

Most recent 
Payment 

Certificate OR 
Invoice with 
Quantities 
summary 

Final Payment 
Certificate OR 
Invoice with 
Quantities 
summary 

Completion 
Certificate 

NB 
Scope of Work 

Note 1 Note 2 Note 3 Note 4 Note 5 Note 6 

Works as Sub-Contractor 

Current Contracts X  X   X 

Completed Contracts X   X  X 

Works as Main Contractor 

Current Contracts  X X   X 

Completed Contracts  X  X X X 

Failure to submit the returnable form T2.2.16, and provide the above supporting documentation/ information, 
for each submission of experience, will invalidate that experience submission 
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Table 1: NOTES 

Note 1 Must include the names of the parties, the managing entity’s name, the effective dates, and the signature(s) page, 
all pertaining to the agreement. 

Note 2 Issued by the Client / Employer. 

Note 3 Proof of the most recent payment received from the Main Contractor or Client/ Employer, OR most recent 
submitted INVOICE, with a summary breakdown of quantities. 

Note 4 Proof of the final payment received from the Main Contractor or Client/ Employer, OR most recent submitted 
INVOICE, with a summary breakdown of quantities. 

Note 5 Issued by the Client/ Employer. 

Note 6 NB: Without this information the experience submission cannot be considered. 
• This submission must indicate how the works carried out, either as a Sub-Contractor or a Main Contractor, is 

similar (see Table 2: Tenderer’s Experience Requirement) to the Scope-of-Work of this specific tender. 
• If executed as a Sub-Contractor, the Scope-of-Work should be indicative of only the works carried out by the 

Sub-Contractor, and not the overall Scope-of-Work of the main contract. 
• If executed as a Main Contractor, the overall contract Scope-of-Work is to be provided. 
• The description of the Scope-of-Work is to be inserted into the returnable form in T2.2.16, or if available as a 

hard copy (max. 2 pages) attached to the form with the other relevant, associated, supporting documentation. 

 
 

Experience Requirement: Contract(s) with works of a similar nature, within the past 10 years 

A minimum of 3 contracts, each with a value of 50% of the tender value submitted for this tender.  
Contracts must have been executed as the Main Contractor. 

 
Note: The failure to complete the relevant returnable form T2.2.16 for each submission of 

experience AND supply the associated, relevant, documentation (as specified on 
Table 1) will invalidate the experience submission.  

F.2.1.4     Eligibility: Experience of key personnel 
   Prospective tenderers will only be eligible to submit a tender if; 

(a) the Contracts Manager; 
1. Has a minimum of five (5) years’ relevant construction related experience 
2. Is registered with SACPCMP as PrCM or with ECSA as PrEng or PrTechEng; 

(b) the Site Agent; 
1. Must be full time on site for the duration of the contract 
2. Has a minimum of five (5) years’ relevant construction related experience 
3. Is registered with SACPCMP as PrCM or with ECSA as PrTechni Eng 
4. Has a NQF level 5 certificate 

(c) the Site Foreman; 
1. Must be full time on site for the duration of the contract 
2. Has a minimum of five (5) years’ construction of infrastructure services and 

infrastructure experience 
3. Has a NQF level 5 certificate 

 
F.2.2.2 The cost of the tender documents: Replace this paragraph with the following: 
 

“Documents are to be obtained, free of charge, in electronic format, from the National Treasury’s 
eTenders website or the eThekwini Municipality’s Website. The entire electronically downloaded 
document should be printed on white A4 paper (single-sided) and suitably bound by the tenderer. 

 
F.2.6 Acknowledge addenda: Add the following paragraphs to the clause: 
 

“Addenda will be published, in electronic format, on the websites specified in F.1.2. Tenderers are to 
ensure that the eTenders website is consulted for any published addenda pertaining to this tender 
up to three days before the tender closing time as stated in the Tender Data.”  
 
“Acknowledgement of receipt of the addenda will be by the return of the relevant completed, dated, 
and signed portion of the addenda, to the physical or email address as specified on the addenda.  
Failure of the tenderer to comply with the requirements of the addenda may result in the tender 
submission being made non-responsive.” 
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F.2.7 Clarification meeting: 
Lamontville (Cnr Msizi Dube Road and Gwala Street) 
On the 22 February 2024 at 10h00 
 

 In the event of a Compulsory Clarification Meeting, Tenderers must sign the attendance register in 
the name of the tendering entity. The Tenderer’s representative(s) at the clarification meeting must 
be able to clearly convey the discussions at the meeting to the person(s) responsible for compiling 
the entity’s tender offer. 

 
F.2.12 Alternative tender offers: No alternative tender offers will be considered. 
 
F.2.13 Submitting a tender offer: Submissions must be submitted on official submission documentation 

issued (either in hard copy or in electronic format) by the eThekwini Municipality. 
 
 Identification details to be shown on each tender offer package are: 

 Contract No.  : 1H-27952 
 Contract Title : Provision Of Civil Infrastructure For Lamontville Ministerial Housing 

Project – Phase 3 
 

The Employer’s address for delivery of tender offers is: 
 

The Tender Box in the foyer of the Municipal Building 
166 KE Masinga Road, Durban  
 
 Parts of each tender offer communicated on paper shall be submitted as an original, plus 1 electronic 

copy in a USB memory stick. 
 
Tenderers are to include, with their paper (“hard copy”) submission, a memory-stick containing an 
electronically scanned (300 dpi resolution) Public Document Format (PDF) copy of their complete 
bid submission. This PDF file should be named using the contract number and the Tenderer’s name, 
eg. “1H-27952 – Tenderers Name.PDF”. The memory-stick must be labelled with the Tenderer’s 
name and securely fixed to the paper submission. 
 
A two-envelope procedure is required. 
 

 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. 
 
F.2.15 Closing time: The closing time for delivery of tender offers is: 

 Date : Friday, 22 March 2024 

 Time : 11h00 

F.2.16 Tender offer validity: The Tender Offer validity period is 120 Days from the closing date for 
submission of tenders. 

 
F.2.20 Submit securities, bonds, policies: The tenderer is required to submit with his tender a letter of 

intent from an approved insurer undertaking to provide the Performance Bond to the format included 
in T2.2 of this procurement document. 

 
F.2.23 Certificates: Refer to T2.1 for a listing of certificates that must be provided with the tender. All 

certificates must be valid at the time of tender closing. 
 

Tenderers are to include, at the back of their tender submission document, a printout of the 
required documents/ certificates. 
 
The Form of Offer (C1.1.1), Data to be provided by the Contractor (C1.2.2.2), and the Bill of 
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Quantities (C2.2) are also required to be completed in full. 
 
Tax Clearance  
Reference is also to be made to returnable form T2.2.3: “Tax Compliance Status PIN/ Tax Clearance 
Certificate”. 
 
SARS has introduced a new Tax Compliance Status System. Tenderers must submit a Tax 
Compliance Status PIN (TCS PIN) instead of an original Tax Clearance Certificate. This TCS PIN 
can be used by third parties to certify the taxpayer’s real-time compliance status. This TCS PIN is to 
be entered on Returnable Document T2.2.1: “Compulsory Enterprise Questionnaire”. Separate Tax 
Clearance Certificates / TCS PINs are required for each entity in a Joint Venture. 
 
Failure to comply will make the tender non-responsive. 
 
Compensation Commissioner  
Reference is also to be made to returnable form T2.2.13: “Eligibility: Registration with Compensation 
Commissioner”. 
 
The tenderer is to supply proof of being registered and in good standing with the compensation fund 
by submitting a valid Letter of Good Standing from the Compensation Commissioner. 
 
Failure to comply will make the tender non-responsive. 
 
Central Supplier Database (CSD)  
Reference is also to be made to returnable form T2.2.14: “Eligibility: CSD Registration Report”. 
 
The entities (full) CSD Registration Report, obtained from the National Treasury Central Supplier 
Database, is to be included in the tender submission ( https://secure.csd.gov.za ). 
 
Separate CSD Registration Reports are required for each entity in a Joint Venture. 
 
CIDB Registration  
Reference is also to be made to returnable form T2.2.15: “Eligibility: Verification of CIDB Registration 
and Status”. 
 

Registration with the CIDB must be reflected as “Active” at time of tender closing. 
 

Tenderers are to include with their submission a printout of their CIDB Registration, obtained from 
the CIDB website ( https://registers.cidb.org.za/PublicContractors/ContractorSearch ). 
 
The Joint Venture Grading Designation Calculator should be used when submitting as a Joint 
Venture ( https://registers.cidb.org.za/PublicContractors/JVGradingDesignationCalc ). 
 
The date of obtaining the CIDB printout(s) is to be indicated on the printout.  

 

F.3: THE EMPLOYER'S UNDERTAKINGS 

 
F.3.1.1 Respond to requests from the tenderer: Replace the words “five working days” with “three working 

days”. 
 
F.3.2 Issue addenda: Add the following paragraph: “Addenda will be published, in electronic format, on 

the same platform(s) as the Tender Notification (refer to F.1.2). 
 
F.3.4 Opening of Tender Submissions: Tenders will be opened immediately after the closing time for 

tenders.  The public reading of tenders will take place in the SCM Boardroom, 6th Floor, Engineering 
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Unit Building, 166 KE Masinga Road, Durban. 
 
F.3.11 Evaluation of Tender Offers: 

 
Eligibility 
 
Tenders will be checked for compliance with the ELIGIBILITY requirements, as specified in T1.2.2 
Clause F.2.1. Tenderers not in compliance will be deemed non-responsive. 
 
  

 
Preference Point System 
 
The financial offer will be reduced to a comparative basis using the Tender Assessment Schedule. 
 
The procedure for the evaluation of responsive tenders is PRICE AND PREFERENCE in accordance 
with the Employer’s current SCM Policy, the Preferential Procurement Policy Framework Act (5 of 
2000), and the Preferential Procurement Policy Framework Act Regulations (2022). 
 
Price Points 
 
The 90/10 preference points system will be applied.  The Formula used to calculate the Price Points 
(max. 90) will be according to that specified Regulation 4.1. 
 
 
Preference Points 
Reference is also to be made to T2.2.7: “MBD 6.1: Preference Points Claim”. 
 
The Preference Points (either 20 or 10) will be derived from points allocated/ claimed for Specific 
Goals as indicated in the table(s) below, according to the specified Goal/ Category Weightings. 
 

 Ownership Goal 
Goal Weighting: 50% 

The tendering entity’s Percentage Ownership, in terms of the Ownership Category(s) listed 
below, is to be used in the determination of the tenderer’s claim for Preference Points.  

Ownership Categories Criteria 80/20 90/10 

Race: Black (w1)  Equals 0%  n/a  0 

  Between 0% and 51%  n/a  1 

  Greater or equal to 51% and less than 100%  n/a  3 

  Equals 100%  n/a  5 

Gender: Female (w2)  Equals 0%  n/a  0 

  Between 0% and 51%  n/a  1 

  Greater or equal to 51% and less than 100%  n/a  3 

  Equals 100%  n/a  5 

Disabilities (w3)  Equals 0%  n/a  0 

  Between 0% and 51%  n/a  1 

  Greater or equal to 51% and less than 100%  n/a  3 

  Equals 100%  n/a  5 

  Maximum Goal Points:     5 
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The Weightings of the Ownership Categories will be: 

 w1 = 33.33%, w2=33.33%, w3=33.33% (where: w1 + w2 + w3 = 100%) 

Proof of claim as declared on MBD 6.1 (1 or more of the following will be used in verifying the tenderer’s status) 

 Companies and Intellectual Property Commission registration document (CIPC) 

 CSD report. 

 B‐BBEE Certificate of the tendering entity. 

 Consolidated BBBEE Certificate if the tendering entity is a Consortium, Joint Venture, or Trust (Issued by 
verification agency accredited by the South African Accreditation System). 

 Agreement for a Consortium, Joint Venture, or Trust.  

 

 RDP Goal:  The promotion of South African owned enterprises 
Goal Weighting: 50% 

The tendering entity’s Address (as stated on the National Treasury Central Supplier Database 
(CSD) or on the eThekwini Municipality Vendor Portal) is to be used in the determination of the 
tenderer’s claim for Preference Points for this Specific Goal.  

Location 80/20 90/10 

Not in South Africa  n/a  0 

South Africa  n/a  1 

Kwa Zulu Natal  n/a  3 

eThekwini Municipality  n/a  5 

Maximum Goal Points:    5 
 

Proof of claim as declared on MBD 6.1 (1 or more of the following will be used in verifying the tenderer’s status) 

 CSD report 
 
 

 
 
F.3.13 Acceptance of tender offer: In addition to the requirements of Clause F.3.13 of the Standard 

Conditions of Tender, tender offers will only be accepted if: 
 

(a) The tenderer submits a valid Tax Clearance Certificate OR Tax Compliance Status PIN, 
issued by the TCS System of the South African Revenue Services, or has made arrangements 
to meet outstanding tax obligations. 

(b) The tenderer is registered, and “Active”, with the Construction Industry Development 
Board, at time of tender closing, in an appropriate contractor grading designation. 

(c) The tenderer or any of its directors/shareholders is not listed on the Register of Tender 
Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a 
person prohibited from doing business with the public sector. 

(d) The tenderer has not: 
 Abused the Employer’s Supply Chain Management System; or 
 Failed to perform on any previous contract and has been given a written notice to this effect. 

(e) The tenderer has completed the Compulsory Enterprise Questionnaire and there are no 
conflicts of interest which may impact on the tenderer’s ability to perform the contract in the best 
interests of the Employer or potentially compromise the tender process. 

(f) The tenderer is registered and in good standing with the compensation fund or with a 
licensed compensation insurer. 

(g) The Employer is reasonably satisfied that the tenderer has in terms of the Construction 
Regulations, 2014, issued in terms of the Occupational Health and Safety Act, 1993, the 
necessary competencies and resources to carry out the work safely. 

 
The Municipality does not bind itself to accept the lowest or any tender. It reserves the right to accept 
the whole or any part of a tender to place orders. Bidders shall not bind the Municipality to any 
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minimum quantity per order. The successful Tenderer (s) shall be bound to provide any quantities 
stipulated in the specification. 
 
The municipality has a firm intention to proceed with the work, subject to funding being identified. 
Notwithstanding clause F.1.1.3 of the Standard Conditions of Tender, the municipality reserves the 
right to award or not award the tender based on the municipalities available budget.  

 
F.3.15 Complete adjudicator’s contract: Refer to the General Conditions of Contract and the Contract 

Data. 

F.3.17 Copies of contract: The number of paper copies of the signed contract to be provided by the 
Employer is ONE (1). 
 
Tenderers are to include, with their “hard copy” submission, a memory-stick containing an 
electronically scanned (300 dpi resolution) Public Document Format (PDF) copy of their complete 
bid submission. This PDF file should be named using the contract number and the Tenderer’s name, 
eg. “1H-27952 – Tenderers Name.PDF”. The memory-stick must be labelled with the Tenderer’s 
name and securely fixed to the paper submission. 
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T1.2.3 ADDITIONAL CONDITIONS OF TENDER 
 
T1.2.3.1 Appeals 
 
 In terms of Regulation 49 of the Municipal Supply Chain Management Regulations persons 

aggrieved by decisions or actions taken by the Municipality, may lodge an appeal within 14 days 
of the decision or action, in writing to the Municipality.  All appeals (clearly setting out the reasons 
for the appeal) and queries with regard to the decision of award are to be directed to: 

 
The City Manager 
Attention Ms S. Pillay  eMail: Simone.Pillay@durban.gov.za 
P O Box 1394 
DURBAN, 4000      

 
T1.2.3.2 Prohibition on awards to persons in the service of the state 
 
 Clause 44 of the Supply Chain Management Regulations states that the Municipality or Municipal 

Entity may not make any award to a person: 
(a) Who is in the service of the State; 
(b)  If that person is not a natural person, of which a director, manager, principal shareholder 

or stakeholder is a person in the service of the state; or 
(c) Who is an advisor or consultant contracted with the municipality or a municipal entity. 
 

 Should a contract be awarded, and it is subsequently established that Clause 44 has been 
breached, the Employer shall have the right to terminate the contract with immediate effect. 

 
T1.2.3.3 Code of Conduct and Local Labour 
 
 The Tenderers shall make themselves familiar with the requirements of the following policies that 

are available on web address: ftp://ftp.durban.gov.za/cesu/StdContractDocs/: 
 Code of Conduct; 
 The Use of CLOs and Local Labour. 

 
T1.2.3.4 Targeted Procurement 

 
 
(SCMP Cl.52.21(d) If feasible to contract for a contract above R30m, an organ of state must apply 
subcontracting to advance designated groups. 
 
(SCMP Cl.52.21(e) Tenders that are between the contract value of R5m and R30m (incl.) must, 
where feasible, allow for subcontracting in line with the Council approved Economic 
Empowerment Framework.  
 
Refer to Economic Empowerment Framework. 

 
T1.2.3.5 Functionality Specification 

 
Functionality Evaluation is not applicable to this tender. 
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PART T2: RETURNABLE DOCUMENTS 
 

T2.1 LIST OF RETURNABLE DOCUMENTS 
 
T2.1.1 General 
 
 The Tender Submission Documentation must be submitted in its entirety. All forms must be properly 

completed as required. 

 The Tenderer is required to complete each and every Schedule and Form listed below to the best of 
their ability as the evaluation of tenders and the eventual contract will be based on the information 
provided by the Tenderer.  Failure of a Tenderer to complete the Schedules and Forms to the 
satisfaction of the Employer will inevitably prejudice the tender and may lead to rejection on the 
grounds that the tender is non-responsive. 

T2.1.2 Returnable Schedules, Forms and Certificates 

Entity Specific 
 

T2.2.1  Compulsory Enterprise Questionnaire ..............................................................................   16 

T2.2.2  Certificate of Attendance at Clarification Meeting ...........................................................   18 

T2.2.3  Tax Compliance Status PIN ................................................................................................   19 

T2.2.4  Contractor's Health and Safety Declaration ......................................................................   20 

T2.2.5  MBD 4: Declaration of Interest .........................................................................................   22 

T2.2.6  MBD 5: Declaration for Procurement Above R10 Million .................................................   24 

T2.2.7  MBD 6.1: Preference Points Claim Form ITO the Preferential Regulations ......................   25 

T2.2.8  MBD 8: Declaration of Bidder’s Past SCM Practices .........................................................   28 

T2.2.9  MBD 9: Certificate of Independent Bid Determination ....................................................   30 

T2.2.10  Joint Venture Agreements (if applicable) .........................................................................   33 

T2.2.11  Record of Addenda to Tender Documents (if applicable) .................................................   34 

Eligibility   

T2.2.12  Eligibility: Declaration of Municipal Fees ..........................................................................   35 

T2.2.13  Eligibility: Registration with Compensation Commissioner ..............................................   36 

T2.2.14  Eligibility: CSD Registration Report ...................................................................................   37 

T2.2.15  Eligibility: Verification of CIDB Registration and Status ....................................................   38 

T2.2.16  Eligibility: Experience of Tenderer ....................................................................................   39 

Technical or Functionality Evaluation   

T2.2.16  Experience of Tenderer .....................................................................................................   40 

T2.2.17  Proposed Organisation and Staffing .................................................................................   41 

T2.2.18  Key Personnel ....................................................................................................................   42 

T2.2.19  Experience of Key Personnel .............................................................................................   43 

T2.2.20  Preliminary Programme ....................................................................................................   44 

T2.2.21  Construction Approach, Methodology, and Quality Control ............................................   45 

T2.2.22  Schedule of Proposed Subcontractors ..............................................................................   46 

T2.2.23  Plant and Equipment .........................................................................................................   47 

T2.2.24  Contractor’s Health and Safety Plan .................................................................................   48 
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T2.2 RETURNABLE SCHEDULES, FORMS, AND CERTIFICATES 

The returnable schedules, forms, and certificates, as listed in T2.1.2, can be found on pages 16 to 
34. 
 
NOTE 
The Form of Offer (C1.1.1), The Data to be Provided by Contractor (C1.2.2.2), and the Bill of 
Quantities (C2.2) are also required to be completed by the tenderer. 
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T2.2.1 COMPULSORY ENTERPRISE QUESTIONNAIRE 

 

Ref  Description 
Complete or 

Circle Applicable 

1.1  Name of enterprise   

1.2  Name of enterprise’s representative   

1.3  ID Number of enterprise’s representative   

1.4 
Position enterprise’s representative 
occupies in the enterprise 

 

1.5 
National Treasury Central Supplier 

Database Registration number  MAAA 

1.6 
eThekwini Supplier Database: 
Reference number (PR), if any:  PR 

1.7  VAT registration number, if any:   

1.8  CIDB registration number, if any:   

1.9 
Department of Labour: 
 Registration number 

 

1.10 
Department of Labour: 
Letter of Good Standing Certificate number 

 

2.0  Particulars of sole proprietors and partners in partnerships (attach separate pages if more than 4 partners) 

  Full Name  Identity No.  Personal income tax No. * 

2.1       

2.2       

2.3       

2.4       

3.0  Particulars of companies and close corporations 

3.1  Company registration number, if applicable: 
 

3.2  Close corporation number, if applicable: 
 

3.3  Tax Reference number, if any: 
 

3.4 
South African Revenue Service: 
Tax Compliance Status PIN: 
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4.0  Record in the service of the state (Insert on a separate page if necessary) 

 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director, 
manager, principal shareholder or stakeholder in a company or close corporation is currently or has been within 
the last 12 months in the service of any of the following: 
 

    a member of any municipal council    a member of any provincial legislature 

   
an official of any municipality or municipal entity   

a member of an accounting authority of any national 
or provincial public entity 

   
a member of the board of directors of any municipal entity   

a member of the National Assembly or the National 
Council of Province 

   
an employee of any provincial department, national or provincial 
public entity or constitutional institution within the meaning of 
the Public Finance Management Act, 1999 (Act 1 of 1999) 

  an employee of Parliament or a provincial legislature 

 

Name of sole proprietor, partner, director, manager, 
principal shareholder or stakeholder 

Name of institution, public office, board or 
organ of state and position held  

Status of service 
(tick appropriate column) 

Current  Within last 12 mths 

         

         

         

5.0  Record of spouses, children and parents in the service of the state (Insert on a separate page if necessary) 

 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor, partner 
in a partnership or director, manager, principal shareholder or stakeholder in a company or close corporation 
is currently or has been within the last 12 months in the service of any of the following: 
 

  a member of any municipal council   
a member of any provincial legislature 

  an official of any municipality or municipal entity   
a member of an accounting authority of any national 
or provincial public entity 

  a member of the board of directors of any municipal entity   
a member of the National Assembly or the National 
Council of Province 

  
an employee of any provincial department, national or provincial 
public entity or constitutional institution within the meaning of 
the Public Finance Management Act, 1999 (Act 1 of 1999) 

  an employee of Parliament or a provincial legislature 

 

Name of spouse, child or parent  Name of institution, public office, board or 
organ of state and position held  

Status of service 
(tick appropriate column) 

Current  Within last 12 mths 

         

         

         
 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:  
i) authorizes the Employer to verify the tenderers tax clearance status from the South African Revenue Services that  it  is  in 

order. 
ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person, who 

wholly  or  partly  exercises  or may  exercise,  control  over  the  enterprise  appears  on  the  Register  of  Tender  Defaulters 
established in terms of the Prevention and Combating of Corrupt Activities Act of 2004. 

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, control over the 
enterprise appears, has within the last five years been convicted of fraud or corruption. 

iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender offers and have 
no other relationship with any of the tenderers or those responsible for compiling the scope of work that could cause or be 
interpreted as a conflict of interest. 

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief both true 
and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.2 CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING / SITE INSPECTION 

Reference is to be made to Clauses F.2.1(c) and F.2.7 of the Tender Data. 

 

This is to certify that: 

(entity name):  

of (address):  

  

  

 

was represented by the person(s) named below at the Clarification Meeting held for all tenderers, the details 

of which are stated in the Tender Data (F.2.7). 

 

I / We acknowledge that the purpose of the meeting was to acquaint myself / ourselves with the site of the 

works and / or matters incidental to doing the work specified in the tender documents in order for me / us 

to take account of everything necessary when compiling our rates and prices included in the tender. 

 

Particulars of person(s) attending the meeting: 

 

Name: …………………….…………..………. 

 

Signature: ………………………………..…….…. 

 

Capacity: …………………………………………. 

 

 

Name:  .................. …………………………………. 

 

Signature: ................ …………………………………. 

 

Capacity: ………………..……………………..………. 

 

Attendance of the above person(s) at the meeting is confirmed by the Employer's Agent’s 

Representative, namely: 

 

Name: …………………………………………. 

 

Signature: …………………………………………. 

 

Date:  ………………………………….…..…. 
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T2.2.3 TAX COMPLIANCE STATUS PIN  
 
Reference is to be made to Clauses F.2.23 and F.3.13(a) of the Tender Data. 
 
SARS has introduced a new Tax Compliance Status System. Tenderers can submit a Tax Compliance Status 
PIN (TCS PIN) instead of an original Tax Clearance Certificate. This TCS PIN can be used by third parties to 
certify the taxpayer’s real-time compliance status. 
 
Separate TCS PINs are required for each entity in a Joint Venture. 
 
The TCS PIN(s) are to be entered under item 3.4 on form T2.1.2.1: Compulsory Enterprise Questionnaire. 
 
Tenderers are to include, at the back of their submission document, a printout of their Tax Compliance 
Status PIN (TCS PIN) OR an original Tax Clearance Certificate. 
 

Failure to include the required document will make the tender submission non-responsive. 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the entity, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true 

and correct, and that the requested documentation has been included in the submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.4 CONTRACTOR'S HEALTH AND SAFETY DECLARATION 

 
If Functionality is applicable as part of tender evaluation, reference is to be made to Clause F3.11.9 of 
the of the Conditions of Tender. 
 
Reference is to be made to Clauses F.2.1(e) and F.2.23 of the Tender Data. 
 

In terms of Clause 5(1)(h) of the OHSA 1993 Construction Regulations 2014 (referred to as "the Regulations" 
hereafter), a Principal Contractor may only be appointed to perform construction work if the Client is satisfied 
that the Principal Contractor has the necessary competencies and resources to carry out the work safely in 
accordance with the Occupational Health and Safety Act No 85 of 1993 and the OHSA 1993 Construction 
Regulations 2014. 
 
To that effect, a person duly authorised by the tenderer, must complete and sign the declaration hereafter in 
detail. 
 

Declaration by Tenderer 

1  I, the undersigned, hereby declare and confirm that I am fully conversant with the Occupational Health and 

Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act No 181 of 1993), 

and the OHSA 1993 Construction Regulations 2014. 

2  I hereby declare that my company has the competence and the necessary resources to safely carry out the 

construction work under this contract  in compliance with the Construction Regulations and the Employer's 

Health and Safety Specifications. 

3  I  propose  to  achieve  compliance with  the  Regulations  by  one  of  the  following  (Tenderers  are  to  Circle 

Applicable ‐ Yes or No): 

    Circle Applicable 

(a)  From my own competent resources as detailed in 4(a) hereafter.  Yes  NO 

(b)  From my own resources still to be appointed or trained until competency  is achieved, as 

detailed in 4(b) hereafter: 
Yes  NO 

(c)  From outside sources by appointment of competent specialist Subcontractors as detailed in 

4(c) hereafter:   
YES  NO 

4  Details of resources I propose: 

(Note: Competent resources shall include safety personnel such as a construction supervisor and construction 

safety officer as defined in Regulation 8, and competent persons as defined in Regulations 9, 10, 11, 12, 13, 14, 

16, 17, 20, 21, 22, 23(1), 24, 25, 26, 27, 28 and 29, as applicable). 

(a)  Details of the competent and qualified key persons from my company's own resources, who will form part of 

the contract team: 

  NAMES OF COMPETENT PERSONS  POSITIONS TO BE FILLED BY COMPETENT PERSONS 
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(b)  Details of training of persons from my company's own resources (or to be hired) who still have to be trained 

to achieve the necessary competency: 

  (i)  By whom will training be provided?   

  (ii)  When will training be undertaken?   

  (iii)  Positions to be filled by persons to be trained or hired:   

     

     

(c)  Details of competent resources to be appointed as subcontractors if competent persons cannot be supplied 

from own company: 

  Name of proposed subcontractor:     

  Qualifications or details of competency of the subcontractor:   

     

     

5  I,  the undersigned, hereby undertake,  if  this  tender  is accepted,  to provide, before commencement of  the 

works under the contract, a suitable and sufficiently documented Health and Safety Plan in accordance with 

Regulation 7(1) of the Construction Regulations, which plan shall be subject to approval by the Client. 

6  I, the undersigned, confirm that copies of this company's approved Health and Safety Plan, the Client's Safety 

Specifications as well as the OHSA 1993 Construction Regulations 2014 will be provided on site and will at all 

times be available for inspection by the Principal Contractor's personnel, the Client's personnel, the Employer’s 

Agent, visitors, and officials and inspectors of the Department of Labour. 

7  I, the undersigned, hereby confirm that adequate provision has been made in the tendered rates and prices in 

the Bill of Quantities to cover the cost of all resources, actions, training and all health and safety measures 

envisaged in the OHSA 1993 Construction Regulations 2014, and that I will be liable for any penalties that may 

be applied by the Client in terms of the said Regulations (Regulation 33) for failure on the Principal Contractor's 

part to comply with the provisions of the Act and the Regulations. 

8  I, the undersigned, agree that failure to complete and execute this declaration to the satisfaction of the Client 

will mean  that  this  company  is  unable  to  comply with  the  requirements  of  the OHSA  1993  Construction 

Regulations (2014) and accept that this tender will be prejudiced and may be rejected at the discretion of the 

Client. 

 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.5 MBD 4: DECLARATION OF INTEREST 

 
MSCM Regulations: “in the service of the state” means to be: 

(a)  a member of: 

(i)  any municipal council. 

(ii)  any provincial legislature. 

(iii)  the national Assembly or the national Council of provinces. 

(b)  a member of the board of directors of any municipal enterprise.  

(c)  an official of any municipality or municipal enterprise. 

(d)  an employee of any national or provincial department, national or provincial public enterprise or constitutional 

institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999). 

(e)  a member of the accounting authority of any national or provincial public enterprise.  

(f)  an employee of Parliament or a provincial legislature.  
 

“Shareholder” means a person who owns shares in the company and is actively involved in the management of the 

company or business and exercises control over the company. 

1  No bid will be accepted from persons in the service of the state1.   

2  Any person, having a kinship with persons in the service of the state, including a blood relationship, may make 

an offer or offers in terms of this invitation to bid.  In view of possible allegations of favouritism, should the 

resulting bid, or part thereof, be awarded to persons connected with or related to persons in service of the 

state, it is required that the bidder or their authorised representative declare their position in relation to the 

evaluating/adjudicating authority and/or take an oath declaring his/her interest.   

3  In order to give effect to the above, the following questionnaire must be completed and submitted with the 

bid. 

  3.1  Name of enterprise  Complete T2.1.2.1 Item 1.1 

    Name of enterprise’s representative  Complete T2.1.2.1 Item 1.2 

  3.2  ID Number of enterprise’s representative  Complete T2.1.2.1 Item 1.3 

  3.3  Position enterprise’s representative occupies in the enterprise  Complete T2.1.2.1 Item 1.4 

  3.4  Company Registration number  Complete T2.1.2.1 Item 3.1 or 3.2 

  3.5  Tax Reference number  Complete T2.1.2.1 Item 3.3 

  3.6  VAT registration number  Complete T2.1.2.1 Item 1.7 

  3.7  The  names  of  all  directors  /  trustees  /  shareholders  /  members  /  sole  proprietors  /  partners  in 

partnerships,  their  individual  identity  numbers  and  state  employee  numbers  must  be  indicated  in 

paragraph 4 below.  In the case of a joint venture, information in respect of each partnering enterprise 

must be completed and submitted. 

   Circle Applicable 

 3.8  Are you presently in the service of the state?    YES  NO 

 If yes, furnish particulars:  ……….…………………………………………..…………………………….……… 

  …………………………………………………………………………………………………………………….. 

 3.9  Have you been in the service of the state for the past twelve months?  YES  NO 

 If yes, furnish particulars:  ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………….. 
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 3.10 Do you have any relationship (family, friend, other) with persons in the  service of the 

state and who may be involved with the evaluation and or adjudication of this bid? 
YES  NO 

 If yes, furnish particulars:  ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………….. 

 3.11 Are you, aware of any relationship (family, friend, other) between any other bidder 

and any persons in the service of the state who may be involved with the evaluation 

and or adjudication of this bid?   

YES  NO 

 If yes, furnish particulars:  ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………….. 

 3.12 Are any of the company’s directors, trustees, managers, principle shareholders or 

stakeholders in service of the state? 
YES  NO 

 If yes, furnish particulars:  ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………….. 

 3.13 Are any spouse, child or parent of the company’s directors, trustees, managers, 

principle shareholders or stakeholders in service of the state? 
YES  NO 

 If yes, furnish particulars:  ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………….. 

 3.14 Do you or any of the directors, trustees, managers, principle shareholders, or 

stakeholders of this company have any interest in any other related companies or 

business whether or not they are bidding for this contract ? 

YES  NO 

 If yes, furnish particulars:  ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………….. 

4  The names of all directors / trustees / shareholders / members / sole proprietors / partners in partnerships, 
their individual identity numbers and state employee numbers must be indicated below.  In the case of a joint 
venture, information in respect of each partnering enterprise must be completed and submitted 

  Full Name Identity No. State Employee No. Personal income tax No. 

      

      

      

      

      

      

  Use additional pages if necessary 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.6 MBD 5: DECLARATION FOR PROCUREMENT ABOVE R10 MILLION 
 (ALL APPLICABLE TAXES INCLUDED) 
 

For all procurement expected to exceed R10 million (all applicable taxes included), bidders must complete 
the following questionnaire. 

  Circle 

Applicable 

1.0 Are you by law required to prepare annual financial statements for auditing? YES NO 

 1.1 If YES, submit audited annual financial statements for the past three years or since the 

date of establishment if established during the past three years. 

2.0 Do you have any outstanding undisputed commitments for municipal services 
towards any municipality for more than three months or any other service provider 
in respect of which payment is overdue for more than 30 days? 

YES NO 

 2.1 If NO, this serves to certify that the bidder has no undisputed commitments for municipal services 

towards any municipality for more than three months or other service provider in respect of which 

payment is overdue for more than 30 days. 

 2.2 If YES, provide particulars. 

 …………………………………………………..………………………………………………………….. 

 ………………………………………………………………………..…………………………………….. 

3.0 Has any contract been awarded to you by an organ of state during the past five 
years, including particulars of any material non-compliance or dispute concerning 
the execution of such contract? 

YES NO 

 3.1 If YES, provide particulars. 

 …………………………………………………..………………………………………………………….. 

 ………………………………………………………………………..…………………………………….. 

4.0 Will any portion of goods or services be sourced from outside the Republic, and, if 
so, what portion and whether any portion of payment from the municipality / 
municipal entity is expected to be transferred out of the Republic? 

YES NO 

 4.1 If YES, provide particulars. 

 …………………………………………………..………………………………………………………….. 

 ………………………………………………………………………..……………………………………. 

If required by 1.1 above, tenderers are to include, at the back of their tender submission document, a 
printout of their audited annual financial statements. 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct, 

and, if required, that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.7 MBD 6.1: PREFERENCE POINTS CLAIM 
In terms of THE PREFERENTIAL PROCUREMENT REGULATIONS (2022) 

 
Reference is to be made to Clause F.3.11 of the Tender Data. 
 
This preference form must form part of all tenders invited.  It contains general information and serves as a 
claim form for preference points for specific goals. 

NB:  BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, DEFINITIONS AND 
DIRECTIVES APPLICABLE  IN RESPECT OF  THE  TENDER AND  PREFERENTIAL PROCUREMENT REGULATIONS, 
2022 

1.0 GENERAL CONDITIONS 

1.1  The following preference point systems are applicable to invitations to tender: 

 the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes included). 

 the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes included). 

1.2  The applicable preference point system for this tender is the 90/10 preference point system. 

1.3  Preference Points for this tender shall be awarded for:  

 Price and Specific Goals: Either 80 price and 20 specific goals, in terms of 1.2 above. 
 The total Preference Points, for Price and Specific Goals, is 100. 

1.4  Failure on the part of the tenderer to submit the required proof or documentation, in terms of the requirements 
in the Conditions of Tender  for claiming specific goal preference points, will be  interpreted that preference 
points for specific goals are not claimed.  

1.5  The Municipality reserves the right to require of a tenderer, either before a tender is adjudicated or at any time 
subsequently, to substantiate any claim in regard of preferences, in any manner required by the Municipality. 

2.0 DEFINITIONS 

2.1  “tender” means a written offer  in the form determined by an organ of state  in response to an  invitation to 
provide  goods  or  services  through  price  quotations,  competitive  tendering  process  or  any  other method 
envisaged in legislation. 

2.2  “price” means an amount of money tendered for goods or services, and  includes all applicable taxes  less all 
unconditional discounts. 

2.3  “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation, and 
includes all applicable taxes. 

2.4  “tender for  income‐generating contracts” means a written offer  in the  form determined by Municipality  in 
response to an invitation for the origination of income‐generating contracts through any method envisaged in 
legislation  that will  result  in  a  legal  agreement between  the Municipality  and  a  third  party  that produces 
revenue for the Municipality, and includes, but is not limited to, leasing and disposal of assets and concession 
contracts, excluding direct sales and disposal of assets through public auctions. 

2.5  “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   
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3.0 FORMULA FOR CALCULATION OF PREFERENCE PRICE POINTS 

3.1 PROCUREMENT OF GOODS AND SERVICES 

POINTS AWARDED FOR PRICE: A maximum of 80 or 90 points is allocated for price on the following basis: 

90 / 20 Points System     

𝑃𝑠 ൌ 90 ൬1െ  
𝑃𝑡 െ 𝑃𝑚𝑖𝑛
𝑃𝑚𝑖𝑛

൰ 
   

Where: 
  Ps = Points scored for price of tender under consideration 

  Pt = Price of tender under consideration 
  Pmin = Price of lowest acceptable tender 

 

4.0 POINTS AWARDED FOR SPECIFIC GOALS  

4.1  In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points 
must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer will be 
allocated points based on the goal(s) stated in Table 1 below, as supported by proof/ documentation stated in 
the Conditions of Tender:  

4.2 In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that if it is unclear 
whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender documents, 
stipulate in the case of:  

(a) an invitation for tender for income‐generating contracts, that either the 80/20 or 90/10 preference point 
system will  apply  and  that  the  highest  acceptable  tender will  be  used  to  determine  the  applicable 
preference point system, or 

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply and that 
the lowest acceptable tender will be used to determine the applicable preference point system,   

then  the organ of  state must  indicate  the points allocated  for  specific goals  for both  the 90/10 and 80/20 
preference point system.  
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TABLE 1:  Specific Goals for the tender and maximum points for each goal are indicated per the table below. 

  Tenderers are to indicate their points claim for each of the Specific Goals in the shaded blocks.   

  The  Specific Goals  to  be  allocated  points  in 

terms of this tender 

Maximum 
Number of 
points 

ALLOCATED 
(80/20 system) 

Maximum 
Number of 
points 

ALLOCATED 
(90/10 system) 

Number of 
points CLAIMED 
(80/20 system) 

Number of 
points CLAIMED 
(90/10 system) 

  Ownership Goal: Race (black)  n/a  1.67  n/a   

  Ownership Goal: Gender (female)  n/a  1.67  n/a   

  Ownership Goal: Disabilities  n/a  1.67  n/a   

  RDP Goal: The promotion of South African 
owned enterprises.  

n/a  5  n/a   

  Total CLAIMED Points (20 Maximum)  n/a   

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, certify that the points 
claimed, based on the specific goals as specified  in the tender, qualifies the tendering entity  for the preference(s) 
shown. 

I acknowledge that: 

1) The information furnished is true and correct. 

2) The preference points claimed are in accordance with the General Conditions as indicated in paragraph 1 of this 
form. 

3) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 4.2, the 
contractor may be required to furnish documentary proof to the satisfaction of the organ of state that the claims 
are correct. 

4) If the specific goals have been claimed or obtained on a fraudulent basis, or any of the conditions of contract 
have not been fulfilled, the organ of state may, in addition to any other remedy it may have: 

(a) disqualify the person from the tendering process. 
(b) recover costs, losses or damages it has incurred or suffered as a result of that person’s conduct. 
(c) cancel the contract and claim any damages which it has suffered as a result of having to make 

less favourable arrangements due to such cancellation. 
(d) recommend  that  the  tenderer  or  contractor,  its  shareholders  and  directors,  or  only  the 

shareholders and directors who acted on a fraudulent basis, be restricted from obtaining business 
from any organ of state for a period not exceeding 10 years, after the audi alteram partem (hear 
the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.8 MBD 8: DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 
 
 

1.0 This Municipal Bidding Document must form part of all bids invited. 

2.0 It serves as a declaration to be used by municipalities and municipal entities in ensuring that when 

goods and services are being procured, all reasonable steps are taken to combat the abuse of the 

supply chain management system. 

3.0 The bid of any bidder may be rejected if that bidder, or any of its directors have: 

a) abused the municipal entity’s supply chain management system or committed any improper 
conduct in relation to such system. 

b) been convicted for fraud or corruption during the past five years. 
c) wilfully neglected, reneged on or failed to comply with any government, municipal or other public 

sector contract during the past five years. 
d) been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and 

Combating of Corrupt Activities Act (No 12 of 2004). 

4.0 In order to give effect to the above, the following questions must be completed and submitted with the 

bid. 

    Circle Applicable 

4.1  Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted 
Suppliers as companies or persons prohibited from doing business with the public sector? 
 
(Companies  or  persons who  are  listed  on  this Database were  informed  in writing  of  this  restriction  by  the 
Accounting Officer / Authority of the institution that imposed the restriction after the audi alteram partem rule 
was applied.) 

 
The  Database  of  Restricted  Suppliers  now  resides  on  the  National  Treasury’s  website 
(www.treasury.gov.za) and can be accessed by clicking on its link at the bottom of the home page. 

YES  NO 

  4.1.1  If YES, provide particulars. 

  ………………………………………………….……………………………….……………..………………..……………………………………….. 

  …………………………………………………………………………………….………………………………..…………………………………….. 

4.2  Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms of 
section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of 2004)?  
 
The  Register  for  Tender  Defaulters  can  be  accessed  on  the  National  Treasury’s  website 
(www.treasury.gov.za) by clicking on its link at the bottom of the home page. 

YES  NO 

  4.2.1  If YES, provide particulars. 

  ………………………………………………….……………………………….……………..………………..……………………………………….. 

  …………………………………………………………………………………….………………………………..…………………………………….. 

4.3  Was the bidder or any of its directors convicted by a court of law (including a court of law 
outside the Republic of South Africa) for fraud or corruption during the past five years? 

YES  NO 

  4.3.1  If YES, provide particulars. 

  ………………………………………………….……………………………….……………..………………..……………………………………….. 

  …………………………………………………………………………………….………………………………..…………………………………….. 
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4.4  Does the bidder or any of  its directors owe any municipal rates and taxes or municipal 
charges  to the municipality / municipal entity, or  to any other municipality / municipal 
entity, that is in arrears for more than three months? 

YES  NO 

  4.4.1  If YES, provide particulars. 

  ………………………………………………….……………………………….……………..………………..……………………………………….. 

  …………………………………………………………………………………….………………………………..…………………………………….. 

4.5  Was any contract between the bidder and the municipality / municipal entity or any other 
organ of state terminated during the past five years on account of failure to perform on or 
comply with the contract? 

YES  NO 

  4.5.1  If YES, provide particulars. 

  ………………………………………………….……………………………….……………..………………..……………………………………….. 

  …………………………………………………………………………………….………………………………..…………………………………….. 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the information 
contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 
 
I accept that, in addition to cancellation of a contract, action may be taken against me should this declaration prove to 
be false. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.9 MBD 9: CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 
 
NOTES 

¹  Includes price quotations, advertised competitive bids, limited bids and proposals. 

²  Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly 
conspire to raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and 
/ or services through a bidding process.  Bid rigging is, therefore, an agreement between competitors not to compete. 

 
³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, 

capital, efforts, skill and knowledge in an activity for the execution of a contract. 

1.0 This Municipal Bidding Document (MBD) must form part of all bids1 invited. 

2.0 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement 

between, or concerted practice by, firms, or a decision by an association of firms, if it is between 

parties in a horizontal relationship and if it involves collusive bidding (or bid rigging).² Collusive 

bidding is a pe se prohibition meaning that it cannot be justified under any grounds. 

3.0 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide 

measures for the combating of abuse of the supply chain management system, and must enable 

the accounting officer, among others, to: 

a. take all reasonable steps to prevent such abuse; 

b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain 

management system of the municipality or municipal entity or has committed any improper 

conduct in relation to such system; and 

c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act 

during the bidding process or the execution of the contract. 

4.0 This MBD serves as a certificate of declaration that would be used by institutions to ensure that, 

when bids are considered, reasonable steps are taken to prevent any form of bid rigging.  

5.0 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be 

completed and submitted with the bid. 
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CERTIFICATE OF INDEPENDENT BID DETERMINATION 

I, the undersigned, in submitting the accompanying bid: 

 

(Bid Number and Description) 

 in response to the invitation for the bid made by: 

 

(Name of Municipality / Municipal Entity) 

do hereby make the following statements that I certify to be true and complete in every respect. 

I certify, on behalf of: 

 

(Name of Bidder) 

that: 

1. I have read and I understand the contents of this Certificate. 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true and 

complete in every respect. 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of 

the bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to 

determine the terms of, and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor” 

shall include any individual or organization, other than the bidder, whether or not affiliated with the 

bidder, who: 

(a) has been requested to submit a bid in response to this bid invitation. 

(b) could potentially submit a bid in response to this bid invitation, based on their qualifications, 

abilities or experience. 

(c) provides the same goods and services as the bidder and/or is in the same line of business as the 

bidder. 

6. The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement, or arrangement with any competitor. However, communication between 

partners in a joint venture or consortium³ will not be construed as collusive bidding. 
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7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding: 

(a) prices. 

(b) geographical area where product or service will be rendered (market allocation). 

(c)  methods, factors or formulas used to calculate prices. 

(d) the intention or decision to submit or not to submit, a bid. 

(e) the submission of a bid which does not meet the specifications and conditions of the bid. 

(f) bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements, or arrangements with any 

competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the 

products or services to which this bid invitation relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or 

indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of 

the contract. 

10. I am aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 

Competition Commission for investigation and possible imposition of administrative penalties in terms 

of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting 

Authority (NPA) for criminal investigation and or may be restricted from conducting business with the 

public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of 

Corrupt Activities Act  No 12 of 2004 or any other applicable legislation. 

 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.10 JOINT VENTURES AGREEMENTS 

 

Joint Venture agreement and Power of Attorney Agreements to be attached here (if applicable). 
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T2.2.11 RECORD OF ADDENDA TO TENDER DOCUMENTS 

 

I / We confirm that the following communications received from the Employer or his representative before the 

date of submission of this tender offer, amending the tender documents, have been taken into account in this 

tender offer. 

 

ADD.No DATE TITLE OR DETAILS 

1   

2   

3   

4   

5   

6   

7   

8   

9   

10   

 

 

 
I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the information 
contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 
 
It is also confirmed that the requirements, as stated on the Addenda, have been complied with. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.12 ELIGIBILITY: DECLARATION OF MUNICIPAL FEES 
 

Reference is to be made to Clause F.2.1(f)(ii) of the Tender Data. 

 

I, the undersigned, do hereby declare that the Municipal fees of:  
 
......................................................................................................................................................................... 

(full name of Company / Close Corporation / partnership / sole proprietary/Joint Venture) 

 
(hereinafter referred to as the TENDERER) are, as at the date hereunder, fully paid or an Acknowledgement 
of Debt has been concluded with the Municipality to pay the said charges in instalments.  
 
The following account details relate to property of the said TENDERER: 
 

Account Account Number: to be completed by tenderer 

Consolidated Account             

Electricity             

Water              

Rates              

JSB Levies             

Other             

I acknowledge that should the aforesaid Municipal charges fall into arrears, the Municipality may take such 
remedial action as is required, including termination of any contract, and any payments due to the Contractor 
by the Municipality shall be first set off against such arrears. 

 Where the tenderer’s place of business or business interests are outside the jurisdiction of eThekwini 
municipality, a copy of the accounts/ agreements from the relevant municipality are to be provided. 

 
 Where the tenderer’s Municipal Accounts are part of their lease agreement, then a copy of the 

agreement, or an official letter to that effect, is to be provided.  
 
Tenderers are to include, at the back of their tender submission document, a printout of the above 
account’s and or agreements signed with the municipality. 

 
Failure to include the required document will make the tender submission non-responsive. 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.13 ELIGIBILITY: REGISTRATION WITH COMPENSATION COMMISSIONER 
 

Reference is to be made to Clause F.2.1(f)(i) of the Tender Data. 
 
The Occupational Injuries and Diseases Act (130 of 1993 as amended) (the Act) refers. A summary of the 
pertinent Clauses are listed below. The act is to be referenced for the full text of the clauses.  
 
Clause 80: Employer to register with commissioner and furnish him with particulars 
The Act requires that an Employer carrying out business in the Republic to register with the Compensation 
Commissioner. Any person who fails to comply with the provisions of the this clause is guilty of an offence. 
 
Clause 82: Employer to furnish returns of earnings 
The Act requires an Employer to furnish the commissioner with a return showing: 

 The amount of earnings paid by him to his employees. 
 Any further information as may be prescribed or as the commissioner may require. 

Any Employer who fails to comply with the provisions of the this clause is guilty of an offence. 
 
Clause 86: Assessment to be paid by an employer to commissioner  
The Act states that an Employer will receive notices of assessment from the commissioner. The Employer 
must pay the commissioner the assessment amount on the notices. 
 
Clause 89: Mandators and contractors 
The Act requires a contractor (a person with a contract with a mandator) to register as an Employer in 
accordance with the provisions of the Act and pay the necessary assessments. Failing registration or payment 
of assessments, the mandator is required to pay the assessments in respect of the employees of the 
contractor. The mandator is allowed to recover the assessment amounts paid from the contractor. 
  
The Department of labour issues contractors with a Letter of Good Standing if the contractor has complied 
with the requirement(s) of the Act and is in “good standing” with the Compensation Fund. Employers can check 
the validity of such Letters of Good Standing on the internet (https://cfonline.labour.gov.za/VerifyLOGS ). 
 
Tenderers are to include, at the back of their tender submission document, a printout of their most 
recent Letter of Good Standing from the Department of Labour. 
 
Failure to include the required document will make the tender submission non-responsive. 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.14 ELIGIBILITY: CSD REGISTRATION REPORT  
 
Reference is to be made to Clauses F.2.1(e) and F.2.23 of the Tender Data. 
 
The Conditions of Tender, Clause F.2.1: Eligibility, requires a tenderer to be registered, at the time of tender 
closing, on the National Treasury Central Supplier Database (CSD) as a service provider. 
 
CSD Registration Reports can be obtained from the National Treasury’s CSD website at 
https://secure.csd.gov.za/Account/Login.  
 
The date of obtaining the printout is to be indicated on the printout. 
 
The following is an example of the beginning of the printout obtained from the above website. 
 

 

 
Tenderers are to include, at the back of their tender submission document, a printout of their (full) CSD 
Registration Report. 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.15 ELIGIBILITY: VERIFICATION OF CIDB REGISTRATION AND STATUS  
 
Reference is to be made to Clause F.2.1.1 and F.2.23 of the Tender Data. 
 
The Conditions of Tender, Clause F.2.1.1: Eligibility, requires a tenderer to be registered, as “Active”, with 
the CIDB (at time of tender closing), in a contractor grading designation equal to or higher than a contractor 
grading designation determined in accordance with the sum tendered, or a value determined in accordance 
with Regulation 25 (1B) or 25(7A) of the Construction Industry Development Regulations. The required class 
of construction work is specified in Clause F.2.1.1. 
 
CIDB Registrations can be obtained from the CIDB website at 
https://registers.cidb.org.za/PublicContractors/ContractorSearch. The date of obtaining the printout is to be 
indicated on the printout. 
 
The following is an example of the beginning of the printout obtained from the above website. 
 

 
 
 
Tenderers are to include, at the back of their tender submission document, a printout of their 
registration with the CIDB. 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.16 ELIGIBILITY: EXPERIENCE OF TENDERER 
 
Reference is to be made to Clause F.2.1.2 of the Tender Data. 
This form is to be copied and used for each submission of experience, as may be required. 
 
Where options are provided ( * ), only one (1) selected option should be clearly marked with an “ X “. 
 

Tenderer’s CIDB Grade: 1* 2* 3* 4* 5* 6* 7* 8* 9* Experience as a: Sub-Contractor* Main Contractor* 

Client / Employer: 

Entity Name:  

Contact Name:  

Contact Tel:    -    -     

Contact Cell:    -    -     

Contact email / other:  

Client OR 
Main Contractor’s Details 
Should the Employer’s reasonable 
attempts to make contact, to verify 
the information provided, fail (for 
whatever reason) this experience 
submission will be considered 
invalid. 

Entity Name:  

Contact Name:  

Contact Tel:    -    -     

Contact Cell:    -    -     

Contact email / other:  

Contract Details 

Contract Number:             

Contract Title:  

Has this Contract been 
completed? Y* N* 

Commencement Date: d d m m 2 0 y y 
Completion Date 

(if applicable): d d m m 2 0 y y 

Tendered Value (Contract Sum) 
OR Sub-Contract Value: R 

Final Contract Price 
OR Final Value of Sub-Contract: R 

 

Contract Scope-of-Work 
(Description of Works components) 

If available in hard copy, the Scope-of-Work can be attached.  
Only include the Scope-of-Work (contract description). The Specification is not required. 

 

 

In addition to the Scope-of-Work (entered above or attached) the following documentation / information is required to be attached to the back of this form. 

Contractor Type and Contract Status 

Proof of Sub-Contract 
Agreement 

Letter of Award OR 
Form of Offer & 

Acceptance 

Most recent Payment 
Certificate, OR most recent 
INVOICE, with Quantities 

summary 

Final Payment Certificate, 
OR most recent INVOICE, 
with Quantities summary 

Completion 
Certificate 

Current Contract as Sub-Contractor X  X   

Completed Contract as Sub-Contractor X   X  

Current Contract as Main Contractor  X X   

Completed Contract as Main Contractor  X  X X 

Failure to submit this returnable form, and provide the above supporting documentation/ information, 
for each submission of experience, will invalidate that experience submission 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.16 EXPERIENCE OF TENDERER  

 

 

The following is a statement of works of similar nature (in relation to the scope of works) recently (within the 

past 7 years) executed by myself / ourselves. 

 

Tenderers are to submit copies of signed completion certificates for all projects submitted. 

 
EMPLOYER: 

CONTACT PERSON 

AND TELEPHONE 

NUMBER 

CONSULTING ENGINEER: 

CONTACT PERSON AND 

TELEPHONE NUMBER 

NATURE OF 

WORK 

VALUE OF WORK 

(inclusive of VAT) 

DATE 

COMPLETED  

     

  

  

     

  

  

     

  

  

     

  

  

     

  

  

     

  

  

     

  

  

     

  

  

Attach additional pages if more space is required 

 
I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 

information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.17 PROPOSED ORGANISATION and STAFFING 

 

 

The tenderer should propose the structure and composition of their team i.e. the main disciplines involved, the 
key staff member / expert responsible for each discipline, and the proposed technical and support staff and 
site staff.  
 
The roles and responsibilities of each key staff member / expert should be set out as job descriptions.  In the 
case of an association / joint venture / consortium, it should, indicate how the duties and responsibilities are to 
be shared. 
 
The tenderer must attach his / her organization and staffing proposals to this page. (this is to include both the 
on-site and off-site staffing resources used for this project) 
 
In addition to any lists, this information should also be shown in an organogram format (flow chart) clearly 
indicating the staff hierarchy and reporting lines, again for on- and off-site resources. 
 

 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms 
that the contents of this schedule are within my personal knowledge and are to the best of my belief both true 
and correct. 

 

 
I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 

information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.18  KEY PERSONNEL 

 

 

The Tenderer shall list below the personnel which he intends to utilize on the Works, including key personnel 

(Contract’s Manager, Site Agent, and Foremen) which may have to be brought in from outside if not available 

locally. 

 

CATEGORY OF EMPLOYEE 

NUMBER OF PERSONS 

KEY PERSONNEL, PART 

OF THE CONTRACTOR'S 

ORGANISATION 

KEY PERSONNEL TO BE 

IMPORTED IF NOT 

AVAILABLE LOCALLY 

Site Agent, Project Managers 

 
  

Foremen, Quality Control and Safety 

Personnel 
  

Technicians, Surveyors, etc 

 
  

Artisans and other Skilled workers 

 
  

Plant Operators 

 
  

Unskilled Workers 

 
  

Others: ........................................... 

 
  

 

....................................................... 

  

Note: CVs of key personnel may be requested during the contract period. 

 

 
I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 

information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.19 EXPERIENCE OF KEY PERSONNEL 

 

The experience of assigned staff member in relation to the Scope of Work will be evaluated from three different 

points of view: 

 

1) General experience (total duration of professional activity), level of education and training and positions 

held of each discipline specific team leader. 

2) The education, training, skills and experience of the Assigned Staff in the specific sector, field, subject, 

etc which is directly linked to the scope of work.   

3) The key staff members’ / experts’ knowledge of issues which the tenderer considers pertinent to the 

project e.g. local conditions, affected communities, legislation, techniques etc. 

 

A CV of the contract manager, site agent(s) and general foreman of not more than 2 pages should be 

attached to this schedule: 

 

Each CV should be structured under the following headings: 

 

a) Personal particulars 

 - name 

 - date and place of birth 

 - place (s) of tertiary education and dates associated therewith 

 - professional awards 

 

b) Qualifications (degrees, diplomas, grades of membership of professional societies and professional   

registrations) 

 

c)       Skills 

 

d)       Name of current employer and position in enterprise 

 

e)       Overview of post-graduate / diploma experience (year, organization and position) 

 

f)       Outline of recent assignments / experience that has a bearing on the scope of work 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.20 PRELIMINARY PROGRAMME 

 

 

The Tenderer shall detail below or attach a preliminary programme reflecting the proposed sequence and 

tempo of execution of the various activities comprising the work for this Contract.  The programme shall be in 

accordance with the information supplied in the Contract, requirements of the Project Specifications and with 

all other aspects of his Tender. 

 

PROGRAMME 

ACTIVITY WEEKS / MONTHS 

               

               

               

               

               

               

               

               

               

               

               

               

               

 

Note: The programme must be based on the completion time as specified in the Contract Data.   

 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.21 CONSTRUCTION APPROACH, METHODOLOGY, AND QUALITY CONTROL 

 

 

Construction Approach and Methodology 

 

The construction approach and methodology must respond to the Scope of Work and outline the proposed 
approach to undertake the work showing a detailed programme including health and safety aspects, the use 
of plant and resources for this Project. 
 
 
Quality Control 
 
The quality control statement must discuss what tests and control measures are to be employed on site to 
attain the specified results and is to cover the program associated activities. 
 
 
The tenderer must attach his / her Construction Methodology and Quality Control information to this 
page.  
 

 
 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.22 SCHEDULE OF PROPOSED SUBCONTRACTORS 

 

The following firms have been identified as possible subcontractors for work in this contract. 

 

NAMES AND ADDRESSES OF PROPOSED 

SUBCONTRACTORS 

NATURE AND EXTENT OF 

WORK TO BE 

SUBCONTRACTED 

PREVIOUS EXPERIENCE 

WITH SUBCONTRACTOR 

 

   

 

 

   

 

 

   

 

 

   

 

 

   

 

   

 

 

   

 

 

   

 

 

Attach additional pages if more space is required 

 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.23 PLANT and EQUIPMENT 

 

The following are lists of major items of relevant equipment that I / we presently own or lease and will have 

available for this contract if my / our tender is accepted. 

 

(a) Details of major equipment that is owned by me / us and immediately available for this contract. 

DESCRIPTION (type, size, capacity etc) QUANTITY 
YEAR OF 

MANUFACTURE 

   

   

   

   

   

   

   

 Attach additional pages if more space is required 

 

(b) Details of major equipment that will be hired, or acquired for this contract if my / our tender is 

accepted 

DESCRIPTION (type, size, capacity etc) QUANTITY 

HOW ACQUIRED 

HIRE/ 

BUY 
SOURCE 

    

    

    

    

    

    

    

 Attach additional pages if more space is required 

 

The Tenderer undertakes to bring onto site without additional cost to the Employer any additional plant not 

listed but which may be necessary to complete the contract within the specified contract period. 

 
I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 

information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.24 CONTRACTOR'S HEALTH AND SAFETY PLAN 

 

 

At tender stage only a brief overview (to be attached to this page) of the tenderers perception on the safety 

requirements for this contract will be adequate. 

 

Only the successful Tenderer shall submit separately the Contractor's Health and Safety Plan as required in 

terms of Regulation 7 of the Occupational Health and Safety Act 1993 Construction Regulations 2014. 

 

The detailed safety plan will take into consideration the site specific risks as mentioned under C.3: Project 

Specification.  A generic plan will not be acceptable. 

 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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PART C1: AGREEMENT AND CONTRACT DATA 

C1.1: FORM OF OFFER AND ACCEPTANCE 

C1.1.1: OFFER 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in 
respect of the following works: 
 

Contract No:  1H-27952 

Contract Title: Provision Of Civil Infrastructure For Lamontville Ministerial Housing Project – Phase 3 

 
The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender 
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the 
Conditions of Tender. 
 
By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
Contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data. 
 
* The offered total of the prices inclusive of Value Added Tax is: 
 
R................................................. (In words .......................................................................................... 
 
.......................................................................................................................................................................) 
 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity 
stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the 
Conditions of Contract identified in the Contract Data. 
 
For the Tenderer: 
 
* Name of Tenderer (organisation)    : ........................................................................ 
 
* Signature (of person authorized to sign the tender) : ........................................................................ 
 
* Name (of signatory in capitals)    : ........................................................................ 
 
Capacity (of Signatory)      : ........................................................................ 
 
Address   : ............................................................................................................................ 
 
    : ............................................................................................................................ 
 
Telephone   : ............................................................................................................................ 
 
Witness: 
 
Signature   : ................................................... Date : ..................................... 
 
 
Name (in capitals) : : ................................................... 
 
Notes: 
* Indicates what information is mandatory. 
Failure to complete the mandatory information and sign this form will invalidate the tender. 
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C1.1: FORM OF OFFER AND ACCEPTANCE 

C1.1.2: FORM OF ACCEPTANCE 
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By signing this part of the Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s 
Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 
Conditions of Contract identified in the Contract Data.  Acceptance of the Tenderer’s Offer shall form an 
agreement between the Employer and the Tenderer upon the terms and conditions contained in this 
Agreement and in the Contract that is the subject of this Agreement. 
 
The terms of the contract are contained in: 

 Part C1 : Agreement and Contract Data, (which includes this Agreement) 
 Part C2 : Pricing Data, including the Bill of Quantities 
 Part C3 : Scope of Work 
 Part C4 : Site Information 

 
and the schedules, forms, drawings and documents or parts thereof, which may be incorporated by reference 
into Parts C1 to C4 above. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Agreement.  No amendments to or deviations from said documents are valid unless 
contained in this Schedule, which must be duly signed by the authorised representatives of both parties. 
 
The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the 
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) 
to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the Conditions of Contract identified in the Contract Data at, or just after, the date this 
Agreement comes into effect.  Failure to fulfill any of these obligations in accordance with those terms shall 
constitute a repudiation of this Agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer 
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).  
Unless the Tenderer (now Contractor) within five days of the date of such receipt notifies the Employer in 
writing of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a 
binding contract between the parties. 
 
 

Signature (person authorized to sign the acceptance) : ........................................................................ 
 
Name (of signatory in capitals)    : ........................................................................ 
 
Capacity (of Signatory)     : ........................................................................ 
 
Name of Employer (organisation)    : ........................................................................ 
 
Address   : ...................................................................................................................... 
 
    : ...................................................................................................................... 
Witness: 
 
Signature   : ...................................................  Date : ...................................... 
 

Name(in capitals) : : ......................................... 
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C1.1: FORM OF OFFER AND ACCEPTANCE 
C1.1.3: SCHEDULE OF DEVIATIONS 
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1. Subject : ……………………………………………………………………………………………….. 
 
 Details : ……………………………………………………………………………………………….. 
 
   : ……………………………………………………………………………………………….. 
 
2. Subject : ……………………………………………………………………………………………….. 
 
 Details : ……………………………………………………………………………………………….. 
 
    : ……………………………………………………………………………………………….. 
 
3. Subject : ……………………………………………………………………………………………….. 
 
 Details : ……………………………………………………………………………………………….. 
 
   : ……………………………………………………………………………………………….. 
 
By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer 
agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as any 
confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer during 
this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of 
this Agreement shall have any meaning or effect in the contract between the parties arising from this 
Agreement. 

 

FOR THE TENDERER  FOR THE EMPLOYER 

………………………..………….. Signature ………………………..………….. 

………………………..………….. Name (in capitals) ………………………..………….. 

………………………..………….. Capacity ………………………..………….. 

………………………..…………… 

…………………………………….. 

…………………………………….. 

…………………………………….. 

Name and Address of 

Organisation 

………………………..…………… 

…………………………………….. 

…………………………………….. 

…………………………………….. 

……………………………………… Witness Signature ……………………………………… 

…………………………………….. Witness Name …………………………………….. 

…………………………………….. Date …………………………………….. 
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C1.2: CONTRACT DATA 

 
C1.2.1 CONDITIONS OF CONTRACT 

C1.2.1.1 GENERAL CONDITIONS OF CONTRACT 
 
The Conditions of Contract are the General Conditions of Contract for Construction Works (2015 
3rd Edition), (GCC 2015) published by the South African Institution of Civil Engineering.  Copies 
of these conditions of contract may be obtained from the South African Institution of Civil 
Engineering  (Tel: 011-805-5947, Fax: 011-805-5971, E-mail: civilinfo@saice.org.za). 

The Contract Data (including variations and additions) shall amplify, modify, or supersede, the 
GCC 2015 to the extent specified below, and shall take precedence and shall govern. 

Each item of data given below is cross-referenced to the clause in the GCC 2015 to which it 
mainly applies. 

C1.2.2 CONTRACT DATA 

C1.2.2.1 DATA TO BE PROVIDED BY THE EMPLOYER 
 
1.1.1.13 The Defects Liability Period, from the date of the Certificate of Completion, is 1 Year.  

1.1.1.14 The time for achieving Practical Completion, from the Commencement Date is 105 Weeks. 
The period as stated in 5.3.2, and the 7 days referred to in 5.3.3, are included in the above time 
for achieving Practical Completion.  The special non-working days as stated in 5.8.1 are excluded 
from the above time for achieving Practical Completion. 

1.1.1.15 The Employer is the eThekwini Municipality as represented by: 
 Deputy Head: Housing Engineering 
 
1.2.1.2 The address of the Employer is: 

Physical: 20th Floor Embassy Building, 199 Anton Lembede Street, Durban, 4001 
Postal: Human Settlements Units, PO Box 3858, Durban, 4000 
Telephone: 031-322-8813 
Fax: N/A 
E-Mail: Mxolisi.Tshabalala@durban.gov.za 

1.1.1.16 The name of the Employer’s Agent is Mxolisi Tshabalala 
1.2.1.2 The address of the Employer’ Agent is:  

Physical: 20th Floor Embassy Building, 199 Anton Lembede Street, Durban, 4001 
Postal: Human Settlements Units, PO Box 3858, Durban, 4000 
Telephone: 031-322 8813 
Fax: N/A 
E-Mail: Mxolisi.Tshabalala@durban.gov.za 

1.1.1.26  The Pricing Strategy is by Re-measurement Contract. 

3.2.3  The Employer’s Agent shall obtain the specific approval of the Employer before executing any 
of his functions or duties according to the following Clauses of the General Conditions of Contract: 
 6.3 : Council approval in order to authorise any expenditure in excess of the Tender Sum plus 

15% contingencies. 

4.11.1 To carry out and complete the works, the Contractor shall employ a competent Site Agent and 
Foreman as part of the key staff. It is a requirement for the Contractor’s Site Agent and Foreman 
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to each have a minimum of 3 years relevant experience including experience on projects of a 
similar nature. The CV’s of the Site Agent and the Foreman should be submitted to the Employer’s 
Agent’s Representative for acceptance by the Department (reference is made to Cl.5.3.1 of the 
Contract Data). 

 Note: 
i) “similar nature” implies projects that were of a value of at least 70% of this tender’s value, 

and had a comparable Scope of Work in terms of technical requirements and operations. 
ii) “experience” implies experience on projects of a similar nature. 
iii) “accredited degree / diploma” implies a minimum 3-year qualification within the built      

environment, from a registered University or Institute of Technology. 

5.3.1 The documentation required before commencement with Works execution are: 
 Health and Safety Plan (refer to Clause 4.3) 
 Initial Programme (refer to Clause 5.6) 
 Security (refer to Clause 6.2) 
 Insurance (refer to Clause 8.6) 
 CV(s) of Key Site Staff (refer to Clause 4.11.1) 
 CPG Implementation Plan (if applicable) 

5.3.2 The time to submit the documentation required before commencement with Works is 14 Days. 

5.3.3 Add the following paragraph: 

“If a construction work permit, in terms of Clause 3(1) of the Construction Regulations (2014), is 
applicable, the instruction to commence carrying out of the works may only be issued once the 
construction work permit has been obtained by the Employer’s Agent.  If a construction work 
permit is applicable, the contractor shall allow for a minimum period of 37 days, after the 
submission (or re-submission) of the documentation referred to in Clause 5.3.1., for the issuing 
of the construction work permit.” 

 
 
5.8.1 The non-working days are Sundays. 
(5.1.1) The special non-working days are: 

 All statutory holidays as declared by National or Regional Government. 
 The year-end break: 

 Commencing on the first working day after 15 December. 
 Work resumes on the first working day after 5 January of the next year. 
 

5.8.1 Delete the words “sunset and sunrise” and replace with “17:00 and 07:00”. 
 
5.12.2.2 Abnormal Climatic Conditions (Rain Delays) - The numbers of days per month, on which work 

is expected not to be possible as a result of rainfall, for which the Contractor shall make provision, 
is given in the table below.  During the execution of the Works, the Employer’s Agent’s 
Representative will certify a day lost due to rainfall only if at least 75% of the work force and plant 
on site could not work during that specific working day. 

Extension of time as a result of rainfall shall be calculated monthly being equal to the number 
days certified by the Employer’s Agent’s Representative as lost due to rainfall, less the number 
of days allowed for as in table below, which could result in a negative figure for certain months.  
The total extension of time for which the Contractor may apply, shall be the cumulative algebraic 
sum of the monthly extensions.  Should the sum thus obtained be negative, the extension of time 
shall be taken as NIL. 
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Month    Days Lost 
Average 

Rainfall 
Month    Days Lost 

Average 

Rainfall 

January  4*  134  July  1  39 

February  3  113  August  2  62 

March  3  120  September  2  73 

April  2  73  October  3  98 

May  2  59  November  3  108 

June  1  28  December  1*  102 

TOTAL  27  1009mm 
* = The number of working days lost allows for the 
annual  statutory  Construction  holiday  in 
December and January of each year. 

 
5.13.1  The penalty for delay in failing to complete the Works is 1% of the contract value per Day. 
 
5.14.1 The requirements for achieving Practical Completion will be determined by the Employer’s 

Agent (in consultation with the Contractor) and recorded in the minutes of the first Site Meeting / 
Handover Meeting.  (Refer to 1.1.1.24 for a generic definition.)  The requirements are to be 
regularly reviewed with respect to any variations to the Contract. 

 
5.16.3 The latent defect liability period is 10 Years. 
 
6.2.1 Security (Performance Guarantee): Delete the word “selected” and replace it with “stated”. 

 
The liability of the Performance Guarantee shall be as per the following table: 
 

Value of Contract (incl. VAT) Performance Guarantee Required 

Less than or equal to R 1m Nil 

Greater than R 1m and less than or equal to R 10m 5% of the Contract Sum 

Greater than R 10m 10% of the Contract Sum 

 
6.5.1.2.3  The percentage allowance to cover overhead charges for daywork are as follows: 

 80% of the gross remuneration of workmen and foremen actually engaged in the daywork; 
 20% on the net cost of materials actually used in the completed work. 
 
No allowance will be made for work done, or for materials and equipment for which daywork rates 
have been quoted at tender stage. 
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6.8.2 Contract Price Adjustment Factor: The value of the certificates issued shall be adjusted in 
accordance with the Contract Price Adjustment Schedule (GCC 2015 - page 86) with the following 
Indices / Descriptions / Coefficients: 
 The proportion not subject to adjustment: x = 0.10. 
 The base month will be the month prior to the month in which tenders close. 

 
 The Index for Labour, Plant, and Materials shall be based on December 2021 = 100. 
 The Index for Fuel shall be based on December 2020 = 100. 
 
 

 STATS SA 
Statistical Release 

Table Description Coefficient 

 “L” is the 
“Labour Index” 

P0141 Table A Geographic Indices; 
CPI per Province; 
Kwa-Zulu Natal 

a = 0.28 

 “P” is the 
 “Contractor’s 

Equipment Index” 

P0151.1 Table 4 Plant and Equipment b = 0.28 

 “M” is the 
“Materials Index” 

P0151.1 Table 6 Civil Engineering Material 
(excluding bitumen) 

c = 0.38 

 “F” is the 
“Fuel Index” 

P0142.1 Table 1 Coke, petroleum, chemical, 
rubber and plastic products; 
Coal and petroleum products; 
Diesel 

d = 0.06 

 
 
6.8.3 Price adjustments for variation in the cost of the special material(s) listed below, will be 

allowed. 
 

Bitumen - escalation will be calculated using the “Rise and Fall” method as determined by the 
Employer.  The base price for bitumen on this contract shall be the ruling price of 50/70 grade 
bitumen based on the “Shell Whole Sale List Selling Price for Penetration Grade Bitumen”, seven 
(7) days prior to the closing date of tenders. 
 

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is 80%. 
 

6.10.3 Retention Money: Delete the word “selected”. 
The percentage retention on the amounts due to the Contractor is 10%. 
The limit of “retention money” is 5% of the Contract Sum. 
Should the Contract Price exceed the Contract Sum then the limit of “retention money” is 5% of 
the Contract Price. 
Interest will not be paid on retention withheld by the Employer. 

 
8.6.1.1.2 The value of Plant and materials supplied by the Employer to be included in the insurance sum: 

Not Required. 
 
8.6.1.1.3 The amount to cover professional fees for repairing damage and loss to be included in the 

insurance sum: Not Required. 
 
8.6.1.2  SASRIA Coupon Policy for Special Risks to be issued in joint names of Council and Contractor 

for the full value of the works (including VAT). 
 
8.6.1.3 The limit of indemnity for liability insurance: R 10 000 000.00. 
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8.6.1.4 Ground Support Insurance: 

 Minimum amount for any one occurrence, unlimited as to the number of occurrences, against 
any claim for damages or loss caused by vibration and / or removal of lateral support: R 2 000 
000.00. 

 Maximum first excess: R 10 000. 
 
8.6.1.5 Furthermore, the insurance cover effected by the Contractor shall meet the following 

requirements: 
 

Third Party Insurance (Public Liability) 
 Minimum amount for any one occurrence, unlimited as to the number of occurrences, for the 

period of the contract, inclusive of the maintenance period: R 1 000 000. 
 Consequential loss to be covered by policy: Yes 
 Liability section of policy to be extended to cover blasting: R 500 000. 
 Maximum excess per claim or series of claims arising out of any one occurrence: R20 000.00. 

 
Principal’s own surrounding Property Insurance 
 Minimum amount for any one occurrence unlimited as to the number of occurrences against 

any claim for damage which may occur to the Council’s own surrounding property: R500 
000.00. 

 Maximum first excess: R 20 000.00 
 

Insurance of Works 
 Minimum amount for additional removal of debris (no damage): Nil  
 Minimum amount for temporary storage of materials off site, excluding Contractor’s own 

premises: Nil  
 Minimum amount for transit of materials to site: Nil  

 
8.6.5 Approval by Employer: At the end of the sub-clause, add the following paragraph: 
 

"Except where otherwise provided in the Special Conditions of Contract, the insurance cover 
effected by the Contractor in terms of this clause shall not carry a first loss amount greater than 
those set out below: 

Contract Price First Loss 

Less than R 100,000 R 5,000 

R 100,000 to R 500,000 R 10,000 

R 500,000 to R 1,000,000 R 20,000 

R 1,000,000 to R 2,000,000 R 30,000 

R 2,000,000 to R 4,000,000 R 40,000 

Greater than R 4,000,000 R 50,000 

 
The insurance policy shall contain a specific provision whereby cancellation of the policy prior to 
the end of the period referred to in Cause 8.2.1 cannot take place without the prior written approval 
of the Employer.” 

 
 

10.7.1 Failing ad-hoc adjudication, the determination of disputes shall be by arbitration. 
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C1.2.2.2 DATA TO BE PROVIDED BY CONTRACTOR 
 

1.1.1.9 The legal name of Contractor is: 
 
……………………………………………………………………………….……….……………… 
 
……………………………………………………………………………….……….……………… 
 
……………………………………………………………………………….……….……………… 
 
……………………………………………………………………………….……….……………… 
 

1.2.1.2 The Physical address of the Contractor is: 
 
……………………………………………………………………………….……….……………… 
 
……………………………………………………………………………….……….……………… 
 
……………………………………………………………………………….……….……………… 
 
……………………………………………………………………………….……….……………… 
The Postal address of the Contractor is: 
 
……………………………………………………………………………….……….……………… 
 
……………………………………………………………………………….……….……………… 
 
……………………………………………………………………………….……….……………… 
 
……………………………………………………………………………….……….……………… 
The contact numbers of the Contractor are: 
 
Telephone:  ……………………………………………………………….……….……………… 
 
Fax:   ……………………………………………………………….……….……………… 
 
The E-Mail address of the Contractor is: 
 
……………………………………………………………………………….……….……………… 
 

6.5.1.2.3 The percentage allowance to cover overhead charges for daywork are as follows: 
 

 % of the gross remuneration of workmen and foremen actually engaged 
in the daywork; 

…………. % 

 % on the net cost of materials actually used in the completed work. …………. % 

 
 



  Contract No: 1H-27952 

 

 

C1: Agreements and Contract Data  Page 58  Document Version 24/02/202(e) 

 

 

C1.2.3 ADDITIONAL CONDITIONS OF CONTRACT 

 
C1.2.3.1 COMMUNITY LIAISON OFFICER 
 

The Ward Councillor(s) in whose ward(s) work is to be done will, collectively, identify a community 
liaison officer (CLO) for the project and make the person known to the Contractor within two days 
of being requested to do so.  The Contractor will be required to enter a written contract with the 
CLO that specifies: 
• The hours of work and the wage rate of the CLO (200% of the Civil Engineering Industry 

minimum wage). 
• The duration of the appointment. 
• The duties to be undertaken by the CLO which could include: 

• Assisting in all respects relating to the recruitment of local labour. 
• Acting as a source of information for the community and councillors on issues related to the 

contract. 
• Keeping the Contractor advised on community issues and issues pertaining to local security. 
• Assisting in setting up any meetings or negotiations with affected parties. 
• Keeping a written record of any labour or community issue that may arise. 
• Any other duties that may be required by the Contractor. 

Responsibility for the identification of a pool of suitable labour shall rest with the CLO, although 
the Contractor shall have the right to choose from that pool.  The Contractor shall have the right 
to determine the total number labourers required at any one time and this may vary during the 
contract. 

 
The Contractor shall have the right to replace labour that is not performing adequately.  Should 
such occasion arise, it must be done in conjunction with the CLO. 
 
Payment: The CLO will be reimbursed from the PC Sum item in the Preliminary & General Section 
of the Bill of Quantities. 

 
 
C1.2.3.2 EMPLOYMENT OF LOCAL LABOUR 
 

It is a condition of contract that the contractor will be required to employ local labour as specified 
in eThekwini Council Policy “The use of CLOs and Local Labour”. The contractor will be required 
to ensure that a minimum of 50% of the labour force is made up of local labour.  For the purposes 
of this contract, “Local labour” will be deemed to be any persons who reside within Ward(s) 69, 
74 & 75. The contractor will be required to provide proof of authenticity of local labour.  Signed 
confirmation by the appointed CLO will suffice for this. 

 
No additional costs will be entertained due to this Particular Specification.  The contractor will 
remain responsible for providing proper supervision of all labour and will be responsible for the 
quality of work produced. 

 
 
C1.2.3.3 CONTRACTOR PARTICIPATION GOAL (CPG) 

 
It is a condition of contract that the contractor must allow for a minimum of 30% of the contract 
value (excluding PC Sum items and Fixed Cost allowances) to be subcontracted to contractors 
who are >51% Black Owned.  Proof of payment to the subcontractors will be required to verify 
that the minimum has been achieved. 
 
The penalty for not achieving the specified CPG will be 0.5% of the contract value (excluding PC 
Sum items and Fixed Cost allowances) for every 1% of CPG not achieved. 
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C1.2.3.4 FTE (Full Time Equivalent) EMPLOYMENT INFORMATION 
 

It is a condition of contract that the Contractor supplies the Employer’s Agent’s Representative 
with information in respect of the employment of all foremen, artisans and labour (skilled and 
unskilled) employed to work on this contract.  The information required is: 

 Initials (per ID doc) 

 Last Name (per ID doc) 

 ID Number 

 Disability (y / n) 

 Education Level Level 1 
Unknown 

Level 2 
No Schooling 

Level 3 
Grade 1-3 

Level 4 
Grade 4 

Level 5 
Grade 5-6 

Level 6 
Grade 7-8 

Level 7 
Grade 9 

Level 8 
Grade 10-11 

Level 9 
Grade 12 

Level 10 
Post Matric 

 

 Category of Employment Category A: Employed as Local Labour for this contract only 
Category B: Temporarily employed by the Contractor 
Category C: Permanently employed by the Contractor 

 
In addition, the following information is required in respect of each person listed above, on a 
monthly basis: 
 Number of days worked during the month; 
 Daily wage rate; 
 Number of training days during the month. 
 
The information is to be forwarded in a format acceptable to the Employer’s Agent’s 
Representative, but preferably in the form of an emailed EXCEL file (an original file, to be used 
as a template, will be issued to the Contractor).  Contractors without computer facilities will be 
required to submit a hard copy of the information in a format as agreed to between the Contractor 
and the Employer’s Agent’s Representative. 
 
In addition to the tax invoice, to be submitted by the Contractor with his monthly statement, 
mentioned in Clause 6.10.4 of GCC 2015, the Employer reserves the right to withhold payment 
until the monthly FTE information has been forwarded to the Employer’s Agent’s Representative.  
No additional payment for complying with the above will be made and the Contractor is to make 
allowance for complying through the time related P & G items (sum) under Part AA: Preliminaries, 
of the Bill of Quantities. 

 
C1.2.3.5 PERFORMANCE MONITORING OF SERVICE PROVIDERS 
 

Key Performance Indicators (KPIs) are specified in the C3: Scope of Works, or will be discussed 
and agreed with the Contractor before commencement of the contract.  

 
C1.2.3.6 EXCEPTED RISKS (Clause 8.3) 

 
Pursuant to Clause 8.3 of the Conditions of Contract (GCC 2015), the Employer shall not be liable 
for the payment of standing time costs as a result of the occurrence of any of the “Excepted Risks” 
as defined under Clause 8.3. 
 
However, the Employer shall reimburse the Contractor in respect of plant de-establishment and 
re-establishment costs as a result of “Excepted risks” when a written instruction to de-establish is 
issued to the Contractor. 

 
 



  Contract No: 1H-27952 

 

 

C2: Bill of Quantities  Page 60  Document Version 24/02/202(e) 

 

C2.1: PRICING ASSUMPTIONS / INSTRUCTIONS 

 
C2.1.1  GENERAL 

 

The  Bill  of  Quantities  forms  part  of  the  Contract 

Documents and must be read and priced in conjunction 

with all the other documents comprising the Contract 

Documents (refer to F.1.2 of the Tender Data). 

 

C2.1.2  PRICING  INSTRUCTIONS  AND  DESCRIPTION 

OF ITEMS IN THE SCHEDULE 

 

Measurement and payment shall be in accordance with 

the  relevant  provisions  of  Clause  8  of  each  of  the 

Standard Engineering Specifications referred to  in the 

Scope of Work.  The Preliminary and General items shall 

be  measured  in  accordance  with  the  provisions  of 

C2.1.8. 

 

The descriptions of  the  items  in  the Bill of Quantities 

are  for  identification  purposes  only  and  comply 

generally  with  those  in  the  Standard  Engineering 

Specification.  

 

Clause  8  of  each  Standard  Engineering  Specification, 

read together with the relevant clauses of the Scope of 

the works,  set out what  ancillary or  associated work 

and  activities  are  included  in  the  rates  for  the 

operations  specified. Should any  requirements of  the 

measurement  and  payment  clause  of  the  applicable 

Standard Engineering Specification, or the Scope of the 

works,  conflict  with  the  Bill  of  Quantities,  the 

requirements of the Standard Engineering Specification 

or Scope of the work, as applicable, shall prevail. 

 

C2.1.3  QUANTITIES REFLECTED IN THE SCHEDULE 

 

The  quantities  given  in  the  Bill  of  Quantities  are 

estimates only, and subject to re‐measuring during the 

execution of the work. The Contractor shall obtain the 

Employer’s  Agent’s  detailed  instructions  for  all work 

before  ordering  any materials  or  executing  work  or 

making arrangements for it.  

 

The Works as finally completed in accordance with the 

Contract shall be measured and paid for as specified in 

the  Bill  of  Quantities  and  in  accordance  with  the 

General  and  Special  Conditions  of  Contract,  the 

Specifications  and  Project  Specifications  and  the 

Drawings. Unless otherwise stated, items are measured 

net in accordance with the Drawings, and no allowance 

has been made for waste. 

 

The validity of the contract will  in no way be affected 

by  differences  between  the  quantities  in  the  Bill  of 

Quantities  and  the  quantities  finally  certified  for 

payment. 

 

C2.1.5  MONTHLY PAYMENTS 

 

Unless  otherwise  specified  in  the  Specifications  and 

Project  Specifications,  progress  payments  in  Interim 

Certificates, referred to in Clause 6.10.1 of the General 

Conditions of Contract, in respect of "sum" items in the 

Bill of Quantities shall be by means of interim progress 

instalments  assessed  by  the  Employer’s  Agent  and 

based  on  the  measure  in  which  the  work  actually 

carried out relates to the extent of the work to be done 

by the Contractor. 

 
C2.1.4  PROVISIONAL SUMS / PRIME COST SUMS 

 

Where Provisional Sums or Prime Cost sums (PC Sum) 

are provided for items in the Bill of Quantities, payment 

for  the work done under  such  items will be made  in 

accordance with Clause 6.6 of the General Conditions 

of Contract. The Employer reserves the right, during the 

execution of the works, to adjust the stated amounts 

upwards or downwards according to the work actually 

done  under  the  item,  or  the  item  may  be  omitted 

altogether,  without  affecting  the  validity  of  the 

Contract.  

 

The  Tenderer  shall  not  under  any  circumstances 

whatsoever delete or amend any of the sums inserted 

in the "Amount" column of the Bill of Quantities and in 

the Summary of the Bill of Quantities unless ordered or 

authorized in writing by the Employer before closure of 

tenders.    Any  unauthorized  changes  made  by  the 

Tenderer to provisional items in the schedule, or to the 

provisional percentages and sums  in  the Summary of 

the  Bill  of Quantities, will  be  treated  as  arithmetical 

errors. 

 

C2.1.6  PRICING OF THE BILL OF QUANTITIES 

 

The prices and rates to be inserted by the Tenderer in 

the Bill of Quantities shall be the full inclusive prices to 

be paid by the Employer for the work described under 
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the several  items, and shall  include full compensation 

for all costs and expenses that may be required in and 

for the completion and maintenance during the defects 

liability period of all the work described and as shown 

on  the  drawings  as  well  as  all  overheads,  profits, 

incidentals and  the  cost of all general  risks,  liabilities 

and obligations set forth or  implied  in the documents 

on which the Tender is based. 

 

Each item shall be priced and extended to the "Total" 

column  by  the  Tenderer,  with  the  exception  of  the 

items for which only rates are required (Rate Only), or 

items  which  already  have  Prime  Cost  or  Provisional 

Sums affixed thereto.  If the Contractor omits to price 

any items in the Bill of Quantities, then these items will 

be considered to have a nil rate or price. 

 

All  items for which terminology such as "inclusive" or 

"not applicable" have been added by the Tenderer will 

be  regarded as having a nil  rate which  shall be  valid 

irrespective  of  any  change  in  quantities  during  the 

execution of the Contract. 

 

All rates and amounts quoted  in the Bill of Quantities 

shall be in Rands and Cents and shall include all levies 

and  taxes  (other  than VAT). VAT will be added  in  the 

Summary of the Bill of Quantities. 

 

C2.1.7  “RATE ONLY” ITEMS 

 

The Tenderer shall fill  in rates for all  items where the 

words "Rate Only" appear in the "Total" column. "Rate 

Only" items have been included where: 

(a) an alternative item or material is contemplated; 

(b) variations of specified components in the make‐up 

of a pay item may be expected; and 

(c)  no work under the item is foreseen at tender stage 

but the possibility that such work may be required 

is not excluded.  

 

For  “Rate Only”  items no quantities  are  given  in  the 

"Quantity" column but  the quoted  rate  shall apply  in 

the event of work under this item being required. The 

Tenderer  shall  however  note  that  in  terms  of  the 

Tender Data the Tenderer may be asked to reconsider 

any  such  rates  which  the  Employer  may  regard  as 

unbalanced. 

 

C2.1.8  PRELIMINARY AND GENERAL 

 

The  Preliminary  and  General  Section  is  provided  to 

cover the Contractor’s expenses incurred in complying 

with  the  requirements of  the  tender documents and 

consists of the following parts: 

 Part AA: Preliminaries 

 Part AB: General Specifications 

 Part AH: Occupational Health and Safety 

 

Fixed  Charge  Items:  Each  item  should  be  priced 

separately  and,  subject  to  the  Engineer  certifying  in 

terms  of  Clause  6.7  of  the  General  Conditions  of 

Contract that the work has been done, payment will be 

made as follows: 

(i)  the total amount due when the certified value fixed 

charge items in this section is less than 5% of the net 

contract price; 

(ii) when the certified value of fixed charge items in this 

section is greater than 5% of the net contract price, 

payment will be  limited  to 5% of  the net contract 

price. The remainder will be paid when the value of 

the work  done  under  the  contract,  excluding  the 

value of fixed charge items in this section, is greater 

than 50% of  the net  contract price, excluding  the 

value of fixed charge items in this section. 

 

Time Related Items: Any Time Related items not priced 

shall be deemed to be covered by the prices of other 

items in the section. 

 

Payment of Time Related  items  in this section will be 

made throughout the contract period, the amount per 

month  being  the  value  of  the  item  divided  by  the 

completion  in months  or,  if  specified  in  weeks,  the 

equivalent number of months, in terms of Clause 5.5 of 

the General Conditions of Contract. The final monthly 

increment  will  only  be  paid  upon  the  issue  of  a 

completion certificate. 
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C2.2: BILL OF QUANTITIES 

 

The Bill of Quantities follows and comprises of 25 pages.  The pages are numbered BoQ 63 to BoQ 88 
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SECTION  1 PRELIMINARY AND GENERAL 

PART AB GENERAL SPECIFICATIONS 

Item Clause Description Unit Quantity Rate Amount 

  
Preliminary & General : Fixed Charge  

    

  Items     

1 GCC.5 Formal contract sum 1   

2 GCC.10 Sureties sum 1   

3 GCC.3(1) 
PS.AB.4 

Checking of underground services sum 1   

4 GCC.38 Insurance of works , etc. and damage to sum 1   

  persons and property     

5 GCC.38 Third Party Insurance sum 1   

6 GCC.38(7) Workman's compensation sum 1   

7 PS.AB.4 Initial supply of plant, materials, labour sum 1   

  and services required by the contractor     

8 AB 2.2 
PS.AB.7 

Offices for Engineer and staff. Type 1 office. no 1   

9 AB.4 PS.7 Contractor's camp site/ store yard sum 1   

10 AB.5 PS.7(b) Notice board sum 1   

11 AB.7 PS.AB.1 Road deviations sum 1   

12 AB.2.3 PS.7.3 Services connection fee (electrical/ PC Sum 0 1.00 0.00 

  water). Allow provisional sum of R50 000     

13 GCC.3(1) 
AA.AB. 15 

Protection of underground services sum 1   

14  Allow for the following additional items sum 1   

  which the tenderer requires to be priced     

  separately: - a)     

15  b) sum 1   

16  Contractor's initial obligations in respect 
of the Occupational Health and Safety 

Act and Construction Regulations 

sum 1   

      

  
Preliminary & General : Time Related  

    

  Items     

17 GCC.25 Contractor's superintendence sum 1   

18 GCC.14(2) Setting out sum 1   

19 GCC.34 Watching and Lighting sum 1   

20 GCC.35(1) Care of works, damage to persons and sum 1   

  property     

21 GCC.21 Facilities for other contractors sum 1   

TOTAL CARRIED FORWARD TO SECTION 1 SUMMARY: PRELIMINARY AND GENERAL R 
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Part Continued PART 
AB GENERAL SPECIFICATIONS 

 

Item Clause Description Unit Quantity Rate Amount 

TOTAL CARRIED BROUGHT FORWARD FROM SECTION 1 SUMMARY: PRELIMINARY AND GENERAL R 
 

 

22 PS.AB.4 Provision of plant, materials and labour sum 1   

23 GCC.22 Clearance of site during contract and on sum 1   

  completion     

24 AB.6 AA.AB.6 Cost of samples and contractors sum 1   

  preliminary and site control testing     

25 AA.AB.14. Temporary reinstatements PC Sum 0 1.00 0.00 

26 AB.2 Attendance on and maintenance of sum 1   

  office for Engineer and staff     

27 AB.3 Rental of cellular phone for Engineer's PC Sum 30000 1.00 30 000.00 

  office including payment of telephone     

  calls (provisional sum)     

28 AB.7 AA.AB.7. Maintenance of pedestrian and traffic sum 1   

  facilities including provision of traffic     

  signs     

29 AB.7 PS.AB.5 Maintenance of road deviations sum 1   

30 AA.AB.12. Allow PC sum of R4000 for progress PC Sum 0 1.00 0.00 

  photographs     

31 AB.6 AA.AB.6 Deduction for retests required when set 1   

  density is not to specification as     

  determined by acceptance testing @     

  R800/set     

32 AA.AB.9. Survey for, and preparation of, 'as-built' sum 1   

  drawings     

33 AA.AB.8 Survey and co-ordination of all values, sum 1   

  manholes, catch pits and cable duct     

  markers     

34 PS.AB.3 Control of windblown material sum 1   

35 AA.A.3.1 Allow for the following additional items sum 1   

  which require to be priced separately :-     

36  Compliance with all provisions and sum 1   

  aspects of the Environmental     

  Management Plan.     

37  a) Community Liaison Officer PC Sum 1450000 1.00 1 450 000.00 

38  b) % Profit and attendance on above %=R 1450000   

  item     

39  Contractor's time related obligations in sum 1   

  respect of the Occupational Health and     

  Safety Act and Construction Regulations     

40  Submission of the Health and Safety File sum 1   

41  Professional Services (Engineering, PR Sum 3600000 1.00 3 600 000.00 

  Surveyor and Town planning)     
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TOTAL CARRIED TO SECTION 1 SUMMARY: PRELIMINARY AND GENERAL R 



  Contract No: 1H-27952 

 

 

C2: Bill of Quantities  Page 66  Document Version 24/02/202(e) 

 

SECTION  2 SITE CLEARANCE 

PART C SITE CLEARANCE 

 

Item Clause Description Unit Quantity Rate Amount 

1 B.8.2 General clearance and grubbing where m2 32000   

  directed   

2 B.8.10 Removal of unreinforced concrete m3 180 

  (Provisional)   

3 B.8.11 Removal of reinforced concrete m3 100 

  (Provisional)   

4 B.8.9 Removal of brickwork above ground m3 150 

5 B.8.4 Cut down and remove roots of large no 250 

  trees of girth measured 1m above   

  ground level>1.5.   

6 B.8.14 Removal of roadways to tip m3 60 

7 B.8.15 Removal of asphalt sidewalks/ medians m3 40 

  to tip   

8 B.8.16 Removal of kerb and channel/fillet to tip m3 40 

9 B.8.5 Removal of 1,8m high wire mesh fence m 800 

  and store on site for re-use   

10 B.8.11 Removal of concrete manholes and inlet no 20 

  cover frames   

11  Demolish informal dwellings m2 4000 

TOTAL CARRIED TO SECTION 2 SUMMARY: SITE CLEARANCE R 
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SECTION  3 ROADWORKS 

PART C CONCRETE WORK 

 

Item Clause Description Unit Quantity Rate Amount 

1 C.8.1 Grade 30/19 concrete in bases m3 1200   

2 C.8.2 High tensile steel fabric reinforcement m2 7500   

  ref: 395     

3 C.5.4.3 Extra over for transverse broomed finish m2 7500   

4 C.5.14 Construction joint m 450   

5  Piling and other foundation strengthening PR Sum 5000000 1.00 5 000 000.00 

TOTAL CARRIED TO SECTION 3 SUMMARY: ROADWORKS R 
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PART DA EARTHWORKS: BULK 

 

Item Clause Description Unit Quantity Rate Amount 

1 DA.8.2 Excavate topsoil to stockpile (100mm m3 4000   

  nominal depth)     

2 DA.8.3 
PS.DA.5 

Excavate in soft material and place directly into fill 

(including benching on 

m3 34100   

  steep slopes)     

3 DA.8.3 
PS.DA.5 

Excavate soft material and stockpile on site or spoil 

at approved dump site, 1km 

m3 5650   

  free haul     

4 DA.8.3 Extra over above for excavation in hard m3 1700   

  material to fill     

5 DA.8.3 AA 
DB.6 

Extra over for excavation in rock material 
(requiring drilling and blasting) 

m3 600   

6 DA.8.3 Extra over above for the excavation of m3 100   

  boulders greater than 0,15 m3 to     

  spoil/rockfill     

7 DA.8.3 Compact fill material from site to m3 34100   

  93%Mod. AASHTO     

8 DA.8.3 Excavate unsuitable material below m3 8000   

  embankments or formation and spoil on     

  site     

9 DA.8.4 
PS.DA.7 

Import G7 fill material from commercial sources 

inclusive of all haulage and 

m3 400   

  royalties. Layer thickness 150mm     

10  Compact G7 sub-base gravel to 95% m3 400   

  Mod AASHTO density     

11  Import G5 sub-base gravel from off site m3 400   

  commercial sources inclusive of all     

  haulage and royalties. Layer thickness     

  150mm. Measurement to compacted     

  volume.     

12  Compact G5 sub-base gravel to 96% m3 400   

  Mod AASHTO density     

13 EL.3, AA EL.1 Import dump rock m3 900   

14 DA.8.5 Spread and compact dump rock fill m3 900   

  material     

15  Import clean coarse sand from m3 450   

  contractor's off-site source inclusive of     

  haulage and royalties     

16  Compact coarse sand m3 450   

17 DA.8.9 AA 
DA.9 

Form, scarify and compact 150mm deep formation 
to 95% MAASHTO density 

m3 10000   

18  Allow a PC sum for Engineers PC Sum 50000 1.00 50 000.00 

  acceptance testing     

TOTAL CARRIED FORWARD TO PART DA : BULK EARTHWORKS R 
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Part Continued PART DA EARTHWORKS: BULK  

Item Clause  Description  Unit Quantity Rate Amount 

TOTAL BROUGHT FORWARD TO PART DA : BULK EARTHWORKS R 

 

 

 
 
 

19 

  

 
Allow for additional survey required by engineer 

 
 
 

PC Sum 

 
 
 

20000 

 
 
 

1.00 

 
 
 

20 000.00 

20 DA.8.6 Trimming of embankments m2 42500   

21  Import G9 fill material from commercial sources 
inclusive of all haulage and royalties. Layer 
thickness 150mm 

m3 3000   

22  Compact selected fill material for undercut to 
93% Mod AASHTO density 

m3 8000   

TOTAL CARRIED TO SECTION 3 SUMMARY: ROADWORKS R 



1H-27952 

Engineering Infrastructure: Lamontville Ministerial Housing Project (Part 3) 

BILL OF QUANTITIES 

 

 

 

C2: Bill of Quantities  Page 70  Document Version 24/02/202(e) 

 

 

 

PART EB GRADED CRUSHED STONE 

 

Item Clause Description Unit Quantity Rate Amount 

4 EB.8.1 
PS.EB.1 

Graded G2 crushed stone base, layer thickness 
150mm 

m3 380   

5 EB.5.1 Compact G2 base to 98% MAASHTO m3 380 

  density   

6 EB.8.2 
PS.EB.2 

Prime coat at 0.61 l/m2 m2 2350 

TOTAL CARRIED TO SECTION 3 SUMMARY: ROADWORKS R 
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PART ED ROAD ASPHALT 

 

Item Clause Description Unit Quantity Rate Amount 

5 ED.8.2 
PS.ED.1 

9.5mm continuously graded wearing course of 

30mm compacted thickness 

t 40   

  Mix 'A'. Bitumen content 5%   

6 ED.8.2 9.5mm continuously graded wearing t 250 

  course of 40mm compacted thickness   

  Mix 'A'. Bitumen content 5%   

7 ED.8.3 Transverse joints m 70 

8 ED.8.3 Longitudinal joints m 250 

9 AA.ED Saw cut existing road edge m 50 

10 ED.8.4 Tack coat at 0.3 l/m2 m2 2300 

TOTAL CARRIED TO SECTION 3 SUMMARY: ROADWORKS R 
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PART EF KERBS AND HAUNCHES 

 

Item Clause Description Unit Quantity Rate Amount 

3 EF.8.1 
EF.5.1.1 

Precast semi-mountable kerb m 5400   

4 EF.5 EF.8.1 Extra over item 1 & 2 for curves of m 1350 

  radius less than 25 m   

TOTAL CARRIED TO SECTION 3 SUMMARY: ROADWORKS R 
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PART EG SIDEWALKS, FOOTPATHS and MEDIAN AREAS 

 

Item Clause Description Unit Quantity Rate Amount 

2 EG.8.1 
EG187.7 
EG1567 

25mm Asphalt sidewalk/median - Asphalt Private 

Plant complete (Inclusive of 100mm crusher run 

compacted to 

m2 1150   

  98% MAASHTO density and soil poison)   

TOTAL CARRIED TO SECTION 3 SUMMARY: ROADWORKS R 
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PART EH STEEL GUARDRAILS & CONC. MEDIAN BARRIERS 

 

Item Clause Description Unit Quantity Rate Amount 

3 EH 8.1(a) Straight steel guard rails (including m 115   

  fittings)   

4 EH.8.1(b) End wings (including fittings) no. 35 

5 EH.8.2.c Precast concrete posts no. 20 

6  Treated gum posts, concreted 600mm no. 30 

  into ground   

7 AA.EH.1 Precast concrete bollards as per no. 15 

  drawing no 38580 (Type A)   

TOTAL CARRIED TO SECTION 3 SUMMARY: ROADWORKS R 
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PART F PROTECTION WORKS 

 

Item Clause Description Unit Quantity Rate Amount 

1 F.8.1 AA.F.2 Top soiling from stockpile 100mm thick m2 42500   

  to embankments     

2 F.8.3 Hydroseeding to embankments m2 33000   

3 F.8.3 Grass planting m2 8500   

4 F.8.3 Grass sodding m2 950   

5 F.8.6 Gabion boxes: 1000mm x 1000mm x m3 600   

  2000mm     

6 FR 8.6 Gabion mattresses: 230mm depth m3 300   

7 F.8.4 Grouted stone pitching - 150mm deep m2 660   

8 F.8.5 Catchwater trapezoidal channel with m 900   

  concrete lining - width 1.50m complete as     

  per detail - Type 3 (including excavation     

  spoil & formwork)     

9 F.8.5 Concrete chutes down embankment m 850   

  complete per detail-width 1.00m - TYPE     

  2(including excavation, spoil & formwork)     

10  Bedim U24 or similar approved geofabric m2 6800   

11  Allow PC sum of 50 000.00 or PC Sum 50000 1.00 50 000.00 

  environmental improvements     

12  Construct concrete foundation to m3 750   

  loffenstein wall in 25/26 concrete     

13  Construct standard loffenstein wall (As m2 7000   

  per detail)     

14  8% Stabilised backfill for retaining walls m3 4900   

15  Construct precast concrete steps m 650   

  including galvanised steel hand rails     

TOTAL CARRIED TO SECTION 3 SUMMARY: ROADWORKS R 
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PART S REINSTATEMENT 

 

Item Clause Description Unit Quantity Rate Amount 

1 S.8.2, S.5.1.2 Temporary road reinstatement (150mm m2 20   

  4% cement stabilised crushed stone)   

2 S.8.2, S.5.1.2 Graded crushed stone m3 10 

3 S.8.2 Permanent road reinstatement, Type 1 m2 25 

  150mm base, prime coat and 50mm   

  wearing course   

4 S.8.4 Supply and install Bonex fence 1.8m m 50 

5 S.8.4 Supply and install wire mesh fence 1.8m m 50 

  high   

6 S.8.4 Supply and install palisade concrete m 50 

  fence 1.8m high   

TOTAL CARRIED TO SECTION 3 SUMMARY: ROADWORKS R 
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PART TA ROAD SIGNS 

 

Item Clause Description Unit Quantity Rate Amount 

1 TA.8.1 Supply, erect traffic road signs: area < 2 m2 15   

  m2   

2 TA.8.4 Grade 20/19 concrete to road sign m3 5 

  footings   

3 TA.8.2 Supply, erect hot dipped galvinised steel m 60 

  support   

4 TA.8.3 Excavate and backfill for road sign m3 20 

  supports   

TOTAL CARRIED TO SECTION 3 SUMMARY: ROADWORKS R 
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PART TB ROAD MARKINGS 

 

Item Clause Description Unit Quantity Rate Amount 

3 AA.TB.1 Painted road lines 100mm wide (white) km 5   

4 AA TB.1 Road marking for lettering - white m2 50 

5 AA.TB.2 Removal of existing road markings (Provisional item 
and quantity) 

m2 10 

TOTAL CARRIED TO SECTION 3 SUMMARY: ROADWORKS R 
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SECTION  4 STORMWATER 

PART DB EARTHWORKS (PIPE TRENCHES) 

 

Item Clause Description Unit Quantity Rate Amount 

1 DB.8.5 
PS.DB.4 
PS.DB.3 

Excavate and backfill in all material for 450 mm 
diameter pipe where depth is: Less than 1.5m 

m 875   

2 DB.8.5 
PS.DB.4 
PS.DB.3 

Excavate and backfill in all material for 450 mm 
diameter pipe where depth is: Over 1.5m and not 
exceeding 2.0m 

m 150 

3 DB.8.5 
PS.DB.4 
PS.DB.3 

Excavate and backfill in all material for 450 mm 
diameter pipe where depth is: Over 2.0 m and not 
exceeding 2.5m 

m 50 

4 DB.8.5 
PS.DB.4 
PS.DB.3 

Excavate and backfill in all material for 450 mm 
diameter where depth is: Over 2,5 m and not 
exceeding 3,0 m 

m 30 

5 DB.8.5 Excavate and backfill in all material for m 30 

  600 mm diameter pipe where depth is   

  : -- Over 0,0 m and not exceeding 1,5 m   

6 DB.8.5 
PS.DB.4 
PS.DB.3 

Excavate and backfill in all material for 600 mm 
diameter pipe where depth is: Over 1,5 m and not 
exceeding 2,0 m 

m 20 

7 DB.8.5 Excavate and backfill in all material for m 10 

  600 mm diameter pipe where depth is:   

  Over 2,0 m and not exceeding 2,5 m   

8 DB.8.13 Provision of selected granular material m3 80 

  for bedding of pipe trenches from   

  commercial or off-site source where   

  instructed by Engineer   

9 DB.8.6 Extra over items 1-7 for excavation in m3 50 

  trench in hard material (Provisional)   

10 DB.8.6 Extra over items 1-7 for excavation in m3 15 

  trench in rock requiring blasting   

  (Provisional)   

11 DB.8.10 Placing and compacting of Class C m 900 

  bedding for 450 mm diameter pipe   

12 DB.8.10 Placing and compacting of Class C m 50 

  bedding for 600 mm diameter pipe   

13 DB.8.13 Provision of 19 mm stone chippings for m3 90 

  subsoil drain from commercial or off-site   

  source   

TOTAL CARRIED TO SECTION 4 SUMMARY: STORMWATER R 
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PART PG NON-PRESSURE PIPELINES and PC CULVERTS 

 

Item Clause Description Unit Quantity Rate Amount 

1 PG.8.2 Supply and lay 450 mm diameter concrete Class 
100D pipe 

m 1020   

2 PG.8.2 Supply and lay 600 mm diameter concrete Class 
100D pipe 

m 50 

3 PG.8.12 100mm slotted PVC sub-soil drain in 300x300 
crushed stone surround complete to detail 4 

m 500 

4 PG.8.5 Grade 15/26 concrete anchor blocks m3 45 

TOTAL CARRIED TO SECTION 4 SUMMARY: STORMWATER R 
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PART PH MANHOLES and APPURTENANT DRAINAGE WORKS 

 

Item Clause Description Unit Quantity Rate Amount 

1 PH.8.3 
PS.PH.1 

Standard inlet type S2. Depth: Over 1,5 m and not 
exceeding 2,0 m 

no. 30   

2 PH.8.3 
PS.PH.1 

Standard inlet type S2. Depth: Over 2,0 m and not 
exceeding 2,5 m 

no. 12 

3 PH.8.3 Standard inlet type D3. Depth: Over 1,5 no. 5 

  m and not exceeding 2,0 m   

4 PH.8.2 A 
PS.PH.1 

Manhole type B with light duty concrete cover. 

Depth: Over 1,0m and not 

no. 50 

  exceeding 2,0 m   

5 PH 5.7 PS.G.7 Brick headwall structure to 450 diameter no. 10 

  pipe complete as per drawing no. 385786   

6 PH 5.7 Brick headwall structure to 600 diameter no. 3 

  pipe complete as per drawing no. 385786   

TOTAL CARRIED TO SECTION 4 SUMMARY: STORMWATER R 
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SECTION  5 SEWERAGE 

PART DB EARTHWORKS FOR PIPE TRENCHES 

 

Item Clause Description Unit Quantity Rate Amount 

1 DB.8.5 Excavate in all material, backfill and lay m 500   

  110mm dia. Sewer connection from   

  rodding eye to house. Depth 0,0 - 1,5 m   

2 DB.8.10 Placing and compacting of selected m 500 

  flexible pipe bedding for 110 mm   

  diameter pipe.   

3 DB.8.5 Excavate and backfill in all material for m 1650 

  160 mm diameter pipe where depth is :   

  Not exceeding 1,5 m   

4 DB.8.5 
PS.DB.4 

Excavate and backfill in all material for 160 mm 

diameter pipe where depth is : 

m 125 

  Over 1,5 m and not exceeding 2,0 m   

5 DB.8.5 
PS.DB.4 

Excavate and backfill in all material for 160 mm 

diameter pipe where depth is : 

m 20 

  Over 2,0 m and not exceeding 2,5 m   

6 DB.8.5 
PS.DB.4 

Excavate and backfill in all material for 160 mm 

diameter pipe where depth is : 

m 15 

  Over 2,5 m and not exceeding 3,0 m   

7 DB.8.1 DB.8.6 Extra over items 1 and 3-6 for hard m3 45 

  excavation   

8 DB.8.1 DB.8.6 Extra over items 1 and 3-6 for rock m3 85 

  excavation (requiring blasting)   

9  Backfill trench with suitable fill material m3 280 

  from site, free haul 1km   

10 DB.8.8 Excavate unsuitable material from m3 160 

  trench bottom   

11 DB.8.10 Placing and compacting of selected m 1600 

  flexible pipe bedding for 160 mm dia.   

  Pipe   

12 DB 8.9 Extra over items 3-6 Provision of clean m3 200 

  coarse sand from commercial or off-site   

  source to pipe surround, where   

  instructed by Engineer   

13 DB 8.7 Extra over item No 3-6 for 15-20 mm m3 10 

  crushed stone bedding to pipe. Depth   

  100mm   

TOTAL CARRIED TO SECTION 5 SUMMARY: SEWERAGE R 
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PART PG NON-PRESSURE PIPELINES and PC CULVERTS 

 

Item Clause Description Unit Quantity Rate Amount 

7 PG.8.2 Supply and lay 110mm diameter m 500   

  U.P.V.C. Pipe   

8 PG.8.3 Supply and install 45 deg. Bend on no. 210 

  110mm dia U.P.V.C pipe   

9 PG.8.3 Supply and install 90 deg. Bend on no. 100 

  110mm dia U.P.V.C pipe   

10 PG.8.3 Supply and install 160mm x 110mm dia no. 210 

  "Y" junction   

11 PG.8.3 Supply and install property terminal no. 210 

  connection to detail, inclusive of   

  concrete, junctions, rodding eye and   

  endcap with concrete slab   

12  Supply and install 160mm dia to 110m no. 100 

  dia U.P.V.C. taper reducer pipe fitting   

13  Supply and lay 160mm diameter m 1800 

  U.P.V.C (class 34)   

TOTAL CARRIED TO SECTION 5 SUMMARY: SEWERAGE R 
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PART PH MANHOLES and APPURTENANT DRAINAGE WORKS 

 

Item Clause Description Unit Quantity Rate Amount 

1  Standard precast class A 1000mm ring no. 115   

 manhole. Light duty cover and frame -   

 Over 0.5m and not exceeding 1.5m   

2 Standard precast class A 1000mm ring no. 110 

 manhole. Light duty cover and frame -   

 Over 1.5m and not exceeding 2.0m   

3 Standard precast class A 1000mm ring no. 10 

 manhole. Light duty cover and frame -   

 Over 2.0m and not exceeding 2.5m   

4 Standard precast class A 1000mm ring no. 5 

 manhole. Light duty cover and frame -   

 Over 2.5m and not exceeding 3.0m   

5 E.O. items 1-5 for 160 ramp junction no. 10 

 Type A 500-1000mm drop   

6 E.O. items 1-5 for 160 ramp junction no. 8 

 Type A exceeding 1000mm drop   

7 E.O. items for change in direction to no. 80 

 manhole benching for 160 pipe   

8 E.O. Items for 160mm junction in no. 5 

 manhole benching type B   

9 Extra over item 1-4 for type B benching no. 20 

10 Extra over item 1-4 for change in no. 10 

 direction to manhole benching type B   

11 Extra over item 1-4 for heavy duty no. 10 

 concrete cover and frame   

12 Break into existing concrete ring no. 6 

 manhole wall for 160mm diameter pipe   

 and make good   

13 DMC cover attached to house no. 200 

 connection pipe. As per detail   

TOTAL CARRIED TO SECTION 5 SUMMARY: SEWERAGE R 
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SECTION  6 WATER RETICULATION 

PART AB GENERAL SPECIFICATIONS 

 

Item Clause Description Unit Quantity Rate Amount 
  

PROVISIONAL BILL - ALL MATERIAL TO  
    

 BE SUPPLIED BY ETHEKWINI TO BE    
 SUPPLIED BY ETHEKWINI WATER AND    
 ALL MATERIAL TO BE COLLECTED AT    
 THE SPEINGFIELD DEPOT   

1 Formal contract - for water reticulation works sum 1 

2 Contractor's superintendence - to water reticulation 
works 

sum 1 

3 Insurance of reticulation work, and damage to 
persons and property 

sum 1 

4 Allow for the following additional item which the 
tenderer requires to be priced separately:- a) 

sum 1 

TOTAL CARRIED TO SECTION 6 SUMMARY: WATER RETICULATION R 
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PART DB EARTHWORKS FOR PIPE TRENCHES 

 

Item Clause Description Unit Quantity Rate Amount 

1  Excavate and backfill in all material for m 4800   

 75mm pipe Depth >1.0 to 1.5m   

2 Extra over items 1 for hard excavation m3 600 

3 Extra over items 1 for rock excavation m3 12 

4 Extra over items 1 for Excavation in m3 25 

 existing road hardening   

5 Compaction of backfill to 95% m3 65 

 MAASTHO density in road crossings   

 where directed   

6 Excavate unsuitable material from m3 350 

 trench bottom. (Provisional)   

7 Placing and compacting flexible pipe m 4800 

 bedding to 75mm dia mPVC pipes   

8 Provisional of pipe bedding material m3 250 

 from commercial sources (Provisional)   

TOTAL CARRIED TO SECTION 6 SUMMARY: WATER RETICULATION R 
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PART PF PRESSURE PIPELINES: OTHER THAN STEEL 

 

Item Clause Description Unit Quantity Rate Amount 

1  75mm dia. Class 12 polycop pipe. m 4800   

2 100x100x75 flanged unequal Tee no. 8 

3 75x90 deg. mPVC long bend no. 40 

4 75mm flange adaptor to mPVC pipe no. 250 

5 75x75x75 flanged Tee no. 40 

6 75x75x75 hydrant Tee no. 25 

7 75mm flanged waterworks valve no. 45 

8 75x45 deg. mPVC long bend no. 50 

9 75mm end cap no. 35 

10 CI saddle on 75mm diam. mPVC pipe no 300 

 for 22mm stand connection   

11 Fire hydrants complete with bend, valve, no 25 

 flange bolts and extension complete as   

 per detail 7   

12 Supply and install valve box with rings no 60 

 and cover complete to detail 6   

13 Supply and install valve marker posts no 55 

 and set in concrete   

14 Supply and fit set of bolts, nuts, washers set 280 

 plus gasket for 75mm flange   

15 Supply and fit set of bolts, nuts, washers set 15 

 plus gasket for 100mm flange   

16 Grade 15/26 conc. To anchor/thrust m3 25 

 blocks   

TOTAL CARRIED FORWARD TO PART S: REINSTATEMENT R 
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PART S REINSTATEMENT 

 

Item Clause Description Unit Quantity Rate Amount 

TOTAL BROUGHT FORWARD FROM TO PART PF: REINSTATEMENT R 
 

 

1  Reinstate road layer works- 150mm G7 sub-base 
to 95% Mod AASHTO on 150 mm compacted 
subgrade. 

m2 20   

2 Reinstate 150mm G2 base to 96% Mod AASHTO m2 20 

3 Reinstate 40mm asphalt surfacing on primed base m2 20 

TOTAL CARRIED TO SECTION 6 SUMMARY: WATER RETICULATION 
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SUMMARY PAGE 
 

SECTION 1 DESCRIPTION AMOUNT 
PART AB Preliminary & General: Fixed Charge Items  

   
SECTION 2   
PART C Site Clearance  

   
SECTION 3   
PART C Concrete Work  
PART DA Earthworks: Bulk  
PART EB Graded Crushed Stone  
PART ED Road Asphalt  
PART EF Kerbs and Haunches  
PART EG Sidewalks, Footpaths and Median Areas  
PART EH Steel Guardrails & Concrete Median Barriers  
PART F Protection Works  
PART S Reinstatement  
PART TA Road Signs  
PART TB Road Markings  
   

SECTION 4   
PART DB Earthworks (Pipe Trenches)  
PART PG Non-Pressure Pipelines and PC Culverts  
PART PH Manholes and Appurtenant Drainage Works  
   

SECTION 5   
PART DB Earthworks (Pipe Trenches)  
PART PG Non-Pressure Pipelines and PC Culverts  
PART PH Manholes and Appurtenant Drainage Works  
   

SECTION 6   
PART AB General Specifications  
PART DB Earthworks for Pipe Trenches  
PART PF Pressure Pipelines: Other than Steel  
PART S Reinstatement  
   

SUB-TOTAL (A)  
  
ADD – 10% CONTINGENCIES   
  
SUB-TOTAL (B)  
  
ADD – 8% ESCALATION  
  
SUB-TOTAL (C)  
  
ADD – 15% VAT  
  
TOTAL AMOUNT TO FORM OF OFFER  

 
 
 

NB// Tendered price to be taken to C1.1 Form of Offer and Acceptance on Page 49 
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C3.1: PROJECT DESCRIPTION AND SCOPE OF CONTRACT 

 

C3.1.1 Description of Works 

 

The contract covers the provision of civil engineering services, earthworks, platforms and 

structural foundations for approximately 296 new residential units within the existing Lamontville 

Ministerial Housing project area. 

 

C3.1.2 Description of Site and Access 

 

Lamontville Housing project is located in the Southern Region of eThekwini Municipality on 

coordinates 29° 56' 30.15" S and 30° 56' 20.77" E within Wards 69, 74 and 75. The site is 

approximately 23km from Durban CBD via M4 South route and 26lm via R102 RTE and then turn 

right onto Msizi Dube Road and continue straight to Mhlongo Road.  

 

 See attached locality plan on to Item C4.1: Locality Sketch  

 

 

C3.1.3 Nature of Ground and Subsoil Conditions 

 

See attached Geotechnical report 
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C.3.1.4 Scope of Works 
 

Title Construction of Lamontville Housing Project, Housing & Infrastructure 

TOPIC COMMENTARY 

Client’s / employer’s 
objectives 

The  development  aims  at  upgrading  the  living  conditions  of  people  residing  in 
Lamontville Housing Project Informal Settlement by providing them with formal low‐
cost houses and basic services in line with National Housing Act 4 of 2001. 
The contract covers the provision of civil engineering services, earthworks, platforms 
and  structural  foundations  for  approximately 296 new  residential units within  the 
existing Lamontville Housing Project 

Description of the services  The works to be constructed consists of earthworks for roads and platforms, retaining 
walls, pedestrian accesses asphalt surfaced roads, stormwater drainage on the roads 
and platforms, water and sewerage reticulation networks and the connection of these 
networks to existing bulk services.  
 
The  project  scope  will  be  done  in  a  single  phase.  The  contractor  is  required  to 
programme construction activities such that are constructed in such a manner as not 
to cause any contractual claims and delays.  
 
The contractor shall at the onset of the contract locate and identify all obstructions 
and  report  to  the  engineer  immediately.  The  contractor  shall  bypass  construction 
areas affected by obstructions. These areas are to be revisited once the obstructions 
are removed.  
 
The  construction of  top  structures will be carried out by  several other  contractors 
during the course of the civil  infrastructure contract and hence the Civil Contractor 
shall provide  reasonable access  to other contractors and service authorities as and 
when  required. As  the main  contractors  ‘staff  and  labourers  regarding health  and 
safety risks on site.   
 
The contractor will be required to complete the following  

 Stormwater reticulation  

 Sewer reticulation  

 Water reticulation  

 Bulk earthworks for roads  

 Layerworks and surfacing  

 Bulk earthworks for platforms  

 Structural foundations (392 sites); and  

 Top structures  
The  consultant will  provide  all  setting  out  information  and  relevant  data  for  the 
contractor to accurately construct the works. The contractor is to also provide services 
for  demolishing  existing  informal  structures,  as  well  as  decommissioning  any  pit 
latrines on the site. Such allowances have been made for in the Bill of Quantities  
 
The contractor  is  to note  that  the construction shall  require decanting  the existing 
residents. After decanting, the existing dwellings will then be demolished.  

Use of reasonable skill and 
care 

The  contractor  is  required  to  exercise  reasonable  skill  and  care  at  all  times. 
Furthermore,  special  conditions  and  regulations  relating  to  the  Environmental 
Authorisation (ROD, Water Use License (WULA), Health & Safety (Occupational Health 
and  Safety  Act  No  85  and  Amendment  Act  No  181  of  1993)  and  conditions  of 
establishment needs to be adhered to throughout the duration of the contract.   
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Title Construction of Lamontville Housing Project, Housing & Infrastructure 

TOPIC COMMENTARY 

Co‐operation with other 
services providers 

All  interaction with  various departments  such as Water and Sanitation, Electricity, 
Telkom  and  Neotel  are  to  run  parallel  to  construction works  should  any  existing 
services be affected.  

Brief  As outlined in this tender document;  
Time for achieving practical completion on the scope of works is 36 months;  
The  contractor  is  required  to  submit  monthly  progress  reports,  inclusive  of 
photographs and up‐to‐date detailed program  

Reference data   Geotechnical report  

 eThekwini Standard Specifications (Section C3.4) 

 eThekwini Standard Drawing Details  

 Scope of Works (refer to scope of works mentioned above) 

 Electronic Book of Drawings (Issued with this tender document – Cd) 

Applicable national and 
international standards 

 SAICE GCC 2015 Conditions of Contract  
 CIDB Conditions of Tender (2015) 
 eThekwini Standard Engineering Specifications  

Particular/Generic 
specifications 
 
 

 The contractor’s attention is drawn to section C.3.2 (Project Specifications) 
 The  contractor’s  attention  is  drawn  to  section  C.3.3.2  (Amendments  to 

Particular Specifications) 
 The contractor’s attention is drawn to section 3.4 of this tender document  

Approvals  The Contractor is to obtain approval in writing from the Engineer prior to commencing 
any works that deviate from drawings and/or specifications. Such Approvals are to be 
appropriately documented in a Site Instruction Book issued by the Employer’s Agent; 
The  Contractor  is  to  take  note  that  all  as‐built  records  shall  be maintained  and 
reviewed on a monthly basis by  the Engineer. The Engineer  shall  then provide his 
acceptance/declination of  the as‐built  results  in order  to permit payment  for  such 
works constructed. In the event of the declination of test results by the Engineer, the 
Contractor shall be paid out 50% of the monetary value of the failed works until such 
time corrective measures are completed. This shall apply to all works, i.e. road layer 
works  and  surfacing, bulk  earthworks,  sewer  reticulation,  stormwater  reticulation, 
water  reticulation,  structural  foundations  and  top  structures.  No  alternative 
arrangement shall be entertained from the contractor. 

Procurement   The attention of the Contractor is drawn to clause F.3.11(Evaluation of Tenders). 
After satisfying the minimum qualification criteria under the functionality items, 
Method 1 will be employed to further adjudicate the contractor’s bid submission; 

 In addition, the contractor will be required to employ sub‐contractors as part of 
the CPG component detailed in this document. Such procurement shall be done 
through the Wards’ existing business forum together with the Ward Councilor and 
CLO. A CPG plan will be required from the appointed contractor within 1 month 
of commencing construction and shall detail the different activities intended for 
sub‐contracting. 

 The procurement of any local labour shall be done through the CLO and shall be 
agreed by the Ward Councilor. A letter shall be provided. 

Access to land / buildings 
/ sites 

Access to the site  is approximately 23km from Durban CBD via M4 South route and 
26kmm via R102 RTE and then turn right onto Msizi Dube Road and continue straight 
to Mhlongo Road. 
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Title Construction of Lamontville Housing Project, Housing & Infrastructure 

TOPIC COMMENTARY 

Planning and 
programming 
 
 

i) Preliminary Programme 
With reference to Clause 3.11.9  (Quality Criteria) and  returnable  form “Preliminary 
Programme”, the tenderer is required to submit a basic preliminary programme in a 
ghantt chart format. This programme shall take cognisance of the scope of works and 
shall be based on the specified time for achieving practical completion as outlined in 
clause 1.1.1.14 of  the Contractual Data. Alternative  completion  times will only be 
considered  if  the  tenderer  duly  indicates  the  details  thereof  on  returnable  form 
“Amendments, Qualifications and Alternatives”.  
 
ii) Construction Programme 
The successful tenderer shall submit a construction programme, for approval, in terms 
of the requirements outlined in Clause 5.6 of GCC 2015 within the timeframe specified 
in  Clause  5.3.2  of  the  Contract  Data.  Regarding  the  contents  of  the  programme, 
specific reference shall be made to Clause 5.3.2 and the contractor shall be responsible 
for indicating sufficient detail which reflects the sequence and extent of works, specific 
inspections, all milestones, the critical path, and other pertinent requirements of the 
scope of work. The construction programme shall be subject to review on a monthly 
basis or at the discretion of the Engineer and Employer. 

Software application for 
programming 

For  ease  of  submission  and  uniformity,  it  is  a  requirement  that  the  construction 
programme be prepared by the successful tenderer using Microsoft Project or the like. 
Additionally, the final programme shall be provided in a .pdf format to the Employer’s 
representative. 

Quality management 
 
 

The successful tenderer shall implement specific quality control measures to ensure 
that  the  works  are  constructed  as  per  the  standard  specifications,  project 
specifications  and  construction  drawings.  The  Quality  Control  Statement  shall  be 
attached  to  returnable  form  “Construction  Approach,  Methodology  and  Quality 
Control” and reference shall be made to site control testing, construction supervision, 
structured monitoring mechanisms such as checklists and other measures/processes 
that  the  tenderer deems  to be  significant. The Engineer will continually assess  the 
quality  of  works  on  site  and  instructions  will  be  provided  for  non‐compliance 
accordingly. 

Format of 
communications 
 
 

 Each  instruction,  certificate,  submission,  proposal,  record,  acceptance, 
notification, reply and other communication which this contract requires is to be 
communicated in a form which can be read, copied, and recorded. Writing is to 
be in the language of this contract, i.e. English. 

The  contractor  is  to  only  receive  instructions  from  the  Employers  Agent  or  the 
Employers Agent Representative. Should the contractor undertake any works from an 
instruction given  to him/her by a  third party, he will be  solely  responsible  for any 
impacts thereof, including costs. 

Key personnel 
 
 

The  format  for key personnel as  illustrated under Section T2  (Returnable)  is  to be 
followed and carried through to the bidders format for Key Personnel. This  is to be 
looked at in conjunction with section F3.11.9 (Quality Criteria for Key Personnel). It is 
noted at this juncture that at the commencement of construction, the key personnel 
will change for unforeseen reasons. In this case, the contractor shall provide a suitable 
replacement which will have similar experience for respective projects as the originally 
proposed  individual at  time of  tender. Further discussions are  to be held with  the 
Employer and Employer’s agent as this is situation specific. 
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Title Construction of Lamontville Housing Project, Housing & Infrastructure 

TOPIC COMMENTARY 

Management meetings 
 
 

There will be a minimum of one (1) progress meeting and one (1) technical meeting 
per month. The contractor is to ensure that the Contracts Manager and Site Agent are 
present during both meetings. CLOs will be required to attend all progress meetings 
and both CLOs will be required to be present when works are being discussed.  
This is over and above all meetings that the Contractor may deem necessary for the 
execution of the works. 

Forms for contract 
administration 
 
 

The contractor will be provided with suitable reporting formats by the consultant at 
the commencement of construction. These reports detail the contractors progress, all 
subcontractor’s  on  site,  Health  and  Safety  audit  findings,  Environmental  Audit 
findings, plant and machinery on site and an organogram specific for the site of works. 
 
These reports will have to be presented at the monthly progress meeting. Minutes of 
all meetings, however, will be drafted by the Resident Engineer. 

Electronic payments  Arrangements for electronic payment of payment certificates will be made between 
the Contractor and Employer during the Site Handover Meeting. 

Daily records  It is a requirement that a site diary with all relevant details be maintained on site. This 
diary must be signed off and agreed to by both the Engineer and Contractor, on a daily 
basis.  These  site  diaries  must  accompany  the  Contractor’s  monthly  payment 
certificates and payment shall not be processed should this not be complied with. 
 
A suitable format of the site diary will be made available to the successful tenderer, 
by the Client. 

Professional indemnity 
insurances 

Not applicable. 

Payment certificates 
 

Payment certificates are to reach the Client by the 25th of each month. The following 
items are to accompany each payment certificate, but shall not be limited to the list 
below: 

 Tax Invoice – Tax invoice number, Contract number, Project Description, correctly 
dated,  to  include both  the Client’s and contractor’s Tax numbers, physical and 
postal addresses and to be addressed to Deputy Head, Development Engineering. 

 Fully completed FTE’s (Client to provide format). 

 Summary of supporting measurements for period of claim – to be signed off by 
both the Contractor and Engineer. 

Use of documents by the 
employer 

As‐built drawings: The client will employ the as‐built drawings in order to carry out 
any  necessary maintenance  to  the  reticulation  systems  being  installed  under  this 
contract. In addition, this as‐built data may be used to determine future connection 
points  should  further development around  the  site occur.  It  is  imperative  that  the 
surveyor provides accurate positions, invert, and cover levels so that the Engineer is 
able to accurately reproduce the installed reticulation systems. 
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Title Construction of Lamontville Housing Project, Housing & Infrastructure 

TOPIC COMMENTARY 

Property provided for the 
Consultant’s use 

Two fully furnished offices with 4 undercover parking bays are required for the use of 
the Engineer’s Representative. 
Office Size:  2 x 15m² (burglar proofing to all openings and a 1m concrete covered 
walkway in the front of the office) 
Electricity:    Single Phase: 4 x plug points 
      4 x fluorescent overhead lights 
      2 x 12 000 Btu split air conditioner units 
Tables and Chairs:  3 x wooden table 1,8x1,0m with 2x drawers each (one lockable) 
                 1 x wooden plans table 2,0x1,2m 
                 2 x steel filing cabinet with 4x lockable drawers 
                 1 x Drawing table stool 
                 5 x steel and material combination chairs 
Other:                2 X fire extinguishers 
 
Parking bays         4 X 3, 0 X 5,0m. If shade cloth is used, to be at least 70% UV   
                                protection 
Floodlighting         Floodlights to be erected for camp site, which are to be controlled  
                                by a photocell for security purposes at the Engineer’s  
                                Representative’s offices 
 
The Contractor shall provide four shaded car ports within the secured site camp for 
the sole use of the Engineer Representative’s staff. 
 
The Contractor shall provide one meeting room large enough to be furnished with a 
large table and chairs to seat 15 people.   The meeting room shall also be furnished 
with pin boards suitable to pin up three A0 drawings and a white board of about 1,5m² 
and markers. The contractor’s attention is drawn to the COVID‐19 Health and Safety 
Regulations in respect of the meeting venues. 

Proof of compliance with 
the law 

 Valid Tax Clearance Certificate at Tender Closing 

 Proof of Company/CC/Partnership Registration 

 Proof of JV agreement and registration (if applicable) 

 Identity Documents of Directors/Members/Partners 

 Municipal Fees for Proof of Address 

 CIDB Registration 

ANNEXURES   Notice Board 

 Locality(C.4.1); 

 Site Conditions(C.4.2); 

 Geotechnical Data (C.4.2 and attached CD issued); and 

 Book of Drawings (CD attached) 

 Health and Safety Risk Assessment and Specification 

 eThekwini Municipality COVID‐19 Health and Safety Specifications           
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C3.2:  PROJECT SPECIFICATION 

PREAMBLE 

 

In the event of any discrepancy between a part or parts of the Standard or Particular Specifications and the 

Project Specification, the Project Specification shall take precedence.  In the event of a discrepancy between 

the Specifications, (including the Project Specifications) and the drawings and / or the Bill of Quantities, the 

discrepancy shall be resolved by the Employer’s Agent before the execution of the work under the relevant 

item. 

 

 

C3.2.1 GENERAL 

 

 

PS.1  PROGRAMME, METHOD OF WORK, AND ACCOMMODATION OF TRAFFIC 

 

This Clause is to be read in conjunction with the provisions and obligations as contained in SANS 

1921-1 and SANS 1921-2. 

 

PS.1.1 Preliminary Programme 

 

The Contractor shall include with his tender a preliminary programme on the prescribed form (see 

T2.2: Preliminary Programme) to be completed by all Tenderers.  The programme shall be in the 

form of a simplified bar chart with sufficient details to show clearly how the works will be performed 

within the time for completion as stated in the Contract Data. 

 

Tenderers may submit tenders for an alternative Time for Completion in addition to a tender based 

on the specified Time for Completion.  Each such alternative tender shall include a preliminary 

programme similar to the programme above for the execution of the works, and shall motivate his 

proposal clearly by stating all the financial implications of the alternative completion time. 

 

The Contractor shall be deemed to have allowed fully in his tendered rates and prices as well as 

in his programme for all possible delays due to normal adverse weather conditions (refer to 

Clause 5.12.2.2) and special non-working days (refer to Clause 5.1.1.1) as specified in the in the 

Contract Data. 

 

PS.1.2 Programme in Terms of Clause 5.6 of the General Conditions of Contract 

 

It is essential that the construction programme, which shall conform in all respects to Clause 5.6 

of the General Conditions of Contract, be furnished within the time stated in the Contract Data 

(refer to Clause 5.3.1/2). 

 

The preliminary programme to be submitted with the tender shall be used as basis for this 

programme. 

 

The Tenderer's attention is drawn to the fact that a number of factors will affect the programming 

of and method of carrying out the works.  The more important of these are: 

 

[Detail any factors which may affect the programming of the project] 

 

(1) Time required for service relocations. 
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(2) Time allowances to be made for the ordering of special items. 

(3) Notification required by service organisations. 

(4) Any special sequence in which work must be carried out.  Must certain areas of work be 

finished before work commences on others?  

(5) If delays are anticipated with service relocations the contractor should be asked to allow 

time.  

(6) Is work required out of normal hours? (eg. to accesses).  

(7) Vehicular access to private property is to be maintained.  

(8) Traffic restrictions. 

 

Those known, existing services in the area of the works have been depicted on the contract 

drawings.  It is evident, however, that the status of existing service records as far as can be 

ascertained might not reflect the actual situation in the field.  As such, due allowance has been 

made in the Bill of Quantities for the proving of services where directed by the Engineer. 

 

PS.1.3 Requirements for Accommodation of Traffic 

 

PS.1.3.1 General 

 

Accommodation of traffic, where applicable, shall comply with SANS 1921-2: 2004: Construction 

and Management Requirements for Works Contracts, Part 2: Accommodation of Traffic on Public 

Roads occupied by the Contractor. The Contractor shall obtain this specification from Standards 

South Africa if accommodation of traffic will be involved on any part of the construction works. 

 

Clause 4.10.4 of SANS 1921-2: 2004 shall be replaced with the following: 

 

“Road signs and markings shall comply with the requirements of the “SADC Road Traffic Signs 

Manual - Volume 2: Roadworks Signing”. 

 

PS.1.3.2 Basic Requirements 

 

The travelling public shall have the right of way on public roads, and the Contractor shall make 

use of approved methods to control the movement of his equipment and vehicles so as not to 

constitute a hazard on the road. 

 

The Contractor shall ensure that all road signs, barricades, delineators, flagmen and speed 

controls are effective, and that courtesy is extended to the public at all times. 

 

Failure to maintain road signs, warning signs or flicker lights, etc, in a good condition shall 

constitute ample reason for the Employer’s Agent to suspend the work until the road signs, etc, 

have been repaired to his satisfaction. 

 

The Contractor may not commence constructional activities affecting existing roads before 

adequate provision has been made to accommodate traffic in accordance with the requirements 

of this document and the South African Road Traffic Signs Manual.  

 

The Contractor shall construct and maintain all temporary drainage works necessary for 

temporary deviations. The Contractor shall ensure that the existing property accesses are 

maintained at all times.  Where necessary the Contractor shall make allowance in the rates for 

completing the work required to the accesses out of normal hours. 
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PS.1.3.3 Traffic Safety Officer 

 

Where warranted by traffic conditions on or near the site, the Contractor shall nominate a suitable 

member of his staff as traffic safety officer to be responsible for the arrangement and maintenance 

of all the measures for the accommodation of traffic for the duration of the project.  Duties of the 

traffic safety officer shall be in compliance with the Occupational Health and Safety Act 1993 and 

the Construction Regulations 2014. 

 

PS.1.3.4 Payment 

 

The Contractor’s tendered rates for the relevant items in the Bill of Quantities shall include full 

compensation for all possible additional costs which may arise from this, and no claims for extra 

payment due to inconvenience as a result of the modus operandi will be considered.  

 

PS.1.3.5 Pedestrian Movement 

 

The Contractor shall make provision for accommodating all pedestrian movements in the area of 

the works.  Allowance shall be made in the relevant rates for any barricades and signs required. 

 

PS.1.3.6 Temporary Reinstatement 

 

Provided always that if in the course or for the purpose of the execution of the works or any part 

thereof any road or way shall have been broken up, then notwithstanding anything herein 

contained: 

 

(a) if the permanent reinstatement of such road or way is to be carried out by the appropriate 

authority or by some person other than the contractor (or any subcontractor to him), the 

contractor shall at his own cost and independently of any requirement of or notice from the 

Engineer be responsible for the making good of any subsidence or shrinkage or other 

defect, imperfection or fault in the temporary reinstatement of such road or way, and for the 

execution of any necessary repair or amendment thereof from whatever cause the 

necessity arises, until the end of the period of maintenance in respect of works beneath 

such road or way until the authority or other person as aforesaid shall have taken 

possession of the site for the purpose of carrying out permanent reinstatement (whichever 

is the earlier), and shall indemnify and save harmless that Council against and from any 

damage or injury to the Council or to third parties arising out of or in consequence of any 

neglect or failure of the Contractor to comply with the foregoing obligations or any of them 

and against and from all claims, demands, proceedings, damages, costs, charges and 

expenses whatsoever in respect thereof or in relation thereto. 

 

(b) where the authority or person as aforesaid shall take possession of the site as aforesaid in 

sections or lengths, the responsibility of the contractor under paragraph (a) of this sub-

clause shall cease in regard to any such section or length at the time possession thereof is 

so taken, but shall during the continuance of the said period of maintenance continue in 

regard to any length of which possession has not been taken and the indemnity given by 

the contractor under the said paragraph shall be construed and have effect accordingly.  

 

PS.2  SERVICES 

 

This Clause is to be read in conjunction with the provisions and obligations as contained in SANS 

1921-1 and SANS 1921-2. 
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PS.2.1 Existing Services 

 

The Tenderer's attention is drawn to the numerous existing services in the area.  Although every 

effort has been made to depict these services accurately the positions shown must be regarded 

as approximate. 

 

 

PS.2.2 Proving Underground Services 

 

This clause must be read in conjunction with Clause DB.5.1.2, the requirements of which shall be 

extended to cover all earthworks operations whether for trenching or bulk earthworks, in the 

vicinity of underground services. 

 

It is stressed that all services in a particular area must be proven before commencing work in that 

area. 

 

Insofar as bulk earthworks are concerned, where services are indicated on the drawings or where 

from site observations can reasonably be expected that such services are likely to exist where 

excavations are to take place, the Contractor shall without instructions from the Employer’s Agent 

carefully excavate by hand to expose and prove their positions. 

 

The cost of the proving trenches is to be included in the work covered by Clause DA.8.3. 

 

When a service is not located in its expected position the Contractor shall immediately report such 

circumstances to the Employer’s Agent who will decide what further searching or other necessary 

action is to be carried out and shall instruct the Contractor accordingly.  The cost of this additional 

searching shall be to the Council's cost and shall be paid for under DB.8.19 - Proving Existing 

Services. 

 

Should any service be damaged by the Contractor in carrying out the works and should it be found 

that the procedure as laid down in this clause has not been followed then all costs in connection 

with the repair of the service will be to the Contractor's account. 

 

When electrical cables are not in the positions shown on drawings of eThekwini Electricity and 

cannot be found after proving trenches have been put down, assistance may be obtained by 

calling an official of the Works Branch on Telephone No. 311-1111 during office hours, or by 

contacting Control on Telephone No. 305-7171 after hours. 

 

It should be noted that 33,000 Volt and 132,000 Volt cables may only be exposed by the 

eThekwini Electricity’s personnel.  The cables are usually protected by concrete covering slabs, 

and therefore if the slabs are inadvertently exposed, excavation work must stop, and the 

eThekwini Electricity shall be contacted immediately on the above telephone numbers. 

 

Proving of services shall be completed at least two weeks in advance of the actual programmed 

date for commencing work in the area.  The position of these services located must be co-

ordinated and levelled by the Contractor, and the information given in writing to the Employer's 

Agent’s Representative. 

 

The requirements of this clause do not relieve the Contractor of any obligations as detailed in the 

Conditions of Contract or under Clause 4.17 of SANS 1921-1. 
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PS.2.3 New Services and Relocation of Existing 

 

This clause shall be read in conjunction with Clause PS.1. 

 

New services are either to be installed by the Contractor as part of the contract or by others during 

the contract period.  In the latter case excavation and subsequent backfilling of the trench from 

the top of the bedding layer shall generally be carried out by the Contractor. 

 

Relocation of services shall generally be carried out by the relevant services organisation.  

Generally their work shall include the excavating and bedding the service which will include 

backfilling to a depth of approximately 300 mm above the service. The remainder of the backfilling 

shall be carried out by the Contractor. 

 

Generally work shall only commence on the installation of new services once the bulk earthworks 

have been completed and roughly trimmed to level along a substantial portion of the services 

route.  In addition no sidewalk, verge, median or island shall be surfaced or topsoiled until all work 

on the services has been completed. 

 

Services affected by the contract are described as follows: 

 

 PS.3: Watermains; 

 PS.4: Sewers; 

 PS.5: Stormwater; 

 PS.6: Electrical Cables / Lighting; 

 PS.7: Telkom / Neotel; 

 PS.8: CCTV; 

 

Further to the above, tenderers are referred to the services drawing and are to note that several 

minor cables / pipes may be encountered during excavation works which may require to be 

relocated to some extent.  It is anticipated that the two week period required under PS.2.2 will 

allow sufficient time for these relocations. 

 

PS.2.4 Accommodation of Services  

 

Further to Clauses PS.1 and PS.2 of this specification, tenderers are to note that allowance must 

be made under this item and / or the appropriate rates, for all costs incurred as a result of 

complying with these clauses.  It shall also cover liaison with the services organisations and 

accommodation of their work gangs / contractors on site. 

 

 

PS.3  WATERMAINS 

 

PS.3.1 General 

 

Tenderer’s attention is drawn to the following points regarding the watermains to be installed as 

part of this contract. 

  

[Note: It is important to briefly describe the work envisaged and the time required for this work 

where other organisations are involved.  Particular attention should be paid to tie-ins to the 
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existing live mains which normally have to be done by the Water Supply Branch even if the 

installation of the new main is included in the contract.] 

 

PS.3.2 Water Main Valve Access 

 

Due to the dangerous situation occurring when water main valves are covered over, the 

Contractor shall maintain access to all water main valves at all times.  During asphalt layer work, 

after each pass by the paving machine, the valves shall be exposed and access maintained in a 

safe condition. 

 

Whatever method the Contractor chooses to use for this work, the cost of raising the valves from 

existing level to ultimate level shall be paid only once, irrespective of the number of times the 

valve is uncovered.  Spacer rings required for the height adjustment of valve covers shall be 

supplied by the Water and Sanitation Unit.  Tolerances on valve cover levels shall be as specified 

in clause PH.6.5.  Before final setting in position of valve covers the Contractor shall liaise with 

the Employer’s Agent regarding the direction in which covers shall be placed. 

 

PS.3.3 Restriction on Compactive Equipment 

 

The Contractor is to note that existing watermains traverse the site of the works and special care 

is to be taken in close proximity to these mains and connections.  The existing mains and 

connections shall be proved on site by the Contractor prior to any construction work commencing 

in the vicinity of the watermains. 

 

Under no circumstances will heavy road-making equipment, other heavy plant or vibratory 

compaction equipment be permitted to operate within 800 mm vertically or horizontally of the 

existing mains or connections.  The permissible compaction plant within this restricted area shall 

be the equivalent of a "Bomag 90" under static compaction, or similar approved plant.  When the 

roadworks are far enough advanced to provide a minimum of 800 mm cover to the existing mains, 

the above restriction will fall away. 

 

The Contractor is to take cognisance of the above requirements when entering rates in the Bill of 

Quantities and in the programming of the works.  No claim for additional payment based on the 

inability to use plant as a result of the requirements of this clause will be accepted.  The Contractor 

will be held liable for any costs should the watermain or electrical cables be damaged during 

construction of the road. 

 

PS.4  SEWERS 

 

Tenderer’s attention is drawn to the following points regarding the sewer to be installed as part of 

this contract. 

The contractor is to note that approximately 5km of sewer infrastructure will be constructed 

including domestic connections and tie into the existing trunk mains. The existing sewer pipe 

traversing within the sites.  

 

PS.4.1 Blockage of Foul Water Sewers 

 

The Contractor shall be responsible for ensuring that cementitious sludge, sand and rubble from 

the works do not enter the foul water reticulation system.  The Contractor shall be liable for any 

costs incurred by the Council or others as a result of blockages in the reticulation system attributed 

to failure to comply with the above requirement. 
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PS.5  STORMWATER 

 

Tenderer’s attention is drawn to the following points regarding the stormwater to be installed as 

part of this contract. 

 

The contractor is to note that approximately 1.5km of stormwater infrastructure will be constructed 

including domestic connections and tie into the existing infrastructure.  

 

 

PS.5.1 Blockage Stormwater Sewers 

 

The Contractor shall be responsible for ensuring that cementitious sludge, sand and rubble from 

the works do not enter the stormwater reticulation system.  The Contractor shall be liable for any 

costs incurred by the Council or others as a result of blockages in the reticulation system attributed 

to failure to comply with the above requirement. 

 

PS.6  ELECTRICAL PLANT 

 

Tenderer’s attention is drawn to the following points regarding the electrical equipment and 

cabling to be installed as part of this contract. 

 

Any existing cables and connections shall be proven on site by the contractor prior to any 

construction works commencing in vicinity of the CDUs, electrical poles and substations.  

 

PS.6.1 General 

 

Various types of electrical cables including high voltage, low voltage, street lighting and domestic 

connection cables are affected by the contract.  The laying, relocation and jointing of all cables 

will be carried out by eThekwini Electricity’s work gangs, or agents appointed by them, whilst the 

excavation and backfilling forms part of this contract.  Close liaison will therefore be necessary 

with eThekwini Electricity throughout the contract. 

 
PS.6.2 Street Lighting 

 

The existing lighting will be removed in stages and replaced in the centre median / intersection 

corners.  Relocation will take place during this contract and be executed by eThekwini Electricity 

or their agents.  It is a requirement that the street lighting be operational at all times. 

 

PS.6.3 MV / LV Cables 

 

Certain MV / LV cables are to be replaced within the contract area (see drg xxxxxxxxA0).  The 

actual cable work associated with this relocation and / or replacement of these cables will be 

carried out by eThekwini Electricity and it is stressed that the two week period referred to in Clause 

PS.2 is the minimum period required to enable eThekwini Electricity to be on site timeously. 

 

PS.6.4 Relocation of Existing Services 

 

Should it be necessary to adjust the line, level and / or position of any service not catered for in 

the contract to enable the construction to proceed the Contractor shall on no account effect such 

adjustment himself but shall notify the Engineer who will arrange for the work to be carried out at 
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no cost to the Contractor. 

 

PS.7  TELKOM S.A. LIMITED / NEOTEL PLANT 

 

No work to Telkom / Neotel Plant is envisaged, but the tenderers attention is drawn to the fact 

that Telkom / Neotel copper cables and fibre optic cables are existing in the contract area. 

 

 

 PS.8  CCTV PLANT 

 

No work to CCTV Plant is envisaged, but the tenderers attention is drawn to the fact that CCTV 

cables and fibre optic cables are existing in the contract area. 

 

 
PS.9  MANAGEMENT OF THE ENVIRONMENT 

 

The Contractor shall pay special attention to the following: 

 

PS.9.1 Natural Vegetation 

 

The Contractor shall confine his operation to as small an area of the site as may be practical for 

the purpose of constructing the works.  

 

Only those trees and shrubs directly affected by the works and such others as the Employer’s 

Agent may direct in writing shall be cut down and stumped. The natural vegetation, grassing and 

other plants shall not be disturbed other than in areas where it is essential for the execution of the 

work or where directed by the Engineer.  

 

PS.9.2 Fires 

 

The Contractor shall comply with the statutory and local fire regulations. He shall also take all 

necessary precautions to prevent any fires. In the event of fire the Contractor shall take active 

steps to limit and extinguish the fire and shall accept full responsibility for damages and claims 

resulting from such fires which may have been caused by him or his employees. 

 

PS.9.3 Environmental Management Plan 

 

In addition to the above, all requirements according to the Environmental Management Plan as 

detailed in C3.4: Particular Specifications, will be adhered to. 

 
 
PS.10  OCCUPATIONAL HEALTH AND SAFETY 

 

PS.10.1 General Statement 

 

When considering the safety on site the Contractor's attention is drawn to the following: 

 

Describe issues relating to OH&S and the Regulations 

 

It is a requirement of this contract that the Contractor shall provide a safe and healthy working 

environment and to direct all his activities in such a manner that his employees and any other 
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persons, who may be directly affected by his activities, are not exposed to hazards to their health 

and safety.  To this end the Contractor shall assume full responsibility to conform to all the 

provisions of the Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, 

and the OHSA 1993 Construction Regulations 2014 issued on 7 February 2014 by the 

Department of Labour.  

 

For the purpose of this contract the Contractor is required to confirm his status as mandatory and 

employer in his own right for the execution of the contract by entering into an agreement with the 

Employer in terms of Section 37(2) of the Occupational Health and Safety Act. 

 

PS.10.2 Health and Safety Specifications and Plans to be submitted at tender stage 

 

PS.10.2.1 Employer's Health and Safety Specification  

 

The Employer's Health and Safety Specification is included in C3.4: Particular Specifications.  

 

PS.10.2.2 Tenderer's Health and Safety Plan 

 

At tender stage only a brief overview of the tenderers perception on the safety requirements for 

this contract will be adequate.  This will be attached to T2.2: Contractor’s Health and Safety Plan. 

 

Only the successful Tenderer shall submit a separate Health and Safety Plan as required in terms 

of Regulation 7 of the Occupational Health and Safety Act 1993 Construction Regulations 2014, 

and referred to in T2.2: Contractor’s Health and Safety Plan.  

 

The detailed safety plan will take into consideration the site specific risks as mentioned under 

PS.10.1 and must cover at least the following: 

 

(i) A proper risk assessment of the works, risk items, work methods and procedures in terms 

of Regulations 9 to 29; 

(ii) Pro-active identification of potential hazards and unsafe working conditions; 

(iii) Provision of a safe working environment and equipment; 

(iv) Statements of methods to ensure the health and safety of subcontractors, employees and 

visitors to the site, including safety training in hazards and risk areas (Regulation 7); 

(v) Monitoring health and safety on the site of works on a regular basis, and keeping of records 

and registers as provided for in the Construction Regulations; 

(vi) Details of the Construction Supervisor, the Construction Safety Officers and other 

competent persons he intends to appoint for the construction works in terms of Regulation 

8 and other applicable regulations; and 

(vii) Details of methods to ensure that his Health and Safety Plan is carried out effectively in 

accordance with the Construction Regulations 2014. 

 

The Contractor's Health and Safety Plan will be subject to approval by the Employer, or 

amendment if necessary, before commencement of construction work. The Contractor will not be 

allowed to commence work, or his work will be suspended if he had already commenced work, 

before he has obtained the Employer's written approval of his Health and Safety Plan. 

 

Time lost due to delayed commencement or suspension of the work as a result of the Contractor's 

failure to obtain approval for his safety plan, shall not be used as a reason to claim for extension 

of time or standing time and related costs  
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A generic plan will not be acceptable. 

 

PS.10.3 Cost of compliance with the OHSA Construction Regulations 

 

The rates and prices tendered by the Contractor shall be deemed to include all costs for 

conforming to the requirements of the Act, the Construction Regulations and the Employer's 

Health and Safety Specification as applicable to this contract.  Should the Contractor fail to comply 

with the provisions of the Construction Regulations, he will be liable for penalties as provided in 

the Construction Regulations and in the Employer's Health and Safety Specification. 

 

Items that may qualify for remuneration will be specified in the Employer’s Health and Safety 

Specification. 

 

PS.11  SITE SECURITY 

 

The Contractor shall, for the duration of the contract, provide sufficient security and watchmen to 

adequately ensure the safety and protection of the works, the Contractor’s staff, including local 

labour and subcontractors, and all site plant and construction equipment required for the works. 

 

Site Security, in conjunction with the SAPS (where necessary), shall be responsible for removal 

of disruptive elements, that may interrupt the progress of the contract through acts such as, but 

not limited to, intimidation, threats of disruption, violent disruption, or criminal and illegal activity 

by the local community or independent organisations or entities that may result in slowing down 

or partial or total stoppage of the works. 

 

Payment for this item shall be made under Section 1, Part AB of the Bill of Quantities. 

 

PS.12  PS.12  COMMUNITY LIAISON OFFICER 

 

The ward councillor(s) in whose ward(s) work is to be done will, collectively, identify a community 

liaison officer (CLO) for the project and make the person known to the Contractor within two days of 

being requested to do so.  As this contract will be split over 2 wards, i.e. Wards 59 and 60, the 

contractor shall employ 1 CLO from each ward for the full contract duration. The Contractor will be 

required to enter a written contract with the CLO’s that specifies: 

 The hours of work and the wage rate of the CLO (200% of the Civil Engineering Industry minimum 

wage). 

 The duration of the appointment. 

 The duties to be undertaken by the CLO which could include: 

 Assisting in all respects relating to the recruitment of local labour. 

 Acting as a source of information for the community and councillors on issues related to the 

contract. 

 Keeping the Contractor advised on community issues and issues pertaining to local security. 

 Assisting in setting up any meetings or negotiations with affected parties. 

 Keeping a written record of any labour or community issue that may arise. 

 Any other duties that may be required by the Contractor. 

Responsibility for the identification of a pool of suitable labour shall rest with the CLO, although the 

Contractor shall have the right to choose from that pool.  The Contractor shall have the right to 

determine the total number labourers required at any one time and this may vary during the contract. 

 

The Contractor shall have the right to replace labour that is not performing adequately.  Should such 
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occasion arise, it must be done in conjunction with the CLO. 

 

Payment for item AA.3 shall be made upon receipt of proof of payment to the CLO which is to include 

the contractor’s tendered mark-up as per item AA.4. Payments under items AA.3 and AA.4 shall cover 

all costs related to CLO’s. No additional costs shall be payable. 

 

 

 

 

 

 

PS 13  SURVEY 

 

PS 13.1  SURVEY FOR, AND PREPARATION OF, ‘AS BUILT’ DRAWING 

 

The Contractor shall submit the following ““For Record’’” data to the Design Consultant to complete 

the required “For Record’’ Drawings before a Certificate of Completion will be issued:- 

 

Roads: 

 Road centreline co-ordinates at the beginning and end of horizontal straight 

sections. 

 Road centreline co-ordinates at 10 metre intervals on all horizontal curves from the 

beginning to the end of each horizontal curve. 

 Edge of road levels, to the left and to the right of the road centreline, at 10 metre 

intervals throughout the entire length of all roads, starting from Staked Kilometre 

Distance 0,000 km to the end of each road. 

 At the end of each road, the co-ordinates and levels of the centreline and the left 

and right edge of the road are required. 

 The co-ordinate and levels of all banks at the top and toe of all banks at 10m 

intervals. 

 

Footpaths: 

 

 Footpath centreline co-ordinates at 10 metre intervals and at all changes in direction. 

 

 

Water, Stormwater, Sewer and other services: 

 

 Co-ordinates, invert and cover levels of all water, stormwater, sewer and other 

service controls that have been modified or constructed as new, during the 

contract, 

 Including but not limited to: open lined concrete drains, stormwater catchpits, 

manholes, kerb and channels, precast pipe culverts and outlet structures. 

 Co-ordinates of all other services e.g., cable duct markers, valve covers, Telkom 

manholes etc. that have been either modified or constructed as new, during the 

contract. 

 

General: 

 

 Notwithstanding the above, the Contractor is to supply to the Design Consultant 
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all other information necessary, to clearly indicate changes/modifications to the 

construction drawings during the contract period that will be required by the 

Design Consultant so that they can produce the “For Record” drawings. 

 Each surveyed point shall be suitably coded and identifiable by the Design 

Consultant and shall supplied on a CD/DVD, in an Ascii file with the following 

format:- 

 Code[SPACE]XCo-ordinate[SPACE]YCordinate[SPACE]Level[SPACE]Description 

 The above information is to be given to an accuracy of three decimal places and is 

to be surveyed   by a suitably qualified person. 

 

In addition to the above, all ‘For Record’ information must be provided on a drawing in Autocad and 

DXF format together with a hard (paper) copy format showing the modifications undertaken during the 

contract period. 

 

Suitable checks on the accuracy of the information provided may be carried out by the Design 

Consultant and should any of the information provided be found to be inaccurate or untrue, the 

Employer reserves the right to withhold payment or to employ the services of an engineering surveyor 

to re-survey all the works listed above, at the Contractor’s expense.  The Employer shall request a 

minimum of three quotations from three independent engineering surveyors of his choice, and the 

lowest quotation will be appointed, and the cost thereof will be deducted from monies owing to the 

Contractor. 

 

The ‘For Record’ Data shall be the responsibility of the Contractor and shall be paid for under the item 

‘For Record’ Data in the Contractors Preliminary and General Costs. 

 

The unit of measurement shall be the “SUM” 

 

The Contractor must also forward to the Engineer, a materials “as built” spreadsheet in a format that 

is acceptable by the Client. 

 

The completion certificate shall not be issued unless the above information in totality, has been 

forwarded to the Engineer. 

 

PS 13.2  Survey, setting out and coordination of existing manholes, catchpits and cable duct 

markers 

 

The setting out of the works shall be the responsibility of the Contractor and shall be paid for under 

the item ‘setting out’ in the Contractor’s Preliminary and General Costs. 

The unit of measurement shall be (sum) and the rate shall include for the following: 

The Contractor shall do the setting out to and beyond the obstructions. Such obstructions shall be 

reported to the Engineer as soon as possible. No additional payment shall be made for listing and 

reporting these obstructions and the re-establishment to set out areas that were affected by the 

obstructions. 

 

PS 13.3  Additional Site Survey 

 

 The Engineer may instruct the contractor to conduct a survey during the course of the contract in 

order to facilitate re-design due to immovable obstructions or to facilitate the design of new 

settlements. The contractor will be required to submit all survey files in an Ascii format and drawings 

in a DXF/DWG format.  

The unit of measurement shall be (sum) and the rate shall include for the survey as directed by the 
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Engineer and the submission of all hardcopy and electronic files required by the Engineer. 

 

PS.14 Progress Photographs 

 

The tenderer shall provide the Engineer and Employer with progress photographs on CD and as 

hardcopy documents throughout the duration of the contract. This information shall be compiled on a 

monthly basis and submitted as part of the payment certificate claim submission. Each monthly 

submission shall include two CD’s and one hardcopy where photographs are to be collated in an A4 

document.  

The unit of measurement shall be (PC Sum) and the rate shall include for the requirements as set out 

in this clause.  

 

PS.15 Appointment of a Geotechnical Engineering Laboratory 

 

The contractor is to appoint a SANAS accredited geotechnical laboratory dedicated to the contract for 

a 30-month appointment period. The contractor is to obtain a minimum of 3 quotations. The tendering 

procedure shall be done under the supervision of the Employer’s Agent. The Employer’s agent shall 

offer assistance as, and when, required by the contractor in the appointment of a suitable geotechnical 

laboratory. The final approval for the successful laboratory shall be the decision of the Employer. The 

laboratory shall be for the acceptance testing required by the Engineer and his team. The laboratory 

shall be required to submit CVs of key personnel identified to undertake the field work and reporting 

under this contract. 

 

 It is to be noted under this item that the geotechnical laboratory shall be required to hire the services 

of a Professionally Registered Geotechnical Engineer on an ad hoc basis. Such services shall be 

requested at the Employers’ Agent’s discretion to provide confirmation of embankment and platform 

stability. A CV of the proposed individual is to be attached together with the quotation, along with a 

copy of their professional indemnity. 

 

Included in the responsibilities of the geotechnical engineer is a stage 2 geotechnical investigation 

which shall also encompass the necessary NHBRC classifications and approvals for the platform. 

 

Further details shall be provided at time of acquiring the services for the geotechnical engineering 

laboratory.  

 

This laboratory is intended for acceptance tests only. The contractor shall still be responsible for all 

control testing at his own cost. Should the contract also wish to use the appointed commercial 

laboratory for the purposes of site control testing, the costing shall then be shared between the 

contractor and employer on a 50/50 basis. 

 

PS.16  NHBRC Foundations and Top Structure Approvals 

 

The contractor is to also acquire the necessary NHBRC approvals pertaining to the structural 

foundations and top structures that may have been constructed under this contract. The contractor 

shall allow costs for approval of 392 concrete foundations and 392top structure units constructed for 

the purpose of relocations of existing residents. 

 

PS.17 Application and Approval of Works Permit 

 

The application for the works permit shall be undertaken after the appointment of the successful 

contractor. The estimated time period for such works is 37 days. The employer’s agent shall tender 
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and select and appropriately qualified organisation to make the works permit application to the 

respective authorities. In addition, the contractor shall assist the appointed health and safety 

organisation in ensuring that the submitted health and safety plan is suitable for submission for the 

works permit. In an instance where the health and safety plan require modification, the contractor shall 

make such modifications in line with the recommendations of the appointed health and safety 

organisation. Allowances to undertake such works is allowed for in the priced bill of quantities under 

section AA.  

 

PS.18  Materials Stockpiling & Movement of stockpiles  

 

The contractor is to take note that materials are to be stockpiled on site. The contractor, under the 

instruction of the Engineer and/or client, shall be required to relocate the stockpiled material within 

another area of the site of works (this shall include the contractors site camp). No compensation shall 

be paid to the contractor for such operations. This specification shall exclude cut to fill operations, the 

cost of which, shall be deemed to have been included in the rates under section DA and DB. No further 

charges shall be charged to the client for such operations.  

 

PS 19 Survey And Pegging 

 

The contractor’s attention is drawn to the setting out of the erfs upon completion of the contract. The 

contractor shall employ the services of a professionally registered land surveyor to set out the erfs as 

per approved town planning layout. A three-quote system is to be used, with the cheapest, most 

responsive tenderer being appointed. The contractor is to provide at a two week lead time to the 

Engineer from requisition to provision of quotes. 

 

The above setting out shall incorporate the use of survey pegs as per Town Planning and Surveyor 

General requirements. Appropriate wooden stakes shall be pegged into the ground. Temporary timber 

poles shall be placed at each survey peg to identify the location and prevent damage to the pegs. 

 

The unit of measure for this item shall be Provisional Sum (PR Sum). The Contractor shall be allowed 

a handling charge which shall be measured in Percentage (%). 

 

PS.20  Performance Monitoring Of Service Providers 

 

The performance of service providers that have been selected to provide assistance in the provision 

of a municipal service, otherwise than in circumstances where Chapter 8 of the Municipal Systems Act 

applies, is required, by Section 116 of the Municipal Finance Management 

Act, to be monitored and reported on (see Cl.53 of the SCM Policy). 

Appropriate key performance indicators (KPIs) for the contract must be set by the Municipality as a 

yardstick for measuring performance. 

 

The following KPIs will be applicable to this contract: 

(a) Adherence to Construction Programme (max points = 40) 

(b) Quality Control (max points = 40) 

(c) Health and Safety (max points = 20) 

 

PS.21 Extra Over Definition 

 

Extra over items refer to items that to a certain extent have already been measured, but have not been 

priced at the full value of all their labour and materials. 
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In the case of bulk earthworks (sections DA and DB), this would refer to the additional costs not initially 

included in the excavations of soft material costs.  The additional costs incurred for excavation in hard 

material, boulder material and spoiling material is accounted for in the extra over item. The rate 

provided by the contractor should only include for the additional costs incurred for the respective 

activities described above. 

 

In the case of kerbing (section EF), the additional costs would refer to the additional work and time 

required to install kerbs on a radius less than 25m. The rate provided by the contractor should only 

include for the additional costs incurred for installing kerbing on a radius less than 25m. 

 

PS.22 Relocation Of Existing Residents To Newly Constructed Housing Units 

 

The contractor is to take note that there are existing persons which reside within the bounds of Phase 

B of the project. Payment under this item will include the relocation of these residents to suitable 

dwellings in order to ensure the fluid movement of construction. In this respect, the contractor is to 

assist affected residents with transferring of belongings to the newly provided housing units. The unit 

of measurement shall be Provisional Sum (PR Sum) on which the contractor shall be allowed a 

percentage (%) mark-up. The contractor shall follow the Proven Costs method, whereby all invoices, 

proof of payments and other documentation deemed necessary by the Engineer shall be presented 

with the respective for the claim against this item. 
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C3.3: STANDARD SPECIFICATIONS 

C3.3.1 The Specifications on which this contract is based are the eThekiwini Municipality’s (City of 

Durban) Standard Engineering Specifications (hereafter referred to as the Standard Engineering 

Specifications).  This document is obtainable separately, and Tenderers shall obtain their own 

copies of the applicable Sections. 

 

Part Description Date of Issue 

AB General Specifications July 1992 

B Site Clearance March  1990 

C Concrete Work February 1987 

DA Earthworks: Bulk January 1985 

DB Earthworks for Pipe Trenches July 1992 

DC Earthworks for Concrete Lined Canals   

DD Earthworks for Structures   

EA Lime Stabilisation   

EB Graded Crushed Stone December 1988 

EC Cement Treated Graded Crushed Stone December 1988 

ED Road Asphalt July 1992 

EE Pre-coated Stone Chippings   

EF Kerbs and Haunches July 1992 

EG Sidewalks, Footpaths and Median Areas July 1992 

EH Steel Guardrails & Conc. Median Barriers   

EJ Concrete Interlocking Block Surfaces   

EK Waterbound Macadam Base   

EL Dumprock Subgrade Improvement   

EM Concrete Surface to Roads   

EN Slurry Sealing   

EP Single Seal Surface Treatment   

F Protection Works July 1992 

G Pre-stressing   

H Reinforced Earth   

J Piling   

K Bearings   

L Structural Work   

PB Pavement Layers of Gravel Material   

PC Stabilisation of Gravel Base   

PD Surface Treatment: Modified Binder   

PE Pressure Pipelines: Steel   

PF Pressure Pipelines: Other Than Steel   

PG Non Pressure Pipelines and Pc Culverts July 1992 

PH Manholes and Appurtenant Drainage Works July 1992 

PJ Pipe Jacking   

PG Lateral Support Systems   

PS Pump Stations: Sewage   

S Reinstatement March 1993 

TA Road Signs October 1989 

TB Road Markings October 1989 
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C3.3.2 AMENDMENTS TO THE STANDARD SPECIFICATIONS 

 

INTRODUCTION 

 

In certain clauses the standard, standardized and particular specifications allow a choice to be specified in the 

project specifications between alternative materials or methods of construction and for additional requirements 

to be specified to suit a particular contract. Details of such alternative or additional requirements applicable to 

this contract are contained in this part of the project specifications. It also contains additional specifications 

required for this particular contract. 

 

The number of each clause and each payment item in this part of the project specifications consists of the 

prefix PS followed by a number corresponding to the number of the relevant clause or payment item in the 

standard specifications. The number of a new clause or payment item, which does not form part of a clause or 

a payment item in the standard specifications and which is included here, is also prefixed by PS, but followed 

by a new number which follows on the last clause or item number used in the relevant section of the standard 

specifications. 

 

PS AB General Specifications 

PS B Site Clearance 

PS C Concrete Work 

PS DA Earthworks: Bulk 

PS DB Earthworks for Pipe Trenches 

PS DC Earthworks for Concrete Lined Canals 

PS DD Earthworks for Structures 

PS EA Lime Stabilisation 

PS EB Graded Crushed Stone 

PS EC Cement Treated Graded Crushed Stone 

PS ED Road Asphalt 

PS EE Pre-coated Stone Chippings 

PS EF Kerbs and Haunches 

PS EG Sidewalks, Footpaths and Median Areas 

PS EH Steel Guardrails & Conc. Median Barriers 

PS EJ Concrete Interlocking Block Surfaces 

PS EK Waterbound Macadam Base 

PS EL Dumprock Subgrade Improvement 

PS EM Concrete Surface to Roads 

PS EN Slurry Sealing 

PS EP Single Seal Surface Treatment  

PS F Protection Works 

PS G Pre-stressing 

PS H Reinforced Earth 

PS J Piling 

PS K Bearings 

PS L Structural Work 

PS PB Pavement Layers of Gravel Material 
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PS PC Stabilisation of Gravel Base 

PS PD Surface Treatment: Modified Binder 

PS PE Pressure Pipelines: Steel 

PS PF Pressure Pipelines: other than Steel 

PS PG Non Pressure Pipelines and Pc Culverts 

PS PH Manholes and Appurtenant Drainage Works  

PS PJ Pipe Jacking 

PS PG Lateral Support Systems 

PS PS Pump Stations: Sewage  

PS S Reinstatement 

PS TA Road Signs  

PS TB Road Markings  
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C3.4: PARTICULAR SPECIFICATIONS 

In addition to the Standardized and Project Specifications the following Particular Specifications / Policies 

shall apply to this contract: 

 

C3.4.1 Part AH - OHSA 1993 Safety Specification 

  (26 Pages) 

 

C3.4.2 Standard Environmental Management Plan for Civil Engineering Construction Works 

 (24 Pages) 
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C3.5: CONTRACT AND STANDARD DRAWINGS 

 

C3.5.1 CONTRACT DRAWINGS / DETAILS 

 

  Tender drawings indicating the layout plan of the Lamontville pockets. 

 
Dwg No Description Date of Issue 

EK1-01 Ekuthuleni 1 – Layout Plan November 2017 

EKU02-01 Ekuthuleni 2 – Layout Plan January 2018 

GAM1-01 Gambushe Place – Layout Plan February 2019 

MFEK1/001 Mfeka Place – Layout Plan November 2018 

NTW/001 Ntwasa Place – Layout Plan November 2015 

NP/001 REM 1112 – Layout Plan February 2019 

 

 

C3.5.2 STANDARD DRAWINGS 

 

The Standard Drawings to which these Standard Engineering Specifications refer are listed 

below. 

 
Dwg No Description Date of Issue 

38570 Ring Manholes February 1990 

38571 Brick Manhole Details February 1990 

38572 Stormwater Inlet Details February 1990 

38573 Stormwater Inlet Special Details February 1990 

38574 Sewer Manholes: Ramp, Backdrop and Channelling Details February 1990 

38575 Sub-Soil Drain, Pipe Bedding and Pipe Protection Details February 1990 

38576 Headwall Details February 1990 

38577 Kerbing Details February 1990 

38578 Concrete Median Barriers February 1990 

38579 Vehicular and Pedestrian Scoops February 1990 

38580 Concrete Bollard and Steel Guard Rail February 1990 

38581 Retaining Wall, PC Steps, Staircase, Cable Ducts and Headwalls February 1990 

38582 Precast Concrete Fencing and Aluminium Gates February 1990 

38583 Wire Mesh Fence and Gate Details February 1990 

38584 Standard Hydrant Thrust Blocks and Trenches February 1990 

38585 Water Connections, Pipework and Fittings February 1990 

38586 DP & TC Manholes - Rectangular February 1990 

38587 DP & TC Manholes - “L” Shaped February 1990 

38588 DP & TC Manholes - “T” Shaped February 1990 

38589 DP & TC Cable Ducts and Junction Box Details February 1990 

43120 Typical Details of Grid Inlets February 1990 
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C3.6: ANNEXURES 

C3.6.1 Insert as required or “There are no Annexures” 
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PART C4: SITE INFORMATION 

C4.1  LOCALITY PLAN 

   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Site Information  Contract No: 1H-27952 

 

 

C4: Site Information  Page 119  Document Version 24/02/202(e) 

 

 

 

 

C4.2  CONDITIONS ON SITE 

Detailed site conditions are elaborated on the geotechnical report, which is Annexure 

separately to this tender document. 

 

  

C4.3  TEST RESULTS 

Detailed test results are elaborated on the geotechnical report, which is Annexure separately 

to this tender document. 

 

 


