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THE DEPARTMENT OF PUBLIC WORKS & INFRASTRUCTURE 

Physical address: Post box number:  
155 OR Tambo House  
Cnr St Andrews Street and Markgraaff Street 
Bloemfontein 
9301 

P.O. Box 690 
Bloemfontein 
9301 

 
DIRECTORATE: SUPPLY CHAIN MANAGEMENT 
 
Contact Person: 
Name:  Mr. Molebatsi Phasumane 
  
Telephone: 051–492 3861/78  
Email:  phasumanem@fsworks.gov.za 
 

 
DIRECTORATE: PROJECT MANAGEMENT UNIT 
 
Contact Person: 
Name: Mr. Thabiso Matsemela, Project Manager  
 
Telephone: 051 403 7851 
Email:  matsemelas@fsworks.gov.za 

TENDERER: 

………………………………………………………………………………………………………………………………

………………………………………………………………………………………………………………………………

……………………………………………………… 

 

PRICES INCLUSIVE OF VALUE ADDED TAX:   

Total (100%) of the prices inclusive of value added tax:  R……………………………… 

TOTAL PRICE IN WORDS:   

………………………………………………………………………………………………………………………………

………………………………………………………………………………………………………………………………

…………………………………………………….... 

CRS NUMBER: ………………………………………………………………………………….. 

mailto:phasumanem@fsworks.gov.za
mailto:matsemelas@fsworks.gov.za
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Contents 
The Tender 

Part T2: Returnable documents 

T2.2 Returnable Schedules 

The Contract  

Part C1: Agreement and Contract Data 

C1.1 Standard Conditions of Tender 

C1.2 Form of Offer and Acceptance  

C1.3 Contract Data  

Part C2: Pricing Data 

C2.1  Pricing Instructions 

C2.2 Bills of Quantities 

Part C3: Scope of Work 

C3 Scope of  Work 

Part C4: Site information  

C4 Site Information  

Part C5: Additional Returnable Documents 

C5.1 CIDB registration certificate in the grading designation stipulated in clause 2.1 above, 

C5.2 A compliant tax status with the South African Revenue Services. 

C5.3 
Certified copy of VAT registration certificate (if VAT number is not included in tax clearance 
certificate), 

C5.4 
Valid proof of registration on the National Treasury`s Central Supplier`s Database must be 
accompany this bid 

C5.5 Certified copy of a Workmen’s Compensation Certificate, Act 4 of 2002, 

C5.6 Certified copy of Unemployment Insurance Certificate, Act 4 of 2002, 

C5.7 Certified copy of Certificate of Incorporation (if tenderer is a Company), 

C5.8 Certified copy of Founding Statement (if tenderer is a Closed Corporation), 

C5.9 Certified copy of Partnership Agreement (if tenderer is a Partnership), 

C5.10 Certified copy of Identity Document (if tenderer is a One-man concern),  

C5.11 Joint Venture Agreement (if tenderer is a Joint Venture), 

C5.12 Competent Construction Manager with relevant and traceable general building experience (CV) 

C5.13 Curriculum Vitae of all supervisory. 

C5.14 OHS Plan ( Based on Site Specifications) 
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THE TENDER 
 

PART T1:  TENDERING PROCEDURES 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



FINANCIAL PROPOSAL DPWFS RFP 010/2021 

 

DESCRIPTION: 

SUPPLY, INSTALLATION AND 
MAINTENANCE OF CLOSED CIRCUIT 
TELEVISION, ACCESS CONTROL AND 
MAINTENANCE OF TURNSTILES  

______________________________________________________________ 

4 

 

Tender Notice and Invitation to Tender 

Project title: 
REQUEST FOR PROPOSAL (RFP) FROM SUITABLY QUALIFIED CONTRACTOR/S OR JOINT 
VENTURE FOR SUPPLY, INSTALLATION AND MAINTENANCE OF CLOSED CIRCUIT 
TELEVISION, ACCESS CONTROL AND MAINTENANCE OF TURNSTILES AT VARIOUS 
PROVINCIAL BUILDINGS FOR A PERIOD OF THREE YEARS ON BEHALF OF THE FREE STATE 
DEPARTMENT PUBLIC WORKS AND INFRASTRUCTURE. 

. 

 
Tender No: DPWFS (T) 016/2021 

 
Advertising 
date: 

11 February 2022 Closing Date: 04 March 2022 

Closing time: 11:00 Validity Period 90 Days (Calendar Days) 

Compulsory 
Clarification 
  
Date: 
 
Time: 

 

 18 February 2022  

 10h00 

Compulsory 
Clarification Venue: 

Main Entrance, O.R Tambo House, ground 
floor. 

Cnr Markgraaf and St Andrews Street, 
Bloemfontein 

 Tenders are to 
be delivered to 
the following 
address on the 
stipulated 
closing date and 
time: 

Department of Public Works and Infrastructure: 
 
Ground Floor (Main Entrance Foyer) at OR Tambo House (Old Lebohang Building); St Andrew 
Street; Bloemfontein 
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PART T2:  RETURNABLE DOCUMENTS 
 

T2.2 - Returnable Schedules 
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Annual Financial Statements Declaration 
 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the respondent, confirms that: 

1)     The enterprise’s financial year end is . . . . . . . . . . . . . . .  

 

2)     The enterprise’s financial statements have been prepared in accordance with the provisions of the Companies Act of 2008 or the Close 

Corporation Act of 1984, as applicable 

 

3) The enterprise has compiled its financial accounts [tick one box]: 

 

       internally                                                                        independently 
 

4)  The following statement applies to the enterprise [tick one box and provide relevant information] 

 

                    enterprise has had its financial statements audited;  

 

                       name of auditor  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

                    enterprise is required by law to have an independent review of  its financial statements  

 

                         name of independent reviewer  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

                  enterprise has not had its financial statements audited and is not required by law to have an independent review or audit of such 
statements  

                 

5) The attached income statement and balance sheet is a true extract from the financial statements complying with applicable legislation for 

the preceding financial year within 12 months of the financial year end. 

 

[Attach the income statement and the balance sheet contained in the financial statement] 

 

6)  The annual turnover for the last financial year is R . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

7)   The total assets as at the end of the last financial year is R . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

8)    The total liabilities as at the end of the financial year is R . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
I hereby declare that the contents of this Declaration are within my personal knowledge, and save where stated otherwise are to the best of my belief both 
true and correct. 
 
 

Signature      Date      
 
 
Name       Position      
 
 
Tenderer            
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THE CONTRACT 

 
PART C1: AGREEMENT AND CONTRACT DATA 

 
C1.1 - Form of Offer and Acceptance 
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C1.1 Form of Offer and Acceptance  
 
Offer 
 
The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the 
procurement of: SUPPLY, INSTALLATION AND MAINTENANCE OF CLOSED CIRCUIT TELEVISION, ACCESS CONTROL AND 

MAINTENANCE OF TURNSTILES 
 
The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and 
addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of 
tender. 
 
By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and 
acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under the contract 
including compliance with all its terms and conditions according to their true intent and meaning for an amount to 
be determined in accordance with the conditions of contract identified in the contract data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 
 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . Rand (in words);  

 

R . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (in figures)  

 
This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance 
and returning one copy of this document to the tenderer before the end of the period of validity stated in the tender 
data, whereupon the tenderer becomes the party named as the contractor in the conditions of contract identified in 
the contract data. 
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Signature       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                        Date . . . . . . . . . . . . . . . . . . .      

Name             . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Capacity         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 
for the Tenderer 
 (Name and           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   
  
address of  
organization)         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
 
                              . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
Name and                
signature  
of witness      . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                    . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 
Acceptance 
 

By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderer’s offer.  
In consideration thereof, the employer shall pay the contractor the amount due in accordance with the conditions of 
contract identified in the contract data.  Acceptance of the tenderer’s offer shall form an agreement between the 
employer and the tenderer upon the terms and conditions contained in this agreement and in the contract that is 
the subject of this agreement. 

 
The terms of the contract, are contained in:  
 

Part C1: Agreements and contract data, (which includes this agreement) 
Part C2: Pricing data 
Part C3: Scope of work. 
Part C4: Site information 
Part C5: Additional returnable Documents 
 

and drawings and documents or parts thereof, which may be incorporated by reference into Parts 1 to 5 above.  
 
Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in 
the tender schedules as well as any changes to the terms of the offer agreed by the tenderer and the employer 
during this process of offer and acceptance, are contained in the schedule of deviations attached to and forming 
part of this agreement. No amendments to or deviations from said documents are valid unless contained in this 
schedule. 
 
The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of 
deviations (if any), contact the employer’s agent (whose details are given in the contract data) to arrange the delivery 
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of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions 
of contract identified in the contract data. Failure to fulfill any of these obligations in accordance with those terms 
shall constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed original copy of this document, including the schedule of deviations (if any).  Unless 
the tenderer (now contractor) within five working days of the date of such receipt notifies the employer in writing of 
any reason why he cannot accept the contents of this agreement, this agreement shall constitute a binding contract 
between the parties. 
 

 
Signature         . . . . . . . . . . . . . . . . . . . . . . . . . . . . .              Date . . . . . . . . . . . . . . . . . . .     

Name               E. MOHLAHLO 

Capacity         HEAD: DEPARTMENT OF PUBLIC WORKS FREE STATE AND INFRASTRUCTURE  

 
for the 
Employer       DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE  
                        P.O Box 690 
                        Bloemfontein 
 
Name and   . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Signature of witness  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Date           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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Schedule of Deviations 
 

1.  Subject . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . 

Details . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2. Subject . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . 

Details . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

3. Subject . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . 

Details . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

4. Subject . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . 

Details . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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5. Subject . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . 

Details . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

By the duly authorized representatives signing this agreement, the employer and the tenderer agree to and accept 
the foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the 
tender data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or 
changes to the terms of the offer agreed by the tenderer and the employer during this process of offer and 
acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this 
Agreement shall have any meaning or effect in the contract between the parties arising from this agreement. 
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PART C1: AGREEMENT AND CONTRACT DATA 
 

C1.2 - Contract Data 
 

CONTRACT PERIOD 
 

36 MONTHS
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FREE STATE PROVINCIAL GOVERNMENT 
 

DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE 
 

TENDER NO: DPWFS RFP 016/2021 
DESCRIPTION: REQUEST FOR PROPOSAL (RFP) FROM SUITABLY QUALIFIED CONTRACTOR/S OR 
JOINT VENTURE FOR SUPPLY, INSTALLATION AND MAINTENANCE OF CLOSED CIRCUIT TELEVISION, 
ACCESS CONTROL AND MAINTENANCE OF TURNSTILES AT VARIOUS PROVINCIAL BUILDINGS FOR A 
PERIOD OF THREE YEARS ON BEHALF OF THE FREE STATE DEPARTMENT PUBLIC WORKS AND 
INFRASTRUCTURE. 

 
C1.2 Contract Data 
 

The Conditions of Contract are the NEC3 Engineering and Construction Contract (for supply and Installation)(April 
2013), published by the Institution of Civil Engineers, copies of which may be obtained from Engineering Contract 
Strategies (telephone 011-803 3008). 
 
NEC3 Term Service Contract (April 2013) published by the Institution of Civil Engineers, copies of which may be 
obtained from Engineering Contract Strategies (telephone 011-803 3008). For the maintenance and shall be signed 
with the successful contractor upon commissioning. 
 
Each item of data given below is cross-referenced to the clause in the NEC3 Engineering and Construction Contract 
which requires it. 
 
Part One – Data provided by the Employer 

 

Clause Statement Data 

1 General 

The conditions of contract are the core clauses and the clauses for main Option:  

   

   

   

   

   

   

   

   

of the NEC3 Engineering and Construction Contract 
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Clause Statement Data 

10.1 The Employer is (name): FREE STATE DEPARTMENT OF PUBLIC WORKS 
AND INFRASTRUCTURE 

 Address   Medfontein Building  
 155 St Andrews Street, Bloemfontein. 
 

 

P.O Box 690, Bloemfontein 
O.R Tambo House 
Saint Andrews Street, 
Bloemfontein 

 Represented by HOD E. MOHLAHLO 

 Tel No. 051 492 3734 

 Fax No. N/A 

10.1 The Project Manager is  Allicia Cupido, Pr Tech Eng 
Mzwandile Nxuma 

 Address Old Salga House Building, c/o Nelson Mandela 
Drive and East Burger Street, Bloemfontein 

 Tel 066 307 2525 / 051 403 7851 

 e-mail cupidoa@fsworks.gov.za 

 The Supervisor is  Matsemela Thabiso, Engineering Technician 

 Address First Floor, Old Salga House Building, c/o Nelson 
Mandela Drive and East Burger Street, 
Bloemfontein 

 Tel 060 992 8589 /  051 403 7852 

 e-mail matsemelas@fsworks.gov.za 

11.2(3) The completion date for the whole of the 
works is. 

144 weeks after the starting date (calendar weeks 
including Saturdays, Sundays, Public Holidays 
and excluding 3 week Annual Builders Break in 
December / January) 

11.2(13) The works are Installation of CCTV, Access Control and 
Maintenance for various provincial buildings 

11.2(14) The following matters will be included in the 
Risk Register 

i) Permit requirements for electrical work. 
ii) As per technical risks check list 

11.2(15) The boundaries of the site Within the Free State Province 

11.2(16)  The Site Information is in  Part 4: Site Information 
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Clause Statement Data 

11.2(19)  The Works Information is in  Part 3: Project Description. 
 

12.2 The law of the contract is  The law of the Republic of South Africa subject to 
the jurisdiction of the Courts of South Africa 

13.1 The language of this contract is English 

13.3 The period for reply is 2 weeks 

2 The Contractor’s main responsibilities 
Data required by this section of the core clauses 
is provided by the Contractor in Part Two – Data 
Provided by the Contractor 

3 Time 

30.1 The access date is Whole of the works within two weeks of the 
starting date 

31.1 
 

The Contractor is to submit a first 
programme for acceptance within 

2 weeks after the Contract Starting Date 

31.2 The starting date is On signing this document by Employer and 
Contractor 

32.2 The Contractor submits revised 
programmes at intervals no longer than  

2 weeks 

4 Testing and defects 

42.2  The defects date is  52 weeks after Completion of the whole of the 
works per building 

43.2  The defect correction period is  1 week 

5 Payment 

50.1 The assessment interval is  On the 25th day of each successive month. 

51.1 The currency of this contract is the  South African Rand (ZAR). 

51.2 The period within which payments are 
made is 

4 weeks (30 Days) from date of certification by 
Project Manager. 

51.4 The interest rate is 0 % per annum above the prime lending rate of the 
South African Banks. 
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Clause Statement Data 

7 Title  There is no reference to Contract Data in this 
section 

8 Risks and insurance 

80.1 These are additional Employer's risks Not applicable 

84.1 The minimum amount of cover for 
insurance in respect of loss of or damage 
to property (except the Employer’s 
property, Plant and Materials and 
Equipment) and liability for bodily injury to 
or death of a person (not an employee of 
the Contractor) arising from or in 
connection with the Contractor’s Providing 
the Service for any one event is: 

Whatever the Contractor deems necessary in 
addition to that provided by the Employer. 

84.1 
 

The minimum limit of indemnity for 
insurance in respect of death of or bodily 
injury to employees of the Contractor 
arising out of and in the course of their 
employment in connection with this 
contract for any one event is:  

As prescribed by the Compensation for 
Occupational Injuries and Diseases Act No 130 of 
1993 (COIDA) and the Contractors common law 
liability for people falling outside the scope of the 
Act with a limit of Indemnity of not less than 
R500 000(Five hundred thousand rand). 

9 Termination Shall be applied as per core clauses on the NEC3 

10 Data for main Option clause B Priced contract with bill of quantities 

60.6 The method of measurement is  As stated in Part C2.1, Pricing Assumptions 

11 Data for Option W1 

W1.1 The Adjudicator is (Name) The Adjudicator will be appointed when the 
dispute arises 

 Address  

 Tel No.  

 Fax No.  

 e-mail  

W1.2(3) The Adjudicator nominating body is:  The Chairman of the Joint Civils Division of the 
South African Institution of Civil Engineering.(see 
www.ice-sa.org.za) 

http://www.ice-sa.org.za/
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Clause Statement Data 

W1.4(2) The tribunal is:  Litigation  

W1.4(5) 

  

The place where Litigation is to be held is Free State 

The person or organisation who will choose 
an arbitrator  
- if the Parties cannot agree a choice or 
- if the arbitration procedure does not 

state who selects an arbitrator, is 

The Chairman for the time being or his nominee 
of the Association of Arbitrators (Southern Africa) 
or its successor body. 

12 Data for secondary Option clauses 

X1 Price adjustment for inflation 

X1.1(a) The base date for indices is (month prior tender closing date) 2021. 

X1.1(c) 

The price adjustment shall be applicable to Schedules 1 – 7, Equipment listed and quantified in X3 
shall be excluded from this calculation. The value of the monthly certificate shall be adjusted, using 
the Heylett formula. 
Adjustment will be made as published by Statistics South Africa in Statistical Release P01511: 
Contract Price Adjustment Provisions (CPAP) Work Groups Construction Materials Indices: Work 
group 160 for Electrical Installations and 190 for Lum sum preliminaries.  
 
[(0.75 x A)[Certified date if Index/Base date Index]-1] 
 
 

 

 

 

 

 

 

The proportions used to calculate the Price Adjustment Factor are: 

Proportion Linked to Index for Index Prepared by 
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Clause Statement Data 

0.15 Labour Index As published by Statistics 
South Africa in Statistical 
Release P01511: Contract 
Price Adjustment Provisions 
(CPAP) Work Groups 
Construction Materials Indices: 
Work group 160 for Electrical 
Installations and 190 for Lum 
sum preliminaries. 

Proportion Linked to Index for Index Prepared by 

0.60 Material Index As published by Statistics South 
Africa in Statistical Release 
P01511: Contract Price 
Adjustment Provisions (CPAP) 
Work Groups Construction 
Materials Indices: Work group 
160 for Electrical Installations 
and 190 for Lum sum 
preliminaries 

0.25 Non-adjustable 

1.00  

   

   

   

   

   

   

X3 Multiple currencies Will only be applied if indicated upon Tender stage 
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Clause Statement Data 

X3.1 All imported materials from Schedule 3 – Equipment shall listed and quantified by the contractor 
indicating the applicable rate of exchange at the time of submission of the bid – these shall be 
excluded from clause X1 and shall only be adjusted in terms of rate of exchange fluctuations with 
application of the following formulae: 
 
R = X (Y/Z – 1) 
 
R – the amount in Rands of adjustment 
 
X – the total amount in Rands of the imported item 
 
Y – exchange rate at closing date of tender 
 
Z – exchange rate at date of payment to supplier 

X3.2 No limit 

X7 Delay damages (but not if Option X5 is also used) 

X7.1 Delay damages for Completion of the 
whole of the works are 

2% per week of the outstanding works. 

X13 Performance bond  

X13.1 The form of the performance bond  Is in the form set out in the document C1.3 Pro 
Forma Construction Guarantee 

X13.1 The amount of the performance bond is 10% of the Contract Sum in the form of offer and 
acceptance. 

X16 Retention (not used with Option F) 

X16.1 The retention free amount is R0 

 The retention percentage is 10% with a limit on retention money set at 10% of 
the contract price at the time of agreement made 
in terms of the form of offer and acceptance, or 
deducted from interim payments until limit of 10% 
of contract sum is reached per building. 

X18 Limitation of liability  

X18.1 The Contractor’s liability to the Employer 
for indirect or consequential loss is limited 
to: 

Unlimited – The Contractor will be liable for the 
damage caused. 
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Clause Statement Data 

X18.3 The Contractor’s liability for Defects due to 
his design which are not listed on the 
Defects Certificate is limited to 

The greater of the total of the Prices at the 
Contract Date and the amounts excluded and 
unrecoverable from the Employer’s assets policy 
for correcting the Defect (other than the resulting 
physical damage which is not excluded) plus 
R15 million first amount payable in terms of the 
Employer’s assets policy. 

X18.4 The Contractor’s total liability to the 
Employer for all matters arising under or in 
connection with this contract, other than 
excluded matters, is limited to: 

The total of the Prices other than for the 
Additional excluded matters. The Contractor’s 
total liability for the additional excluded matters 
is not limited. The additional excluded matters are 
amounts for which the Contractor is liable under 
this contract for Defects due to his design which 
arise before the Defects certificate is issued, 
Defects due to manufacture and fabrication 
outside the Site, loss of or damage to property 
(other than the works, Plant and Materials), death 
of or injury to a person and infringement of an 
intellectual property right. 

X18.5 The end of liability date is  (i) Ten years after the defects date for latent 
Defects and 
(ii) the date on which the liability in question 
prescribes in accordance with the prescription 
Act No. 68 of 1969 (as amended or in terms of any 
replacement legislation) for any other matter. A 
latent Defect is a Defect which would not have 
been discovered on reasonable inspection by the 
Employer or the Supervisor before the defects 
date, without requiring any inspection not 
ordinarily carried out by the Employer or the 
Supervisor during that period. If the Employer or 
the Supervisor do undertake any inspection over 
and above the reasonable inspection, this does 
not place a greater responsibility on the Employer 
or the 
Supervisor to have discovered the Defect. 

Z Additional conditions of contract The additional conditions of contract: 
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Clause Statement Data 

Z1 Tax invoices The Contractor’s invoice. 
The Contractor submits his valid tax invoice one 
week after receiving a payment certificate from 
the Project Manager in terms of clause 51.1.  
Where the Contractor does not submit his valid 
tax certificate within the time required: 

 the period within which payment is made 
in terms of clause 51.2 and  

 the time allowed in clause 91.4 
are extended by the length of time from the date 
when the Contractor should have submitted his 
valid tax invoice to the date when he does 
submit it. 
Invoices shall be separated per building as per 
Bill of quantity 
 

Z2 Communications Add to the end of the first sentence in core Clause 
13.1: 
“excluding communication by a communications 
protocol allowing the interchange of short text 
messages between mobile telephone devices” 

Z4 Notification of a compensation event Replace “eight weeks” in clause 61.3 with “four 
weeks”. 

Z5 Acts or omissions by mandatories In terms of Section 37(2) of the Occupational 
health and Safety Act of 1993 (Act 85 of 1993), the 
Contractor hereby agrees that the Employer is 
relieved of any and all of its liabilities in terms of 
Section 37(1) of this Act in respect of any acts or 
omissions of the Contractor and his employees to 
the extent permitted by this Act, and that this 
contract comprises the written agreement 
between the Employer and the Contractor 
contemplated in section 37(2). 

Z6 Operating Manuals  Contractor shall submit full set of manuals on 
completion.  

Z7 Security clearance All officials employed under this project shall be 
subjected to security clearance 

http://en.wikipedia.org/wiki/Communications_protocol
http://en.wikipedia.org/wiki/Communications_protocol
http://en.wikipedia.org/wiki/Mobile_phone
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Clause Statement Data 

Z8 Subcontractors Contractor shall sign the NEC 3 subcontracting 
short contract with subcontractors  
Subcontracting shall not exceed 30% of the 
contract value 

Z9 Maintenance  Contractor to price for 3 years maintenance as set 
out in BoQ. Indicate % escalation on Boq to enter 
a Service Term contract on completion of this 
projects. 

Z10 Change in Technology Should there be a change in Technology within 
the contract period. The supplier shall source 
three quotations and be eligible to 10% for profit 
and attendance 

Z11 Identification of various buildings The Officials of Department of Public works will 
identify the buildings within the contract period 
and will be dealt with individually for payments. 
Separate bills needs to be generated upon 
request.  

 
 
 
 
 
 
 

Part Two - Data provided by the Contractor 
 
The Contractor is advised to read the NEC3 Engineering and Construction Contract (April 2013) and the relevant 
Guidance Notes and Flow Charts, published by the Institution of Civil Engineers, in order to understand the 
implications of this Data which is required.. Copies of these documents may be obtained from Engineering Contract 
Strategies (telephone (27) 011 803 3008). 
 
Each item of data given below is cross-referenced to the clause in the NEC3 Engineering and Construction Contract 
to which it mainly applies. 
 
Completion of the data in full, according to Options chosen, is essential to create a complete contract. 
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Clause Statement Data 

10.1 The Contractor is (Name): ………………………………………………… 

 Address ………………………………………………… 

………………………………………………… 

………………………………………………… 

………………………………………………… 

 Tel No. ………………………………………………… 

 Fax No. ………………………………………………… 

 e-mail ………………………………………………… 

11.2(8) The direct fee percentage is ………………………………………………% 

 The subcontracted fee percentage is ………………………………………………% 

11.2(18) The working areas are the Site N/A 

24.1 The Contractor's key persons are:  

 1 Name: ………………………………………………… 

  Job: Project Engineering Technician / Contracts 
Manager  

 
 Requirements Minimum 5 years’ experience Electronics 

Engineering Knowledge (Access Control and CCTV) 

  Responsibilities: ………………………………………………… 

  Qualifications: ………………………………………………… 

  Experience: ………………………………………………… 
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Clause Statement Data 

 2 Name: ………………………………………………… 

  Job:  

  Requirements  

  Responsibilities: ………………………………………………… 

  Qualifications: ………………………………………………… 

  Experience: ………………………………………………… 

   

 3 Name: ………………………………………………… 

  Job  

  Requirements  

  Responsibilities: ………………………………………………… 

  Qualifications: ………………………………………………… 

  Experience: ………………………………………………… 

 4 Name: ………………………………………………… 

  Job  

 
 Requirements Health and Safety Representative (Minimum 3 years 

in similar projects) 

  Responsibilities: ………………………………………………… 

  Qualifications: ………………………………………………… 
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Clause Statement Data 

  Experience: ………………………………………………… 

11.2(14) The following matters will be included in 
the Risk Register 

………………………………………………… 

11.2(19) The Works Information for the Contractor’s 
design is in: 

Part C3: Description of Work 

31.1 The programme identified in the Contract 
Data is 

………………………………………………… 

B Priced contract with bill of quantities  

11.2(21) The bill of quantities is in Part C2.2: Bill of Quantities 

11.2(31) The tendered total of the Prices is in Part C1.1 Form of Offer and Acceptance 

X1 

List of imported materials subject to rate of exchange adjustment (SCoIM – Specified Currency of 
Imported Material) 

Material / Item Exchange Rate (R x.xx / SCoIM 1.00) 

……………………………………… ……………………………………… 

……………………………………… ……………………………………… 

……………………………………… ……………………………………… 

……………………………………… ……………………………………… 

……………………………………… ……………………………………… 

……………………………………… ……………………………………… 

……………………………………… ……………………………………… 

 



 

27 
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PART C1: AGREEMENT AND CONTRACT DATA 
 

C1.3 – Pro Forma Construction Guarantee 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

C1.3 Pro Forma Construction Guarantee 
 
GUARANTOR DETAILS AND DEFINITIONS 
 

Guarantor means . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Physical address . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   

 . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

Guarantor’s signatory 1 . . . . . . . . . . . . .  . . . . . . . . . .  Capacity . . . . . . . ... ...  . . . . …. . . . . . . .  
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Guarantor’s signatory 1 . . . . . . . . . . .. . . . . . . . . . . . . Capacity . . . . . . .. . . . . . . . . . . . . . . . . . . 

 

Employer means DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE,  
 Free State Provincial Government 
 
Contractor means . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Works means  INSTALLATION OF CLOSED CIRCUIT TELEVISION,ACCESS CONTROL AND 
MAINTENANCE  

 
Site means   Free State PROVINCIAL GOVERNMENT BUILDING 
 
Agreement means NEC3 Engineering and Construction Contract (ECC) April 2013 

 

Contract Sum : i.e. the total of prices in the Form of Offer and Acceptance inclusive of VAT 

 
 
 
 
 
 

Amount in figures  R . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . . 

Amount in words . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   

 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (Rands) 

Guaranteed Sum means the maximum aggregate amount of  

R . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . . 

Amount in words  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (Rand) 

1 The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum as follows: 
 

GUARANTOR’S LIABILITY PERIOD OF LIABILITY 
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Maximum Guaranteed Sum (not exceeding 10 % of the contract 
sum) in the amount of: 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   

(Rands) 

(R . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .) 

From and including the date of issue of 
this Construction Guarantee and up to and 
including the date of the only practical 
completion certificate or the last practical 
completion certificate where there are 
sections, upon which this Construction 
Guarantee shall expire. 

 
The Guarantor hereby acknowledges that: 
Any reference in this Guarantee to the Agreement is made for the purpose of convenience and shall not be 

construed as any intention whatsoever to create an accessory obligation or any intention whatsoever to 
create a suretyship. 

 
2.2  Its obligation under this Guarantee is restricted to the payment of money. 
 
3  Subject to the Guarantor’s maximum liability referred to in clauses 1, the Guarantor hereby undertakes to 

pay the Employer the sum certified upon receipt of the documents identified in sub-clauses 3.1 to 3.3: 
 

3.1  A copy of a first written demand issued by the Employer to the Contractor stating that payment of a 
sum certified by the Project Manager in an interim or final payment certificate has not been made in 
terms of the Agreement and failing such payment within seven (7) calendar days, the Employer intends 
to call upon the Guarantor to make payment. 

3.2  A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical address 
with a copy to the Contractor stating that a period of seven (7) calendar days has elapsed since the 
first written demand in terms of sub-clause 4.1 and that the sum certified has still not been paid 
therefore the Employer calls up this Guarantee and demands payment of the sum certified from the 
Guarantor. 

3.3  A copy of the said payment certificate which entitles the Employer to receive payment in terms of the 
Agreement of the sum certified in clause 3. 

 
4      Subject to the Guarantor’s maximum liability referred to in clause 1, the Guarantor undertakes      to pay 

the Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first written demand from 
the Employer to the Guarantor at the Guarantor's physical address calling up this Guarantee stating that: 

 
4.1  The Agreement has been cancelled due to the Contractor's default and that the Guarantee is called 

up in terms of clause 4. The demand shall enclose a copy of the notice of cancellation; or 
4.2  A provisional sequestration or liquidation court order has been granted against the Contractor and that 

the Guarantee is called up in terms of clause 4. The demand shall enclose a copy of the court order. 
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5 It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of   
clauses 3 and 4 shall not exceed the Guarantor's maximum liability in terms of clause 1. 

 
6 Where the Guarantor is a registered insurer and has made payment in terms of clause 4, the Employer 

shall upon the date of issue of the final payment certificate submit an expense account to the Guarantor 
showing how all monies received in terms of the Guarantee have been expended and shall refund to the 
Guarantor any resulting surplus. All monies refunded to the Guarantor in terms of this Guarantee shall bear 
interest at the prime overdraft rate of the Employer’s bank compounded monthly and calculated from the 
date payment was made by the Guarantor to the Employer until the date of refund. 

 
7 Payment by the Guarantor in terms of clause 3 or 4 shall be made within seven (7) calendar days upon 

receipt of the first written demand to the Guarantor. 
 
8 The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which 

the Employer deems fit and the Guarantor shall not have the right to claim his release from this Guarantee 
on account of any conduct alleged to be prejudicial to the Guarantor 

 
9 The Guarantor chooses the physical address as stated above for all purposes in connection herewith. 
 
10 This Guarantee is neither negotiable nor transferable and shall expire in terms of clause 1, or payment in full 

of the Guaranteed Sum or on the Guarantee expiry date, whichever is the earlier, where after no claims will 
be considered by the Guarantor. The original of this Guarantee shall be returned to the Guarantor after it has 
expired 

 
11  This Guarantee, with the required demand notices in terms of clauses 3 or 4, shall be regarded as a liquid 

document for the purpose of obtaining a court order. 
 
12 Where this Guarantee is issued in the Republic of South Africa the Guarantor hereby consents in terms of 

Section 45 of the Magistrate's Courts Act No 32 of 1944, as amended, to the jurisdiction of the Magistrate's 
Court of any district having jurisdiction in terms of Section 28 of the said Act, notwithstanding that the amount 
of the claim may exceed the jurisdiction of the Magistrate's Court. 

 
Signed at . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . Date . . . . . . . . . . . . . . . . . .. . . . . . . . . . . . . . 
 
 
Guarantor’s  Guarantor’s 
 

Signatory 1. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . Signatory 2  . . . . . . . . . . . . . .. . . . . . . . . . . . . . .  
 

Witness 1. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . Witness 2  . . . . . . . . . . . . .. . . . . . . . . . . . . . . . 
 
 

Guarantor’s seal or stamp 
 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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PART C2: PRICING DATA 
 

C2.1 – PRICING INSTRUCTION  
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C2.1 Pricing Instructions 
C2.1 Pricing Assumptions: Option B 
 
The conditions of contract 
 
How work is priced and assessed for payment 
 
Clause 11 in NEC3 Engineering and Construction Contract, April 2013 (ECC3) Option B states: 
 
Identified 11 
defined terms 11.2  
 
(21) The Bill of Quantities is the bill of quantities as changed in accordance with this contract to accommodate 
implemented compensation events and for accepted quotations for acceleration. 
 
(28) The Price for Work Done to Date is the total of the quantity of the work which the Contractor has completed for 
each item in the Bill of Quantities multiplied by the rate and a proportion of each lump sum which is the proportion 
of the work covered by the item which the Contractor has completed. Completed work is work without Defects which 
would either delay or be covered by immediately following work. 
 
(31) The Prices are the lump sums and the amounts obtained by multiplying the rates by the quantities for the items 
in the Bill of Quantities. 

 
This confirms that Option B is a re-measurement contract and the bill comprises only items measured using 
quantities and rates or stated as lump sums. Value related items are not used. Time related items are items 
measured using rates where the rate is a unit of time. 
 
 
 
Function of the Bill of Quantities 
 
Clause 55.1 in Option B states, “Information in the Bill of Quantities is not Works Information or Site Information”. 
This confirms that instructions to do work or how it is to be done are not included in the Bill, but in the Works 
Information. This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Works in 
accordance with the Works Information”. Hence the Contractor does not provide the Works in accordance with the 
Bill of Quantities. The Bill of Quantities is only a pricing document. 
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Guidance before pricing and measuring 
 
1. Employers preparing tenders or contract documents, and tendering contractors are advised to consult the 

sections dealing with the bill of quantities in the NEC3 Engineering and Construction Contract (April 2013) 
Guidance Notes before preparing the bill of quantities or before entering rates and lump sums into the bill. 

2. The NEC approach to the P & G bill assumes use will be made of method related charges for Equipment 
applied to Providing the Works based on durations shown in the Accepted Programme, fixed charges for the 
use of Equipment that is required throughout the construction phase, time related charges for people working 
in a supervisory capacity for the period required, and lump sum charges for other facilities or services not 
directly related to performing work items typically included in other parts of the bill. The P & G section of the 
bill is not used for the assessment of compensation events 

3. Reference to any particular trademark, name, patent, design, type, specific origin or producer is purely to establish a 
standard for requirements.  Products or articles of an equivalent standard may be substituted.  

4. Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not applicable”) 
5. The Contract Data and the standard form of contract referenced therein must be studied for the full extent and meaning 

of each and every clause set out in Section 1 (Preliminaries) of the Bills of  Quantities  
6. The Bills of Quantities is not intended for the ordering of materials. Any ordering of materials, based on the Bills of 

Quantities, is at the Contractor’s risk. 
7. The amount of the Preliminaries to be included in each monthly payment certificate shall be assessed as an amount 

prorated to the value of the work duly executed in the same ratio as the preliminaries bears to the total of prices 
excluding any contingency sum, the amount for the Preliminaries and any amount in respect of contract price 
adjustment provided for in the contract.  

8. Supplier will be required to submit a detailed bill on every building as it will be identified 
9. Where the initial contract period is extended, the monthly charge shall be calculated on the basis as set out in 10 but 

taking into account the revised period for completing the works.  
 
10. The amount or items of the Preliminaries shall be adjusted to take account of the theoretical financial effect which 

changes in time or value (or both) have on this section. Such adjustments shall be based on adjustments in the following 
categories as recorded in the Bills of Quantities: 

 

a)     an amount which is not to be varied, namely Fixed (F) 
b)     an amount which is to be varied in proportion to the contract value, namely Value Related   (V); and  
c)     an amount which is to be varied in proportion to the contract period as compared to the initial construction period 

excluding revisions to the construction period for which no adjustment to the contractor is not entitled to in terms 
of the contract, namely Time Related (T). 

Where no provision is made in the Bills of Quantities to indicate which of the three categories in 12 apply or where no 
selection is made, the adjustments shall be based on the following breakdown: 

 
a)      10 percent is Fixed; 
b)      15 percent is Value Related 
c)       75 percent is Time Related. 

 
Measurement and payment 
Symbols 
 
The units of measurement described in the Bill of Quantities are metric units abbreviated as follows: 
 
Abbreviation  Unit 
%    percent 
h    hour 
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ha    hectare 
kg    kilogram 
kl    kilolitre 
km    kilometre 
km-   pass kilometre-pass 
kPa    kilopascal 
kW    kilowatt 
l    litre 
m    metre 
mm    millimetre 
m2    square metre 
m2-pass  pass square metre pass 
m3    cubic metre 
m3-km   cubic metre-kilometre 
MN    meganewton 
MN.m    meganewton-metre 
MPa    megapascal 
No.    number 
Prov sum3 provisional sum 
PC-   sum prime cost sum 
R/only    Rate only 
sum    Lump sum 
t    ton (1000kg) 
W/day    Work day 
 
General assumptions 
 
Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance has been made in the 
quantities for waste. 
The Prices and rates stated for each item in the Bill of Quantities shall be treated as being fully inclusive of all work, risks, 
liabilities, obligations, overheads, profit and everything necessary as incurred or required by the Contractor in carrying out or 
providing that item. 
 
An item against which no Price is entered will be treated as covered by other Prices or rates in the bill of quantities. The 
quantities contained in the Bill of Quantities may not be final and do not necessarily represent the actual amount of work to 
be done. The quantities of work assessed and certified for payment by the Project Manager at each assessment date will be 
used for determining payments due. 
 
The short descriptions of the items of payment given in the bill of quantities are only for the purposes of identifying the items. 
Detail regarding the extent of the work entailed under each item is 
provided in the Works Information. 
 
Departures from the method of measurement 
 
Amplification of or assumptions about measurement items 
 
For the avoidance of doubt the following is provided to assist in the interpretation of descriptions given in the method of 

measurement. In the event of any ambiguity or inconsistency between the statements in the method of measurement 
and this section, the interpretation given in this section shall be used. 
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3Provisional Sums should not be used unless absolutely unavoidable. Rather include specifications and associated bill items 
for the most likely scope of work, and then change later using the compensation event procedure if necessary. 
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PART C2: PRICING DATA 
 

C2.2 – MAIN BILL OF QUANTITIES 
Attached base line bill Supply and Install 

See Annexure A and B 
 
 

  



 

39 

 
Base line bill for evaluation purposes.  The actual quantities for each item will be re-measured. Bidders are required 
to provide the unit price for each item listed and additional items deemed necessary as per technical proposal in 
(Envelope A) 
 
The project is a multiyear project, with various buildings. Year 1 should be focused on OR Tambo and Fidel Castro 
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PART C2: PRICING DATA 
 

C2.3 – MAIN BILL OF QUANTITIES 
See Annexure C 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 


