
AmountItem
No

SECTION NO. 1

BILL NO. 1

PRELIMINARIES 

The JBCC Principal Building Agreement (Edition 6.2 - May 2018) prepared by the Joint
Building Contracts Committee shall be the applicable building agreement, amended as
hereinafter described

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Principal Building Agreement contract data form an integral part of this
agreement

The JBCC General Preliminaries (May 2018) published by the Joint Building Contracts
Committee for use with the JBCC Principal Building Agreement (Edition 6.2 - May 2018)
shall be deemed to be incorporated in these bills of quantities, amended as hereinafter
described

The contractor is deemed to have referred to the above mentioned documents for the full
intent and meaning of each clause. In addition the contractor is deemed to have referred to
the amendments to the general conditions of contract as well as the specific conditions of
contract

The clauses in the above mentioned documents are hereinafter referred to by clause
number and heading only

Where any item is not relevant to this agreement such item is marked N/A signifying "not
applicable"

Where standard clauses or alternatives are not entirely applicable to this agreement such
amendments, modifications, corrections or supplements as will apply are given under each
relevant clause heading and such amendments, modifications, corrections or supplements
shall take precedence notwithstanding anything to the contrary contained in the above
mentioned documents

The General Preambles for Trades 2017 published by the Association of South African
Quantity Surveyors shall be deemed to be incorporated in these bills of quantities and no
claims arising from brevity of description of items fully described in the said General
Preambles will be entertained

PREAMBLES FOR TRADES

Supplementary preambles and/or specifications are incorporated in these bills of
quantities to satisfy the requirements of this project. Such supplementary preambles
and/or specifications shall take precedence over the provisions of the General Preambles
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The contractor's prices for all items throughout these bills of quantities shall take
account of and include where applicable for all of the obligations, requirements and
specifications given in the General Preambles and in any supplementary preambles and/or
specifications

Section A :  A recital of the headings of the individual clauses in the aforementioned JBCC
Principal Building Agreement

STRUCTURE OF THIS PRELIMINARIES BILL

Section B :  A recital of the headings of the individual clauses in the aforementioned JBCC
General Preliminaries (refer to JBCC & Tender Document)

Section C : A recital of the headings of the individual special clauses to meet the particular
circumstances of the project (refer to Tender Document)

Section D : A recital of the headings of the individual special clauses to meet the particular
circumstances of the project for OHS (refer to OHS Specification Document)

Option A in the contract data applies for the adjustment of preliminaries, the amounts
entered against the relevant items in these preliminaries are to be divided into one or more
of the three categories provided namely fixed (F), value related (V) and time related (T)

PRICING OF PRELIMINARIES

SECTION A: PRINCIPAL BUILDING AGREEMENT

Clause 1.0 - Definitions and interpretation1

Interpretation (A1-A7)

Pricing of bills of quantities

The contractor is to allow opposite each item for all costs in connection therewith. All
prices to include, unless otherwise stated, for all materials, fabrication, conveyance and
delivery, unloading, storing, unpacking, hoisting, labour, setting, fitting and fixing in position,
cutting and waste (except where to be measured in accordance with the standard system of
measurement), patterns, models and templates, plant, temporary works, returning of
packaging, duties, taxes (other than Value Added Tax), imposts, establishment charges,
overheads, profit and all other obligations arising out of this agreement. Value Added Tax
(VAT) is to be separately stated on the summary page of these bills of quantities

Items left unpriced will be deemed to be covered in prices against other items throughout
these bills of quantities and no claim for any extras arising out of the contractor's
omission to price any item will be entertained
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Prices for all construction equipment, temporary works, services and other items shall
include for the supply, maintenance, operating cost and subsequent removal and making
good as necessary

Abbreviated descriptions

The items in these bills of quantities utilise abbreviated descriptions. It is the intention that
the abbreviated descriptions be fully described when read with the applicable measuring
system and the relevant preambles and/or specifications. However, should the full intent
and meaning of any description not be clear, the contractor shall, before submission of his
tender, call for a written directive from the principal agent, failing which it shall be
assumed that the contractor has allowed in his pricing for materials and workmanship in
terms of international best practice

Legal status of contractor

If the contractor constitutes a joint venture, consortium or other unincorporated grouping of
two or more persons then:

1.   These persons are deemed to be jointly and severally liable to the employer for the
performance of this agreement

2.   These persons shall notify the employer of their leader who has assigned authority to
bind the contractor and each of these persons                                                                                                                                          

3.  The contractor shall not alter its composition or legal status without the prior written
consent of the employer

F:............................. V:............................ T:............................
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Clause 2.0 - Law, regulations and notices2

F:............................. V:............................ T:............................

Clause 3.0 - Offer and acceptance

F:............................. V:............................ T:............................

3

Clause 4.0 - Cession and assignment

F:............................. V:............................ T:............................

4

Clause 5.0 - Documents5

Value Added Tax

Provision is made in the summary page of these bills of quantities for the inclusion of
Value Added Tax (VAT)

Priced document as specification

Clause 5.4 is deemed to be deleted

The principal agent shall decide which portion of the priced document may be used as a
specification of materials and goods or methods, if any

Electronic issue of drawings

All drawings for this project will be issued electronically and the contractor shall be
deemed to have received such drawings on the date that such drawings have been
dispatched electronically [5.6]

F:............................. V:............................ T:............................

Clause 6.0 - Employer's agents6

Delegated authority

The authority of the principal agent to issue contract instructions [17.1] and perform
duties for specific aspects of the works may be delegated to agents and will be defined by
the principal agent at site handover

F:............................. V:............................ T:............................
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Clause 7.0 - Design responsibility

F:............................. V:............................ T:............................

7

Clause 8.0 - Works risk

F:............................. V:............................ T:............................

8

Insurances and securities (A8-A11)

Clause 9.0 - Indemnities

F:............................. V:............................ T:............................

9

Clause 10.0 - Insurances

F:............................. V:............................ T:............................

10

Clause 11.0 - Securities 11

F:............................. V:............................ T:............................

Clause 12.0 - Obligations of the parties12

Execution (A12 - A17) 

Refer to the contract data, the Preliminaries document and "Section B : Preliminaries" of
this Bill No. 1 with reference to the provisions of clauses 12.1.2 to 12.1.6 and 12.2.18 of the
JBCC Principal Building Agreement 

Office accommodation

The contractor shall provide and maintain until practical completion office
accommodation with tables and chairs for meetings to be held on the site. The contractor
shall also provide adequate office space for the CLO and resident engineer. Such offices
shall be kept clean and fit for use at all times [12.2.18]

Notice board

The contractor shall erect in a position approved by the principal agent,
maintain and remove on practical completion a notice board recommended by the South
African Institute of Architects and as approved by the principal agent listing the names and
logos of the employer, the contractor and the
professional consultants. No subcontractor or supplier notice boards may be
erected unless permission is granted by the principal agent for such notice
boards to be erected [12.2.18] 

Statutory and other notices
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The contractor shall submit and/or comply with all statutory and other notices that may be
required by any local or other authority in order not to cause any delay to the
commencement of the works by the contractor. The contractor shall pay all deposits or
fees in this regard

It is, however, specifically recorded that the employer shall be responsible for the timeous
approval of building plans by any local or other authorities and the payment of any fees or
charges related thereto

F:............................. V:............................ T:............................

Clause 13.0 - Setting out

F:............................. V:............................ T:............................

13

Clause 14.0 - Nominated subcontractors14

F:............................. V:............................ T:............................

Clause 15.0 - Selected subcontractors15

F:............................. V:............................ T:............................

Clause 16.0 - Direct contractors

Attendance on direct contractors

In respect of direct contractors the contractor shall:

16

1.   Designate an area for the direct contractor to establish a temporary office and
workshop and storage of equipment and materials

2. Allow the use of personnel welfare facilities, where provided

3.   Provide water, lighting and single phase electric power to a position within 50m of the
place where the direct contract work is to be carried out, other than fuel or power for
commissioning of any installation

4.   Permit the direct contractor to use erected scaffolding, hoisting facilities, etc provided
by the contractor, in common with others having the like
right, while it remains erected on the site [16.1]

F:............................. V:............................ T:............................
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Clause 17.0 - Contract instructions

Site instructions

Instructions issued on site are to be recorded in a site instruction book (Numbered triplicate
copy book) which is to be supplied and maintained on site by the contractor
The contractors shall prepare, maintain and update weekly, an electronic summary of all
site instruction issued for approval by the QS & PA

17

F:............................. V:............................ T:............................

Clause 18.0 - Interim completion18

Completion (A18 - A24) 

Clause 19.0 - Practical completion

F:............................. V:............................ T:............................

19

Clause 20.0 - Completion in sections 20

F:............................. V:............................ T:............................

Clause 21.0 - Defects liability period and final completion21

F:............................. V:............................ T:............................

Clause 22.0 - Latent defects liability period 

F:............................. V:............................ T:............................

22

Clause 23.0 - Revision of the date for practical completion

Substitution of materials and goods

The removal or substitution of any materials and goods which do not conform to the
specification or the contract drawings shall not constitute grounds for the extension of the
construction period nor for the adjustment of the contract value [17.1.8; 23.1 & 2]

23

F:............................. V:............................ T:............................
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Clause 24.0 - Penalty for late or non-completion

F:............................. V:............................ T:............................

24

Clause 25.0 - Payment25

Payment (A25 - A27) 

Prices submitted

Where prices are submitted by the contractor or subcontractor during the progress of the
works in respect of contract instructions or in regard to a claim under the terms of this
agreement and notwithstanding the fact that such prices may be used in an interim
payment certificate, there is to be no presumption of acceptance. Should the principal
agent wish to accept any such prices prior to the issue of the certificate of final
completion, it shall be in writing

F:............................. V:............................ T:............................

Clause 26.0 - Adjustment of the contract value and final account26

Fluctuations in costs

All fluctuations in costs, with the exception of fluctuations in the rate of Value Added Tax,
shall be for the account of the contractor [26.9.5] 

Cost of claims

All costs incurred by the contractor in the preparation of claims shall be borne by the
contractor. This provision shall not preclude an adjudicator or an arbitrator appointed in
terms of this agreement [30.6 & 7] from making a determination on costs

Claims from subcontractors 

The contractor shall review, assess and adjudicate any claims received by him from any
subcontractor and thereafter submit same to the principal agent with a recommendation
in order to assist the principal agent in adjudicating the claim [26.6]

F:............................. V:............................ T:............................

Clause 27.0 - Recovery of expense and/or loss

F:............................. V:............................ T:............................

27

-13-

Preliminaries (Section A)
Bill No.  1
Section No.  1

Carried to Collection R



AmountItem
No

Clause 28.0 - Suspension by the contractor 28

Suspension and termination (A28 - A29) 

F:............................. V:............................ T:............................

Clause 29.0 - Termination29

F:............................. V:............................ T:............................

Clause 30.0 - Dispute resolution

F:............................. V:............................ T:............................

30

Dispute resolution (A30) 

Clause 31.0 - Small Contractor and Targeted Enterprises

F:............................. V:............................ T:............................

31

New Clauses

Clause 32.0 - Progress reports and programme updates

F:............................. V:............................ T:............................

32

Agreement33

The required information of the parties and the amount of the contract sum shall be
inserted in the agreement for signature of the agreement by the parties

F:............................. V:............................ T:............................

Contract data34

Before submission of his tender the contractor is to complete the tenderers selections in
the contract data (Part C1.2).

Contractor must refer to the contract data for changes made to the JBCC.

F:............................. V:............................ T:............................
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COLLECTION

14

13

12

11

10

9

8

7

6Total Brought Forward from Page No.
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SECTION NO. 1

BILL NO. 2

SECTION B - JBCC PRELIMINARIES 

Clause 1.1 - Definitions

F:............................. V:............................ T:............................

1

Definitions and interpretation (B1) 

Clause 1.2 - Interpretation

F:............................. V:............................ T:............................

2

Clause 2.1 - Checking of documents

F:............................. V:............................ T:............................

3

Documents (B2) 

Clause 2.2 - Provisional bills of quantities

These bills of quantities are provisionally measured.

F:............................. V:............................ T:............................

4

Clause 2.3 - Availability of construction information5

The budgetary allowances and/or provisional sums allocated for subsequent trades
included in this agreement will be separately procured, based on multiple procurement of
subcontractors during the construction period 

6

F:............................. V:............................ T:............................

Clause 2.4 - Ordering of materials and goods

F:............................. V:............................ T:............................

7

Clause 3.1 - Previous work - dimensional accuracy

F:............................. V:............................ T:............................

8

Previous work and adjoining properties (B3) 
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Clause 3.2 - Previous work - defects

F:............................. V:............................ T:............................

9

Clause 3.3 - Inspection of adjoining properties

F:............................. V:............................ T:............................

10

Clause 4.1 - Handover of site in stages

F:............................. V:............................ T:............................

11

The site (B4) 

Clause 4.2 - Enclosure of the works12

F:............................. V:............................ T:............................

Clause 4.3 - Geotechnical and other investigations

F:............................. V:............................ T:............................

13

Clause 4.4 - Encroachments

F:............................. V:............................ T:............................

14

Clause 4.5 - Existing premises occupied

F:............................. V:............................ T:............................

15

Clause 4.6 - Services - known

F:............................. V:............................ T:............................

16

Clause 5.1 - Management of the works

F:............................. V:............................ T:............................

17

Management of contract (B5) 

Clause 5.2 - Progress meetings

F:............................. V:............................ T:............................

18

Clause 5.3 - Technical meetings

F:............................. V:............................ T:............................

19

-17-

JBCC Preliminaries (Section B)
Bill No.  2
Section No.  1

Carried to Collection R



AmountItem
No

Clause 6.1 - Samples of materials

Contractor to provide costs of samples and sample panels at it's own cost.

F:............................. V:............................ T:...........................

20

Samples, shop drawings and manufacturer's instructions (B6) 

Clause 6.2 - Workmanship samples

F:............................. V:............................ T:............................

21

Clause 6.3 - Shop drawings

F:............................. V:............................ T:............................

22

Clause 6.4 - Compliance with manufacturer's instructions

F:............................. V:............................ T:............................

23

Clause 7.1 - Deposits and fees

F:.......................... V:........................... T:.........................

24

Deposits and fees (B7) 

Clause 8.1 - Water

F:............................. V:............................ T:............................

25

Temporary services (B8) 

Clause 8.2 - Electricity

F:............................. V:............................ T:............................

26

Clause 8.3 - Ablution and welfare facilities

F:............................. V:............................ T:............................

27

Clause 8.4 - Communication facilities

F:............................. V:............................ T:............................

28

Clause 9.1 - Responsibility for prime cost amounts

F:............................. V:............................ T:............................

29

Prime cost amounts (B9) 
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Clause 10.1 - General attendance

F:............................. V:............................ T:............................

30

Attendance on subcontractors (B10) 

Clause 10.2 - Special attendance

F:............................. V:............................ T:............................

31

Clause 11.1 - Protection of the works
The Contractor shall provide, erect, maintain and afterwards remove all tarpaulins, fans,
weatherproof and dust proof screens and drop sheets or other methods of protection and
provide any drains, trenches, etc., as directed or as may be necessary or as may be
required by the Authorities to properly protect from damage to the Works, materials and
property whether of the Employer, other owners or the general public, and to secure the
safety and freedom from injury of all persons.

F:............................. V:............................ T:............................

32

General (B11) 

Clause 11.2 - Protection/isolation of existing works and works occupied in sections 

F:............................. V:............................ T:............................

33

Clause 11.3 - Security of the works
Security to be provided by the contractor at his expense.

F:............................. V:............................ T:............................

34

Clause 11.4 - Notice before covering work

F:............................. V:............................ T:............................

35
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Clause 11.5 - Disturbance36

Disturbance 

All work is to be carried out in such a manner as to cause no unacceptable or unreasonable
dust, noise, vibrations, nuisance, inconvenience, annoyance and the like to the public,
others, other properties and traffic in so far as they exceed the permissible limitations set by
government legislation or by the local authority. Any delays, stoppages and the like arising
from or in order to comply with the above will not constitute grounds for an adjustment to
the construction period or contract value whatsoever

By entering into a Contract with the Employer, the Contractor shall be deemed to have
indemnified the Employer against and accepts entire responsibility for any claims, costs,
damages and all other loss of whatsoever nature or delays which may arise on the above
grounds.

F:........................ V:.........................T:.........................

Clause 11.6 - Environmental disturbance37

Controlling all forms of pollution

The contractor shall be responsible for and take all precautions in controlling by whatever
means necessary all forms of pollution emanating from the site during the construction
period due inter alia to noise, artificial light, wind-blown sand, dust, deposits of mud, etc.

The contractor is to ensure that all roads which border the site and are used by the
contractor/subcontractors during the execution of the works are kept clean and free of
any dirt or debris caused by the execution of the works

Environmental management plan

The contractor shall prepare and submit to the principal agent an environmental
management plan and ensure compliance thereof.

F:............................. V:............................ T:............................

38

Clause 11.7 - Works cleaning and clearing

F:............................. V:............................ T:............................

39

Clause 11.8 - Vermin

F:............................. V:............................ T:............................

40

Clause 11.9 - Overhand work

F:............................. V:............................ T:............................

41
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Clause 11.10 - Tenant installations

F:............................. V:............................ T:............................

42

Clause 11.11 - Advertising

F:............................. V:............................ T:............................

43
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21

20

19

18

17

16Total Brought Forward from Page No.
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SECTION NO. 1

BILL NO. 3

Clause C1 - Contractor To Be Responsible

The Contractor acknowledges that the principal objective of his appointment is his expert
knowledge in the execution of the scope of work of this Contract.  The Contractor shall
therefore be solely responsible for all aspects of the construction of the Works including but
not limited to management, resourcing, programming, co-ordination, etc., all as required for
the type of project described within the time limits and quality standard specified.

The Employer, Principal Agent and the other Consultants are in no way responsible for any
act or omission on the part of the Contractor which may result in any patent or latent
defects in materials or workmanship, breach or neglect of any Local Authority Regulations.

The Contractor remains at all times responsible for any such neglect, deviation or wrong
act, whether the same be discovered before or after the Final Certificate, or any other
Certificate is approved.

The Contractor shall also comply with all legal and labour regulations.

F:............................. V:............................ T:............................

1

SECTION  C - SPECIFIC PRELIMINARIES
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Clause C2 - Warranties

Warranties shall be sought by the Principal Agent from all nominated or selected firms
carrying out work or supplying goods.

All warranties and guarantees issued by Subcontractors shall be underwritten by the
Contractor.

The Contractor shall obtain and hand over to the Principal Agent at practical completion, all
relevant guarantees and maintenance instructions provided by manufacturers, suppliers or
subcontractors, suitably filed together.

The warranty shall state that workmanship, materials and installation are warranted for a
specific period from the date of practical completion and that any defects that may arise
during the specified period shall be made good at the expense of the entity supplying the
materials and/or doing the work, upon written notice to do so

The warranty will not be enforced if the work is damaged by defects in the execution of the
works, in which case the responsibility for replacement shall rest entirely with the
contractor

F:............................. V:............................ T:............................

2

Clause C3 - Indemnities

Indemnities shall be sought by the Principal Agent from all Contractors undertaking any
design responsibility.

F:............................. V:............................ T:............................

3
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Clause C4 - Work or Installations By Direct Contractors

Pursuant to Clause 22 the Employer and his Tenants shall have the right to employ other
Contractors (hereinafter referred to as "Direct Contractors") to execute any special or other
works or installation whether contained in this Contract or not, concurrently with the work
being executed under this Contract.

The Contractor shall not be entitled to any percentage, profit or discount on the value of any
work executed by "Direct Contractors" other than attendance on specific items as specified
elsewhere in these Bills of Quantities but shall nevertheless allow these Direct Contractors
and the Employer's Tenants and employees to have access to the Works, allocate
reasonable space in the building for the storage of their materials, tools and equipment, and
relate the work of such Direct Contractors to the Contract Programme as necessary, all to
the satisfaction of the Principal Agent. The Contractor shall also allow the Direct
Contractors, etc. to use, free of charge, the latrine accommodation and water and power
supply on the Site, and shall not in any way hinder or prevent the execution of their work.

F:............................. V:............................ T:............................

4

Clause C5 - As-Built Drawings

The Contractor shall be required to ensure that, at the end of the project, copies of the
plumbing, drainage and fire services reticulation layouts showing the position of main pipe
runs, the positions of stopcocks and all other salient information are submitted to the
Principal Agent.

All such as-built drawings are to be lodged prior to the issue of the certificate of works
completion.

F:............................. V:............................ T:............................

5

Clause C6 - Use Of Site

The Contractor shall not use the site for any purpose other than carrying out the Works.

F:............................. V:............................ T:............................

6
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Clause C7 - Interpretation Of Drawings, Specifications And Bills Of Quantities     
      
Should any part or parts of the Drawings, Specifications or Bills of Quantities not be clearly
legible to the Contractor, or the material or articles to be used in the execution of the Works
be considered insufficiently described or the manner in which the work is to be carried out
not be clear, the Contractor must obtain from the Principal Agent the necessary information
to clarify such Drawings, Specification, Bills of Quantities or instructions which request shall
be in writing.

The Contractor shall be held solely responsible for and shall, at his own expense, rectify
any errors arising out of incorrect interpretation of the Drawings, Specifications, Bills of
Quantities or instructions.                                                        

F:............................. V:............................ T:............................

7

Clause C8 - Ownership and Care of Drawings and Documents                                                                        

All drawings and documents are to be considered the sole property of the Employer and
are to be returned to them on completion of the Works.  The drawings, etc., are to be used
by the Contractor for the purpose of this Contract only.  All drawings must be properly cared
for, protected and kept in good condition.

F:............................. V:............................ T:............................

8

Clause C9 - Checking of Drawings and Specifications                                                               

Upon receipt of detail drawings for any work, the Contractor shall, before putting that work
in hand, ascertain that the dimensions given on the detail drawings correspond with the
dimensions of any work already built and which governs the sizes of any work for which
details are now issued.

In the event of the detail drawings not agreeing with the works already built, the
discrepancy shall be brought to the Principal Agent's attention timeously and the detail
drawings shall be returned at once for alterations.

F:............................. V:............................ T:............................

9

Clause C10 - Scale of Dimensions

All dimensions will be figured on the drawings or may be calculated from figured
dimensions and are always to be followed.  No dimensions shall be obtained by scaling.          

F:............................. V:............................ T:............................

10
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Clause C11 - Contract Instructions

Instructions issued on Site shall be recorded in a Contract instruction book supplied by the
Contractor.  Only site instructions issued in such book shall be recognised.

Site instructions to the Contractor and various Sub-contractors may be issued only by the
Principal Agent and shall be issued via the Contractor.                                                 

F:............................. V:............................ T:............................

11

Clause C12 - Encroachment by Contractor

During the course of the building operations the Contractor shall be held entirely
responsible for any encroachment onto any adjoining properties or servitudes as a result of
his default and the cost of any remedial measures arising there from as required by the
Principal Agent shall be borne by the Contractor.

F:............................. V:............................ T:............................

12

Clause C13 - Security at Completion

The Contractor shall account for and hand over to the Employer all keys, properly labelled
with itemised schedule to be signed by the Employer as receipt.

F:............................. V:............................ T:............................

13

Clause C14 - Condemned Work

The Contractor shall remove from the site all materials condemned by the Principal Agent,
whether incorporated in the Works or not.  He shall replace and re-execute such work in
accordance with the Contract and without expense to the Employer.
The Contractor shall also bear the expense (including Professional Fees) of making good
all other work destroyed or damaged by such removal or replacement.

F:............................. V:............................ T:............................

14

Clause C15 - Labour Record

The Contractor shall provide to the Principal Agent, at intervals to be agreed to by the
Principal Agent, a written daily record, in schedule form, showing the number and
descriptions of tradesmen and labourers currently employed on the Works, including those
employed on subcontracts.

F:............................. V:............................ T:............................

15
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Clause C16 - Plant Record

The Contractor shall provide to the Principal Agent, at intervals to be agreed to by the
Principal Agent, a written daily record, in schedule form, showing the number, type and
capacity of all plant, excluding hand tools, currently employed on the Works.

F:............................. V:............................ T:............................

16

Clause C17 - Costs of Claims

All costs incurred by the Contractor in the preparation of claims to the satisfaction of the
Principal Agent and/or Quantity Surveyor shall be borne by the Contractor.

F:............................. V:............................ T:............................

17

Clause C18 - Declaration of Insurance

A declaration of insurance shall be sought by the Principal Agent from the party responsible
for affecting the applicable insurance cover.

F:............................. V:............................ T:............................

18

Clause C19 - Insurances

The Contractor warrants that he shall give all notices and shall observe all the terms and
conditions and requirements of all insurances applicable to this Contract.

Where the Contractor is responsible for the appointment of subcontractors then the
Contractor shall:

1. Ensure that potential and appointed subcontractors are aware of the whole content of
Clauses 10.0, 11.1 and 12.1.

2. Enforce the compliance of subcontractors with these Clauses where applicable.

F:............................. V:............................ T:............................

19
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Clause C20 - Adjustment Of Attendance

The amounts allowed by the Contractor against the respective attendance items will vary
only in the following circumstances:

1. Where the actual subcontract amount, less any adjustments in terms of the Contract
Price Adjustment Provisions, varies in excess of 15% of the Provisional Sum allowed,
then the attendance amount will be varied pro-rata to the subcontract final amount less
any adjustments in terms of Contract Price Adjustment Provisions.

2. Where the scope of the subcontract works increases or decreases, then the attendance
amount allowed will be increased or decreased pro-rata to the cost of the variation in
the scope of the subcontract works only.

3. No adjustment in the attendance amount will be made where the specification
increases/decreases the subcontract amount.

F:............................. V:............................ T:............................

20

Clause C21 - Overloading By The Contractor Or Subcontractor

The Contractor shall take all necessary steps to ensure that no damage occurs due to
overloading of any portion of the Works.  The Contractor shall submit details of his
proposed loading, storage, plant erection, etc., to the Principal Agents for their approval
prior to proceeding with such loading, storing or erecting and shall comply with and pay for
the Engineer's requirements in connection with the provision of temporary support work,
etc.

F:............................. V:............................ T:............................

21

Clause C22 - Quality

Quality inspections will be carried out timeously prior to handover to ensure quality at an
earliest stage.  The Contractor is to provide a designated snagging team to do remedial
work.

F:............................. V:............................ T:............................

22
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Clause C23 - Cleaning

No claims for clearing or carting away any earth, rubbish or superfluous materials, including
that of any Subcontractor, shall be accepted.

All such materials must be cleared regularly at the end of each shift and in addition as and
when directed by the Principal Agent.  All electrical wiring must be protected from dust and
water.

Should the Contractor fail to carry out any or all of the above the Principal Agent will
arrange for such clearing and cleaning as is necessary to be carried out by others and
recover the cost as debits against Certificate Payments.

F:............................. V:............................ T:............................

23

Clause C24 - Subcontracting

The Contractor takes full responsibility of managing all appointed sub-contractors.  The
Contractor must also include any overhead costs for these appointed sub-contractors.

F:............................. V:............................ T:............................

24

Clause C25 - Trade Names

Wherever a trade name for any product has been described in the bills of quantities /
lump sum document, the tenderer's attention is drawn to the fact that any other product of
equal quality may be used subject to the written approval of the principal agent being
obtained prior to the closing date for submission of tenders.

If prior written approval for an alternative product is not obtained, the product described
shall be deemed to have been tendered for

F:............................. V:............................ T:............................

25

Clause C26 - Temporary Protection

Temporary protection, as per Engineers requirements of existing, roads, fencing, entrances,
water, sewer, stormwater, telephone, electrical, etc. services to be affected by the works

F:............................. V:............................ T:............................

26
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Clause C27 - Propping of floors below

The contractor is advised that propping of floors below may be required if he wishes to use
any areas of completed suspended reinforced concrete slabs for vehicle access, storage of
materials and goods and location of plant, scaffolding, etc. The location of these areas
and any necessary propping shall be approved by the principal agent and the cost thereof
shall be borne by the contractor

F:........................ V:.........................T:.........................

27

Clause C28 - Proprietary Branded Products

The contractor shall take delivery of, handle, store, use apply and/or fix all proprietary
branded products in strict accordance with the manufacturers' instruction after consultation
with the manufacturer's authorised representative

F:............................. V:............................ T:............................

28

Clause C29 - Overtime

Should overtime be required to be worked for any reason whatsoever, the cost of such
overtime is to be borne by the contractor unless the principal agent has specifically
authorised, prior to execution thereof, that costs for such overtime are to be borne by the
employer

F:........................ V:.........................T:.........................

29

Clause C30 - Cooperation of the contractor for cost management

It is specifically agreed that the contractor accepts the obligation of assisting the principal
agent in implementing proper cost management. The contractor will be advised by the
principal agent of all cost management procedures which will be implemented to ensure
that the contract value does not exceed the budget 

F:............................. V:............................ T:............................

30

Clause C31 - Media releases

All rights of publication of articles in the media, together with any advertising relating thereto
or in any way connected with this project, shall vest with the employer

The contractor together with his subcontractors shall not, without the prior written
consent of the employer, cause any statement or advertisement connected with this project
to be printed, screened or aired by the media

F:........................ V:.........................T:.........................

31
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Clause C32 - Health and safety

Without limiting the generality of the provisions of clause 2.0, the contractor's attention is
drawn to the provisions of the Construction Regulations issued in terms of the Occupational
Health and Safety Act, 1993 as amended. It is specifically stated that the employer shall
prepare a documented health and safety specification for the works and that the employer
shall ensure that the contractor has made provision for the cost of health and safety
measures during the execution of the works. The  contractor shall price opposite this item
for compliance with the act and the regulations and the reasonable provisions of the
aforementioned health and safety specification [2.1]

The contractor shall:

1.   Comply with the health and safety specification for the works

2.   Prepare and agree with the health and safety consultant the health and  safety plan for
the works

3.   Cooperate with the health and safety consultant in all respects

4.   Manage the compliance of all subcontractors with the regulations and with the health
and safety plan and specification

5.   Conform to the conditions contained in the employer's health and safety specification

F:........................ V:.........................T:.........................

32

Clause C33 - Accommodation of traffic for construction works

Contractor to provide a traffic management plan

Including barriers, temporary signage, flagman, traffic management plan, temporary road
markings, etc. at the contractors costs

F:............................. V:............................ T:............................

33
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Clause C34 - Dayworks

Where in the opinion of the Principal Agent any extra work cannot properly be measured or
valued, the Contractor will be allowed daywork prices therefore calculated upon the costs
defined hereunder together with the stated percentages. The total thus arrived at shall be
the total amount recoverable by the Contractor for performing such work.

1. The costs to the Contractor or sub-contractor of materials, being the net cost (at
current market prices) actually paid for such materials after the deduction of cash
discounts or if materials are supplied from the Contractor's or sub-contractor's stock
then the cost of such materials shall be based upon the current market price plus
the cost of delivery to Site; to which net cost 10% thereof shall be added.

2. The cost of labour to the Contractor or sub-contractor, being all items of direct cost
of labour actually remunerated to the workmen concerned which shall include the
cost of all allowances in terms of the industrial Conciliation Act (where applicable)
or any other wage determination applying in the area where the daywork is
executed: to which labour cost 10% shall be added. Hourly base rates for labour
shall be the current market rates for labour based upon standard working hours
and shall be applied in respect of the time spent by workers directly engaged on
the particular day works including any operator’s mechanical plant and transport
and erecting and dismantling other plant. If a claim is made that individual workmen
have been paid wages and allowances in excess of the minimum legalised rates,
then proof must be furnished that such workmen had been so paid prior to the
commencement of the daywork referred to.

F:............................. V:............................ T:............................

34

Clause C35 - Waste Management Plan

The Contractor must compile and implement a comprehensive project-specific Waste
Management Plan (WMP). 
Waste Management Plan must describe how all generated waste is monitored, which types
of waste will be collected for recycling or for reuse, how recycling will occur, and who is
responsible for the various aspects of the plan. The Contractor must retain all waste
records and issues reports to the building owner. The Contractor is required to recycle or
reuse all demolition and construction waste, excluding any waste that is not normally sent
to landfill such as soil (from land clearing and excavation activities), land clearing debris,
and waste that legally must be withheld from general construction waste (i.e. asbestos) The
waste management plan should include instructions to crew and sub-contractors on
recycling and reuse procedure. The waste management plan is to be developed prior to
construction start, and is to be implemented for the entire construction duration

F:............................. V:............................ T:............................

35
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Clause C36 - Hours of Work

The construction period is very stringent. All relevant legislatures must be complied with in
terms of the hours worked for the day, week and month. 
All demolition, stripping of existing finishes, noisy work must be programmed. 
Should overtime be required to be worked for any reason whatsoever, the cost of such
overtime is to be borne by the contractor unless the principal agent has specifically
authorised, prior to execution thereof, that costs for such overtime are to be borne by the
employer 

F:............................. V:............................ T:............................

36

Clause C37 - After Hours Work

The contractor must seek permission from the employer to work after hours and on
weekends. After hours are from 6pm to 6am on weekdays and Saturdays and Sundays

F:............................. V:............................ T:............................

37

Clause C38 - Site Security

The Contractor's labour must be restricted to the immediate working areas or specified
access thereto. Any workman found in any other part of the estate may be immediately
removed from the premises by the management. 
The Contractor shall always strictly exclude all unauthorised persons from the Works and
the Site and shall set up notice boards to that effect

F:............................. V:............................ T:............................

38

Clause C39 - Cooperation of the contractor for cost management

It is specifically agreed that the contractor accepts the obligation of assisting the principal
agent in implementing proper cost management. The contractor will be advised by the
principal agent of all cost management procedures which will be implemented to ensure
that the contract value does not exceed the budget

F:........................ V:.........................T:.........................

39
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Clause C40 - Final Account

The Contractor shall be obliged to timeously do everything necessary and to provide all
information required by the Principal Agent to verify the final account submitted to by the
Contractor for the final completed Works.  The Contractor shall be obliged, within 15 days
after receipt of the Quantity Surveyor’s, to signify in writing his acceptance of same or to
advance any claims he may have in respect thereof for the consideration of the Quantity
Surveyor.

The Contractor agrees that should he fail to dispute the final account recommended by the
Principal Agent within 15 days after receipt of same, the Contractor will be deemed to have
accepted the final account in its entirety.  Dispute shall be deemed to mean the submission
by the Contractor in writing to the Principal Agent of reasons valid, in the opinion of the
Principal Agent, for not accepting the final account

F:........................ V:.........................T:.........................

40

Clause C41 - Confidentiality

The contractor undertakes to maintain in confidence any and all information regarding this
project and shall obtain appropriate similar undertakings from all subcontractors and
suppliers. Such information shall not be used in any way except in connection with the
execution of the works
No information regarding this project shall be published or disclosed without the prior
written consent of the employer

F:........................ V:.........................T:.........................

41

Clause C42 - Contractor's liability for own design errors

The Contractor shall provide the following to the Employer’s Agent for retention by the 
Employer or his assignee in respect of all works designed by the Contractor:

1. A Certificate of Stability of the Works signed by a registered Professional Engineer 
confirming that all such works have been designed in accordance with the 
appropriate codes of practice.

2. Proof of registration and of adequate and current professional indemnity insurance 
cover held by the designer(s).

3. Design calculations should the Employer’s Agent request a copy thereof.
4. Engineering drawings and workshop details (both signed by the relevant 

professional engineer), in order to allow the Employer’s Agent to compare the 
design with the specified requirements and to record any comments he may have 
with respect thereto.

5. “As-Built” drawings in DXF electronic format after completion of the Works.
The Contractor shall be responsible for the design of the Temporary Works

F:........................ V:.........................T:.........................

42
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Clause C43 - Plant & Equipment

There is no guarantee given or implied that the Contractor will be permitted to utilise any or
all of the plant he proposes to use in the construction of the Works

F:........................ V:.........................T:.........................

43

Clause C44 - Coordination with Architectural Information and Site Verification

All work shall be executed in strict accordance with the Architect’s specifications and
detailed drawings. The Contractor shall refer to all relevant architectural details, notes, and
written instructions issued or approved by the Architect for full intent and requirements.
All drawings and specifications are to be read and interpreted together, and any
discrepancies or uncertainties must be clarified with the Architect prior to proceeding.
The Contractor shall verify all dimensions, levels, and site conditions on site prior to the
commencement of fabrication, manufacture, or installation of any work. No claims arising
from failure to do so will be entertained

F:............................. V:............................ T:............................

44

Category : Fixed   R........................................

Category : Value   R........................................

Category : Time    R........................................
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SECTION NO. 1

BILL NO. 4

NOTE

Tenderers/Contractors are advised to study the HEALTH AND SAFETY SPECIFICATION
in TERMS of the OCCUPATIONAL HEALTH and SAFETY ACT and REGULATIONS (OHS
ACT), ACT NO 85 OF 1993

OHS REQUIREMENTS (SECTION D)

Health and Safety Requirements

Requirements regarding the Health and Safety Plan/file as Clause 7.11

Should the contractors identify any other items that they need to price to comply,
they should allow for such items in the space allowed for below.  The Employer will
not accommodate any additional claims due to this.

Requirements regarding internal OHS audits and recovery plans as per Clause 7.1.1.32

Full time/part time Construction Health & Safety Officer as per Clause3

Requirements regarding internal OHS audits and recovery plans as per Clause 7.1.1.34

Requirements regarding Health and Safety Training as per  Clause 7.1.25

Requirements regarding health and safety incident/accident investigation and reporting as
per Clause

6

Requirements regarding access card as per Clause7

a. Administration Clause 7.1.3.18

Requirements regarding Health and Safety Site requirements 

b. Health and safety programme Clause 7.1.3.29

c. Personal protective equipment for employees and visitors Clause 7.1.3.310

d. Provision of employees site facilities Clause 7.1.3.411

e. OHS Signage Clause 7.1.3.512

f. OHS Notice Board Clause 7.1.3.613

-38-
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g. OHS Training Clause 7.1.314

h. First aid station and fire fighting equipment Clause 7.1.3.7 15

i. Medical Certificates of fitness Clause16

j. Sun Protection Clause17

Requirements regarding Project Risk Assessment and management Clause 818

Requirements on site listed hazards baseline risk assessment as Clause 919

Other items identified by the contractor (describe). Additional financial provision, if any, for
the requirements of the Occupational Health and Safety not covered in the above – please
specify per line.

20

TOTAL FOR HEALTH AND SAFETY REQUIREMENTS

Category : Fixed   R........................................

Category : Value   R........................................

Category : Time    R........................................
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Page
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15Preliminaries (Section A)1

22JBCC Preliminaries (Section B)2

37Special Preliminaries (Section C)3

40OHS Requirements (Section D)4
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Unit QTY Rate Total (excl VAT)

1.1

Supply, delivery and installation of:  

1.1.1 CA 1B - Enviro PET acoustic panels cut to 1500 x 500mm to replace ceiling tiles in existing m² 21 R

ceiling grid. Colour Dusty blue

1.1.2 CA 1R - Enviro PET acoustic panels cut to 1500 x 500mm to replace ceiling tiles in existing m² 14 R

ceiling grid. Colour Dusty red

1.1.3 CA 1T - Enviro PET acoustic panels cut to 1500 x 500mm to replace ceiling tiles in existing m² 7 R

ceiling grid. Colour Turquoise

1.2

Supply, delivery and installation of:  

1.2.1 WF 1 - Supply and install wood slat acoustic panel mounted on wall. m² 30 R

To be fixed to wall with adhesive as per manufacturer specification

Includes wastage 

Panel size: 2400 x 600 x 22mm.

1.2.2 WF A1 - Supply and install acoustic wall panelling.  Enviro PET m² 22 R

Colour: Mottled grey/ silver  to have "V" groove patterns as per elevation. 

Pattern to be approve by client 

To be fixed to wall with adhesive as per manufacturer specification

1.2.3 WF A2 - Supply and install acoustic wall panelling. Enviro PET m² 42 R

Colour: Dusty Red to have "V" groove patterns as per elevation. 

Pattern to be approve by client 

To be fixed to wall with adhesive as per manufacturer specification

1.2.4 WF A3 - Supply and install acoustic wall panelling. Enviro PET m² 5 R

Colour: Beige to have "V" groove patterns as per elevation. 

Pattern to be approve by client 

To be fixed to wall with adhesive as per manufacturer specification

1.2.5 WF A4 - Supply and install acoustic wall panelling, Enviro PET m² 22 R

Colour: Dusty blue. to have a V groove patterns as per elevation

Pattern to be approve by client 

To be fixed to wall with adhesive as per manufacturer specification

R

Acoustic Wall Finishes (Refer to Wall Finishes Plan- 150.B, 150.00, 150.01)

Total for Acoustic finishes - CARRIED FORWARD TO FINAL SUMMARY

MHSC Office Renovation - Tuscany Office Park

Acoustics, Wallpaper and Signage

Bill of Quantities

Section 2 - Bill No.1:  Acoustic Finishes

Description 

Ceiling Acoustic Finishes (Refer to Ceiling Demolition Plans - 220.00, 220.01)

Section 2
Bill No. 1: Acoustic Finishes - 1 -



Unit QTY Rate Total (excl VAT)

 

2.1

Note: Contractor to account to prepare walls to receive wallpaper 

Refer to 150 series drawings and specification document for wallpaper 

scope, extents, specifications and designs

2.1.1 WF W1 - Custom print wallpaper, design as per specification document m² 25 R

Location use: General

Dusty blue graphic/geometric design

2.1.2 WF W2 - Custom print wallpaper, 
design as per specification 

m² 46 R

Location use: Departments

Sage based arched pattern

2.1.3 WF W3 - Custom print wallpaper, 
design as per specification 

m² 43 R

Location use: Executives

Grey backed pattern with diamond shaped line graphic

2.1.4 WF W4 - Custom print wallpaper, 
design as per specification 

m² 70 R

Location use: Meeting Rooms

Dusty navy geometric pattern with stacked beams

2.2

Supply, delivery and installation of:

2.2.1 WF V1 - Frosted PVC privacy film. Colour white with matt finish. Centre band m² 105 R

RTotal for Wallpaper finishes - CARRIED FORWARD TO FINAL SUMMARY

Frosted Vinyl

Supply, delivery and installation of the following wallpaper:

MHSC Office Renovation - Tuscany Office Park

Acoustics, Wallpaper and Signage

Bill of Quantities

Section 2 - Bill No.2:  Wallpaper Finishes

Description 

Wallpaper Finishes (Refer to Wall Finishes Plan- 150.B, 150.00, 150.01)

Section 2
Bill No. 2: Wallpaper finishes - 1 -



Unit QTY Rate Total (excl VAT)

3

3.1 Service signage: kitchen, bathrooms, forehose reels etc.  No 25 R

Rounded edge metal sign

Powdercoated red RAL 3028 with white cutout vinyl 

3.2 Tab identification signage No 60 R

Round edge folded metal signage to be powdercoated white. 

To have high grade graphic vinyl lettering applied

To be screw fixed to wall surface

Size( mounting side) - 300h x 100w mm

Size (perpendicular tab with graphic application) - 300h x 100w mm

3.3 MHSC internal signage No 3 R

Laser cut metal signage to be powdercoated as per brand CI

To have backlit LED along external edge

To have lazercut lettering of brand name to be fixed on pins

Lettering to be powdercoated black

Overall size (including lettering): 2300W x 1250H mm

RTotal for Signage - CARRIED FORWARD TO FINAL SUMMARY

To be mounted using adhesive ; Size: 200x200mm

Design, layout, printing, delivery and installation of signage below.

MHSC Office Renovation - Tuscany Office Park

Acoustics, Wallpaper and Signage

Bill of Quantities

Section 2 - Bill No.3:  Signage

Description 

Signage

graphic applied. Graphics to be confirmed by the client.

Section 2
Bill No. 3: Signage - 1 -



Unit QTY Rate Total (excl VAT)

4.0

4.1 Acoustic Baffles

4.1.1 PS 1 100 000.00R                                   

4.1.2 % Item R

4.1.3 % Item R

4.2 Exterior UV Tint

4.2.1 PS 1 100 000.00R                                   

4.2.2 % Item R

4.2.3 % Item R

4.3 Statutory Signage

4.3.1 PS 1 20 000.00R                                     

4.3.2 % Item R

4.3.3 % Item R

R

Provisional Sums

MHSC Office Renovation - Tuscany Office Park

Acoustics, Wallpaper and Signage

Bill of Quantities

Section 2 - Bill No.4: Provisional Sums

Description 

The following Provisional Sums are all NET amounts and are for work to be executed complete by 
Nominated/Selected Sub-Contractors or by the Contractor himself.
Provisional Sums may be omitted or reduced at the Employers's sole discretion and the contractor shall 
not be entitled to claim for any loss by way of reductions or omissions of any discount, or percentage 
relating to Provisional Sums or P.C. amounts or any loss of profit related thereto

The Employer shall also have the right to send onto the works and install any furniture, finishings or 
fitments, machinery, equipment, etc., and to supply and execute any other special works not contained 
in this contract during this contract, and the Contractor shall not be entitled to any percentage or 
discount thereon

The Profit and Attendance on the following items will only be paid to the Contractor should a 
Nominated/Selected Sub-contractor conduct the work.  
If the allowance is directed for work to be done by the Contractor, the Attendance amounts will not be 
paid to the Contractor

N.B. Any builder's work that the Contractor may be called upon to do so in connection with any such 
special works or services will be measured and valued at schedule rates as executed

Provide the sum of R100 000.00 (One hundred thousand) NETT for the Supply, Delivery and Installation of 
UV tint to all exterior glazing for windows (WT 3) and doors (WT 1), to be expended as the Principal Agent 
may direct and to be measured and adjusted after completion or deducted in whole or in part if not 
required.

Provide the sum of R100 000.00 (One hundred thousand) NETT for the Supply, deliver and install a 
Combination of baffles (PET acoustic & timber slats) for the 30 seater meeting room in the building. 
Reference to the baffles is CF1 on Plan 200.00).  To be expended as the Principal Agent may direct and 
to be measured and adjusted after completion or deducted in whole or in part if not required.

Allow for Profit on above

Allow for attendance on the above

Provide the sum of R20 000.00 (Twenty Thousand Rand) NETT for the supply, delivery and Installation of 
Statutory Safety and Fire Signage for the building as per the fire plans, to be expended as the Principal 
Agent may direct and to be measured and adjusted after completion or deducted in whole or in part if 
not required.

Allow for Profit on above

Allow for attendance on the above

TOTAL CARRIED FORWARD TO NEXT PAGE 

Allow for Profit on above

Allow for attendance on the above

Section 2
Bill No.4: Provisional Sum - 1 -



R

4.4 Pylon Signage

4.4.1 PS 1 50 000.00R                                     

4.4.2 % Item R

4.4.3 % Item R

4.5 External Signage

4.5.1 PS 1 50 000.00R                                     

4.5.2 % Item R

4.5.3 % Item R

4.6 Artwork - Canvas Prints

4.6.1 PS 1 60 000.00R                                     

4.6.2 % Item R

4.6.3 % Item R

4.7  Artwork - Glass Prints

4.7.1 PS 1 50 000.00R                                     

4.7.2 % Item R

4.7.3 % Item R

R

 

TOTAL BROUGHT FORWARD FROM PREVIOUS PAGE 

Allow for attendance on the above

Total for Provisional Sums - CARRIED FORWARD TO FINAL SUMMARY

Provide the sum of R50 000.00 (Fifty Thousand Rand) NETT for the supply, delivery and Installation of  3 
(three) 3m wide x 1,5m high metal laser cut brand signage for the outside the building, to be expended 
as the Principal Agent may direct and to be measured and adjusted after completion or deducted in 
whole or in part if not required

Allow for Profit on above

Allow for attendance on the above

Provide the sum of R15 000.00 (Fifty Thousand Rand) NETT for the supply, delivery and Installation of  1 
(one)  2100H x 500W x 100D mm pylon sign for the outside of the building, to be expended as the 
Principal Agent may direct and to be measured and adjusted after completion or deducted in whole or 
in part if not required

Allow for Profit on above

Allow for attendance on the above

Provide the sum of R60 000.00 (Sixty Thousand Rand) NETT for the supply, delivery and Installation of  20 
(twenty) framed A1 canvas prints for the building, to be expended as the Principal Agent may direct and 
to be measured and adjusted after completion or deducted in whole or in part if not required

Allow for Profit on above

Allow for attendance on the above

Provide the sum of R50 000.00 (Fifty Thousand Rand) NETT for the supply, delivery and Installation of  10 
(ten) framed glass prints for the building, to be expended as the Principal Agent may direct and to be 
measured and adjusted after completion or deducted in whole or in part if not required

Allow for Profit on above

Section 2
Bill No.4: Provisional Sum - 2 -



Bill Number Description Total 

BILL OF QUANTITIES SUMMARY

Section 1 Preliminaries R

Section 2 - Bill No. 1 Acoustic Finishes R

Section 2- Bill No. 2 Wallpaper Finishes R

Section 2- Bill No. 3 Signage R

Section 2- Bill No. 4 Provisional Sums R

Subtotal (Excl VAT) R

Contingency - Allow/ provide the sum of One Hundred Thousand Rands (R100 000.00) nett 
for contingencies to be used at the discretion of the principal agent and deducted in 
whole or in part if not required.

 R                                                            100 000,00 

Subtotal (Excl VAT, including Contingency) R

VAT at 15%

R

 

 

R

MHSC Office Renovation - Tuscany Office Park

Alterations, Building Works, Internal Fit-Out, Furnishing and Fire Protection 

Bill of Quantities 

Bill of Quantities Summary

TOTAL TENDER PRICE (Including VAT) CARRIED FORWARD TO FORM OF OFFER AND 
ACCEPTANCE

Bill of Quantities Summary - 1 -


