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T1.1 Tender Notice and Invitation to Tender

The Eastern Cape Department of Public Works and Infrastructure invites contractors with the CIDB
grading of 9GB or Higher in the following Class of works General Building (GB) to tender for the
“Repairs, Renovations & Rehabilitation (RRR) of Grey Hospital for” for 36-months contract. The
contract will be based on the JBCC Edition 6.2 of 2018, and the Eastern Cape Public Works and
Infrastructure will enter into a contract with the successful tenderer.

Approximately 30% of subcontracting is to be allocated to SMMEs, which consists of 25% local SMMEs
and 5% ICDP contractors in that region.

Only tenderers who have suitable experience and suitably qualified personnel in providing similar
services to those that are required are eligible to submit tenders.

Bid documents are downloadable free of charge from the Department of Public Works and
Infrastructure website (www.ecdpw.gov.za/tenders) or from National Treasury’s tender portal
(www.etender.gov.za/content/advertised-tenders). Bid documents will be available from 05 June
2026. No bid documents will be available at department offices.

There will be a non-compulsory briefing meeting on 24 June 2026 at Grey Hospital. Prospective
bidders are to meet at Grey Hospital main entrance at 11:00am. Co-ordinates: 32°52'43.7"S
27°23'46.9"E

Below is a link containing a Bill of Quantities, Drawings and Construction Health and Safety
Specification
SCMUS5-26.27-0025 GREY HOSPITAL

Queries relating to the issue of these documents may be addressed in writing to through email:
supply.chain@ecdpw.gov.za. Technical enquiries: may be addressed in writing to Ms. U. Ntintili—
email: unati.ntintili@ecdpw.gov.za

The closing time for receipt of tenders by the Eastern Cape Department of Public Works and
Infrastructure is 11:00am on 14 July 2026. Tender will be opened in public.

It is the responsibility of the tenderer/s to ensure that bid documents /proposals are submitted on or before
closing time and the correct location as the department will not take responsibility of wrong delivery.
Tenderers using courier services for delivery of their bid documents must ensure the delivery is at the
correct place / location and time as the department will not be held responsible for wrong delivery. Not
delivered to Departmental officials. The Department will not accept responsibility if bids received by officials
are not timely deposited in the Bid Box.

Tenders may only be submitted on the tender documentation that is issued. Tenderers must be registered
on the National Treasury Central Supplier Data Base and proof of registration must be submitted with the
proposal (https://secure.csd.gov.za). Requirements for sealing, addressing, delivery, opening and
assessment of tenders are stated in the Tender Data.

B. TENDER SUBMISSIONS:

Bids must be submitted in sealed envelopes clearly marked “SCMUS5-26/27-0025”: “REPAIRS,
RENOVATIONS & REHABILITATION (RRR) OF GREY HOSPITAL” must be deposited in the bid box,
DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE, FRONT CORNER OF QHASANA
BUILDING ON THE WAY TO CIDB OFFICES LABELLED “TENDERS”, BISHO.
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C. BID EVALUATION:
This bid will be evaluated in Three (3) phases as follows:

Phase One: Functionality will be applied as a prequalification criterion. Such criteria are used to
establish minimum requirements where after bids will be evaluated solely on the bases of price and
preference.

Phase Two: Compliance, responsiveness to the bid rules and conditions

Phase Three: Preferential Procurement Policy Framework Act (PPPFA), and Preferential Procurement
Regulations 2022.

PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT (PPPFA) AND PREFERENTIAL
PROCUREMENT REGULATIONS 2022 POINTS WILL BE AWARDED AS FOLLOWS:

\Maximum points on price - 90 points
Maximum points for Specific Goals - 10 points
Maximum points - 100 points

C. BID SPECIFICATIONS, CONDITIONS AND RULES
1. The minimum specifications, other bid conditions and rules are detailed in the bid document
under Tender Data
2. The Department of Public Works and Infrastructure SCM policy applies.
3. Tender validity period is 120 days.

D. ENQUIRIES WITH REGARD TO THIS ADVERT MAY BE DIRECTED TO:

SCM RELATED ENQUIRIES
Email Address: supply.chain@ecdpw.gov.za

TECHNICAL ENQUIRIES

Ms. U. Ntintili

Tel No: 066 484 0436

Email Address: Unati.Ntintili@ecdpw.gov.za

FOR COMPLAINTS, FRAUD, & TENDER ABUSE:
Call: 0800 701 701
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T1.2 Tender Data

The conditions of tender are the latest edition of SANS 10845-3, Standard conditions of tender.

SANS 10845-3 makes several references to the Tender Data for details that apply specifically to this tender. The Tender Data
shall have precedence in the interpretation of any ambiguity or inconsistency between it and the provisions of SANS 10845-3
and as contained in Annexure C of Standard for Uniformity in Construction Procurement (Board Notice 423 of 2009
Government Gazette No 42622 of August 2019).

Each item of data given below is cross-referenced to the clause in SANS 10845-3 to which it mainly applies

Clause

Tender Data
number

3.1 The Employer is Public Works and Infrastructure - Eastern Cape

3.2 The tender documents issued by the employer comprise the following documents:
THE TENDER
Part T1: Tendering procedures
T1.1 - Tender notice and invitation to tender
T1.2 - Tender data
Part T2: Returnable documents
T2.1 - List of returnable documents
T2.2 - Returnable schedules
THE CONTRACT
Part C1: Agreements and Contract data
C1.1 - Form of offer and acceptance
C1.2 - Contract data
C1.3 - Dispute Resolution Mechanism
Part C2: Pricing data
C2.1 - Pricing Instructions
C2.2 - Bills of Quantities
Part C3: Scope of work
C3 - Scope of work
Part C4: Site information
C4 - Site information

3.3 The tender documents issued by the employer comprise the documents listed on the contents page

3.4 The employer’s agent is:
Name: Unati Ntintili

Department of Public Works & Infrastructure
Independence Avenue

Qhasana Building

Bhisho

5605

Tel No: 066 484 0436
Email Address: Unati.Ntintili@ecdpw.gov.za

3.5 The language for communications is English

3.6 The competitive negotiation procedure shall be applied.

3.7 Method 3: Three (3) stage procurement procedure shall be applied.

4 Tender’s obligations

41 The following tenderers who are registered with the CIDB, or are capable of being so registered prior to the
evaluation of submissions, are eligible to have their tenders evaluated:

a) contractors who have a contractor grading designation equal to or higher than a contractor grading
designation determined in accordance with the sum tendered, or a value determined in accordance with
Regulation 25 (1B) of 25(7A) of the Construction Industry Development Regulations, for a CIDB Grade 9GB
or Higher class of construction work; and
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Joint ventures are eligible to submit tenders provided that:

1. every member of the joint venture is registered with the CIDB; in GB class of works.

2. the lead partner has a contractor grading designation in the CIDB Grade 8GB or higher class of
construction work; and

3. the combined contractor grading designation calculated in accordance with the Construction industry
Development Regulations is equal to or higher than a contractor grading designation determined in
accordance with the sum tendered for a CIDB Grade 9GB or higher class of construction work or a value
determined in accordance with Regulation 25 (1B) of 25(7A) of the Construction Industry Development
Regulations.

4.Joint Venture Agreement.

4.2 The employer will compensate the tender as follows JBCC Edition 6.2 of 2018 The employer will not
compensate the tenderer for any costs incurred in attending interviews or making any submissions in the
office of the employer.

4.3 It is the responsibility of the tenderer to check the tender documents on receipt for completeness and notify
the employer of any discrepancy or omission.

4.4 Confidentiality and copyright of documents
Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued
by the employer only for the purpose of preparing and submitting a tender offer in response to the invitation.

4.5 Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications,
conditions of contract and other publications, which are incorporated into the tender documents by
reference.

4.6 Acknowledge receipt of addenda to the tender documents, which the employer may issue, and, if
necessary, apply for an extension to the closing time stated in the tender data, in order to take the addenda
into account.

4.7 The arrangements for a compulsory clarification meeting are as stated in the Tender Notice and Invitation to
Tender.

Tenderers must sign the attendance list in the name of the tendering entity. Addenda will be issued to and
tenders will be received only from those tendering entities appearing on the attendance list.
Tender documents will not be made available at the clarification meeting

4.8 Seek clarification
Request clarification of the tender documents, if necessary, by notifying the employer at least 7 (Seven)
working days before the closing time stated in the tender data.

4.9 Tenderers are required to state the rates and currencies in Rands.

Include in the rates, prices, and the tendered total of the prices (if any), all duties, taxes which the law
requires to be paid [except value added tax (VAT)], and other levies payable by the successful tenderer, that
are applicable 14 days before the closing time stated in the tender data. Show the VAT payable by the
employer separately as an addition to the tendered total of the prices. Provide rates and prices that are fixed
for the duration of the contract and not subject to adjustment except as provided for in the conditions of
contract identified in the contract data.

State the rates and prices in monetary value of the contract unless otherwise instructed in the tender data.

4.10 Do not make any alterations or additions to the tender documents, except to comply with instructions issued
by the employer or to correct errors made by the tenderer and ensure that all signatories to the tender offer
initial all such alterations.

Do not make erasures using masking fluid.
4.11 Main tender offers are not required to be submitted together with alternative tenders.
4.12 No alternative tender offers will be considered
4.13.1 Parts of each tender offer communicated on paper shall be submitted as an original.
Submit
a) the parts of the tender offer communicated on paper as an original plus the number of copies stated in
the tender data, with a translation of any documentation in a language other than the language of
communication established in 3.5, and
b) the parts communicated electronically by the employer of its agents on paper format with the tender.
M|Page
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4.13.2

Sign the original and all copies of the tender offer where required in terms of the tender data.

State in the case of a joint venture which of the signatories is the lead partner whom the employer shall hold
liable for the purpose of the tender offer.

NOTE The employer holds all authorized signatories liable on behalf of the tenderer.

4.13.3

A tender security in the amount of N/A is required and shall remain valid for a period not exceeding N/A
days after the closing date for tender offers.

The form of the tender security shall not differ substantially from the sample provided in Annex D of SANS
10845-3.

4134

The employer’s details and address for delivery of tender offers and identification details that are to be
shown on each tender offer package are:

Location of tender box: DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE, FRONT
CORNER OF QHASANA BUILDING ON THE WAY TO CIDB OFFICES LABELLED “TENDERS”, BISHO.
Physical address: Independence Avenue, Ground Floor, Qhasana Building, Bhisho 5605

Identification details: SCMU5-26/27-0025: REPAIRS, RENOVATIONS & REHABILITATION (RRR) OF
GREY HOSPITAL

Closing time and date: 14 JULY 2026 at 11:00am

4.13.5

The tenderer is required to submit with his tender the following certificates:

1) a copy of the CSD report showing, amongst other things, that tax matters of the service provider are in
order in the South African Revenue Services. In the case of a Joint Venture/Consortium/Sub-contractors
each party must submit a separate CSD report showing, amongst other things, that tax matters of the
service provider are in order in the South African Revenue Services.

2) CIDB Grading certificate or CRS number.

4.13.6

A two-envelope procedure will not be required.

4.13.7

Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. The tenderer accepts
that the employer does not assume any responsibility for the misplacement or premature opening of the
tender offer if the outer package is not sealed and marked as stated.

4.14

The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to Tender.
Ensure that the employer receives the tender offer at the address specified in the tender data not later than
the closing time stated in the tender data. Proof of posting shall not be accepted as proof of delivery.
Accept that, if the employer extends the closing time stated in the tender data for any reason, the
requirements of the standard conditions of tender in this part of SANS 10845 apply equally to the extended
deadline.

4.15.1

The tender offer validity period is 120 days.

Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated in
the tender data after the closing time stated in the tender data. If requested by the employer, consider
extending the validity period stated in the tender data for an agreed additional period, with or without any
conditions attached to such extension. Extend the period of the tender security, if any, to cover any agreed
extension requested by the employer.

4.15.2

Placing of contractors under restrictions / withdrawal of tenders

If any tenderer who has submitted a tender offer or a contractor who has concluded a contract has, as
relevant: withdrawn such tender or quotation after the advertised closing date and

time for the receipt of submissions; after having been notified of the acceptance of his tender, failed or
refused to commence the contract; had their contract terminated for reasons within their control without
reasonable cause; offered, promised or given a bribe in relation to the obtaining or the

execution of such contract; acted in a fraudulent, collusive or anti-competitive or improper manner or in bad
faith towards the Provincial Government; or, made any incorrect statement in any affidavit or declaration
with regard to a preference claimed and is unable to prove to the satisfaction of the Provincial Government
that the statement was made in good faith or reasonable steps were taken to confirm the correctness of the
statements, such tenderer/s may be placed under restriction from tendering with the state.

Procedures are outlined in the EC SCM Policy for Infrastructure procurement and Delivery Management and
also on CIDB Inform Practice Note #30. Excerpts of the policy can be availed on request of any interested
tenderer.

4.16

Access shall be provided for the following inspections, tests and analysis: N/A

12|Page

SCMU5-26/27-0025 2ommnrumuewons osnsame N D




the preferred tenderer will be required to submit an approved insurer undertaking to provide the Performance
Bond / Guarantee / Surety / Security after 21 days of appointment

Employer’s undertakings

The Employer will respond to requests for clarification received up to Seven (7) working days before the
tender closing time.

If, as a result of the issuing of addenda, it is necessary to extend the closing time stated in the tender data,
grant such extension and notify all respondents accordingly.

5.2

The employer shall issue addenda until Seven (7) working days before tender closing time.

5.3

Tenders will be opened immediately after the closing time for tenders at 11:00am hours.

5.4

Do not disclose to tenderers, or to any person not officially concerned with such processes, information
relating to the evaluation and comparison of tender offers, the final evaluation price and recommendations
for the award of a contract, until after the award of the contract to the successful tenderer.

5.5

Determine, after opening and before detailed evaluation, whether each tender offer that was properly
received

a) complies with the requirements of the standard conditions of tender in this part of SANS 10845,

b) has been properly and fully completed and signed, and

c) is responsive to the other requirements of the tender documents.

A responsive tender is one that conforms to all the terms, conditions, and scope of work of the tender
documents, without material deviation or qualification. A material deviation or qualification is one which, in
the employer's opinion, would

d) detrimentally affect the scope, quality, or performance of the works, services or supply identified in the
scope of work,

e) significantly change the employer's or the tenderer's risks and responsibilities under the contract, or

f) affect the competitive position of other tenderers presenting responsive tenders, if it were to be rectified.
Reject a non-responsive tender offer, and do not allow it to be subsequently made responsive by correction
or withdrawal of the non-conforming deviation or reservation.

5.6

Arithmetical errors, omission and discrepancies

Check responsive tenders for discrepancies between amounts in words and amounts in figures. Where
there is a discrepancy between the amounts in figures and the amount in words, the amount in words shall
govern.

For Vat related discrepancies, National and Provincial Treasury prescripts in relation to VAT procedures

apply.

571

The financial offer will be reduced to a comparative basis using the Tender Assessment Schedule.

Table F.1: Formulae for calculating the value of A

Formula | Comparison aimed at achieving Option 1 Option 2*

Y

A=[.1+(P;P-W}J A:%m

- P,,/
A4="m7

1 Highest price or discount

2 Lowest price or percentage commission [/ fee ' P_P ’
a(1- R

m

2 P isthe comparative offer of the most favourable comparative offer.

P is the comparative offer of the tender offer under consideration.

5.7.2

The procedure for the evaluation of responsive tenders is Method 3: Functionality, Administrative
Compliance, Price and Preference

Phase 1: Functionality eligibility of bidder to meet minimum requirements.

Phase 2: Administrative requirements and Mandatory requirements.

Phase 2: Price and preference (90/10 system).

1. PHASE ONE: FUNCTIONALITY ELIGIBILITY OF BIDDER TO MEET MINIMUM
REQUIREMENTS

Functionality will be applied as a prequalification criterion. Such criteria are used to
establish minimum requirements where after bids will be evaluated solely on the basis of
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price and preference.

Functionality Criteria Sub-criteria Weighting
Demonstrated experience Value of Projects 40
(past performance) in
comparable projects —
Construction of hospital
buildings, large scale Project References 10
renovations and
upgrades etc.

Construction works 10

programme/schedule
Qualifications, Construction Manager 8
Competency Site Agent 4

Foreman 4

OHS 4
Experience of the key staff Construction Manager 8
personal that will be available | Site Agent 4
to manage the execution of Foreman 4
the project (refer to returnable | OHS 4
sheet T2.2.10)
TOTAL POINTS Minimum combined MAX 100 POINTS

weighted points
threshold must equal
(60 points) for further
consideration of the
tender

Scoring criteria for functionality is detailed in Table A2: Indicators for scoring of functionality criteria.

Minimum combined weighted point threshold must equal (60/100 points) for
further consideration of the tender.

PHASE TWO: RESPONSIVENESS TO THE BID REQUIREMENTS AND RULES

Bidders’ proposals must meet the following minimum requirements and supporting documents
must be submitted with the completed bid document in a sealed envelope in the bid box at the
closing date and time. Failure to comply will automatically eliminate the bid for further
consideration:

1. Bid Document (This Document must be submitted in its original format)

2. Bids which are late, incomplete, unsigned or submitted by facsimile or electronically, will not be

accepted.

3. Bidder must be registered with CIDB in the correct grading and class of works as per the tender notice
and requirements. The status on CIDB must be active. It is the responsibility of the bidder to keep the

status on CIDB active throughout bidding process (advert till award stage).
4. Bidders must be a legal entity or partnership or consortia.

o

Form of offer and Acceptance (fully completed and signed).
6. SBD 4- Declaration of Interest (fully completed and signed). SBD4 must be duly completed and

signed. Does the bidder or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest in the enterprise have any interest in any other related
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10.

11.
12.
13.

14.
15.

enterprise whether or not they are bidding for this contract, such interest must be disclosed on
question 2.3.1.

Incomplete or unsigned or poorly completed forms SBD 4 will lead to a bidder being declared non-
responsive.

Compulsory Enterprise Questionnaire (Completed and signed) (JV partners must complete separate
Questionnaire forms and submit).

If the offer is “Vat Inclusive”, the VAT registration number of service provider must be indicated and if a
service provider is not a VAT Vendor but include VAT in its prices, the successful service provider will
be given 21 days to register as a VAT Vendor with SARS, after the issuing of an appointment letter. If a
bidder is a VAT vendor/registered, the bidder is required to explicitly state the VAT amount. VAT
vendors must include VAT at 15% in the bid offer(s).

If the Bid Sum (amount in words) differ from the Bid Sum (amount in figures), the Bid Sum (amount in
words) will govern.

Resolution to Sign (must be completed, if applicable).

Declaration of Employees of the State or other State Institutions.

Only one offer per bidder is allowed and alternative offers will not be considered. If more than one offer
is received, none of the offers will be considered. This tender will be awarded as a whole. All trades
listed in the Bills of Quantities or Pricing schedule must be priced for (except provisional sums and
allowances), failure to do so will result increase commercial risk of the bid and may lead to elimination
or passing over of the bidder.

Attendance of compulsory briefing meeting (If available)

In the case of a joint venture, a signed JV Agreement with percentages for all parties must be submitted
failing which the bibber will be eliminated.

Other Conditions of bid (non eliminating unless expressly mentioned in the document):

w

1.

12.

The bidder must be registered on the Central Supplier Database (CSD) prior the award

All bidders’ tax matters must be in order prior to award. Bidders’ tax matters will be verified through CSD.
In cases where the bidder’s status is found non-compliant, the bidder will be granted 7 working days to
correct the status. A bidder that fails to rectify its tax matters with SARS will be declared non-
responsive.

The bidder has duly completed and signed the SBD 1, and SBD 6.1.

Bidders need to complete and sign SBD 6.1 to claim points for specific goals. Failure will lead to the
non-awarding of points for specific goals.

Bidders must submit a minimum of three (3) written contactable references for projects successfully
completed in the past (clearly indicating client name, contract value, contract term, and contact person,
contact details). Refer to Annexure | and Annexure M. This is not an elimination factor, but important for
the department to make a decision. Unless it is used for Quality/functionality Points.

Bidders must submit a list of projects where he or she has submitted tender offers but tender results have
not been confirmed by the client. Refer to Annexure L. This is not an elimination factor, but important for
the department to make a decision. Unless it is used for Quality/functionality Points.

Bidders must submit their company profiles, list of available resources, plant and machinery, and any
other additional capacity with the bid. Refer to Annexures K and H. This is not an elimination factor, but
important for the department to make a decision. Unless it is used for Quality/functionality Points.

The bidder must also list all projects where there are pending litigations or litigations that have been
concluded. The form for this is also attached after Annexure J.

The Department will contract with the successful bidder by signing a formal contract.

. This tender will be awarded as a whole. All trades listed in the Bills of Quantities or Pricing schedule

must be priced for (except provisional sums and allowances which also need to be added to the total),
failure to do so will increase the commercial risk of the bid and may lead to elimination or passing over of
the bidder.

Wherever a brand name is specified in this document (i.e. specifications, pricing schedule, bill of
quantities or anywhere), the department requires an item similar/equivalent or better.

DPWI Policy applies.
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13. Protection of personal information: Consent (POPIA).

14. The successful tenderer (after being informed) will be required to bring along an unsigned copy of the
form of contract to be signed by parties (e.g. JBCC Edition 6.2 of 2018).

15. EPWP policy will be applicable.

16. Approximately 30% of subcontracting is to be allocated to SMMEs, which consists of 25% local SMMEs
and 5% ICDP contractors in that region.

PHASE THRE: EVALUATION POINTS ON PRICE AND SPECIFIC GOALS
The 90/10 preference point system shall be applied for the purposes of this bid as per the
requirements of the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000)
and Specific Goals/Preferential Procurement Regulations 2022

Criteria Points
POINTS ON PRICE 90
SPECIFIC GOALS 10
TOTAL 100

The 90/10 preference point system for acquisition of services, works or goods exceeding Rand value
of R50 million:
(a) The following formula must be used to calculate the points for price in respect of tenders (including price
quotation) with a Rand value equal to, or above R 30 000 and up to Rand value of R 50 000 000 (all applicable
taxes included):

The financial offer will be scored using the following formula:
A=(1-(P-Pm))

Pm
The value of value of Wi is:

1) 90 where the financial value inclusive of VAT of all responsive tenders received have a value in excess of
R50 000 000 or

2) 80 where the financial value inclusive of VAT of one or more responsive tender offers have a value
that equals or is less than R 50 000 000.

5.7.3 The procedure for the evaluation of responsive tenders is Method 3 (Functionality, Administrative
Compliance, price and preference)
574 The quality criteria and maximum score in respect of each of the criteria are as follows: N/A
5.7.5 Each evaluation criteria will be assessed in terms of Functionality — YES
5.7.6 The prompts for judgment and the associated scores used in the evaluation of quality shall be as follows: N/A
5.8 Tender offers will only be accepted if:

a) the tenderer is registered on the Central Supplier Database (CSD) for the South African government
(see https://secure.csd.gov.za/ ) unless it is a foreign supplier with no local registered entity

b) the tenderer is in good standing with SARS according to the Central Supplier Database. Bidders must
submit a CSD no. or tax status compliance pin.

c) the preferred tenderer will be required to submit an approved insurer undertaking to provide the
Performance Bond / Guarantee / Surety / Security to the format and/or standard within 21 days after the
appointment.

d) the tenderer is registered with the Construction Industry Development Board in an appropriate contractor
grading designation;

e) the tenderer or any of its directors/shareholders is not listed on the Register of Tender Defaulters in
terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from
doing business with the public sector.
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f)  the tenderer has not:
i) abused the Employer's Supply Chain Management System; or
ii) failed to perform on any previous contract and has been given a written notice to this effect.

g) thetenderer has completed the Compulsory Declaration and there are no conflicts of interest which may
impact on the tenderer’s ability to perform the contract in the best interests of the employer or potentially
compromise the tender process.

h) the tenderer has completed the Compulsory Enterprise Questionnaire and there are no conflicts of
interest that may impact the tenderer’s ability to perform the contract in the best interests of the employer
or potentially compromise the tender process and persons in the employ of the state are permitted to
submit tenders or participate in the contract;

i) the tenderer is registered and in good standing with the compensation fund or with a licensed
compensation insurer;

j)  The tenderer undertakes to maximize the sourcing of building material or infrastructure input material
from Eastern Cape based suppliers or manufacturers.

k) the employer is reasonably satisfied that the tenderer has in terms of the Construction Regulations,
2014, issued in terms of the Occupational Health and Safety Act, 1993, the necessary competencies
and resources to carry out the work safely.

I) the tender has offered a market related. If the offer is believed not to be market related, the department
through its Supply Chain Management bid committees will attempt to negotiate the offer with identified
bidder/s to a reasonable amount. Bidders are not allowed to increase their tender offers during this
process.

m) A Resolution of signatory form has been completed and signed by director/s or a letter bearing a
letterhead of the tenderer has been attached (specific to this bid) to the bid submission; it must be duly
signed by all directors and submitted the bid. Only a duly authorized official can sign the bid.

n) NOTE: The amount reflected on the Form of Offer and Acceptance takes precedence over any other
total amount indicated elsewhere in bidder’s tender submission. If the Form of Offer and Acceptance
has no value or figure, the bidder will be regarded as having made no offer.

0) The department reserves the right not to award the bid to the most favourable tenderer, if any of the
situations occur: if it is not assisting in the advancement of designated groups; risk profile of the
favourable firm is too high; the bidder has been awarded a considerable number of projects by the
department or provincial government; has performed unsatisfactorily in the past, etc.

5.9 The number of paper copies of the signed contract to be provided by the employer is 1.
The additional conditions of tender are:
o  Wherever a brand name is specified in this document (i.e., specifications, pricing schedule, bill
of quantities or anywhere), the department requires an item similar/equivalent or better.
T.21
A. List of returnable documents
1 Documentation to demonstrate eligibility to have tenders evaluated i.e. List all documentation to
demonstrate eligibility to have a submission evaluated.
e Appropriate CIDB grading suitable for the works (as stated in 4.1).
2 Returnable Schedules required for tender evaluation purposes
The tenderer must fully and appropriately complete and sign the following returnable schedules as relevant:
¢ Record of Addenda to Tender Documents
e Proposed amendments and qualifications
e Compulsory Enterprise Questionnaire (In the case of a joint venture, separate enterprise
questionnaires in respect of each partner must be completed and submitted).
e SBD1,4,6.1
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o Protection of personal content: Consent
e Form of Offer and Acceptance
e Complete priced Bills of Quantities, including Final Summary
3 Other documents required for tender evaluation purposes
The tenderer must provide the following returnable documents:
. A CSD Report for a contractor with valid and correct information.
. A letter if good standing from the Compensation Fund or a licensed insurer as contemplated in the
Compensation for Occupational Injuries and Diseases Act 1993 (Act No. 130 of 1993)
4 Returnable Schedules that will be used for tender evaluation purposes and be incorporated into the
contract
The tenderer must complete the following returnable documents:
e Aduly completed form of Offer and Acceptance (and any revision of prices if there are any).
5 Only authorized signatories may sign the original and all copies of the tender offer where required.

e In the case of a ONE-PERSON CONCERN submitting a tender, this shall be clearly stated.

e Inthe case of a COMPANY submitting a tender, include a copy of a resolution by its board of
directors authorizing a director or other official of the company to sign the documents on behalf of the
company.

¢ In the case of a CLOSE CORPORATION submitting a tender, include a copy of a resolution by its
members authorizing a member or other official of the corporation to sign the documents on each
member’s behalf.

e Inthe case of a PARTNERSHIP submitting a tender, all the partners shall sign the documents, unless
one partner or a group of partners has been authorized to sign on behalf of each partner, in which case
proof of such authorization shall be included in the Tender.

e In the case of a JOINT VENTURE/CONSORTIUM submitting a tender, include a resolution of each
company of the joint venture together with a resolution by its members authorizing a member of the
joint venture to sign the documents on behalf of the joint venture.

Accept that failure to submit proof of authorization to sign the tender shall result in the tender offer

being regarded as non-responsive.

6 Information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information requested completely and, in the

form, required, may be regarded by the employer as nonresponsive.

7 Canvassing and obtaining of additional information by tenderers

The Tenderer shall not make any attempt either directly or indirectly to canvass any of the Employer’s officials

or the Employer’s agent in respect of his tender, after the opening of the tenders but prior to the Employer

arriving at a decision thereon.

The Tenderer shall not make any attempt to obtain particulars of any relevant information, other than that

disclosed at the opening of tenders.

8 Prohibitions on awards to persons in service of the state
The Employer is prohibited to award a tender to a person -
a) who is in the service of the state; or
b) if that person is not a natural person, of which any director, manager, principal shareholder or
stakeholder is a person in the service of the state; or
c¢) aperson who is an advisor or consultant contracted with the Department or municipal entity.
In the service of the state means to be -
a) a member of:-
a any municipal council;
b any provincial legislature; or
¢ the National Assembly or the National Council of Provinces;
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d)  amember of the board of directors of any municipal entity;

e) an official of any Department or municipal entity;

f) an employee of any national or provincial department;

g) provincial public entity or constitutional institution within the meaning of the

Public Finance Management Act, 1999 (Act No.1 of 1999);
h) a member of the accounting authority of any national or provincial public entity; or
i) an employee of Parliament or a provincial legislature.

In order to give effect to the above, the questionnaire for the declaration of interests in the tender of persons
in service of state in part T2 of this procurement document must be completed.

Awards to close family members of persons in the service of the state

Accept that the notes to the Employer’s annual financial statements must disclose particulars of any award
of more than R2000 to a person who is a spouse, child, or parent of a person in the service of the state
(defined in clause 8 above), or has been in the service of the state in the previous twelve months, including

a)the name of that person;
b)the capacity in which that person is in the service of the state; and

c) the amount of the award.

In order to give effect to the above, the questionnaire for the declaration of interests in the tender of
persons in service of state in part T2 of this procurement document must be completed.

10

Respond to requests from the tenderer
The employer will respond to requests for clarification up to 7 (seven) working days before the tender
closing time.

11

Opening of tender submissions
Tenders will be opened immediately after the closing time for tenders

12

Scoring quality / functionality: Scoring 60% and more will be evaluated further.

13

Cancellation and re-invitation of tenders
An organ of state may, prior to the award of the tender, cancel the tender if-

(a) due to changed circumstances, there is no longer a need for the services, works or goods requested; or
(b) funds are no longer available to cover the total envisaged expenditure; or

(c) no acceptable tenders are received.

(d) Tender validity period has expired.

(e) Gross irregularities in the tender processes and/or tender documents.

(f) No market related offer received (after attempts of negotiation processes)

Where applicable, the decision to cancel the tender will be published in the CIDB website and in the Tender
Bulletin or the media in which the original tender invitation as advertised.

14

Dispute resolution mechanism will be done through the Adjudication route.

15

The department must when be acting against the tenderer or person awarded the contract on a fraudulent
basis, considers the provisions of Regulation 14:

The remedies provided for in Preferential Procurement Regulations 2022 do not prevent an institution from
instituting remedies arising from any other prescripts or contract.

16

Where the employer terminates the contract due to default of the contractor in whole or in part, the employer
may decide to: a) Refer the breach in contract to the CIDB for investigation as a breach of the CIDB Code
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of Conduct in terms of the CIDB Regulations; or b) may impose a restriction penalty on the contractor in
terms of Section 14 of the Preferential Procurement Regulations. The outcomes of such investigations in
terms of both the CIDB Regulations and the Preferential Procurement Regulations may prohibit the
contractor from doing business with the public sector for a period not exceeding 10 years.
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PART T1.3: FUNCTIONALITY SCORING SCHEDULES
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T1.3:

FUNCTIONALITY SCORING SCHEDULES

Table A1: FUNCTIONALITY CRITERIA SCORE

sheet T2.2.10)

Functionality Criteria Sub-criteria Requirements from Tenderers
Description Max Points
Demonstrated experience (past Value of Projects — How many 40 This criterion covers the experience and knowledge that the Tenderer has with
performance) in projects working on other construction projects that are comparable in terms of complexity,
comparable projects — §i?e, \t/alute and cc.)ns;truqttitc])rtmhdurr]gtir?nst. Telznd?rr]ertshare tct; provide d:at?ilj (on Build:jngd)
; ; -~ i infrastructure projects wi e highest value that have been completed (or awarde
Construction of hospital / clinic / Project References -How many 10 in the past 5 years. Tenderers MUST provide company profiles. Decision points and
office buildings, renovations and projects the sequencing and timing of activities are very well defined indicating the bidders has
upgrades etc. optimized the use of resources including procurement, subcontractor and long lead
Construction works 10 item ordering activities.
programme/schedule Tenderers MUST have Project Reference Forms (Form K) from the
previous employer or consultants that they have worked with or are currently
working with. Details of three (3) contactable references for each project listed
are to be included. For a Project Reference to be valid, a minimum score of 20
points is required. Points will only be awarded for 3 valid project references.
The value of projects will be determined from the Project Reference Forms.
Qualifications, Contracts Manager 8 The Tenderers are to provide information that covers the level of qualifications,
competency Site Agent 4 competency (specific to the Contracts Manager, Site agent, Forman and OHS).
Foreman 4 Cor?struction.QHS officer to be fully registered with SACPCMP. Please provide
Construction OHS Officer 4 copies of qualifications
Experience of the key staff Contracts Manager 8 The Tenderers are to provide information that covers the level of experience, and the
personal that will be available Site Agent 4 positions held of the key staff /(specific to the Contracts Manager, Site agent,
to manage the execution of Foreman 4 Forman and OHS). Construction OHS ?fficer to be fully registered with
the project (refer to returnable Construction OHS Officer 7 SACPCMP. Please provide copies of CV’s

TOTAL POINTS

Minimum combined weighted
point threshold must equal
(60 points) for further
consideration of the tender

MAX 100 POINTS
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Table A2: INDICATORS FOR THE SCORING OF FUNCTIONALITY CRITERIA

No response

# Functionality Criteria Evaluation Indicators
(score 0 Points) Poor — 25 % Satisfactory — 50 % Good - 75 % Very Good - 100 %
1.1 Demonstrated experience (past performance) in Points will only be
comparable projects — Construction of hospital / awarded for 3 valid
clinic / office buildings, renovations and upgrades grrcc?jiitt references. For a
etc. -Project References Reference (Form K) to be
considered, it must have a
minimum score of 20
points
12 Demonstrated experience (past performance) in Value of a single project Value of a single Value of a single Value of a single project
comparable projects — Construction of hospital / completed in the last 5yrs, not project completed in project completed in completed in the last 5yrs,
clinic / office buildings, renovations and upgrades greater than R50m. This is the last 5yrs, greater the last 5yrs, greater greater than R100m. This
etc. - Value of Project determined from a valid project than R50m and not than R75m and not is determined from a valid
' reference (Form K) greater than R75m. greater than R100m. project reference (Form
This is determined from | This is determined from | K)
a valid project a valid project
reference (Form K) reference (Form K)
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" An NQF Level 8

21 Qualifications of the Construction Manager NQF Level 6 certificate provided NQF Level 6 certificate | NQF Level 7
key staff / personnel in the built environment in the built environment | qualification in the built | qualification in the built
who will be available to environment environment&Professional
manage the execution registration in the Built
of the project. Note that environment
these scores will be Site Agent Short Courses in the construction | NQF Level 5 certificate | NQF Level 6 NQF Level 7 qualification
applied to each sector — Certificate of Attendance | provided in the Built qualification in the built | in the Built Environment.
required individual Environment. environment.
before application of Foreman Artisan/construction An NQF Level 6 An NQF Level 6 An NQF Level 7
the weighting fact sector certificates Qualification in the built | qualification in the built | qualification in the built
environment. environment AND short | environment with AND
course certificate on short course certificate on
social / community Management
development
Construction OHS Points are only awarded
officer for a Construction OHS
Officer, fully registered
with SACPCMP
29 Experience of the key Construction Manager Less than 5 years’ experience in Five years or more, but | Ten years or more but Fifteen or more years’
staff personal that will construction contract less than 10 years’ less than 15 years’ experience in construction
be available to manage management. experience in experience in contract management
the execution of the construction contract construction contract
project management. management.
Site Agent Less than 5 years’ experience on | Five years or more, but | Ten years or more, but | Fifteen or more years’
construction sites. less than 10 years’ less than 15 years’ experience on
experience on experience on construction sites
construction sites construction sites
Foreman Less than 5 years’ experience on | Five years or more, but | Ten years or more, but | Fifteen or more years’
construction sites. less than 10 years’ less than 15 years’ experience on
experience on experience on construction sites
construction sites construction sites
Construction OHS Less than 5 years’ experience on | Five years or more, but | Ten years or more, but | Fifteen or more years’
officer construction sites. less than 10 years’ less than 15 years’ experience on
experience on experience on construction sites
construction sites construction sites
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The Functional Criteria Score allocation is fully described in Table A1 (attached Annexure A), and the
coring indicators for functionality scoring is detailed in Table A2.

The description of each of the functionality criteria is described in detail and
comments/documentation/description on the information that is required from the Tenderers is listed. A
Minimum combined weighted point threshold must equal (60 points) for further consideration of the
tender.

The total score is 100 points.
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PART T2
RETURNABLE DOCUMENTS
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PART T2.1: LIST OF RETURNABLE DOCUMENTS
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T2.1 List of Returnable Documents

1 Return

The tenderer must complete the following returnable documents:

able Schedules required for bid evaluation purposes

Compulsory enterprise questionnaire (In the case of a joint venture, separate enterprise questionnaires in
respect of each partner must be completed and submitted).

Record of addenda issued (Only if addenda is issued)

Certificate of authority for joint ventures (Only where the tender/ quotation is submitted by a joint venture)

2 Other documents required for bid evaluation purposes

Form of Offer and Acceptance
Complete Priced Bills of Quantities & Final Summary

3 Returnable Schedules that will be incorporated into the contract

Details of the Project Team and CV with Qualifications & Proof of Registration completed for each individual of
proposed

Schedule of Plant and Equipment

Record of projects: current, past and on tender.

Project References — at least 3

SBD 1, 4, 6.1

Protection of personal content: Consent
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PART A SBD 1
INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE

CLOSING CLOSING
BID NUMBER: SCMU5-26/27-0025 DATE: 14 July 2026 TIME: 11:00am
DESCRIPTION: REPAIRS, RENOVATIONS & REHABILITATION (RRR) OF GREY HOSPITAL

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT

DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE, FRONT CORNER OF QHASANA BUILDING ON THE WAY TO CIDB
OFFICES LABELLED “TENDERS”, BHISHO.

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO:
CONTACT PERSON CONTACT PERSON Ms. Unati Ntintili
TELEPHONE NUMBER TELEPHONE NUMBER | 066 484 0436

FACSIMILE NUMBER FACSIMILE NUMBER

E-MAIL ADDRESS supply.chain@ecdpw.gov.za | E-MAIL ADDRESS Unati.Ntintili@ecdpw.gov.za

SUPPLIER INFORMATION

NAME OF BIDDER

POSTAL ADDRESS

STREET ADDRESS

TELEPHONE NUMBER CODE NUMBER
CELLPHONE NUMBER

FACSIMILE NUMBER CODE NUMBER

E-MAIL ADDRESS

VAT REGISTRATION NUMBER

SUPPLIER COMPLIANCE | TAX COMPLIANCE CENTRAL
STATUS SYSTEM PIN: OR SUPPLIER
DATABASE No: MAAA

ARE YOU THE ACCREDITED [ives [INo
REPRESENTATIVE IN SOUTH LlYes ARE YOU A FOREIGN BASED SUPPLIER
AFRICA FOR THE GOODS FOR THE GOODS /SERVICES /WORKS [IF YES, COMPLETE
/SERVICES /WORKS OFFERED? | (=2 OFFERED? QUESTIONNAIRE

‘ [IF YES ENCLOSE PROOF] BELOW]
QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS
IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? 0 YES [JNO
DOES THE ENTITY HAVE A BRANCH IN THE RSA? O YES [JNO
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? 0 YES O NO
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? 0 YES O NO
IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? O YES O NO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE
STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.
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PART B

TERMS AND CONDITIONS FOR BIDDING

1.

BID SUBMISSION:

1.1.

1.2.

1.3.

1.4.

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE
ACCEPTED FOR CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED—(NOT TO BE RE-TYPED) OR IN THE MANNER
PRESCRIBED IN THE BID DOCUMENT.

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF
APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7).

2. TAX COMPLIANCE REQUIREMENTS

2.1
22

23

24
2.5

2.6

27

BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS
TO ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER’'S PROFILE AND TAX STATUS.

APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE
WWW.SARS.GOV.ZA.

BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT
A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A
CSD NUMBER MUST BE PROVIDED.

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS
WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN
THE SERVICE OF THE STATE.”

SIGNATURE OF BIDDER:

(Proof of authority must be submitted e.g. company resolution)

DATE:
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Compulsory Enterprise Questionaire

A

Compulsory Enterprise questionnaire

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires
in respect of each partner must be completed and submitted.

Section 1: Name of enterprise:

Section 2: VAT registration number, if any:

Section 3: CIDB registration number, if any:

Section 4: Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners
Section 5: Particulars of companies and close corporations

Company registration number

Close corporation number
Tax reference NUMbDET . . . . ...

Section 6: The attached SBD 4 must be completed for each tender and be attached as a tender
requirement.

Section 7: The attached SBD 6.1 must be completed for each tender and be attached as a
requirement.

The undersigned, who warrants that he / she is duly authorized to do so on behalf of the enterprise:

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services
that my / our tax matters are in order;

ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other
person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the
Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities
Act of 2004; iii) confirms that no partner, member, director or other person, who wholly or partly exercises,

or may exercise, control over the enterprise appears, has within the last five years been convicted of fraud or

corruption;

iv) confirms that | / we are not associated, linked or involved with any other tendering entities submitting
tender offers and have no other relationship with any of the tenderers or those responsible for compiling
the scope of work that could cause or be interpreted as a conflict of interest; and

iv) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of
my belief both true and correct.

Signed Date
Name Position
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SBD 4

BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line
with the principles of transparency, accountability, impartiality, and ethics as enshrined in the
Constitution of the Republic of South Africa and further expressed in various pieces of legislation,
it is required for the bidder to make this declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted
Suppliers, that person will automatically be disqualified from the bid process.

2. BIDDER’S DECLARATION

2.1

211

22

2.21

23

2.3.1

Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person
having a controlling interest! in the enterprise, employed by the state? YES/NO

If so, furnish particulars of the names, individual identity numbers, and, if applicable, state
employee numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or
any person having a controlling interest in the enterprise, in table below.

Full Name Identity Number Name of State institution

Do you, or any person connected with the bidder, have a relationship with any person who is
employed by the procuring institution? YES/NO

If so, furnish particulars:

Does the bidder or any of its directors / trustees / shareholders / members / partners or any person
having a controlling interest in the enterprise have any interest in any other related enterprise
whether or not they are bidding for this contract? YES/NO

If so, furnish particulars:

1 the power, by one person or a group of persons holding the majority of the equity of an enterprise,
alternatively, the person/s having the deciding vote or power to influence or to direct the course
and decisions of the enterprise.
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3 DECLARATION
[, the undersigned, (NAME). ... ... i e in
submitting the accompanying bid, do hereby make the following statements that | certify to be true
and complete in every respect:

3.1 | have read and | understand the contents of this disclosure;

3.2 | understand that the accompanying bid will be disqualified if this disclosure is found not to be true
and complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication
between partners in a joint venture or consortium? will not be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or arrangements with
any competitor regarding the quality, quantity, specifications, prices, including methods, factors or
formulas used to calculate prices, market allocation, the intention or decision to submit or not to
submit the bid, bidding with the intention not to win the bid and conditions or delivery particulars of
the products or services to which this bid invitation relates.

3.5 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly
or indirectly, to any competitor, prior to the date and time of the official bid opening or of the
awarding of the contract.

3.6 There have been no consultations, communications, agreements or arrangements made by the
bidder with any official of the procuring institution in relation to this procurement process prior to
and during the bidding process except to provide clarification on the bid submitted where so
required by the institution; and the bidder was not involved in the drafting of the specifications or
terms of reference for this bid.

3.7 | am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in
terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms of the Prevention
and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT.
| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH

6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE
SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder

2 Joint venture or Consortium means an association of persons for the purpose of combining their
expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract.
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SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and serves as
a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable
taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable
taxes included).

1.2 To be completed by the organ of state

a) The applicable preference point system for this tender is the 90/10 preference point system.

b) The lowest acceptable tender will be used to determine the accurate system once tenders are
received.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall
be awarded for:
(a) Price; and

(b) Specific Goals.

14 To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

PRICE 90
SPECIFIC GOALS 10
Total points for Price and SPECIFIC GOALS
1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender

to claim points for specific goals with the tender, will be interpreted to mean that preference points
for specific goals are not claimed.

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated
or at any time subsequently, to substantiate any claim in regard to preferences, in any manner
required by the organ of state.
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DEFINITIONS

“tender” means a written offer in the form determined by an organ of state in response to an
invitation to provide goods or services through price quotations, competitive tendering process or
any other method envisaged in legislation;

“price” means an amount of money tendered for goods or services, and includes all
applicable taxes less all unconditional discounts;

“rand value” means the total estimated value of a contract in Rand, calculated at the time of bid
invitation, and includes all applicable taxes;

“tender for income-generating contracts” means a written offer in the form determined by an
organ of state in response to an invitation for the origination of income-generating contracts through
any method envisaged in legislation that will result in a legal agreement between the organ of state
and a third party that produces revenue for the organ of state, and includes, but is not limited to,
leasing and disposal of assets and concession contracts, excluding direct sales and disposal of
assets through public auctions; and

“the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

FORMULA FOR PROCUREMENT OF GOODS AND SERVICES
POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Ps=80(1-"200 ) or Ps=90(1-2200 )
Pmin Pmin
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender
3.2 FORMULA FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING
PROCUREMENT
3.2.1. POINTS AWARDED FOR PRICE
A maximum of 80 or 90 points is allocated for price on the following basis:
80/20 or 90/10
Ps =80 (1+2 20 ) or Ps =901+ )
Pmax Pmax
Where:
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender
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4. POINTS AWARDED FOR SPECIFIC GOALS

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations,
preference points must be awarded for specific goals stated in the tender. For the purposes of this
tender the tenderer will be allocated points based on the goals stated in table 1 below as may be
supported by proof/ documentation stated in the conditions of this tender:

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that,
if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must,
in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10

preference point system will apply and that the highest acceptable tender will be used
to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will
apply and that the lowest acceptable tender will be used to determine the applicable
preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and
80/20 preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,
corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point

system.)
Number of points Number of points
allocated claimed (90/10
(90/10 system) system)
The specific goals allocated points in terms of this [RUCLIXZIECLE  (To be completed
o by by the tenderer)

the organ of state)

Historically Disadvantaged Individual: -

(a) 100% black ownership 2
(b) 51% to 99% black ownership
(c) Less than 51% black ownership 0
Black women ownership: -
(a) 100% black women ownership 2
(b) 30% to 99% black women ownership 1
(c) Less than 30% black women ownership 0
Locality
(a) Within the Eastern Cape 4
(b) Outside the Eastern Cape 0
Black youth ownership: -
(a) 100% black youth ownership 2
(b) 30% to 99% black youth ownership
(c) Less than 30% black youth ownership 0
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DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of CompPany/firm . ... e
4.4. Company registration NUMDbDET: ... ... oo e
4.5, TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation
Public Company
O Personal Liability Company
0 (Pty) Limited
0 Non-Profit Company
State Owned Company
[TICK APPLICABLE BOX]

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the
points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm
for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as indicated
in paragraph 1 of this form;

i) Inthe event of a contract being awarded as a result of points claimed as shown in paragraphs
1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction
of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the
conditions of contract have not been fulfilled, the organ of state may, in addition to any other
remedy it may have —

(a) disqualify the person from the tendering process;

(b)  recover costs, losses or damages it has incurred or suffered as a result of
that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a result
of having to make less favourable arrangements due to such cancellation.

(d) recommend that the tenderer or contractor, its shareholders and directors,
or only the shareholders and directors who acted on a fraudulent basis, be
restricted from obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alteram partem (hear the other side) rule
has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SIGNATURE(S) OF TENDERER(S)

SURNAME AND NAME:

DATE:
ADDRESS:
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PROOF OF REGISTRATION ON THE NATIONAL
TREASURY CENTRAL SUPPLIER DATABASE

(ATTACH HERE)
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PROTECTION OF PERSONAL INFORMATION: CONSENT (POPIA)

The introduction of The Protection of Personal Information Act (POPIA) ensures the regulation of
personal information through its entire life cycle of collection, transfer, storing and deletion.

As part of its business activities, the Department of Public Works and Infrastructure obtains and
requires access to personal data from a wide range of internal and external parties, including
without limitation bidders who respond to requests for proposals that are published by the
Department of Public Works and Infrastructure from time to time. The Department of Public Works
and Infrastructure confirms that it shall process the information disclosed by Bidders for the
purpose of evaluating and subsequently awarding/appointing a successful Bidder.

The Department of Public Works and Infrastructure hereby states that it does not and will never
modify, amend, or alter any personal information submitted to it by a Bidder. Not unless directed
to do so by an order of court, the Department of Public Works and Infrastructure does not disclose
or permit the disclosure of any personal information to any Third Party without the prior written
consent of the owner of the information.

Similarly, Bidders will from time-to-time access and be seized with information of a personal
nature pertaining to the Department of Public Works and Infrastructure. Some of the information
may because of legislative compliances be available in the public domain, whilst some is uniquely
provided to bidders in pursuit of procurement or other business-related activities. In this regard,
the Department of Public Works and Infrastructure requires that Bidders which receive or have
access to its personal information, process any such information in a manner compliant with the
requirements of the POPIA.

AGREEMENT

1. The Department of Public Works and Infrastructure and the Bidder (the Parties) agree and
undertake that upon obtaining and
having access to personal information relating to either of them, they shall always ensure

that:

a) They process the information only for the express purpose for which it was obtained.

b) Information is provided only to designated and authorized personnel who require the
personal information to carry out the Parties’ respective obligations in terms of the
Procurement processes.

c) They will introduce and implement all reasonable measures ensure the protection of all
personal information from unauthorized access and/or use.

d) They have taken appropriate measures to safeguard the security, integrity, and authenticity
of all personal information in its possession or under its control.

e) The Parties agree that if personal information will be processed for any other purpose other
than the one for which the accessing of the information was intended, explicit written consent
will be obtained prior to the execution of such reason.

f) The Parties shall carry out regular assessments to identify all reasonably foreseeable
internal and external risks to the interception of personal information in its possession or
under its control and shall implement and maintain appropriate controls in mitigation of such
risks.

2. The Parties agree that they will promptly return or destroy any personal data in their possession or control
which belongs to the other Party once it no longer serves the purpose for which it was collected, subject
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to any legal retention requirements. The information will be destroyed in such a manner that it cannot be
reconstructed to its original form, linking it to any individual or organization.
3. Bidder’s Obligations

a) The Bidder is required to notify the Information Officer of Department of Public Works and
Infrastructure, in writing as soon as possible after it becomes aware of or suspects any loss,
unauthorized access or unlawful use of any of the Department of Public Works and
Infrastructure’s personal information.

b) The Bidder shall, at its own cost, promptly and without delay take all necessary steps to mitigate
the extent of the loss or compromise of personal data.

c) The Bidder shall be required to provide the Department of Public Works and Infrastructure with
details of the persons affected by the compromise and the nature and extent of the compromise,
including details of the identity (if known) of the unauthorized person who may have accessed
or acquired the personal data.

d) The Bidder undertakes to co-operate with any investigation relating to security breach which is
carried out by or on behalf of Department of Public Works and Infrastructure.

On behalf of the Bidder:

Position Name of the Bidder

On behalf of the Client:

Signature Date

Position Name of Client Representative
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THE CONTRACT
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PART C1
AGREEMENTS AND CONTRACT DATA
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PART C1.1: FORM OF OFFER AND ACCEPTANCE

44| Page
SCMU5-26/27-0025




 Province of the

[FYEASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

C1.1- Form of Offer and Acceptance

Annex C
(normative)

FORM OF OFFER AND ACCEPTANCE

Proiect fitl REPAIRS, RENOVATIONS & REHABILITATION (RRR) OF GREY
roject title HOSPITAL

SCMU number SCMU5-26/27-0025

OFFER

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract
for the procurement of: REPAIRS, RENOVATIONS & REHABILITATION (RRR) OF GREY HOSPITAL.

The tenderer, identified in the offer signature block, has examined the documents listed in the tender
data and addenda thereto as listed in the returnable schedules, and by submitting this offer has
accepted the conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of
offer and acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor
under the contract including compliance with all its terms and conditions according to their true intent
and meaning for an amount to be determined in accordance with the conditions of contract identified in
the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS

R e (in figures)
(or other suitable wording)

This offer may be accepted by the employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the tenderer before the end of the period of
validity stated in the tender data, whereupon the tenderer becomes the party named as the contractor
in the conditions of contract identified in the contract data.

Signature

(Name and address of organization)

Name and signature
of Withess ... Date ..
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ACCEPTANCE

By signing this part of this form of offer and acceptance, the employer identified below accepts the
tenderer’s offer. In consideration thereof, the employer shall pay the contractor the amount due in
accordance with the conditions of contract identified in the contract data. Acceptance of the tenderer’s
offer shall form an agreement between the employer and the tenderer upon the terms and conditions
contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and contract data, (which includes this agreement)

Part C2 Pricing data

Part C3 Scope of work.

Part C4 Site information and drawings and documents or parts thereof, which may be
incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto
as listed in the returnable schedules as well as any changes to the terms of the offer agreed by the
tenderer and the employer during this process of offer and acceptance, are contained in the schedule
of deviations attached to and forming part of this form of offer and acceptance. No amendments to or
deviations from said documents are valid unless contained in this schedule.

The tenderer shall within 3 weeks after receiving a completed copy of this agreement, including the
schedule of deviations (if any), contact the employer’s agent (whose details are given in the contract
data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other
documentation to be provided in terms of the conditions of contract identified in the contract data.
Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of
this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the
tenderer receives one fully completed original copy of this document, including the schedule of
deviations (if any). Unless the tenderer (now contractor) within five working days of the date of such
receipt notifies the employer in writing of any reason why he cannot accept the contents of this
agreement, this agreement shall constitute a binding contract between the parties.1

Signature

(Name and address of organization)
Name and signature
Of WItNESS oo Date ..o
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Schedule of Deviations

1 Subject
Details

2 Subject
Details

3 Subject
Details

4 Subject
Details

By the duly authorized representatives signing this agreement, the employer and the tenderer agree to and
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents
listed in the tender data and addenda thereto as listed in the tender schedules, as well as any confirmation,
clarification or changes to the terms of the offer agreed by the tenderer and the employer during this
process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the
period between the issue of the tender/ quotation documents and the receipt by the tenderer of a completed
signed copy of this Agreement shall have any meaning or effect in the contract between the parties arising
from this agreement.

Tas an alternative, the following wording may be used:

Notwithstanding anything contained herein, this agreement comes into effect two working days after
the submission by the employer of one fully completed original copy of this document including the
schedule of deviations (if any), to a courier-to-counter delivery / counter-to-counter delivery / door-to
counter delivery /door-to-door delivery /courier service (delete that which is not applicable), provided
that the employer notifies the tenderer of the tracking number within 24 hours of such submission.
Unless the tenderer (now contractor) within seven working days of the date of such submission
notifies the employer in writing of any reason why he cannot accept the contents of this agreement,
this agreement shall constitute a binding contract between the parties
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RECORD OF ADDENDA TO BID DOCUMENTS

PROJECT TITLE REPAIRS, RENOVATIONS & REHABILITATION (RRR) OF GREY HOSPITAL

SCMU NUMBER SCMU5-26/27-0025

| / We confirm that the following communications received from the Department of Public Works before
the submission of this tender offer, amending the tender documents, have been taken into account in
this bid offer: (Attach additional pages if more space is required)

Item Date Title or Details No. of Pages

1

2

3

10

Attach additional pages if more space is required.

Signed Date
Name Position
Tenderer
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PROPOSED AMENDMENTS AND QUALIFICATIONS

The Tenderer should record any deviations or qualifications he may wish to make to the tender
documents in this Returnable Schedule. Alternatively, a tenderer may state such deviations and
qualifications in a covering letter to his tender and reference such letter in this schedule.

The Tenderer’s attention is drawn to clause 5.8 of SANS 10845-3 regarding the employer’s handling
of material deviations and qualifications.

REPAIRS, RENOVATIONS & REHABILITATION (RRR) OF GREY
PROJECT TITLE HOSPITAL
SCMU NUMBER SCMU5-26/27-0025
Page Clause /ltem Proposal

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the
enterprise, confirms that the content of this schedule that presented by the tenderer are
within my personal knowledge and are to the best of my knowledge both true and correct

Signed Date

Name Position

Enterprise name
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RESOLUTION FOR SIGNATORY

CERTIFICATE OF AUTHORITY FOR SIGNATORY

Signatory for companies shall confirm their authority hereto by attaching a duly signed and dated copy of the
relevant resolution of the board of directors to this form or on company letter head.

An example is given below:
“By resolution of the board of directors passed at a meeting held on

Mr/Ms , whose signature appears below, has been duly authorised to

sign all documents in connection with the tender for Contract No.

and any Contract which may arise there from on behalf of (Block Capitals)

SIGNED ON BEHALF OF THE COMPANY:

IN HIS/HER CAPACITY AS:

DATE:

SIGNATURE OF SIGNATORY:

WITNESSES:
DIRECTOR SIGNATURE
(NAMES)
DIRECTOR SIGNATURE
(NAMES)
DIRECTOR SIGNATURE
(NAMES)
DIRECTOR SIGNATURE
(NAMES)
DIRECTOR SIGNATURE
(NAMES)
DIRECTOR SIGNATURE
(NAMES)

If you cannot complete this form, attach a separate sheet (in a company letter head, project specific and signed by all
directors):

50|Page
SCMU5-26/27-0025 .
CITD =

|
EXPANDED PUBLIC WORKS PROGRAMME N n
CONTRIBUTION TO A NATION AT WORK



7 Province of the

S EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

D

CERTIFICATE OF AUTHORITY FOR JOINT VENTURES

This Returnable Schedule is to be completed by joint ventures.

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize Mr/Ms . . . . . ..
................................ , authorized signatory of thecompany . .. .......... ... ... ....
.......................................... , acting in the capacity of lead partner, to sign all
documents in connection with the tender offer and any contract resulting from it on our behalf.

REPAIRS, RENOVATIONS & REHABILITATION (RRR) OF GREY HOSPITAL

PROJECT TITLE

SCMU NUMBER SCMU5-26/27-0025

NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY

Lead partner: Signature. . ....ccooeee i
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SCHEDULE OF PROPOSED SUBCONTRACTORS
PROJECT TITLE REPAIRS, RENOVATIONS & REHABILITATION (RRR) OF GREY
HOSPITAL
SCMU NUMBER SCMU5-26/27-0025
We notify you that it is our intention to employ the following Subcontractors for work in this contract.
The Subcontractors will all be CIDB registered and their CIDB Registration number shall be
submitted below.
If we are awarded a contract, we agree that this notification does not change the requirement for us
to submit the names of proposed subcontractors in accordance with requirements in the contract for
such appointments. If there are no such requirements in the contract, then your written acceptance
of this list shall be binding between us.
We confirm that all subcontractors who are or to be contracted are registered on Central Supplier
Database (CSD).
No. | Name and Nature and Year Value Contact details
address of extent of work | completed
proposed
Subcontractor
1
2
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4

5

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the
enterprise, confirms that the content of this schedule that presented by the tenderer are
within my personal knowledge and are to the best of my knowledge both true and correct

Signed Date

Name Position

Enterprise name
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F
CAPACITY OF THE BIDDER
REPAIRS, RENOVATIONS & REHABILITATION (RRR) OF GREY
PROJECT TITLE HOSPITAL
SCMU NUMBER SCMU5-26/27-0025

WORK CAPACITY: (The Bidder is requested to furnish the following capacity particulars and to attach
additional pages if more space is required. Failure to furnish the particulars may result in the Bid being
disregarded.)

Artisans and Employees: (Artisans and Employees to be, or are, employed for this project)

Quantity / | Categories of Employee - | Professional Date of Employment
No. of Key Personnel (part of

Resources | Business Enterprise) e L

Site Agent

Project Manager

Foreman

Quality Control & Safety
Officer-Construction
Supervisor

Artisans

Unskilled employees

Others

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise,
confirms that the content of this schedule that presented by the tenderer are within my personal
knowledge and are to the best of my knowledge both true and correct.

Signed: Date

Name: Position

ENnterprise NaMIe: ..o e
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RELEVANT PROJECT EXPERIENCE — COMPLETED PROJECTS

Tenderers must submit a max one-page description of at least three projects successfully completed.

Attach a Completion Certificate for each of the project provided.

The description of each project must include the following information:

1. Essential introductory information:

1.1. Name of project.

1.2. Name of client.

1.3. Contact details of client.

1.4. Contact details (including telephone numbers and email addresses) of currently contactable references.

1.5. The period during which the project was performed, and also, if this is different, the period during which
the tenderer’s team members were contracted.

1.6. Cost of works and/or contract value (making it clear in broad terms what this cost/value purchased, and
to what extent (if any) this cost/value was part of a larger project budget or programme budget).

NO. | NAME OF PROJECT. | NAME OF CLIENT. CONTACT PROJECT DATE
DETAILS OF VALUE COMPLETED
CLIENT.
1
2
3

If there are more projects, attach a separate page to address this issue (the above table is just for
reference purposes).

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise,
confirms that the content of this schedule that presented by the tenderer are within my personal
knowledge and are to the best of my knowledge both true and correct.
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RELEVANT PROJECT EXPERIENCE — CURRENT PROJECTS

Tenderers must submit a max one-page description of at least three projects under construction/ on hold/ just
handed over/ towards completion (if they exist) Attach an Appointment letter for each of the project provided.

The description of each project must include the following information:

2. Essential introductory information:

2.1. Name of project.
2.2. Name of client.
2.3. Contact details of client.
2.4. Contact details (including telephone numbers and email addresses) of currently contactable references.
2.5. The period during which the project was performed, and if this is different, the period during which the
tenderer’s team members were contracted.
2.6. Cost of works and/or contract value (making it clear in broad terms what this cost/value purchased, and
to what extent (if any) this cost/value was part of a larger project budget or programme budget).
NO. NAME OF NAME OF CONTACT PROJECT STAGE OF
PROJECT. CLIENT. DETAILS OF VALUE PROJECT
CLIENT.
1
2
3

Attach a separate page to address this issue (the above table is just for reference purposes).

Signed Date

Name

Enterprise name

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise,
confirms that the content of this schedule that presented by the tenderer are within my personal
knowledge and are to the best of my knowledge both true and correct.
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(Any other client's tender must also be included)

OTHER OFFERS SUBMITTED AT TIME OF THIS TENDER FOR WHICH RESULTS ARE PENDING
(if they exist)

BID NO. / VALUE DATE CONTACT
PROJECT | PROJECT NAME CLIENT NAME & TENDERED IN SUBMITTED DETAILS
NUMBER CONTACT NO. RANDS (CLIENT)
1

Signed Date

Name Position

Enterprise name

If there are more projects, attach a separate page to address this issue (the above table is just for

reference purposes).
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SCHEDULE OF TENDERER'S LITIGATION HISTORY

The tenderer shall list below details of any litigation with which the tenderer (including its directors, shareholders
or other senior members in previous companies) has been involved with any organ of state or state department
within the last ten years. The details must include the year, the litigating parties, the subject matter of the dispute,
the value of any award or estimated award if the litigation is current and in whose favour the award, if any, was

made.
NO. NAME OF CLIENT. OTHER BRIEF DETAILS OF PROJECT DATE
LITIGATING DISPUTE VALUE RESOLVED
PARTY OR

STATUS OF
LITIGATION

1

2

3

4

Signed Date

Name Position

Enterprise name
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Project Reference Forms — 1

REPAIRS, RENOVATIONS & REHABILITATION (RRR) OF GREY
HOSPITAL

Project Number: SCMU5-26/27-0025

Project title:

NOTE: This returnable document must be completed by the person who was the Engineer/Project
Manager on a project of similar value and complexity that was completed successfully by the tenderer.
l, (name and surname) of

(company name) declare

that | was the Project Manager on the following building construction project successfully

executed by (name of tenderer):

Project name:
Project location:
Construction period: Completion date:
Contract value:

A. Please evaluate the performance of the Tenderer on the abovementioned project, on which you were the
principal agent, by inserting “Yes” in the relevant box below:

Key Performance Indicators Very Poor | Fair Good Excellent Total
Poor
1 2 3 4 5

1. Project performance / time
management / programming

2. Quality of workmanship

3. Resources: Personnel

4. Resources: Plant

5. Financial management /
payment of subcontractors /
cash flow, etc

TOTAL

B. Would you consider / recommend this tenderer again:
YES | NO

C. Any other comments:
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D. My contact details are:

Telephone: Cell phone: Fax:

E-mail:

Thus, signed at on this day of 2026.
COMPANY STAMP

Signature of principal agent

NOTE:

If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to respond to
a written request to do so, that reference will not score any points. It is the responsibility of the tenderer to put
referees who are reachable.

Name of Tenderer

Signature of Tenderer Date
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Project Reference Forms - 2

REPAIRS, RENOVATIONS & REHABILITATION (RRR) OF GREY
HOSPITAL

Project Number: SCMU5-26/27-0025

Project title:

NOTE: This returnable document must be completed by the person who was the Engineer/Project
Manager on a project of similar value and complexity that was completed successfully by the tenderer.
l, (name and surname) of

(company name) declare

that | was the Project Manager on the following building construction project successfully

executed by (name of tenderer):

Project name:
Project location:
Construction period: Completion date:
Contract value:

A. Please evaluate the performance of the Tenderer on the abovementioned project, on which you were the
principal agent, by inserting “Yes” in the relevant box below:

Key Performance Indicators Very Poor Fair Good Excellent Total
Poor
1 2 3 4 5

1. Project performance / time
management / programming

2. Quality of workmanship

3. Resources: Personnel

4. Resources: Plant

5. Financial management/
payment of subcontractors /
cash flow, etc.

TOTAL

B. Would you consider / recommend this tenderer again:
YES | NO

C. Any other comments:
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D. My contact details are:

Telephone: Cell phone: Fax:
E-mail:
Thus, signed at on this day of 2026.

COMPANY STAMP

Signature of principal agent

NOTE:

If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to respond to
a written request to do so, that reference will not score any points. It is the responsibility of the tenderer to put
referees who are reachable.

Name of Tenderer

Signature of Tenderer Date
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Project Reference Forms — 3

Proiect title: REPAIRS, RENOVATIONS & REHABILITATION (RRR) OF GREY
) ' HOSPITAL
Project Number: SCMU5-26/27-0025

NOTE: This returnable document must be completed by the person who was the Engineer/Project
Manager on a project of similar value and complexity that was completed successfully by the tenderer.
l, (name and surname) of

(company name) declare

that | was the Project Manager on the following building construction project successfully

executed by (name of tenderer):

Project name:
Project location:
Construction period: Completion date:
Contract value:

A. Please evaluate the performance of the Tenderer on the abovementioned project, on which you were the
principal agent, by inserting “Yes” in the relevant box below:

Key Performance Indicators Very Poor Fair Good Excellent Total
Poor
1 2 3 4 5

1. Project performance / time
management / programming

2. Quality of workmanship

3. Resources: Personnel

4. Resources: Plant

5. Financial management /
payment of subcontractors /
cash flow, etc.

TOTAL

B. Would you consider / recommend this tenderer again:

YES | NO

C. Any other comments:
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D. My contact details are:

Telephone: Cell phone: Fax:

E-mail:

Thus, signed at on this day of 2026.
COMPANY STAMP

Signature of principal agent

NOTE:

If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to respond to
a written request to do so, that reference will not score any points. It is the responsibility of the tenderer to put
referees who are reachable.

Name of Tenderer

Signature of Tenderer Date
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BASELINE RISK ASSESSMENT
PROJECT TITLE REPAIRS, RENOVATIONS & REHABILITATION (RRR) OF GREY HOSPITAL
SCMU NUMBER SCMU5-26/27-0025
PLEASE NOTE THAT THIS IS A BASELINE RISK ASSESSMENT AND NOT A DETAILED RISK
ASSESSMENT OF ALL ANTICIPATED ACTIVITIES ON SITE
Activity Risk to Risk to Risk to Risk to Public Control
Safety Health Environmental Safety M
easures
Brickwork Physical PPE, Use of
injury, Scaffolding
Fatality
Roofing Physical PPE, Use of
injury, Scaffolding
Fatality
Plastering Skin Long term | Ground Dust inhalation Use of PPE,
irritation, breathing contamination guarding off site
temporary problems on work areas
blindness
Paintwork Skin Long term | Ground Air pollution Use of PPE,
irritation, breathing contamination guarding off site
temporary problems on work areas
blindness
Construction Temporary Permanent | Noise pollution Noise pollution Guarding /
activities / deafness deafness barricading of site
demolition
Moving Driven over Injury to Fuel spillage Driven over by Signage and slow
machines by machines | workers machines driving

You can list all activities on a separate page to address this issue (the above table is just for reference purposes).
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M
A. EASTERN CAPE INFRASTRUCTURE INPUT MATERIAL
PROJECT NAME REPAIRS, RENOVATIONS & REHABILITATION (RRR) OF GREY
HOSPITAL
PROJECT DESCRIPTION | REPAIRS, RENOVATIONS & REHABILITATION (RRR) OF GREY
(SCOPE) HOSPITAL
SCMU NUMBER SCMU5-26/27-0025
CONTRACTOR NAME:

1. Below is the list of building material which must be sourced from Eastern Cape based suppliers,

manufacturers or accredited agents.

On monthly basis, the contractor will report the purchasing of any of this material.

3. The report will then be communicated to PT & OTP on quarterly basis or in whichever intervals, as
prescribed by PT & OTP.

N

A. BUILDING MATERIAL LISTS- BUILDING RELATED STRUCTURES (NEW, REFURBISHMENTS &

RENOVATIONS)
ITEM BUILDING MATERIAL (TYPE) AMgﬁLI':yI &1; ds)

1 Foundations:

1.1 Concrete

1.2 Reinforcement

1.3 Brickwork

2 Superstructure:

21 Brickwork

2.2 Brickwork Sundries

2.3 Lintels (precast concrete)

2.4 Roof Structure (Steel Structures)

2.5 Roof Covering (Steel)

2.6 Rainwater Goods

2.7 Doors (Timber)

66|Page

SCMUS5-26/27-0025 -
CITD =

. A

A J
ENPENDED PUBLIC WORKS PROSHAMME N n
CONTRIBUTION TO A NATION AT WORK



W77
S

JSSTooEs

p = / e £
‘ S ‘
SN —_—

o =

Province of the

EASTERN CAPE

Sz

PUBLIC WORKS & INFRASTRUCTURE

28 Doors Frames (Steel)
29 Aluminium windows
210 Aluminium doors
3 Internal Finishes:
3.1 Floor Finishes (Tiling and screeds)
3.2 Tile Skirtings
3.3 Floor finishes and skirtings (Vinyl and screeds)
3.4 Internal Plaster
3.5 Internal Wall Finishes
3.6 Ceilings
3.7 Ceiling Finishes (Painting)
3.8 Cornices
3.9 Waterproofing products
4 External Finishes:
4.1 Bricks (all kinds)
4.2 External Plaster
4.3 External Wall Finishes (Painting)
5 Fittings and Furniture:
51 [ronmongery
5.2 Sanitaryware
53 Stainless Steel Fittings
54 Blinds
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6 Services:
6.1 Plumbing Pipes
6.2 Plumbing Fittings
7 External Works:
71 Paving
7.2 Kerbing
7.3 Fencing
7.4 Stormwater pipes
7.5 Stormwater channels
7.6 Water pipes
7.7 Sewer Pipes
TOTAL

B. CONFIRMATION

PP PPN (Contractor name)
acknowledge and confirm the above-mentioned material will be sourced in the Eastern Cape Province, from
Eastern Cape based material suppliers and manufacturers.

I confirm that on monthly basis | will produce a proof of purchase of this material used or to be used, either
in the form of delivery notes, tax invoices or any formal document which verifies that the material or goods
were sourced from an Eastern Cape based supplier or manufacturer.

Representative of the Contractor (Name) Signature Date
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PART C1.2: CONTRACT DATA
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The Joint Building Contracts Committee® - NPC
CONTRACT DATA
For use by ORGANS OF STATE and other PUBLIC SECTOR BODIES
Principal Building Agreement
Edition 6.2 - May 2018

A  PROJECT INFORMATION

A1.0 Works [1.1]

Project name REPAIRS, RENOVATIONS & REHABILITATION (RRR) OF GREY HOSPITAL
Reference number SCMU5-26/27-0025
Works description Refer to document C3 — Scope of Work

A2.0 Site [1.1]

Erf / stand number Refer to document C4 — Site Information
Township / Suburb Qonce (King Williams Town), Eastern Cape
Site address Refer to document C4 — Site Information
Local authority Buffalo City Metropolitan Municipality

A3.0 Employer [1.1]
Official Name of Organ of
State / Public Sector Body

Business registration

Eastern Cape Department of Public Works and Infrastructure

number N/A
VAT/GST number N/A
Country South Africa
Employer’s representative: -
Ms. U. Ntintili
Name
. Unati.Ntintili@ecdpw.gov.za
E-mail
Mobile number 066 484 0436 Telephone number
Postal address Private bag X002 Postal Code | 5605

Qhasana Building, Department of Public Works

and Infrastructure, Independence Avenue, Bhisho Postal Code | 5605

Physical address
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A4.0 Principal Agent [1.1]

Name

Principal Agent

Legal entity of above

Masha Design Group Contact person

Allen Dzuda

Practice number

Telephone number

087-153 5891

Mobile number

067-187 7788

Country

South Africa E-mail

info@mashagroup.co.za

Postal address

23 Tecoma Street, Berea, East London

Postal Code | 5247

Physical address

23 Tecoma Street, Berea, East London

Postal Code | 5247

A5.0 Agent [1.1]

Discipline

Quantity Surveyor

Name

FWJK Quantity Surveyors

Legal entity of above

Contact Person

Alastair Clarke

Practice number

Telephone Number

043-407 8700

Mobile Number

063 406 7262

Country South Africa E-mail ac@fwikel.co.za
Postal address 13 Greenwood Street, Berea, East London Postal Code 5247
Physical address 13 Greenwood Street, Berea, East London Postal Code 5247

A6.0 Agent [1.1]

Discipline

Architect

Name

Masha Design Group

Legal entity of above

Contact person

Sithembele Maselwa

Practice number

Telephone number

087-153 5891

Mobile number

068 199 1601

Country South Africa E-mail sithembele@mashagroup.co.za
Postal address 23 Tecoma Street, Berea, East London Postal Code 5247
Physical address 23 Tecoma Street, Berea, East London Postal Code 5247
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A7.0 Agent[1.1]

PUBLIC WORKS & INFRASTRUCTURE

Discipline

Civil/Structural Engineer

Name

MBSA Consulting

Legal entity of above

Contact person

Themba Twenani

Practice number

Telephone number

043 726 6513

Mobile number

076 574 7498

Country South Africa E-mail info@mbsaconsultants.com
MBSA House, 8 Pine Park Street, Vincent, East

Postal address Postal Code 5247
London
MBSA House, 8 Pine Park Street, Vincent, East

Physical address London Postal Code 5247

A8.0 Agent [1.1]

Discipline

Electrical Engineer

Name

Mekan Engineer Services

Legal entity of above

Contact person

Andisiwe Mngcandubana

Practice number

Telephone number

043 726 0248

Mobile number

083 633 9303

Country South Africa E-mail andisiwe@mekanes.co.za
Postal address 5 Steward drive, Baysville, East London Postal Code 5200
Physical address 5 Steward drive, Baysville, East London Postal Code 5200

A9.0 Agent [1.1]

Discipline

Mechanical Engineer

Name

Indyebo Engineering & Project Management

Legal entity of above

Contact person

Stanley Shonga

Practice number

Telephone number

012 664 1031

Mobile number

082 465 1203

info@indyeboprojects.co.za

Country South Africa E-mail
Postal address 244 Je_an Avenue, Unit 2 Norma Jean Square, Postal Code | 0157
Centurion
. 244 Jean Avenue, Unit 2 Norma Jean Square,
Physical address Centurion Postal Code | 0157
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A10.0 Agent [1.1]

Discipline Construction Health & Safety Agent
Name Mink-Line Consulting CC
Legal entity of above Contact person Thembelani Mrwetyana
Practice number Telephone number 082 080 7791

Mobile number 082 080 7791
Country South Africa E-mail thembelani@minkline.co.za
Postal address 55 Beaconhurst Drive, Beacon Bay, East London Postal Code | 5241
Physical address 55 Beaconhurst Drive, Beacon Bay, East London Postal Code | 5241

A11.0 Agent [1.1]

Discipline
Name
Legal entity of above Contact person
Practice number Telephone number
Mobile number
Country E-mail
Postal address Postal Code
Physical address Postal Code

A12.0 Agent [1.1]

Discipline

Name

Legal entity of above Contact person

Practice number Telephone number

Mobile number

Country E-mail

Postal address Postal Code

Physical address Postal Code
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B CONTRACT INFORMATION

B 1.0 Definitions [1.1]

Bills of quantities: Standard System of Measuring Building Work
System/Method of measurement (Sixth Edition) as amended

B 2.0 Law, regulations and notices [2.0]

Law applicable to the works, state country

[2.1] Republic of South Africa

B 3.0 Offer and acceptance [3.0]
Currency applicable to this agreement

South African Rand

[3.2]
B 4.0 Documents [5.0]
The original signed agreement is to be held by the principal agent
[5.2], if not, indicate by whom Employer
Number of copies of construction information issued to the
Three (3)
contractor at no cost [5.6]
Documents comprising the agreement Page numbers
The JBCC® Principal Building Agreement, Edition 6.2 May 2018 110 30
The JBCC® Principal Building Agreement - Contract Data for Organs 11018
of State and other Public Sector Bodies, Edition 6.2 May 2018
The JBCC® General Preliminaries for use with the JBCC® Principal 110 30
Building Agreement, Edition 6.2 May 2018
Contract drawings — description Number Revision | Date

Refer to Part 3- Drawings
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B 5.0 Employer’s Agents [6.0]
Authority is delegated to the following agents to issue contract instructions and perform duties for
specific aspects of the works [6.2]

Principal Agent

Principal agent’s and agents’ interest or involvement in the works other than a professional interest
[6.3]

None

B 6.0 Insurances [10.0]

Insurances by employer Amount Deductible
including tax amount
Yes / No: No ! 9 including tax

Contract works insurance:

New works [10.1.1]
(contract sum or amount)

Works with practical completion in sections
[10.2] (contract sum or amount

Works with alterations and additions [10.3]

or (reinstatement value of existing structures with or
including new works)

Direct contractors [10.1.1; 10.2] where applicable,
to be included in the contract works insurance
Free issue [10.1.1; 10.2] where applicable, to be
included in the contract works insurance
Escalation, professional fees and reinstatement
costs if not included above

or

Total of the above contract works insurance amount

Supplementary insurance [10.1.2; 10.2]
Public liability insurance [10.1.3; 10.2]
Removal of lateral support insurance [10.1.4; 10.2]

Other insurances [10.1.5]

Yes/ No? No If yes, description 1
Yes/ No? No If yes, description 2
and/or
Insurances by Contractor Amount Deductible
. . amount
Yes / No: Yes including tax including tax
New works [10.1.1] N/A N/A
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(contract sum or amount)
or Works with practical completion in sections N/A N/A
[10.2] (contract sum or amount)
To the mini With a deductibl
Works with alterations and additions [10.3] © the minimum ith ade l_‘c hie
. L . value of the not exceeding
or (reinstatement value of existing structures with or
. . contract sum + 5% of each and
including new works) .
10% every claim
Direct contractors [10.1.1; 10.2] where applicable,
. . . N/A
to be included in the contract works insurance
Free issue [10.1.1; 10.2] where applicable, to be N/A
included in the contract works insurance
Escalation, professional fees and reinstatement
. ) N/A
costs if not included above

To the minimum

Total of the above contract works insurance amount value of the
contract sum +
10%
With a deductible
. - not exceeding 5%
Suppl t 10.1.2; 10.2 R60 mill
upplementary insurance [ ] million of each and every
claim
Public liability insurance [10.1.3; 10.2] R5 million
Removal of lateral support insurance [10.1.4; 10.2] No
Other insurances [10.1.5]
Yes/ No? ‘ No ‘ If yes, description 1
Hi Risk Insurance [10.1.5.1]
Yes/ No? | No ‘ If yes, description 2
B 7.0 Obligations of the employer [12.1]
Existing premises will be in use and occupied [12.1.2] Yes / No? No
If yes, description
Restriction of working hours [12.1.2] Yes / No? No

The execution of the project shall be executed during normal working hours i.e.

- 7h00 until 17h00 daily including weekends.
If yes, description

Natural features and known services to be preserved by the >
contractor [12.1.3] Yes /| No? Yes
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If yes, description

Restrictions to the site or areas that the contractor may not
Yes / No? No
occupy [12.1.4]
If yes, description
Supply of free issue [12.1.10] Yes / No? No

If yes, description

B 8.0 Nominated subcontractors [14.0]

Yes / No? No

If yes, description of specialisation

Specialisation 1

Specialisation 2

Specialisation 3

Specialisation 4

Specialisation 5

Specialisation 6

Specialisation 7

Specialisation 8

Specialisation 9

B 9.0 Selected subcontractors [15.0]

Yes /| No? Yes

If yes, description of specialisation

Specialisation 1 Electrical Installation

Specialisation 2 Mechanical Installation

Specialisation 3

Specialization 4

Specialization 5

Specialisation 6

Specialisation 7

Specialisation 8

Specialisation 9

Specialisation 10
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B 10.0 Direct contractors [16.0]
Yes /| No? ‘ No If yes, description of extent of work

Extent of work [12.1.11]
Extent of work [12.1.11]
Extent of work [12.1.11]
Extent of work [12.1.11]
Extent of work [12.1.11]

B 11.0 Description of sections [20.1]

Section 1 N/A
Section 2 N/A
Section 3 N/A
Section 4 N/A
Section 5 N/A
Section 6 N/A
Section 7 N/A

B 12.0 Possession of site [12.1.5], practical completion [19.0; 20.0] and penalty [24.0]

Practical Intended date of | Period for inspection | The date for practical Penalty for late
completion for the possession of by the principal completion shall be the | completion
works as a the site agent [19.3] period as indicated [24.1]
Whole Refer B17.0 below from the date of
[12.1.5; 12.2.22] possession of the site
by the contractor
[12.2.7; 24 1]
Penalty amount
working days Period in months per calendar day
(excl. tax)

R1.00/R100 of
Contract
Amount

36 (Calendar) Project

10 Working days as whole

or where sections are applicable
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Practical Intended date of | Period for The date for practical Penalty for late
completion of a possession of inspection by the completion shall be the | completion
section of the the site principal agent period as indicated [24.1]
works Refer B17.0 [19.3] below from the date of
[12.1.5; 12.2.22] possession of the site
by the contractor
[12.2.7; 24 1]
Penalty amount
Working days Period in months per calendar day
(excl. tax)
Section 1
Section 2
Section 3
Section 4
Section 5
Section 6
Section 7
Section 8

Remainder of the

Criteria to achieve practical completion not covered in the definition of practical completion

No further Criteria

B 13.0 Defects liability period [21.0]

Extended defects liability period: Refer B17.0 [21.13] Yes /| No? Yes
If yes, description of applicable All works
elements

B 14.0 Payments [25.0]

Date of month for issue of regular payment certificates [25.2] 20th

Contract price adjustment / Cost fluctuations [25.3.4; 26.9.5] Yes / No? | Yes
If yes, method to calculate
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Employer shall pay the contractor .
within: [25.10] Thirty (30) calendar days

B 15.0 Dispute resolution [30.0]
Adjudication [30.6.1; 30.10] Name of nominating body

Refer to Part C1.3 Dispute Resolution
Mechanism

Adjudication in accordance with the
JBCC adjudication process

Arbitration [30.7.4; 30.10] Yes / No? Yes

Applicable rules for adjudication [30.6.2]

If Yes, name of nominating body
Association of Arbitrators (SA)

*If No, then dispute will be referred to litigation

Applicable rules for arbitration [30.7.5] N/A
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B 16.0 JBCC® General Preliminaries — selections

Provisional bills of quantities [B2.2] Yes / No? Yes
Availability of construction information — is the

"
construction information complete? [B2.3] Yes / No? No

Previous work - dimensional accuracy - details of previous
contract(s) [B3.1]

Refer to C3.1: Scope of Works for works
previously executed

Previous work - defects - details of previous contract(s) [B3.2]

The contractor shall, immediately after
taking possession of the site, inspect the
works executed under the previous
contract and notify the principal agent in
writing within ten (10) working days of
any existing defects

Inspection of adjoining properties - details [B3.3]

N/A

Handover of site in stages - specific requirements
[B4.1]

N/A

Enclosure of the works - specific requirements [B4.2]

The contractor must make provision for
fencing the contractor’s yard/camp site
with a suitable fence at least 1.8m high
with lockable access gate, which must
be maintained during the construction
period and removed on completion of
the works.

Geotechnical and other investigations - specific requirements
[B4.3]

N/A

Existing premises occupied - details [B4.5]

N/A
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Services - known - specific requirements [B4.6]

Services not indicated on drawings will
be pointed out on site by the principal

agent

By contractor Yes / No? Yes
Water [B8.1] By employer Yes / No? No

By employer — metered Yes /| No? No

By contractor Yes /| No? Yes
Electricity [B8.2] By employer Yes /| No? No

By employer — metered Yes /| No? No

By contractor Yes / No? Yes
Ablution facilities [B8.3]

By employer Yes / No? No

Communication facilities - specific requirements [B8.4]

No specific requirements

Protection of the works - specific requirements [B11.1]

No specific requirements

Protection / isolation of existing works and works occupied in
sections - specific requirements [B11.2]

Protection is required

Disturbance - specific requirements [B11.5]

No specific requirements

Environmental disturbance - specific requirements [B11.6]

No specific requirements

B 17.0 Changes made to JBCC® documentation

Reference may be made to other documents forming part of this agreement
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AGREEMENT: The completed Form of Offer and Acceptance, the completed JBCC® Principal Building
Agreement and JBCC® contract data for organs of state and other public sector bodies, the contract
drawings, the priced document and any other documents reduced to writing and signed by the authorised
representatives of the parties

CONSTRUCTION PERIOD: The period commencing on the date of possession of the site by the
contractor and ending on the date of practical completion

CONTRACT DATA FOR ORGANS OF STATE AND OTHER PUBLIC SECTOR BODIES: The document
listing the Organs of State and other Public Sector Bodies’ requirements and the project specific information

INTEREST: The interest rates applicable on this contract, whether specifically indicated in the relevant
clauses or not, will be the rate as determined by the Minister of Finance from time to time, in terms of section
80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999), calculated as simple interest, in
respect of debts owing to the State, and will be the rate as determined by the Minister of Justice and
Constitutional Development from time to time 80(1)(b) of the Public Finance Management Act, 1999 (Act No
1 of 1999), calculated as simple interest, in respect of debts owing by the State

PRINCIPAL AGENT: The person or entity appointed by the employer and named in the contract data for
organs of state and other public sector bodies. In the event of a principal agent not being appointed, then
all the duties and obligations of a principal agent as detailed in the agreement shall be fulfilled by the

employer’s representative as named in the contract data for organs of state and other public sector
bodies

3.0 Offer and Acceptance
Amend 3.3 to read as follows:
This agreement shall come into force on the date as stated on the Form of Offer and Acceptance and
continue to be of force and effect until the end of the latent defects liability period [22.0] notwithstanding
termination [29.0] or the certification of final completion [21.0] and final payment [25.0]

6.0 Employer’s Agents
Add the following as 6.7:

In terms of the clauses listed hereunder, the employer has retained its authority and has not given a
mandate to the principal agent. The employer shall sign all documents in relation to clauses 4.2,
14.1.2,14.1.4,14.4.1,14.6, 23.1, 23.2, 23.3, 23.7, 23.8, 26.1, 26.7, 26.12 and 28.4

9.0 Indemnities

9.2.7: Add the following to the end of the first sentence: “.... due to no fault of the contractor”
10.0 Insurances

Add the following as 10.1.5.1:

Hi risk Insurance

In the event of the project being executed in a geological area classified as a “High Risk Area”, that is an
area which is subject to highly unstable sub-surface conditions that might result in catastrophic ground
movement evident by sinkhole or doline formation the following will apply:
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10.1.5.1.1 Damage to the works

The contractor shall, from the date of possession of the site until the date of the certificate of practical
completion, bear the full risk of and hereby indemnifies and holds harmless the employer against any
damage to and/or destruction of the works consequent upon a catastrophic ground movement as mentioned
above. The contractor shall take such precautions and security measures and other steps for the protection
of the works as he may deem necessary

When so instructed to do so by the principal agent, the contractor shall proceed immediately to remove
and/or dispose of any debris arising from damage to or destruction of the works and to rebuild, restore,
replace and/or repair the works, at the contractor’s own costs

10.1.5.1.2 Injury to persons or loss of or damage to property

The contractor shall be liable for and hereby indemnifies and holds harmless the employer against any
liability, loss, claim or proceeding arising at any time during the period of the contract whether arising in
common law or by statute, consequent upon personal injuries to or the death of any person whomsoever
resulting from, arising out of or caused by a catastrophic ground movement as mentioned above

The contractor shall be liable for and hereby indemnifies the employer against any and all liability, loss,
claim or proceeding consequent upon loss of or damage to any moveable, or immovable property, or
personal property, or property contiguous to the site, whether belonging to or under the control of the
employer or any other body or person whomsoever arising out of or caused by a catastrophic ground
movement, as mentioned above, which occurred during the period of the contract

10.1.5.1.3

It is the responsibility of the contractor to ensure that he has adequate insurance to cover his risk and
liability as mentioned in 10.1.5.1.1 and 10.1.5.1.2. Without limiting the contractor’s obligations in terms

of the contract, the contractor shall, within twenty-one (21) calendar days of the date of possession of
the site, but before commencement of the works, submit to the employer proof of such insurance policy, if
requested to do so

10.1.5.1.4

The employer shall be entitled to recover any and all losses and/or damages of whatever nature suffered or
incurred consequent upon the contractor’s default of his obligations as set outin 10.1.5.1.1; 10.1.5.1.2 and
10.1.5.1.3. Such losses or damages may be recovered from the contractor or by deducting the same from
any amounts still due under this contract or under any other contract presently or hereafter existing between

the employer and the contractor and for this purpose all these contracts shall be considered one indivisible
whole

11.0 Securities
Amend 11.10 to read as follows:

There shall be no lien or right of retention held by any contractor in respect of the works executed on
site

12.0 Obligations of the Parties

Amend 12.1.5 to read as follows:
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Give possession of the site to the contractor within ten (10) working days of the contractor complying with
the terms of 12.2.22

12.2.2: Not applicable
Add the following as 12.2.22:

Within fifteen (15) working days of the date of the agreement submit to the principal agent an acceptable
health and safety plan, required in terms of the Occupational Health and Safety Act, 1993 (Act No 85 of
1993)

19.0 Practical Completion

19.5: Delete the words “subject to the contractor’s lien or right of continuing possession of the works where
this has not been waived”

21.0 Defects Liability Period and Final Completion
Add the following as 21.13:

The ninety (90) calendar days defects liability period for the works [21.1] is replaced with a period of three
hundred and sixty-five (365) calendar days in respect of the listed applicable elements

25.0 Payment
25.7.5: Not applicable
25.10: Delete the words “and/or compensatory interest”
25.14.2: Not applicable
27.0 Recovery of Expense and/or Loss
27.1.5: Not applicable
29.0 Termination
Add the following after 29.1.3: or where ...

29.1.4: The contractor’s estate has been sequestrated, liquidated or surrendered in terms of the insolvency
laws in force within the Republic of South Africa

29.1.5: The contractor has engaged in corrupt or fraudulent practices in competing for or in executing the
contract
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C TENDERER’S SELECTIONS
C 1.0 Security [11.0]
Guarantee for construction: Select Option A or B Option:
Option A Payment reduction of 10% of the value certified in the payment certificate
Ovtion B Fixed construction guarantee of 5% of the contract sum and a payment reduction of
P 5% of the value certified in the payment certificate
Guarantee for payment by employer [11.5.1; 11.10] Not Applicable

Advance payment, subject to a guarantee for advance payment [11.2.2;

11.3]

Not Applicable

C 2.0 Contractor’s annual holiday periods during the construction period

Year 1 contractor’s annual holiday period start date end date
Year 2 contractor’s annual holiday period start date end date
Year 3 contractor’s annual holiday period start date end date

C 3.0 Payment of preliminaries [25.0]

Contractor’s selection: Select Option A or B Option:

Where the contractor does not select an option, Option A shall apply

Payment methods

The preliminaries shall be paid in accordance with an amount prorated to the value of the
works executed in the same ratio as the amount of the preliminaries to the contract sum,

Option A which contract sum shall exclude the amount of preliminaries. Contingency sum(s) and
any provision for cost fluctuations shall be excluded for the calculation of the aforesaid ratio
The preliminaries shall be paid in accordance with an amount agreed by the principal
agent and the contractor in terms of the priced document to identify an initial

Option B establishment charge, a time-related charge and a final dis-establishment charge. Payment

of the time-related charge shall be assessed by the principal agent and adjusted from time
to time as may be necessary to take into account the rate of progress of the works

Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the
contract sum, excluding contingency sum(s) and any provision for cost fluctuations
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C 4.0 Adjustment of preliminaries [26.9.4]

Contractor’s selection: Select Option A or B Option:

Where the contractor does not select an option, Option A shall apply

Provision of particulars

The contractor shall provide the particulars for the purpose of the adjustment of preliminaries in terms of
his selection. Where completion in sections is required, the contractor shall provide an apportionment
of preliminaries per section

An allocation of the preliminaries amounts into Fixed, Value-related and Time-related

Option A amounts as defined for adjustment method Option A below, within fifteen (15) working
days of the date of acceptance of the tender
A detailed breakdown of the preliminaries amounts to within fifteen (15) working days
Option B of possession of the site. Such breakdown shall include, inter alia, the administrative

and supervisory staff, the use of construction equipment, establishment and dis-
establishment charges, insurances and guarantees, all in terms of the programme

Adjustment Methods

The amount of preliminaries shall be adjusted to take account of the effect which changes in time and/or value
have on preliminaries. Such adjustment shall be based on the particulars provided by the contractor for this
purpose in terms of Options A or B, shall preclude any further adjustment of the amount of preliminaries and
shall apply notwithstanding the actual employment of resources by the contractor in the execution of the

works

Option A

The preliminaries shall be adjusted in accordance with the allocation of preliminaries
amounts provided by the contractor, apportioned to sections where completion in
sections is required

Fixed - An amount which shall not be varied

Value-related - An amount varied in proportion to the contract value as compared to the
contract sum. Both the contract sum and the contract value shall exclude the amount
of preliminaries, contingency sum(s) and any provision for cost fluctuations

Time-related - An amount varied in proportion to the number of calendar days extension to
the date of practical completion to which the contractor is entitled with an adjustment of
the contract value [23.2; 23.3] as compared to the number of calendar days in the
initial construction period [26.9.4]

Option B

The adjustment of preliminaries shall be based on the number of calendar days extension
to the date of practical completion to which the contractor is entitled with an adjustment
of the contract value [23.2; 23.3] as compared to the number of calendar days in the initial
construction period [26.9.4]

The adjustment shall take into account the resources as set out in the detailed breakdown of
the preliminaries for the period of construction during which the delay occurred
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Failure to provide particulars within the period stated

Where the allocation of preliminaries amounts for Option A is not provided, the
following allocation of preliminaries amounts shall apply:

Fixed - Ten percent

(10%)

Value-related - Fifteen percent
Option A (15%)

Time-related - Seventy-five percent
(75%)

Where the apportionment of the preliminaries per section is not provided, the
categorized amounts shall be prorated to the cost of each section within the
contract sum as determined by the principal agent

Ootion B Where the detailed breakdown of preliminaries amounts for Option B is not
P provided, Option A shall apply

Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half
percent) Of the contract sum, excluding contingency sum(s) and any provision for cost fluctuations
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PART C1.3: DISPUTE RESOLUTION MECHANISM
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C1.3 CIDB ADJUDICATOR’S AGREEMENT
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................... (address) and. . .. ...

(name of company / organization) of . . . ... ...

........................................................ (address) (the Adjudicator).
Disputes or differences may arise/have arisen* between the Parties under a Contract dated . . . . .
AN KNOWN @S, .. e
...... and these disputes or differences shall be/have been* referred to adjudication in accordance
with the CIDB Adjudication Procedure, (hereinafter called “the Procedure”) and the Adjudicator may
be or has been requested to act.

* Delete as necessary

IT IS NOW AGREED as follows:

1 The rights and obligations of the Adjudicator and the Parties shall be as set out in the
Procedure.

2 The Adjudicator hereby accepts the appointment and agrees to conduct the adjudication in
accordance with the Procedure.

3 The Parties bind themselves jointly and severally to pay the Adjudicator’s fees and expenses
in accordance with the Procedure as set out in the Contract Data.

4 The Parties and the Adjudicator shall at all times maintain the confidentiality of the adjudication

and shall endeavour to ensure that anyone acting on their behalf or through them will do
likewise, save with the consent of the other Parties which consent shall not be unreasonably
refused.

5 The Adjudicator shall inform the Parties if he intends to destroy the documents which have
been sent to him in relation to the adjudication and he shall retain documents for a further period
at the request of either Party.

SIGNED by:

Name:

who warrants that he / she is

SIGNED by:
Name:

who warrants that he / she is

SIGNED by:

Name:

the Adjudicator in the presence

duly authorized to sign for and duly authorized to sign for and of

on behalf of the first Party in the behalf of the second Party in

presence of the presence of

Witness Witness: Witness:

Name: Name Name:

Address: Address: Address:
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Date: Date: Date:

Contract Data

1 The Adjudicator shall be paid at the hourlyrate of R. .. ... ...... in respect of all time spent
upon, or in connection with, the adjudication including time spent travelling.
2 The Adjudicator shall be reimbursed in respect of all disbursements properly made including,

but not restricted to:
(a) Printing, reproduction and purchase of documents, drawings, maps, records and

photographs.
(b) Telegrams, telex, faxes, and telephone calls.
€ Postage and similar delivery charges.
(d) Travelling, hotel expenses and other similar disbursements.
€ Room charges.
(f) Charges for legal or technical advice obtained in accordance with the Procedure.
3 The Adjudicator shall be paid an appointmentfeeof R............. This fee shall become
payable in equal amounts by each Party within ..... days of the appointment of the Adjudicator,
subject to an Invoice being provided. This fee will be deducted from the final statement of any
sums which shall become payable under item 1 and/or item 2 of the Contract Data. If the final
statement is less than the appointment fee the balance shall be refunded to the Parties.
4 The Adjudicator is/is not* currently registered for VAT.
5 Where the Adjudicator is registered for VAT it shall be charged additionally in accordance with
the rates current at the date of invoice.
6 All payments, other than the appointment fee (item 3) shall become due in 30 days after receipt
of invoice, thereafter interest shall be payable at 5% per annum above the Reserve Bank base
rate for every day the amount remains outstanding.

Delete as necessary
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OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION

SEE (ANNEXURE 1)
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PART C2
PRICING DATA
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PART C2.1: PRICING INSTRUCTIONS
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C2.1 Pricing Instructions

1

10

The Bills of Quantities have been drawn up in accordance with the Standard System of
Measuring Building Work as amended) published and issued by the Association of South
African Quantity Surveyors (Sixth Edition (Revised)), 1999. Where applicable the:

a) Civil engineering work has been drawn up in accordance with the provisions of the latest
edition of SABS 1200 Standardised Specifications for Civil Engineering Works.

b) Mechanical work has been drawn up in accordance with the provisions of the latest edition
of SABS 1200 Standardised Specifications for Mechanical Engineering Works.

c) Electrical work has been drawn up in accordance with the provisions of the latest edition of
SABS 1200 Standardised Specifications for Electrical Engineering Works.

The agreement is based on the JBCC Edition 6.2 of 2018, prepared by the Joint Building
Contracts Committee, The additions, deletions and alterations to the JBCC Principal Building
Agreement as well as the contract specific variables are as stated in the Contract Data. Only
the headings and clause numbers for which allowance must be made in the Bills of Quantities
are recited.

Preliminary and general requirements are based on the preliminaries for the use of JBCC
Edition 6.2— May 2018. Only the headings and clause numbers for which allowance must be
made in the Bills of Quantities are recited.

It will be assumed that prices included in the Bills of Quantities are based on Acts, Ordinances,
Regulations, By-laws, International Standards and National Standards that were published 28
days before the closing date for tenders. (Refer to www.stanza.org.za or www.iso.org for
information on standards).

The drawings listed in the Scope of Works used for the setting up of these Bills of Quantities
are kept by the Principal Agent or Engineer and can be viewed at any time during office hours
up until the completion of the works.

Reference to any particular trademark, name, patent, design, type, specific origin or producer is
purely to establish a standard for requirements. Products or articles of an equivalent standard
may be substituted.

The bills of quantities forms part of and must be read and priced in conjunction with all the other
documents forming part of the contract document, The Standard Conditions of Tender, Conditions
of Contract, Specifications, Drawings, The document “Construction Works: Specifications:
General Specification (PW371-A) Edition
2.0” is obtainable on the Department's website (http://www.publicworks.gov.za/ under
“Consultants Guidelines”), and shall be read in conjunction with the bills of quantities / lump
sum document and be referred to for the full descriptions of work to be done and materials to
be used The document “Construction Works: Specifications: Particular Specification (PW371-B)
Edition 2.0” is issued together with the drawings and shall be read in conjunction with the drawings
and the bills of quantities / lump sum document

Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not
applicable”)

The Contract Data and the standard form of contract referenced therein must be studied for the
full extent and meaning of each and every clause set out in Section 1 (Preliminaries) of the Bills
of Quantities

The Bills of Quantities is not intended for the ordering of materials. Any ordering of materials,
based on the Bills of Quantities, is at the Contractor’s risk.
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The amount of the Preliminaries to be included in each monthly payment certificate shall be
assessed as an amount prorated to the value of the work duly executed in the same ratio as
the preliminaries bears to the total of prices excluding any contingency sum, the amount for the
Preliminaries and any amount in respect of contract price adjustment provided for in the
contract.

Where the initial contract period is extended, the monthly charge shall be calculated on the
basis as set out in 11 but taking into account the revised period for completing the works.

The amount or items of the Preliminaries shall be adjusted to take account of the theoretical
financial effect which changes in time or value (or both) have on this section. Such adjustments
shall be based on adjustments in the following categories as recorded in the Bills of Quantities:

a) an amount which is not to be varied, namely Fixed (F)

b) an amount which is to be varied in proportion to the contract value, namely Value
Related (V); and

c) an amount which is to be varied in proportion to the contract period as compared to the
initial construction period excluding revisions to the construction period for which no
adjustment to the contractor is not entitled to in terms of the contract, namely Time
Related (T).

Where no provision is made in the Bills of Quantities to indicate which of the three categories in
13 apply or where no selection is made, the adjustments shall be based on the following
breakdown:

a) 10 percent is Fixed
b) 15 percent is Value Related
c) 75 percent is Time Related

The adjustment of the Preliminaries shall apply notwithstanding the actual employment of
resources in the execution of the works. The contract value used for the adjustment of the
Preliminaries shall exclude any contingency sum, the amount for the Preliminaries and any
amount in respect of contract price adjustment provided for in the contract. Adjustments in
respect of any staged or sectional completion shall be prorated to the value of each section.

The tender price must include Value Added Tax (VAT). All rates, provisional sums, etc. in the
bills of quantities must however be net (exclusive of VAT) with VAT calculated and added to the
Total Value thereof in the Final Summary.

The Contractor shall adhere to “The national minimum wage determined by the Minister in
accordance with the National Minimum Wage Act (NMWA)”, and yearly pronounced increases
for duration of contract.
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SCOPE OF WORKS IN RESPECT OF WORK RELATING TO THE EXTENDEND PUBLIC WORKS
PROGRAMME (EPWP)

REPAIRS, RENOVATIONS &
Project Name REHABILITATION (RRR) OF SCMU Number | SCMU5-26/27-0025
GREY HOSPITAL

Introductory notes:

1. The works, or parts of the works will be constructed using labour-intensive methods only in terms of this
specification. The use of plant to provide such works, other than plant specifically provided for in the
scope of work, is a variation to the contract. The items marked with the letters LI are not necessarily an
exhaustive list of all the activities which must be done by hand, and this clause does not over-ride any of
the requirements in the generic labour-intensive specification in the Scope of Works.

2. Payment for items which are designated to be constructed labour-intensively (either in this schedule or in
the Scope of Works) will not be made unless they are constructed using labour-intensive methods. Any
unauthorised use of plant to carry out work which was to be done labour-intensively will not be condoned
and any works so constructed will not be certified for payment.

DESCRIPTION OF THE WORKS
Employer's objectives
The employer’s objectives are to deliver public infrastructure using labour-intensive methods.

Labour-intensive works
Labour-intensive works comprise the activities described in the Labour-Intensive Specification. Labour-intensive works
shall be constructed/maintained using local workers who are temporarily employed in terms of the scope of work.

LABOUR-INTENSIVE COMPETENCIES OF SUPERVISORY AND MANAGEMENT STAFF

Contractors shall only engage supervisory and management staff in labour-intensive works that have completed the skills
programme including Foremen/ Supervisors at NQF level 4 “National Certificate: Supervision of Civil Engineering
Construction Processes” and Site Agent/ Manager at NQF level 5 "Manage Labour-Intensive Construction Processes" or
equivalent QCTO qualifications (See Appendix C). at NQF outlined in Table 1.

Emerging contractors shall have personally completed or be registered on a skills programme for the NQF level 2unit
standard. All other site supervisory staff in the employ of emerging contractors must have completed or be registered on
a skills programme for the NQF level 2 unit standards or NQF level 4-unit standards. Table 1: Skills programme for
supervisory and management staff.
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Table 1: Skills programme for supervisory and management staff

Personnel

NQF
level

Unit standard titles

Skills programme description

Team leader / supervisor

2

Apply Labour-Intensive
Construction Systems and
Techniques to Work Activities

Use Labour-Intensive
Construction Methods to
Construct and Maintain Roads
and Storm water Drainage

Use Labour-Intensive
Construction Methods to
Construct and Maintain Water
and Sanitation Services.

Use Labour-Intensive
Construction Methods to
Construct, Repair and Maintain
structures

This unit standard must be completed,
and

—

arly one of these 3-unit standards

Personnel

NQF
level

Unit standard titles

Skills programme description

Foreman/supervisor

Implement Labour-Intensive
Construction Systems and
Techniques

Use Labour-Intensive
Construction Methods to
Construct and Maintain Roads
and Storm water Drainage

Use Labour-Intensive
Construction Methods to
Construct and Maintain Water
an Sanitation Services

Use Labour-Intensive
Construction Methods to
Construct, Repair and Maintain
structures

This unit standard must be completed,
and

any one of these 3-unit
standards

Site Agent /Manager (i.e. the
contractor's most senior
representative that is resident on
the site)

Manage Labour-Intensive
Construction Processes

Skills Programme against this single
unit standard

Details of these skills programmes may be obtained from the CETA ETQA manager (e-mail:gerard@ceta.co.za,

tel: 011-265 5900)

EMPLOYMENT OF UNSKILLED AND SEMI-SKILLED WORKERS IN LABOUR INTENSIVE WORKS

1.1 Requirements for the sourcing and engagement of labour.

1.1.1

Unskilled and semi-skilled labour required for the execution of all labour-intensive works shall be engaged

strictly in accordance with prevailing legislation and SANS 1914-5, Participation of Targeted Labour.
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The rate of pay set for the SPWP per task or per day will be an acceptable rate determined by the
Department of Labour.

Tasks established by the contractor must be such that:

a) the average worker completes 5 tasks per week in 40 hours or less; and

b) the weakest worker completes 5 tasks per week in 55 hours or less.

The contractor must revise the time taken to complete a task whenever it is established that the time
taken to complete a weekly task is not within the requirements of 1.1.3.

The Contractor shall, through all available community structures, inform the local community of the
labour-intensive works and the employment opportunities presented thereby. Preference must be given to
people with previous practical experience in construction and / or who come from households:

a) where the head of the household has less than a primary school education;
b) that have less than one full time person earning an income;

c) where subsistence-agriculture is the source of income.

d) that who are not in receipt of any social security pension income

The Contractor shall endeavour to ensure that the expenditure on the employment of unskilled and semi-
skilled workers is in the following proportions:

a) 55 % women;
b) 55% youth who are between the ages of 18 and 35; and
c) 2% on persons with disabilities.

Specific provisions pertaining to SANS 1914-5
1.2.1 Definitions
Targeted labour: Unemployed persons who are employed as local labour on the project.

1.2.2  Contract participation goals
1.2.2.1 There is no specified contract participation goal for the contract. The contract
participation goal shall be measured in the performance of the contract to enable
the employment provided to targeted labour to be quantified.
1.2.2.2 The wages and allowances used to calculate the contract participation goal shall,
with respect to both time-rated and task rated workers, comprise all wages paid and
any training allowance paid in respect of agreed training programmes.

1.2.3 Terms and conditions for the engagement of targeted labour
Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be
entered into with targeted labour.

1.2.4 Terms and conditions for the engagement of targeted labour
Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be
entered into with targeted labour.

1.2.5 Variations to SANS 1914-5
1.2.51 The definition for net amount shall be amended as follows:
Financial value of the contract upon completion, exclusive of any value added tax or
sales tax which the law requires the employer to pay the contractor.

1.2.5.2 The schedule referred to in 5.2 shall in addition reflect the status of targeted labour
as women, youth and persons with disabilities and the number of days of formal
training provided to targeted labour.

Training of targeted labour

1.3.1 The contractor shall provide all the necessary on-the-job training to targeted labour to enable such
labour to master the basic work techniques required to undertake the work in accordance with the
requirements of the contract in a manner that does not compromise worker health and safety.
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1.3.3 The contractor shall do nothing to dissuade targeted labour from participating in training
programmes and shall take all reasonable steps to ensure that each beneficiary is provided with
two days of formal training for every 22 days worked.

1.3.4 An allowance equal to 100% of the task rate or daily rate shall be paid by the contractor to
workers who attend formal training, in terms of the above.

1.3.5 Proof of compliance with the above requirements must be provided by the Contractor to the
Employer prior to submission of the final payment certificate.

GENERIC LABOUR-INTENSIVE SPECIFICATION
1 Scope

This specification establishes general requirements for activities which are to be executed by hand
involving the following:

a) trenches having a depth of less than 1.5 metres
b) storm water drainage
c) low-volume roads and sidewalks

2 Precedence

Where this specification is in conflict with any other standard or specification referred to in the Scope of
Works to this Contract, the requirements of this specification shall prevail.

3 Hand excavatable material
Hand excavatable material is material:
a) Granular materials:

i) whose consistency when profiled may in terms of table 1 be classified as very loose, loose,
medium dense, or dense; or

ii) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles
or isolated boulders, no more than 15 blows of a dynamic cone penetrometer is required to
penetrate 100mm;

b) Cohesive materials:

i) whose consistency when profiled may in terms of table 1 be classified as very soft, soft, firm, stiff
and stiff / very stiff; or

ii) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles
or isolated boulders, no more than 8 blows of a dynamic cone penetrometer is required to
penetrate 100mm;

Note: 1) A boulder, a cobble and gravel is material with a particle size greater than

200mm, between 60 and 200mm.

2) A dynamic cone penetrometer is an instrument used to measure the in-situ shear
resistance of a soil comprising a drop weight of approximately 10 kg which falls
through a height of 400mm and drives a cone having a maximum diameter of 20mm
(cone angle of. 60 degrees with respect to the horizontal) into the material being
used.
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| Table 1: Consistency of materials when profiled

GRANULAR MATERIALS COHESIVE MATERIALS

CONSISTENCY DESCRIPTION CONSISTENCY | DESCRIPTION

Very loose Crumbles very easily Very soft Geological pick head can
when scraped with a easily be pushed in as far
geological pick. as the shaft of the handle.

Loose Small resistance to Soft Easily dented by thumb;
penetration by sharp end sharp end of a geological
of a geological pick. pick can be pushed in 30-

40 mm; can be moulded
by fingers with some
pressure.

Medium dense Considerable resistance Firm Indented by thumb with
to penetration by sharp effort; sharp end of
end of a geological pick. geological pick can be

pushed in up to 10 mm;
very difficult to mould with
fingers; can just be
penetrated with an
ordinary hand spade.

Dense Very high resistance to Stiff Can be indented by
penetration by the sharp thumb-nail; slight
end of a geological pick; indentation produced by
requires many blows for pushing geological pick
excavation. point into soil; cannot be

moulded by fingers.

Very dense High resistance to Very stiff Indented by thumb-nail'
repeated blows of a with difficulty; slight
geological pick. indentation produced by

blow of a geological pick
point.

4 Trench excavation

All hand excavatable material in trenches having a depth of less than 1,5 metres shall be excavated by
hand.

5 Compaction of backfilling to trenches (areas not subject to traffic)

Backfilling to trenches shall be placed in layers of thickness (before compaction) not exceeding 100mm.

Each layer shall be compacted using hand stampers

a) to 90% Proctor density;

b) such that in excess of 5 blows of a dynamic cone penetrometer (DCP) is required to penetrate 100
mm of the backfill, provided that backfill does not comprise more than 10% gravel of size less than
10mm and contains no isolated boulders, or

c) such that the density of the compacted trench backfill is not less than that of the surrounding
undisturbed soil when tested comparatively with a DCP.

6 Excavation

All hand excavatable material including topsoil classified as hand excavatable shall be excavated by

hand. Harder material may be loosened by mechanical means prior to excavation by hand.

The excavation of any material which presents the possibility of danger or injury to workers shall not be

excavated by hand.
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Clearing and grubbing

Grass and small bushes shall be cleared by hand.

Shaping

All shaping shall be undertaken by hand.

Loading

All loading shall be done by hand, regardless of the method of haulage.
Haul

Excavation material shall be hauled to its point of placement by means of wheelbarrows where the haul
distance is not greater than 150 m.

Offloading

All material, however transported, is to be off-loaded by hand, unless tipper-trucks are utilised for
haulage.

Spreading

All material shall be spread by hand.

Compaction

Small areas may be compacted by hand provided that the specified compaction is achieved.
Grassing

All grassing shall be undertaking by sprigging, sodding, or seeding by hand.

Stone pitching and rubble concrete masonry

All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, must be
collected, loaded, off loaded and placed by hand.

Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the haul
distance is not greater than 150m.

Grout shall be mixed and placed by hand.

Manufactured Elements

Elements manufactured or designed by the Contractor, such as manhole rings and cover slabs, precast
concrete planks and pipes, masonry units and edge beams shall not individually, have a mass of more
than 320kg. In addition, the items shall be large enough so that four workers can conveniently and
simultaneously acquire a proper handhold on them.
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Annex A: Skills compliance plans
(Normative)
Skills compliance base line plan
Name of contractor:

Contact person: Telephone:

Address: Cell phone:
Email:

Contract / order number: Start date for contract /
order:

Contract title:

Contract skills development goal (CSDG) (tick appropriate box)

0 Tendered / contracted CSDG=............. hours

0 Minimum CSDG calculated in accordance with standard
Minimum CSDG calculated in accordance with the standard (complete

only if applicable)
Contract type (tick appropriate Contract amount
box): excl VAT R
O professional service Less expenses (if any) R
O service Less allowances R
O engineering and construction work
Contract amount R
CIDB Class of construction works,
if applicable . . . ...
Contract amount expressed in millionsof Rand R........... . m O

Number of hours per million Rand expenditure from sub-clause 3.1.2 of the
Standard for developing skills that result in nationally accredited outcomes
through infrastructure contracts = R

Minimum contract skills development goal Wthh the contractor 1s required
to achieve (Gmin)

=0x®=................ X o = e oeoo e

I intend achieving the CSDG as follows:

0 Method 1: structured work experience learning

component opportunities towards a part or a full

occupational qualification ...

hours
0 Method 2: structured work experience learning
opportunities for apprentices or other artisan learners ~ ............
hours
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0 Method 3: work integrated learning opportunities for

University of Technology or Comprehensive University — ............
national diploma students . hours

0 Method 4: structured work experience opportunities for

candidates towards registration in a professional category ............
of registration . hours

Total hours

The undersigned, who warrants that he / she is duly
authorized to do so on behalf of the Contractor, confirms
that the contents of this plan are within my personal
knowledge and are to the best of my belief both true and

correct.
Signed Date
Name Position
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Skills compliance report Date:

(tick appropriate box) 0 Interim report
0 Final report
Name of contractor:

Contact person: Telephone
Address: Cell phone
email
Contract / order number: Start date for contract / order:
Contract title:
Contract skills development goal (CSDG) ............ hours

Method 1: structured workplace experience learning component opportunities
towards a part or a full occupational qualification

Employed by contractor
Na | Identity | Cell Partor | Stud | SETA | Dates for Total
me | or or full ent with | engagement hours
passport | teleph | occupati | num | whom | on work
number | one onal ber |learne | related to
numb | qualific r is contract
er ation regist | Start | End
NQF ered
ref. no.

Employed by subcontractor: (state name)

Na | Identity | Cell |Partor |Stud | SETA | Dates for Total
me | or or full ent with | engagement hours
passport | teleph | occupati | num | whom | on work
number | one onal ber |learne | related to
numb | qualific r is contract
er ation regist | Start | End
NQF ered
ref. no.

Method 2: structured work experience learning component opportunities for
apprentices or other artisan learners

Employed by contractor
Na | Identity | Cell | Liste | National | SETA | Dates for Total
me | or or d artisan with engagement on | hours
passport | teleph | trade | learner whom | works related
number | one data base | the to contract
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numb registrati | learner | Start | End
er on is
number registe
(where red
available)
Employed by subcontractor: (state name)

Na | Identity | Cell | Liste | National SETA | Dates for Total
me | or or d artisan with engagement on | hours
passport | teleph | trade | learner whom | works related
number | one data base | the to contract

numb registrati | learner | Start | End
er on is

number registe

(where red

available)

Method 3: work integrated learning opportunities for University of Technology
(UOT) or Comprehensive University (CU) diploma students

Employed by contractor
Na |Identify | Cell | Diplo | Learner | UOT/C | Date for Total
me |or or ma registrati | U with | engagement on | hours
passpor | teleph on whom | contract
t one number the Start | End
number | numb learner
er is
registe
red
Employed by sub-contractor
Na |Identify | Cell | Diplo | Learner | UOT/C | Date for Total
me |or or ma registrati | U with | engagement on | hours
passpor | teleph on whom | contract
t one number the
number | numb learner
er is
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registe
red

Method 4: structured work experience opportunities for candidates towards
registration in a professional category of registration

Employed by contractor
Na | Identity | Cell Statutory council Dates for Total
me | or or particulars engagement hours
passport | teleph on work
number | one related to
numb contract
er Title Registration | Sta | End
number rt
Employed by subcontractor
Na | Identity | Cell Statutory council Dates for Total
me | or or particulars engagement hours
passport | teleph on work
number | one related to
numb contract
er Title Registration | Sta | End
number rt

The undersigned, who warrants that he / she is duly authorized to do so on behalf
of the Contractor, confirms that the contents of this plan are within my personal
knowledge and are to the best of my belief both true and correct.

Signed Date
Name Position
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PART C2.3: BILLS OF QUANTITIES

(SEE ANNEXURE 2)
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DRAWINGS (SEE ANNEXURE 3)

Annotations at end of description i.e. (San005) refer to the Architect's specification attached to the
back of these bills of quantities. Tenderers are advised to study the Architect's specification for the
full intent and meaning of the relevant item

PART 3 - LIST OF DRAWINGS - SEE ANNEXURE 3

The following drawings/annexure shall be issued during the bid period to form part of the bid documentation. Where
applicable, drawings/annexure could be re-issued to the Contractor at commencement of the construction phase.

Contract drawings

Contract drawings — description Number

OHS Specification

Baseline Risk Assessment

JBCC Guarantee for Construction

SMME Specification

Electrical Specification
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PART C3
SCOPE OF WORKS
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C3 SCOPE OF WORK

C3 Scope of Work

Project Name: PROCUREMENT OF A SERVICE PROVIDER FOR THE
REPAIRS, RENOVATIONS & REHABILITATION (RRR) OF
GREY 100 BEDDED HOSPITAL.

Tender No: SCMU5-26/27-0025

3.1 The Scope of the Construction Works

This Scope of Works is to be read in conjunction with the architectural drawings, engineering reports,
bills of quantities, decanting plan, health and safety specification, and all other tender documentation.
The purpose of this document is to outline the principal construction works required for the
comprehensive refurbishment of Grey Hospital. The project shall be executed within a live operational
hospital environment and shall therefore require phased construction, decanting of affected departments,
infection control measures, and careful coordination with hospital management.

This information is provided to assist tenderers in planning, pricing, programming and execution.
Tenderers shall fully familiarise themselves with the site conditions and requirements, as no claims
arising from failure to do so shall be entertained.

3.2 Repairs, Renovations and Rehabilitation of Existing Grey Hospital Buildings
The project comprises the major refurbishment and associated support facilities of the following
buildings:

1.  Monument Building (heritage structure),

2. Clinic Building,

3. High-Rise Hospital Building.

3.2.1  Monument Building (heritage structure)

Ref Element Scope Description

1. Ceilings Repair flush plastered ceilings damaged by roof leaks to
architect’s specifications.

2. Lighting Replace all lighting fixtures with new LED systems.

3. Walls Repair damaged walls using heritage-sensitive methods.

4. Windows Repair and replace all damaged to architect’s specifications.

5. Sanitary Ware Repair and replace all damaged sanitaryware

to architect’s specifications.

6. Weather Protection Provide weather protection and damp-proofing appropriate for
heritage fabric.
7. Mechanical & Upgrade mechanical ventilation and electrical supply as per

Electrical Engineers' specifications.

3.2.2  Clinic Building

Ref Element Scope Description

1. Flooring Repair and replace all damaged floors and flooring finishes to
architect’s specifications.

2. Walls Repair and replace all damaged walls and wall finishes to

architect’s specifications.
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3. Ceilings Repair and replace all damaged ceilings to architect’s
specifications

4. Lighting Replace lighting as per the electrical engineer’s specifications.

5. Doors Replace all doors to architect’s specifications.

6. Windows Repair and replace all damaged to architect’s specifications.

7. Sanitaryware Repair and replace all damaged sanitaryware
to architect’s specifications.

8. Mechanical Upgrade mechanical ventilation as per Engineers' specifications.

Ventilation

9. Electrical Supply electrical supply to be assessed and maintained as per the
electrical engineer’s specifications.

10. Accessibility Provide accessible ramps and walkways as per the architect’s
designs and specifications.

3.2.3 High-Rise Hospital Building

High-Rise Hospital Building — Basement Floor

Ref Element Scope Description
B1 Kitchen (230m?) Repair floor drains; repair roof leaks; refurbish floors, walls,
ceilings, sanitaryware, joinery, and all services.

B2 Laundry Refurbish floors, walls, ceilings, sanitaryware, joinery, and all
Management services.
(187m?)

B3 Mortuary / Body Refurbish floors, walls, ceilings, sanitaryware, joinery, and all
Holding (45m?) services. Upgrade ventilation for infection control.

B4 Nursing Staff Areas Refurbish floors, walls, ceilings, sanitaryware, joinery, and all
(315m? services.

B5 Staff Change Rooms | Refurbish floors, walls, ceilings, sanitaryware, joinery, and all
(113m?) services

B6 Power Rooms Refurbish floors, walls, ceilings, and all electrical and mechanical
(360m3) services.

B7 Storage Rooms Refurbish floors, walls, ceilings, and all services.
(845m?)

B8 Internal Passage Refurbish floors, walls, ceilings, and all services. Repair roof
(960m3) leaks.

B9 External Doors Replace Service Passage Door and Basement 2 Fire Escape

doors.

High-Rise Hospital Building — Ground Floor

GF1 Casualty Replace damaged flooring; replace gate locking mechanisms;
replace entrance mats; refurbish ablutions; repair roof leaks;
refurbish U13/U14/U15 Treatment Areas (floors, walls, ceilings,
sanitaryware, joinery, services).

GF2 OPD Replace damaged vinyl flooring in treatment rooms; replace
external doors; replace entrance mats; refurbish ablutions; repair
roof leaks; refurbish all internal spaces.

GF3 Dental Refurbish floors, walls, ceilings, sanitaryware, joinery, and all
services.

GF4 Physiotherapy Refurbish floors, walls, ceilings, sanitaryware, joinery, and all
services.

GF5 POP (Plaster Room) | Refurbish floors, walls, ceilings, sanitaryware, joinery, and all
services.

GF6 X-Ray Refurbish floors, walls, ceilings, sanitaryware, joinery, and all
services. Repair concrete soffits with anti-corrosion treatment.
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GF7 Pharmacy Refurbish floors, walls, ceilings, sanitaryware, joinery, and all
services.

GF8 Records Refurbish floors, walls, ceilings, sanitaryware, joinery, and all
services.

GF9 Nursing Refurbish floors, walls, ceilings, sanitaryware, joinery, and all

Management services.

GF10 SOPD Refurbish floors, walls, ceilings, sanitaryware, joinery, and all
services.

GF11 Internal Passage Refurbish floors, walls, ceilings; repair roof leaks; refurbish
ablutions; replace lifts; refurbish fire escape stairs.

GF12 Signage Install new signage throughout.

GF13 Entrances Replace main entrance wind lobby with door system suitable for

stretchers and trolleys; replace entrance mats.

High-Rise Hospital Building — First Floor

1F1 CSSD & Theatre Full refurbishment of floors, walls, ceilings, sanitaryware, joinery,
and all services. Upgrade HVAC for infection control (20 ACH).
Refurbish ablutions. Repair roof leaks.

1F2 Paediatric Full refurbishment of floors, walls, ceilings, sanitaryware, joinery,
and all services. Refurbish ablutions.

1F3 Female Ward Full refurbishment of floors, walls, ceilings, sanitaryware, joinery,
and all services. Refurbish ablutions.

1F4 Common Areas Refurbish support rooms, lobby, floors, walls, ceilings, and all

services. Replace lifts. Refurbish fire escape stairs. Install new
signage. Refurbish passage doors.

High-Rise Hospital Building — Second Floor

2F1 ARV Clinic Full refurbishment of floors, walls, ceilings, sanitaryware, joinery,
and all services. Refurbish ablutions. Repair roof leaks.
2F2 Medical Male Full refurbishment of floors, walls, ceilings, sanitaryware, joinery,
Circumcision and all services. Refurbish ablutions.
2F3 Common Areas Refurbish support rooms, lobby, floors, walls, ceilings, and all

services. Replace lifts. Refurbish fire escape stairs. Install new
signhage. Refurbish department main doors.

High-Rise Hospital Building — Third Floor

3F1 Male TB Ward Full refurbishment of floors, walls, ceilings, sanitaryware, joinery,
and all services. Refurbish ablutions. Repair roof leaks.

3F2 Male Ward Full refurbishment of floors, walls, ceilings, sanitaryware, joinery,
and all services. Refurbish ablutions.

3F3 Common Areas Refurbish support rooms, lobby, floors, walls, ceilings, and all

services. Replace lifts. Install new signage. Refurbish department
main doors.

High-Rise Hospital Building — Fourth Floor

(361m2)

4F1 Admin Offices Full refurbishment of floors, walls, ceilings, sanitaryware, joinery,
(507m3) and all services. Refurbish ablutions. Repair roof leaks. Install
power trunking to eliminate loose cables.
4F2 Common Areas Refurbish support rooms, lobby, floors, walls, ceilings, and all

services. Replace lifts. Install new signage. Refurbish department
main doors.

High-Rise Hospital Building — General Elements (All Floors)

GEN1

Damaged Floors

Remove all existing vinyl tiles and finishes. Repair damaged
concrete slabs. Apply self-levelling topping. Install new vinyl
sheeting with welded joints and coved PVC skirting in clinical
areas. Replace ceramic tiles in circulation areas, stairs, and Main
Kitchen; use bacteria-resistant grout.

GEN2

Damaged Ceilings

Replace damaged composite ceilings in circulation and waiting
areas. Repair concrete soffits (X-ray) with anti-corrosion

115|Page

SCMU5-26/27-0025

LD A

ENPANDED PUBLIC
CONTRIBUTION vo A ancm AT wunx

T
‘NDP



> Province of the

{EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

treatment. Replace flush plastered ceilings affected by roof leaks
(4th floor). Integrate service trunking into new ceiling systems.

GEN3

Damaged Walls

Repair plaster and paint at corners and door reveals. Install
bumper rails and corner protection in main passages. Clean, treat
mould, and repaint all internal and external plastered walls.
Replace loose face bricks. Install injectable chemical damp-proof
course to external brickwork. Apply breathable brick dressing to
facades.

GEN4

Sanitary &
Mechanical Services

Replace all dysfunctional water closets, cisterns, and handwash
basins; install elbow-action clinical taps. Investigate and rectify
water pipe leaks in walls and ceilings (provisional sum). Repair or
replace sluicing cisterns.

GEN5

Doors

Replace main entrance wind lobby. Replace damaged external
timber doors with FLB doors. Repair or replace steel doors to
service rooms. Replace all damaged internal doors. Fit compliant
fire doors with correct closers. Replace all ironmongery.

GENG6

Windows

Replace broken glass with toughened safety glazing. Install
window closers for strong winds. Replace damaged internal cills
and blinds. Seal window reveals.

GEN7

Roof & Water Leaks

Structural engineer to inspect all roof trusses for moisture
damage and woodborer. Replace damaged roofing sheets with
pre-coated metal sheeting. Replace gutters and downpipes;
redirect downpipes to external faces. Waterproof and repaint
entire roof. Correct slope on flat concrete roofs.

GEN8

Poor Lighting

Replace all light fittings with LED luminaires (4000K, CRI =80,
CRI 290 for patient areas). Install motion/occupancy sensors and
daylight harvesting controls. Provide new emergency and escape
lighting (3-hour battery backup).

GEN9

Ventilation

Coordinate with Mechanical Engineer for complete HVAC
replacement: central chilled water plant (2 x 450 kW
duty/standby), dedicated AHUs for Theatres/CSSD/wards (20
ACH theatres, 6 ACH wards), negative pressure for mortuary (12
ACH), grease extraction for kitchen (8,000—12,000 m3/h).

GEN10

Sun Shading &
Weather Protection

Remove existing failed sun shading louvres. Install new laser-cut
tile-based sun shading devices. Replace entrance mats. Install
bird proofing throughout.

GEN11

Lifts (Vertical
Circulation)

Remove all existing passenger lifts. Replace with four (4) new
modern, high-capacity lifts (microprocessor controls, accessible
for trolleys/stretchers). Refurbish existing service lift
(mechanicall/electrical servicing, replacement of worn parts,
control upgrades, testing and commissioning).

3.2.4 External Works

Ref Element Scope Description

EXT1 Roof Replace all metal roof sheeting. Repair damaged roof structure.
Correct slope on all flat concrete roofs and apply new torch-on
waterproofing. Replace all rainwater goods (gutters, downpipes).
Redirect downpipes to external faces of walls.

EXT2 Facade Refurbish and repair all brick walls. Install injectable chemical
damp-proof course. Apply breathable brick dressing. Refurbish,
repair or replace all damaged windows and ironmongery.
Refurbish, repair or replace all damaged security screens, burglar
bars, and gates.

EXT3 | Signage Install new external signage throughout.
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EXT4 | Services Refurbish, repair or replace all damaged external building services
(electrical, mechanical, plumbing).

EXTS5 | Stormwater Drainage | Upgrade stormwater drainage systems (new channels, kerbs,
pipes). Repair pavements and walkways. Improve surface water
drainage around building entrances.

EXT6 | Accessibility Provide accessible ramps and walkways to all entrances as
required by SANS 10400-S.

3.3 Decanting and Construction Phasing

The works shall be executed and completed in five (5) sections defined in this clause. Sectional
completion is required in terms of Clause 20.0 of the JBCC Principal Building Agreement
Edition 6.2 — June 2024 (“the Agreement”)

Each section constitutes an identified portion of the works for which practical completion is
required by a date earlier

than required for the works as a whole.

The hospital will remain fully operational during construction. A comprehensive Decanting Plan has
been prepared by the professional team in consultation with the Eastern Cape Department of Health
and Grey Hospital Management. The plan identifies suitable swing spaces, temporary relocation
strategies, and phased construction sequences to ensure uninterrupted healthcare delivery throughout
the refurbishment period.

The contractor shall execute the works in accordance with the approved Decanting Plan, which is
issued as part of the tender documentation.

The phased refurbishment sequence will be as follows:

Phase Duration Activities

Phase 1 — Enabling Works Month 1-3 Site establishment; install temporary services;
erect hoarding; prepare Monument Building
(minor maintenance, fit-out).

Phase 2 — ABT Installation Month 2-5 Earthworks, retaining walls, access ramps for
ABT park homes. Deliver and install 7 modular
units. Connect temporary services.
Commission modular facility.

Phase 3 — Initial Decanting Month 4-6 Decant administrative and walk-in services
(SOPD, Dental, ARV Clinic, Records,
Pharmacy) to Monument Building. Decant
clinical services (Casualty partial,
Physiotherapy, treatment rooms) to ABT park

homes.
Phase 4 — Phased Month 6-30 Contractor refurbishes vacated floors of main
Refurbishment (Floor by Floor) hospital building sequentially (Basement —

Ground — First —» Second — Third — Fourth).
Upon completion of each floor, department
reoccupies, and next floor is decanted.

Phase 5 — Reoccupation and Month 30-36 Reoccupy all refurbished departments.
Demobilisation Demolish/remove ABT park homes (or retain
for future use as agreed with Employer).
Restore parking area. Demobilise site.

Contractor Responsibilities
The contractor shall:
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¢ Review the approved Decanting Plan prior to tender submission and include all
associated costs (decanting, ABT park homes procurement/installation, temporary
services, hoarding, signage, asset handling) in their pricing.

e Appoint a dedicated Decanting Coordinator to liaise with hospital management and
the professional team.

o Execute all decanting activities in strict accordance with the approved plan and
phasing schedule.

e Provide out-of-hours work (nights, weekends) for high-impact activities where
required, subject to prior Client approval.

e Ensure that no clinical service is disrupted without prior notification and agreed
alternative arrangements with hospital management.

34 General enabling Works

Prior to any decanting or construction activities, the contractor shall complete the following enabling
works:

Ref Enabling Work Activities

EWA1 Site Establishment Establish contractor's site office, material
storage areas, and secure access points for
construction personnel and vehicles,
segregated from patient and emergency routes.
EW2 Temporary Services Install temporary electrical, water, data, and
sewer services to support decanted clinical
functions (Monument Building and ABT units)
and to allow for systematic shutdown and
replacement of services within construction
zones.

EW3 Infection Control Barriers Erect dust-proof and sound-proof temporary
partitions (hoarding) to create a physical barrier
between construction zones and active clinical
areas, adhering to Infection Prevention and
Control (IPC) protocols.

EW4 Patient and Staff Wayfinding Implement clear, temporary signage (bilingual
English/isiXhosa) to redirect patients, visitors,
and staff around construction zones and to
decanted departments.

EW5 Asset Management Prepare and maintain a detailed asset register.
Catalogue, pack, and securely store all hospital
furniture and equipment being decanted or
removed from construction zones.

3.5 Existing Services on Site
Grey Hospital is connected to five key municipal services provided by the Buffalo City Metropolitan
Municipality, which are essential for the daily operation of the facility. These services are delivered via
existing municipal infrastructure networks serving the town of Qonce (King William's Town). The following
summarises each service, its current supply arrangement:
1. Municipal Water Supply: Potable water is supplied via the municipal water reticulation
network, with the main connection located at the property boundary on Eales/Lonsdale Street.
Water is available for domestic consumption, sanitation systems, and fire protection services.
2. Municipal Sewer Infrastructure: Wastewater generated by the hospital is discharged into the
municipal sewer network, which services the surrounding urban area.
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3. Municipal Electrical Supply: Electrical power is supplied via an 11kV medium voltage
connection, feeding two existing transformers (500kVA and 315kVA) located on site.

4. Municipal Stormwater Infrastructure: Stormwater runoff is discharged into the municipal
stormwater system via on-site surface drainage channels and underground pipes.

5. Telecommunications (ICT): The hospital is connected to telecommunications infrastructure
for administration, ICT systems.

Unknown Services (Existing): Should any unrecorded or unknown underground services be
encountered, the Contractor shall immediately cease work in the affected area and notify the Principal
Agent / Engineer / Project Manager in writing. No disturbance, removal, or alteration of such services
shall be undertaken until written instructions are issued.

Damage to Services (Existing): The Contractor shall be responsible for the rectification of damage to
existing services, both known and unknown. The Contractor shall therefore make provision in his prices
for the risk of damage to existing equipment/infrastructure.

General Contractor Notes: The contractor shall verify the exact location and condition of all municipal
connection points prior to commencing work. Any proposed modifications to municipal connections shall
be coordinated with the relevant municipality and utility providers. Temporary disruption to municipal
services during construction shall be minimised and coordinated with hospital management.

3.6 Facilities provided by the Contractor

e The Contractor shall ensure that the site establishment area is compliant with the relevant safety
regulations and restrictions, is clearly signposted, and has a suitable security fence, lighting and
the necessary access control gates. All costs for preparation of the site establishment area are
for the Contractor’s account.

e The Contractor shall submit details of the layout of the site establishment to the employers’ agent
for acceptance. The Contractor shall provide, at their own cost, for their staff and that of the
Employer, a sufficient number of toilets and maintain them in a clean and sanitary working
condition.

e The Contractor shall provide temporary lighting and fencing around every section occupied by
the activities during the phased construction of the works. Such fencing shall demarcate and
secures the site. The fencing shall be erected before any work starts and is removed only upon
completion of the work in that area. The Contractor shall be responsible for all costs for such
lighting and fencing, including access control into and out of these restricted areas.

e Wherever the Contractor provides facilities and all items of Equipment, involving, inter alia,
offices, accommodation, laboratories, materials storage, compound areas, etc., within the site,
the Contractor shall make good and provide full reinstatement to the land (including all apparatus
of the Employer in, on or under the land) and surrounding areas to its original standard, upon
dismantling of such facilities and items of Equipment.

e Upon completion, and within one month of the date of acceptance of completion of the works,
the Contractor shall completely remove from the Site all equipment, including the foundations of
any structures, stores, office accommodation or any other asset belonging to Contractor, and
leave the site in a tidy condition to the satisfaction of the employers.

¢ No excess or discarded materials or equipment may be buried or dumped within the site.

e The employer shall not provide any security for the site. The Contractor shall provide all
necessary security and shall indemnify the employer against any claims and actions that may
arise out of Site security.

¢ No housing shall be availed by the employer for the Contractor’s employees. The Contractor
shall make their own arrangements to house their employees and transport them to site in a
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closed vehicle specifically designed for passenger transport (bus or similar) accepted by the
employer in the applicable health and safety plan.

Health and safety risk management

The Contractor shall ensure that all construction activities comply fully with the Occupational
Health and Safety Act (Act 85 of 1993) and the Construction Regulations, 2014.

A project-specific Health and Safety Plan must be prepared by the Health and Safety Agent and
approved by the Client’s Agent before commencement of any works on site.

The plan must identify all project hazards, risk assessments, and mitigation measures relevant
to the construction methods and site conditions.

Restrictions and Constraints

The completion of the project is urgent, and work shall be executed during normal working
hours i.e. 7h00 until 17h00 daily including weekends. Work required to be executed outside of
these hours must be arranged with the Facilities Manager and the Chief Executive of the
hospital, in advance.

Noise must be kept to a minimum and within acceptable levels at all times. It is possible that
the hospital could impose restricted times for demolition due to the close proximity of the site to
existing accommodation.

All shut-offs and tie/cut-ins to existing services must be arranged in advance with the Facilities
Manager and a methodology with appropriate mitigation of risks must be prepared by the
contractor and submitted to the relevant Professional discipline in advance, for approval.

Dust emanating from the work site must be controlled.

NO accommodation for any construction related persons is to be erected nor can existing
structures be used on the hospital site or individual housing or flat premises.

Operational Protocols
Security is a priority, and the working areas shall be kept safe at all times.

The approved Health and Safety plan shall be adhered to at all times.
All staff members of the contractor shall wear PPE at all times.

All staff members of the contractor shall be always specifically identifiable and to this end shall
wear a predetermined coloured overall to be able to enter and work on the site.

Regular meetings, the frequency of which is to be determined, shall be held with the
management of the hospital to always ensure a cohesive spirit of co-operation.

No Contractor’s staff is allowed to stay within the hospital premises.
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PART 4: SITE INFORMATION

C4.1 SITE INFORMATION

Proiect fitle: REPAIRS, RENOVATIONS & REHABILITATION (RRR) OF GREY
J : HOSPITAL.
Project Number: SCMU5- 26/27-0025

Grey Hospital is located in Qonce (King Williams Town), Buffalo City Metropolitan Municipality in the Eastern Cape
Province.

Coordinates: 32°52'43.7"S 27°23'46.9"E
GENERAL

Prospective bidders to familiarise themselves with the locality, access, and any other “restrictions”
(Refer to Scope of Works C3)

(2 of 3)

E
s 53006.60
C03800070000469000000

e EASTERN CAPE
KING WILLIAM'S TOWN
Co038
KING WILLIAM'S TOWN
C0380007
4690

32.881 Degrees ¥\ - A - 3 b 2 Vantor | Esri South Af

Figure 1: The Grey Hospital site along Alexandra Road (R346 Highway).
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Figure 2: Grey Hospital SDP (Site Development Plan).
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ANNEXURE 1

HEALTH AND SAFETY SPECIFICATION
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ANNEXURE 2

BASELINE RISK ASSESSMENT
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ANNEXURE 3

BILLS OF QUANTITIES
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Where drawings/annexures are issued, document compilers must insert the following paragraph and list the
applicable drawings/annexures below.
The following drawings/annexures shall be issued during the bid period to form part of the bid documentation.
Where applicable, drawings/annexures could be re-issues to the Contractor at commencement of the

construction phase.

Drawing No: Annexure Name Size Revision Date
SITE DEVELOPMENT PLANS
GH-001 Enabling Works Site Plan A1 Rev1 18/05/2026
FLOOR PLANS
M01-001 Decanting - Building Plan Al Rev1 18/05/2026
M01-002 Decanting - Floor Plan Al Rev1 18/05/2026
M01-100 Basement + Lower Ground Floor A1 Rev1 18/05/2026
M01-200 Upper Ground Floor A1 Rev1 18/05/2026
M01-300 First Floor Al Rev1 18/05/2026
MO01-400 Second Floor A1 Rev1 18/05/2026
M01-500 Third Floor Al Rev1 18/05/2026
MO01-600 Fourth Floor A1 Rev1 18/05/2026
MO01-700 Fifth Floor A1 Rev1 18/05/2026
MO01-800 Six Floor A1 Rev1 18/05/2026
M01-900 Roof Top - Water Tank A1 Rev1 18/05/2026
ROOF PLAN & REPAIR WORKS
MO01-1200 Roof Plan A1 Rev1 18/05/2026
SECTIONS & ELEVATIONS
M01-1100 Demolition Plans (All Affected Floors) A1 Rev1 18/05/2026
M02-100 Main Building - Sections A1 Rev1 18/05/2026
M03-100 Main Building - Elevations A1 Rev1 18/05/2026
M03-200 External Fagade Plans - Cladding A1 Rev1 18/05/2026
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ANNEXURE 5

ELECTRICAL SPECIFICATION
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ANNEXURE 6

MECHANICAL SPECIFICATION
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PHASING OF SCOPE OF WORKS
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