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T2.5 39 - 40

T2.6 41
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PORT SHEPSTONE HOSPITAL - NEW PSYCHIATRIC WARD

THE TENDER

Tender Notice and Invitation to Tender

Tender Data

Annexure C - Standard Conditions of Tender

List of Returnable Documents

Authority to Sign Tender (T2.2)

Authority for Consortia or Joint Venture’s to Sign Tender (T2.3)

Equipment Schedules (T2.16a)

Joint Venture Involvement Declaration (T2.5)

Schedule of Proposed Sub-Contractors (T2.6)

Capacity of Tenderer (T2.7)

Financial Standing and other resources of Business Declaration (T2.8)

Preference Points Claim Form (T2.9)

Site Inspection Certificate as proof for attendance of compulsory  briefing meeting (T2.10)

Bidder's Disclosure - SBD 4 (T2.11)

Record of Addenda to Tender Documents (T2.12)

Particulars of Electrical Contractor (T2.13)

Schedule of Imported Materials and Equipment (T2.14)

Annual Financial Statement for past financial year (2.15)

Proof of Deposit (T.28)

Equipment Schedules (T2.16b)

Contractor's Safety, Health and Environmental Declaration (T2.17)

Compulsory Enterprise Questionaire (T2.18)

Tax Compliance Status (TCS) PIN to verify on line Compliance Supplier Status via e-Filing 

(T2.19)

Proof of Good Standing With the Compensation Commissioner (T2.20)

Confirm Receipt of Offer and Acceptance (T2.21a)

Final Bill of Quantity  Summary(T2.22)

Proof of Unemployment Insurance Fund (2.24)

The National Industrial Participation Programme (T2.25)

Proof of Registration on the Central Supplier Database (CSD) (T2.26)

Certified Proof of CIDB Registration Number (T2.27)
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Security Installation S6/1 - 3

Fire Detection and Evacuation FDE6/1 - 8

Section 3 Summary ESP6

Standby Set Electrical Installation SB4/1 - 6

Section 4 Mechanical Installations

Bill No 1 Airconditioning and Ventilation AC-B1 - B29

Bill No 2 Medical Gas and Vacuum Installation MG-B1 - B6

Bill No 3 Automatic Sprinkler Protection Installation F-B1 - B6

Bill No 4 Lift Installation L-B1 - B2

Section 5 CIDB B.U.I.L.D Programme
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HIV/STI Compliance report

Site Information

List of Drawings

Annexure 1

Annexure 2

Annexure 3

Annexure 4

Page 4 of 50



KZN Department of Public Works

Effective Date: 1 MAY 2025

Revision 12
Fire Detection & Evacuation E5/1 - 79
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Medical Gas and Vacuum MG-1 - 17
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Extension to Investigation dated 11.11.2015 27 pages
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1.

2.

3.

4.

5. Site Inspection certificates will not be issued at the Tender briefing meeting.

6. The Site Inspection certificate must be signed and stamped by the Department representative as proof 

of attendance, should it not be signed your tender document will be disqualified.

7. Late submissions will not be accepted.

8. Faxed or e-mailed bids are not accepted.

9. Only Bidders registered within the applicable CIDB grading and Central Suppliers
Database will be eligible to submit bids.

10. Bidders who are downloading the Bid Document and BOQ from the E-tenders portal can either submit

their priced BOQ as a hard copy or on a memory stick (at the cost of the bidder) together with their bid

document  at time of close of bid.

11. Bidders who are purchasing their documents from the Department will be provided with a memory stick 

with the BOQ which must be completed and returned together with their Bid Document at the time

of close of bid.

12. The project will involve CIDB Build Program, therefore the Bidder must comply as per

 (Gazette No48491 28 April 2023).

13. The Preference points system applicable for this bid is 90/10, where 10 points of specific goals will 
be allocated as follows:

Ownership by Women – 3, Ownership by Youth – 4, Promotion of Enterprise located in a specific

Municipal area (Ugu) for work done or services to be rendered 3: 10 Points

Bidders who attend without a bid document (Hard Copy) will not be allowed to the briefing.

IMPORTANT NOTICE TO TENDERERS

Any reference to words Tender or Tenderder herein and/or in any other documentation shall be construed 

to have the same meaning as the words Tender or Tenderer. These forms are for internal and external use 

for the KZN Department of Public Works, Provincial Administration of KwaZulu-Natal.

"Quality" shall mean totality of features and characteristics of a product or service that bears on the ability 

of the product or service to satisfy stated or implied needs.

No alternativeTenders will be accepted.

The Total (Including Value Added Tax) on the Final Summary of the Bill of Quantities must be

carried to the "Offer" part only of the Form of Offer and Acceptance - T2.21

"Enterprise" shall mean the legal Tendering Entity or Tenderer who, on acceptance of the Offer,

would become the contractor"

TENDERERS TO NOTE:

The Department reserves the right not to award to the lowest bidder.

In addition, the Department may conduct a detailed risk assessment prior to the award of the bid.

No late arrivals will be admitted to the tender briefing meeting.
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THE CONTRACT

 

PORT SHEPSTONE HOSPITAL - NEW PSYCHIATRIC WARD
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C1 - AGREEMENT AND CONTRACT DATA

PORT SHEPSTONE HOSPITAL - NEW PSYCHIATRIC WARD
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FORM OF OFFER AND ACCEPTANCE

PORT SHEPSTONE HOSPITAL - NEW PSYCHIATRIC WARD
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FORM OF OFFER AND ACCEPTANCE

 

PORT SHEPSTONE HOSPITAL - NEW PSYCHIATRIC WARD

Tender No - ZNTM01259W

 

THE OFFER AND ACCEPTANCE FORM IS BOUND INTO SECTION 1 (See end of 

Returnable Documents) OF THIS DOCUMENT AS PART OF THE RETURNABLE 

DOCUMENTS. ONCE A CONTRACT IS CONCLUDED WITH A SUCCESSFUL 

TENDERER, THIS PAGE WILL BE REPLACED WITH THE FILLED AND SIGNED OFFER 

AND SIGN ACCEPTANCE BY THE EMPLOYER AND IT WILL BECOME PART OF THE 

CONTRACT.

PLEASE SUBMIT THE OFFER AND ACCEPTANCE FORM WITH THE OTHER 

RETURNABLE DOCUMENTS.

C.1.1 - FORM OF OFFER AND ACCEPTANCE
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C1.2 - CONTRACT DATA

PORT SHEPSTONE HOSPITAL - NEW PSYCHIATRIC WARD
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Tender no:         

 

 

[1.1.1.15]

Tel:                    Fax:

[1.2.1.2]

           
[1.1.1.16]

 

  
 

 
 

Tel:             Fax:  

    
 
 

Tel:              Fax:

 
 

Tel:   Fax:

 
 

Tel: Fax:

C 1.2 CONTRACT DATA: 

CONTRACT DATA FOR:

Postal address:

Physical address:

PRE-TENDER INFORMATION

3200

CONTRACT SPECIFIC DATA

The following contract specific data are applicable to this contract:

with GCC for Construction Works - Second Edition 2010

ZNTM01259W

The General Conditions of Contract are the clauses contained in the General Conditions of Contract (2010) (Second Edition) published by the South African

Institution of Civil Engineering. Copies of these conditions of contract may be obtained through most regional offices of the South African Institution of Civil

Engineering, telephone number 011 805 5947 or by visiting their website at www.saice.org.za.

Employer:

033 - 8971300

Head: Public Works (KZN Department of Public Works: Province of KwaZulu-Natal)

033 - 8971399

PIETERMARITZBURG

CONTRACT VARIABLES 

This schedule contains all variables specific to this document and is divided into pre-tender and post-tender categories.  The pre-tender category must be 

completed in full and included in the tender documents.  Both the pre-tender and post-tender categories form part of this agreement.

Spaces requiring information must be filled in, shown as ‘not applicable’ or deleted but not left blank.  Where choices are offered, the non-applicable items are 

to be deleted.  Where insufficient space is provided the information should be annexed hereto and cross referenced to the applicable clause of the schedule.  

Key cross reference clauses are italicised in [ ]  brackets.

The Engineer/Principal Agent, in accordance with Clause 1.1.1.16, shall obtain the specific approval from the Employer before executing any of his 

functions according to the "Conditions under which Consultants are appointed", or in the event where an employee of the Employer represents the 

Employer, the relevant General Delegations applicable at the time of executing his/her duties as described in Clause 3.1.2.

PORT SHEPSTONE HOSPITAL - NEW PSYCHIATRIC WARD

Part 1: CONTRACT DATA PROVIDED BY THE EMPLOYER:

CONTRACTING AND OTHER PARTIES

The contractor shall achieve in the execution of this contract the Contract Participation Goals (CPG) relating to the engagement of targeted 

enterprises as established in the CIDB Standard for Indirect Targeting for Enterprise Development through Construction works Contracts Published 

in  Government Gazette No 48491)

033 328 1000

Structural & Geotechnical Engineer

Montrose

033 328 1005

30 Montrose Park Boulevard, Victoria Country Club Estate

3201

039 312 2588

Agent’s service:

Employers Agent 1

031 201 0445

Agent’s service:

Employers Agent 2

Private Bag X 9041

191 Prince Alfred Street

Postal address:

Durban

031 201 6609

Artek 4 Architects (KZN) cc

PIETERMARITZBURG

Architect

3200

PO Box 52561, Moore Road

4083

Civil Engineer

Postal address:

Agent’s service:

TVA Quantity Surveyors & Associates cc

4275

Postal address:

n/a

086 602 7553

Southbroom

Unit 3, Gayridge Business Park 2, 13 Wingate Avenue

Drennan Maud cc

Agent’s service:

Employers Agent 3

Quantity Surveyor

16 Barnstable Road

4277

MARGATE 

Royal Haskoning DHV 
Employers Agent 4

039 315 1962

Postal address:
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Tender no:         

 
 

Tel:                  Fax:

 

 

Tel:                    Fax:

 

 

Tel:                      Fax:

 

 

Tel:                     Fax:

[1.1.1.13]

[5.16.3]

[5.3.1]

[4.3]

[5.6]

[6.2]

[8.6]

Priced Bill of Quantity

[5.3.2] 14 calendar days  

Other requirements

The time to submit the documentation required before commencement with Works execution is:

Insurance

Documentation required before Commencement of the Works:

Initial Programme

Latent Defect Period

The latent defect period is:

Health and Safety Plan

Defects Liability Period is 12 Months for the whole of the Works

The Contractor shall deliver his Cash flow for the Works within 14 calendar days after notice from the Employer, prior to 

the Commencement Date.

Employers Agent 8

Postal address:

Employers Agent 6

Mahesh Khoosal & Associates

Agent’s service:

Mechanical Engineer

Postal address:

PO Box 58 Hilken Drive

Umhlanga Rocks

4319

The Contractor shall deliver his Priced Bill of Quantity within 14 calendar days after notice from the Employer, prior to the 

Commencement Date.

Postal address:

P O Box 1158

Hillcrest

031 536 8306 031 536 8276

Employers Agent 7

KDS Health & Safety Consultant

Agent’s service:

Health & Safety

Postal address:

JL Clarkson Land Surveyor

Agent’s service:

Land Surveyor

The defects liability period is:

PART 1: DATA PROVIDED BY THE EMPLOYER

Guarantee

60 Chester Road, Malvern

3650

031 765 2631 n/a

Cash flow by contractor

083 265 9623

Defects Liability Period

Employers Agent 5

Electrical Engineer
Agent’s service:

n/a

Margate

Durban

4093

031 464 8091

4275

PO Box 2533

ZNTM01259W

TJ Nel & Associates

n/a

A time measured from the date of the Certificate of Completion.

The documentation required before commencement with the Works execution are;

The Contractor shall deliver his programme of work within 10 calendar days after notice from the Employer, prior to the 

Commencement Date.

The Contractor shall deliver his Health and Safety Plan of the Works within 14 calendar days after notice from the 

Employer, prior to the Commencement Date.

The Contractor shall deliver his chosen Guarantee (security) for this Works within 14 calendar days after notice from the 

Employer, prior to the Commencement Date.

The Contractor shall deliver his insurance for the Works within 14 calendar days after notice from the Employer, prior to 

the Commencement Date.

 The Contractor is required to submit his Programme of Works in terms of Clause 5.6.1 and 5.3.1 and the Principal Agent 

is required to approve this within 7 days in terms of Clause 5.6.3

5 years after the Final Approval Certificate

Programme
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[5.8.1]

 

 

[5.8.1]

 

 

[3.1.3]

 
  [6.2.1]

 
[6.2.1]

 

 

[5.3.1]

[5.4.1]

[5.6.1]

 

[1.1.1.33]

 

[1.1.1.30]

 

 
 

 

[6.10.6.2]

 

Yes        X No

 Yes        X No

         
 Yes No        X

 

 

[8.6.1.1.2]

                                                                        

[8.6.1.1.3]

[8.6.1.3]

[6.5.1.2.3]

[1.1.1.14]

All Nationally Recognized Public Holidays and the year end break

Site description:  Refer to document C4 – Site Information.

The Engineer shall obtain the specific approval from the Employer before executing any of his functions according to the "Conditions under which Consultants

are appointed", or in the event where an employee of the Employer represents the Employer, the relevant General Delegations applicable at the time of

executing his/her duties.

Practical Completion Date

4)        Dispute resolution by litigation

2)        Lateral support insurance to be effected by the contractor:                          

16-Dec-26

16-Dec-27

CONTRACT DETAILS

The Agreement comes into effect on the date when;

The tenderer receives one fully completed original copy of this document , including the Schedule of Deviations (if any)

The agreement  (“this document”) consists of;

1. Agreement and Conditions of Contract.

2. Form of Offer and Acceptance.

3. Contract Data.

4. Scope of Works.

5. Site Information.

6. Drawings & documents referred to in the 1 to 4 above.

 

(See Form of Offer and Acceptance)

Possession of the site will be given within 10 calendar days after the contractor has fulfilled the conditions (4.3, 5.6, 6.2, 8.6) and received the notification 

from the Employer of Site Hand Over where the contractor will receive one fully signed copy of the Form of Offer and Acceptance from the employer.

Commencement Date

R0,00 

The limit for indemnity for liable insurance is: Unlimited

30% of the Contract Price

Commencement date means the date of Site Hand over that should not occur prior to the tenderer receiving one fully signed copy of the Offer and Acceptance 

in terms of the Form of Offer and Acceptance.

16-Dec-25

Security

Engineer/Principal Agent to consult with Employer

Specific options that are applicable to a State organ only

1)        Interest rate legislation:  

(a)       in respect of interest owed by the employer, the interest rate as determined by the Minister of Justice and Constitutional Development from 

time to time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), will apply; and

09-Jan-28

First Year end break - commences

Second Year end break - commences

Third Year end break - commences

Fourth Year end break - commences

ends on

The contractor shall commence executing the Works within 7 calendar days from the Commencement Date.

The Contractor shall deliver his programme of work within 10 calendar days after notice from the Employer, prior to the Commencement Date.

 

09-Jan-26

09-Jan-27

ends on

16-Dec-28
ends on

The Practical Completion date is: A time measured from the Commencement date.

The time to deliver the deed of guarantee is  Prior to site hand over in terms of clause 5.3.1 and 5.3.2.

(b)      in respect of interest owed to the employer, the interest rate as determined by the Minister of Finance, from time to time, in terms of section 

80(1)(b) of the Public Finance Management Act, 1999 (Act No. 1 of 1999), will apply  

The amount to cover Professional Fees, not included in the Contract Price, for repairing damage and loss to be included in the insurance:

Special non- working days

Non-Working days

Non-Working days Sundays

 

 

The Value of material, supplied by the Employer, and not included in the Contract Price, is:

5)        Extended defects liability period applicable to the following elements: Electrical, Mechanical and Civil work

ends on

09-Jan-29

Please see CONTRACT DATA - below to select Guarantee Option

Works description:  Refer to document C3 – Scope of Work.

3)        Payment will be made for materials and goods 

Where so :

The percentage allowance to cover overhead charges for contractor and subcontractors, is: 33,30%
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30

[5.5.1]

[5.13.1]

 

 

 

[5.5.1]

[5.13.1]

[5.5.1]

[5.13.1]

[5.5.1]

[5.13.1]

[5.5.1]

[5.13.1]

[5.5.1]

[5.13.1]

[5.5.1]

[5.13.1]

[1.3.2] 

[6.10.1.5]

[6.10.3]

0,00%

[6.8.1]

[6.8.2]

[6.8.3]

[6.8.2]

[6.8.3]

 

[5.14.5]

[5.14.5.6]

[10.5]

[10.5.3] One

[10.9.1]

 

 

 

[1.1] [1.1.1.5]

 [5.12.2.2]

 [6.2.1]

The law applicable to this agreement shall be that of the: Republic of South Africa                           

Clause 6.8.2 the last part of the sentence saying "calculated according to the formula and the conditions set out in the Contract Price Adjustment Schedule."  

must be replaced by "calculated according to the Contract Price Adjustment Provisions (CPAP) Indices Application Manual for use with P0151 indices

(Revised 1 January 2013)" as published by Statistics South Africa. The Contract Price Adjustment Provision (CPAP) will be subject to the most recently

released indices by Statistic South Africa. Tenderers are advised that with reference to Clause 3.4.6 of the Contract Price Adjustment Provisions (CPAP)

Indices Applications Manual, the Head: Public Works will not accept the submission by Tenderers of lists of additional items."

Notwithstanding anything to the contrary contained in the General conditions of Contract and Preliminaries, this contract could only, when the construction

period exceeds 6 months and the contract exceeds R1,000,000.00, be subject to a Contract Price Adjustment Factor.

80,00%

Percentage retention on amounts due to contractor is: The Percentage retention is nil. The only security required by the Employer will be such as 

selected by the Contractor on the Form of Offer and Acceptance and Part 2: CONTRACT DATA 

PROVIDED BY THE CONTRACTOR, point 2 - Documents, of the Contract Data.

Portion 6:

The penalty per calendar day shall be :

To be determined

0.04% of the Contract Price, rounded to the nearest R10

Where CPAP is applicable, the contract sum will be adjusted in accordance with the Contract Price Adjustment Provisions (CPAP) as set out in the CPAP  

Indices Application Manual as published by Statistics South Africa, dated 1 January 2013 and any amendments thereto:

0.04% of the Contract Price, rounded to the nearest R10

Clause

2)  In case of uninterruptible power supplies, elevators, escalators and hoists, generating sets, motor-alternator sets and intercommunication

       systems shall be adjusted in accordance with Work Group 170.

ABNORMAL CLIMATIC CONDITIONS - means conditions over and above what could reasonably be expected for the specific locality where the 

Works are being executed and include inter alia exessive rain, heat, cold, wind and any other climatic condition that would not normally be 

experienced during the season that the Works are executed in that area. The South African Weather Service's (http://www.weathersa.co.za) 10 

year average climatic conditions statistics would be what could be reasonably expected for the specific locality where the Works are executed.

Maximum retention is: of the Contract Price

The percentage advance on materials not yet built into the Permanent Works is:

3)   Further to clause 3.4.6 of the CPAP Indices Application Manual, the listing of additional items for exclusion by Tenderer's, will not be permitted.

The determinations of disputes shall be by ARBITRATION ONLY.

Where this contract is a Lump Sum contract, the contract will only be subject to Contract Price Adjustment Provisions (CPAP)(Revised 1 January 2013) where

the contract period equals or exceeds 6 calendar months. The applicable work group shall be WG 180 for domestic buildings or WG 181 for commercial and

industrial buildings only.

1)   Glass etc. measured in specialist section Metalwork, will be adjusted in terms of the index for that work group unless specifically stated      

        otherwise in the bills of quantities.

Portion 1:  

The whole of the works shall be completed within:

The date for practical completion shall be 

3 Calendar Months

0.04% of the Contract Price, rounded to the nearest R10

For the works as a whole:

The date for practical completion from the commencement date and the penalty per calendar day:

For the works in sections:

Portion 5:

N/A

N/A

N/A

0.04% of the Contract Price, rounded to the nearest R10

N/A

Portion 2:

N/A

Portion 3:

0.04% of the Contract Price, rounded to the nearest R10

0.04% of the Contract Price, rounded to the nearest R10

Alternative Indices:  Not Applicable 

The following clause must be added to clause 5.14.5:

The employers agent shall submit the final account within 3 calendar months to the principal agent.

0.04% of the Contract Price, rounded to the nearest R10

Months (which shall be deemed to include all Non – Working Days, Special Non – Working Days 

and the year-end Builders Annual Industry Holiday Periods). 

Portion 4: 

The number of Adjudication Board Members to be appointed is:

Details of changes made to the General Conditions of Contract for construction works (2010) Second Edition

Replace the last part of the clause with the following: "..on the application of either party, by the Chairman, or his nominee of the Association of Arbitrators."

COMMENCEMENT DATE –  means the actual date of Site Hand over that should not occur prior to the Tenderer receiving one fully signed copy 

of the Offer and Acceptance in terms of the Form of Offer and Acceptance.

CONSTRUCTION GUARANTEE – means an on demand guarantee at call obtained by the contractor from an institution approved by the 

employer in terms of the employer's construction guarantee form as selected in the Offer and Acceptance Form and the contract data.
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(a)

(b)

[1.1.1.16]

[1.1.1.21]

[4.4.1]

[6.2.1]

[6.10.6.2]

[5.12.3]

5.12.3.1 Failure to give possession of the site to the contractor.

5.12.3.2 Making good physical loss and repairing damage to the works where the contractor is not at risk.

5.12.3.3 Contract instructions not occasioned by default by the contractor.

5.12.3.4 Failure to issue construction information timeously or the late issue of a contract instruction following a request from the contractor.

5.12.3.5 Late acceptance by the principal agent of a design undertaken by a selected subcontractor where the contractor’s obligations have been met.

5.12.3.6 Suspension or cancellation termination invoked by a nominated or selected n/s subcontractor due to default by the employer or the principal agent.

5.12.3.7 Insolvency of a nominated subcontractor.

5.12.3.8 A direct contractor.

5.12.3.9 Opening up and testing of work and materials and goods where such work is according  to in accordance with the contract documents.

5.12.3.10 The execution of additional work for which the quantity included in the bills of quantities is not sufficiently accurate.

5.12.3.11 Late or failure to supply materials and goods for which the employer is responsible.

5.12.3.12 Suspension of the works."

[5.14.5.1]

[5.16.4]

[6.2.2]

[6.2.3]

[9.3.2.2]

  
(a)

(b)

(c)

(d)

(e)

Duties and functions of the Engineer requiring the specific approval of the Employer BEFORE execution of any part of these duties are as follows:

Any notice of disagreement raised by the Contractor or written Dispute Notice given by the Contractor to the Engineer shall be submitted by the 

Engineer, together with the Engineer's recommendations, to the Employer for determination.

The issue of the certificate of practical completion, certificate of completion and the final approval certificate shall be signed and submitted by the 

Engineer, to the Employer for final approval and signature. The certificates shall not be considered as officially issued until signed by the 

Employer.

Drawings, instructions or communications of any kind requiring variations of the works and  involving EXTRA's shall NOT be given effect by the 

Contractor UNTIL BOTH the "Official Variation Order" and the "Financial Request for Variation Order and Additional Funds" form, as issued by 

the Department of Public Works, have been approved and signed by the Employer.

Determinations of contractors claims for extension of time (revision of the contract completion date). All claims for extension of time shall be 

submitted by the Engineer, together with the Engineer's recommendations, to the Employer for determination. Omit "Engineer" in clause 42.2 

and replace with "Employer".

Omit "without prejudice to the exercise of any lien the Contractor may have acquired over the Employer’s property."

GENERAL ITEMS - or preliminaries means items stipulated in the Pricing Data relating to general obligations, site services, facilities and/or items 

that cover elements of the cost of the work which are not considered as proportional to the quantities of the Permanent Works. 

CONSTRUCTION PERIOD – means the period commencing on the commencement date and ending on the date of due completion date.  This 

period will be deemed to commence on actual site hand over date to the contractor and end on the date of practical completion and shall include 

all annual industrial holiday periods, Sundays and public holidays. 

Omit entire clause 5.14.5.1

FRAUDULENT PRACTICE – means a misrepresentation of facts in order to influence a procurement process or the execution of a contract to the 

detriment of any tenderer and includes collusive practise among tenderers (prior to or after the tender submission) designed to establish tender 

prices at artificial non-competitive levels and to deprive the tenderer of the benefits of free and open competition.

INTEREST – the interest rates applicable on this contract, whether specifically indicated in the relevant clauses or not, will be in terms of the 

legislation of the Republic of South Africa, and in particular:

Add the following to the clause 4.4.1: "The Contract shall only use subcontractors who are duly registered with the CIDB and who has an ACTIVE 

status at the time of submitting the tender"

Replace the following "..it shall be deemed that the Contractor has selected a security of ten percent retention of the value of the Works."  with "..it 

shall be deemed that the Contractor has selected a security of a bank or insurance guarantee of 5% of the value of the Works and a payment 

reduction of 5% of the value certified in the payment certificate excluding value added tax."

Refer to Offer and Acceptance form for the various options that the contractor may choose from in providing a form of Guarantee under 

"GUARATEE OPTIONS". 

ENGINEER/PRINCIPAL AGENT – means the person or entity appointed by the Employer and named in the Contract Data as the Engineer

/Principal Agent to act as agent of the Employer. In the event of an Engineer/Principal Agent not being appointed, then all the duties and

obligations of an Engineer/Principal Agent as detailed in the Contract shall be fulfilled by a representative of the Employer as named in the

Contract Data. (Hereafter referred to as Engineer)

Add to clause 6.2.3 the following "The Contractor shall provide proof of paid-up premium payments to accompany his payment certificate as proof 

that his performance guarantee has not expired yet. The Contractor will not receive payment without proof of the validity of their performance 

guarantee.

Insurance policies to be approved by the Employer within 21 days of the date of the Commencement of the Works.

Add the following new clause "5.16.4. Upon the issue of a Final Approval Certificate, unless otherwise provided in the Contract:

5.16.4.1. The performance Guarantee (if any) shall be returned within 14 days to the guarantor in terms of Clause 7."

Omit clause 5.12.3 and add the following: 
SPECIAL CONDITIONS OF CONTRACT

Replace "at the prime overdraft rate, as charged by the Contractor's Bank,"  with "..at the interest rate as determined by the Minister of Justice and 

Constitutional Development from time to time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975). "

Omit ",on all overdue payments from the date on which the same should have been paid..." and replace with " only after 30 calendar days from 

receiving written notice from the Contractor that the amount is overdue,.."

"5.12.3. If an extension of time is granted, the Contractor shall be paid such additional time-related General Items, including for special non-

working days, if applicable as are appropriate regarding to any other compensation which may already have been granted in respect of the 

circumstances concerned.The reasons for extension of time that would invoke payment of time related General Items are inter alia;

in respect of interest owed by the employer, the interest rate as determined by the Minister of Justice and Constitutional Development from time 

to time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), will apply; and

CORRUPT PRACTICE – means the offer, giving, receiving, or soliciting of anything of value to influence the action of a public official in the 

procurement process or in contract execution.

FINAL ACCOUNT - The document prepared by the principal agent, which reflects the contract value of the works at final approval or termination.

 in respect of interest owed to the employer, the interest rate as determined by the Minister of Finance, from time to time, in terms of section 

80(1)(b) of the Public Finance Management Act, 1999 (Act No. 1 of 1999), will apply
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(a)

(b)

(c)

(a)

(b)

(i) The criteria to be used for WORK stoppages shall be for safety hazards or poor quality of work.

(ii)

 1.

2.

3.

4.

5.

6.

7.

8.

9.

Sept Oct Nov Dec Jan

Hours Hours Hours Hours Hours Hours

Programmed Rain days 0 30 30 15 15 90

Actual Rain days 16 22 35 15 18 106

-16 8 -5 0 -3 -16

8 hrs/day* 2

  Tender no:         

Note: 

1

Fax no

e-mail 

Physical address:

Months

Difference

[Amount in words]

Contractor Name:

See point 5.2 in the Scope of Works for the specific days the tenderer must allow for in this contract.

Part 2: CONTRACT DATA PROVIDED BY THE CONTRACTOR:ZNTM01259W

Total

Estimated Extension of time - in working days

[1.1.1.10]

 POST-TENDER INFORMATION

CONTRACT DETAILS

Tel no                               

Tax / VAT Registration No: 

[1.1.1.9]

[1.2.1.2]

Claims granted for more than 2 (two) hours, but less than 10 (ten) hour (lunch included) day, shall be added together and expressed as full days.

All claims shall be submitted in writing to the Principal Agent within one working day of the actual stoppage.

Total delays (in hours) will be rounded up or down to the nearest integer for the calculation of Working Days. The total hours (including lunch) per 

Working Day shall be 10 unless otherwise indicated on the Contractor’s programme.

Claims for delays in performance due to inclement weather shall be calculated separately for each calendar month and for the project as a whole. 

Delays or gains to the critical path shall be reflected in all revisions of the programme. An extension of time will only be granted where the 

following conditions are met:

The Employer’s site representative or the Employer’s Principal Agent, if the site representative is not available shall be notified when the Contractor stops the work and 

intends to claim performance delays. The Employer representative shall inspect the situation together with the Contractor and give an immediate decision.

The stoppage claimed must cause a delay in the Completion Date of work. If the critical activities can proceed and a non-critical activity is delayed due 

to inclement weather no claims for delay shall be granted.

No claims for stoppages less than 2(two) hours per day shall be considered.

Where the project includes builder’s holidays the programmed durations for inclement weather shall be adjusted pro-rate to the actual Working Days.

The Contractor shall co-ordinate his programme with all other contractors whose work may precede or be executed simultaneously to his own. 

The Contractor will be called upon to plan and control the project using the Project Evaluation and Review Technique (PERT) or other approved 

Critical Path Method (CPM) network analysis of his events and activities and those of the dub-contractors in his employ and must co-ordinate his 

planning with any other contractor employed on the project. A fortnightly project control report will be expected from the Contractor in writing, 

evaluating any gains or delays against the critical path and he should allow for all costs involved in planning reviewing and updating the 

programme to the satisfaction of the Principal Agent against this item.

Description

The total delay in performance granted to the Contractor expressed in days shall be added to the contractual Completion Date of each section of the 

Works. The contractual penalty clause shall only come into effect after this newly arrived date.

MANAGING PROJECT DURATION

Activity-and total float shall belong to the Employer.

The Contractor shall deliver his programme of work within 10 calendar days after notice from the Employer, prior to the Commencement Date.

It is a condition of this contact that, the contracter submit to the Engineer/principal agent a detailed CPM Programme which shall be to the 

approval of the Engineer/principal agent. In this regard tenderers are advised to consult with the Engineer/Principal Agent as to the format and 

requirements of the programme as no claim whatsoever will entertained should the programme fail to meet the requirements of the 

Engineer/Principal Agent. Failure to submit the programme within the stipulated time may result in the contractor being held in breach of contract.

The approved programme will form the basis of time management of the project and extension of time will not be guaranteed unless the 

Contractor has strictly complied with this provision.

The programme shall make allowance for rain and the number of rain days allowed within the critical path shall be on the provisions of the clause 

dealing with inclement weather and claiming for delays in performance in this bill.

Allowance for the above must be made under this item as no claims for failing to comply with this precondition will later be entertained.

Postal address:

Where the programmed delays for inclement weather exceed the actual delays incurred the Completion Date(s) will not be adjusted.

The accepted contract price inclusive of tax is  R :

All information for this section requires consultation with the Contractor.  The Engineer/Principal Agent shall not pre-select any of the 

alternatives available to the Contractor.

INCLEMENT WEATHER AND CLAIMS FOR DELAYS IN PERFORMANCE

The Inclement weather will be claimed according to general conditions of contract GCC 2010 2nd Edition

The total of all monthly delays due to inclement weather shall be calculated in accordance with the example given below:
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 *Alternative A     Yes

**Alternative B N/A

Alternative A

YES
yes / no

or  

Alternative B

NO yes / no 

2

 

Yes             P No  

Yes    No           P

Priced Bills of Quantities: 

Lump Sum document: :

Guarantee Options:       

Not applicable

The contractor is informed that only option 'A' shall apply

If the Contractor and the Principal Agent cannot agree, within ten (10)  Working Days from the Commencement Date, on such a division then the Principal Agent shall make a division of the 

Preliminaries to be incorporated in the valuations for each monthly payment certificate as follows;

75% varied in proportion to the revised Construction period compared with the initial Construction Period

Payment Of Preliminaries (Clause 6.7, 6.8, 6.10 and 6.11)

DOCUMENTS

Contract documents marked and annexed hereto:

The Contractor shall provide a breakdown of charges (including tax) within 15 working days of the date of acceptance of tender and, where applicable, an apportionment of Preliminaries per 

section

0% of the amount shall not be varied10% of the amount shall not be varied

15% varied in proportion of the Contract Value to the Contract Sum

Sectional Completion : Subdivision of Preliminaries Costs

For the adjustment of preliminaries for sections of the work the value of fixed, value, and time related amounts of the preliminaries for each section is required.  The contractor is to provide such 

information within fifteen (15)  working days of taking possession of the site, failing which the categorised preliminaries amounts shall be prorated to the value of each section.  

The above shall apply equally for projects where sectional completion was not contemplated at tender stage but subsequently occurred  on an adhoc basis during construction of the works as 

agreed between the client and the employer.  The original priced categorised amounts for fixed, value, and time related amounts shall be prorated to the value of each section.

When an extension of time has been granted in terms of the GCC and the preliminaries require to be adjusted accordingly, the pertinent sectional (subdivided) categorised preliminaries amounts 

shall be utilised, where applicable and not the overall preliminary amounts.

Adjustment of Preliminaries (Clause 6.7, 6.8, 6.10 and 6.11)

- An amount varied in proportion to the contract value as compared to the Contract Sum.

- An amount varied in proportion to the Construction Period as compared to the initial Construction Period (excluding revisions to the Construction Period to which the Contractor is not entitled) to 

adjustment of the Contract Value in terms of the agreement.

Where sectional completion is required in terms of the agreement, the Contractor shall provide the Principal Agent with the division of the above categorized amounts into sections. Should the 

Contractor fail to provide such information within the period stipulated the categorized amounts shall be prorated to the value of each section.

The Contractor shall within 15 working days of the date of possession of the site provide the Principal Agent with a detailed 

breakdown of Preliminaries amounts for the works as a whole, or per section where applicable, including administrative and 

supervisory staff charges and for the use of construction equipment in terms of the programme.

The preliminaries amounts shall be paid in terms of:                                                          

10% of the General Items/Preliminaries amount shall not be varied

15% of the General Items/Preliminaries shall only be varied in proportion of the Contract Price to the Contract Sum

75% of the General Items/Preliminaries shall be varied in proportion to the revised Construction Period compared with the initial Construction Period.

* Assessed by the Engineer/Principal Agent as an amount prorated to the value of the Work duly executed in the same ratio as the Preliminaries bears to the Contract Price excluding VAT, 

Preliminary amount, Contingencies and any CPAP.

If the Contractor and the Engineer/Principal Agent can not agree, within 10 Working Days from the Commencement Date, on such a division then the 

Engineer/Principal Agent shall make a division of the Preliminaries to be incorporated in the valuations for each monthly payment certificate as follows;

For the adjustment of Preliminaries both the Contract Sum and the Contract Value (including tax) shall exclude the amount of Preliminaries, all Contingency 

Sum(s) and any provision for Cost Price Adjustment Provisions:-

- An amount which shall not be varied.

** Calculated from the priced Bill of Quantity/Lump Sum document. The Contractor and the Engineer/Principal Agent shall agree on a division of the priced Preliminaries items into: initial 

establishment charge, monthly charge and final disestablishment charge.
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 No YES or NO

 Yes YES or NO

 

 No YES or NO

 YES or NO

Yes             P No 

            
YES

✓

3

Capacity 

of signatory
as Witness.

as Witness.

Name of signatory for and behalf of the Contractor who by signature hereof 

Not applicable

Contract drawings:   

Other documents:     

SIGNATURES OF THE CONTRACTING PARTIES

Thus done and signed at…………………………………………………………….on …………..of………………………………………………………….20.….

Waiver of the Contractors lien or right of continuing possession is required.

The Tenderer agrees to provide a bank or insurance guarantee in accordance with clause 6.2.3 of the Conditions of the GCC2010 Contract within the period 

stated in the Contract Data. This guarantee shall be for a sum equal to an amount stated in the Contract Data.

Guarantees submitted must be issued by either an insurance company duly registered in terms of the Insurance Act (Long Term Insurance 

Act No 52 of 1998 or Short Term Insurance Act No 53 of 1998) or by a bank duly registered in terms of the Banks Act No 94 of 1990, on the 

pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be accepted.

(a) the tenderer accepts that in respect of contracts up to R1 million, a payment reduction of 5% of the contact value will be applicable and will be reduced by 

the Employer in terms of the applicable conditions of contract.   

(b) in respect of contracts above R1 million, the Tenderer offers to provide security as indicated below: select one option

(i) cash deposit of 10 % of the Contract Price

(ii) bank or insurance Performance Guarantee of 10 % of the Contract Price

(iii) cash deposit of 5% of the Contract Price and a payment reduction of 5% of the value certified in the payment certificate 

(excluding VAT) 

(iv) bank or insurance guarantee of 5% of the Contract Price and a payment reduction of  5% of the value certified in the 

payment certificate (excluding VAT)

NOTE: Where the Tenderer has not selected one of the guarantee options above, the default option will be as if the Tenderer has selected a security of a bank 

or insurance guarantee of 5% of the value of the Works and a payment reduction of 5% of the value certified in the payment certificate excluding value added 

tax. - See GCC2010 clause 6.2.2 as amended in Contract Data.

GUARANTEE OPTIONS

Capacity of signatory

Name of signatory for and behalf of the Employer who by signature hereof 

Thus done and signed at…………………………………………………………….on …………..of………………………………………………………….20.….

2.2   DESIGN BRIEF

Not applicable

2.3   DRAWINGS

See list of drawings/Annexure's attached to this document.

2.4   DESIGN PROCEDURES
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C1.3 - FORM OF GUARANTEE

PORT SHEPSTONE HOSPITAL - NEW PSYCHIATRIC WARD
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10%
 

PORT SHEPSTONE HOSPITAL - NEW PSYCHIATRIC WARD

"Contractor" means: 

GUARANTOR DETAILS AND DEFINITIONS

The Provincial Administration of KwaZulu-Natal in its Department of Public Works"Employer" means: 

"Guaranteed Sum" means:    The maximum aggregate amount of:
Of Contract Sum

The Agreement made in terms of the Form of Offer and Acceptance and 

such amendments or additions to the Contract as may be agreed in writing 

between the parties.

"Contract" means:                  

The accepted amount inclusive of tax of:"Contract Sum" means:          

"Expiry Date" means: 

   

   

Amount in Words: 

Amount in Words: 

C1.3 PERFORMANCE GUARANTEE - 

GCC FOR CONSTRUCTION WORKS (2nd Edition - 2010)

Head: Public Works
KZN Department of Public Works:
Private Bag X 9041
PIETERMARITZBURG
3200

Sir,

ON DEMAND PERFORMANCE GUARANTEE

Tender Number ZNTM01259W Project Code WIMS 044044

"Guarantor" means: 

Physical Address: 

For use with the General Conditions of Contract for Construction Works, Second Edition, 2010.

"Engineer" means: 

"Works" means: 

"Site" means: 

Page 21 of 50



KZN Department of Public Works

Effective Date: 1 MAY 2025

Revision 12

1

2

3

3,1

3,2

4

4,1

4,2

4,3

5

5,1

5,2

5,3

6

7

8

9

Subject to the Guarantor's maximum liability referred to in 1, the Guarantor undertakes to pay to the Employer the 

Guaranteed Sum or the full outstanding balance upon receipt of a first written demand from the employer to the 

Guarantor at the Guarantor's physical address calling up this Performance Guarantee, such demand stating that:

PERFORMANCE GUARANTEE

Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance Guarantee by 

the Employer.

Payment by the Guarantor in terms of 4 or 5 shall be made with seven (7) calendar days upon receipt of the first written 

demand to the Guarantor.

A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum 

certified by the Engineer in an Interim or Final Payment Certificate has not been made in terms of the 

Contract and failing such payment within seven (7) calendar days, the Employer intends to call upon the 

Guarantor to make payment in terms of 4.2;

A first written demand issued by the Employer to the Guarantor at the Guarantor's physical address with a 

copy to the Contractor stating that a period of seven (7) days has elapsed since the first written demand in 

terms of 4.1 and the sum certified has still not been paid;

A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of the 

Contract of the sum Certified in 4.

the Contract has been terminated due to the Contractor's default and that this Performance Guarantee is 

called up in terms of 5; or

The Guarantor hereby acknowledges that: 

The Guarantor's liability shall be limited to the amount of the Guaranteed Sum.

Subject to the Guarantor's maximum liability referred to in 1, the Guarantor hereby undertakes to pay the Employer the 

sum certified upon receipt of the documents identified in 4.1 to 4.3:

any reference in this Performance Guarantee to the Contract is made for the purpose of convenience and 

shall not be construed as any intention whatsoever to create an accessory obligation or any intention 

whatsoever to create a suretyship; 

its obligation under the Performance Guarantee is restricted to the payment of money.

Engineer Issues: Interim Payment Certificates, Final Payment Certificates and the Certificate Completion of the 

Works as defined in the Contract.

CONTRACT DETAILS

the aforesaid written demand is accompanied by a copy of the notice of termination and/or the 

provisional/final sequestration and/or the provisional liquidation court order.

The Guarantor's period of liability shall be from and including the date of issue of this Performance Guarantee and up to 

and including the Expiry Date or the date of issue by the Engineer of the Certificate of Completion of the Works or the 

date of payment in full of the Guaranteed Sum, whichever occurs first. The Engineer and/or the Employer shall advise 

the Guarantor in writing of the date on which the Certificate of Completion of the Works has been issued.

a provisional or final sequestration or liquidation court order has been granted against the Contractor and 

that the Performance Guarantee is called up in terms of 5; and

It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 4 and 5 shall not 

exceed the Guarantor's maximum liability in terms of 1.

Where the Guarantor has made payments in terms of 5, the Employer shall upon the date of issue of the Final Payment 

Certificate submit an expense account to the Guarantor showing how all monies received in terms of this Payment 

Guarantee have been expended and shall refund to the Guarantor any resulting surplus. All monies refunded to the 

Guarantor in terms of this Performance Guarantee shall bear interest at the prime overdraft rate of the Employer's bank 

compounded monthly and calculated from the date payment was made by the Guarantor to the Employer until the date 

of refund.
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10

11

12

13

14

Date

 

 

 

 

 

Capacity

 

 

 

Guarantor's signatory (1) 

Signed at

Capacity

The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which the Employer 

may deem fit and the Guarantor shall not have the right to claim his release from this Performance Guarantee on 

account of any conduct alleged to be prejudicial to the Guarantor.

The Guarantor chooses the physical address as stated above for the service of all notices for all purposes in connection 

herewith. 

Witness signatory (2) 

Witness signatory (1) 

Guarantor's signatory (2) 

This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as a liquid 

document for the purposes of obtaining a court order.

This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where after no claims 

will be considered by the Guarantor. The original of this Guarantee shall be returned to the Guarantor after it has expired.

Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby consents in terms of 

Section 45 of the Magistrate's Court Act No 32 of 1944, as amended, to this jurisdiction of the Magistrate's Court of any 

district having jurisdiction in terms of Section 28 of the said Act, notwithstanding that the amount of the claim may 

exceed the jurisdiction of the Magistrate's Court.
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PORT SHEPSTONE HOSPITAL - NEW PSYCHIATRIC WARD
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1

2

3

4

WIMS 044044Project Code:ZNTM01259W
Tender 

no:

C2.1 Pricing Instructions

Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not

applicable”)

The adjustment of the preliminaries each item priced is to be allocated to one or more of the three

categories by insertion of “F”, “V”, “T” as the case may be against the price in the “rate” column

immediately preceding the “amount” column, where “F” denotes a fixed amount (amount not varied),

“V” denotes an amount variable in proportion to value and “T” denotes an amount variable in

proportion to time.

MASSES AND MEASURING UNITS

These shall be in accordance with the Measuring Units and National Measuring Standards Act No. 76

of 1973 and amendments thereto.

The pages of each of these documents are numbered consecutively and before the Tenderer submits

his tender he should check the number of pages, and if any are found missing or duplicated, or the

figures or writing indistinct, or the documents contain any obvious error, he should apply to the Head :

Public Works AT ONCE and have same rectified as no liability whatsoever will be admitted by the

Administration in respect of errors in Tender due to the foregoing.

All items described as "Provisional" shall be used as directed by the Employer and measured and

valued or paid for. 

No work for which "Provisional" items are allowed shall be commenced without written instructions

from the Head : Public Works.

PRICES FOR VARIATIONS

Where prices or quotations for variations are submitted by the Contractor during the currency of the

Contract, it is to be clearly understood that these are for the purpose of consideration by the Head :

Public Works and that there is no assumption of acceptance. The Contractor will be notified of

acceptance of prices or quotations either by insertion of the amount on the variation order or by written

intimation.

The scale to which the Drawings are made is only to be made use of when no figured dimensions are

given either on the Drawings or in the tender documents and the figured dimensions are always to be

followed though they may not coincide with the scale of the Drawings, but dimensions where possible

are to be taken from the buildings.

SCALE

C2.1 PRICING INSTRUCTIONS
GCC FOR CONSTRUCTION WORKS (Second Edition  2010)

Project 

title:
PORT SHEPSTONE HOSPITAL - NEW PSYCHIATRIC WARD

PROVISIONAL ITEMS
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Together with this, the Tenderer must confirm that the tender price relating to an imported product,

was based on the rate of exchange 14 days prior to the closing date as mentioned above.

TIMELY ORDERING OF MATERIALS

ELECTRICAL LIGHTING, POWER AND WATER 

The Contractor shall provide any artificial lighting which may be necessary or required for the proper

execution of the works, and provide electric power and water required by all Sub-Contractors,

Nominated Sub-Contractors and Sub-Contractors appointed directly by the Employer.

The Contractor shall give all notices and pay all fees in connection with temporary electrical and water

connections and shall connect temporary Electrical and Water meters for and pay for all current and

water consumed.

Tenderers are advised that the permanent light fittings and water points of any kind installed in the

Works are not to be used to provide temporary lighting and supplement water requirements for

construction purposes.

It is a condition of this tender that should the tenderer elect to price the Rock Excavation included in

this tender, the rates must be market related and should be identically priced for the same

classification of excavations and not vary for similar billed items in the different sections.

STANDARD SYSTEM OF MEASUREMENT WHERE BILLS OF QUANTITIES FORM PART OF THE 

TENDER DOCUMENTS

The work executed under this Contract has been measured in accordance with the;

including all amendments unless descriptions of items indicate a deviation and it shall be understood 

that the system of measurement which is herein adopted is the only system of measurement which will 

be recognised in connection with this contract. Any contradictions to this system of measurement 

contained in the “Model Preambles for Trades 2008” shall be disregarded (unless same have been 

accommodated in the system of measurement) but applicable rates shall be included for all 

requirements stated and not measured separately in compliance with this system.

Standard System of Measuring Builders Work (7th Edition)

PRICING OF ROCK EXCAVATIONS

All tenders by means of which imported products are being called for, must use the rate of exchange

14 days prior to the closing date indicated in the tender documents. If this day falls on a weekend or

public holiday, the next working day must be used.

Furthermore, Tenderers must submit documentary proof (in the form of a certified copy) from their

bank or legally recognised financial institution, clearly indicating what the rate of exchange was 14

days prior to the closing date, as mentioned above.

IMPORT PERMITS, DUTIES AND SURCHARGES.

The Contractor is warned to place all orders for materials or special articles as early as possible, as he

will be held solely responsible for any delay in the delivery of such goods.

Nevertheless this tender is conditional upon no liability being attached to the Contractor if delivery of

materials is rendered impossible by reason of any act of the Government.
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It is the deliberate policy of the Provincial Administration of KwaZulu-Natal to foster and to

encourage the economic empowerment of Black South Africans. This policy will be implemented

without prescription and without prejudicing the principles and the integrity of the Provincial

Administration of KwaZulu-Natal. Subject to these constraints and also subject to good business

practise and commercial consideration, it is therefore considered appropriate that the Provincial

Administration of KwaZulu-Natal should encourage business relationships with companies which

actively pursue Affirmative Action and Black Economic Empowerment Programmes. 

BROAD BASED BLACK ECONOMIC EMPOWERMENT

REGISTRATION ON THE CENTRAL SUPPLIERS DATABASE

Once the supplier information has been varified with external data sources by National Treasury a

unique supplier number and security code will be allocated and communicated to the supplier.

Suppliers will be required to keep their data updated regularly and should confirm at least once a

year that their data is still current and updated.

Prospective suppliers will be able to self - register on the CSD website: www.csd.gov.za

Suppliers can provide their CSD supplier number and unique security code to organs of state to

view their varified CSD information.

It is a condition of tender that the taxes of the successful tenderer must be in order, or that

satisfactory arrangements have been made with South African Revenue Service (SARS) to

meet the Tenderder’s tax obligations. It is a condition of this Offer of Commission that your

practice remains in good standing with SARS (South African Revenue Services) in terms of its

tax clearance, during the project, which is required to process your payment certificates.

In terms of the Public Finance Management Act (PFMA), 1999 (Act No 1 of 1999) Section 38 (1)

(a) (iii) and 51 (1) (iii) and Section 76 (4) of PFMA National Treasury developed a single platform,

The Central Supplier Database (CSD) for the registration of prospective suppliers including the

varification functionality of key supplier information.

In responding to this tender you are therefore encouraged to devote attention to these two

subjects of Affirmative Action and Economic Empowerment. In addition, in considering the

appointment of sub-contractors, you are requested to extend the spirit of these policies.

SARS will then furnish the Tenderder with a Tax Compliance Status (TCS) PIN that will be valid

for a period of 1 (one) year from the date of approval.

The foregoing enunciations of this policy are not intended to be prescriptive nor to preclude any

individual or operation from responding to this tender.

Tenderers are required to fill in clearly, legibly, in bold print and black ink their CSD supplier

number in the space hereunder:

In tenders where Consortia / Joint Ventures / Sub-contractors are involved, each party must

submit a separate Tax Compliance Status (TCS) PIN.

In order to meet this requirement tenderers are required to apply via e-filing at any SARS branch

office nationally. The Tax Complance Status (TCS) requirements are also applicable to foreign

Tenderders / individuals who wish to submit Tenders.

Name of Supplier

Central Supplier Database (CSD) 

Supplier Number:

TAX CLEARANCE REQUIREMENTS

Application for Tax Compliance Status (TCS) PIN can be done via e-filing at any SARS branch

office nationally or on the website www.sars.gov.za.

Tax Clearance Certificates may be printed via eFiling. In order to use this provision, taxpayers

will need to register with SARS as eFilers through the website www.sars.gov.za.

Tax Clearance Certificates may be printed via eFiling. In order to use this provision, taxpayers

will need to register with SARS as eFilers through the website www.sars.gov.za.

Security PIN Number

Company / Entity Tax 

Reference Number
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The Bills of Quantities document forms part of and must be read and priced in conjunction with all the

other documents forming part of the contract documents, the Standard Conditions of Tender,

Conditions of Contract, Standard Preambles to all Trades, Specifications, Drawings and all other

relevant documentation.

Should the Bills of Quantities/Lump Sum Document be a fixed price contract, the following clause must

be inserted in the Pricing Instructions:

Tenderders are to take note that the contract price adjustments are not applicable to this contract.

Tenderders should therefore make provision in the Contract Sum, schedule of rates, etc. for possible

price increases during the contract period, as no claims in this regard shall be entertained.

VALUE ADDED TAX

The tender price must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the Bills

of Quantities must however be net (exclusive of VAT) with VAT calculated and added to the Total

Value thereof in the Final Summary.

FIXED PRICE CONTRACT

BILLS OF QUANTITIES/LUMP SUM DOCUMENT14

DEVELOPMENT OF SKILLS THROUGH INFRASTRUCTURE CONTRACTS

The contractor shall achieve in the execution of this contract the Contract Participation Goals (CPG) 

relating to the engagement of targeted enterprises as established in the CIDB Standard for Indirect 

Targeting for Enterprise Development through Construction works Contracts Published in  

Government Gazette No 48491)
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BILL NO. 1  

C2 .2 PRELIMINARY AND GENERAL

NOTES  UNIT QUANTITY RATE AMOUNT

i) The agreement is to be the General Conditions of Contract for Works of Civil

Engineering Construction (2010) (Second Edition) , published by the S. A.

Institution Of Civil Engineering.

ii) The Preliminaries are to be the Construction and management requirements

for works contracts - Part 1: General engineering and construction works

(SANS 1921-1: 2004 Edition 1) prepared by Standards South Africa and shall

be deemed  to be incorporated herein.

iii) Tenderers are referred to the abovementioned documents for the full intent

and meaning of each clause thereof (hereinafter referred to by heading and

clause number only) for which such allowance must be made as may be

considered necessary.

iv) Where standard clauses or alternatives are not entirely applicable to this

contract such modifications, corrections or supplements as will apply are

given  under each relevant clause heading.

v) Where any item is not relevant to this specific contract such item is marked

N/A (signifying "not  applicable").

vi) Adjustment of the preliminaries: each item priced, is to be allocated to one or

more of the three categories, where "F" denotes a fixed amount (amount not

to be varied), "V" denotes an amount variable in proportion to value and "T"

denotes an  amount in proportion to time.

vii) Time (T) related Preliminaries will only be adjusted for omissions or additions,

issued by the Employer, or delays caused by the Employer, for which variation

and extension of time has been granted. See Contract Data .

SECTION A:  GENERAL CONDITIONS OF CONTRACT

A1 General (clause 1) 

F:............................. V:............................ T:............................ 
Item

A2 Basis of Contract (clause 2) 

F:............................. V:............................ T:............................ 
Item

A3 Engineer (clause 3) 

F:............................. V:............................ T:............................ 
Item

A4 Contractor's General Obligation (clause 4) 

F:............................. V:............................ T:............................ 
Item

 
A5 Time and Related Matters (clause 5) - As referred to in the Contract Data 

under Special Condition of Contract. The Contract Period shall be deemed to 

include all Non – Working Days, Special Non – Working Days and the year-

end Builders Annual Industry Holiday Periods. 

F:............................. V:............................ T:............................  

Item

 

Carried forward to collection R
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A6 Payment and Related Matters (clause 6) 

F:............................. V:............................ T:............................ 
Item

 
A7 Quality and Related Matters (clause 7) 

F:............................. V:............................ T:............................ 
Item

A8 Risk and Related Matters (clause 8) 

F:............................. V:............................ T:............................ 
Item

 
A9 Termination of Contract (clause 9) 

F:............................. V:............................ T:............................ 
Item

 

A10 Claims and Disputes (clause 10) 

F:............................. V:............................ T:............................ 
Item

 

SECTION B:   SANS 1921-1:2004 (Edition 1):  CONSTRUCTION AND 

MANAGEMENT REQUIREMENTS FOR WORKS CONTRACTS:  PART 1

 

Refer to  the  SCOPE OF WORK for detail requirements:

B1 Scope  

F:............................. V:............................ T:............................ Item

B2 Normative references  

F:............................. V:............................ T:............................ Item

B3 Definitions  

F:............................. V:............................ T:............................ Item
 

B4 Requirements for construction and management  

F:............................. V:............................ T:............................ Item

B4.1 General  

F:............................. V:............................ T:............................ Item

B4.2 Responsibilities for design and construction

F:............................. V:............................ T:............................ Item

B4.3 Planning, programme and method statements

F:............................. V:............................ T:............................ Item

 

Carried forward to collection R
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B4.4 Quality assurance

F:............................. V:............................ T:............................ 
Item

 
B4.5 Setting out

F:............................. V:............................ T:............................ 
Item

 
B4.6 Management and disposal of water

F:............................. V:............................ T:............................ 
Item

 
B4.7 Blasting

F:............................. V:............................ T:............................ 
Item

 
B4.8 Works adjacent to services and structures

F:............................. V:............................ T:............................ 
Item

 
B4.9 Management of the Works and site

F:............................. V:............................ T:............................ 
Item

 
B4.10 Earthworks

F:............................. V:............................ T:............................ 
Item

B4.11 Testing

F:............................. V:............................ T:............................ 
Item

B4.12 Materials, samples and fabrication drawings

F:............................. V:............................ T:............................ 
Item

B4.13 Equipment

F:............................. V:............................ T:............................ 
Item

B4.14 Site establishment

F:............................. V:............................ T:............................ 
Item

B4.15 Survey control

F:............................. V:............................ T:............................ 
Item

B4.16 Temporary works

F:............................. V:............................ T:............................ 
Item

Carried forward to collection R
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B4.17 Existing services

F:............................. V:............................ T:............................ 
Item

B4.18 Health and safety

F:............................. V:............................ T:............................ 
Item

B4.19 Environmental requirements

F:............................. V:............................ T:............................ 
Item

 
B4.20 Alterations, additions, extensions and modifications to existing works

F:............................. V:............................ T:............................ 
Item

B4.21 Inspection of adjoining structures, services, buildings and property

F:............................. V:............................ T:............................ 
Item

 
B4.22 Attendance on nominated and selected subcontractors

F:............................. V:............................ T:............................ 
Item

 

SECTION C: SCOPE OF WORK in accordance with SANS 10403
(The reference to Clauses refer to Table B.1 of SANS 1921-1:2004)

C1 Certification by recognised bodies - CLAUSE 4.4

F:............................. V:............................ T:............................ 
Item

 
C2 Agrément certificates - CLAUSE 4.5

F:............................. V:............................ T:............................ 
N/A

C3 Other services and facilities - CLAUSE 4.8

F:............................. V:............................ T:............................ 
Item

C4 Recording of weather - CLAUSE 5.2

F:............................. V:............................ T:............................ 
Item

C5 Management meetings - CLAUSE 5.3

F:............................. V:............................ T:............................ 
Item

C6 Daily records CLAUSE 5.6

F:............................. V:............................ T:............................ 
Item

C7 Bond and guarantees - CLAUSE 5.7

F:............................. V:............................ T:............................ 
Item

Carried forward to collection R
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C8 Permits - CLAUSE 5.9

F:............................. V:............................ T:............................ 
Item

C9 Proof of compliance with the law - CLAUSE 5.10

F:............................. V:............................ T:............................ 
Item

 SECTION D: SPECIFICATION DATA ASSOCIATED WITH SANS 1921-

1:2004 (Table A.1)

D1
Requirements for drawings, information and calculations for which the 

contractor is responsible CLAUSE 4.1.7

F:............................. V:............................ T:............................ 
Item

D2 The responsibility strategy assigned to the contractor for the works  CLAUSE 

4.2.1

F:............................. V:............................ T:............................ 
Item

D3 The planning, programme and method statements - CLAUSE 4.3

F:............................. V:............................ T:............................ 
Item

D4 Samples of materials, workmanship and finishes - CLAUSE 4.12.1

F:............................. V:............................ T:............................ 
Item

D5 Fabrication drawings that the contractor is to provide and deliver to the 

employer  - CLAUSE 4.12.2

F:............................. V:............................ T:............................ 
Item

D6 Office for the foreman CLAUSE 4.14.3

F:............................. V:............................ T:............................ 
Item

D7 Telephone -  CLAUSE 4.14.3

F:............................. V:............................ T:............................ 
Item

D8 Office for inspector of works  -  CLAUSE 4.14.3

F:............................. V:............................ T:............................ 
Item

D9 Telephone in office for inspector of works  -  CLAUSE 4.14.3

F:............................. V:............................ T:............................ 
Item

D10 Sheds  -  CLAUSE 4.14.3

F:............................. V:............................ T:............................ 
Item

Carried forward to collection R
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D11 Provision and erection of signboards - CLAUSE 4.14.6

F:............................. V:............................ T:............................ 
Item

D12 Termination, diversion or maintenance of existing services - CLAUSE4.17.1

F:............................. V:............................ T:............................ 
Item

D13 Services which are known to exist - CLAUSE 4.17.3

F:............................. V:............................ T:............................ 
Item

D14 Detection apparatus - CLAUSE 4.17.4

F:............................. V:............................ T:............................ 
Item

D15 Additional health and safety requirements - CLAUSE 4.18

F:............................. V:............................ T:............................ 

Item

SECTION E: SPECIFIC PRELIMINARIES
Section E contains Specific Preliminary items which apply to this contract except where 

"N/A" (Not Applicable) appears against the item.

E1 PROPRIETARY BRANDED PRODUCTS 

The contractor shall take delivery of, handle, store, use apply and/or fix all

proprietary branded products in strict accordance with the manufacturers'

instruction after consultation with the manufacturer's authorised representative.

F:............................. V:............................ T:............................ Item

 

E2 OVERTIME 

Should overtime be required to be worked for any reason whatsoever, the

costs of such overtime are to be borne by the Contractor unless the

Engineer/Principal Agent has specifically authorised in writing, prior to the

execution thereof, that costs for such overtime are to be borne by the

Employer.

F:............................. V:............................ T:............................ Item

 

E3 AS BUILT DRAWINGS 

The position of construction breaks and the extent of individual concrete pours

are to be recorded by the Contractor on the Structural Engineer's drawings and

are to be submitted to the Engineer/Principal Agent and the Structural

Engineer for their records. 

F:............................. V:............................ T:............................ Item
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SECTION  E: SPECIFIC PRELIMINARIES

E4 SITE INSTRUCTIONS 

Site Instructions issued on site are to be recorded in triplicate in a Site 

Instruction book which is to be maintained on site by the Contractor.

F:............................. V:............................ T:............................ 
Item

E5 LABOUR RECORD 

At the end of each week the Contractor shall provide the Engineer/Principal

Agent with a written record, in schedule form, reflecting the number and

description of tradesmen and labourers employed by him and all sub-

contractors on the works each day.

F:............................. V:............................ T:............................ 
Item

Note : In the event that the contractor fails to satisfy the requirements of this 

specification, the Employer (Head: Public Works) may apply any of the 

sanctions provided in the contract. Sanctions may include the application of a 

financial penalty of .04% of the Contract Sum per calendar day of which the 

required report has not been submitted.
E6 PLANT RECORD 

At the end of each week the Contractor shall provide the Engineer/Principal

Agent with a written record, in schedule form, reflecting the number, type and

capacity of all plant, excluding hand tools,  currently used on the works.

F:............................. V:............................ T:............................ 
Item

E7 NON CESSION OF MONIES 

The Contractor shall not cede nor assign his rights or claims to any monies

due or to become due under this contract.

F:............................. V:............................ T:............................ 
Item

E8 SECTIONAL COMPLETION 

When it is required that the contract be executed in sections or portions, the

tenderer shall allow for all costs in this regard as no claim for additional costs

will be entertained.

F:............................. V:............................ T:............................ 
Item

E9 LOCAL LABOUR

It is a general requirement of this contract that persons normally resident in the

locality of the works (Local Labour) be given preference for employment on the

contract. Provided, however, that should adequate and appropriate Labour not

be available within the locality, others may be employed subject to satisfactory

proof being provided that every reasonable endeavour has been made to

employ Local Labour. The Contractor shall identify the local community

leaders with the purpose of negotiating with them regarding the utilization of

Local Labour in the construction process. In this regard, the Contractor shall

furthermore give preference, wherever possible to the employment of single

heads of households, women and youth. The Contractor shall, in general,

maximize the involvement of the local community.

F:............................. V:............................ T:............................ 
Item

Carried forward to collection R
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E10 IMPORT PERMITS AND DUTIES

The responsibility for obtaining the necessary import permits shall rest with the

successful Tenderer. No foreign exchange will be arranged or provided by the

Administration.

Tenderers are to allow in their tenders and pay the ordinary levy imposed on

imported items in terms of item 196.10 of Part 8 of Schedule No. 1 of the

Customs and Excise Act, 1964 with effect from 1 October 1989.

F:............................. V:............................ T:............................ 
Item

E11 CONTRACT PRICE ADJUSTMENT PROVISIONS (CPAP)

Notwithstanding anything to the contrary contained in the GCC for

Construction Works 2010 2nd Edition, this Contract shall only when the

Construction Period exceeds 6 months and the Contract sum exceeds

R1,000,000,00 be subject to the Contract Price Adjustment Provisions Indices

Application Manual for use with P0151 indices (CPAP) (Revised 1 January

2013) as published by Statistics South Africa. Tenderers are advised that with

reference to Clause 3.4.6 of the Contract Price Adjustment Provisions (CPAP)

Indices Applications Manual, the Head: Public Works will not accept the

submission by Tenderers of lists of  additional items.

Where this contract is a Lump Sum contract, the contract will be subject to

Contract Price Adjustment Provisions (CPAP) only where the contract period

equals or exceeds 6 calendar months. The applicable work group shall be WG

180 for domestic buildings or WG 181 for commercial and industrial buildings.

F:............................. V:............................ T:............................ 
Item

E12  EPWP CONDITIONS AND SPECIFICATIONS

12.1 EMPLOYMENT TARGETS

E12.1 a Employment Targets

It is a general requirement of this contract that persons normally resident in the 

ward of the works (local labour) be given preference for employment on the 

contract.  Provided, however, that should adequate and appropriate labour 

not be available within the ward, others may be employed subject to 

satisfactory proof being provided that every reasonable endeavour has been 

made to employ local labour (Local Sub-contractor(s); Skilled; Semi-skilled 

and Unskilled).  The contractor shall in consultation with the local community 

leaders (Project Steering Committee) with the purpose of negotiating with 

them regarding the utilization of local resources in the construction process.  In 

this regard, the contractor shall furthermore give preference, wherever 

possible, to the employment of single heads of households, women and youth 

as well as families declared as most indigent by War on Poverty / Sukuma 

Sakhe program profiling process.  The contractor should aim, in general, to 

maximise the involvement of the local community, however workers from other 

communities should not exceed 20% of all persons working on the project, 

where local employees possess skills at level of competency that meets 

contractor's requirements

F:............................. V:............................ T:............................ Item

Carried forward to collection R

The contractor needs to provide a realistic estimate on the number of jobs that 

the project has the potential to create throughout the project duration as the 

project will be implemented using labour-intensive construction methods on 

elements where it is economical and feasible. The number of jobs estimated to 

be created is a minimum of 228 unskilled labour.
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E12.1 b Employment requirements
Tenderers are advised that this contract will be subject to the Expanded Public

Works Program (EPWP) aimed at alleviating and reducing unemployment.

Tenderers must allow for any costs for the following employment requirements

of the EPWP program;

1. 60% of unskilled labour to be women

2. 55% of unskilled labour to be youth aged between 18 and 35 years

3. 2% of unskilled labour to be people living with disability 

4. 100% Unskilled labour utilised must reside within the boundaries of the

Municipality Ward where this contract is executed, with preference to the local

community closest or at walking distance to the contract site. Wherever

possible local skilled tradesmen are to be employed on this contract with the

view to maximize utilization of local resources. 

F:............................. V:............................ T:............................ Item

E12.1 c Labour rate and payment intervals

The contractor should ensure that labour rate paid to unskilled local labour is

commensurate to the daily task. When determining the rate, consideration

should be given to those EPWP beneficiaries that are mostly bread winners in

their families, as the program intends alleviating poverty. There should also be

consideration that the labour rate promotes creation of expanded number of

jobs created and person days of work.

Contractors should make endeavours to ensure that labourers, particularly

unskilled, are remunerated on fortnight basis and prior notification be made

should there be a shortfall on their wages.

The labour rate for local unskilled labour shall also be determined in

consideration of the location of the project, i.e. for projects implemented in

urbanized municipalities will not be the same as that for rural municipalities.

F:............................. V:............................ T:............................ Item

12.2 LABOUR INTENSIVE CONSTRUCTION METHOD

E12.2 a Labour Intensive Construction (LIC) method

On site there must be a person(s) having competency in managing and 

implementing LIC methods.

 *Foreman @ NQF Level 4 the Unit Standard on Implementing LIC methods on 

site.

*Site Agent/ Managers @ NQF level  5 the Unit Standard on Manage Labour-

Intensive Skills Programme both must be CETA accredited

F:............................. V:............................ T:............................ Item

E12.2 b Labour Intensive Construction Method

Those parts of the contract to be constructed using Labour Intensive methods 

will be marked in the BoQ with letter LI (indicating Labour Intensive) against 

every item so designated. Such works will only be constructed using method 

so indicated. 

Reference to be made to Guidelines for the implementation of Labour 

Intensive Infrastructure projects under EPWP.

 "Scope of Work in Respect of Work Relating to the Expanded Public Works 

Programme (EPWP)"
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Due to the nature of the work involved, this type of project lends itself to be 

feasible as a labour-intensive project i.e. the construction activities will indeed 

require skilled / unskilled labour.

The aim of the project is to provide some form of economic benefit whilst 

generating and increasing the acquired skills shortage to improve sustainability 

in the local area.  The following are potential focus areas where employment 

creation can be optimized per project :

(i) Trenching works not exceeding depths of 1,5m including trenching for 

foundations, electrical, water, mechanical and civil services Works including 

backfilling where ground conditions permit

(ii) Building works : all masonry works (which include concrete mixing on site; 

brickwork; blockwork; plastering; screed works; jointing; etc);  painting, 

plumbing; ironmongery; roof cladding; glazing; tiling; carpentry; flooring; 

waterproofing; etc.

(iii) Sewer works including construction of manholes, laying of sewer pipes,    

bedding, backfilling and compaction

(iv) Water reticulation works including excavation, bedding, laying of pipes and 

compaction

(v) Site clearance works

(vi) Electrical reticulation works

(vii)Stormwater drainage using in-situ concrete

(viii)Landscaping and grassing of sport fields

(ix) Cleaning and fencing works

The above identified activities are deemed suitable to be constructed using the 

LIC methods; to build, upgrade and maintain the social and economic of the 

underdeveloped area, promoting community participation, development of 

skills and creating more work opportunities.

The above indentified activities should be marked in the Bills of Quantities with 

the letter (LI).  Contractor to price the above items in the Bills of Quantities 

bearing in mind that they are regarded as the main sources of job creation, 

whether sub-contracted or undertaken by the main contractor.

The use of plant to provide such works, other than plant specifically provided 

for in the scope of works, is a variation to the contract.  The items marked with 

the letters LI are not necessarily an exhaustive list of all the activities which 

must be done by hand.

Payment for items which are designated to be constructed labour-intensively 

(either in this schedule or in the Scope of Works) will not be made unless they 

are constructed using labour-intensive methods.  Any unauthorised use of 

plant to carry out work which was to be done labour-intensively will not be 

condoned and any works so constructed will not be certified for payment.

F:............................. V:............................ T:............................ Item

E12.3 RECORD KEEPING

12.3.1 Every employer must keep in the project site office the following 

minutes of site progress meetings; contractors’ monthly site progress reports; 

accurately recorded attendance register; proof of payment as means to verify 

authenticity of data in the EPWP Beneficiary form submitted with payment 

certificates. Copies of submitted EPWP beneficiary data forms should also be 

kept in the site office.

F:............................. V:............................ T:............................ Item
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12.3.2 The employer must keep this record for a period of at least three (3) 

years after the completion of the project in his/her office as the project site 

office would have been relocated.

This should be safely kept for job creation data verifications and periodical 

audits on projects conducted by National and Provincial  Department of Public 

Works  after one (1) or two (2) quarters of submitting captured EPWP Data to 

the National EPWP coordinating Department.  

F:............................. V:............................ T:............................ Item

E12.4 EPWP Monthly Report documents:

At the end of each month the contractor must submit :

1.   EPWP monthly data collection form 

2.   Worker monthly payment upload

3.   Worker monthly acknowledgement of receipt of payment

4.   Worker monthly Payment register

5.  Worker monthly training form 

6.  Monthly attendance register

7.  Worker Monthly pay slips

8.  Unskilled labour certified ID copies (once off)

9.  Beneficiary ID-size photos

10. Proof of UIF 

11. Proof of COIDA

F:............................. V:............................ T:............................ Item

E12.5 EPWP Promotion

12.5.1 EPWP signage board

EPWP Program at the project level shall always be promoted through the 

provision of projects signage board that embraces EPWP logo at the bottom, 

correct measurement for this sign board will be provided by the project leader 

during the site hand over meeting

F:............................. V:............................ T:............................ Item

12.5.2 Branding of labour apparel

Contractor & Sub-contractors’ labourers shall be provided with EPWP branded 

Personal Protective Equipment (PPE), reflector vest with EPWP acronym at 

the back as an ideal and cost effective means of promoting program on site.

The contractor is advised to price for both item 12.5.1 and 12.5.2

F:............................. V:............................ T:............................ Item

Carried forward to collection R

Page 40 of 50



KZN Department of Public Works

Effective Date: 1 MAY 2025

Revision 12

UNIT QUANTITY RATE AMOUNT

E12.6 COMMUNITY LIAISON OFFICER (CLO)

UTILISATION OF A COMMUNITY LIAISON OFFICER 

The Contractor shall allow for and pay any and all costs necessary for the 

engagement of the services of a Community Liaison Officer (CLO) for the full 

duration of this contract

A CLO will be identified by the local structures (Project Steering Committee) of 

the ward areas and appointed following fair and transparent interviewing 

process, to be conducted in the presence of local structures and the contractor 

representative, in order to assist the Contractor in the procurement of any local 

labour, etc. required for this project. The Contractor is to liaise with the CLO 

and afford him any assistance needed in ensuring sound working relations with 

the local community.

Key Responsibilities of the CLO are envisaged to include and not necessary 

be limited to:

1. Assisting local leadership in conducting skills and resources audit which 

facilitates sourcing labour from within the ward or targeted areas for 

employment, as required by contractor.

2. Assisting in sourcing labour-only domestic sub-contractors and the 

procurement of materials from local resources, as required by the contractor.

3. Assisting the contractor by identifying areas of potential conflict and or 

threats to the project or to stakeholders in the project and recommend 

appropriate action to the contractor.

4. Assisting contractor and stakeholders in the project in the resolution of any 

conflict which may arise.

5. Establishing and ensuring that sufficient and open communication channels 

between the contractor and the work force are maintained.

6. Establish and ensuring that efficient and open communication channels 

between the contractor and the community are maintained

7. Identifying and reporting to the Contractor regarding issues where 

communication between stakeholder is necessary, recommend courses of 

action and facilitate such communications

8. Assisting the Contractor and the work force in the establishment of 

grievance procedures and necessary recommenda-tion to the Contractor 

regarding the grievances and solution thereto.

9. Attending to site meetings and project implementation meetings as required 

by the Contractor and prepare periodic reports as may be required by the 

Contractor from time to time.

10. Attending to such other duties which are consistent with the functions of a 

CLO, as may be required by the Contractor from time to time.

Tenderers are to price twice the rate of unskilled local labour rate against this 

item for any and all costs arising out of compliance with the foregoing and in 

the event of a Tenderer failing to price against this item or making inadequate 

financial provision against this item for compliance as aforesaid, then no claim 

for costs or additional cost incurred will be entertained by the Head: Works

F:............................. V:............................ T:............................ Item
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E12.7 SKILLS DEVELOPMENT ON SITE

Contractor in conforming to the object of EPWP that its beneficiaries need to 

be capacitated with skills that will render them employable in the future. It is 

then the responsibility of the Contractor that mandatory life skills are provided 

to 100% of workforce on site and on the job training to labourers from whom 

the potential for further development has been identified. The latter is not 

mandatory to all as it covers technical skills.

 

Contractor should also make provision for the possibility that there might be 

local youth that will need to be placed on the project with an intention to be 

provided support towards improving their level of competency and productivity.

Contractor shall also provide all necessary on-the-job training to targeted 

labour to enable such labour to master and advance on techniques required to 

undertake the work in accordance with requirements of the contract in a 

manner that does not compromise workers health and safety.

F:............................. V:............................ T:............................ Item

E12.8 Sub Contracting for local emerging enterprises

The project can support the notion of one main contractor to be appointed 

whilst several subcontractors, possibly from the local Small, Medium and Micro 

Enterprises (SMME) group, are employed to undertake various smaller 

activities

Two alternatives can be applied for setting out work for sub-contractors, i.e full 

responsibility (provide their own plant, materials and labour) or secondly the 

main contractor remains responsible for the supply of plant and materials, 

while the sub-contractor is responsible for implementation, thus providing the 

skills and labour content only for the various construction activities

The contractor will be required to appoint a reasonable number of emerging 

sub-contractors to undertake work to the minimum of 30% of the contract value 

on the various service areas but not limited to the following services :

This percentage excludes the costs of employing local unskilled labour.  A 

minimum of 30% of the total number of the appointed emerging sub-

contractors must be owned by females who have more than 50,1% ownership 

of their company / organisation.  SMME represent an important vehicle to 

address the challenges of job creation, economic growth and equity in our 

country.  SMME's are playing a critical role in absorbing labour, penetrating 

new markets and generally expanding economies in creative and innovative 

ways.

 

F:............................. V:............................ T:............................ Item
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E12.8.1 Sub Contractor Procedures

The recommendation will be that the contractor shall advertise and call for 

competitive tenders in respect of each portion of the works that are required to 

be sub-contracted.  The tenders received are then evaluated by both the 

employer and the contractor.  The evaluation panel shall comprise equal 

representatives from the Employer and from the Contractor

The Contractor shall without delay enter into contract with the successful 

tendering sub-contractor based on their accepted tender submission

This will promote the cost effective participation and development of smaller 

registered contractors in larger valued contracts without losing single point of 

accountability for projects.  This will allow the emerging contractors to tender 

for work in a fair, transparent and equitable manner rather that having to 

negotiate such contracts with the main contractor.  Also guarantees the 

participation of contractors registered in lower contractor grading designation.

F:............................. V:............................ T:............................ Item

E12.8.2 Sub Contractor Mentoring

Once the sub-contractors have been identified and engaged, the Contractor 

shall closely monitor their performance in the execution of their contracts.

The Contractor will be responsible for drawing up an implementation plan that 

will assist in managing the development of sub-contractors undertaking Labour 

Intensive work.

The Contractor will be responsible for management of the sub-contractors and 

to ensure that they comply with all EPWP requirements as set out in this 

specification.

The Contractor and sub-contractors will be required to compile monthly 

progress reports to be submitted with payment certificates.  The reports shall 

include planned targets with regards to the works and employment, 

employment of EPWP beneficiaries and project expenditure.  Failure to 

produce monthly reports will render payment certificates incomplete.

The Contractor will be required to assist, train, mentor and monitor its sub-

contractors and report through monitoring tools on progress of each sub-

contractor.

F:............................. V:............................ T:............................ Item

E12.8.3 Portfolio of Evidence

The Contractor is to develop and / or maintain a portfolio of evidence for each 

sub-contractor.  The Portfolio of Evidence is a collection of proof of the 

training, coaching, guidance and monitoring inputs provided to the sub-

contractor.  It is the document which records the development progress of the 

sub-contractor and will need to be updated continually thorughout the duration 

of the contract.
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The Portfolio of Evidence should include but not be limited to the following 

1. The development path designed for each sub-contractor

2. The Training course completed by the sub-contractor

3. The hours of guiding, coaching and mentoring received for each activity 

listed in the developmental plan

4. A list of outcomes achieved at each level for each activity

F:............................. V:............................ T:............................ Item

Performance and Penalties

The Contractor's performance will be monitored throughout the contract.  

Should the Contractor fail to fulfil his obligation he will be liable for penalties.  

Payment of the penalty shall not absolve the Contractor of any claim or relieve 

the Contractor of any of his duties, obligations or responsibilitiesunder the 

contract

1. Utilisation of the sub-contractors

The Contractor's achievement of the targets will be measured quarterly to 

determine the progress made to date

E12.8.4 Local Suppliers

Local material suppliers within the vicinity of the site to be utilised as long as 

their materials meet the required specification.  However, quality and suitability 

would have to be checked by the employer, if the local suppliers are unable to 

meet the demand the nearest suitable suppliers are to be used.

Production of materials should be done on site, where economies of scale 

allow eg. concrete paving blocks should be encouraged which will enable 

employment creation and also allow for enterprise development.

F:............................. V:............................ T:............................ Item

E 12.8.5 Tenderer's to Note Conditions

a) The contract to be entered into between the Contractor and the Priority 

Population Groups (PPG's) will be a LABOUR and MATERIAL sub-contract or 

a LABOUR ONLY depending on the Contractor and sub-contractor agreement.

b) The Contractor will be responsible for ensuring that all materials for use by 

the PPG’s in the works are on site timeously. The Contractor shall liaise with 

The Mentor and PPG to determine the nature and extent of materials required 

and the lead time necessary.

F:............................. V:............................ T:............................ Item

c) The Contractor shall be responsible for the overall programming of the 

Works and he is to allow for monitoring the PPG’s programme and progress.

d) In conjunction with the Mentor, he is to allow for the supervision and 

mentoring (where necessary) of the PPG to ensure quality and adherence to 

standard building practice

F:............................. V:............................ T:............................ Item
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e) The Contractor is to allow for extra storage facilities on site for the PPG’s 

tools and equipment.

F:............................. V:............................ T:............................ Item

f) Basic tools shall be provided by the PPG’s and where these are not 

available, the Contractor will supply him with the necessary tools and 

equipment and deduct the costs thereof from the interim claims made by the 

PPG.

g) Work requiring specialized tools will be provided free of charge by the 

Contractor with the provision that these be returned upon completion of the 

Work.

 

CO-ORDINATION AND SUPERVISION

The Contractor is to co-ordinate and supervise the work of all the PPG’s, Sub-

Contractors and Nominated Sub- Contractors appointed directly by the 

Employer in such a manner and at all times as will suit the building programme 

and he is to allow adequate access for the PPG’s, where required, to carry out 

their work in an efficient manner and acceptable quality standards in 

accordance with the specifications as no claims for extras in this connection 

will be entertained.

ATTENDANCE

The Contractor may allow for attendance upon the PPG’s concerned to 

execute the work. The Contractor is to allow the PPG’s the use of any 

scaffolding belonging to him while it remains so erected on the site.

 

Where scaffolding is necessary for the use by any PPG and the Contractor has 

not erected any for his own use or has removed same after his own use, the 

Contractor shall supply sufficient scaffolding to the PPG to be erected and 

dismantled by the PPG and returned to the Contractor.

This attendance upon PPG’s to execute the work is to include for the 

scaffolding provisions as aforesaid and, in addition, is to include for co-

operating to the fullest extent with all the parties, attending on off-loading 

materials, providing suitable storage for tools and materials used by the 

PPG’s, use of general facilities such as latrines, etc., supply and cost of power, 

lighting, water and the like.

F:............................. V:............................ T:............................ Item

 

E12.9 EPWP CONTRACT FOR LABOUR

It is compulsory that shortly after the Contractor and or sub-contractor has 

appointed local labour, the employment contract should be signed by both 

parties, prior to commencement with works on site. The employment contract 

forms part of the Ministerial Determination or from the regional EPWP officials.

F:............................. V:............................ T:..................................... Item

 

C12.10 EPWP Scope of Work for this Project

Contractors are to price the items on the Bills of Quantities highlighted below, 

bearing in mind that they are regarded as  main sources of job creation, 

whether sub-contracted or undertaken by the main contractor.
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Elements of the scope of work where application of Labour Intensive 

Construction methods are indicated with the letters (LI) are as follows :

(i) Excavating trenches for foundations and any other civil works with the  

depth not more than 1.5 m 

(ii) All masonry works which include concrete mixing on site; brickwork; 

plastering; screed works; jointing; etc.

(iii) Painting; Plumbing; Ironmongery; Roof Cladding; Glazing; Tiling; 

Carpentry; Flooring; Waterproofing; etc.

(iv) External works such as landscaping; cleaning; paving; fencing; tarmac; etc.

E13 HIV/AIDS AWARENESS

Tenderers are to price against the following items for compliance with the

SPECIFICATION FOR HIV/AIDS AWARENESS bound into this document (The

clauses referred to are those of the Specification for HIV/AIDS)

E13.1 Provide and maintain a condom dispenser in terms of Clause 5.1a) 

F:............................. V:............................ T:............................ Item

E13.2 Provide and maintain HIV/AIDS awareness posters  terms of Clause 5.1b)

F:............................. V:............................ T:............................ Item

E13.3 HIV /Aids Awareness Programme on Site for not less than 90% of workers

inclusive of all direct and indirect costs; 

Engage a qualified service provider as described in the scope of works to

conduct an HIV Awareness Programme  in terms of Clause 5.2.1a) 

F:............................. V:............................ T:............................ Item

E13.4 Arrange for workers to attend the HIV Awareness Programme in terms of

Clause 5.2.1b) 

F:............................. V:............................ T:............................ Item

E13.5 Reporting

Prepare and attach to claims for payment a brief report in terms of Clause 5.3

(see also HIV/STI Compliance Report included with this document).

F:............................. V:............................ T:............................ Item

Note: In the event that the contractor fails to satisfy the requirements of this specification,

the employer (Head: Public Works) may apply any of the sanctions provided for in the

contract. Sanctions may include the application of a financial penalty of .04% of the

Contract Sum per calendar day of which the required reports has not been submitted.

E14 OCCUPATIONAL HEALTH AND SAFETY ACT NO. 85 OF 1993

Tenderers are to allow for costs in providing a project specific ' Construction

Phase Safety, Health and Environmental Plan' in accordance with "Section 3 -

Specification Data associated with SANS 1921-1:2004" clause C4.18 in "Part

C3 - Scope of Work"

F:............................. V:............................ T:............................ Item

E15 NOTICE BOARD, SITE OFFICE, ETC.

Tenderers are to allow for the provision and removal of a project notice board 

and a site office in accordance with the Principal Agent's requirements.

F:............................. V:............................ T:............................ Item
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E16 IMPORTED MATERIALS AND EQUIPMENT
Where imported items are listed in the tender documents, the tenderer shall

provide all information called for, failing which the price of any such item,

material or equipment shall be excluded from currency fluctuations. (Refer to

T2.14 - Schedule of Imported Materials and Equipment .

F:............................. V:............................ T:............................ Item

E17 CONTRACT DOCUMENTS

The drawings issues with these Tender documents do not comprise the

complete set but serves as a guide only for tendering purposes and for

indicating the scope of works to enable the Tenderer to acquaint him with the

nature and extent of the works and the manner in which they are to be

executed.

Should any part of the drawings not be clearly legible to the Tenderer he shall,

before submitting his Tender, obtain clarification in writing from the principal

agent. 

F:............................. V:............................ T:............................ Item

E18 GENERAL PREAMBLES

The Document Preambles will be the “ASAQS Model Preambles for Trades –

2008” and is obtainable from the various Regional Office’s of the Department

of Public Works and shall be read in conjunction with the Bills of Quantities

and be referred to for the full descriptions of work to be done and materials to

be used.

F:............................. V:............................ T:............................ Item

E19 TRADE NAMES

Wherever a Trade Name for any product has been described in the Bills of

Quantities the Tenderer's attention is drawn to the fact that any other product

of equal quality may be used subject to the written approval of the Principal

Agent being obtained prior to the closing date for submission of Tenders.

F:............................. V:............................ T:............................ Item

E20 EXISTING PREMISES OCCUPIED

Refer to Scope of Works Part C3 of this Tender Document for information on

the occupation of existing buildings.

F:............................. V:............................ T:............................ Item

E21 INACCURATE AND DEFECTIVE WORK EXECUTED UNDER PREVIOUS 

CONTRACT

The contractor shall, after taking possession of the site and before

commencing the work, check all levels, liners, profiles and the like and satisfy

himself as to the dimensional accuracy of all work executed under the previous

contract which may affect his work.

Should any inaccurate or defective work be found, the contractor shall 

immediately notify the principal agent in writing requesting his instructions with 

regard thereto and afford every facility to those rectifying such inaccurate or 

defective work.

F:............................. V:............................ T:............................ Item

E22 VIEWING THE SITE IN SECURITY AREAS

If the site is situated in a security area and the Tenderder must arrange with 

the Authorities to obtain permission to enter the site for Tenderding purposes.

F:............................. V:............................ T:............................ Item
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E23 COMMENCEMENT OF WORKS IN SECURITY AREAS

If the works falls within a security area, the contractor must arrange with the

Authorities and give the necessary notices before commencement of the

works. Should the contractor fail to make such arrangements, admission to the

site may be refused and any additional costs will be for the contractor's

account.

F:............................. V:............................ T:............................ Item

E24 ENTRANCE PERMITS TO SECURITY AREAS

If the works fall within a security area, the contractor shall obtain entrance

permits for his personnel and workmen entering the area and shall comply with

all regulations and instructions which may be issued from time to time

regarding the protection of persons and property under control of the Authority.

F:............................. V:............................ T:............................ Item

E25 SECURITY CHECK OF PERSONNEL

The principal agent may require the contractor to have his personnel and 

workmen, or a certain number of them, security classified.

In the event of the principal agent requesting the removal of a person or 

persons from the works for security reasons, the contractor shall do so 

forthwith and shall thereafter ensure that such person or persons are denied 

access to the works and the site and/or to any document or information 

relating to the works.

F:............................. V:............................ T:............................ Item

E26 PROHIBITION ON TAKING PHOTOGRAPHS

In terms of article 119 of the Defence Act, 44 of 1957, it is prohibited to sketch 

or to take photographs of any military site or installation or any building or civil 

works thereon or to be in possession of a camera or other apparatus used for 

taking photographs, except when authorised thereto by or on behalf of the 

Minister.

The same prohibition is also applicable to all Correctional Institutions in terms 

of article 44.1(e) of the Correctional Services Act 8 of 1959.

F:............................. V:............................ T:............................ Item

E27 Management of Water                                                                            Water 

for Construction purposes must be obtained from alternative water sources 

(i.e. supply other than water that is produced and distributed by a regulated 

water service authority from a licenced water treatment works for human 

consumption), eg dams, rivers, boreholes, springs, rainwater harvesting, 

recycled sewerage water,etc. The alternative water source shall not be of an 

inferior quality / standard than that required for construction purposes. The 

client reserves the rigfht through his agents to test such supplies or request 

certificates confirming the grade and nature of the water supply. Relevant 

knowledge of the respective area will be an advantage. 

E28 DEVELOPMENT OF SKILLS THROUGH INFRASTRUCTURE CONTRACTS

The contractor shall achieve in the execution of this contract the Contract

Participation Goals (CPG) relating to the engagement of targeted enterprises

as established in the CIDB Standard for Indirect Targeting for Enterprise

Development through Construction works Contracts Published in Government

Gazette No 48491)

F:............................. V:............................ T:............................ Item
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PORT SHEPSTONE HOSPITAL - NEW PSYCHIATRIC WARD
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