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C1.1 Form of Offer & Acceptance 
 

Offer 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for 
the procurement of: 
 

THE CO-ORDINATION AND CONTROLLING OF QUALITY CONTROL 
ASSURANCE/INSPECTION ACTIVITIES AND PERFORMANCE OF PHYSICAL INSPECTIONS 
ON MAINTENANCE/PROJECTS AND OUTAGE ACTIVITIES AT LETHABO POWER STATION 
FOR A PERIOD OF THREE (3) YEARS. 
 
The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender. 
 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 

Options A 
or C 

The offered total of the Prices exclusive of VAT is  R [●] 

 Value Added Tax @ 15% is R [●] 

 The offered total of the amount due inclusive of VAT is1 R [●] 

 (in words) [●] 
 

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified 
in the Contract Data. 
 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
tenderer: 
 

 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 

Tenderer’s CIDB registration number:   

 

 
1 This total is required by the Employer for budgeting purposes only.  Actual amounts due will be assessed in 
terms of the conditions of contract. 
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer 
shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in 
this agreement and in the contract that is the subject of this agreement. 
 
The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: Service Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 
documents are valid unless contained in this Schedule. 
 
The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed and signed original copy of this document, including the Schedule of Deviations 
(if any).   
 
 
Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

for the 
Employer 
 

ESKOM HOLDINGS SOC LTD, MEGAWATT PARK, MAXWELL DRIVE, SANDTON, 
JOHANNESBURG, 2199P 
RIVATE 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 

 
Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and 
Acceptance. 
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Schedule of Deviations to be completed by the Employer prior to contract award 
Note: 

1.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the 
Parties and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those 
permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which 
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the 
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to 
incorporate the effect of it. 

 

No. Subject Details 

1 [●] [●] 

2 [●] [●] 

3 [●] [●] 

4 [●] [●] 

5 [●] [●] 

6 [●] [●] 

7 [●] [●] 

   

 
 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer 
during this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.  
 
 
 For the tenderer: 

 

 For the Employer 
 

Signature 
 

   

Name  
 

  

Capacity 
 

   

On behalf 
of 

(Insert name and address of organisation) 

 
 
 

 (Insert name and address of organisation) 

ESKOM HOLDINGS SOC LTD, 
MEGAWATT PARK, MAXWELL DRIVE, 
SANDTON, JOHANNESBURG, 
2199PRIVATE 
LETHABO POWER STATION 

Name & 
signature 
of witness 

   

 
Date 
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C1.2 TSC3 Contract Data 
 

Part one - Data provided by the Employer 
 
Completion of this data in full, according to the Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

1 General  

 The conditions of contract are the core 
clauses and the clauses for main Option:  

 

  A:  Priced contract with price list 

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options  

  X1:  Price adjustment for inflation 

  X2  Changes in the law 

  X17: Low service damages 

  X18: Limitation of liability 

  X19: Task Order 

   

   

 of the NEC3 Term Service Contract April 
20132 (TSC3) 

 

10.1 The Employer is (name): Eskom Holdings SOC Ltd (reg no: 
2002/015527/30), a state owned company 
incorporated in terms of the company laws of 
the Republic of South Africa 

 Address Registered office at Megawatt Park, Maxwell 
Drive, Sandton, Johannesburg 

 Tel No. [●] 

 Fax No.  

10.1 The Service Manager is (name):   

 Address Lethabo Power Station, Deneysville Rd, 
Viljoensdrift abo 

 Tel [●] 

 Fax [●] 

 e-mail [●] 

 
2 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za  

http://www.ecs.co.za/
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11.2(2) The Affected Property is Lethabo Power Station 

11.2(13) The service is  The Co-ordination and Controlling of 
Quality Control Assurance/Inspection 
Activities and Performance of Physical 
Inspections on Maintenance/Projects and 
Outage Activities at Lethabo Power Station 
for a period of Three (3) years. 

11.2(14) The following matters will be included in 
the Risk Register 

 
None 

11.2(15) The Service Information is in  Part 3: Scope of Work and all documents and 
drawings to which it makes reference. 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is Two (2) days 

2 The Contractor’s main responsibilities Data required by this section of the core 
clauses is also provided by the Contractor in 
Part 2 and terms in italics used in this section 
are identified elsewhere in this Contract Data 

21.1 The Contractor submits a first plan for 
acceptance within 

 
[●] weeks of the Contract Date 

3 Time  

30.1 The starting date is. TBA  

30.1 The service period is Three (3) years) 

4 Testing and defects There is no reference to Contract Data in this 
section of the core clauses and terms in italics used 
in this section are identified elsewhere in this 
Contract Data 

5 Payment  

50.1 The assessment interval is  Between the 25th day of each successive 
month. 

51.1 The currency of this contract is 
the  

South African Rand 

51.2 The period within which payments are 
made is 

 
Four (4) Weeks. 

51.4 The interest rate is  
 

the publicly quoted prime rate of interest 
(calculated on a 365 day year) charged by from 
time to time by the Standard Bank of South 
Africa Limited (as certified, in the event of any 
dispute, by any manager of such bank, whose 
appointment it shall not be necessary to prove) 
for amounts due in Rands and  
 
(ii) the LIBOR rate applicable at the time for 
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amounts due in other currencies.  LIBOR is the 
6 month London Interbank Offered Rate quoted 
under the caption “Money Rates” in The Wall 
Street Journal for the applicable currency or if 
no rate is quoted for the currency in question 
then the rate for United States Dollars, and  if no 
such rate appears in The Wall Street Journal 
then the rate as quoted by the Reuters Monitor 
Money Rates Service (or such service as may 
replace the Reuters Monitor Money Rates 
Service) on the due date for the payment in 
question, adjusted mutatis mutandis every 6 
months thereafter (and as certified, in the event 
of any dispute, by any manager employed in the 
foreign exchange department of The Standard 
Bank of South Africa Limited, whose 
appointment it shall not be necessary to prove. 

6 Compensation events There is no reference to Contract Data in 
this section of the core clauses and terms 
in italics used in this section are identified 
elsewhere in this Contract Data 

7 Use of Equipment Plant and 
Materials 

There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

8 Risks and insurance  

80.1 These are additional Employer's risks   1. [●] 

  2. [●] 

  3. [●] 

9 Termination There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data. 

10 Data for main Option clause  

A Priced contract with price list  

20.5 The Contractor prepares forecasts of the 
final total of the Prices for the whole of the 
service at intervals no longer than  

 
 
2 weeks. 

W1.1 The Adjudicator  the person selected from the ICE-SA Division 
(or its successor body) of the South African 
Institution of Civil Engineering Panel of 
Adjudicators by the Party intending to refer a 
dispute to him.  (see www.ice-sa.org.za). If the 
Parties do not agree on an Adjudicator the 
Adjudicator will be appointed by the Arbitration 
Foundation of Southern Africa (AFSA). 

 

 Address [●] 

http://www.ice-sa.org.za/
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 Tel No. [●] 

 Fax No. [●] 

 e-mail [●] 

W1.2(3) The Adjudicator nominating body is:  the Chairman of ICE-SA a joint Division of the 
South African Institution of Civil Engineering 
and the Institution of Civil Engineers (London) 
(see www.ice-sa.org.za ) or its successor body. 

W1.4(2) The tribunal is:  arbitration 

W1.4(5) The arbitration procedure is  the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body. 

 The place where arbitration is to be held is [●] South Africa 

 The person or organisation who will 
choose an arbitrator  
- if the Parties cannot agree a choice or 
if the arbitration procedure does not state 
who selects an arbitrator, is 

 
 
the Chairman for the time 
being or his nominee of the 
Association of Arbitrators 
(Southern Africa) or its 
successor body. 

 

12 Data for secondary Option clauses   

X1 Price adjustment for inflation   

X1.1 The base date for indices is  A month prior the closing 
date on the tender 

 

 The proportions used to calculate the 
Price Adjustment Factor are: 

proportion  

  85% Labour - SEIFSA –Table C3 

  15% - Non-adjustable 

  100% 
 

 

X2 Changes in the law There is no reference to Contract Data in this 
Option and terms in italics are identified 
elsewhere in this Contract Data. 

 

X17 Low service damages    

X17.1 The service level table is in [●]   

X18 Limitation of liability    

X18.1 The Contractor’s liability to the Employer 
for indirect or consequential loss is limited 
to 

 
 
R0.0 (zero Rand) 

  

X18.2 For any one event, the Contractor’s 
liability to the Employer for loss of or 
damage to the Employer’s property is 
limited to 

the amount of the 
deductibles relevant 
to the event  

  

http://www.ice-sa.org.za/
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X18.3 The Contractor’s liability for Defects due to 
his design of an item of Equipment is limited 
to 

The greater of  
 

• the total of the Prices at the Contract Date 
and  
the amounts excluded and unrecoverable from 
the Employer’s insurance (other than the 
resulting physical damage to the Employer’s 
property which is not excluded) plus the 
applicable deductibles 

X18.4 The Contractor’s total liability to the 
Employer, for all matters arising under or 
in connection with this contract, other than 
the excluded matters, is limited to 

the total of the Prices other than for the 
additional excluded matters. 
 
The Contractor’s total liability for the additional 
excluded matters is not limited.  
 
The additional excluded matters are amounts 
for which the Contractor is liable under this 
contract for 
 

• Defects due to his design, plan and 
specification, 

• Defects due to manufacture and fabrication 
outside the Affected Property,  

• loss of or damage to property (other than 
the Employer’s property, Plant and 
Materials), 

• death of or injury to a person and 
infringement of an intellectual property right. 

X18.5 The end of liability date is  [●] months after the end of the service period. 

X19 Task Order  

X19.5 
 

The Contractor submits a Task Order 
programme to the Service Manager within  

 
Two (2) days of receiving the Task Order 

Z The additional conditions of contract 
are 

 
Z1 to Z14 always apply. 

   

Z1 Cession delegation and assignment  

Z1.1 The Contractor does not cede, delegate or 
assign any of its rights or obligations to 
any person without the written consent of 
the Employer. 

 

Z1.2 Notwithstanding the above, the Employer 
may on written notice to the Contractor 
cede and delegate its rights and 
obligations under this contract to any of its 
subsidiaries or any of its present divisions 
or operations which may be converted into 
separate legal entities as a result of the 
restructuring of the Electricity Supply 
Industry.  

 

   



ESKOM HOLDINGS SOC Ltd  CONTRACT NO. _________ 
PROJECT OR CONTRACT TITLE: THE CO-ORDINATION AND CONTROLLING OF QUALITY CONTROL 
ASSURANCE/INSPECTION ACTIVITIES AND PERFORMANCE OF PHYSICAL INSPECTIONS ON MAINTENANCE/PROJECTS AND 
OUTAGE ACTIVITIES AT LETHABO POWER STATION FOR A PERIOD OF 3 YEARS   

 

 
PART C2: PRICING DATA PAGE xi C2 TSC3 COVER 

Z2 Joint ventures  

Z2.1 If the Contractor constitutes a joint 
venture, consortium or other 
unincorporated grouping of two or more 
persons or organisations then these 
persons or organisations are deemed to 
be jointly and severally liable to the 
Employer for the performance of this 
contract. 

 

Z2.2 Unless already notified to the Employer, 
the persons or organisations notify the 
Service Manager within two weeks of the 
Contract Date of the key person who has 
the authority to bind the Contractor on 
their behalf. 

 

Z2.3 The Contractor does not alter the 
composition of the joint venture, 
consortium or other unincorporated 
grouping of two or more persons without 
the consent of the Employer having been 
given to the Contractor in writing. 

 

   

Z3 
Change of Broad Based Black 
Economic Empowerment (B-BBEE) 
status 

•  

Z3.1 Where a change in the Contractor’s legal 
status, ownership or any other change to 
his business composition or business 
dealings results in a change to the 
Contractor’s B-BBEE status, the 
Contractor notifies the Employer within 
seven days of the change. 

•  

Z3.2 The Contractor is required to submit an 
updated verification certificate and 
necessary supporting documentation 
confirming the change in his B-BBEE 
status to the Service Manager within thirty 
days of the notification or as otherwise 
instructed by the Service Manager. 

 

Z3.3 Where, as a result, the Contractor’s B-
BBEE status has decreased since the 
Contract Date the Employer may either re-
negotiate this contract or alternatively, 
terminate the Contractor’s obligation to 
Provide the Service. 

 

Z3.4 Failure by the Contractor to notify the 
Employer of a change in its B-BBEE 
status may constitute a reason for 
termination. If the Employer terminates in 
terms of this clause, the procedures on 
termination are P1, P2 and P4 as stated in 
clause 92, and the amount due is A1 and 
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A3 as stated in clause 93. 

   

Z4 Confidentiality  

Z4.1 The Contractor does not disclose or make 
any information arising from or in 
connection with this contract available to 
Others. This undertaking does not, 
however, apply to information which at the 
time of disclosure or thereafter, without 
default on the part of the Contractor, 
enters the public domain or to information 
which was already in the possession of 
the Contractor at the time of disclosure 
(evidenced by written records in existence 
at that time).  Should the Contractor 
disclose information to Others in terms of 
clause 25.1, the Contractor ensures that 
the provisions of this clause are complied 
with by the recipient. 

 

Z4.2 If the Contractor is uncertain about 
whether any such information is 
confidential, it is to be regarded as such 
until notified otherwise by the Service 
Manager. 

 

Z4.3 In the event that the Contractor is, at any time, required by law to disclose any such information 
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to 
disclosure, notifies the Employer so that an appropriate protection order and/or any other action 
can be taken if possible, prior to any disclosure.  In the event that such protective order is not, or 
cannot, be obtained, then the Contractor may disclose that portion of the information which it is 
required to be disclosed by law and uses reasonable efforts to obtain assurances that 
confidential treatment will be afforded to the information so disclosed. 

Z4.4 The taking of images (whether photographs, video footage or otherwise) of the Affected 
Property or any portion thereof, in the course of Providing the Service and after the end of the 
service period, requires the prior written consent of the Service Manager.  All rights in and to all 
such images vests exclusively in the Employer.   

Z4.5 The Contractor ensures that all his subcontractors abide by the undertakings in this clause. 

  

Z5 Waiver and estoppel: Add to core clause 12.3: 

Z5.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the 
Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does 
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in 
writing. 

  

Z6 Health, safety and the environment:  Add to core clause 27.4 

Z6.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety 
of persons in and about the execution of the service. Without limitation the Contractor: 

• accepts that the Employer may appoint him as the “Principal Contractor” (as defined and 
provided for under the Construction Regulations 2014 (promulgated under the Occupational 
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property; 
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• warrants that the total of the Prices as at the Contract Date includes a sufficient amount for 
proper compliance with the Construction Regulations, all applicable health & safety laws 
and regulations and the health and safety rules, guidelines and procedures provided for in 
this contract and generally for the proper maintenance of health & safety in and about the 
execution of the service; and 

undertakes, in and about the execution of the service, to comply with the Construction 
Regulations and with all applicable health & safety laws and regulations and rules, guidelines 
and procedures otherwise provided for under this contract and ensures that his Subcontractors, 
employees and others under the Contractor’s direction and control, likewise observe and 
comply with the foregoing. 

Z6.2 The Contractor, in and about the execution of the service, complies with all applicable 
environmental laws and regulations and rules, guidelines and procedures otherwise provided 
for under this contract and ensures that his Subcontractors, employees and others under the 
Contractor’s direction and control, likewise observe and comply with the foregoing. 

  

Z7 Provision of a Tax Invoice and interest.  Add to core clause 51 

Z7.1 Within one week of receiving a payment certificate from the Service Manager in terms of core 
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the 
Employer's procedures stated in the Service Information, showing the amount due for payment 
equal to that stated in the payment certificate. 

Z7.2 If the Contractor does not provide a tax invoice in the form and by the time required by this 
contract, the time by when the Employer is to make a payment is extended by a period equal in 
time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms 
of core clause 51.2 is then calculated from the delayed date by when payment is to be made. 

Z7.3 The Contractor (if registered in South Africa in terms of the companies Act) is required to 
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to 
include the Employer’s VAT number 4740101508 on each invoice he submits for payment. 

  

Z8 Notifying compensation events 

Z8.1 Delete the last paragraph of core clause 61.3 and replace with: 
 
If the Contractor does not notify a compensation event within eight weeks of becoming aware of 
the event, he is not entitled to a change in the Prices. 

  

Z9 Employer’s limitation of liability 

Z9.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is 
limited to R0.00 (zero Rand) 

Z9.2 The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the 
Employer’s liability under the indemnity is limited to compensation as provided for in core 
clause 63 and X19.11 if Option X19 Task Order applies to this contract.  

  

Z10 
Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet 
point, after the words "against it":   

Z10.1    or had a business rescue order granted against it. 
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Z11 Ethics 

For the 
purposes 
of this Z-

clause, 
the 

following 
definitions 

apply: 

•  

Affected 
Party 

means, as the context requires, any party, irrespective of whether it is the Contractor or a third 
party, such party’s employees, agents, or Subcontractors or Subcontractor’s employees, or any 
one or more of all of these parties’ relatives or friends, 

Coercive 
Action 

means to harm or threaten to harm, directly or indirectly, an Affected Party or the property of an 
Affected Party, or to otherwise influence or attempt to influence an Affected Party to act 
unlawfully or illegally, 

Collusive 
Action 

means where two or more parties co-operate to achieve an unlawful or illegal purpose, 
including to influence an Affected Party to act unlawfully or illegally, 

Committi
ng Party 

means, as the context requires, the Contractor, or any member thereof in the case of a joint 
venture, or its employees, agents, or Subcontractors or the Subcontractor’s employees, 

Corrupt 
Action 

means the offering, giving, taking, or soliciting, directly or indirectly, of a good or service to 
unlawfully or illegally influence the actions of an Affected Party, 

Fraudule
nt Action 

means any unlawfully or illegally intentional act or omission that misleads, or attempts to 
mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid an 
obligation or incurring an obligation, 

Obstructi
ve Action 

means a Committing Party unlawfully or illegally destroying, falsifying, altering or concealing 
information or making false statements to materially impede an investigation into allegations of 
Prohibited Action, and 

Prohibite
d Action 

means any one or more of a Coercive Action, Collusive Action Corrupt Action, Fraudulent 
Action or Obstructive Action. 

Z11.1 A Committing Party may not take any Prohibited Action during the course of the procurement of 
this contract or in execution thereof. 

Z11.2 The Employer may terminate the Contractor’s obligation to Provide the Services if a Committing 
Party has taken such Prohibited Action and the Contractor did not take timely and appropriate 
action to prevent or remedy the situation, without limiting any other rights or remedies the 
Employer has. It is not required that the Committing Party had to have been found guilty, in 
court or in any other similar process, of such Prohibited Action before the Employer can 
terminate the Contractor’s obligation to Provide the Services for this reason. 

Z11.3 If the Employer terminates the Contractor’s obligation to Provide the Services for this reason, 
the amounts due on termination are those intended in core clauses 92.1 and 92.2. 

Z11.4 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited 
Action. Where the Employer does not have a contractual bond with the Committing Party, the 
Contractor ensures that the Committing Party co-operates fully with an investigation. 
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Z12  Insurance 
 
Z _12_.1 Replace core clause 83 with the following: 

 

Insurance cover 83  

 83.1 When requested by a Party, the other Party provides certificates from his insurer 
or broker stating that the insurances required by this contract are in force. 

 

 83.2 The Contractor provides the insurances stated in the Insurance Table A from the 
starting date until the earlier of Completion and the date of the termination 
certificate.  

 

 

INSURANCE TABLE A 

Insurance against Minimum amount of cover or minimum limit of 
indemnity 

Loss of or damage caused by 
the Contractor to the 
Employer’s property 

The replacement cost where not covered by the 
Employer’s insurance. 

 

The Employer’s policy deductible as at Contract 
Date, where covered by the Employer’s insurance. 

Loss of or damage to Plant and 
Materials 

The replacement cost where not covered by the 
Employer’s insurance. 

 

The Employer’s policy deductible as at Contract 
Date, where covered by the Employer’s insurance. 

Loss of or damage to 
Equipment 

The replacement cost where not covered by the 
Employer’s insurance. 

 

The Employer’s policy deductible as at Contract 
Date, where covered by the Employer’s insurance. 

The Contractor’s liability for 
loss of or damage to property 
(except the Employer’s 
property, Plant and Materials 
and Equipment) and liability for 
bodily injury to or death of a 
person (not an employee of the 
Contractor) arising from or in 
connection with the 
Contractor’s Providing the 
Service 

Loss of or damage to property 

The replacement cost 

 

Bodily injury to or death of a person 

The amount required by the applicable law. 

Liability for death of or bodily 
injury to employees of the 
Contractor arising out of and in 
the course of their employment 
in connection with this contract 

The amount required by the applicable law 
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Z __12.2 Replace core clause 86 with the following: 

 

Insurance 

by the 

Employer 

86  

 

 86.1 The Employer provides the insurances stated in the Insurance Table B 

   

  INSURANCE TABLE B 

 

Insurance against or name 

of policy 

Minimum amount of cover or minimum limit 

of indemnity 

Assets All Risk Per the insurance policy document 

Contract Works insurance Per the insurance policy document 

Environmental Liability Per the insurance policy document 

General and Public Liability Per the insurance policy document 

Transportation (Marine) Per the insurance policy document 

Motor Fleet and Mobile Plant Per the insurance policy document 

Terrorism Per the insurance policy document 

Cyber Liability Per the insurance policy document 

Nuclear Material Damage and 

Business Interruption 

Per the insurance policy document 

Nuclear Material Damage 

Terrorism 

Per the insurance policy document 

 

 

Z13 Nuclear Liability 

Z13.1 The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear installation, 
as designated by the National Nuclear Regulator of the Republic of South Africa, and is the holder 
of a nuclear licence in respect of the KNPS. 

Z13.2 The Employer is solely responsible for and indemnifies the Contractor or any other person against 
any and all liabilities which the Contractor or any person may incur arising out of or resulting from 
nuclear damage, as defined in Act 47 of 1999, save to the extent that any liabilities are incurred 
due to the unlawful intent of the Contractor or any other person or the presence of the Contractor 
or that person or any property of the Contractor or such person at or in the KNPS or on the KNPS 
site, without the permission of the Employer or of a person acting on behalf of the Employer. 

Z13.3 Subject to clause Z13.4 below, the Employer waives all rights of recourse, arising from the 
aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to the 
unlawful intent of the Contractor or any other person, or the presence of the Contractor or that 
person or any property of the Contractor or such person at or in the KNPS or on the KNPS site, 
without the permission of the Employer or of a person acting on behalf of the Employer. 

Z13.4 The Employer does not waive its rights provided for in section 30 (7) of Act 47 of 1999, or any 
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replacement section dealing with the same subject matter. 

Z13.5 The protection afforded by the provisions hereof shall be in effect until the KNPS is 
decommissioned. 

  

Z14 Asbestos 

For the purposes of this Z-clause, the following definitions apply: 

AAIA means approved asbestos inspection authority. 

ACM means asbestos containing materials. 

AL means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos fibres 
per ml of air measured over a 4 hour period. The value at which proactive actions is 
required in order to control asbestos exposure to prevent exceeding the OEL. 

Ambient Air means breathable air in area of work with specific reference to breathing zone, which 
is defined to be a virtual area within a radius of approximately 30cm from the nose 
inlet. 

Compliance 
Monitoring 

means compliance sampling used to assess whether or not the personal exposure of 
workers to regulated asbestos fibres is in compliance with the Standard’s requirements 
for safe processing, handling, storing, disposal and phase-out of asbestos and 
asbestos containing material, equipment and articles. 

OEL means occupational exposure limit. 

Parallel 
Measurements 

means measurements performed in parallel, yet separately, to existing measurements 
to verify validity of results. 

Safe Levels means  airborne asbestos exposure levels conforming to the Standard’s requirements 
for safe processing, handling, storing, disposal and phase-out of asbestos and 
asbestos containing material, equipment and articles. 

Standard means the Employer’s Asbestos Standard 32-303: Requirements for Safe Processing, 
Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos Containing 
Material, Equipment and Articles. 

SANAS means the South African National Accreditation System. 

TWA means the average exposure, within a given workplace, to airborne asbestos fibres, 
normalised to the baseline of a 4 hour continuous period, also applicable to short term 
exposures, i.e. 10-minute TWA. 

Z14.1 The Employer ensures that the Ambient Air in the area where the Contractor will Provide the 
Services conforms to the acceptable prescribed South African standard for asbestos, as per the 
regulations published in GNR 155 of 10 February 2002, under the Occupational Health and Safety 
Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2 regulated 
asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous period of four 
hours, and the short term exposure limit of 0.6 regulated asbestos fibres per millilitre of air as a 10-
minute TWA, averaged over any 10 minutes, measured in accordance with HSG248 and 
monitored according to HSG173 and OESSM. 

Z14.2 Upon written request by the Contractor, the Employer certifies that these conditions prevail. All 
measurements and reporting are effected by an independent, competent, and certified 
occupational hygiene inspection body, i.e. a SANAS accredited and Department of Employment 
and Labour approved AAIA. The Contractor may perform Parallel Measurements and related 
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control measures at the Contractor’s expense. For the purposes of compliance the results 
generated from Parallel Measurements are evaluated only against South African statutory limits as 
detailed in clause Z14.1. Control measures conform to the requirements stipulated in the AAIA-
approved asbestos work plan. 

Z14.3 The Employer manages asbestos and ACM according to the Standard. 

Z14.4 In the event that any asbestos is identified while Providing the Services, a risk assessment is 
conducted and if so required, with reference to possible exposure to an airborne concentration of 
above the AL for asbestos, immediate control measures are implemented and relevant air 
monitoring conducted in order to declare the area safe. 

Z14.5 The Contractor’s personnel are entitled to stop working and leave the contaminated area forthwith 
until such time that the area of concern is declared safe by either Compliance Monitoring or an 
AAIA approved control measure intervention, for example, per the emergency asbestos work plan, 
if applicable. 

Z14.6 The Contractor continues to Provide the Services, without additional control measures presented, 
on presentation of Safe Levels. The contractually agreed dates to Provide the Services, including 
the Completion Date, are adjusted accordingly. The contractually agreed dates are extended by 
the notification periods required by regulations 3 and 21 of the Asbestos Regulations, 2001. 

Z14.7 Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a 
registered asbestos contractor, instructed by the Employer at the Employer’s expense, and 
conducted in line with South African legislation. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



ESKOM HOLDINGS SOC Ltd  CONTRACT NO. _________ 
PROJECT OR CONTRACT TITLE: THE CO-ORDINATION AND CONTROLLING OF QUALITY CONTROL 
ASSURANCE/INSPECTION ACTIVITIES AND PERFORMANCE OF PHYSICAL INSPECTIONS ON MAINTENANCE/PROJECTS AND 
OUTAGE ACTIVITIES AT LETHABO POWER STATION FOR A PERIOD OF 3 YEARS   

 

 
PART C2: PRICING DATA PAGE xix C2 TSC3 COVER 

Section 2:  Objective criteria  
 

The inclusion of objective criteria is not mandatory but a condition for contract award. If the tenderer 
does not meet objective criteria; it may lead to the second-ranked tenderer being recommended for 
award. 
 
 
 
 
2.1 Designated Sectors  

When applicable the following stipulated minimum threshold for Local Production and Content 
must be achieved in full by the tenderer 

 

 YES NO 

a) Is this Commodity or part of it a Designated Sector?      ☐  

 
Please indicate below Designated Components 

 

 

Commodity Components Local Content Threshold 

Not applicable   

NOTE: SBD 6.2 Declaration Form and Annex C (Local Content Declaration-Summary Schedule) 

are therefore mandatory and must be tender returnable if applicable. 

2.2 CIDB Skills Development  

Continuation of Mandatory Requirements 

 YES NO 

a) Is there CIDB compulsory training? ☐  

If Yes, what is the% of the Construction Skills Development Goal 
% (CSDG) 

Not applicable 

  

 If the answer above is Yes, it will then be mandatory for the supplier to match Eskom’s targets 

Criteria Eskom Target Tenderer Commitment 

CSDG Percentage N/A  

Description N/A  

NOTE: Failure by the Contractor/Service Provider/Supplier to meet the CIDB CSDG mandatory 

% will render their tender non-responsive. 

 
2.3 National Industrial Participation Programme (NIPP) 
Eskom will implement the NIPP requirement, which determines that the contractor/supplier must 
contact the Department of Trade, Industry and Competition (dtic) to arrange for support and 
development of local businesses. Eskom is required to inform the tenderers of this requirement. NIPP 
will only be applicable for contracts with an FGN component or content of USD 5 million or more. 
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The following narrative must be captured in all tenders that have import/foreign content equal to or in 
excess of USD 5 million: 
“NIPP is a programme that seeks to leverage economic benefits and support the development of 
South African industry by effectively utilising the instrument of government procurement. The NIPP 
programme is mandatory for all government and parastatal purchases or lease contracts (goods and 
services) with an imported content equal to or exceeding USD 5 million.  
“The programme targets South African and foreign industries, enterprises, and suppliers of goods and 
services to government/parastatals, where the imported content of such goods and services equals to 
or exceeds USD 5 million. The first customer of NIPP is the South African industry that benefits 
through the NIPP business plans, which, when implemented, generate new or additional business 
activities through one or more of the following: investment, export opportunities, job creation, 
increased local sales, SMME and BEE promotion, R&D, and technology transfer. 
“Companies with an NIPP obligation must sign this obligation agreement with the Department of 
Trade, Industry and Competition DTIC before the contract with Eskom Holdings SOC Ltd, as a 
purchasing entity, is signed. The obligation agreement governs the relationship between the DTIC and 
the supplier. It defines the NIPP obligation value(s), requirements to fulfil the NIPP obligation, 
performance milestones, performance monitoring processes, and the NIPP credit allocation criteria. 
“All tenders with an import content that is equal to or exceeds the threshold of USD 5 million compels 
the winning bidder to negotiate and enter into a NIPP obligation agreement with the dtic before signing 
the contract with Eskom.” 
 
2.4 Mandatory Subcontracting as condition of award  
 
Tenderers shall subcontract a minimum of 5% of the contract value to the following designated 
groups: 
 

• an EME or QSE which is 51% owned by black people. underdeveloped area or townships. 

 
NOTE 1: Tenderers shall submit the following mandatory returnable for Subcontracting:  
 

• Subcontracting agreement signed by both with subcontractors’ company registration 

documents (CK and B-BBEE certificate or sworn affidavit) or 

• Copies of sub-contracting contracts (agreements) or copies of letters from the tenderer to the 

sub-contractors, stating the intent to sub-contract. The Tenderer should sign both documents and 

the Sub-contractor(s) earmarked. 

 
Potential scope to be subcontracted and/or outsourced: 
 

• Medicals. 

• Supply of PPE. 

• Printing of PPE logos for company identification. 

 
Subcontracting, in this instance, will be treated as a condition for contract award. A supplier awarded a 
contract may not subcontract more than 25% of the value of the contract to any other entity that does 
not have an equal or higher B-BBEE status level of a contributor than the supplier concerned unless 
the contract is subcontracted to an EME that has the capability and ability to execute the subcontract 
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Section 3: SDL&I Objectives in line with Reconstruction and Development Programme (RDP) 
Goals 

Tenderers who complete and submit the objectives as required, but who do not meet Eskom’s 
targets, will not be disqualified. SDL&I objectives do not form part of scoring but commitments 
will form part of contractual obligations 

1.  

2. 3.1.  BBBEE requirements: All tenderers are required at a minimum maintain their BBBEE 

status throughout the contract period: 

 

3. 3.2   Local Procurement Content  

“Local Procurement Content” refers to value added in South Africa by South African resources. 

Where a single contract involves a combination of local and imported goods and/or services, 

the tender response must be separated into its components as per the Price Schedule included 

with the tender documents. Local procurement content is total spending minus the imported 

component.  

Tenderers are required to submit their proposals in the table below. 

Local Procurement 
Content  

Eskom target Tenderer Proposal 

100%  

 

 

3.3.  Subcontracting Requirements 

 YES NO 

Is there a requirement for subcontracting?  ☐ 

If Yes, what is the targeted subcontracting percentage 
(ED requirements can be fulfilled through subcontracting) 

 

 

4. Procurement spend on entities with a minimum 51% black ownership 

The winning tenderer is encouraged to procure/spend on designated groups on the following 

paid invoices for both: 

•  the indirect expenses (e.g. overheads) on goods and services supplied to the 

contractor/supplier by designated groups; and 

•  direct spend on goods and services supplied by the subcontractors for the execution of the 

scope of work.  

Activities, as a proportion of the local procurement content, which may be subcontracted to 

designated black owned enterprises must be submitted in a table below. 

 

Procurement from Designated Group Eskom Target Tenderer Proposal 

Black Owned  0%  
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Black Women Owned 1.0%  

Black Youth Owned 1.0%  

Black Persons with Disability 3.0%  

 

5. 3.4.  Jobs Opportunities.  

6. Tenderers are required to submit proposals for the type and number of jobs that will be 

created and retained in South Africa as a direct result of being awarded a contract. 

 

 

 

7. 3.5.  Enterprise Development   

 YES NO 

Are there specific ED requirements that are not achievable 
through Sub-contracting? 

 ☐ 

 
If Yes, the main contractor is required propose development in the following areas or against 
the following Eskom’s targets: 
 

Eskom’s Target Tenderer Proposal 

 
The bidder to identify and incubate a Small Measured Entity 
from the above-mentioned District Municipalities. Assistance 
could be in the form of business support/ equipment/finance.  

 
 

 
 A detailed ED plan that shows impact to the beneficiary should be submitted to the employer 
for approval prior to contract award.  The ED implementation plan should include the following: 
 

 Clear objective. 
 Priority interventions 
 Key performance indicators; and 
 A concise implementation plan with clearly articulated milestones 

 

Type of Jobs to be created Number of Jobs to be created 

  

Type of Jobs to be retained Number of Jobs to be retained 

  

 
Section 4: SDL&I Penalty and Performance Security 

Eskom will apply a penalty of 2.5% of the invoice amount for failure to meet SDL&I obligations. 
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Eskom will apply a penalty of 2.5% of the Contract Value for failure to meet SDL&I obligations.  
For the duration of the contract, Eskom will retain 2.5% of every invoice (excluding VAT) as 
security for the fulfilment of all SDL&I Obligations. The retained amounts shall only be released 
to the Contractor upon: 
 

• Eskom receives the SDL&I progress report/s from the contractor. 

• Fulfilment of all SDL&I obligations by the contractor. 

• Submission of an approved compliance report by SDL&I Department. 

 
Section 5: Reporting and Monitoring 

 

• The suppliers shall on a quarterly basis submit a report to Eskom in accordance with Data 
Collection Template on their compliance with the SDL&I obligations described above. 

• Eskom shall review the SDL&I reports submitted by the suppliers within 30 (thirty) days of 
receipt of the reports and notify the suppliers in writing if their SDL&I obligations have not 
been met. 

• Upon notification by Eskom that the suppliers have not met their SDL&I obligations, the 
suppliers shall be required to implement corrective measures to meet those SDL&I 
obligations before the commencement of the following report, failing which Retention 
clauses shall be invoked. 

• Every contract shall be accompanied by the SDL&I Implementation Schedule, which must 
be completed by the suppliers and returned to SDL&I representative for acceptance 28 days 
after contract award. This will be used as a reference document for monitoring, measuring 
and reporting on the supplier’s progress in delivering on their stated SDL&I commitments 
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C1.2 Contract Data 
 

Part two - Data provided by the Contractor 
 
[Instructions to the contract compiler:  (delete this notes before issue to tenderers with an enquiry) 
Whenever a cell is shaded in the left hand column it denotes this data is optional and would be required in 
relation to the option selected.  In the event that the option is not required select and delete the whole row.] 
 
Notes to a tendering contractor: 
 

1. Please read both the both the NEC3 Term Service Contract April 2013 and the relevant parts of its 
Guidance Notes (TSC3-GN)3 in order to understand the implications of this Data which the tenderer 
is required to complete. 

2. The number of the clause which requires the data is shown in the left hand column for each 
statement however other clauses may also use the same data. 

3. Where a form field like this [     ] appears, data is required to be inserted relevant to the option 
selected. Click on the form field once and type in the data.  Otherwise complete by hand and in ink. 

 
Completion of the data in full, according to Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

10.1 The Contractor is (Name):       

 Address       

 Tel No.       

 Fax No.       

11.2(8) The direct fee percentage is      % 

 The subcontracted fee percentage is      % 

11.2(14) The following matters will be included in 
the Risk Register 

 
      

11.2(15) The Service Information for the 
Contractor’s plan is in: 

 
      

21.1 The plan identified in the Contract Data is 
contained in: 

 
      

24.1 The key people are:  

 1  Name:       

   Job:       

   Responsibilities:       

   Qualifications:       

   Experience:       

 2  Name:       

   Job       

 
3 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 5391902 or www.ecs.co.za  

http://www.ecs.co.za/
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   Responsibilities:       

   Qualifications:       

   Experience:       

        

  CV's (and further key person's data including 
CVs) are in      . 

A Priced contract with price list  

11.2(12) The price list is in       

11.2(19) The tendered total of the Prices is R      

C Target contract with price list  

11.2(12) The price list is in       

11.2(20) The tendered total of the Prices is R      

E Cost reimbursable contract  

11.2(12) The price list is in       
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PART 2: PRICING DATA 
TSC3 Option A 
 
 
 
 
 
 
 
 
 
 

Document 
reference 

Title No of 
pages 

C2.1 Pricing assumptions: Option A 2 

C2.2 The price list  [●] 
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C2.1 Pricing assumptions: Option A 
 

1. How work is priced and assessed for payment 

Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states: 
 
Identified and 
defined terms 

11 
11.2 

 
(12) The Price List is the price list unless later changed in accordance with this 
contract. 
 

  (17) The Price for Services Provided to Date is the total of  
 

• the Price for each lump sum item in the Price List which the Contractor has 
completed and 

• where a quantity is stated for an item in the Price List, an amount 
calculated by multiplying the quantity which the Contractor has completed 
by the rate. 

 
  (19) The Prices are the amounts stated in the Price column of the Price List. 

Where a quantity is stated for an item in the Price List, the Price is calculated 
by multiplying the quantity by the rate. 
 

 
This confirms that Option A is a priced contract where the Prices are derived from a list of items of service 
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both. 

2. Function of the Price List 

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This confirms that 
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.  
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance 
with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the 
Price List.   The Price List is only a pricing document.   

3. Link to the Contractor’s plan 

Clause 21.4 states “The Contractor provides information which shows how each item description on the 
Price List relates to the operations on each plan which he submits for acceptance”.  Hence when compiling 
the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that 
operations shown on it can be priced in the price list  and result in a satisfactory cash flow in terms of clause 
11.2(17).  

4. Preparing the price list 

Before preparing the price list, both the Employer and tendering contractors should read the TSC3 
Guidance Notes pages 14 and 15.  In an Option A contract, either Party may have entered items into the 
price list either as a process of offer and acceptance (tendering) or by negotiation depending on the nature 
of the service to be provided.  Alternatively the Employer, in his Instructions to Tenderers or in a Tender 
Schedule, may have listed some items that he requires the Contractor to include in the price list to be 
prepared and priced by him.  
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It is assumed that in preparing or finalising the price list the Contractor: 
 

• Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A; 

• Understands the function of the Price List and how work is priced and paid for; 

• Is aware of the need to link operations shown in his plan to items shown in the Price List; 

• Has listed and priced items in the price list which are inclusive of everything necessary and 
incidental to Providing the Service in accordance with the Service Information, as it was at the 
time of tender, as well as correct any Defects not caused by an Employer’s risk; 

• Has priced work he decides not to show as a separate item within the Prices or rates of other 
listed items in order to fulfil the obligation to complete the service for the tendered total of the 
Prices.  

• Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of 
work within that item later turns out to be different to that which the Contractor estimated at time of 
tender. The only basis for a change to the (lump sum) Prices is as a result of a compensation 
event.  

 

4.1. Format of the price list 

(From the example given in an Appendix within the TSC3 Guidance Notes) 
 

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the 
tendering contractor.  
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the 
item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected 
Quantity and Rate columns being left blank. 
 
If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by 
the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected 
Quantity to produce the Price, which is also entered. 
 
If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is 
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the 
stated units of time) is stated in the Expected Quantity column. 

 
 
 



 

 

 
 

C2.2 the price list 
 
 

Description 
Normal Rate Per 
Hour 

Normal Overtime & 
Saturdays  Per Hour 
@ 1.5 

Sundays & Public 
Holidays Per Hour @ 
2.0 

Quality Manager    

Quality 
Supervisor 

   

Quality Inspector    

Health & Safety 
Cost    

(Once off) 

Site 
Establishment    

(Once-off) 
 
 

NOTE: The travelling and accommodation cost must inclusive in 
tendered rate. 
 
 
 
 
 

 
 
 
 
 
 
___________________________   ___________________   ________ 
Name       Signature    Date 
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PART 3: SCOPE OF WORK 
 
 
 
 
 
 
 
 
 

Document 
reference 

Title No of 
pages 

 This cover page 1 

C3.1 Employer’s Service Information  

C3.2 Contractor’s Service Information 
 

 

   

   

   

   

   

   

   

 Total number of pages  
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Otherwise insert list of contents manually. 
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1 Description of the service 

1. Description of the service 

The Works comprises of the Co-ordination and Controlling of Quality Control Assurance/Inspection 

Activities and Performance of Physical Inspections on Maintenance/Projects and Outage Activities 

at Lethabo Power Station for a period of 3 years. 

 

1.1 Work to be performed by the Contractor 

Co-ordinate and control quality control activities 

  

• Review and approve quality control plans considering high priority defects, production, targets, 

plant availability, unplanned maintenance, staff, and contractors and spares availability etc. 

• Approve “stop work” orders if quality and safety standards are compromised. 

• Review and approve identified quality deficiencies 

• Control the close-out of quality deficiencies by reviewing and approving initiatives, proposals or 

corrective actions for improvements 

• Prioritize activities for quality control verifications. 

• Implement and control QC processes by reviewing all documentation and system information 

and validate information to maintain accurate data. 

• Perform / check / control job observations. 

Perform physical inspections on maintenance and outage activities 

 

• Perform inspections and determine if standards are met. Identify and report non-compliances. 

• Recommend possible changes to maintenance standards or practices. 

• Assess, monitor and report good and sub-standard work practices. 

• Verify that documentation conform to requirements and standards by reviewing work packages, 

maintenance plans, procedures and modification packages according to the relevant 

administrative controls, Identify and report non-conformances. 

• Working hours: The Contractor will work as per outage requirements also in line with Lethabo 

normal maintenance working hours.  
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 Analyses of data 

• Analyse product, services, and performance management 

• Analyse non-conformity records, trends and improvements relating to types of non-

conformities, areas of non-conformities, product non-compliance, supplier deviations, customer 

complaints, etc.  

• Analysis of effectiveness of maintenance/outage action actions  

Root cause analysis to avoid repeat and future equipment failures by 
 

• Making changes on current procedures where gaps are identified 

• Making changes to work instructions were gaps are identified 

• Recommending staff training required 

• Recommending modifications 

• Verification that new or rebuilt equipment is free of defects which may shorten life 

• Ensuring that repair and reinstallation is performed to acceptance standards 

• Identifying any factors adversely affecting service life and implementation of mitigating actions 

 
Key Performance Indicators include: 
 

• Co-ordinate and control quality activities 

• Perform physical inspections on maintenance, projects, and outage activities 

• Reports and plans 

• Analyses of data 

• Root cause analysis to avoid repeat and future equipment failures. 

• Quality continuous improvement  

• Pre & Post outage UCLF 

• Documentation 

• Rework  

 

Quality continuous improvement 
 

• Identify opportunities in the process workflow to be improved 

• Plan how activities/process can be improved 

• Drive the execution/implementation of relevant changes 

• Review how implemented changes are addressing the problem or opportunity. 

 
 
 

1.2 Constraints on how the Contractor Provides the Works 
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Task Order process (Option A2 only) 
 

 The Employers’ Representative, or his delegate, issues a unique Task Order for the 
SOW  required 

 
 

Intentions of the Employer before Completion 
 

• The Employer reserves the right to carry out any checks, on quantities and categories 
of the personnel supplied per Task Order. 

• The Employer reserves the right to carry out any checks, or conduct any physical 
inspections or tests, on the service provided. 

 
Requirements for the program 
 

• The Contractor must supply the Employer with a programme, Two (2) days after the order 
award date, indicating the daily activities as per the Works Information to be performed. 

• Should the programme change during the execution of the work, the Contractor must supply 
the Employer with an updated programme indicating the change in the programme and the 
effect it would have on the completion of subsequent activities. 

• The Contractor must supply a Process Quality Plan of the work activities to the Employer one 
day after the order award date, for approval and inclusion of inspection points to be witnessed 
by the Employer’s Representative.  Work may only continue once the Process Quality Plan 
has been approved by the Employer. 

• The Contractor will inform the Employer three days in advance of reaching an inspection hold 
point. 

• Work may not continue beyond any point on the Process Quality Plan, marked as a Hold 
Point by the Employer, if the Hold Point has not been signed off on the Process Quality Plan 
by the Employer’s Representative. 

• The contractor will be given Seven (7) days (including weekend) to mobilize extra 
resources as and when required (Outage, project work) 

• The extra resources will be paid according to the contract rates.  

1.3 Interpretation and terminology 

If required include here definitions additional to those used in the conditions of contract which are required 
only for the purpose of making the Service Information easier to draft and read.  Also list abbreviations used 
and provide a full interpretation of each one, for example: 

 
The following abbreviations are used in this Service Information: 
 

Abbreviation Meaning given to the abbreviation 

Contractor:  Service provider contracted for supplying specific service to Eskom, Lethabo Power Station. 

Employer:  Eskom, or Eskom Lethabo Power Station 

BS:  British Standard 

BU:  Business Unit 

EMS:  Environmental Management System 

ISO: International Standards Organisation 
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KKS:  Kraftwerk Kennzeichen System 

LPG: Liquid Petroleum Gas 

NEC:  New Engineering Contract 

NPSH: Net Positive Suction Head 

ORHVS Operating Regulations for High Voltage Systems 

PCLF:  Planned Capability Loss Factor 

PM:  Plant Maintenance 

PSR Plant Safety Regulations 

PTW:  Permit to Work 

QA:  Quality Assurance 

QC:  Quality Control 

QCP:  Quality Control Plan 

QMP:  Quality Management Programme 

SABS:  South African Bureau of Standards 

SANS:  South African National Standards 

SAP PM:  SAP Plant Maintenance 

SAP:  Systems, Applications, Products (Plant Maintenance, Procurement, Finance and Materials 
Management) integrated maintenance management system. 

SOW:  Scope of Work 

STEP:  Station Thermal Efficiency Program 

UCF:  Unit Capability Factor 

UCLF:  Unplanned Capability Loss Factor 

 
 

2. Management strategy and start up. 

The Contractor’s plan for the service 

The purpose of this document is to define and specified the The Co-ordination and Controlling of 

Quality Control Assurance/Inspection Activities and Performance of Physical Inspections on 

Maintenance/Projects and Outage Activities at Lethabo Power Station for a period of 3 years scope 

of work activity requirements for Outage/Maintenance/Projects Management at Lethabo Power 

Station.  

It is therefore imperative that the suitably qualified Contractor aligns his/her company/organisation 

fully to these specified scope activities and processes laid down in this document. 

Management meetings 
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• Before work starts on site, an inaugural meeting is held with the Contractor and the 

Employer, to explain in detail all requirements of the Site Regulations including working 

hours access to site. 

• The Contractor is issued with a file of current Site Regulations on arrival. The file 

remains the property of the Employer and the Contractor is responsible for its 

maintenance and updating to include new or revised regulations as issued by the 

Employer. 

• The Contractor must ensure that all personnel performing work on the plant/site are 

authorised, this includes but not limited to; 

▪ Confine space locations 

▪ Working at heights 

▪ Heat stress areas 

▪ Hazardous substances 

Contractor’s management, supervision and key people 

 
The contractor to give daily feed back to the Contract Manager or Supervisor and he must compile 
full report at the end of the outage. The contractor must be available during commissioning. 
 
All labourers required will undergo a vetting process according to Eskom procedure and policy 

Invoicing and payment 

The Z clauses make reference to invoicing procedures stated here in this Service Information. Also 
include a list of information which is to be shown on an invoice.  

 
Within one week of receiving a payment certificate from the Service Manager in terms of core 
clause 51.1, the Contractor provides the Employer with a tax invoice showing the amount due for 
payment equal to that stated in the Service Manager’s payment certificate.   
 
The Contractor shall address the tax invoice to  
Eskom Holdings SOC Limited 
Lethabo Power Station 
Accounts Payable Section 
Private Bag 415 
Vereeniging 1935 
 
and include on each invoice the following information: 
 
Name and address of the Contractor and the Service Manager;  
The contract number and title; 
Contractor’s VAT registration number; 
The Employer’s VAT registration number 4740101508; 
Description of service provided for each item invoiced based on the Price List; 
Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT; 
(add other as required) 
 
Add procedures for invoice submission and payment (e. g. electronic payment instructions) 
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Insurance provided by the Employer 

Core Clause 86.1 
 

Management of work done by Task Order 

The Employer will issue a Task Order from his/her office as an instruction to execute the work  

3. Health and safety, the environment and quality assurance 

3.1  Health and Safety Requirements ( SHE) 
 

The Contractor and his sub-Contractors always ensure compliance with safety 
regulations imposed by any Act of Parliament, ordinance or any regulation or by-law 
of any local or statutory authority. 

 
i. The Contractor acts in accordance with the health and safety requirements stated in 

the Works Information.  
  

ii. In carrying out its obligations to the Employer in terms of this contract; in providing 
the Works; in using Plant, Materials and Equipment; and while at the Site for any 
reason, the Contractor complies and procures and ensures the compliance by its 
employees, agents, Sub Contractors and mandataries with: 
 

• the provisions of the Occupational Health and Safety Act 85 of 1993 (as 
amended) and all regulations in force from time to time in terms of that Act (“the 
OHSA”); and 

• the Eskom “Health, Safety and Environmental specifications for Contractors” 
document attached to the Works Information (as amended from time to time) 
and such other Eskom Safety Regulations as are applicable to the Works and 
are provided in writing to the Contractor (collectively “the Eskom Regulations”). 
The Eskom Regulations may be amended from time to time by the Employer 
and all amendments will be provided in writing to the Contractor. The Contractor 
complies with the provisions of the latest written version of the Eskom 
Regulations with which it has been provided; and 
 

• the health and safety plan prepared by the Contractor in accordance with the 
SHEQ Requirements 

 
(The OHSA and the Eskom Regulations are collectively referred to as the “SHEQ 
Requirements”.) 

 
iii. The Contractor, at all times, considers itself to be the “Employer” for the purposes of 

the OHSA and shall not consider itself under the supervision or management of the 
Employer with regard to compliance with the SHEQ Requirements, the Contractor 
shall furthermore not consider itself to be a subordinate or under the supervision of 
the Employer in respect of these matters. The Contractor is at all times responsible 
for the supervision of its employees, agents, Sub Contractors and mandataries and 
takes full responsibility and accountability for ensuring they are competent, aware of 
the SHEQ Requirements and execute the Works in accordance with the SHEQ 
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Requirements. 
 

iv. The Contractor acknowledges that it is fully aware of the requirements of all the 
above and undertakes to employ only people who have been duly authorized in 
terms thereof and who have received sufficient training to ensure that they can 
comply therewith. 
 

v. The Contractor ensures that all statutory appointments and appointments required 
by any Eskom Regulations are made and that all appointees fully understand their 
responsibilities and are trained and competent to execute their duties. The 
Contractor supervises the execution of their duties by all such appointees. 
 

vi. The Contractor shall appoint a person who will liaise with the Eskom Safety Officer 
responsible for the premises relevant to this contract. The person so appointed 
shall, on request: 

 

• supply the Eskom Safety Officer with copies of minutes of all Health And Safety 
Committee meetings, whenever he is required to do so; 

• supply the Eskom Safety Officer with copies of all appointments in respect of 
employees employed on this contract, in terms of the Act and Regulations and 
shall advise the Eskom Safety Officer of any changes thereto. 

 
vii. The Employer, or any person appointed by the Employer, may, at any stage during 

the duration of this contract: 
 

• conduct health and safety audits regarding all aspects of compliance with the 
SHEQ Requirements, at any off-site place of work, or the site establishment of 
the Contractor; 

• refuse any employee, Sub Contractor or agent of the Contractor access to the 
premises if such person has been found to commit an unsafe act or any unsafe 
working practice or is found not to be qualified or authorized in terms of the 
SHEQ Requirements; 

• issue the Contractor with a stop order should the Employer become aware of 
any unsafe working procedure or condition or any non-compliance with any 
provision of the SHEQ Requirements. 
 

viii. The Contractor immediately reports any disabling injury as well as any threat to 
health or safety of which it becomes aware at the Works or on the Site to the 
Employer’s Representative. 
 

ix. The Contractor undertakes not to do, or not to allow anything to be done which will 
contravene any of the provisions of the Act, Regulations or Safety and Operating 
Procedures. 
 

x. The Contractor appoints a person, qualified in accordance with the SHEQ 
Requirements, as the liaison with the Eskom Safety Officer for all matters related to 
health and safety, this person shall be reachable 24 hours a day. 
 

xi. The Contractor confirms that it has been provided with sufficient written information 
regarding the health and safety arrangements and procedures applicable to the 
Works to ensure compliance by it and all employees, agents, SubContractors or 
mandatories with the SHEQ Requirements while providing the Works in terms of 
this contract. As such, the Contractor confirms that this contract and the relevant 
Eskom Regulations referred to in this contract constitute written arrangements and 
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procedures between the Contractor and the Employer regarding health and safety 
for the purposes of section 37(2) of the OHSA. 
 

xii. The Contractor agrees that the Employer is relieved of any and all of its 
responsibilities and liabilities in terms of Section 37(1) of OHSA in respect of any 
acts or omissions of the Contractor, and the Contractor’s employees, agents or Sub-
Contractors, to the extent permitted by the OHSA. 
 

xiii. The Contractor hereby indemnifies the Employer and holds the Employer harmless 
in respect of any and all loss, costs, claims, demands, liabilities, damage, penalties 
or expense that may be made against the Employer and/or suffered or incurred by 
the Employer (as the case may be) as a result of, any failure of the Contractor, its 
employees, agents, SubContractors and/or mandatories to comply with their 
obligations in terms of clause 16, and/or the failure of the Employer to procure the 
compliance by the Contractor , its employees, agents, SubContractors and/or 
mandatories with their responsibilities and/or obligations in terms of or arising from 
the OHSA. 
 

xiv. In carrying out his obligation as the mandatory to the Employer for this contract in 
terms of the National Environmental Management Act No.107 of 1998, the 
Contractor ensures that he complies with the Act when Providing the Services or 
using plant, materials or equipment.  
 

b. Environmental constraints and management 
 

i. Environmental Policy and Waste Handling 
 

Lethabo Environmental Policy LBPS010 must be adhered to. 
 

ii. Disposal of Waste 
 

Waste shall be removed promptly to the designated disposal area. No stockpiling will 
be permitted.  

 

• Domestic waste to the white waste bins 

• Production waste in the marked bins i.e. coal and ash only 

• Paper and cans to their respective recycling bins 

• Contact Civil Engineering for the disposal of building rubble 

• Scrap metal, Wood & Rubber, Redundant Valves, Pipes, Equipment etc. to be 
placed in the marked bins in the new Salvage Yard. Solvents and cloths used to the 
Cleaning Bay. 

 
4 Working on the Affected Property 

 
4.1  Plant and Materials 

    N/A 

  4.2 Specifications 

 N/A 

5.1.1 Condition Monitoring 

N/A 
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5.1.2 Continuous Improvement  

• The Contractor shall participate in improvement programs as stipulated by the 

employer. 

5.1.3  Management and Reporting 

• The type of reports, level of detail and frequency of reporting will be mutually 

agreed by the Employer and the Contractor during the contract negotiation phase 

of this agreement. These may change from time to time on request by the 

Employer. 

• The Contractor to be represented at all Employer safety meetings.  

• The Contractor to be represented at any ad-hoc meetings that may arise in order 

to address any work progress or safety related matters. 

• Liaison meetings shall be held with the Employer’s Representative or his/her 

delegate on a monthly basis to discuss any technical details, or concerns. 

5.1.4 Quality and Documentation Control 

• The Contractor shall ensure that any witness, hold and inspection points are 

strictly adhered to. 

• The Contractor to ensure that all measuring and test equipment is calibrated at all 

times & proof thereof must be readily available. 

• All Quality References, Standards and Specifications as stipulated in this 

document will be adhered to. 

• Work will only be conducted with an Employer approved Quality Management 

Programme.   

• The Contractor shall utilise the Employer’s quality documentation management 

system and processes.  

5.2 Site Facilities and Services Provided by Contractor 

5.2.1 Service Cost 

• The Contractor’s performance evaluation shall be done during monthly meetings 

between the Contractor and the Employer. 

• Quoted prices should be in line with the attached price lists,  

5.2.2   Communication and Correspondence 

All correspondence includes; 

• Lethabo Power Station  



ESKOM HOLDINGS SOC Ltd  CONTRACT NUMBER _________ 
PROJECT AND CONTRACT TITLE: THE CO-ORDINATION, CONTROL AND ASSURANCE OF QUALITY ASPECTS INCLUSIVE OF 
PHYSICAL INSPECTIONS AND STRATEGIC/OVERSIGHT INTERVENTIONS. APPLICABLE TO ROUTINE MAINTENANCE, 
PROJECTS AND OUTAGE RELATED SOW AT LETHABO POWER STATION FOR A PERIOD OF THREE (3) YEARS.   

 

 
CONTRACT - xvi - TSC3 COVER PAGES 

• Employer’s Contract number 

• Contract description 

• Correspondence subject matter 

• Employer’s name and contact details 

• Contractor contact details 

• Date 

Where appropriate the correspondence includes the Employer’s reference and is 

delivered as a single package. 

All communications from the Contractor are numbered sequentially with a prefix as 

advised by the Employer. The Employer responds in like manner. The prefix and 

numbering system is decided upon at the Inaugural meeting. 

5.2.3 Electrical Equipment / Appliances, Lighting and Power 
 

• Any electrical equipment or appliances used by the Contractor must comply with all 
relevant safety regulations and requirements as detailed in LBA 00030, and be maintained 
in safe and proper working condition.  

 

• The Employer has the right to stop the Contractor's use of any electrical equipment or 
appliance, which in the Employer’s opinion does not conform to the foregoing. 

 

• The Contractor provides at his own expense any temporary local lighting, and ensures that 
it is in accordance with the requirements of the Factories Inspector. 
 

• The Contractor provides at his own expense, all temporary wiring and cabling to route 
power from the point of supply to the various points where it is required, maintain same and 
remove on completion. 

 
5.2.4 Water 
 

• The Contractor provides at his own cost, all connection fittings, pipe-work, temporary 
plumbing, and pumps necessary to lead the water from the point of supply to the various 
points where it is required, maintain same and remove on completion. 
 

• Such fittings must be compatible with the Employer’s fittings so that galvanic corrosion of 
pipe-work is prevented. 
 

• Water wastage due to un-maintained pipe work or fittings provided by the Contractor will be 
calculated and will be for the cost of the Contractor. 
 

5.2.5 Compressed Air 
 

• The Contractor provides at his own cost, all connection fittings and pipe-work necessary to 
lead the compressed air from the point of supply to the various points where it is required, 
maintain same and remove on completion. 
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• Such fittings must be compatible with the Employer’s fittings so that galvanic corrosion of 
pipe-work is prevented. 
 

• Compressed air wastage due to un-maintained pipe work or fittings provided by the 
Contractor will be calculated and will be for the cost of the Contractor. 
 

5.2.6 Ventilation 
 

• The Contractor is responsible for adequate ventilation of the works. 
 

5.2.7 Roads and Vehicles 
 

• All vehicles used on site, by the Contractor will be road worthy. 
 

• All road signs and traffic laws / regulations on site will be adhered to. Employees of the 
Contractor failing to comply will be removed from site and denied any further access. 

 
5.2.8 Security 

 

• The Contractor is responsible for all security on site, viz. fencing off, night watch and 
access control in order to secure all plant, materials and the works itself. All these 
measures must be in accordance with any relevant regulations and standards and subject 
to the Employer's approval.  

 

• It is also the Contractors responsibility to ensure the security of all completed portions of 
the works prior to Completion. 

 
5.2.9 Accommodation of Employees 

 

• The Contractor is responsible for the provision of accommodation or meals of his own 
personnel, and the cost thereof to be included in his Price. 

• The Contractor is responsible for the provision of transportation for all Personnel to site, 
from site and on Site. The cost thereof to be indicated in the Price List. 

 
5.2.10 Offices, Workshops and Stores 

 

• The Employer provides, erect and maintain for his own use, any additional office 
accommodation and stores he requires, together with drainage, lighting, heating, and hot 
and cold water services as required. 

 

• The Contractor’s site establishment price includes all treatment of the site that he considers 
necessary for his entire operation throughout his period of occupation and under all 
weather conditions.  

 

• The Contractor also includes for all security and access arrangements that he considers 
necessary. 

 
5.2.11 Sanitary Facilities 

 
The Contractor provides, service, maintain and remove on completion any additional facilities 
required and allow for it in his Price. 
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The Contractor’s employees who work with asbestos is not allowed to use the Employer’s 
ablution  or  messing facilities at the workplace during and after stripping of lagging materials, 
for fibres that may be attached to workers clothing, or to any other article. 

 
6 Services and other things provided by the Employer 
 

The Employer may at his own discretion supply any other Plant and Materials as required by the 
Contractor to provide the services. 

 
 

6.1 Supply of Electricity 
 

• Under no circumstances is the Contractor or his employees allowed connecting up to any 
electrical supply without the permission of the Employer. 
 

• 220V AC 50Hz, 30A and 380V, 60A power supplies are available. All installations or 
equipment connected to a supply of electricity provided free of charge by the Employer must 
comply with all relevant safety regulations and requirements. Failure to comply with the safety 
requirements may lead to immediate disconnection.   
 

• No guarantees of power supply quality are given and power supply breaks of some duration 
may occur without warning and it shall not be grounds for additional time or compensation 
 
6.2 Water 

 

• Under no circumstances is the Contractor or his employees allowed connecting up to any 
piped services without the permission of the Employer. 
 

• The Employer makes available free of charge, potable water as required for the purpose of 
this Contract. The Employer does not guarantee continuity of supply and in such cases the 
Contractor makes his own provision for standby supplies to maintain continuity. 
 

• The Employer makes available, free of charge, demineralized water as required for the works. 
 

• The variation of pressure in the water supply, or breakdown in the supply, is not considered 
grounds for additional time or compensation. 
 

6.3 Compressed Air 
 

• Under no circumstances is the Contractor or his employees allowed connecting up to any 
piped services without the permission of the Employer. 
 

• The Employer attempts to make available compressed air (oil free & dry and at selected 
points) to a pressure reaching lows of 620 kPa and highs of 640 kPa. No guarantees of air 
supply quality are given, and air supply breaks of some duration may occur without warning. 
 

• The variation of pressure in the air supply, or breakdown in the supply, is not considered 
grounds for additional time or compensation. 
 
6.4 Scaffolding 

 

• The Employer makes available scaffolding, free of charge to the Contractor. 
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• The Contractor will indicate in the program the need for scaffolding, the size thereof, as well 
as the loading requirements and the duration of use and communicate it to the Employer, on 
submission of the program. 
 

• Under no circumstances is the Contractor or his employees allowed to use scaffolding which 
have not been certified safe for use. 
 

• The delay in scaffolding, in the event of the Contractor failing to indicate the need thereof in 
the program, is not considered grounds for additional time or compensation. 
 

6.5 Roads 
 

• All traffic is limited to using existing roads. 
 

• The Employer recovers any costs from the Contractor that is incurred from damage caused 
to underground services, structures, etc., as a result of the Contractor not using the 
prescribed routes. 
 

6.6 First Aid Centre 
 

• Ambulance and first aid facilities are available at a fee on site. 
 

6.7 Telecommunications 
 

• The Contractor arranges with the Employer for the use of telecommunication services. The 
use and the cost associated with the telephone will be for the Contractor’s account. 
 

• Failure to pay the amounts due will result in the Employer deducting the amounts from any 
tax invoice/ payment certificates, handed in to the Employer for payment. 

 
7 Site Procedures and Regulations 
 

7.1 Permit to Work System 
 

• NO work shall be carried out without a "PERMIT TO WORK" 
 

• The Contractor’s Responsible Person must satisfy himself that all sources of possible 
danger are isolated. Details of the Permit to Work system can be found in the Plant Safety 
Regulations for Lethabo Power Station, Eskom OPR 3305. 

 

• A Master Permit to Work is used on declared major outages, details can be found in local 
procedure LBA 00085. Permit changes are made during the dead time, if it is required by 
the Contractor that a certain supply be made available or plant tested than this can be 
applied for at the Outage Management Meeting at least 1 day in advance.  

 

• Plant with a prohibitive sign attached may only be operated by appointed Eskom personnel. 
Any Contractor employee found tampering with such plant will be permanently removed 
from Site. 
 

7.2 Safety Induction Course 
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• All the employees of the Contractor must attend a safety induction course before they will 
be allowed to work on the Site. It is the responsibility of the Contractor to ensure that all 
employees have attended the safety induction.  

 

• A list of employees requiring safety induction must be submitted at least 2 days in advance 
of arrival on site with the date and time of arrival so that the safety induction can be 
arranged.  

 
7.3 IBI Awareness Techniques 

 

• “To prevent incidents and ensure continuous improvement of Lethabo Power Stations 
business performance in all areas affecting safety, reliability and production, it is expected 
of all CONTRACTORS service personnel, to attend a three(3) hour training session on 
Integrated Business Improvement  Awareness, which has to be done as soon as work has 
commenced; 
This is to ensure familiarization and use of error-prevention tools/techniques inclusive of, 
Pre and Post-job briefs, Risk Assessments, Self-checks(STAR principle), Job observations, 
Effective communications e.g.3- way, Questioning attitude, Procedural adherence, Hand 
overs and other related topics.  

 

• A monthly IBI scorecard to be completed indicating the use of error prevention tools/ 
techniques; 
The assigned employee fulfilling the role of IBI representative has to attend the IBI 
representative's forum fortnightly, on Tuesdays, duration one hour. 

 

• An IBI representative appointed by the Contractor/Supplier/Consultant to attend the IBI 
Representative Forum One (1) hour every Tuesday (forth nightly). 

 

• IBI Awareness training will be provided by Lethabo Power Station personnel, free of 
charge, course bookings can be arranged by contacting Rabie Heymans on extension 
5040.   

 
7.4 Transportation of passengers: open LDV’s: 

 
No Eskom employee or Contractor would be allowed to transport passengers on the back of 
open light delivery vehicles (LDV’s). 
It is a legal requirement to provide safe transportation of Eskom and Contractor employees 
– therefore the following will be enforced: 
 

• All passengers must be transported in a closed vehicle with proper and adequate 
seating, fitted with safety belt for the number of passengers to be transported.  NO 
passengers may be transported on the back of a light delivery vehicle (LDV) whether 
open or closed. 

• Tools and equipment must be properly secured. 

• Only authorised drivers may transport passengers. 

• Proof must be submitted on request in terms of valid roadworthiness of the  
 vehicle/s. 

• The above must apply to on site and off site transportation of passengers. 
 

7.5  Eskom Life Saving Rules: 
 
 Five Life Saving Rules have been developed that will apply to all Eskom employees, 

agents, consultants and contractors. 
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• Rule 1: Open, Isolate, Test, Earth, Bond, And/or Insulate before touch - that is any 
plant operating above 1 000 V. 

 

• Rule 2: Hook up at heights - no person may work at height where there is a risk of  
falling. 

 

• Rule 3: Buckle up – no person may drive any vehicle on Eskom business and/or  
on Eskom premises: unless the driver and all passengers are wearing seat 
belts. 
 

• Rule 4: Be sober (no person is allowed to work under the influence of drugs and  
alcohol. 

 

• Rule 5: Use a permit to work – where an authorization limitations exists, no person 
shall work without the required permit to work. 

Key points 
 

1. Comply with all relevant life-saving rules at all times  
2. Comply with all relevant safe work procedures 
3. Guard against complacency 
4. Ensure proper work planning and communication between Eskom and 

Contractor before performing any activity 
 
Always remember: 
 

• No operating condition or urgency of service can justify endangering a 
person’s life or causing injury or damage to the environment. 

 

• Employees/Contractors to follow correct processes when exercising their 
right of refusal to perform work in an unsafe situation.   

 
7.6 Local Safety Procedures 

 

• The Contractor adheres to all local procedures. A list of local procedures are available on 
request from the Employer 

 
7.7 Incidents / Accidents 

 

• Incidents and accidents must be reported and investigated as detailed in LBA 00030. All 
incidents must also be reported to the Employer within 24 hours.  

 

• First aid must be made available either by the Contractor or use can be made of the 
Lethabo medical centre at a fee. The availability of the Contractor’s own first aid does not 
relieve the Contractor of his obligation to report and investigate the incident in accordance 
with Lethabo Procedure. 

 
7.8 Fire Prevention 

 

• Fire prevention and protection requirements to which Contractors must comply are detailed 
in LBA 00030. 

 
7.9 Protective Equipment and Clothing 
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• The Contractor supplies his own personal protective equipment necessary to carry out the 
works and the Contractor shall ensure that all overalls for his staff have clearly identifying 
company LOGO's. 

 

• The Contractor is also responsible to inspect and maintain such equipment as required in 
terms of the OHS Act and local procedures. 

 
7.10 Inspection of Equipment 

 

• The Contractor’s equipment is inspected by an authorised Eskom employee on arrival at 
the site.  

 

• The following documentation is required to accompany the equipment where applicable: 
copies of all test certificates and maintenance records.  

 

• Lifting equipment and electrical equipment must be marked with a unique number, code or 
colour code for identification. If the equipment is found to be in an unsatisfactory condition 
or if insufficient maintenance has been carried out on the equipment then it will not be 
approved for use on Site. A list of all lifting equipment and electrical equipment must be 
submitted to the Employer at least 2 days prior to the occupation date. This list must 
indicate the unique number and description of the equipment. 

 

• Training of operators must comply with the Works Information and statutory requirements. 
 

7.11 Documentation 
 

The Contractor is responsible to have the following documentation available on site in 
accordance with LBA 00030: 

 

• A copy of the OHS Act. 

• Copies of all site accident report forms as required by the OHS Act. 

• Copies of minutes of health and safety meetings held on site. 

• Copies of inspection reports produced by the accident prevention officer. 
 

SD&L OBLIGATIONS 
 
Note: The undertakings shall be sourced from previously disadvantaged Communities around Sedibeng 
and Fezile Dabi District Municipalities. 

Section 2:  Objective criteria  
 

The inclusion of objective criteria is not mandatory but a condition for contract award. If the tenderer does not meet 
objective criteria; it may lead to the second-ranked tenderer being recommended for 
award. 
 
 
2.1 Designated Sectors  

When applicable the following stipulated minimum threshold for Local Production and Content must be achieved 
in full by the tenderer 

 

 YES NO 

b) Is this Commodity or part of it a Designated Sector?      ☐  
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Please indicate below Designated Components 

 

 

Commodity Components Local Content Threshold 

Not applicable   

NOTE: SBD 6.2 Declaration Form and Annex C (Local Content Declaration-Summary Schedule) are therefore 

mandatory and must be tender returnable if applicable. 

2.2 CIDB Skills Development  

Continuation of Mandatory Requirements 

 YES NO 

b) Is there CIDB compulsory training? ☐  

If Yes, what is the% of the Construction Skills Development Goal % (CSDG) Not applicable 

  

 If the answer above is Yes, it will then be mandatory for the supplier to match Eskom’s targets 

Criteria Eskom Target Tenderer Commitment 

CSDG Percentage N/A  

Description N/A  

NOTE: Failure by the Contractor/Service Provider/Supplier to meet the CIDB CSDG mandatory % will render 

their tender non-responsive. 

 
2.3 National Industrial Participation Programme (NIPP) 
Eskom will implement the NIPP requirement, which determines that the contractor/supplier must contact the 
Department of Trade, Industry and Competition (dtic) to arrange for support and development of local businesses. 
Eskom is required to inform the tenderers of this requirement. NIPP will only be applicable for contracts with an 
FGN component or content of USD 5 million or more. 
The following narrative must be captured in all tenders that have import/foreign content equal to or in excess of USD 
5 million: 
“NIPP is a programme that seeks to leverage economic benefits and support the development of South African 
industry by effectively utilising the instrument of government procurement. The NIPP programme is mandatory for 
all government and parastatal purchases or lease contracts (goods and services) with an imported content equal to 
or exceeding USD 5 million.  
“The programme targets South African and foreign industries, enterprises, and suppliers of goods and services to 
government/parastatals, where the imported content of such goods and services equals to or exceeds USD 5 
million. The first customer of NIPP is the South African industry that benefits through the NIPP business plans, 
which, when implemented, generate new or additional business activities through one or more of the following: 
investment, export opportunities, job creation, increased local sales, SMME and BEE promotion, R&D, and 
technology transfer. 
“Companies with an NIPP obligation must sign this obligation agreement with the Department of Trade, Industry and 
Competition DTIC before the contract with Eskom Holdings SOC Ltd, as a purchasing entity, is signed. The 
obligation agreement governs the relationship between the DTIC and the supplier. It defines the NIPP obligation 
value(s), requirements to fulfil the NIPP obligation, performance milestones, performance monitoring processes, 
and the NIPP credit allocation criteria. 
“All tenders with an import content that is equal to or exceeds the threshold of USD 5 million compels the winning 
bidder to negotiate and enter into a NIPP obligation agreement with the dtic before signing the contract with 
Eskom.” 
 
2.4 Mandatory Subcontracting as condition of award  
 
Tenderers shall subcontract a minimum of 5% of the contract value to the following designated groups: 
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• an EME or QSE which is 51% owned by black people. underdeveloped area or townships. 

 
NOTE 1: Tenderers shall submit the following mandatory returnable for Subcontracting:  
 

• Subcontracting agreement signed by both with subcontractors’ company registration documents (CK and 

B-BBEE certificate or sworn affidavit) or 

• Copies of sub-contracting contracts (agreements) or copies of letters from the tenderer to the sub-

contractors, stating the intent to sub-contract. The Tenderer should sign both documents and the Sub-

contractor(s) earmarked. 

 
Potential scope to be subcontracted and/or outsourced: 
 

• Medicals. 

• Supply of PPE. 

• Printing of PPE logos for company identification. 

 
Subcontracting, in this instance, will be treated as a condition for contract award. A supplier awarded a contract may 
not subcontract more than 25% of the value of the contract to any other entity that does not have an equal or higher 
B-BBEE status level of a contributor than the supplier concerned unless the contract is subcontracted to an EME 
that has the capability and ability to execute the subcontract 
 
Section 3: SDL&I Objectives in line with Reconstruction and Development Programme (RDP) Goals 

Tenderers who complete and submit the objectives as required, but who do not meet Eskom’s targets, will not be 
disqualified. SDL&I objectives do not form part of scoring but commitments will form part of contractual obligations 

8.  

9. 3.1.  BBBEE requirements: All tenderers are required at a minimum maintain their BBBEE status throughout 

the contract period: 

 

10. 3.2   Local Procurement Content  

“Local Procurement Content” refers to value added in South Africa by South African resources. Where a single 

contract involves a combination of local and imported goods and/or services, the tender response must be 

separated into its components as per the Price Schedule included with the tender documents. Local procurement 

content is total spending minus the imported component.  

Tenderers are required to submit their proposals in the table below. 

Local Procurement Content  Eskom target Tenderer Proposal 

100%  

 

 

3.3.  Subcontracting Requirements 

 YES NO 

Is there a requirement for subcontracting?  ☐ 

If Yes, what is the targeted subcontracting percentage 
(ED requirements can be fulfilled through subcontracting) 

 

 

11. Procurement spend on entities with a minimum 51% black ownership 

The winning tenderer is encouraged to procure/spend on designated groups on the following paid invoices for 

both: 

•  the indirect expenses (e.g. overheads) on goods and services supplied to the contractor/supplier by designated 
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groups; and 

•  direct spend on goods and services supplied by the subcontractors for the execution of the scope of work.  

Activities, as a proportion of the local procurement content, which may be subcontracted to designated black 

owned enterprises must be submitted in a table below. 

 

Procurement from Designated Group Eskom Target Tenderer Proposal 

Black Owned  0%  

Black Women Owned 1.0%  

Black Youth Owned 1.0%  

Black Persons with Disability 3.0%  

 

12. 3.4.  Jobs Opportunities.  

13. Tenderers are required to submit proposals for the type and number of jobs that will be created and retained in 

South Africa as a direct result of being awarded a contract. 

 

14. 3.5.  Enterprise Development   

 YES NO 

Are there specific ED requirements that are not achievable through Sub-
contracting? 

 ☐ 

 
If Yes, the main contractor is required propose development in the following areas or against the following 
Eskom’s targets: 
 

Eskom’s Target Tenderer Proposal 

 
The bidder to identify and incubate a Small Measured Entity from the above-
mentioned District Municipalities. Assistance could be in the form of 
business support/ equipment/finance.  

 
 

 
 A detailed ED plan that shows impact to the beneficiary should be submitted to the employer for approval prior to 
contract award.  The ED implementation plan should include the following: 
 

 Clear objective. 
 Priority interventions 
 Key performance indicators; and 
 A concise implementation plan with clearly articulated milestones 

 

Type of Jobs to be created Number of Jobs to be created 

  

Type of Jobs to be retained Number of Jobs to be retained 
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2 List of drawings 

2.1 Drawings issued by the Employer 

This is the list of drawings issued by the Employer at or before the Contract Date and which apply to this 
contract. 
 
 

Drawing  number Revision Title 
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C4 Site Information 
 

C4.1: Information about the site at time of tender which may affect the work in 
this contract: 
 

1.  Site Procedures and Regulations 
 

1.1 Health and Safety Requirements 
 

The Contractor and his sub-Contractors ensure at all times compliance with safety regulations 
imposed by any Act of Parliament, ordinance or any regulation or by-law of any local or statutory 
authority. 

• The Contractor acts in accordance with the health and safety requirements stated in the Works 
Information.  

• In carrying out its obligations to the Employer in terms of this contract; in providing the Works; in 
using Plant, Materials and Equipment; and while at the Site for any reason, the Contractor complies 
and procures and ensures the compliance by its employees, agents, Sub-Contractors and 
mandataries with: 

• the provisions of the Occupational Health and Safety Act 85 of 1993 (as amended) and all 
regulations in force from time to time in terms of that Act (“the OHSA”); and the Eskom “Health, 
Safety and Environmental specifications for Contractors” document attached to the Works 
Information (as amended from time to time) and such other Eskom Safety Regulations as are 
applicable to the Works and are provided in writing to the Contractor (collectively “the Eskom 
Regulations”). The Eskom Regulations may be amended from time to time by the Employer and all 
amendments will be provided in writing to the Contractor. The Contractor complies with the 
provisions of the latest written version of the Eskom Regulations with which it has been provided; 
and the health and safety plan prepared by the Contractor in accordance with the SHEQ 
Requirements 
(The OHSA and the Eskom Regulations are collectively referred to as the “SHEQ Requirements”.) 

• The Contractor, at all times, considers itself to be the “Employer” for the purposes of the OHSA and 
shall not consider itself under the supervision or management of the Employer with regard to 
compliance with the SHEQ Requirements, the Contractor shall furthermore not consider itself to be a 
subordinate or under the supervision of the Employer in respect of these matters. The Contractor is 
at all times responsible for the supervision of its employees, agents, Sub-Contractors and 
mandataries and takes full responsibility and accountability for ensuring they are competent, aware 
of the SHEQ Requirements and execute the Works in accordance with the SHEQ Requirements 

• The Contractor acknowledges that it is fully aware of the requirements of all the above and 
undertakes to employ only people who have been duly authorized in terms thereof and who have 
received sufficient training to ensure that they can comply therewith. 

• The Contractor ensures that all statutory appointments and appointments required by any Eskom 
Regulations are made and that all appointees fully understand their responsibilities and are trained 
and competent to execute their duties. The Contractor supervises the execution of their duties by all 
such appointees. 

• The Contractor shall appoint a person who will liaise with the Eskom Safety Officer responsible for 
the premises relevant to this contract. The person so appointed shall, on request: supply the Eskom 
Safety Officer with copies of minutes of all Health And Safety Committee meetings, whenever he is 
required to do so; supply the Eskom Safety Officer with copies of all appointments in respect of 
employees employed on this contract, in terms of the Act and Regulations and shall advise the 
Eskom Safety Officer of any changes thereto. 

 
The Employer, or any person appointed by the Employer, may, at any stage during the duration of 
this contract: 
 

• conduct health and safety audits regarding all aspects of compliance with the SHEQ 
Requirements, at any off-site place of work, or the site establishment of the Contractor; 
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• refuse any employee, Sub Contractor or agent of the Contractor access to the premises 
if such person has been found to commit an unsafe act or any unsafe working practice or 
is found not to be qualified or authorised in terms of the SHEQ Requirements; 

• issue the Contractor with a stop order should the Employer become aware of any unsafe 
working procedure or condition or any non-compliance with any provision of the SHEQ 
Requirements. 

• The Contractor immediately reports any disabling injury as well as any threat to health or 
safety of which it becomes aware at the Works or on the Site to the Employer’s 
Representative. 
 

• The Contractor undertakes not to do, or not to allow anything to be done which will contravene any of the 
provisions of the Act, Regulations or Safety and Operating Procedures. 

• The Contractor appoints a person, qualified in accordance with the SHEQ Requirements, as the liaison 
with the Eskom Safety Officer for all matters related to health and safety, this person shall be reachable 
24 hours a day. 

• The Contractor confirms that it has been provided with sufficient written information regarding the health 
and safety arrangements and procedures applicable to the Works to ensure compliance by it and all 
employees, agents, Sub-Contractors or mandataries with the SHEQ Requirements while providing the 
Works in terms of this contract. As such, the Contractor confirms that this contract and the relevant 
Eskom Regulations referred to in this contract constitute written arrangements and procedures between 
the Contractor and the Employer regarding health and safety for the purposes of section 37(2) of the 
OHSA. 

• The Contractor agrees that the Employer is relieved of any and all of its responsibilities and liabilities in 
terms of Section 37(1) of OHSA in respect of any acts or omissions of the Contractor, and the 
Contractor’s employees, agents or Sub-Contractors, to the extent permitted by the OHSA. 

• The Contractor hereby indemnifies the Employer and holds the Employer harmless in respect of any and 
all loss, costs, claims, demands, liabilities, damage, penalties or expense that may be made against the 
Employer and/or suffered or incurred by the Employer (as the case may be) as a result of, any failure of 
the Contractor, its employees, agents, Sub-Contractors and/or mandataries to comply with their 
obligations in terms of clause 16, and/or the failure of the Employer to procure the compliance by the 
Contractor , its employees, agents, Sub Contractors and/or mandataries with their responsibilities and/or 
obligations in terms of or arising from the OHSA. 
 

• In carrying out his obligation as the mandatory to the Employer for this contract in terms of the 
National Environmental Management Act No.107 of 1998, the Contractor ensures that he complies 
with the Act when Providing the Services or using plant, materials or equipment.  

 
1.2 Permit to Work System 
 

• NO work shall be carried out without a "PERMIT TO WORK" 

• The Contractor’s Responsible Person must satisfy himself that all sources of possible danger are 
isolated. Details of the Permit to Work system can be found in the Plant Safety Regulations for 
Lethabo Power Station, Eskom OPR 3305. The Contractor must also make provision for a Authorise 
supervisor that is trained according to the procedure mentioned above. 

• A Master Permit to Work is used on declared major outages, details can be found in local procedure 
LBA 00085. Permit changes are made during the dead time, if it is required by the Contractor that a 
certain supply be made available or plant tested than this can be applied for at the Outage 
Management Meeting at least 1 day in advance.  

• Plant with a prohibitive sign attached may only be operated by appointed Eskom personnel. Any 
Contractor employee found tampering with such plant will be permanently removed from Site. 

 
 

1.3 Safety Induction Course 
 

• All the employees of the Contractor must attend a safety induction course before they will be allowed 
to work on the Site. It is the responsibility of the Contractor to ensure that all employees have 
attended the safety induction.  
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• A list of employees requiring safety induction must be submitted at least 2 days in advance of arrival 
on site with the date and time of arrival so that the safety induction can be arranged.  

 
1.4 IBI Awareness Techniques 

 

• “To prevent incidents and ensure continuous improvement of Lethabo Power Stations business 
performance in all areas affecting safety, reliability and production, it is expected of all 
CONTRACTORS service personnel, to attend a three(3) hour training session on Integrated 
Business Improvement  Awareness, which has to be done as soon as work has commenced; This is 
to ensure familiarisation and use of error-prevention tools/techniques inclusive of, Pre and Post-job 
briefs, Risk Assessments, Self-checks(STAR principle), Job observations, Effective communications 
e.g.3- way, Questioning attitude, Procedural adherence, Hand overs and other related topics.  

• A monthly IBI scorecard to be completed indicating the use of error prevention tools/ techniques; 
The assigned employee fulfilling the role of IBI representative has to attend the IBI representative's 
forum fortnightly, on Tuesdays, duration one hour. 

• An IBI representative appointed by the Contractor/Supplier/Consultant to attend the IBI 
Representative Forum One (1) hour every Tuesday (forth nightly). 

• IBI Awareness training will be provided by Lethabo Power Station personnel, free of charge, course 
bookings can be arranged by contacting Rabie Heymans on extension 5094".   

 
1.5 Transportation of passengers: open LDV’s: 

 
No Eskom employee or Contractor would be allowed to transport passengers on the back of open 
light delivery vehicles (LDV’s). 
It is a legal requirement to provide safe transportation of Eskom and Contractor employees – 
therefore the following will be enforced: 
 

• All passengers must be transported in a closed vehicle with proper and adequate  
seating, fitted with safety belt for the number of passengers to be transported.  NO passengers 
may be transported on the back of a light delivery vehicle (LDV) whether open or closed. 

• Tools and equipment must be properly secured. 

• Only authorised drivers may transport passengers. 

• Proof must be submitted on request in terms of valid roadworthiness of the vehicle/s. 

• The above must apply to on site and off site transportation of passengers. 
 
1.6 Eskom Cardinal Rules: 

 
 Five Cardinal Rules have been developed that will apply to all Eskom employees, agents, 

consultants and Contractors. 
 

• Rule 1: Open, Isolate, Test, Earth, Bond, and/Or Insulate before touch - that is any plant 
operating above 1 000 V. 

• Rule 2: Hook up at heights - no person may work at height where there is a risk of falling. 

• Rule 3: Buckle up – no person may drive any vehicle on Eskom business and/or on Eskom 
premises: unless the driver and all passengers are wearing seat belts. 

• Rule 4: Be sober (no person is allowed to work under the influence of drugs and alcohol. 

• Rule 5: Use a permit to work – where an authorization limitations exists, no person shall 
work without the required permit to work. 

 
1.7 Local Safety Procedures 
 

• The Contractor adheres to all local procedures. A list of local procedures are available on request 
from the Employer. 

 
1.8  Incidents / Accidents 

 

• Incidents and accidents must be reported and investigated as detailed in LBA 00030. All incidents 
must also be reported to the Employer within 24 hours.  
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• First aid must be made available either by the Contractor or use can be made of the Lethabo 
medical centre at a fee. The availability of the Contractor’s own first aid does not relieve the 
Contractor of his obligation to report and investigate the incident in accordance with Lethabo 
Procedure. 

 
1.9 Fire Prevention 

 

• Fire prevention and protection requirements to which Contractors must comply are detailed in LBA 
00030. 

 
1.10 Protective Equipment and Clothing 

 

• The Contractor supplies his own personal protective equipment necessary to carry out the works and 
the Contractor shall ensure that all overalls for his staff have clearly identifying company LOGO's 

• The Contractor is also responsible to inspect and maintain such equipment as required in terms of 
the OHS Act and local procedures. 

 
1.11 Inspection of Equipment 

 

• The Contractor’s equipment is inspected by an authorised Eskom employee on arrival at the site.  

• The following documentation is required to accompany the equipment where applicable: copies of all 
test certificates and maintenance records.  

• Lifting equipment and electrical equipment must be marked with a unique number, code or colour 
code for identification. If the equipment is found to be in an unsatisfactory condition or if insufficient 
maintenance has been carried out on the equipment then it will not be approved for use on Site. A 
list of all lifting equipment and electrical equipment must be submitted to the Employer at least 2 
days prior to the occupation date. This list must indicate the unique number and description of the 
equipment. 

 
1.12 Documentation 

 
The Contractor is responsible to have the following documentation available on site in accordance 
with LBA 00030: 

 

• A copy of the OHS Act. 

• Copies of all site accident report forms as required by the OHS Act. 

• Copies of minutes of health and safety meetings held on site. 

• Copies of inspection reports produced by the accident prevention officer 
 

1.13 Environmental Policy and Waste Handling 
 

Lethabo Environmental Statement of commitment must be adhered to. 
The contractor shall submit to Eskom an EMP to be reviewed and approved by Eskom 
environmental officer, one week before the commencement of works. 

 
1.14 Disposal of Waste 

 
       Waste shall be removed promptly to the designated disposal area. No stockpiling will be permitted.  

 

• Domestic waste to the white waste bins 

• Production waste in the marked bins i.e. coal and ash only 

• Paper and cans to their respective recycling bins 

• Contact Civil Engineering for the disposal of building rubble 

• Scrap metal, Wood & Rubber, Redundant Valves, Pipes, Equipment etc. to be placed in the 
marked bins in the new Salvage Yard. Solvents and cloths used to the Cleaning Bay. 
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1.15 Hazardous Waste Disposal and Handling 
 

• Hazardous / toxic waste includes all waste which contains elements or compounds listed as 
hazardous substances in terms of the Hazardous Substances Act No. 15 of 1973. 

• Any Contractor who produces hazardous waste on site will be responsible for the safe removal 
of such waste to a registered Class I site by a waste removal and disposal body. 

• The Contractor is required to produce a certificate of safe disposal in accordance with LBA 
00054.  

• The Contractor must ensure that persons handling hazardous waste have undergone suitable 
training and are acquainted with cleaning methods in case of a spillage.  

• The Contractor is also responsible for the safe removal of their hazardous waste to Lethabo’s 
Hazardous Waste Store. Other requirements for hazardous waste are detailed in LBA 00030. 

• In order to ensure effective hazardous waste management, a copy of the Contractors’ hazardous 
waste inventory must be supplied to the Employer at least 2 days prior to the occupation date.  
 

Abbreviated list of Hazardous Materials 
 

Acids and alkalis  Hydrocarbons Pesticides & insecticides 

Antimony and its compounds Inorganic cyanides Pharmaceuticals 

Arsenic compounds Inorganic compounds 
containing halogens 

Phosphorus and its 
compounds 

Asbestos Inorganic compounds 
containing sulphur 

Selenium and its compounds 

Barium compounds Laboratory chemicals Silver compounds 

 

HIGH  VOLTAGE  YARD 

  STORES & WORKSHOPS 

CT 4 

CT 5 

CT 6 

CT 1 

CT 2 

CT 3 Plan of Lethabo Power 
Station 

Hazardous Waste 
Transfer Storage Site 

Solvent Cleaning 
Bay 
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Salvage Yard 

Contractors Yard 

 Stacks 

 Admin 1  Admin 2 

EMS – Fluorescent 

Tube Crushing Area 

 Paper Recycling Skip  Oil Recycling Depot 
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Beryllium compounds Lead compounds Tarry & petroleum products 

Biocides & 
phytopharmaceutics 

Medical wastes Tellurium and its compounds 

Boron compounds Mercury compounds Thallium and its compounds 

Cadmium and its compounds Nickel and its compounds Vanadium compounds 

Chromium compounds Organic halogen 
compounds 

Zinc compounds 

Copper compounds 
 

Paints and paint sludges Waste with flash point < 60°C 

Heterocyclic organic 
compounds 

Peroxides, chlorates  

 
1.16 Plant & Materials 
 

• The Employer may at his own discretion, supply any Plant and Materials as may be required by the 
Contractor to Provide the Works. 

• The Contractor is to notify the Employer in writing, 48 hrs in advance, of such Plant and Materials 
required. 

 
 

1.17 Access to and Departure from the Site: 
 

• The Site is at Lethabo Power Station situated ± 18 km South of Vereeniging on the Viljoensdrift - 
Deneysville Road, Free State. Access to the site will be via the main security gate only. The 
Employer informs the Contractor of the access procedures, and it should be expected that such 
procedures may change depending on the prevailing security situation.  

• The Contractor allows in his price and program for delays at the security gate. 
The Employer reserves the right for its Security personnel to search persons or vehicles entering or 
leaving the premises. This includes, but is not limited to briefcases and toolboxes. 

 
1.18 Temporary Gate Permits 

 

• The Contractor provides the Employer with the personal details of their staff at least two days 
prior to the occupation date. All names and details to be submitted to the Employer who 
arranges for all gate permits.  

 
1.19 Equipment or Material Access and Removal 
 

Access 

• The Contractor ensures that all equipment and materials brought through the security gate is 
signed in at the main security gate on an OV18 form.  

Removal 

• The Contractor is not allowed to remove any equipment or materials from site without producing 
the relevant OV18 forms or the equipment lists. 

• If the equipment or material is to be removed the same day, on which they were brought on to 
site, then the OV18 form will need to be produced at the gate when leaving the site.  

• If the equipment or material is removed after this time then a Non-Returnable Gate Release will 
be provided by the Employer’s Representative, on receipt of the original OV18, with which the 
Contractor brought the equipment on site. 

 
1.20 Site or Area Establishment and Evacuation 

 
Application for Site Establishment: 
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• Sites are allocated according to availability, the period for which the Contractor is going to be on 
site, or if special circumstances warrant the allocation of a site. Documentation to support this 
application can be submitted. 

• The location of the site or area is indicated during the site or area take-over inspection. 
 

Site Establishment: 
 

• The Contractor does not occupy any site or area other than that allocated to him.  

• The Contractor does not occupy the site or area prior to the take-over inspection.  

• The Contractor maintains the site or area provided to him to the satisfaction of the Employer.  

• The Employer subjects the Contractor’s site or area to periodic inspection. 
 

Site Evacuation: 
 

• The Contractor advises the Employer in writing, five (5) days in advance of evacuation in 
accordance with LBA 00030. Immediately prior to evacuation the necessary take-over inspection 
must take place. 

 

1.21 Electrical Equipment / Appliances, Lighting and Power: 
 

• Any electrical equipment or appliances used by the Contractor must comply with all relevant safety 
regulations and requirements as detailed in LBA 00030, and be maintained in safe and proper 
working condition.  

• The Employer has the right to stop the Contractor's use of any electrical equipment or appliance, 
which in the Employer’s opinion does not conform to the foregoing. 

• The Contractor provides at his own expense any temporary local lighting, and ensures that it is in 
accordance with the requirements of the Factories Inspector. 

• The Contractor provides at his own expense, all temporary wiring and cabling to route power from 
the point of supply to the various points where it is required, maintain same and remove on 
completion. 
 

1.22 Water 

• The Contractor provides at his own cost, all connection fittings, pipe-work, temporary plumbing, and 
pumps necessary to lead the water from the point of supply to the various points where it is required, 
maintain same and remove on completion. 

• Such fittings must be compatible with the Employer’s fittings so that galvanic corrosion of pipe-work is 
prevented 

• Water wastage due to un-maintained pipe work or fittings provided by the Contractor will be calculated 
and will be for the cost of the Contractor. 
 

1.23 Compressed Air 

• The Contractor provides at his own cost, all connection fittings and pipe-work necessary to lead the 
compressed air from the point of supply to the various points where it is required, maintain same and 
remove on completion. Such fittings must be compatible with the Employer’s fittings so that galvanic 
corrosion of pipe-work is prevented 

• Compressed air wastage due to un-maintained pipe work or fittings provided by the Contractor will be 
calculated and will be for the cost of the Contractor. 
 

 
1.24 Ventilation 

• The Contractor is responsible for adequate ventilation of the works. 
 

1.25 Security 

• The Contractor is responsible for all security on site, fencing off, night watch and access control in 
order to secure all plant, materials and the works itself. All these measures must be in accordance 
with any relevant regulations and standards and subject to the Employer's approval.  

• It is also the Contractors responsibility to ensure the security of all completed portions of the works 
prior to Completion. 
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1.26 Offices, Workshops and Stores 

• The Contractor shall provide, erect and maintain for his own use, any additional office 
accommodation and stores he requires, together with drainage, lighting, heating, and hot and cold-
water services as required. 

• The Contractor’s site establishment price includes all treatment of the site that he considers 
necessary for his entire operation throughout his period of occupation and under all weather 
conditions.  

• The Contractor also includes for all security and access arrangements that he considers necessary. 
 
1.27 Sanitary Facilities 

 

• The Contractor shall provide service, maintain and remove on completion any additional facilities 
required and allow for it in his Price. 

• The Contractor’s employees who work with asbestos are not allowed to use the Employer’s ablution 
or messing facilities at the workplace during and after stripping of lagging materials, for fibres that 
may be attached to workers clothing, or to any other article. 

 


