

Clarification No. 5 (17.03.2025)

TENDER MPKRI11468GX: The Procurement and Installation Of 3x LP Heaters 4 For A Period Of 5 Years on An as and When Required Basis at Kriel Power Station.

Query

With reference to the RFQ *Procurement and Installation of 3x LP Heaters 4 for a Period of 5 Years on an As and When Required Basis at Kriel Power Station*, Eskom Reference no. *MPKRI11468GX*, can you please assist with the following request from PDPS:

1. Request for extension of closing date until 14 April 2025 (this is an additional 2 weeks). The motivation for this request is provided below.
 - Upon our initial request for extension until the 31st of March, we anticipated the site visit to take place in the week of 17 February, but the actual site walk was only scheduled and took place on the 5th of March.
 - Material suppliers have requested additional time to submit their pricing for materials.

Eskom Response

Unfortunately, we cannot grant another extension. This project is very critical to Eskom and further delays is not helping the business. Furthermore, the technical specification had all information the Contractor need for this project that is why some tenderers didn't come for site visit.

NB: A reminder that the communication platform is the Eskom e-tender portal and that of National Treasury and the responsibility of the tenderer to visit regularly for possible updates. Any revised documents after site meeting, clarification information and minutes will be uploaded as such.