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C1.1 Form of Offer & Acceptance 
 

Offer 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for 
the procurement of: 
 

Provision of inspections, overhaul and refurbishment services on the boiler and 
turbine safety valves during planned outages and opportunity maintenances on an 
‘as and when required basis’. 
 
The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender. 
 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 

Options A 
or C 

The offered total of the Prices exclusive of VAT is  R 

Option E The first forecast of the total Defined Cost plus the Fee 
exclusive of VAT is 

R  

 Sub total R  

 Value Added Tax @ 15% is R  

 The offered total of the amount due inclusive of VAT is1 R  

 (in words)  
 

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified 
in the Contract Data. 
 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
tenderer: 
 

 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 

                                                      
1 This total is required by the Employer for budgeting purposes only.  Actual amounts due will be assessed in 
terms of the conditions of contract. 
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Tenderer’s CIDB registration number:   
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer 
shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in 
this agreement and in the contract that is the subject of this agreement. 
 
The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: Service Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 
documents are valid unless contained in this Schedule. 
 
The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed and signed original copy of this document, including the Schedule of Deviations 
(if any).   
 
 
Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

for the 
Employer 
 

 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 

 
Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and 
Acceptance. 



ESKOM HOLDINGS SOC Ltd  CONTRACT NO. _________ 
PRIMARY AIR HEATERS MAINTENANCE DURING PLANNED AND OPPRTUNITY MAINTENANCES AT KENDAL POWER STATION  
 
   

 

 

 
PART C1.2: AGREEMENT & CONTRACT DATA PAGE 6 C1.1 TSC3 FORM OF OFFER AND ACCEPTANCE  

Schedule of Deviations to be completed by the Employer prior to contract award 
Note: 

1.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the 
Parties and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those 
permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which 
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the 
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to 
incorporate the effect of it. 

 

No. Subject Details 

1 [●] [●] 

2 [●] [●] 

3 [●] [●] 

4 [●] [●] 

5 [●] [●] 

6 [●] [●] 

7 [●] [●] 

   

 
 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer 
during this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.  
 
 
 For the tenderer: 

 

 For the Employer 
 

Signature 
 

   

Name  
 

  

Capacity 
 

   

On behalf 
of 

(Insert name and address of organisation) 

 
 
 

 (Insert name and address of organisation) 

 

Name & 
signature 
of witness 

   

 
Date 
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C1.2 TSC3 Contract Data 
 

Part one - Data provided by the Employer 
 
[Instructions to the contract compiler:  (delete these two notes in the final draft of a contract) 
 

1. Please read the relevant clauses in the conditions of contract before you enter data.  The number of 
the clause which requires the data is shown in the left hand column for each statement however 
other clauses may also use the same data.   

 
2. Some TSC3 options are always selected by Eskom Holdings SOC Ltd.   The remaining TSC3 

options are identified by shading in the left hand column.  In the event that the option is not required 
select and delete the whole row.  Where the following symbol is used “[●]” - data is required to be 
inserted relevant to the specific option selected.] 

 
Completion of this data in full, according to the Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

1 General  

 The conditions of contract are the core 
clauses and the clauses for main Option:  

 

  A:  Priced contract with price list 

   

   

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options  

  X1:  Price adjustment for inflation 

  X2  Changes in the law 

   

   

   

   

  X17: Low service damages 

  X18: Limitation of liability 

  X19: Task Order 

   

  Z:  Additional conditions of contract 
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 of the NEC3 Term Service Contract April 
20132 (TSC3) 

 

10.1 The Employer is (name): Eskom Holdings SOC Ltd (reg no: 
2002/015527/30), a state owned company 
incorporated in terms of the company laws of 
the Republic of South Africa 

 Address Registered office at Megawatt Park, Maxwell 
Drive, Sandton, Johannesburg 

 Tel No. [●] 

 Fax No. [●] 

10.1 The Service Manager  (Outages) is 
(name):  

Itumeleng Mogale [●] 

 Address Kendal Power Station 
Private bag X7272 
WITBANK 
1035 [●] 

 Tel 013 647 9125[●] 

 Fax 013 647 9174 or 086 568 3730[●] 

 e-mail Mogaleij@eskom.co.za  
 

 The Service Manager (Maintenance) is 
 (name):  

Tebogo Mojela [●] 

Address Kendal Power Station 
Private bag X7272 
WITBANK 
1035 [●] 

Tel 013 647 6319 [●] 

Fax 013 647 9174 or 086 568 3730[●] 

e-mail MojelaTV@eskom.co.za[●] 
 

 

Noddy Mathodlana [●] 

Kendal Power Station 
Private bag X7272 
WITBANK 
1035 [●] 

013 647 6014 [●] 

013 647 9174 [●] 

MathodVN@eskom.co.za 
 

 

11.2(2) The Affected Property is [●] 

11.2(13) The service is  Primary Air Heaters Maintenance during 
Planned Outages and Opportunity 
Maintenances at Kendal Power Station. 
 [●] 

11.2(14) The following matters will be included in 
the Risk Register 

 
[●] 

11.2(15) The Service Information is in  Part 3: Scope of Work and all documents and 
drawings to which it makes reference. 

12.2 The law of the contract is the law of  the Republic of South Africa 

                                                      
2 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za  

mailto:Mogaleij@eskom.co.za
mailto:MojelaTV@eskom.co.za[●
mailto:MathodVN@eskom.co.za
http://www.ecs.co.za/
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13.1 The language of this contract is  English 

13.3 The period for reply is 1 week 

2 The Contractor’s main 
responsibilities 

Data required by this section of the core 
clauses is also provided by the Contractor in 
Part 2 and terms in italics used in this section 
are identified elsewhere in this Contract Data 

21.1 The Contractor submits a first plan for 
acceptance within 

 
20 weeks before the start of a planned outage[●]  

3 Time  

30.1 The starting date is. [●] 

30.1 The service period is [●] 

4 Testing and defects There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

5 Payment  

50.1 The assessment interval is  Within 14 days after each task order 
completion. between the [●] day of each 
successive month. 

51.1 The currency of this contract is the  South African Rand 

51.2 The period within which payments are 
made is 

 
4 weeks 

51.4 The interest rate is  
 

the publicly quoted prime rate of interest 
(calculated on a 365 day year) charged by from 
time to time by the Standard Bank of South 
Africa Limited (as certified, in the event of any 
dispute, by any manager of such bank, whose 
appointment it shall not be necessary to prove) 
for amounts due in Rands and  
 
(ii) the LIBOR rate applicable at the time for 
amounts due in other currencies.  LIBOR is the 
6 month London Interbank Offered Rate quoted 
under the caption “Money Rates” in The Wall 
Street Journal for the applicable currency or if 
no rate is quoted for the currency in question 
then the rate for United States Dollars, and  if no 
such rate appears in The Wall Street Journal 
then the rate as quoted by the Reuters Monitor 
Money Rates Service (or such service as may 
replace the Reuters Monitor Money Rates 
Service) on the due date for the payment in 
question, adjusted mutatis mutandis every 6 
months thereafter (and as certified, in the event 
of any dispute, by any manager employed in the 
foreign exchange department of The Standard 
Bank of South Africa Limited, whose 
appointment it shall not be necessary to prove. 
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6 Compensation events There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

7 Use of Equipment Plant and 
Materials 

There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

8 Risks and insurance  

80.1 These are additional Employer's risks   1. [●] 

  2. [●] 

  3. [●] 

9 Termination There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data. 

10 Data for main Option clause  

A Priced contract with price list  

20.5 The Contractor prepares forecasts of the 
final total of the Prices for the whole of the 
service at intervals no longer than  

 
 
[●] weeks. 

11 Data for Option W1  

W1.1 The Adjudicator  the person selected from the ICE-SA Division 
(or its successor body) of the South African 
Institution of Civil Engineering Panel of 
Adjudicators by the Party intending to refer a 
dispute to him.  (see www.ice-sa.org.za). If the 
Parties do not agree on an Adjudicator the 
Adjudicator will be appointed by the Arbitration 
Foundation of Southern Africa (AFSA). 

 Address [●] 

 Tel No. [●] 

 Fax No. [●] 

 e-mail [●] 

W1.2(3) The Adjudicator nominating body is:  the Chairman of ICE-SA a joint Division of the 
South African Institution of Civil Engineering 
and the Institution of Civil Engineers (London) 
(see www.ice-sa.org.za ) or its successor body. 

W1.4(2) The tribunal is:  arbitration 

W1.4(5) The arbitration procedure is  the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 

http://www.ice-sa.org.za/
http://www.ice-sa.org.za/
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body. 

 The place where arbitration is to be held is [●] South Africa 

 The person or organisation who will 
choose an arbitrator  
- if the Parties cannot agree a choice or 
- if the arbitration procedure does not 

state who selects an arbitrator, is 

 
 
the Chairman for the time being or his nominee 
of the Association of Arbitrators (Southern 
Africa) or its successor body. 

12 Data for secondary Option 
clauses 

 

X1 Price adjustment for inflation  

X1.1 The base date for indices is  [●]. 

 The proportions used to calculate the 
Price Adjustment Factor are: 

proport
ion 

linked to index 
for 

Index prepared by 

  0. [●] [●] 

  0. [●] [●] 

  0. [●] [●] 

  0. [●] [●] 

  0. [●] [●] 

  [●] non-adjustable  

  1.00 
 

  

X2 Changes in the law There is no reference to Contract Data in this 
Option and terms in italics are identified 
elsewhere in this Contract Data. 

X17 Low service damages  

X17.1 The service level table is in Annexure B to this Contract Data[●] 

X18 Limitation of liability  

X18.1 The Contractor’s liability to the Employer 
for indirect or consequential loss is limited 
to 

 
 
R0.0 (zero Rand) 

X18.2 For any one event, the Contractor’s 
liability to the Employer for loss of or 
damage to the Employer’s property is 
limited to 

the amount of the deductibles relevant to the 
event  

X18.3 The Contractor’s liability for Defects due to 
his design of an item of Equipment is limited 
to 

The greater of  
 

 the total of the Prices at the Contract Date 
and  

 the amounts excluded and unrecoverable 
from the Employer’s insurance (other than 
the resulting physical damage to the 
Employer’s property which is not excluded) 
plus the applicable deductibles 
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X18.4 The Contractor’s total liability to the 
Employer, for all matters arising under or 
in connection with this contract, other than 
the excluded matters, is limited to 

the total of the Prices other than for the 
additional excluded matters. 
 
The Contractor’s total liability for the additional 
excluded matters is not limited.  
 
The additional excluded matters are amounts 
for which the Contractor is liable under this 
contract for 
 

 Defects due to his design, plan and 
specification, 

 Defects due to manufacture and fabrication 
outside the Affected Property,  

 loss of or damage to property (other than 
the Employer’s property, Plant and 
Materials), 

 death of or injury to a person and 

 infringement of an intellectual property 
right. 

X18.5 The end of liability date is  [●] months after the end of the service period. 

X19 Task Order  

X19.5 The Contractor submits a Task Order 
programme to the Service Manager within  

 
30[●] days of receiving the Task Order 

X20 Key Performance Indicators (not used 
when Option X12 applies) 

 

X20.1 The incentive schedule for Key 
Performance Indicators is in  

 
Annexure [●] to this Contract Data 

X20.2 A report of performance against each Key 
Performance Indicator is provided at 
intervals of  

 
 
[●] months 

Z The additional conditions of contract 
are 

 
Z1 to Z14 always apply. 

  

Z1 Cession delegation and assignment 

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer. 

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and 
delegate its rights and obligations under this contract to any of its subsidiaries or any of its 
present divisions or operations which may be converted into separate legal entities as a result 
of the restructuring of the Electricity Supply Industry.  

  

Z2 Joint ventures 

Z2.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two 
or more persons or organisations then these persons or organisations are deemed to be jointly 
and severally liable to the Employer for the performance of this contract. 

Z2.2 Unless already notified to the Employer, the persons or organisations notify the Service 
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Manager within two weeks of the Contract Date of the key person who has the authority to bind 
the Contractor on their behalf. 

Z2.3 The Contractor does not alter the composition of the joint venture, consortium or other 
unincorporated grouping of two or more persons without the consent of the Employer having 
been given to the Contractor in writing. 

  

Z3 Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z3.1 Where a change in the Contractor’s legal status, ownership or any other change to his business 
composition or business dealings results in a change to the Contractor’s B-BBEE status, the 
Contractor notifies the Employer within seven days of the change. 

Z3.2 The Contractor is required to submit an updated verification certificate and necessary 
supporting documentation confirming the change in his B-BBEE status to the Service Manager 
within thirty days of the notification or as otherwise instructed by the Service Manager. 

Z3.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the 
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s 
obligation to Provide the Service. 

Z3.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may 
constitute a reason for termination. If the Employer terminates in terms of this clause, the 
procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 
and A3 as stated in clause 93. 

  

Z4 Confidentiality 

Z4.1 The Contractor does not disclose or make any information arising from or in connection with 
this contract available to Others. This undertaking does not, however, apply to information 
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters 
the public domain or to information which was already in the possession of the Contractor at the 
time of disclosure (evidenced by written records in existence at that time).  Should the 
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that 
the provisions of this clause are complied with by the recipient. 

Z4.2 If the Contractor is uncertain about whether any such information is confidential, it is to be 
regarded as such until notified otherwise by the Service Manager. 

Z4.3 In the event that the Contractor is, at any time, required by law to disclose any such information 
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to 
disclosure, notifies the Employer so that an appropriate protection order and/or any other action 
can be taken if possible, prior to any disclosure.  In the event that such protective order is not, 
or cannot, be obtained, then the Contractor may disclose that portion of the information which it 
is required to be disclosed by law and uses reasonable efforts to obtain assurances that 
confidential treatment will be afforded to the information so disclosed. 

Z4.4 The taking of images (whether photographs, video footage or otherwise) of the Affected 
Property or any portion thereof, in the course of Providing the Service and after the end of the 
service period, requires the prior written consent of the Service Manager.  All rights in and to all 
such images vests exclusively in the Employer.   

Z4.5 The Contractor ensures that all his subcontractors abide by the undertakings in this clause. 

  

Z5 Waiver and estoppel: Add to core clause 12.3: 

Z5.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the 
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Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does 
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in 
writing. 

  

Z6 Health, safety and the environment:  Add to core clause 27.4 

Z6.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety 
of persons in and about the execution of the service. Without limitation the Contractor: 

 accepts that the Employer may appoint him as the “Principal Contractor” (as defined and 
provided for under the Construction Regulations 2014 (promulgated under the Occupational 
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property; 

 warrants that the total of the Prices as at the Contract Date includes a sufficient amount for 
proper compliance with the Construction Regulations, all applicable health & safety laws 
and regulations and the health and safety rules, guidelines and procedures provided for in 
this contract and generally for the proper maintenance of health & safety in and about the 
execution of the service; and 

 undertakes, in and about the execution of the service, to comply with the Construction 
Regulations and with all applicable health & safety laws and regulations and rules, 
guidelines and procedures otherwise provided for under this contract and ensures that his 
Subcontractors, employees and others under the Contractor’s direction and control, 
likewise observe and comply with the foregoing. 

Z6.2 The Contractor, in and about the execution of the service, complies with all applicable 
environmental laws and regulations and rules, guidelines and procedures otherwise provided 
for under this contract and ensures that his Subcontractors, employees and others under the 
Contractor’s direction and control, likewise observe and comply with the foregoing. 

  

Z7 Provision of a Tax Invoice and interest.  Add to core clause 51 

Z7.1 Within one week of receiving a payment certificate from the Service Manager in terms of core 
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the 
Employer's procedures stated in the Service Information, showing the amount due for payment 
equal to that stated in the payment certificate. 

Z7.2 If the Contractor does not provide a tax invoice in the form and by the time required by this 
contract, the time by when the Employer is to make a payment is extended by a period equal in 
time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms 
of core clause 51.2 is then calculated from the delayed date by when payment is to be made. 

Z7.3 The Contractor (if registered in South Africa in terms of the companies Act) is required to 
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to 
include the Employer’s VAT number 4740101508 on each invoice he submits for payment. 

  

Z8 Notifying compensation events 

Z8.1 Delete the last paragraph of core clause 61.3 and replace with: 
 
If the Contractor does not notify a compensation event within eight weeks of becoming aware of 
the event, he is not entitled to a change in the Prices. 

  

Z9 Employer’s limitation of liability 

Z9.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is 
limited to R0.00 (zero Rand) 
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Z9.2 The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the 
Employer’s liability under the indemnity is limited to compensation as provided for in core 
clause 63 and X19.11 if Option X19 Task Order applies to this contract.  

  

Z10 
Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet 
point, after the words "against it":   

Z10.1    or had a business rescue order granted against it. 

  

Z11 Ethics 

For the purposes of this Z-clause, the following definitions apply: 

Affected Party means, as the context requires, any party, irrespective of whether it is the Contractor 
or a third party, such party’s employees, agents, or Subcontractors or Subcontractor’s 
employees, or any one or more of all of these parties’ relatives or friends, 

Coercive 
Action 

means to harm or threaten to harm, directly or indirectly, an Affected Party or the 
property of an Affected Party, or to otherwise influence or attempt to influence an 
Affected Party to act unlawfully or illegally, 

Collusive 
Action 

means where two or more parties co-operate to achieve an unlawful or illegal 
purpose, including to influence an Affected Party to act unlawfully or illegally, 

Committing 
Party 

means, as the context requires, the Contractor, or any member thereof in the case of 
a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s 
employees, 

Corrupt Action means the offering, giving, taking, or soliciting, directly or indirectly, of a good or 
service to unlawfully or illegally influence the actions of an Affected Party, 

Fraudulent 
Action 

means any unlawfully or illegally intentional act or omission that misleads, or attempts 
to mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid 
an obligation or incurring an obligation, 

Obstructive 
Action 

means a Committing Party unlawfully or illegally destroying, falsifying, altering or 
concealing information or making false statements to materially impede an 
investigation into allegations of Prohibited Action, and 

Prohibited 
Action 

means any one or more of a Coercive Action, Collusive Action Corrupt Action, 
Fraudulent Action or Obstructive Action. 

Z11.1 A Committing Party may not take any Prohibited Action during the course of the procurement 
of this contract or in execution thereof. 

Z11.2 The Employer may terminate the Contractor’s obligation to Provide the Services if a 
Committing Party has taken such Prohibited Action and the Contractor did not take timely and 
appropriate action to prevent or remedy the situation, without limiting any other rights or 
remedies the Employer has. It is not required that the Committing Party had to have been 
found guilty, in court or in any other similar process, of such Prohibited Action before the 
Employer can terminate the Contractor’s obligation to Provide the Services for this reason. 

Z11.3 If the Employer terminates the Contractor’s obligation to Provide the Services for this reason, 
the amounts due on termination are those intended in core clauses 92.1 and 92.2. 

Z11.4 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited 
Action. Where the Employer does not have a contractual bond with the Committing Party, the 
Contractor ensures that the Committing Party co-operates fully with an investigation. 

 



ESKOM HOLDINGS SOC Ltd  CONTRACT NO. _________ 
PRIMARY AIR HEATERS MAINTENANCE DURING PLANNED AND OPPRTUNITY MAINTENANCES AT KENDAL POWER STATION  
 
   

 

 

 
PART C1.2: AGREEMENT & CONTRACT DATA PAGE 16 C1.1 TSC3 FORM OF OFFER AND ACCEPTANCE  

 
Z12  Insurance 
 
Z _12_.1 Replace core clause 83 with the following: 

 

Insurance cover 83  

 83.1 When requested by a Party, the other Party provides certificates from his insurer 
or broker stating that the insurances required by this contract are in force. 

 

 83.2 The Contractor provides the insurances stated in the Insurance Table A from the 
starting date until the earlier of Completion and the date of the termination 
certificate.  

 

 

INSURANCE TABLE A 

Insurance against Minimum amount of cover or minimum limit of 
indemnity 

Loss of or damage caused by 
the Contractor to the 
Employer’s property 

The replacement cost where not covered by the 
Employer’s insurance. 

 

The Employer’s policy deductible as at Contract 
Date, where covered by the Employer’s insurance. 

Loss of or damage to Plant and 
Materials 

The replacement cost where not covered by the 
Employer’s insurance. 

 

The Employer’s policy deductible as at Contract 
Date, where covered by the Employer’s insurance. 

Loss of or damage to 
Equipment 

The replacement cost where not covered by the 
Employer’s insurance. 

 

The Employer’s policy deductible as at Contract 
Date, where covered by the Employer’s insurance. 

The Contractor’s liability for 
loss of or damage to property 
(except the Employer’s 
property, Plant and Materials 
and Equipment) and liability for 
bodily injury to or death of a 
person (not an employee of the 
Contractor) arising from or in 
connection with the 
Contractor’s Providing the 
Service 

Loss of or damage to property 

The replacement cost 

 

Bodily injury to or death of a person 

The amount required by the applicable law. 

Liability for death of or bodily 
injury to employees of the 
Contractor arising out of and in 
the course of their employment 
in connection with this contract 

The amount required by the applicable law 
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Z __12.2 Replace core clause 86 with the following: 

 

Insurance 

by the 

Employer 

86  

 

 86.1 The Employer provides the insurances stated in the Insurance Table B 

   

  INSURANCE TABLE B 

 

Insurance against or name 

of policy 

Minimum amount of cover or minimum limit 

of indemnity 

Assets All Risk Per the insurance policy document 

Contract Works insurance Per the insurance policy document 

Environmental Liability Per the insurance policy document 

General and Public Liability Per the insurance policy document 

Transportation (Marine) Per the insurance policy document 

Motor Fleet and Mobile Plant Per the insurance policy document 

Terrorism Per the insurance policy document 

Cyber Liability Per the insurance policy document 

Nuclear Material Damage and 

Business Interruption 

Per the insurance policy document 

Nuclear Material Damage 

Terrorism 

Per the insurance policy document 

 

 

Z13 Nuclear Liability 

Z13.1 The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear installation, 
as designated by the National Nuclear Regulator of the Republic of South Africa, and is the holder 
of a nuclear licence in respect of the KNPS. 

Z13.2 The Employer is solely responsible for and indemnifies the Contractor or any other person against 
any and all liabilities which the Contractor or any person may incur arising out of or resulting from 
nuclear damage, as defined in Act 44 of 1999, save to the extent that any liabilities are incurred 
due to the unlawful intent of the Contractor or any other person or the presence of the Contractor 
or that person or any property of the Contractor or such person at or in the KNPS or on the KNPS 
site, without the permission of the Employer or of a person acting on behalf of the Employer. 

Z13.3 Subject to clause Z13.4 below, the Employer waives all rights of recourse, arising from the 
aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to the 
unlawful intent of the Contractor or any other person, or the presence of the Contractor or that 
person or any property of the Contractor or such person at or in the KNPS or on the KNPS site, 
without the permission of the Employer or of a person acting on behalf of the Employer. 

Z13.4 The Employer does not waive its rights provided for in section 30 (7) of Act 44 of 1999, or any 
replacement section dealing with the same subject matter. 

Z13.5 The protection afforded by the provisions hereof shall be in effect until the KNPS is 
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decommissioned. 

  

Z14 Asbestos 

For the purposes of this Z-clause, the following definitions apply: 

AAIA means approved asbestos inspection authority. 

ACM means asbestos containing materials. 

AL means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos fibres 
per ml of air measured over a 4 hour period. The value at which proactive actions is 
required in order to control asbestos exposure to prevent exceeding the OEL. 

Ambient Air means breathable air in area of work with specific reference to breathing zone, which 
is defined to be a virtual area within a radius of approximately 30cm from the nose 
inlet. 

Compliance 
Monitoring 

means compliance sampling used to assess whether or not the personal exposure of 
workers to regulated asbestos fibres is in compliance with the Standard’s requirements 
for safe processing, handling, storing, disposal and phase-out of asbestos and 
asbestos containing material, equipment and articles. 

OEL means occupational exposure limit. 

Parallel 
Measurements 

means measurements performed in parallel, yet separately, to existing measurements 
to verify validity of results. 

Safe Levels means  airborne asbestos exposure levels conforming to the Standard’s requirements 
for safe processing, handling, storing, disposal and phase-out of asbestos and 
asbestos containing material, equipment and articles. 

Standard means the Employer’s Asbestos Standard 32-303: Requirements for Safe Processing, 
Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos Containing 
Material, Equipment and Articles. 

SANAS means the South African National Accreditation System. 

TWA means the average exposure, within a given workplace, to airborne asbestos fibres, 
normalised to the baseline of a 4 hour continuous period, also applicable to short term 
exposures, i.e. 10-minute TWA. 

Z14.1 The Employer ensures that the Ambient Air in the area where the Contractor will Provide the 
Services conforms to the acceptable prescribed South African standard for asbestos, as per the 
regulations published in GNR 155 of 10 February 2002, under the Occupational Health and Safety 
Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2 regulated 
asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous period of four 
hours, and the short term exposure limit of 0.6 regulated asbestos fibres per millilitre of air as a 10-
minute TWA, averaged over any 10 minutes, measured in accordance with HSG248 and 
monitored according to HSG173 and OESSM. 

Z14.2 Upon written request by the Contractor, the Employer certifies that these conditions prevail. All 
measurements and reporting are effected by an independent, competent, and certified 
occupational hygiene inspection body, i.e. a SANAS accredited and Department of Employment 
and Labour approved AAIA. The Contractor may perform Parallel Measurements and related 
control measures at the Contractor’s expense. For the purposes of compliance the results 
generated from Parallel Measurements are evaluated only against South African statutory limits as 
detailed in clause Z14.1. Control measures conform to the requirements stipulated in the AAIA-
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approved asbestos work plan. 

Z14.3 The Employer manages asbestos and ACM according to the Standard. 

Z14.4 In the event that any asbestos is identified while Providing the Services, a risk assessment is 
conducted and if so required, with reference to possible exposure to an airborne concentration of 
above the AL for asbestos, immediate control measures are implemented and relevant air 
monitoring conducted in order to declare the area safe. 

Z14.5 The Contractor’s personnel are entitled to stop working and leave the contaminated area forthwith 
until such time that the area of concern is declared safe by either Compliance Monitoring or an 
AAIA approved control measure intervention, for example, per the emergency asbestos work plan, 
if applicable. 

Z14.6 The Contractor continues to Provide the Services, without additional control measures presented, 
on presentation of Safe Levels. The contractually agreed dates to Provide the Services, including 
the Completion Date, are adjusted accordingly. The contractually agreed dates are extended by 
the notification periods required by regulations 3 and 21 of the Asbestos Regulations, 2001. 

Z14.7 Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a 
registered asbestos contractor, instructed by the Employer at the Employer’s expense, and 
conducted in line with South African legislation. 
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C1.2 Contract Data 
 

Part two - Data provided by the Contractor 
 
[Instructions to the contract compiler:  (delete this notes before issue to tenderers with an enquiry) 
Whenever a cell is shaded in the left hand column it denotes this data is optional and would be required in 
relation to the option selected.  In the event that the option is not required select and delete the whole row.] 
 
Notes to a tendering contractor: 
 

1. Please read both the both the NEC3 Term Service Contract April 2013 and the relevant parts of its 
Guidance Notes (TSC3-GN)3 in order to understand the implications of this Data which the tenderer 
is required to complete. 

2. The number of the clause which requires the data is shown in the left hand column for each 
statement however other clauses may also use the same data. 

3. Where a form field like this [     ] appears, data is required to be inserted relevant to the option 
selected. Click on the form field once and type in the data.  Otherwise complete by hand and in ink. 

 
Completion of the data in full, according to Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

10.1 The Contractor is (Name):       

 Address       

 Tel No.       

 Fax No.       

11.2(8) The direct fee percentage is      % 

 The subcontracted fee percentage is      % 

11.2(14) The following matters will be included in 
the Risk Register 

 
      

11.2(15) The Service Information for the 
Contractor’s plan is in: 

 
      

21.1 The plan identified in the Contract Data is 
contained in: 

 
      

24.1 The key people are:  

 1  Name:       

   Job:       

   Responsibilities:       

   Qualifications:       

   Experience:       

 2  Name:       

                                                      
3 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 5391902 or www.ecs.co.za  

http://www.ecs.co.za/
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   Job       

   Responsibilities:       

   Qualifications:       

   Experience:       

        

  CV's (and further key person's data including 
CVs) are in      . 

A Priced contract with price list  

11.2(12) The price list is in       

11.2(19) The tendered total of the Prices is R      

 
 
 
 
 
 

PART 2: PRICING DATA 
TSC3 Option A 
 
 
 
 

Document 
reference 

Title No of 
pages 

C2.1 Pricing assumptions: Option A 2 

C2.2 The price list  [2] 
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C2.1 Pricing assumptions: Option A 
 

1. How work is priced and assessed for payment 

Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states: 
 
Identified and 
defined terms 

11 
11.2 

 
(12) The Price List is the price list unless later changed in accordance with this 
contract. 
 

  (17) The Price for Services Provided to Date is the total of  
 

 the Price for each lump sum item in the Price List which the Contractor has 
completed and 

 where a quantity is stated for an item in the Price List, an amount 
calculated by multiplying the quantity which the Contractor has completed 
by the rate. 

 
  (19) The Prices are the amounts stated in the Price column of the Price List. 

Where a quantity is stated for an item in the Price List, the Price is calculated 
by multiplying the quantity by the rate. 
 

 
This confirms that Option A is a priced contract where the Prices are derived from a list of items of service 
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both. 

2. Function of the Price List 

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This confirms that 
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.  
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance 
with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the 
Price List.   The Price List is only a pricing document.   

3. Link to the Contractor’s plan 

Clause 21.4 states “The Contractor provides information which shows how each item description on the 
Price List relates to the operations on each plan which he submits for acceptance”.  Hence when compiling 
the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that 
operations shown on it can be priced in the price list  and result in a satisfactory cash flow in terms of clause 
11.2(17).  

4. Preparing the price list 

Before preparing the price list, both the Employer and tendering contractors should read the TSC3 
Guidance Notes pages 14 and 15.  In an Option A contract, either Party may have entered items into the 
price list either as a process of offer and acceptance (tendering) or by negotiation depending on the nature 
of the service to be provided.  Alternatively the Employer, in his Instructions to Tenderers or in a Tender 
Schedule, may have listed some items that he requires the Contractor to include in the price list to be 
prepared and priced by him.  
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It is assumed that in preparing or finalising the price list the Contractor: 
 

 Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A; 

 Understands the function of the Price List and how work is priced and paid for; 

 Is aware of the need to link operations shown in his plan to items shown in the Price List; 

 Has listed and priced items in the price list which are inclusive of everything necessary and 
incidental to Providing the Service in accordance with the Service Information, as it was at the 
time of tender, as well as correct any Defects not caused by an Employer’s risk; 

 Has priced work he decides not to show as a separate item within the Prices or rates of other 
listed items in order to fulfil the obligation to complete the service for the tendered total of the 
Prices.  

 Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of 
work within that item later turns out to be different to that which the Contractor estimated at time of 
tender. The only basis for a change to the (lump sum) Prices is as a result of a compensation 
event.  

 

4.1. Format of the price list 

(From the example given in an Appendix within the TSC3 Guidance Notes) 
 

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the 
tendering contractor.  
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the 
item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected 
Quantity and Rate columns being left blank. 
 
If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by 
the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected 
Quantity to produce the Price, which is also entered. 
 
If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is 
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the 
stated units of time) is stated in the Expected Quantity column. 



ESKOM HOLDINGS SOC Ltd  CONTRACT NUMBER _____________ 
PRIMARY AIR HEATERS MAINTENANCE DURING PLANNED AND OPPRTUNITY MAINTENANCES AT KENDAL POWER STATION  
 

 

 

 
PART C2: PRICING DATA PAGE 3 C2.2 TSC3/A PRICE LIST 

 

  

 
 

C2.2 the price list 
 

Part 1 (Scope) 
 
The rates and Prices entered for each activity includes all equipment and/or consumables necessary to 
complete the Service. 
 

PRICE LIST  
 
REFER ATTACHMENT B 
 
 
 
 
 
NOTE: 
 
THE PRICE/RATES ARE EXCLUSIVE OF VAT, BUT INCLUSIVE OF ALL COSTS RELATED TO THIS SCOPE OF WORK.(EG: 
CONSUMABLES, EQUIPMENT, TRANSPORT, ACCOMMODATION, BONUSES OF EMPLOYEES AND ECT) 
 
CONTRACTOR: 
 
 
........................................................ 
PRINT NAME 

 
 
 
.............................................................. 
SIGNATURE 

 
 
 
.................................................. 
DATE 

 
 
 
 
 
NOTE: 
 
THE PRICE/RATES ARE EXCLUSIVE OF VAT, BUT INCLUSIVE OF ALL COSTS RELATED TO THIS SCOPE OF WORK.(EG: 
CONSUMABLES, EQUIPMENT, TRANSPORT, ACCOMMODATION, BONUSES OF EMPLOYEES AND ECT) 
 
CONTRACTOR: 
 
 
........................................................ 
PRINT NAME 

 
 
 
.............................................................. 
SIGNATURE 

 
 
 
.................................................. 
DATE 
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NOTE: 
 
THE PRICE/RATES ARE EXCLUSIVE OF VAT, BUT INCLUSIVE OF ALL COSTS RELATED TO THIS SCOPE OF WORK.(EG: 
CONSUMABLES, EQUIPMENT, TRANSPORT, ACCOMMODATION, BONUSES OF EMPLOYEES AND ECT) 
 
CONTRACTOR: 
 
 
........................................................ 
PRINT NAME 

 
 
 
.............................................................. 
SIGNATURE 

 
 
 
.................................................. 
DATE 

 
 
 
 
 

PRICE LIST (GENERAL ACTIVITIES AND OUTAGES) 
 
 
 

B: LABOUR RATE FOR RE-COMMISSIONING 
 

Item Trade Normal Rate per 
hour 

Overtime - Saturdays 
hourly rate 

Overtime -  Sundays 
& Public Holidays 

 

1. Supervisor 
 

R R R  

2. Fitter/Artisan 
 

R R R  

3 Semi-skilled R R R  

4 Safety officer R R R  

    Rate per kilometer 

5 Transport  R 
 

 
 
NOTE: 
 
THE PRICE/RATES ARE EXCLUSIVE OF VAT, BUT INCLUSIVE OF ALL COSTS RELATED TO THIS SCOPE OF WORK.(EG: 
CONSUMABLES, EQUIPMENT, TRANSPORT, ACCOMMODATION, BONUSES OF EMPLOYEES AND ECT) 
 
CONTRACTOR: 
 
 
........................................................ 
PRINT NAME 

 
 
 
.............................................................. 
SIGNATURE 

 
 
 
.................................................. 
DATE 

 
 
 
 
 
 
 
Price List 
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C: HEALTH AND SAFETY 

Item Description Qty Price each/ 
person 

Total price 

1 Medical (only if annual medical certificate expired)  R R 

2 Health and Safety File 34 R R 

3 Safety Training  R R 

4 Health and Safety Officer (if <40 employees)  R R 

5 Site establishment (provide a cost breakdown)  R R 

6 Site de-establishment (provide a cost breakdown)  R R 

7 Hard hats with chin straps  R R 

8 Overalls  R R 

9 Gloves  R R 

10 Safety Shoes  R R 

11 Hearing protection  R R 

12 Safety goggles  R R 

13 Safety harnesses  R R 

14 First Aid box for every 50 employees  R R 

15 Thermal Suit  R R 

16 Flash Suit  R R 

17 Special underwear  R R 

18 Training: Appointed Operator – ORHVS (8 days)  N/A   N/A 

19 Training: Appointed Person – PSR (10 days)  N/A N/A 

20 Training: Responsible Person – ORHVS & PSR 
(18 days) 

2 R R 

21 Training:Authorised Supervisor – PSR (2.5 days) 2 R R 

     

TOTAL VALUE FOR HEALTH & SAFETY IS FOR THE TOTAL CONTRACT 
PERIOD 

R 

Note: 
The above prices excludes VAT 
 
* Training: 1) Includes Manual, Assessment Documents, Theoretical Training, Practical Training & 
Panel Test. 
  2) Receipt must be provided to the Instructor as proof of payment before training will commence.  
  3) Payments to be made to the Finance Department, Kendal Power Station. GL Account 750400 /  
      CC 311407 
 
It is compulsory for the Contractor to visit Kendal Safety Department after contract award and before any 
work may commence to: 
 
1) be appointed in writing, and 
2) sign an Agreement according to Section 37(2) of the Occupational Health and Safety Act No 85 
 
 

The total of the Prices  
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PART 3: SCOPE OF WORK 
 
 
 

Document 
reference 

Title No of 
pages 

 This cover page 1 

C3.1 Employer’s Service Information  

C3.2 Contractor’s Service Information 
 

 

   

   

   

   

   

   

   

 Total number of pages  
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C3.1: EMPLOYER’S SERVICE INFORMATION 
 
 

Contents 
 

When the document is complete, insert a ‘Table of Contents’.  To do this go to:  Insert, → Reference, → 
Index and tables → Table of Contents.  Three levels and the title (but not the subtitle) may be shown if the 
formats used in this template are retained.    
 
Otherwise insert list of contents manually. 
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1 Description of the service 

1.1 Executive overview  

The purpose of this contract is to provide maintenance services on the Primary Air Heaters by provision of 

labour (resources), tools, equipment, supervision, management, logistics and maintenance services for 

Kendal Power Station Primary Air Heaters during planned and unplanned maintenance opportunities. This 

service is required for the management of quality and safety structural integrity of the PAH to sustain 

generation capabilities of the Boiler. 

 

Refer to attachment B for the scope of work. 

 
 

1.2 Employer’s requirements for the service 

 

a) Safety files, Quality plans and QCP documents to be submitted by the Contractor and approved 
before Outage work commences as per client requirements, six weeks in advance. 

b) Budget quotation for Outage work to be submitted by the Contractor before work is to commence, 
budget quote to be submitted 3 months in advance.  

c) If a compensation event takes place, Hourly rates of personnel and daily hire rate of equipment cost 
sheet to be submitted daily reflecting the day before, a budget quote to be submitted before work can 
start. 

d) Planned Outages Scope of work to be issued to Contractor from the Employer six months in advance. 

e) All QCPs to be signed off before payment will take place. 

f) QCPs are a live document and an audit may be required at any time and will be made available as 
and when required. 

g) Each task shall be inspected by the relevant services contractor or outage co-ordinator or his 
delegation prior the start of the next level or activity. 

h) The Contractor must provide daily strength sheets (format is to be supplied by client) to the Service 
Manager; during an Planned or Unplanned Outage before 09h00 

 

1.2.1 The Contractor’s Responsibilities 

a) Provide the employees with Personal Protective Equipment (PPE) 

b) Provide all consumables, material, equipment, tools and machinery required for work  
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c) Ensure safe working conditions at all the time 

d) Perform risk assessment for every activity 

e) Keep workers register current at all times 

f) Ensure that there is a permit to work enforce where required  

g) Dispose all debris to the relevant skip provided by the employer 

 

1.2.3      5-Year Outage Plan 

The 5-year outage plan is documented in the table below.  Due to rescheduling performed on a continuous 

basis, the plan might change from time-to-time.  The latest updates can be obtained from the Service 

Manager when required. 

 

OutageID Unit 
Planned/Actual 

Start Time 
Planned/Revised 

End Time 
Outage Description 

Planned 
Duration 

13846 3 

2022/06/01 

00:00:00 

2022/11/07 

23:59:00 T.3 G.O. 160,00 

17839 4 

2022/08/28 

00:00:00 

2023/02/03 

23:59:00 GO and ESP replacement 160,00 

24461 1 

2023/01/21 

00:00:00 

2023/01/27 

23:59:00 B1 BTI 7,00 

17841 2 

2023/11/06 

23:59:00 

2023/11/13 

23:58:00 IN 7,00 

17838 3 

2024/03/07 

00:00:00 

2024/03/13 

23:59:00 IN 7,00 

24470 5 

2023/04/20 

00:00:00 

2023/05/19 

23:59:00 B5 IR 30,00 

13836 6 

2023/07/18 

00:00:00 

2023/08/16 

23:59:00 B.6 I.R. 30,00 

24473 1 

2023/08/22 

00:00:00 

2023/10/16 

23:59:00 T1 GO 56,00 

24469 4 

2023/12/21 

23:59:00 

2023/12/28 

23:58:00 B4 BTI 7,00 

17835 2 

2023/12/29 

23:59:00 

2024/01/20 

23:59:00 IR 22,00 

24466 3 

2024/03/13 

23:59:00 

2024/04/11 

23:59:00 B3 IR 29,00 

24474 5 

2024/05/19 

00:00:00 

2024/05/25 

23:59:00 B5 BTI 7,00 

24478 6 

2024/08/06 

00:00:00 

2024/08/12 

23:59:00 B6 BTI 7,00 

24462 1 

2024/10/16 

23:59:00 

2024/10/23 

23:59:00 B1 BTI 7,00 

24468 4 

2024/12/27 

00:00:00 

2025/01/26 

23:59:00 B4 IR 31,00 

24465 2 

2025/01/20 

23:59:00 

2025/01/26 

23:59:00 B2 BTI 6,00 

24467 3 

2025/04/11 

00:00:00 

2025/04/17 

23:59:00 B3 BTI 7,00 
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24477 5 

2025/05/26 

00:00:00 

2025/06/23 

23:59:00 B5 IR 29,00 

17837 6 

2025/08/22 

23:59:00 

2025/09/21 

23:59:00 IR 30,00 

24460 1 

2025/10/23 

00:00:00 

2025/11/21 

23:59:00 B1 IR 30,00 

24471 4 

2026/01/03 

00:00:00 

2026/01/09 

23:59:00 B4 BTI 7,00 

24464 2 

2026/01/27 

23:59:00 

2026/02/25 

23:59:00 B2 IR 29,00 

24472 3 

2026/04/18 

00:00:00 

2026/05/16 

23:59:00 B3 IR 29,00 

24476 5 

2026/06/24 

23:59:00 

2026/07/01 

23:59:00 B5 BTI 7,00 

 

1.2.4 Flexibility with the start date of outages 

a) The outage start date shall be stated on the Task Order 

b) Movement to Outage dates can take place due to the country’s demand for electricity 

c) Any movement to Outage dates is to be communicated in writing by the Service Manager at least 48 

Hours before outage start.  Notification of change to the outage date to the Contractor before 48 

Hours to the outage start date will have no claims for compensation 

 

1.2.5 Detailed Scope of Work 

1.2.5.1 :Refer to attachment B For the detailed scope of work. 
  

 

 
 
r 
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1.3 Interpretation and terminology 

 
 
The following abbreviations are used in this Service Information: 
 

Abbreviation Meaning given to the abbreviation 

GO General Overhaul 

IR  Intermediate Repair 

NCR  Non-Conformance Report  

NDT Non-destructive testing 

IR  Intermediate Repair 

QA Quality Assurance 

QC  Quality Controller 

QCP Quality control Plan 

SE System Engineer 

PAH Primary Air heater 
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2 Management strategy and start up. 

2.1 The Contractor’s plan for the service 

The Contractor submits a program in MS Project / Primavera format (confirmation required upfront) 

The program includes: 

a) Activities 

b) Durations in hours 

c) Predecessors 

d) Successors 

e) Total float 

f) No constraints (linking to be done properly) 

 
 

2.2 Management meetings 

The conditions of contract (e.g. Clause 16.2) and other sections of the Service Information (e.g. safety risk 
management) may require that a meeting shall be held.  However the intention of all NEC contracts is that 
the Parties and their agents use the techniques of partnering to manage the contract by holding meetings 
designed to pro actively and jointly manage the administration of the contract with the objective of minimising 
the adverse effects of risks and surprises for both Parties. 
Depending on the size and complexity of the service, it is probably beneficial for the Service Manager to hold 
a weekly risk register meeting (Clause 16.2).  This could be used to discuss safety, compensation events, 
subcontracting, overall co-ordination and other matters of a general nature.  Separate meetings for specialist 
activities such as planning and activities of a technical nature may also be warranted. 
Describe here the general meetings and their purpose. Provide particulars of approximate times, days, 
location, and attendance requirements, stipulating that attendees shall have the necessary delegated 
authority to make decisions in respect of matters discussed at such meetings. 
The following text could be used as a model for this section: 

 
Regular meetings of a general nature may be convened and chaired by the Supply Manager as follows: 
 

Title and purpose Approximate time & interval Location Attendance by: 

Outage partners feedback 
meeting  

daily during outage  at 
10h00 

Outage boardroom Employer, Contractor 

Outage safety meeting weekly on Thursdays 
at 13h00___ 

Outage boardroom Employer, Contractor 
and _safety officers__ 

Safety plant walk Weekly on Tuesdays and 
Thursday at 08h00 

TBA Employer, Contractor 
and _safety officers__ 

Work stoppages Adhoc  TBA Employer, Contractor 
and _safety officers__ 

Daily feedback meeting Daily during outages at 
08h30 

Outage VC boardroom Employer, Contractor 

Post-mortem meeting After completion of every 
outage 

Outage VC boardroom Employer, Contractor     

Regular meetings of a general nature may be convened and chaired by the Supply Manager as follows: 
 

Title and purpose Approximate time & interval Location Attendance by: 
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Risk register and 
compensation events 

Weekly on ________ at 
___ 

  

Overall contract progress 
and feedback 

Monthly on _____ at ___  Employer, Contractor 
and ___ 

    

    

 
Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or if not 
so specified by persons and at times and locations to suit the Parties, the nature and the progress of the 
service.  Records of these meetings shall be submitted to the Service Manager by the person convening the 
meeting within five days of the meeting.   
 
All meetings shall be recorded using minutes or a register prepared and circulated by the person who 
convened the meeting.   Such minutes or register shall not be used for the purpose of confirming actions or 
instructions under the contract as these shall be done separately by the person identified in the conditions of 
contract to carry out such actions or instructions.   
 

a) The Contractor's site manager is to attend a daily Planned Outage or Unplanned Outages meetings 

at the time and in the venue specified by the Employer. 

b) The Contractor's safety officer or his site manager is to attend a safety walkabout as specified by the 

Employer during the Planned Outage or Unplanned Outage meetings. 

c) The Contractor's safety officer or his site manager is to attend a safety meeting as specified by the 

Employer during the Planned Outage and Unplanned Outage meetings. 

d) The Contractor is to attend other planning meetings as specified by the Employer during the Planned 

and Unplanned Outage meetings. 

 
 

2.3 Contractor’s management, supervision and key people 

State any additional constraining requirements on Contractor’s supervision and key people that are not 
already stated in other sections such as for Health and Safety.  This section could be used to solicit an 
organogramme from the Contractor showing his people and their lines of authority / communication.  This 
would be essential if the Contractor is a Joint Venture.  

 

The Contractor must possess the skill to satisfy the requirements to execute the scope of work in the service 

information. The Contractor’s supervisors must have related experience on safety valves with a minimum N6 

certificate or National Diploma in Mechanical engineering. 

The Contractor’s Fitter/Artisans must have related experience on safety valves with a minimum of N3 and a 

Trade test. The Contractor’s semi-skilled/assistants must have a basic safety valves training course. 
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2.4 Documentation control 

Specify how documentation will be identified with an alpha numeric which indicates source, recipient, 
communication number etc.  Provide details of any particular format or other constraints; for example that all 
contractual communications will be in the form of properly compiled letters or forms attached to e mails and 
not as a message in the e mail itself.  State any particular routing requirements but note from TSC3 who 
issues what to whom. 

 
 
 

2.5 Invoicing and payment 

The Z clauses make reference to invoicing procedures stated here in this Service Information. Also include a 
list of information which is to be shown on an invoice.  

 
Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, 
the Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that 
stated in the Service Manager’s payment certificate.   
 
The Contractor shall address the tax invoice to  
_________________________  
and include on each invoice the following information: 
 

 Name and address of the Contractor and the Service Manager;  

 The contract number and title; 

 Contractor’s VAT registration number; 

 The Employer’s VAT registration number 4740101508; 

 Description of service provided for each item invoiced based on the Price List; 

 Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT; 

 (add other as required) 
 
Add procedures for invoice submission and payment (e. g. electronic payment instructions) 
 
 
 
           

2.6 Contract change management  

This section is intended to deal with any additional requirements to the compensation event clauses in 
section 6 of the core clauses; such as the use of standard forms.  Not the same thing as documentation 
control. 

a)   The Service Manager issues a Task order to the Contractor to authorise the execution of work.   

b) In the event where it is identified that there is additional work to be done outside the scope of work 

on the Task Order, the Contractor will give the Service Manger an early warning with a written 

quotation.   

c) If agreed, the Service Manager issues a revised Task Order or additional Task Order.   

d) The Contractor starts the work on the starting date of the task order.   

e) The Task Order is signed by both the Service Manager and the Contractor before work commences 
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2.7 Insurance provided by the Employer 

First read TSC3 Core Clause 86.1 and then add anything necessary for the management of insurance 
related issues such as a cross reference to where procedures for making claims can be found.  Also provide 
contact details for persons capable of being able to answer any insurance related queries the Contractor 
may have, as well as to whom the information required by Marine Insurance (if any) may be addressed.   

 
 
 

2.8 Training workshops and technology transfer 

Kendal Power Station will from time-to-time schedule Plant Safety Regulations training; it is the responsibility 

of the Contractor to book his personnel for the training. 

 

2.8.1 Plant Safety Regulations: 

 
a) At least four staff members from the Contractor has to be authorised to take permits (two 

Responsible person {RP} and two authorised person {AP} )at Kendal Power Station, within four 

(4) months of being awarded the contract.   

 

b) The Employer will pay for the first attempt of Plant safety regulations course, should the 

Contractor fails the first attempt, the repeat will be at their expense. 

 

c) All Contractors’ staff being utilised in the execution of the contract must comply with Eskom Plant 

and safety regulations at all times. 

 

d) Prior to commencing the works, the authorised personnel should explain the entire requirement 

in terms of the Eskom Plant Safety Regulation to all personnel. 

 

e) The Contractor’s personnel to be signed on the permit before commencing work of any nature 

 

f) Any breach of Eskom‘s Plant and Safety Regulations by the Contractor’s staff will immediately 

lead to the suspension of the contract.  The contract will not resume until a full investigation has 

been concluded.  Pending the findings of the investigation the contract could be terminated if 

negligence is proved from the Contractor’s side. 

 
 
 
 
 
 

2.9 Design and supply of Equipment 

On some complex services (e. g. nuclear) it could be in the Parties best interests that some details of the 
design of Equipment are shared with the Service Manager, not necessarily for his acceptance but as an 
assurance that the Equipment will be able to allow the Contractor to Provide the Service efficiently and 
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without delay.  For example specialised handling Equipment for a particular maintenance operation.  Clause 
23.1 is always available to the Service Manager if this paragraph is not used. 
 
Also the Employer may wish to exercise constraints or include witness and hold points during manufacture, 
assembly or delivery of such Equipment.   Include these constraints here.   
 
Draft in such a way that there is no doubt that the liability for such design supply and use of the Equipment 
remains with the Contractor.  

 
 
 

2.10 Things provided at the end of the service period for the Employer’s use 

2.10.1 Equipment 

The Employer may wish to use some of the Equipment used by the Contractor after the end of the service 
period.  Clause 70.2 requires that details of such requirement be stated in the Service Information.   
Complete here or if not applicable retain the heading and state ‘None’. 

2.10.2 Information and other things 

Clause 70.2 requires that information and other things which the Contractor is to provide at the end of the 
service period be stated in the Service Information. 

 
 
 
 

2.11 Management of work done by Task Order 

Only use this heading if Option X19 applies to this contract.   
 
In some cases all work may be done in terms of Task Orders in which case it may be logical to move this 
section closer to the start of this part 2 of the Service Information.   In some cases only parts of the service 
may require to be handled by Task Order, for example a major repair which has become necessary during a 
continuous maintenance service contract. 
 
Please read Option X19 before drafting requirements here as much of the procedure for the administration of 
Task Orders is already provided in X19, for example X19.2 specifies what a task Order should include  
 
A Task Order format could be provided in an Annexure to this Service Information.   
 
Many considerations can apply to Task Orders, such as availability of resources, arrangements for 
emergency work, Task Order reporting (work carried out and service results), assessment of additional 
Prices for service not included in the Price List etc. 
 
Clause X19.6 requires information which should be included on a Task Order programme.    
Further requirements for Task Orders include things to be provided by the Employer under a Task Order and 
the conditions under which the Employer or Others are to work. 
 

 

a) Task Orders are issued per outage one month prior to the start of an outage and at any time during the 

outage. 

b) The Task Order includes the scope of work for the specific outage.   

c) A Task Order is the instruction to commence work. 

d) No work shall commence until a Task Order is issued and has been finalised, accepted and signed by 

both the Employer and Contractor. 
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e) All work will be issued on a Task Order system. The Work Order, Purchase Requisition and Purchase 

Order will be created via the SAP PM system. 

f) Task Orders are issued for all activities. Assessment of work will be conducted after work is complete..   

 
 

3 Health and safety, the environment and quality assurance 

3.1 Health and safety risk management 

In addition to the requirements of the laws governing health and safety, Eskom may have some additional 
requirements particular to the service and the Affected Property for this contract.  The text below provides for 
these being attached as an Annexure to this Service Information. PLEASE ALSO READ CORE CLAUSE 
27.4 TOGETHER WITH Z7 IN THE ADDITIONAL CONDITIONS OF CONTRACT TO MAKE SURE THAT 
WHATHEVER IS INCLUDED IN THE ANNEXURE FOLLOWS ON FROM THOSE CLAUSES. 
 
The Divisional/Regional Safety Risk Manager or his representative having jurisdiction over the service must 
provide the relevant safety, health and environmental (SHE) criteria for incorporation into this Service 
Information. The SHE specification / scope must be signed off by the Divisional/Regional Safety Risk 
Manager or his representative confirming that the applicable safety criteria have been taken into account. 
 
The Commodity Manager / Buyer must refer the tender to the Divisional/Regional Safety Risk Manager or his 
representative in order to evaluate against enquiry-specific safety criteria. 
 
The Divisional Safety Risk Managers who will be responsible for the allocation of resources to assist P&SCM 
with the above processes are as follows: 
  
·         Generation: Roley McIntyre 
·         Transmission: Tony Patterson 
·         Distribution: Alex Stramrood 
·         Enterprises: Jace Naidoo 
·         Corporate: Kerseri Pather 

 
The Contractor shall comply with the health and safety requirements contained in Annexure ___________ to 
this Service Information. 
 
 
 
 

3.2 Environmental constraints and management 

Describe or cross refer to environmental constraints applicable to the Contractor’s plan and his activities on 
the Affected Property and how they should be managed.  Include here or cross refer to an Annexure to the 
Service Information.   

 
The Contractor shall comply with the environmental criteria and constraints stated in Annexure ________  
 
 

3.3 Quality assurance requirements 

Specify minimum requirements for the Contractor’s Quality Plan and Work Procedures or provide the 
Employer’s Quality Plan if that is to be used.  Make sure witness and hold points are identified generally and 
describe any particular requirements for QA outside the Affected Property.  Indicate how the Contractor’s QA 
documentation is to be submitted for acceptance and any conditions that need to be imposed relating to 
acceptance.  State whether ISO compliance is a condition and if so which ISO standard shall apply.  
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4 Procurement 

There is a cross reference from the core clause 11.2(6) definition of Disallowed Cost to the Service 
Information regarding procurement procedures.  This part of the Service Information MUST include any such 
procedures to be able to administer Disallowed Cost.   

4.1 People 

4.1.1 Minimum requirements of people employed 

Specify any constraints relating to people employed to Provide the Service; for example permits for 
foreigners, training (other than H & S), use of labour from designated areas and industrial relations. 

 
 
 

4.1.2 BBBEE and preferencing scheme 

Specify constraints which Contractor must comply with after contract award in regard to any Broad Based 
Black Economic Empowerment (B-BBEE) or preferencing scheme measures. 

 
 
 

4.1.3 Accelerated Shared Growth Initiative – South Africa (ASGI-SA)  

If the ASGI-SA requirements are to be included in this contract specify constraints which Contractor must 
comply with after contract award in regard to any ASGI-SA requirements.  The ASGI-SA Compliance 
Schedule completed in the returnable tender schedules is reproduced here.  If ASGI-SA does not apply, 
delete this paragraph. 

 
The Contractor complies with and fulfils the Contractor’s obligations in respect of the Accelerated and 
Shared Growth Initiative - South Africa in accordance with and as provided for in the Contractor’s ASGI-SA 
Compliance Schedule stated below 
. 
[Insert the agreed ASGI-SA Compliance Schedule here] 
 
 
The Contractor shall keep accurate records and provide the Service Manager with reports on the 
Contractor’s actual delivery against the above stated ASGI-SA criteria.   [Elaborate on access to and format 
of records and frequency of submission etc.] 
 
The Contractor’s failure to comply with his ASGI-SA obligations constitutes substantial failure on the part of 
the Contractor to comply with his obligations under this contract. 
 

4.2 Subcontracting 

4.2.1 Preferred subcontractors 

TSC3 does not make use of nominated subcontracting, but the Employer may list which subcontractors or 
suppliers the Contractor is required to enter into subcontracts with.  This is usually only required where 
specialist services need to be obtained from a particular supplier or group of suppliers in order to comply with 
operational standards. 

 
 
 

4.2.2 Subcontract documentation, and assessment of subcontract tenders 
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Specify any constraints on how the Contractor is to prepare subcontract documentation, whether use of the 
NEC system is compulsory or not (compulsory is recommended) and how subcontract tenders are to be 
issued, received, assessed (using a joint report?) and awarded. 

 
 
 

4.2.3 Limitations on subcontracting 

The Employer may require that the Contractor must subcontract certain specialised work, or that the 
Contractor shall not subcontract more than a specified proportion of the whole of the contract.   

 
 
 

4.2.4 Attendance on subcontractors 

State requirements for attendance on Subcontractors, if any 

 
 
 

4.3 Plant and Materials 

4.3.1 Specifications 

Plant and Materials are defined as items intended to be included in the Affected Property.  This will refer to 
replacement of worn or defective parts, routine replacement as part of regular preventative maintenance and 
supply of spare parts.  Quality is usually designed in or specified in the technical specifications.  However to 
cover circumstances where quality may not be prescribed, this sub-paragraph could also be used to state an 
overarching default requirement – fitness for purpose etc.  
 
Either specify here or provide a list of the applicable specifications and attach them as Annexure or state 
where they can be obtained from. 

 
 
 

4.3.2 Correction of defects 

State any constraints when dealing with defective Plant and Materials such as how repairs are carried out - 
can the item be fixed up or must it be replaced by a new one. 

 
 
 
 

4.3.3 Contractor’s procurement of Plant and Materials 

Specify any constraints on how the Contractor is to order, codify, expedite, freight, import, transport to the 
Affected Property and any other requirements for delivery and storage before installation.  The Employer 
may require warranties from suppliers to be in favour of the Employer and not just to the Contractor.   The 
Employer may also need schedules of vendor data for his own use after the end of the service period. 

 
 
 
 

4.3.4 Tests and inspections before delivery 

Core Clause 41.1 makes reference to the Service Information stating which Plant and Materials are to be 
inspected and tested before delivery.  Specify any requirements particularly if such tests and inspections are 
to be carried out by agents of the Employer overseas.   
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4.3.5 Plant & Materials provided “free issue” by the Employer 

List any Plant and Materials which are to be provided by the Employer. 
 
State arrangements for collection by Contractor or delivery by others on behalf of the Employer, off loading, 
inspection, storage, care custody and control, return of unused Plant and Materials, etc.   Always include a 
statement to the effect that ‘all other Plant and Materials are to be provided by the Contractor’. 

 
 
 

4.3.6 Cataloguing requirements by the Contractor 

State whether cataloguing is applicable, if it is, reference the requirements for cataloguing that need to be 
satisfied by the Contractor (consult Procurement Instruction Number 1 of 2018 – Incorporating Cataloguing 
into the Procurement Environment, Unique Identifier 240-1289988974). 
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5 Working on the Affected Property 

This part of the Service Information addresses constraints, facilities, services and rules applicable to the 
Contractor whilst he is doing work on the Affected Property.  
 

5.1 Employer’s site entry and security control, permits, and site regulations 

 
 

The Entry to site is only approved once the following is adhered to:  

a) The Contractors Safety file is to be approved by the Employer’s Safety department. 

b) All personnel must undergo screening for Criminal records and outstanding warrants 

c) Site-specific induction is to be done by all personnel. 

d) Refer to Appendix A 

 
 

5.2 People restrictions, hours of work, conduct and records 

Restrictions and hours of work may apply on some sites.  It is very important that the Contractor keeps 
records of his people working on the Affected Property, including those of his Subcontractors.  State that the 
Service Manager shall have access to them at any time.  These records may be needed when assessing 
compensation events. 

 
 
 

5.3 Health and safety facilities on the Affected Property 

Section 3 deals with contractual H & S requirements in addition to those of the OHSA Act.  This section 
allows the Employer to state what measures are to be taken on the Affected Property by describing where 
First Aid facilities provided by the Employer are located and any other emergency arrangements.  Do not use 
if already addressed in 2.3.  

 
 
 

5.4 Environmental controls, fauna & flora 

This sub-paragraph may not be required in a service contract or if these matters are dealt with in the general 
environmental requirements referred to in section 3 above. 

 
 
 

5.5 Cooperating with and obtaining acceptance of Others 

This sub-paragraph could be used to deal with two issues.  
1) The cross reference from core clause 25.1 about cooperation generally as well as details about Others 
with whom the Contractor may be required to share the Affected Property. See clause 11.2(9) for the 
definition of Others.  
2) Requirements for liaison with and acceptance from statutory authorities or inspection agencies. 
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5.6 Records of Contractor’s Equipment 

This sub-paragraph is intended to address how records are to be kept of Equipment on Site including 
whether it is owned or hired.  Include any constraints about scaffolding, rigs, heavy lifts and cranes, including 
removal from the Affected Property.  

 
a) The Contractor to declare all equipment and tools via a pre-set up list at the main entrance, where 

removal permit will be issued by Security personnel. Copy of tool list to be supplied to the Service 
Manager. 

 
b) The Contractor need to have a list of inventory of their equipment on site.  Proof of site entrance needs 

to be provided before equipment can be removed from site.  
 
 

5.7 Equipment provided by the Employer 

Provide details of equipment (e.g. overhead cranes) made available for use by the employer and set out 
conditions relating thereto. 

 
 
 

5.8 Site services and facilities 

5.8.1 Provided by the Employer 

This is a mandatory cross reference form clause 25.2 in TSC3.  State what the Employer will provide in the 
way of power, water, waste disposal, telecomms, ablutions, fire protection and lighting (etc) on the Affected 
Property.  Give hook up locations and any constraints on how the hook up is to be done.  Always conclude 
by stating that the Contractor shall provide everything else necessary for Providing the Service. 

 
 
 

5.8.2 Provided by the Contractor 

Describe what the Contractor is to provide in the way of accommodation, laboratories, storage, vehicles and 
office equipment for the Service Manager and any restrictions or minimum requirements concerning the 
Contractor’s own facilities.  Also state what happens to these facilities upon completion of the contract.  

 
 
 

5.9 Control of noise, dust, water and waste  

State requirements, if any. 

 
 
 

5.10 Hook ups to existing works 

State any constraints 

 
 

5.11 Tests and inspections 

5.11.1 Description of tests and inspections 

Describe the tests and inspections to be carried out by the Contractor and the Service Manager and others 
[40.1]. 
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5.11.2 Materials facilities and samples for tests and inspections  

State what materials facilities and samples for tests and inspections the Contractor and the Employer are to 
provide, per core clause 40.2. 
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6 List of drawings 

6.1 Drawings issued by the Employer 

This is the list of drawings issued by the Employer at or before the Contract Date and which apply to this 
contract. 
 
 

Drawing  number Revision Title 
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  Appendix A 
 

a) Identification 

(1) The Contractor's personnel to display the Contractor's company name and/or logo 

prominently on their clothing at all times. 

(2) The Contractor's cabins, cubicles and large equipment to display the Contractor's 

company name and/or logo prominently at all times. 

(3) The Contractor's equipment to be identifiable by serial numbers, company name or 

company logo as belonging to the Contractor. 

 

b) Personal Protective Equipment 

(1) The Contractor supplies his personnel with the personal protective equipment required 

for the job at hand. 

(2) The Contractor's expenditure on personal protective equipment is declared to the 

Employer's safety personnel before and after each outage. 

(3) The Contractor's expenditure on personal protective equipment is auditable at any 

point by the Employer.  

(4) If irregularities are found in the audit in (3), the Employer reserves the right to deduct 

the declared expenditure from the Contractor's invoice. 

(5) All personal protective equipment in use by the Contractor's personnel shall be in good 

order and clearly marked with the Contractor’s name. If in the Employer’s opinion the 

personal protective equipment is not in good order, the Contractor replaces it with new 

personal protective equipment at the Contractor's cost. 

 

c) Security Arrangements: 

(1) The Contracting Party applies for a photo permit (if on site for longer than two (2) 

months) at Protective Services at the Kendal Power Station main security gate, prior to 

the start of any work on site. 

(2) In order to assist Protective Services with the issuing of permits and the identification of 

personnel on site, the Contracting Party supplies a list of all personnel that he intends 

using on site, at least 24-hours prior to entry of the Kendal Power Station Security 
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Area.  This list is hand delivered to Protective Services, or can be faxed to (013) 647-

9100.  The list, identified with the Contracting Party’s name, contains the following 

information: 

 Employee name and surname 

 Employee ID Number 

 Signature of the contract person representing Eskom Holdings SOC Limited 

 Copy of the first page of the ID book of every employee of the Contracting Party 

(3) The list of details is completed on the special form attached to the Contractor’s Safety 

Manual, available on request from the contract person representing Eskom Holdings 

SOC Limited. 

(4) The Contracting Party’s personnel are required to be in possession of their 

Contractor’s Permits at all times. 

(5) All Contractor Permits are submitted to Protective Services when the relevant 

personnel leave the site after completion of the work. 

(6) Lost permits are paid for by the Contracting Party to Protective Services at a cost per 

permit to be confirmed at security. 

(7) The Contracting Party’s visitors and all personnel conform at all times, to the security 

arrangements in force at the time.  Application forms for visitors are filled in by the 

Contracting Party’s Site Manager and approved by the contract person representing 

Eskom Holdings SOC Limited, one (1) day before the visit and submitted to the 

Protective Services office.  Visitors are not allowed on site if the necessary forms are 

not in the possession of security staff. 

(8) The Chief of Protective Services may with valid cause remove any of the Contracting 

Party’s personnel form the site, either temporarily or permanently.  He may deny 

access to the site to any person, whom, in the opinion of the said Chief of Protective 

Services, constitutes a security risk. 

(9) No unauthorised vehicles are allowed on site.  Only the Contracting Party’s vehicles 

with displayed Contract Vehicle Permit disks are allowed on site.  Contract Vehicle 

Permit applications are directed to the contract person representing Eskom Holdings 

SOC Limited. 

(10) The Contracting Party is restricted to the areas associated with his place of work. The 

Contracting Party is forbidden to enter any other areas, and ensures that his 

employees, subcontractors and/or sub-consultants abide to these regulations. 
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(11) Parking inside the Kendal Power Station building is strictly forbidden, except for loading 

and off-loading purposes. 

(12) No recruiting of labour, casual or otherwise, may be done on the Kendal Power Station 

premises, including the area outside the Kendal Power Station main security gate. 

d) Outage Safety Induction 

(1) The Contractor's personnel to attend an outage safety induction session at Kendal 

Power Station before going onto any plant area. 

(2) The Employer issues each member of the Contractor's personnel with an outage safety 

induction sticker as proof of attendance to the outage safety induction session. 

(3) The Contractor's personnel prominently display the outage safety induction sticker on 

their safety hats at all times. 

 

e) Plant Safety Regulations: 

 

g) The Employer shall, on request from the Contractor, isolate required plant from all 

sources of danger as described in the Plant Safety Regulations. 

h) The Employer shall, on request, make available a copy of the latest revision of the Plant 

Safety Regulations to the Contractor. 

i) The Contractor shall conform to all rules and regulations applicable to Plant Safety and 

shall complete the Workman’s Register prior to working on the plant. 

 

f) Fire Precautions: 

 
 

(1) All exit doors, fire escapes routes, walkways, stairways, landings and access to 

electrical boards must be kept free of obstructions and not to be used for work or 

storage at any time. Firefighting equipment must remain accessible at all times. 

(2) In case of fire, report the location and extent of the fire to the Electrical Operating Desk 

at (6796 / 6/ 7). 

(3) Take the necessary action to safe guard the area to prevent injury and the spreading of 

the fire. 
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g) Speed limit: 

 

(1) All vehicles must be driven with due consideration for personnel and property.  A 

maximum speed limit of 40 km per hour will be adhered to on the premises at all times. 

h) Reporting of accidents: 

 

(1) The Employer follows an accident prevention policy that includes the investigation of all 

accidents involving personnel and property.  This is done with the intention of 

introducing control measures to prevent a recurrence of the same incidents. The 

Contractor is expected to cooperate fully to achieve this objective. The Project 

Manager/Employer's Representative/Employer's Agent must be informed immediately 

of any Category B or C incidents.  Category A incidents and any damage to property or 

equipment must be reported to the Project Manager/Employer's 

Representative/Employer's Agent within 24-hours. 

 

NOTE: This report does not relieve the Contractor of his legal obligation to report certain 
incidents to the Department of Labour, or to keep records in terms of. 

 

i) Use of the Employer’s Tools and Equipment: 

 

(1) For the purpose of expediting the works, the Employer may make facilities and services 

available to the Contractor as provided at no cost to the Contractor.  The Contractor will 

not receive any reimbursement or make any change to the beneficial use of the facilities 

or services. 

 

(2) The Employer may allow the Contractor, for the execution of the works, the reasonable 

use of its workshop, cranes, tools and equipment, provided that the Employer’s own 

work and business are not interfered with in any manner by such use. The Contractor 

shall leave all workshops, cranes, tools and equipment in as good a condition as he 

found them, fair wear and tear excepted, and shall be liable for any damages by the 

Employer as a result of any act of negligence by the Contractor, his employees or sub-

contractor while using such workshop, cranes, tools and equipment. 

 

(3) The Contractor is responsible for the repair, replacement or correction as necessary of 

all pieces of tools and equipment supplied by the Employer which are damaged and/or 

lost whilst in the Contractor’s custody and control. 
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(4) The Contractor must ensure that any one of his employees or Sub-contractor, 

operating hoist equipment belonging to the Employer, is authorised by the Contractor. 

 

j) Construction, Erection and Maintenance work on site: 

 

(1) The Contractor will be responsible for the provision of all or any temporary or 

expendable materials required allowing for storage of material. 

 

(2) The Contractor will be responsible for the safeguarding, care and security of all items 

whilst in the Contractor’s custody and control, until Completion of the whole of the 

works. 

 

(3) The Contractor will be responsible for all carnage and equipment that is required to 

complete the work. 

 

(4) The Contractor will be responsible to check and verify the correctness of civil work 

installed by others prior to commencement of installation/erection. 

 

(5) The Contractor will be responsible for the repair, replacement and/or correction as 

necessary of any and all items of plant and/or materials supplied by the Employer, 

which are damaged and/or lost while in the Contractor’s custody and control. 

 

k) Barricading / Screens and Scaffolding: 

 

(1) The Contractor shall provide and install barricades and warning devices to ensure that 

equipment and persons are not exposed to danger, or to prevent access to dangerous 

areas. 

(2) The Employer will supply scaffolding.  Arrangements of such must be made at least 

one (1) week in advance by the Contractor.  (Tampering of any approved scaffold is 

not allowed for any adjustments – The Project Manager/ Employer's Representative/ 

Employer's Agent should be notified for any adjustments.). 

 

l) Plant Identification Labels: 

 

(1) The Contractor is responsible to replace or repair all plant identification labels that are 

removed or damaged during the execution of the works. 
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m) The Contractor to note and comply with the following: 

 

(1) The Employer reserves the right to have any of the Contractor’s personnel removed off 

site without cancelling the contract if, in the Employer’s opinion, it is warranted. 

 

(2) The Employer reserves the right to request disciplinary/corrective action if, and when, 

required. 

 

   The Contractor shall maintain a high standard of workmanship expected by the Employer 
and shall comply with any quality assurance and quality procedures implemented by the 
Employer. 

 
 
 


