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PART 1: AGREEMENT AND CONTRACT DATA 

NEC 3 Engineering and Construction Contract Option A: Priced Contract with Activity 
Schedule of April 2013 (including amendments). 

 

Document reference Title No of 

pages 

C1.1 Form of Offer and Acceptance 4 

C1.2 Contract Data   1 

C1.2.1 Conditions of Contract 4 

C1.2.2 Contract Specific Data 4 

C1.3 Performance Guarantee 4 

   

   

 Total number of pages 17 
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C1.1  FORM OF OFFER AND ACCEPTANCE 

 
C1.1.1 Offer 
 
The Employer, identified in the acceptance signature block, has solicited offers to enter 
into a contract for the procurement of: TENDER No: RFP 097/2022: Appointment of 
One (1) Turnkey Contractor for the Design, Supply, and Installation of Electricity 
Pump System to existing Boreholes in Tshwane District on behalf of the Gauteng 
Department of Agriculture and Rural Development (GDARD) (Cluster C). 
 
  
The tenderer, identified in the offer signature block, has examined the documents listed 
in the tender data and addenda thereto as listed in the returnable schedules, and by 
submitting this offer has accepted the conditions of tender. 
 
By the representative of the tenderer, deemed to be duly authorized, signing this part 
of this form of offer and acceptance, the tenderer offers to perform all the obligations 
and liabilities of the Contractor under the contract including compliance with all its 
terms and conditions according to their true intent and meaning for an amount to be 
determined in accordance with the conditions of contract identified in the contract data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 
 

Rand  

 (in words) 

 R        (in figures). 

 
This offer may be accepted by the Employer by signing the acceptance part of this 
form of offer and acceptance and returning one copy of this document to the tenderer 
before the end of the period of validity stated in the tender data or issue a conditional 
Letter of Acceptance subject to certain conditions which must be fulfilled prior to final 
acceptance and signing of the acceptance part of this form, whereupon the tenderer 
becomes or may become the party named as the Contractor in the conditions of 
contract identified in the contract data. 
 
Signature     
 
Name       
 
Capacity      .  
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For the tenderer 
 
 
 Name of Tenderer      
 
Address of Tenderer)         
 
 
Name of witness     
 
Signature of witness    Date    .  
 



 
 

VOLUME 3 OF 3  

NEC3 ECC OPTION A 

THE CONTRACT 

 Tender No. RFP 097/2022 

Appointment of One (1) Turnkey Contractor for 

the Design, Supply, and Installation of 

Electricity Pump System to existing Boreholes 

in Tshwane District on behalf of the Gauteng 

Department of Agriculture and Rural 

Development (GDARD) (Cluster C) 

 

Page 7 of 92 
Volume 3 of 3  Part C                                                                          
The Contract  

C1.1  FORM OF OFFER AND ACCEPTANCE (Continued) 

 
C1.1.2    Acceptance 
 
By signing this part of this form of offer and acceptance, the Employer identified below 
accepts the tenderer’s offer. In consideration thereof, the Employer shall pay the 
Contractor the amount due in accordance with the conditions of contract identified in the 
contract data. Acceptance of the tenderer’s offer shall form an agreement between the 
Employer and the tenderer upon the terms and conditions contained in this agreement 
and in the contract that is the subject of this agreement. 

 
The terms of the contract, are contained in:  

Part C1: Agreements and contract data, (which includes this agreement) 
Part C2: Pricing data 
Part C3: Scope of work. 
Part C4: Site information 

and the schedules, forms, drawing and documents or parts thereof, which may be 
incorporated by reference into Parts 1 to 4 above. 
 
Deviations from and amendments to the documents listed in the Tender Data and any 
addenda thereto listed in the Tender Schedules as well as any changes to the terms of 
the Offer agreed by the Tenderer and the Employer during this process of offer and 
acceptance, are contained in the Schedule of Deviations attached to and forming part of 
this Agreement. No amendments to or deviations from said documents are valid unless 
contained in this Schedule, which must be duly signed by the authorized representatives 
of both parties. 
 
The tenderer shall within two weeks after receiving a completed copy of this agreement, 
including the schedule of deviations (if any), or the date specified in the conditional Letter 
of Acceptance, whichever date is the earliest, contact the Employer’s representative 
(whose details are given in the contract data or Letter of Acceptance) to arrange the 
delivery of any securities, bonds, guarantees, proof of insurance and any other 
documentation to be provided in terms of the conditions of contract identified in the 
contract data or Letter of Acceptance. Failure to fulfil any of these obligations in 
accordance with those terms shall constitute a repudiation of this agreement and the 
Employer may in its sole discretion accept such repudiation and either appoint one of the 
other tenderers or cancel the tender and re-issue it. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date 
when the Tenderer receives one fully completed original copy of this document, including 
the Schedule of Deviations (if any). Unless the Tenderer (now Contractor) within five days 
of the date of such receipt or the conditional Letter of Acceptance notified the Employer in 
writing of any reason why he cannot accept the contents of this Agreement, this 
Agreement shall constitute a binding contract between the parties. 
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Signature      . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . .  

 

Name            . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . 

 

Capacity        . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . .  

for the 
Employer          Development Bank of Southern Africa Limited  
                           1258 Lever Road, Headway Hill, 
                           Midrand, Gauteng Province 
                            
 
Name of witness          . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .     
 
Signature of witness  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . …..      Date . . . . . . . . . . . . . . . 
. . . .     
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Schedule of Deviations 
 
The extent of deviations from the Tender documents issued by the Employer prior to the 
Tender closing date is limited to those permitted in terms of the Tender Data and the 
Conditions of Tender. 
A Tenderer’s covering letter will not necessarily be included in the final contract 
document. Should any matter in such letter, which constitutes a deviation as aforesaid 
becomes the subject of agreements reached during the process of offer and acceptance, 
the outcome of such agreement shall be recorded here. 
Any other matter arising from the process of offer and acceptance either as a 
confirmation, clarification or change to the Tender documents and which it is agreed by 
the Parties becomes and obligation of the contract shall also be recorded here. 
Any change or addition to the Tender documents arising from the above agreements 
and recorded here shall also be incorporated into the final Contract. 
 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . 

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . 
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                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . 

4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . 

5 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . 

By the duly authorized representatives signing this Schedule of Deviations, the Employer 
and the Tenderer agree to and accept the foregoing Schedule of Deviations as the only 
deviations from the amendments to the documents listed in the Tender Data and addend 
thereto as listed in the Tender Schedules, as well as any confirmation, clarification or 
change to the terms of the offer agreed by the Tenderer and the Employer during this 
process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or 
implied during the period between the issue of the Tender documents and the receipt by 
the Tenderer of a completed signed copy of this Agreement shall have any meaning or 
effect in the contract between the parties arising from this Agreement. 
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For the Tenderer: 
 
Signature(s)    . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                 . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . .   
 
Name(s)          . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                 . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . 
 
Capacity         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                   . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . 
 
Name of Tenderer   . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . .  
 
Address of Tenderer  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Name of witness 
……………………………………………………………………………………………… 
 
Signature of witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   Date  . . . . . . . . . . . . . . . . . . 
. . . . . . . . . 
 

For the Employer: 
 
Signature(s)    . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                 . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . .   
 
Name(s)          . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                 . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . 
 
Capacity         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                   . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . 
 
 Name of Employer:      Development Bank of Southern Africa Limited 
 `   
Address of Employer     1258 Lever Road, Headway Hill, Midrand, Gauteng Province 
   
 
Name of witness 
………………………………………………………………………………………………   
 
Signature of witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   Date  . . . . . . . . . . . . . . . . . .  
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C1.2  CONTRACT DATA 

 

Document reference Title No of 

pages 

C1.2 Contract Data    

 Part One – Data provided by the Employer 10 

 Part Two – Data provided by the Contractor 10 

C1.3 Performance Guarantee 4 

   

   

 Total number of pages 24 
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C1.2.2  CONTRACT SPECIFIC DATA 

 

Part One - Data provided by the Employer 

 

1. Please read the relevant clauses in the conditions of contract before you enter data.  
The number of the clause which requires the data is shown in the left-hand column 
for each statement however other clauses may also use the same data.   

 

2. Whenever a cell is shaded in the left-hand column it denotes this data is optional and 
would be required in relation to the option selected.  In the event that the option is not 
required select and delete the whole row.  Where the following symbol is used “[●]” 
- data is required to be inserted relevant to the specific option selected. 

 

Completion of the data in full, according to the Options chosen, is essential to create a complete 

contract. 

 

Clause Statement Data 

1 General  

 The conditions of contract are the 

core clauses and the clauses for 

main Option  

 

  A: Priced contract with activity schedule  

 dispute resolution Option  

  W1: Dispute resolution procedure 

 and secondary Options   

  X1: Price adjustment for inflation 

  X2: Changes in the law 
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  X4:  Parent Company Guarantee 

  X5: Sectional Completion 

  X7: Delay damages 

   

X13: Performance Bond 

 

  X15: Limitation of the Contractor’s 

liability 

        for his design to reasonable skill and  

        Care.                  

  X16: Retention 

  X17: Low Performance Damages 

  X18: Limitation of liability  

   

  Z: Additional conditions of contract 

 of the NEC3 Engineering and 

Construction Contract, April 2013 

(ECC3)  

 

10.1 The Employer is: the Development Bank of Southern Africa 

Limited, acting through its Infrastructure 

Delivery Division (the “IDD”), a juristic person 

reconstituted and incorporated in terms of 

section 2 of the Development Bank of 

Southern Africa Act No 13 of 1997 (the 

“DBSA”); 
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Address: Registered office at 1258 Lever Road 

Headway Hill, Midrand Johannesburg 

 Represented by: [•] Chuene Ramphele 

 Tel No.  011 313 3162 

 Fax No.  

10.1 The Project Manager is:   Lehlogonolo Rasebotsa 

 Address: Registered office at 1258 Lever Road 

Headway Hill, Midrand Johannesburg 

 

 Tel No. 011 313 3500 

 

 Fax No.  

 e-mail: LehlogonoloR@dbsa.org 

10.1 The Supervisor is:  Funi Takalani 

 Address: Registered office at 1258 Lever Road 

Headway Hill, Midrand Johannesburg 

 

 Tel No. 011 313 3500 

 

 Fax No.  

 e-mail: FuniT@dbsa.org 
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11.2(13) The works are  The Design, Supply, and Installation of 

Electricity Pump Systems to 26No. 

Boreholes in Tshwane District on behalf 

of the Gauteng Department of Agriculture 

and Rural Development (GDARD). 

11.2(14) The following matters will be included in 

the Risk Register 

Compliance with tender requirements 

11.2(15) The boundaries of the site are  As per the project scope, within the 

district of Tshwane. 

 

11.2(16) The Site Information is in  Part 4: Site Information 

11.2(19) The Works Information is in   Part 3: Scope of Work. 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is 5 days  

2 The Contractor’s main 

responsibilities 

Turn-key as per the scope of work 

3 Time  

11.2(3) The completion date for the whole of 

the works is 

 4 Months 

 

30.1 The access dates are 

(within 5 days of start date subject to 

approval of Health & safety plan and 

notification of construction works) 

Part of the site                    Date 

TBC 

 

30.3 condition to be met key date  
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The key dates and conditions to be met 

are 

Site establishment TBC 

Completion TBC 

31.1 The Contractor is to submit a first 

programme for acceptance within  

 

1 week of the Contract Date. 

31.2 The starting date is 

(within 7 days of notification of 

construction works has been submitted 

to department of Labour) 

TBC 

32.2 The Contractor submits revised 

programmes at intervals no longer than  

 

2 weeks  

4 Testing and Defects  

42.2 The defects date is  

 

 

2 weeks after [Completion of the whole of the 

works/ a Section Completion]  

43.2 The defect correction period is  5 days  

5 Payment  

50.1 The assessment interval is  4 weeks  

51.1 The currency of this contract is the  South African Rand 

51.4 The interest rate is  the prime interest rate of the Standard Bank 

of South Africa Limited as last published. 

6 Compensation events  

60.1(13) The place where weather is to be 

recorded is 
 Tshwane 
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 The weather measurements to be 

recorded for each calendar month are:  
• the cumulative rainfall (mm); 

• the number of days with rainfall of more 

than  10mm; 

• the number of days with minimum air 

temperature less than 0 degrees 

Celsius; 

• the number of days with snow lying at 

+2 hours GMT;  

• and these measurements: 

 [NOTE: insert any other 

measurements applicable to the 

contract] 

 The weather measurements are 

supplied by 
Contractor and verified with closest 

weather station to site. 

 The weather data are the records of the 

past weather measurements for each 

calendar month which were recorded at  

Tshwane 

60.1(13) 

 

Where no recorded data are 

available:- assumed values for the ten 

year return weather data for each 

weather measurement for each 

calendar month are: 

TBC 

8 Risks and insurance  

80.1 These are additional Employer’s risks N/A 

84.1 

 

The Contractor provides these 

additional insurances: guide: lateral 

support if applicable, professional 

indemnity if contractor does design, 

SASRIA or any other insurance 

identified but not in table at cl 84.2.  

1. The supplementary insurance is required.  

Such insurance shall comprise a Coupon 

Policy for Special Risks issued by the 

South African Special Risk Insurance 

Association. (SASRIA). 

2. Public liability insurance to be effected by 

the contractor for the sum of R5 

000 000.00 (Five Million Rand) with a 

deductible in an amount that the contractor 
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deems appropriate. 

3. Professional indemnity insurance with a 

limit of indemnity of not less than R10 000 

000 (ten million Rand) in respect of each 

and any one claim and in the annual 

aggregate. 

84.1 The Employer provides these 

insurances from the Insurance Table: 
The supplementary insurance is required.  

Such insurance shall comprise a Coupon 

Policy for Special Risks issued by the South 

African Special Risk Insurance Association. 

(SASRIA) 

84.1 

 

The Employer provides these 

additional insurances: 

Nil 

 

84.2 If the Employer is to provide Plant 

and Materials:- the insurance against 

loss of or damage to the works, Plant 

and Materials is to include cover for 

Plant and Materials provided by the 

Employer for an amount of 

N/A 

84.2 Insurance against loss of or damage to 

the works, Plant and Materials, without 

limitation on the number of claims  

Insured sum is the total of the Prices plus 

10% 

84.2 

 

The minimum limit of indemnity for 

insurance in respect of loss of or 

damage to property (except the works, 

Plant, Materials and Equipment) and 

liability for bodily injury to or death of a 

person (not an employee of the 

Contractor) caused by activity in 

connection with this contract for any 

one event is, without limiting the 

number of claims.   

The supplementary insurance is required.  

Such insurance shall comprise a Coupon 

Policy for Special Risks issued by the South 

African Special Risk Insurance Association. 

(SASRIA). 

Public liability insurance to be affected by the 

contractor for the sum of R5 000 000.00 

(Five Million Rand) with a deductible in an 

amount that the contractor deems 

appropriate. 



 
 

VOLUME 3 OF 3  

NEC3 ECC OPTION A 

THE CONTRACT 

 Tender No. RFP 097/2022 

Appointment of One (1) Turnkey Contractor for 

the Design, Supply, and Installation of 

Electricity Pump System to existing Boreholes 

in Tshwane District on behalf of the Gauteng 

Department of Agriculture and Rural 

Development (GDARD) (Cluster C) 

 

Page 20 of 92 
Volume 3 of 3  Part C                                                                          
The Contract  

84.2 The minimum limit of indemnity for 

insurance in respect of death of or 

bodily injury to employees of the 

Contractor arising out of and in the 

course of their employment in 

connection with this contract for any 

one event is  

as prescribed by the Compensation for 

Occupational Injuries and Diseases Act No. 

130 of 1993 and the Contractor’s common 

law liability for people falling outside the 

scope of the Act with a limit of Indemnity of 

not less than ZAR5 000 000 (Five Million  

Rands). 

DATA FOR MAIN OPTION CLAUSES 

Option 

A 

Option A: Priced Contract with 

activity schedule 

There is no reference to Contract Data in this 

Option and terms in italics are identified 

elsewhere in this Contract Data. 

W1 Data for Option W1  

W1.1 The Adjudicator is (Name)  to be appointed as needed, see W1.2(3) 

below 

W1.2(3) The Adjudicator nominating body is: The Party, which raises the dispute, shall 

select three adjudicators from the panel of 

adjudicators published by the South African 

Institution of Civil Engineering and/or 

Association of Arbitrators Southern Africa 

depending upon the technical or legal issues 

and nature of the dispute, determine their 

hourly fees and confirm that these 

adjudicators are available to adjudicate the 

dispute in question. The other Party shall 

then select, within seven (7) days, one of the 

three (3) nominated adjudicators to act as the 

adjudicator; failing which the chairperson for 

the time being of the Association of 

Arbitrators Southern Africa shall nominate an 

adjudicator on request from either party.  

W1.4(2) The tribunal is:  Arbitration, arbitrator to be appointed as 

required. 

W1.4(5) The arbitration procedure is  the latest edition of Rules for the Conduct of 

Arbitrations published by The Association of 
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Arbitrators Southern Africa or its successor 

body. 

 The place where arbitration is to be 

held is 

South Africa, Johannesburg 

 The person or organisation who will 

choose an arbitrator  

- if the Parties cannot agree a choice 
or 

- if the arbitration procedure does not 
state who selects an arbitrator, is 

the Chairman for the time being or his 

nominee of the Association of Arbitrators 

Southern Africa or its successor body on 

application of either party. 

DATA FOR SECONDARY OPTION CLAUSES 

X1 Price adjustment for inflation  

 The base date for indices is  No price adjustment allowed 

 The proportions used to calculate the 

Price Adjustment Factor are: 

0. [•] linked to the index 

for 

[•] 

0. [•] linked to the index 

for 

[•] 

0. [•] linked to the index 

for 

[•] 

0. [•] linked to the index 

for 

[•] 

0. [•] non-adjustable  

1.00   

 The indices are those prepared by [•] 

X7 Delay damages (but not if Option X5 

is also used) 
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 Delay damages for Completion of the 

whole of the works are 
The penalty per calendar day shall be 

calculated as per the current formula of 

penalty calculation by the Department of 

Public Works up to a maximum of 10% of the 

Prices. 

X13 Performance Bond  

 The amount of the performance bond is  being a Guarantee issued by a registered 

entity approved by the Employer – fixed at 

ten percent (10%) of the contract Price at 

Contract Date, reducing to five percent (5%) 

of the contract Price when the Contractor 

achieves Completion and expires 1 month 

after the defects date. 

X16 Retention   

 The retention free amount is 0% 

 The retention percentage is 10% of the contract value 

X18 Limitation of liability  

 The Contractor’s liability to the 

Employer  for indirect or consequential 

loss is limited to: 

R0.00 (zero Rand) 

 For any one event, the Contractor’s 

liability to the Employer for loss of or 

damage to the Employer’s property is 

limited to: 

cost for loss or damaged incurred by the 

Employer 

   The Contractor’s liability for Defects 

due to his design which are not listed 

on the Defects Certificate is limited to 

cost of the repair or reinstatement of property 

to original standard. 

 The Contractor’s total liability to the 

Employer for all matters arising under 

total of the Prices as at the start date 
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or in connection with this contract, other 

than excluded matters, is limited to: 

 The end of liability date is  12 months after the Completion of the whole 

of the works. 

X20 Key Performance Indicators  Not Applicable 

 The incentive schedule for Key 

Performance Indicators is in 

NA 

 A report of performance against each 

Key Performance Indicator is provided 

at intervals of  

NA 

PART A – Additional Definitions 

Clause Amendment 

11.2 

Identified and 

defined terms 

Add the following new definition as clause 11.2(34): 

 

“Baseline Risk Assessment means the baseline risk assessment 

contemplated in regulation 5(1)(a) of the Construction Regulations.” 

  

Add the following new definition as clause 11.2(35): 

 

"Construction Agent means an “agent” as per the Construction Regulations 

which means a competent person who acts as a representative for a client 

(“client” in this regard being the Employer); the agent contemplated herein: (i) 

manages the health and safety on a construction project for the client; (ii) is 

registered with a statutory body (being the South African Council for Project 

and Construction Management Professions or any other statutory body 

approved by the chief inspector); and (iii) is qualified to perform the functions 

required by the Construction Regulations”; 

  

Add the following new definition as clause 11.2(36): 
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“Construction Health and  Safety Officer means the construction safety officer 

as defined in the Construction Regulations.” 

  

Add the following new definition as clause 11.2(37): 

 

“Construction Regulations means the Construction Regulations as defined in 

clause 27.4.2 below” 

 

Add the following new definition as clause 11.2(38): 

 

“A Contractor Insolvency Event means and is considered to occur if: 

 

• the Contractor commits an act which, if committed by an individual, 

would constitute an act of insolvency within the meaning of Sections 8 

or 9(3)(a)(v) of the Insolvency Act 24 of 1936, as amended, or any 

equivalent legislation in any jurisdiction to which it is subject; 

• the Contractor begins negotiations or takes any other step with a view 

to generally deferring, re-scheduling or otherwise re-adjusting all or a 

material part of its indebtedness or proposes or makes a general 

scheme, arrangement, assignment, or composition with or for the 

benefit of its creditors or a moratorium is proposed or agreed in respect 

of or affecting all or a material part of its indebtedness; 

• the Contractor makes an application to court for business rescue 

supervision or for its winding-up (whether provisionally or finally); 

• a court of competent jurisdiction grants an order winding-up the 

Contractor (whether provisionally or finally) or makes an order placing 

the Contractor under business rescue supervision; 

• an application or other legal process (including the filing of any 

document commencing judicial process) is issued seeking an order for 

the winding-up of the Contractor (whether provisionally or finally) or 
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placing the Contractor under business rescue supervision, except for 

so long as such application or other legal process is being contested 

in good faith and by appropriate means or except for the bona fide 

purpose of reconstruction, amalgamation, reorganisation, merger or 

consolidation; or 

• a resolution is passed by: 

• the shareholders of the Contractor for the winding-up of the 

Contractor, whether by way of a members’ or creditors’ 

voluntary winding-up; or  

• the board of the Contractor for the Contractor to voluntarily 

begin business rescue proceedings and place himself under 

business rescue supervision.” 

Add the following new definition as clause 11.2(39): 

 

“Temporary Works is all temporary works of every kind required on site for 

the execution and Completion of the works and the remedying of any defects.” 

Add the following new definition as clause 11.2(40): 

“Intellectual Property” means  (a) any copyright, design rights, patents, 

inventions, logos, business names, service marks and trademarks, internet 

domain names, moral rights, rights in databases, data, source codes, reports, 

drawings, specifications, know-how, business methods, trade secrets and 

confidential business information, semi-conductor rights, topography rights, 

whether registered or unregistered, rights in the nature of unfair competition 

and the right to sue for passing off; (b) applications for registration and the 

right to apply for registration for any of these rights; (c) all other intellectual 

property rights and similar forms of protection; existing anywhere in the world; 

and (d) all inventions (whether patentable or unpatentable and whether or not 

reduced to practice), all improvements thereto, and all patents, patent 

applications, and patent disclosures, together with all reissuances, 

continuations, continuations-in-part, revisions, extensions, and re-

examinations thereof, 

PART B - Amendments and additions to Existing Core and Optional Clauses 

Clause Amendment 
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12 

Interpretation 

and the law 

 

12.3 

Added the following clauses after clause 12.4: 

 

“Any extension, concession, waiver or relaxation of any action stated in this 

contract by the Parties, the Project Manager, the Supervisor, or the 

Adjudicator does not constitute a waiver of rights and does not give rise to an 

estoppel unless the Parties agree otherwise and confirm such agreement in 

writing.” 

 
Words denoting persons or parties shall include individuals and any 

organisation having legal capacity. 

 

In this contract, except where the context requires otherwise: 

• provisions including the word "agree", "agreed" or "agreement" require the 

agreement to be recorded in writing, and; 

"written" or "in writing" means hand-written, type-written, printed or 

electronically made, and resulting in a permanent record. 

 

• The headings to the sections, clauses and sub-clauses of the conditions 

of this contract are for convenience only and do not affect the construction 

or interpretation of the conditions of contract.  

Any word or expression defined in any clause in the Z clauses, unless the 

application of the word or expression is specifically limited to the clause in 

question, bears the meaning prescribed to the word or expression throughout 

the Z clauses. 

 

Week means a continuous period of 7 days.  

If the day for payment of any amount due by the Employer or Contractor in 

terms of this contract should fall on a Saturday, Sunday or official public 

holiday in the Republic of South Africa, the relevant day of payment is/are the 

next ordinary business day in the Republic of South Africa. 

 
Where figures are referred to in numerals and in words, if there is any conflict 

between the two, the words shall prevail.    
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If any provision of this contract, which is not material to its efficacy as a whole, 

is rendered void, illegal or unenforceable in any respect under any law, the 

validity, legality and enforceability of the remaining provision is not in any way 

affected or impaired thereby and the parties shall endeavour in good faith to 

agree an alternative provision to the void, illegal or unenforceable provision.  

 

Unless otherwise specifically recorded in this contract, termination of this 

contract for any cause does not release a party from any liability which at the 

time of termination has already accrued to such party or which thereafter may 

accrue in respect of any act or omission prior to such termination. Similarly, 

the termination of this contract does not release a party from any obligation 

which, by its nature, is intended to survive such termination.    

Using the 

Contractor’s 

design 

 

22.1 

Delete core clause 22.1 in its entirety and replace it with the following 

clauses:  

Subject to each Party retaining title to its own Intellectual Property prior to the 

contract date , title to, copyright in and other Intellectual Property rights in any 

documents or other property created by the Contractor for or in connection 

with the Works vests in the Employer on creation and the Contractor hereby 

cedes and assigns all such rights to the Employer with effect from the date of 

creation vesting such Intellectual Property in the Employer.   

 

22.2 
The Employer grants the Contractor a revocable license to use the Intellectual 

Property for the purposes of Providing the Works for the contract period. 

22.3 

Unless otherwise agreed by the Parties, the Contractor grants to the 

Employer a non-exclusive, perpetual, irrevocable, royalty free license to use 

any of the Contractor’s Intellectual Rights, obtained prior to this contact, in 

connection with the Works and this contract. 

22.4 

All Intellectual Property created, enhanced or improvement arising from 

Providing the Works or from or in connection to the contract exclusively vests 

in the Employer. 

22.5 If the Employer is prevented from receiving the Works or any part thereof as 

a result of any actual or alleged infringement of Intellectual Property rights, 
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the Contractor must, at its cost, take all reasonable steps necessary to 

procure for the Employer the right to receive the Works or the relevant part 

thereof for its intended purpose.   

22.6 

Modification or replacement of the Works 

If the Contractor fails to procure the necessary rights in accordance with this 

clause within a reasonable time, the Employer may direct the Contractor, at 

the Contractor’s cost, to promptly (i) amend the Works or the relevant part 

thereof to avoid the infringement of Intellectual Property rights; or (ii) replace 

the Works or the relevant part thereof with Works that do not infringe 

Intellectual Property rights. 

26 

Subcontracting 

 

26.1 

Core clause 26.1 to be amended as follows: 

The Contractor does not subcontract the whole or any part of the works 

without the written consent of the Employer, which consent shall be the sole 

discretion of the Employer. If the Contractor subcontracts work, he is 

responsible for Providing the Works as if he had not subcontracted. This 

contract applies as if a Subcontractor’s employees and equipment were the 

Contractor’s. For the avoidance of doubt, the Contractor shall be responsible 

for the acts or defaults of any of its subcontractors, its agents or employees, 

as if they were the acts or defaults of the Contractor. 

26.3  

 

Core clause 26.3 to be amended as follows: 

The Contractor submits the conditions of contract for each subcontract to the 

Project Manager and may redact all commercially sensitive information. 

26.4 

Add a new core clause 26.4 as follows: 

The Contractor shall procure from the Subcontractor all consents required in 

order to ensure that all the rights and obligations the Contractor may have 

under the subcontracts can be ceded and delegated to the Employer.  

26.5 

Add a new core clause 26.5 as follows: 

• If the Contractor does not make payment of any amount due and payable 

by him to a Subcontractor (“the Subcontractor debt”) and the Project 

Manager considers that the Subcontractor debt adversely impacts on the 

progress of the Works or the obligations of the Contractor under the 

contract, Project Manager requests evidence of payment to the 
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Subcontractor. In the absence of such evidence, the Employer may (at its 

own discretion) pay the Subcontractor debt directly to the Subcontractor 

concerned in which event such payment is, for all purposes under the 

Contract, regarded as a payment made on behalf of the Contractor and at 

the request of and with the approval and consent of the Contractor, as a 

payment towards the Prices. 

Payment to the Subcontractor is conducted in terms of core clause 50.2 of 

the contract.  

26.6 
Add a new core clause 26.6 as follows: 

All adverse effects as a result of or arising from the Subcontractor debt does 

not result in a compensation event.   

27 

Health, safety 

and the 

environment 

 

  

27.4 Clause 27.4 is deleted in its entirety and replaced with the following: 

Health and Safety specification 

27.4.1 The Contractor takes all reasonable steps and precautions to assess the Site, 
consider and receive all relevant information on the Site and health and safety 
related to the works, maintain the health and safety of persons in and about 
the execution of the works. 

27.4.2 The Contractor acknowledges that the Occupational Health and Safety Act 
No. 85 of 1993 and the regulations promulgated therein (“the Act”); and the 
Construction Regulations 2014 promulgated under the Act (“the Construction 
Regulations”) and Covid-19 Consolidated Directions on Occupational Health 
and Safety Measures in Certain Workplaces will in all respects be applicable 
to this contract and the works.  

27.4.3 The Employer appoints the Contractor as the “Principal Contractor” (as 
defined and provided for under the Construction Regulations 2014) for the 
Site. 

27.4.4 Accordingly, the Contractor is responsible for all obligations of the “Principal 

Contractor" as defined and provided for under the Act and the Construction 
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Regulations including but not limited to those obligations defined and 

provided for in Annexures A, B and C of this contract.  

 

27.4.5 The Contractor appoints a registered (Pr. CHSO SACPCMP) Full-time 
Construction  Health and Safety Officer for the Works. 

27.4.6 The Contractor confirms that it has received sufficient information about the 

Site and the works in order to: 

• comply with the provisions of the Act and the Construction 
Regulations, 

• comply with the provisions of this clause Error! Reference source not 
found.;  

• adhere to the Employer’s health and safety specification as set out in 
Annexures A, B and C;   

• be properly appointed in accordance with Section 37(2) of the Act as 
contemplated in clause 0; 

 

27.4.7 The Contractor acknowledges that the Project Manager acts as the 
Employer’s “Implementing Agent” in respect of all obligations which the 
Employer has as “Client” in the Construction Regulations and the Act.  Where 
Prices of this contract exceed sixty million Rands or Construction Industry 
Development Board grading 7, the Contractor acknowledges that the 
Contractor will in addition appoint a Construction Health and Safety Agent. 
The Contractor follows all instructions of the Construction Health and Safety 
Agent. 

27.4.8 Without limitation, the Contractor: 

27.4.8.1 notwithstanding any actions which the Employer may take, accepts sole 
liability for due compliance with the relevant duties, obligations, prohibitions, 
arrangements and procedures imposed by the Act, all its regulations 
(including the Construction Regulations) and Annexures A, B and C. By 
entering into this contract it shall be deemed that the parties have agreed in 
writing to the above provisions in terms of Section 37 (2) of the Act; 
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27.4.8.2 acknowledges and confirms that the Prices includes a sufficient amount for 
proper compliance with the Construction Regulations 2014 and Covid-19 
Occupational Health and Safety Measures in Certain Workplaces and all 
applicable health and safety laws, regulations, rules, guidelines, procedures 
and all obligations imposed by this contract and Annexures A, B and C and 
generally for the proper maintenance of health and safety in and about the 
execution of works;  

27.4.8.3 undertakes, in and about the execution of the works, to comply with all 
applicable health and safety laws, regulations, rules, guidelines and 
procedures otherwise provided for under this contract and shall ensure that 
all sub-contractors, employees and Others under the Contractor’s direction 
and control, likewise observe and comply with the foregoing; and 

27.4.8.4 indemnifies the Employer against any loss, damage or claim suffered by the 
Employer due to a failure to comply with any provision of this clause 27.4 by 
the Contractor. 

27.4.8.5 acknowledges and confirms that a full-time Construction Health and Safety 
Officer will be appointed by the Contractor for the Project and that the Prices 
includes a sufficient amount for the appointment of a Health and Safety 
Consultant for the preparation of a Baseline Risk Assessment, Site specific 
Health and Safety Specification and to conduct 30-day site compliance audits. 

27.4.9 The Contractor and his designer shall accept full responsibility and liability to 
comply with the Act, the Construction Regulations and Annexures A, B and 
C for the design of the Temporary Works and those parts of the Permanent 
Works which the Contractor is responsible to design in terms of this contract; 

27.4.10 The Employer retains a right to inspect, review, obtain copies of all documents 
regarding, attend and participate in all meetings regarding; all inquiries, audits 
and reports conducted under this contract including but not limited to those 
that are conducted in accordance with: 

27.4.10.1 Annexures A, B and C of this contract; and  

27.4.10.2 Section 31 and/or 32 of the Act, its regulations and the Construction 
Regulations following any incident involving the Contractor and/or sub-
contractor and/or their employees.  
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27.4.11 The Contractor shall notify the Project Manager and copy in the Employer in 

writing of all inquiries, audits, reports, investigations, complaints or criminal 

charges which may arise pursuant to works performed under this contract. 

27.4.12 The Employer and the Project Manager shall, at all times during construction 

and for a period of 5 (five) years after Completion, have the right to access 

and inspect any part of the Site/ works and all documents, reports, designs, 

specifications whatsoever that are prepared pursuant to any clause of this 

contract.  

27.4.13 The Contractor liaises with the Employer and the Project Manager regarding 

all issues related to this clause 27, and in particular, complies with all 

reasonable requests from the Project Manager to (i) attend any meetings 

and/or (ii) provides any documents, audits and reports; required by the 

Employer or Project Manager.  

27.4.14 The Contractor complies with the Baseline Risk Assessment provided by the 

Employer, Project Manager or Health and Safety Consultant. Notwithstanding 

the foregoing, the Contractor prepares its own Baseline Risk Assessment and 

complies with it where such Baseline Risk Assessment provides additional 

risks to those noted by the Employer or the Project Manager. 

3 Time  
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37.1 

The Contractor’s 

recovery plan 

 

Amend this clause by the addition of the following new clause: 

 

“Where actual progress on Site is not in accordance with the most current 

programme or where the Employer or Project Manager is of the opinion, at 

any time during the execution of the works, that the Contractor will not achieve 

Completion on the date stated in the most current programme, the Contractor 

shall prepare a recovery plan within 14 days of receipt of an instruction from 

the Employer or Project Manager requesting such recovery plan detailing: 

 

• the Contractor’s plan to ensure that the works will achieve Completion 

on the date stated in the most current programme; 

• all additional resources which will be employed by the Contractor in 

order to ensure that the Contractor achieves Completion on the date 

stated in the most current programme; 

• any other information which may be required by the Employer or 

Project Manager to ascertain that the Contractor will achieve 

Completion on the date stated in the most current programme.” 

5 Payment   

51.2 

Amend this clause by deleting the second and the third sentences of the 

clauses and replace them with the following: 

If a certified payment is late by more than 8 weeks, interest is paid on the late 

payment. Interest is assessed from 4 weeks after the date by which the late 

payment should have been made until the date when the late payment is 

made and is included in the first assessment after the late payment is made. 

51 Payment Add the following new clauses after clause 51.4 

51.5 Within one week of receiving a payment certificate from the Project Manager 

in terms of core clause 51.1, the Contractor provides the Employer with a tax 

invoice in accordance with the Employer's procedures stated in the Works 

Information, showing the amount due for payment equal to that stated in the 

payment certificate. 
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51.6 If the Contractor does not provide a tax invoice in the form and by the time 

required by this contract, the time by when the Employer is to make a payment 

is extended by a period equal in time to the delayed submission of the correct 

tax invoice.  

51.7 The Contractor (if registered in South Africa in terms of the companies Act) is 

required to comply with the requirements of the Value Added Tax Act, no 89 

of 1991 (as amended) and to include the Employer’s VAT number on each 

invoice the Contractor submits for payment. 

6 Compensation 

Events  
 

61.3 

 

The last paragraph is deleted and substituted with the following: 

“In clarification, notwithstanding the Project Manager notifying the Contractor 

of a compensation event, if the Contractor does not notify a compensation 

event within the eight weeks of becoming aware of the event or ought 

reasonably to become aware of the event, he is not entitled to a change in 

the Prices, the Completion Date or a Key Date.” 

9 Termination  

91.1 

Amend this clause by the addition of the following at the end of the second 

main bullet point, fourth sub-bullet point, after the words "against it":   

“or the Contractor commits a Contractor Insolvency Event (R5),” 

91.3 

Amend this clause by adding the following at the end of the clause: 

• “failed to effect any of the required insurances(R22); 

• failed to provide a satisfactory recovery plan pursuant to Clause 37 

(The Contractor’s recovery plan) (R23); or 

• failed to comply with the provision of Clause Z3 (Broad Based Black 

Economic Empowerment) (R24).  

and for terminating for R22 to R24 the same procedures and payment on 

termination as those applied for reasons R1 to R15 or R18 stated in the 

Termination Table in clause 90.2 apply.” 
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9.0 Insert the following new clause 9.4 

9.4 Termination 

for convenience  

The Employer is entitled to terminate the Contract, at any time for the 

Employer’s convenience, by giving notice of such termination to the 

Contractor. The termination shall take effect 28 days after the later of the 

dates on which the Contractor receives this notice or the Employer returns 

the performance bond and all monies held in retention, unless there are 

outstanding calls/claims thereon in which event, and if applicable, the 

Employer returns the performance bond and all monies held in retention 

promptly after the last of the outstanding calls/claims have been met. The 

Employer does not terminate the Contract under this sub-clause in order to 

execute the works himself or to arrange for the works to be executed by 

another contractor. The same procedures on termination as those applied for 

reasons R1 to R15 or R18 stated in the Termination Table in clause 90.2 

apply. The Contractor shall only be entitled to costs incurred at the date of 

termination. 

Option X2: 

Changes in the 

Law 

 

X2.2 

Amend this clause by the addition of the following new clause: 

 

Notwithstanding anything contained in this clause or this agreement, a 

“change in law” does not include any law or piece of legislation that is enacted 

or made but not yet in force as at the date when the tender is submitted, or 

any proposed or draft law that is promulgated or issued for comment at any 

time before the tender is submitted if and to the extent that such law when 

enacted or made and brought into effect is materially unchanged 

Option X7: Delay 

Damages 
 

X7.4 Amend this clause by adding of the following new clause: (if applicable in 

this contract) 

 

“If the amount due for the Contractor’s payment of delay damages reaches 

the limits stated in this Contract Data for Option X7 or Options X5 and X7 

used together, the Employer may terminate the Contractor’s obligation to 
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Provide the Works using the same procedures and payment on termination 

as those applied for reasons R1 to R15 or R18 stated in the Termination Table 

in clause 90.2.” 

Option X13: 

Performance 

Bond 

Amend this clause by adding the following new clause at the end of this 

clause: (if applicable in this contract) 

X13.2 The Contractor ensures that the performance bond is valid and enforceable 

until the Contractor has Provided the Works and remedied any and all defects 

therein. If the terms of the performance bond specify its expiry date, then the 

Contractor extends the validity of the performance bond 28 days prior to such 

an expiry date, such that the performance bond lapses at the later of:  

 

• the date of issue of the Defects Certificate; or  

• the date when the last defect notified has been remedied or accepted 

in accordance with this contract.  

X13.3 The Employer may make a claim under the performance bond, for amounts 

to which the Employer is entitled under the contract in the event of:  

 

• failure by the Contractor to extend the validity of the performance bond 

as described in the preceding paragraph, in which event the Employer 

may claim the full amount of the performance bond, 

• failure by the Contractor to pay the Employer an amount due, as either 

agreed with the Contractor or assessed by the Project Manager (or 

otherwise determined) in accordance with the provisions of this 

contract, within 28 days after this agreement, assessment or 

determination, 

• failure by the Contractor to remedy a default within 28 days after 

receiving the Employer’s notice requiring the default to be remedied, 

or 
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• the occurrence of any one of the following termination reasons: R1 to 

R15, R18 and R22 to R24. 

X13.4 The Employer indemnifies and hold the Contractor harmless against and from 

all damages, losses and expenses (including legal fees and expenses) 

resulting from a claim under the performance bond to the extent to which the 

Employer is not entitled to make the claim. 

X13.5 Step Down  

The performance bond reduces by half its value on the date of issue of the 

Certificate of Completion.  

 

The performance bond expires/lapses on the later of: 

• the date of issue of the Defects Certificate; or  

• the date when the last defect notified has been remedied or accepted 
in accordance with this contract.  

PART C – Additional Clauses (entitled Z-Clauses) 

Z1 Cession delegation and assignment 

Z1.1 The Contractor does not cede, delegate or assign any of its rights or 

obligations to any person without the written consent of the Employer. 

Z1.2 Notwithstanding the above, the Employer may, on written notice to the 

Contractor, cede and delegate its rights and obligations under this contract to 

a Related Party or a Client of the Employer..  

 

For the purpose hereof 

Z1.2.1 Client means the owner, funder and or sponsor of the project and/or 

programme managed in terms of the MOA/agreement between the Client 

and DBSA 

Z1.2.2 a “related party” means any entity that directly or indirectly, through one 

or more intermediaries, controls or is controlled by, or is under common 

control with the employer and includes any other “Organ of State” as 

defined in section 239 of the Constitution of the Republic of South Africa, 
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1996 and any entity or Organ of State for whom the employer carries out 

the works or acts as an implementing agent; and 

Z1.2.3 “Control” means the beneficial ownership of the majority in number of the 

issued equity of any entity (or the whole or majority of the entity’s assets), 

and/or the right or ability to direct or otherwise control the entity or the 

votes attaching to the majority of the entity’s equity and “controlled” or 

“under common control” shall have a similar meaning. 

 

  
Z2 Joint ventures 

Z2.1 If the Contractor constitutes a joint venture, consortium or other 

unincorporated grouping of two or more persons or organisations then these 

persons or organisations are deemed to be jointly and severally liable to the 

Employer for the performance of this contract. 

Z2.2 Unless already notified to the Employer, the persons or organisations notify 

the Project Manager within two weeks of the Contract Date of the key person 

who has the authority to bind the Contractor on their behalf. 

Z2.3 The Contractor does not substantially alter the composition of the joint 

venture, consortium or other unincorporated grouping of two or more persons 

without the consent of the Employer having been given to the Contractor in 

writing. 

Z2.4 The Employer may request the replacement of a member of the joint venture, 

consortium or unincorporated grouping where such person or organisation is 

not performing and causing a potential termination in terms of core clause 9, 

provided the Employer consent to a replacement member in writing. 

Z3 

Broad Based Black Economic Empowerment, Construction Industry 

Development Board grading and the valid and active Tax Compliance 

Status Pin issued by SARS. 

Z3.1 The Contractor warrants that it will: 

Z3.1.1 

comply with all laws including the Broad Based Black Economic 

Empowerment Act 53 of 2003, its regulations and Codes of Good Practice; 

and the Preferential Procurement Act 5 of 2000 and all its regulations; 

Z3.1.2 maintain or improve (i) the BEE rating stated in its BEE certificate (ii) the 

contractor’s Construction Industry Development Board grading, and (iii) 
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its valid and active Tax Compliance Status Pin issued by SARS submitted 

at tender stage; and 

Z3.1.3 
not conduct any Fronting practices as defined in the Codes of Good 

Practice. 

  

Z4 
Change of Broad Based Black Economic Empowerment (B-BBEE) 

status 

Z4.1 Where a change in the Contractor’s legal status, ownership or any other 

change to his business composition or business dealings results in a change 

to the Contractor’s B-BBEE status, the Contractor notifies the Employer within 

seven days of the change. 

Z4.2 The Contractor is required to submit an updated verification certificate and 

necessary supporting documentation confirming the change in his B-BBEE 

status to the Project Manager within thirty days of the notification or as 

otherwise instructed by the Project Manager. 

Z4.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the 

Contract Date the Employer may either re-negotiate this contract or 

alternatively, terminate the Contractor’s obligation to Provide the Works. 

Z4.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE 

status may constitute a reason for termination. If the Employer terminates in 

terms of this clause, the procedures on termination are P1, P2 and P3 as 

stated in clause 92, and the amount due is A1 and A3 as stated in clause 93. 

Z5 Ethics 

Z5.1 Any offer, payment, consideration, or benefit of any kind made by the 

Contractor, which constitutes or could be construed either directly or indirectly 

as an illegal or corrupt practice, as an inducement or reward for the award or 

in execution of this contract, including Fronting as referenced in Sub-Clause 

Z3.1.3, constitutes grounds for terminating the Contractor’s obligation to 

Provide the Works or taking any other action as appropriate against the 

Contractor (including civil or criminal action). 

Z5.2 The Employer may terminate the Contractor’s obligation to Provide the Works 

if the Contractor (or any member of the Contractor where the Contractor 
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constitutes a joint venture, consortium or other unincorporated grouping of 

two or more persons or organisations) is found guilty by a competent court, 

administrative or regulatory body of participating in illegal or corrupt practices.    

 

Such practices include making of offers, payments, considerations, or 

benefits of any kind or otherwise, whether in connection with any procurement 

process or contract with the Employer or other people or organisations and 

including in circumstances where the Contractor or any such member is 

removed from an approved vendor data base of the Employer as a 

consequence of such practice. 

Z5.3 Notwithstanding the provisions of core clause 90.2, the procedures on 

termination in terms of this clause are P1, P2 and P3 as stated in the core 

clause 92 and the amount due is A1 and A3 as stated in core clause 93. 

  
Z6 Confidentiality 

Z6.1 The Contractor does not disclose or make any information arising from or in 

connection with this contract available to Others. This undertaking does not, 

however, apply to information which at the time of disclosure or thereafter, 

without default on the part of the Contractor, enters the public domain or to 

information which was already in the possession of the Contractor at the time 

of disclosure (evidenced by written records in existence at that time).  Should 

the Contractor disclose information to Others in terms of clause 25.1, the 

Contractor ensures that the provisions of this clause are complied with by the 

recipient. 

Z6.2 If the Contractor is uncertain about whether any such information is 

confidential, it is to be regarded as such until notified otherwise by the Project 

Manager. 

Z6.3 In the event that the Contractor is, at any time, required by law to disclose 

any such information which is required to be kept confidential, the Contractor, 

to the extent permitted by law prior to disclosure, notifies the Employer so that 

an appropriate protection order and/or any other action can be taken if 

possible, prior to any disclosure.  In the event that such protective order is 

not, or cannot, be obtained, then the Contractor may disclose that portion of 

the information which it is required to be disclosed by law and uses 
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reasonable efforts to obtain assurances that confidential treatment will be 

afforded to the information so disclosed. 

Z6.4 The taking of images (whether photographs, video footage or otherwise) of 

the works or any portion thereof, in the course of Providing the Works and 

after Completion, requires the prior written consent of the Project Manager.  

All rights in and to all such images vests exclusively in the Employer.   

Z6.5 
The Contractor ensures that all its subcontractors abide by the undertakings 

in this clause. 

  
Z9 Employer’s limitation of liability 

Z9.1 The Employer’s liability to the Contractor for the Contractor’s indirect or 

consequential loss is limited to R0.00 (zero Rand) 

Z9.2 The Contractor’s entitlement under the indemnity in 83.1 is provided for in 

60.1(14) and the Employer’s liability under the indemnity is limited to 

compensation as provided for under the compensation events stated in this 

contract. 

  
Z10 Employer’s Step-in Rights and Additional Remedies 

Z10.1 In the event the Contractor and/or his subcontractor: 

Z10.1.1 fails to carry out any obligation under the contract and the Works 

Information and fails to make good such failure and remedy it despite 

being requested to do so by the Project Manager in accordance with 

notices under Sub-Clause 16.1 (Early Warning) and/or Sub-Clause 13.1 

(Communications), or 

Z10.1.2 commits a breach of the Contract which reasonably places the project at 

risk of non-completion by the Completion Date, or non-Completion; or 

Z10.1.3 commits a material breach of contract, 

 the Employer may, without prejudice to its other rights in clause 9 

(Termination), powers and remedies under the contract or in law, be entitled 

to step-in and take over the works, and on the account of the Contractor and 

at the Contractor’s risk, to (i) make good the failure and remedy it, or complete 
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the works himself, or (ii) call upon other contractors to make good the failure 

and remedy it or complete the works, or (iii) to call upon other contractors to 

partner with the Contractor to make good the failure and remedy it, or 

complete the works. Further, notwithstanding anything contained in this 

contract, where the Employer has “stepped-in” the Contractor shall remain 

responsible as if the works were executed by the Contractor for the works up 

to the Completion Date. 

Z10.2 The Contractor shall co-operate with the Employer and facilitate and permit 

the use of all required Contractor’s Equipment, Goods, information, materials 

and other matter (including Contractor’s Documents and all other drawings, 

CAD files, technical data, models, plans, designs, diagrams, evaluations, 

details, specifications, schedules, reports, calculation results, manuals or 

other documents or recorded information (electronic or otherwise) which have 

been or are at any time prepared by or on behalf of the Contractor under the 

Contract or otherwise for and/or in connection with the works) and shall 

generally do all reasonable things required by the Project Manager  to achieve 

this end; provided that where the foregoing constitute proprietary information, 

the Contractor’s obligation hereunder shall be limited to furnishing works 

specific information in a form capable of being disclosed to third parties or 

providing assistance to third parties without requiring the Contractor to 

disclose non works-specific source codes or other proprietary information. 

Z10.3 Any information, materials and other matter made available by the Contractor 

under this Sub-Clause Z.10 shall be used solely and exclusively for the 

purpose of making good and remedying the Contractor’s failure and shall 

thereafter be returned to the Contractor. Any such information, materials and 

other matter which is made available by the Employer to other persons as 

contemplated in this Sub-Clause Z.13 shall be made available strictly in 

accordance with the foregoing and subject to a confidentiality undertaking.  

  
Z11 Employer Procured Materials and Goods 

Z11.1 The Employer is entitled but not obliged to procure materials and goods on 

behalf of the Contractor. The Contractor may request that the Employer 

procures materials and goods on behalf of the Contractor. 

Z11.2 Should the Employer exercise this right, or should the Employer accept the 

Contractor’s request, the Contractor shall: 
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Z11.2.1  issue to the Project Manager a list of all materials and goods the 

Contractor requires; 

Z11.2.2  state in the list considered above, the time within which such materials 

and goods  must be provided; 

Z11.2.3  take delivery of such materials and goods provided by the Employer; 

Z11.3 The Contractor shall be responsible for and takes the risk on all materials and 

goods after taking delivery of such materials and goods at Site and 

indemnifies the Employer against all losses or costs arising from any damage, 

loss or theft of such materials and goods. 

Z11.4 The Contractor shall not be entitled to any extension of time and costs for the 

late delivery of any materials and goods to be procured by the Employer 

under the provision of this clause. 

Z11.5 The direct cost of all materials and goods procured by the Employer on behalf 

of the Contractor in accordance with the provisions of this clause shall be 

deducted from each payment due to the Contractor 

Z11.6 The Contractor acknowledges that all Employer supplied materials and goods 

remain the property of the Employer.  

  
Z12 Contractor Undertaking re CIDB and Tax Certificates 

Z12.1 The Contractor shall ensure that all certificates, clearances and the like, 

including specifically any certificates required to be obtained by the 

Contractor for purposes of the contract in terms of the Construction Industry 

Development Board and the Value Added Tax Act, no 89 of 1991, remain in 

full force and effect up until the Completion Date. 

Z12.2 Failure by the Contractor to notify the Employer of the expiry of any requisite 

certificate may constitute a reason for termination. If the Employer terminates 

in terms of this clause, the procedures on termination are P1, P2 and P3 as 

stated in clause 92, and the amount due is A1 and A3 as stated in clause 93. 

In addition to the Employer’s right to terminate, should any requisite certificate 

that the Contractor is required to obtain expire or be null and void for any 

reason whatsoever, the Employer may withhold any payments due to the 
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Contractor until such time as the Contractor provides the Employer and / or 

Project Manager with a valid and / or updated certificate, as the case may be. 

Z13 RIGHT TO AUDIT  

Z13.1 The Employer shall be entitled to, within 2 (two) Business Days of the giving 

of notice to the Contractor to such effect, conduct an audit of all relevant 

books, records, systems, processes, procedures and documents of the 

Contractor in order to verify compliance by the Contractor with its obligations 

in terms of this Contract and/or to assess any entitlement or claimed 

entitlement of the Contractor under this Contract or to investigate any 

allegations with regard to possible criminal activities or breach of DBSA 

policies or procedures. 

Z13.2 The Contractor shall co-operate and render all assistance requested by the 

Employer relating to such audit. In addition, the Contractor shall provide the 

Employer with access to all such books, records, systems, data and 

documents of the Contractor that are relevant to this Contract, the 

Contractor’s obligations under this Contract and/or any entitlement or claimed 

entitlement of the Contractor under this Contract and to any premises, 

shareholders, partners, members, subcontractors and Personnel of the 

Contractor for the purposes of conducting such audit. The Employer shall 

have the right to take copies of any records and information the Employer 

reasonably require assisting in connection with any such audit. 

Z13.3 The Contractor shall maintain all data, records and documentation relating to 

this Contract and keep full and proper records in connection with providing 

the Works and all matters related thereto (whether contained in documents 

or in electronic format) for the period of this Contract, and for a period of at 

least 5 (five) years after termination or completion of all of the Works (as the 

case may be). 

Z13.4 The Contractor shall ensure that the rights in this clause 18 also apply to any 

subcontractors and that the Employer be afforded the same auditing rights by 

the subcontractors. 

Z13.5 The Employer shall keep all information obtained in terms of this clause 18 

confidential and not disclose it to any third party. In the event that the 

Employer is, at any time, required by law to disclose any such information 

which is required to be kept confidential, the Employer, to the extent 

permitted by law prior to disclosure, notifies the Contractor so that an 
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appropriate protection order and/or any other action can be taken if 

possible, prior to any disclosure.  In the event that such protective order is 

not, or cannot, be obtained, then the Employer may disclose that portion of 

the information which it is required to be disclosed by law and uses 

reasonable efforts to obtain assurances that confidential treatment will be 

afforded to the information so disclosed. 

 

PART D – Annexures 

Annexure A Health and Safety Baseline Specification 

Annexure B Baseline Risk Assessment  

Annexure C DBSA Health and Safety Policy 
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C1.2  CONTRACT DATA (Continued) 

 

Part two – Data provided by the Contractor 

  Completion of the data in full, according to the Options chosen, is 
essential to create a complete contract. 

Statements 
given in all 
contracts 

 • The Contractor is 
Name . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . .  
Address . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . .  
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . ..  

• The direct fee percentage is. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . %. 

• The subcontracted fee percentage is. . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . %. 

• The working areas are the Site and . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . 

• The key people are 
(1) Name . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . .  
Job . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . .  
Responsibilities . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . 
Qualifications . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . 
Experience . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . 
(2) Name . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . .  
Job . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . .  
Responsibilities . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . 
Qualifications . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . 
Experience . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . 
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• The following matters will be included in the Risk Register ( note 
as above with data by Employer this is risks identified at tender 
stage) 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . 

Optional 
statements 

 If the Contractor is to provide Works Information for his design 
• The Works Information for the Contractor’s design is in 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . 

If a programme is to be identified in the Contract Data 
• The programme identified in the Contract Data is. . . . . . . . . . . . . . 

. . . . . . . .  

If the Contractor is to decide the completion date for the whole 
of the works 
• The completion date for the whole of the works is. . . . . . . . . . . . . . 

. . . . . . . .  

•  
   

  • The activity schedule is . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . 

• The tendered total of the Prices is. . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . .  

Data for the 
Shorter 

Schedule of 
Cost 

Components 

 • The percentage for people overheads is . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . %. 

• The published list of Equipment is the last edition of the list 
published by 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . 

• The percentage for adjustment for Equipment in the published 
list is 
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. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . % (state 
plus or minus). 

• The rates for other Equipment are 
Equipment size or capacity rate 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . 
. . . . . . . .  . . . . . . . . . .  
. . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . 
. . . . . . . .  . . . . . . . . . .  
. . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . 
. . . . . . . .  . . . . . . . . . .  
. . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . 
. . . . . . . .  . . . . . . . . . .  

• The hourly rates for Defined Cost of design outside the 
Working Areas are 
category of employee hourly rate 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . 
. . . . . . . . .  
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . 
. . . . . . . . .  
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . 
. . . . . . . . .  
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . 
. . . . . . . . .  

• The percentage for design overheads is . . . . . . . . . . . . . . . . . . 
. . . . . . . . . %. 

• The categories of design employees whose travelling 
expenses to and from the Working Areas are included in 
Defined Cost are 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . 
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C1.3  PERFORMANCE BOND 
 

Pro-Forma NEC3 ECC Variable Performance Bond – Demand Guarantee 

 

To: Employer 

 

Dear Sirs 

 

Reference No. [●] [Drafting Note: Guarantor/Bank reference number to be inserted] 

 

Performance Bond: [Drafting Note: Name of Contractor to be inserted] 

 

Employer: Contract Reference - [●] [Drafting Note: Contract reference number to be 

inserted] 

 

 

1. In this Guarantee: 

 

1.1 the following words and expressions have the following meanings: 

 

1.1.1 “Guarantor” - means [●], [●] Branch, (Registration No. [●]); [Drafting 

Note: Name of Guarantor to be inserted] [] Financial Services Board 

Registration number [] NB: Guarantees submitted must be issued 

by either an insurance company duly registered in terms of the 

Short-Term Insurance Act, 1998 (Act 53  of 1998) or by a bank duly 

registered in terms of the Banks Act, 1990 (Act 94 of 1990) No 

alterations or amendments of the wording of the pro-forma will be 

accepted unless approved prior to it been issued by the Employer.  

1.1.1  

 

1.1.2 “Guarantor’s Address” - means [●]; [Drafting Note: Guarantor’s physical 

address to be inserted]  

 

1.1.3 “Contract” - means the written agreement entered into between 

Employer and the Contractor on or about [●] [●] 200[●] (Contract 

Reference No. [●]), as amended, varied, restated, novated or 

substituted from time to time; [Drafting Note: signature date and 

Contract reference number to be inserted] 
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1.1.4 “Contractor” - means [●] a [●] registered in accordance with the laws of 

[●] with registration number [●]; [Drafting Note: Name and details of 

Contractor to be inserted] 

 

1.1.5 “Employer” - means The Development Bank of Southern Africa Limited, 

acting through its Infrastructure Delivery Division (the “IDD”), being a 

development finance institution reconstituted and incorporated as a 

juristic person in terms of section 2 of the Development Bank of 

Southern Africa Act No 13 of 1997; 

 

1.1.6 “Expiry Date” – means the date of issue of the Defects Certificate or 

such later date as may be determined by the application of clause 3.3; 

 

1.1.7 “this Guarantee” - means this Performance Bond; 

 

1.1.8 “Guaranteed Sum” - means the sum of [● - figure] ([● - words]) as 

reduced from time to time as provided for in paragraph 3 below; 

[Drafting Note: Maximum aggregate Guarantee amount to be inserted 

not exceeding 10% of the contract sum] 

 

1.1.9 “Project Manager” - means [●] a [●] registered in accordance with the 

laws of [●] with registration number [●]; and 

 

1.1.10 a “recovery statement”, an “interim payment certificate”, a “Payment 

Certificate”, a “Certificate(s) of Completion” or “Defect Certificate” shall 

mean any such certificate as issued by the Project Manager; 

 

1.2 words and expressions defined in the Contract shall, unless otherwise defined 

in this Guarantee or otherwise required by the context of this Guarantee, have 

the same meanings in this Guarantee as those ascribed to them in the 

Contract, albeit that the Contract itself, and any terms as defined therein, are 

merely referenced for convenience and not to create an accessory obligation. 

 

2. At the instance of the Contractor, the Guarantor hereby confirms that we hold the 

Guaranteed Sum at the disposal of Employer, as security for the proper performance 

by the Contractor of all of his obligations in terms of and arising from the Contract, 

and hereby irrevocably and unconditionally both agree and undertake to pay to 

Employer, on written demand from Employer envisaged in paragraph 3 below and 
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received prior to the Expiry Date, any amount or amounts as may be so demanded 

from time to time, subject to a maximum of the Guaranteed Sum in the aggregate. 

 

3. The Guarantor’s liability shall be limited to the diminishing amounts of the Guaranteed 

Sum as follows: 

 

3.1 Maximum Guaranteed Sum (not exceeding 10% of the contract sum) in the 

amount of: 

 

[● – amount in figures] ([● – amount in words]), 

 

from and including the date of issue of this Guarantee and up to and including 

the Completion Date. 

 

3.2 Reducing the Guaranteed Sum (not exceeding 5.0% of the contract sum) in 

the amount of: 

 

[● – amount in figures] ([● – amount in words]), 

 

from and including the day after the Completion Date up to and including the 

date of the issue of the Defects Certificate. 

 

3.3 Reducing the Guaranteed Sum (not exceeding 0% of the contract sum) in the 

amount of: 

 

R nil 

 

from and including the day after the date of the issue of the Defect Certificate, 

where after this Guarantee for Construction shall expire. Where the final 

payment certificate reflects payment due to the Employer this Guarantee shall 

expire upon payment of the full amount certified.  The Guarantor's liability limits 

set out in paragraphs 3.1 to 3.3 shall apply in respect of any claim received by 

the Guarantor during the Security validity. 

 

4. A demand for payment under this Guarantee shall be made in writing at the 

Guarantor’s address and shall: 

 

4.1 confirm the “Guaranteed Sum” at the time of the demand; 

 

4.2 state the amount claimed (“the Demand Amount”); and 
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4.3 state that the Demand Amount is payable to Employer in the circumstances 

contemplated in the Contract: 

 

4.3.1 in regard to sums certified, shall state the Demand Amount to be the 

amount so certified and shall: 

 

4.3.1.1 state that such first written demand notice issued by Employer 

to the Guarantor at the Guarantor's Address, with a copy to the 

Contractor, records that a period of seven (7) calendar days has 

elapsed since the issue of the first written demand notice in 

terms of paragraph 4.3.1.2 and that the sum certified has not 

been paid to date. Employer herewith calls up this Guarantee 

and demands payment of the sum certified from the Guarantor; 

 

4.3.1.2 be accompanied by a copy of a preceding first written demand 

notice issued by Employer to the Contractor stating that payment 

of a sum certified by the Project Manager in an interim or final 

payment certificate has not been made in terms of the Contract 

and failing such payment within seven (7) calendar days, 

Employer intends to call upon the Guarantor to make payment 

in terms of paragraph 4.3.1.1; 

 

4.3.1.3 and 

 

4.3.1.4 shall be accompanied by a copy of the applicable payment 

certificate which entitles Employer to receive payment in terms 

of the Contract of the sum certified; 

 

4.3.2 where the Demand Amount is for the Guaranteed Sum or the full 

outstanding balance thereof, Employer shall deliver a first written 

demand notice to the Guarantor at the Guarantor's Address calling up 

this Guarantee stating that: 

 

4.3.2.1 the Contract has been terminated due to the Contractor's default 

and that the Guarantee is called up in terms of this sub-

paragraph. This demand shall enclose a copy of the notice of 

termination; or 

 

4.3.2.2 a provisional sequestration or liquidation court order has been 
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granted against the Contractor and that the Guarantee is called 

up in terms of this sub-paragraph. The demand notice shall 

enclose a copy of the court order. 

 

5. Notwithstanding the reference herein to the Contract the Guarantor acknowledges 

that: 

 

5.1 the liability of the Guarantor in terms hereof is as principal and not as surety 

and the Guarantor’s obligation/s to make payment: 

 

5.1.1 is and shall be absolute and unconditional in all circumstances; and 

 

5.1.2 is not, and shall not be construed to be, accessory or collateral on any 

basis whatsoever; 

 

 

6. Employer shall be entitled to arrange its affairs with the Contractor in any manner 

which it sees fit, without advising us and without affecting the Guarantor’s liability 

under this Guarantee. This includes, without limitation, any extensions, indulgences, 

release or compromise granted to the Contractor or any variation under or to the 

Contract. 

 

7. Should Employer cede its rights against the Contractor to a third party where such 

cession is permitted under the Contract, then Employer shall be entitled to cede to 

such third party the rights of Employer under this Guarantee on written notification to 

the Guarantor of such cession. 

 

8. The Guarantor’s obligations in terms of this Guarantee: 

 

8.1 shall be restricted to the payment of money only and shall be limited to the 

maximum of the Guaranteed Sum; and 

 

8.2 shall not be discharged and compliance with any demand for payment 

received by the Guarantor in terms hereof shall not be delayed, by the fact that 

a dispute may exist between Employer and the Contractor. 

 

9. This Guarantee: 

 

9.1 shall expire on the Expiry Date until which time it is irrevocable; 
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9.2 is, save as provided for in 7 above, personal to Employer and is neither 

negotiable nor transferable; 

 

9.3 shall be returned to the Guarantor upon the earlier of payment of the full 

Guaranteed Sum or expiry hereof; 

 

9.4 shall be regarded as a liquid document for, firstly, the purpose of 

demonstrating and/or determining the amount due by the Guarantor to 

Employer and, secondly, obtaining any court order; and 

 

9.5 shall be governed by and construed in accordance with the law of the Republic 

of South Africa and shall be subject to the jurisdiction of the Courts of the 

Republic of South Africa. 

 

10. The Guarantor chooses the domicilium citandi et executandi for all purposes in 

connection with this Guarantee at the Guarantor’s Address. 

 

 

 

 

Signedat___________________________Date_______________________________ 

 

For and behalf of the Guarantor 

 

 

Guarantor Signatory 1: ___________ Guarantor Signatory 2: ______________ 

 

Capacity of Guarantor Capacity of Guarantor 

 

 

Signatory 1: ____________ Signatory 2: ______________________ 

 

 

Witness:_____________________________ Witness: __________________________ 

(Printed Name(Printed Name of Witness)___________________________ of 

Witness)__________________________ 

 

Guarantor’s seal or stamp 
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PART 2: PRICING DATA 

NEC 3 Engineering and Construction Contract Option A: Priced Contract with Activity 
Schedule of April 2013 (including amendments). 

 

 

 

 

Document reference Title No of 

pages 

C2.1 Pricing Assumptions: Option A 2 

C2.2 

C2.2 

The activity schedule   

Amendments, Qualifications And Alternatives By 

Tenderer 

1 

1 

 Total number of pages 4 
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C2.1  PRICING ASSUMPTIONS: OPTION A 

 
 

1. How work is priced and assessed for payment 

Clause 11 in NEC3 Engineering and Construction Contract, (ECC3) Option A states: 
 
Identified 
and defined 
terms 

11 
11.2 

 
(20) The Activity Schedule is the activity schedule unless later 
changed in accordance with this contract. 
 
(22) Defined Cost is the cost of the components in the Shorter 
Schedule of Cost Components whether work is subcontracted 
or not excluding the cost of preparing quotations for 
compensation events. 
 

  (27) The Price for Work Done to Date is the total of the Prices 
for  
 

• each group of completed activities and 

• each completed activity which is not in a group. 
 
A completed activity is one which is without Defects which 
would either delay or be covered by immediately following work. 
 

  (30) The Prices are the lump sum prices for each of the 
activities on the Activity Schedule unless later changed in 
accordance with this contract. 
 

 
This confirms that Option A is a lump sum form of contract where the work is broken 
down into activities, each of which is priced by the tendering contractor as a lump 
sum.   Only completed activities are assessed for payment at each assessment date; 
no part payment is made if the activity is not completed by the assessment date.  

2. Function of the Activity Schedule 

Clause 54.1 in Option A states: “Information in the Activity Schedule is not Works Information 
or Site Information”.  This confirms that specifications and descriptions of the work or any 
constraints on how it is to be done are not included in the Activity Schedule but in the Works 
Information.  This is further confirmed by Clause 20.1 which states, “The Contractor Provides 
the Works in accordance with the Works Information”. Hence the Contractor does not 
Provide the Works in accordance with the Activity Schedule.  The Activity Schedule is only 
a pricing document.   
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3. Link to the programme 

Clause 31.4 states that “The Contractor provides information which shows how each 
activity on the Activity Schedule relates to the operations on each programme which he 
submits for acceptance”.  Ideally the tendering contractor will develop a high level 
programme first then resource each activity and thus arrive at the lump sum price 
for that activity both of which can be entered into the activity schedule. 

4. Preparing the activity schedule 

Generally, it is the tendering contractor who prepares the activity schedule by breaking 
down the work described within the Works Information into suitable activities which can 
be well defined, shown on a programme and priced as a lump sum. 
 
The Employer, in his Instructions to Tenderers or in a Tender Schedule, may have listed 
some items that he requires the Contractor to include in his activity schedule and be priced 
accordingly.  
 
It is assumed that in preparing his activity schedule the Contractor: 
 

• Has taken account of the guidance given in the ECC3 Guidance Notes pages 
19 and 20; 

• Understands the function of the Activity Schedule and how work is priced 
and paid for; 

• Is aware of the need to link the Activity Schedule to activities shown on his 
programme; 

• Has listed and priced activities in the activity schedule which are inclusive of 
everything necessary and incidental to Providing the Works in accordance 
with the Works Information, as it was at the time of tender, as well as correct 
any Defects not caused by an Employer’s risk; 

•  

• Has priced work he decides not to show as a separate activity within the 
Prices of other listed activities in order to fulfil the obligation to complete the 
works for the tendered total of the Prices.  

• Understands there is no adjustment to the lump sum Activity Schedule price 
if the amount, or quantity, of work within that activity later turns out to be 
different to that which the Contractor estimated at time of tender. The only 
basis for a change to the Prices is as a result of a compensation event.  
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C2.2  THE ACTIVITY SCHEDULE 

 
Use this page as a Tender Schedule by the employer to the Contractor’s activity schedule.   

   

Ref. Activity Description Amount 

  

 SECTION 1: PRELIMINARIES AND GENERAL AND PROFESSIONAL SERVICES   

A1 1. PRELIMINARY AND GENERAL   

1 Site establishment   

2 Site de-establishment   

3 Temporary works & plant   

4 Security of the works   

5 Insurance & guarantees   

6 Contractor’s representatives   

7 Compliance with Health, Safety & Occupational requirements   

8 Compliance with COVID-19 Consolidated Directions on Occupational Health and 

Safety Measures in certain Workplaces. 

 Note 

 9  Allow a Budgetary Allowance of One Hundred Thousand Rand (R100,000) for 

compliance with COVID-19 requirements, to be used at the discretion of the 

employer, for provision of products & service the Employers representative, 

employers and agents of the beneficiaries, but excluding all the contractors, its 

officials and employees of the contractor 

 100, 000.00 

 SUB-TOTAL of ACTIVITY SCHEDULE A1 - CARRIED OVER TO FINAL 

SUMMARY 

 

A2 2. PROFESSIONAL SERVICES (% of estimated cost)   

10 2.1.  Initiation Stage (Including site assessments and contracting)   

11 2.2.  Concept Development Stage   

12 2.3.  Design Development Stage   

13 2.4.  Procurement Documentation Stage  N/A 

14 2.5.  Works Stage   

15 2.6.  Handover Stage   
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16 2.7.  Close-out Stage   

 SUB-TOTAL of ACTIVITY SCHEDULE A2 - CARRIED OVER TO FINAL 

SUMMARY 

 

   

 SECTION 2 – BUILDING WORKS  

B 1. TSHWANE DISTRICT   

   

 Project 
Name 

Borehole 
Depth 
(m) 

Yield 
(litres/hr) 

Required Borehole Type 

Bajabulile 
Project 

84m 
 
2970 

Dual pump system (solar  
and electric), nearest electricity pole 
 is +/-200m from borehole 

Moringa 
Project 

55m 
2556 Dual pump system (solar and electric), 

 electricity available on-site 

Fine Living 
Chicks 

132m 
1728 Dual pump system (solar and electric), 

 electricity available on-site 

Siyathuthuka 
Farm 

103m 
3168 Dual pump system (solar and electric), 

 electricity available on-site 

Sethitho 
Fresh 
Produce 

Not 
Known 

3240 
Dual pump system (solar and electric), 
  

Crime 
Prevention 

70m 
2196 

Solar pump system 

Mina Mailula 
Farming 
Project 

63m 
 
3988 

 
Dual pump system (solar and electric), 
 

Shama-Boya 
Madimetja 

50m 
 
2998 Solar pump system 

Izwelethu/Sel
ota Farming 

Not 
Known 

   
6408 Solar pump system 

G Moyo 
Farming 

130m 
7200 

Solar pump system and rehabilitation 
 

 

 

Notes 

 

 

 

 

Notes 

   

B1.1 Design, supply and install Borehole pump systems x 10 boreholes  

B1.2 Supply and install 2 x 5,000L water tanks on elevated steel stands x 10 boreholes.  

B1.3 Supply and install solar panels complete with mounting structure, ant-theft and 

foundation x 10 boreholes (capacities to be determined by Engineer). 
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B1.4 Design, supply and install 2 x 4m tank stand for the tanks complete with foundation 

for each borehole x 10 boreholes. 

 

B1.5 Supply and install HDPE pipes and fittings for water connection between the 

borehole and the tank x 10 boreholes. 

 

B1.6 Provisional Sum of R350,000 for Drip Irrigation for TSHWANE DISTRICT: Bajabulile 

Project, Moringa Project, and Crime Prevention. 

 

 SUB-TOTAL of ACTIVITY SCHEDULE B - CARRIED OVER TO FINAL SUMMARY  

 

FINAL SUMMARY OF THE ACTIVITY SCHEDULE  

ITEM NO DESCRIPTION AMOUNT (R) 
 

A 
 

SECTION 1 – PRELIMINARIES & PROFESSIONAL SERVICES 
(Total for Activity Schedule A)  

 

 

SECTION 1 – PRELIMINARIES & PROFESSIONAL SERVICES 
(Total for Activity Schedule B) 

 

B 
 
 

SECTION 2 – BUILDING WORKS   
(Totals for  Activity Schedules  B) 

 

 SUB – TOTAL OF SECTION 1 AND 2   

 ADD Contingencies @ 10%  

 ADD VAT @ 15%   

 THE GRAND TOTAL OF THE ACTIVITY SCHEDULE  (To be carried over to 
the Form of Offer page) 

 

Rand 
 
                                                                                                                          (in words)       

 

 

I, ____________________________________ of ___________________________________, 

 (Authorised Signatory)     (Company Name) 

Hereby acknowledge having read, understood and agree to requirements as set out in C2.2 and 
warrant that the documents submitted are true and accurate.  
 

 ____________________________  ______________________________ 

  (Signature)      (Date) 
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VOLUME 3 OF 3  

NEC3 ECC OPTION A 

THE CONTRACT 

 Tender No. RFP 097/2022 

Appointment of One (1) Turnkey Contractor for 

the Design, Supply, and Installation of 

Electricity Pump System to existing Boreholes 

in Tshwane District on behalf of the Gauteng 

Department of Agriculture and Rural 

Development (GDARD) (Cluster C) 

 

Page 62 of 92 
Volume 3 of 3  Part C                                                                          
The Contract  

C2.3  AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES BY TENDERER 

 
 

Subject to condition stated in Tender Data: 

Use this page as a cover page to the Amendments, Qualifications and Alternatives by 
Tenderer. 
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PART 3: SCOPE OF WORK 

 

Document reference Title No of 

pages 

 This cover page 1 

C3.1 Employer’s Works Information 16 

C3.2 Contractor’s Works Information 1 

   

   

   

   

   

 Total number of pages 18 
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C3.1  EMPLOYER’S WORKS INFORMATION 

 

1 Description of the works 

Employer’s objectives 

The purpose of this project is to procure and install new infrastructure in order to improve 
the various farmers across regions of Gauteng.  

 

The projects are located at various sites not necessarily equipped with basic services 
needed for the contract execution. Therefore, the tenderer shall arrange for the provision of 
all services needed. The sites must be managed to minimize theft and vandalism to 
construction material, including security costs during the contract execution period. 

 

No separate payment will be made to the Contractor for the obtainment, providing and 
consumption of electricity, water or any services. These will be deemed to be in the 
Contractor’s Preliminary and General costs. 

 

On behalf of GDARD, DBSA as the Implementing Agent therefore, seeks to procure the 
services of a construction service provider (Turnkey contractor)  to undertake the design, 
supply and installation of 26 boreholes with electric and/or solar water pump systems.  

 

Overview of the Works 

The sites and scope of works are listed in the table below: 

 

Project Name Depth Required Borehole Type 

TSHWANE DISTRICT   

  

Bajabulile Project 84m Dual pump system (solar and electric), 
 
 

Moringa Project 55m Dual pump system (solar and electric), 
 
 

Fine Living Chicks 132m Dual pump system (solar and electric), 
 Siyathuthuka Farm 103m Dual pump system (solar and electric), 
 
 

Sethitho Fresh Produce Not known Dual pump system (solar and electric), 
 
 

Crime Prevention 70m Solar pump system 
Mailula Farming project 63m Dual pump system (solar and electric), 

 
Dual pump system (solar and electric), 

Shama-Boya Madimetja 50m Solar pump system 
Izwelethu/Selota Farming Not Known Solar pump system 
G Moyo Farming 130m Solar pump system and rehabilitation 

 

This is a turnkey project and must include all the correctly Professionally required 

person for all the required disciplines to ensure the all the required stages as 
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reflected below, can be covered. 

The Turnkey Contractor bidding for this assignment should thus consist of a multi-

disciplinary team of professionals for the execution and supervision of the works: 

• Professionally Registered Key Team Members with relevant years of built 

environment experience relevant to the assignment in the following but not 

limited disciplines: 

o Project Manager 

o Civil/Structural Engineer 

o Electrical Engineer 

o Mechanical Engineer 

o Health and Safety Consultant (Pr.CHSM SACPCMP) 

o Geohydrologist 

The Construction team should consist of built environment personnel such as; 

o Site Agent/Supervisor 

o Construction Health and Safety Officer (Pr.CHSO SACPCMP) 

o Artisans (Plumbers, Electricians, etc.) 

• Company experience on similar projects with contactable references 

(references to be provided); 

 

2. Scope deliverables or milestones 

The scope of works must be delivered according to the stages of the Infrastructure Delivery 
Management Project Processes listed below (as outlined in the FIDPM): 

1) Stage 1: Inception/Initiation  

2) Stage 2: Concept Development  

3) Stage 3:  Design Development 

4) Stage 4 : Not applicable 

5) Stage 5: Works  

6) Stage 6: Handover  

7) Stage 7: Close-Out  

Therefore, the above listed scope of works deliverables or work breakdown structure (WBS) 
sets this contract’s principle through which the successful tenderer shall deliver the contract 
objectives. 
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Stage 1: Inception/Initiation 

    During the inception phase the following items will be addressed 

a) Kick-off and site handover meeting. 

b) Signing of contract. 

c) Obtaining information, documents and drawings.  

d) Interpret the project brief. 

e) Conduct site assessments and confirm scope brief. 

f) Assess requirements for construction site security. 

g) Secures approvals for safety, health and environmental file. 

h) Submit confirmed scope of works to the DBSA for approval.  

i) Submit Inception Report to the DBSA for approval. 

 

Stages 2 : Concept Development 

a) Prepare concept design drawings. 

b) Prepare implementation plan. 

c) Identify and obtain the statutory permissions and utility approvals required. 

d) Prepare Site specific health and safety specifications, baseline risk assessment 
and health and review safety plan as required by the relevant Act and 
regulations. 

e) Submit concept design drawings to DBSA for approval.  

f) Client review and approval of concept design drawings. 

g) Stage Gate Notification / Client Approval to Proceed to Next Stage 

 

Stage 3 : Design Development 

(Detailed design, full construction drawings and specifications): 

 

a) Prepare coordinated detailed design drawing/schedules and specifications. 
This includes to produce the final detailing, performance definition, specification, 
sizing and positioning of all systems and components enabling either construction 
(where the contractor is able to build directly from the information prepared) or the 
production of manufacturing and installation information for construction. 
 

b) Designs and specifications to be in full accordance with SANS 10400 
(all sections, including XA). Specification for all components are to be written with 
reference to the specification guidelines (where relevant) to be provided by the 
DBSA (and others where relevant). 
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c)  Submit detailed design drawing and reports to DBSA.  

d)  All design information will be presented and submitted in hard copy and 3D  

     model format – native format (AutoCAD, etc.). 

e)  DBSA review of detailed designed drawings.  

f)  DBSA approval of detailed design drawings. 

g)  Update a baseline program schedule for the project. 

h)  Stage Gate Notification / Client Approval to Proceed to Next Stage 

 

 

 

 

Stage 5: Works 

The Contractor is responsible for planning, organizing, sourcing, monitoring and 
management of the scope of works including, but not limited to; 

a) Works programme: Develop schedule of works management plan for all activities. 

b) Develop quality control programme and implementation plan as well as quality 
assurance plan. 

c) Carry out scope of works in terms of the contract. 

d) Prepare schedules of cash-flow projection as per programme of works. 

e) Submit payment certificates. 

f) Establish and maintain a financial control system. 

g) Attend regular site, technical and progress meetings.  

h) Carryout all quality tests as per the quality plan, record all results for filing and 
submission to DBSA/GDARD. 

i) Prepare operation and maintenance manuals, guarantee certificates and warranties. 

j) Arrange for the delivery of all test certificates, statutory (regulatory) and other 
approvals, as-built drawings and operating manuals. 

 

Stage 6: Handover 

The Contractor is responsible to Handover the project by fulfilling the following duties 
including, but not limited to;  

a) Rectify defects. 

b) Submit operations and maintenance manuals to DBSA/GDARD. 
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c) Provide a completion report, detailing the construction process, the material 
test results, the final founding conditions as well as any changes from the works 
stages up to the construction completion. 

d) Assist with the preparation of as-built records and drawings to the extent 
required in the agreement with the client. 

e) Schedule of quality test results. 

f) Provide guarantees that extend beyond the defect’s liability period provided for 
in the package. 

 

Stage 7: Close-out 

The Contractor  is responsible to Close-out the project by discharging the following duties; 

a) Complete liability period 

b) Carry out final inspection 

c) Release retention 

d) Terminate contract 

e) Close-out report. 

 

 
The works also include all ancillary works or actions which even if not expressly stated, are 
required for the safe and proper installation, commissioning and functioning of the Baseline 
Systems or otherwise required by law. These includes: 

• All precautions requisite for the protection of life and property on or about or in 
connection with the works, including the provision of all signs, lighting, barriers required 
by any competent authority; 

• The remedy of, any building, wall, fence, garden, sewer, pipe, cable and any other 
structure, facility or thing, interfered with damaged or removed in Providing the Works, 
and restoration in the same condition as they were in prior to such interference, 
damage or removal, save where the same is unavoidable as part of the proper 
installation of the Baseline Systems; 

• Clearing away and removal from the site and proper disposal of all constructional plant, 
temporary works, rubbish, surplus material, debris and unused materials resulting from 
or attributable to the Contractor's and subcontractor's operations. 

 

The responsibilities required for the Contractor to take over professional and compliance 

liabilities is also as detailed below.   

 

3.1. General Guide on how the Contractor Provides the Services.  
 

3.1.1. Management meetings  
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3.1.1.1. Weekly meetings are scheduled for 1 hour at the Employer’s property. The 
purpose of the meeting is:   

3.1.1.2. Discussion of the overall co-ordination, other matters of a general nature, 
early warnings and any savings. (Designed to pro-actively and jointly 
manage the administration of the contract with the objective of minimising 
the adverse effects of risks and surprises for both Parties).  

 

• Discuss all the activities scheduled for the next report period   

• Weekly meeting with Senior Managers scheduled for 1 hour at the 
Employer’s property:  

• The purpose of the meeting:  
o Discussion will be focusing on the items coming from the DBSA 

IDD or GDARD management and those issues that need 
management attention and focus.  

o Ad-hoc meeting (as required by the Employer and with the 
authorization from the Employer’s Agent)  

o Discussion on an overall activities as may required  
o Records of these meetings shall be submitted to the 

Employer’s Agent by the person convening the meeting within 
five days of the meeting.  

 

All meetings shall be recorded using minutes or a register prepared and 
circulated by the person who convened the meeting. Such minutes or register 
shall not be used for the purpose of confirming actions or instructions under 
the Contract as these shall be done separately by the person identified in the 
conditions of contract to carry out such actions or instructions. 

 

3.1.2. Documentation control and retention  
 

3.1.2.1. Identification and communication  
 

• All reports and documents supplied to Employer shall be in a hard copy and 
electronic format and on Microsoft format (i.e. Word, Excel, and the like always 
be forwarded to Employer’s Agent). 

• Electronic copies of text files shall be in ‘.doc’ and drawings in ‘pdf’ format. All 
drawings and documents compiled for the services are to be sized to metric 
paper size standards (A4, A3 etc.). 

• Every document must have a title, reference number, date and revision number.  
• The Contractor handles all formal communication between the Contractor and 

the Employer through the Employer’s Agent or other person delegated in writing 
by the Employer.  

• The Contractor conducts informal day-to-day oral communications with others 
as necessary for the purpose of providing the Services.  

• The Contractor maintains up to date record of the receipt and submission of all 
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communication related to providing the Services.  
 

3.1.2.2. Invoicing and payment  
 

▪ The Contractor ensures that the requirement in terms of Section 20(4) (c) of the 
Value Added Tax Act, No. 89 of 1991 (as amended by the Revenue Laws 
Amendment Act 45 of 2003), that the VAT registration number of the recipient 
of the tax invoice, appears on the said tax invoice in order for the invoice to fully 
comply with the requirements of a valid invoice for VAT purposes as contained 
in the said Section20 (4) (c), is adhered to. The Employer requires adherence 
by the Contractor to this requirement, applicable from 1 June 2004. No payment 
will be made on tax invoices not fully meeting the requirement.  
 

▪ The following details shall be shown on or attached to each Invoice to show 
how the amount due has been assessed:  

The Contractor shall address the tax invoice to: 

GDARD – Mandate 

C/O The Development Bank of Southern 
Africa, 1258 Lever Road, Headway Hill, 
Midrand. 

1685   

 

Attention: Financial Accounting (AP) and include on it the following information: 

 

a. Name and address of the Contractor and the Employer’s Agent;   

b. The contract number and title;  
c. Contractor’s VAT registration number;  
d. The Employer’s VAT registration number 426 012 6711   

e. Total amount invoiced excluding VAT, the VAT and the invoiced 
amount including VAT;  

f. The date of the invoice   

g. An Invoice number  
h. Reference to Contract and/Invoice/Purchase Order number   

i. A descriptive title of the service covered by the invoice and/or 
the Contract’s Assessment number  

j. A copy of the Assessment Certificate/ Signed Task instruction  
 

• To enable payment against each applicable invoice the 
Employer’s Agent and the Contractor signs next to each line 
acceptance of the service, materials or  
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Goods delivered on the applicable invoice. The signed copy of 
this invoice is forwarded (faxed or hand delivered) to the 
Contracts Administration Section. 

 

• The original invoices will go directly to DBSA Finance 
Department. The payment period will start from the date and 
time at which the invoice and all relevant documentation were 
received at this office.  

 

3.2.2. Contractor’s key persons  
 

• The Contractor submits the relevant qualification and experience of a proposed 
replacement to the Employer for acceptance- including a list of similar projects 
demonstrating his/her competency and experience and organizational 
structure/ organogramme showing his/her lines of authority/communication. 
The Employer reserves the right to examine the certification. 
 

• The Employer may, having stated, instruct the Contractor to remove a key 
person. The Contractor then arranges that, after one day, the key person has 
no further connection with the work included in this contract.  

 
3.2.3. Provision of bonds and guarantees  
3.2.3.1. The form in which a bond or guarantee required by the conditions of 

contract (if any) is to be provided by the Contractor is given in Part 1 
Agreements and Contract Data, document C1.3, Sureties.  

 
3.2.3.2. The Employer may withhold payment of amounts due to the Contractor 

until the bond or guarantee required in terms of this contract has been received 
and accepted by the person notified to the Contractor by the Employer’s Agent 
to receive and accept such bond or guarantee. Such withholding of payment 
due to the Contractor does not affect the Employer’s right to termination stated 
in this contract.  

 

3.2.4.4. Contract change management  
3.2.4.4.1. This section deals with additional requirements to the compensation event 

clauses in section 6 of the core clauses which are:  
3.2.4.4.1.1. The Employer provides the Contractor with the signed PSC event 

register form notifying the compensation event. The Contractor signs the 
form and returns to the Employer.  
 

3.2.4.5. Inclusions in the programme  
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• The programme shows all the information required by Clause 31.2.  
 

• The programme incorporates the services and work (programme) of 
the Sub-Contractors, the Employer and Others. The interfaces 
between Sub-Contractors as well as the interfaces between Sub-
Contractors and the Contractor are clearly identified.  

 

• Every programme has a revision number.  
 

• The Contractor submits a programme in a computerized package - 
MS project.  

 

• The Contractor prepares and submits at the stated intervals, all 
programming documentation, the layout and level of detail of which is 
subject to the Employer’s Agent acceptance.  

 

• The Contractor makes allowance for incorporation of Employer 
acceptance review comments for documents delivered to the 
Employer’s Agent for Employer’s acceptance.  

 

 

 

 

4. Quality management  
 

4.1 System requirements  
 

• The Client expects that the Contractor operate a quality management 
system as stated in the Scope.  

 

4.2 Information in the quality plan  
 

• The Client requires that the Contractor provide a quality policy 
statement and quality plan which complies with requirements stated in 
the Scope.  

 

5. The Parties use of material provided by the Contractor  
 

5.1 Employer’s purpose for the material  
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• The Client states that the Employer has the right to use the material 
provided by the Contractor for the purpose stated in the Scope.   

• The Employer owns the rights and uses all documents and data for the 
sole purpose of all its needs.   

• The Contractor may not use any material provided by the Employer 
and/or Others for any other purpose than to provide the Services. The 
Contractor may not copy and therefore not retain copies of any such 
material.  

 

5.2 Restrictions on the Contractor’s use of the material for other work  
 

The Contractor has no authority to use the works submitted without 
authorisation from the Employer’s Agent 

 

6. Management of work done by Task Order  
 

• A task order, together with an instruction from Employer to perform a task, is 
the Employer’s notice to the Contractor to carry out a task.   

• The Contractor does not perform any work without a task order 
accompanying the Employer’s instruction to perform a task.   

• The Contractor performing work without a task order is done at the risk of 
non-payment by   

the Employer. 

• The Employer may not issue a task order after the completion date.   

• To enable payment against each applicable Task, Order the Employer’s 
Agent and the Contractor signs next to each line acceptance of the service, 
materials or goods delivered on the applicable generated Task Order. The 
signed copy of a signed Task Order is forwarded (faxed or hand delivered) 
to the Project Manager.   

 

7. Health and safety  
 

• The Client states that the Contractor acts in accordance with the health and 
safety requirements stated in the Scope.  

 

• The Contractor shall at all times comply with the health and safety 
requirements prescribed by law as they may apply to the services.   

• A health and safety plan is submitted to the Health and Safety Consultant  for 
review and acceptance one week after the Contract date but in any event 
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prior to the commencement of any work on site.  
 

• The Contractor complies with the Employer’s SHE management system, 
Policy, standard and specification and must request it from the Employer’s 
Agent on site establishment.  

• The Contractor shall carry all work in accordance with all relevant safety laws 
and procedures.   

• The Contractor shall where necessary supply Personal Protective Equipment 
(PPE) for his employees. A hard hat, musk, safety boots, ear plugs and safety 
glasses are mandatory safety equipment at the site.  

• The Contractor provides the Health and Safety Consultant and DBSA SHEQ 
SPecialist with the following before work commence:   

a. Approved Health and Safety plan   

b. Letters of appointment   

c. Risk assessments of the tasks   

d. Copy of the letter of Notification of Construction work  

e. Some other documents requested by the Employer to perform the tasks.  

f. Covid-19 required documents (Work / preparedness plans, Risk 
Assessment) 

 

Environment (as applicable) 
 

• The Contractor ensures that all goods, services and works supplied in terms of 
this contract conform to all applicable environmental legislation and to the 
Employer’s environmental specifications.  

 

8. Procurement  
 

8.1.  Other constraints  
 

• The Contractor assigns suitably qualified personnel, where indicated by the 
Employer who are professionally registered with Engineering Council of 
South Africa (ECSA) or as stipulated. The Contractor is to ensure that 
registration remains active for the contract duration.   

• The Contractor personnel must be able to communicate in English.  
 

8.2.  Preferred sub-Contractors  
 

8.2.1. The Contractor assigns suitably qualified personnel, where indicated by the 



 
 

VOLUME 3 OF 3  

NEC3 ECC OPTION A 

THE CONTRACT 

 Tender No. RFP 097/2022 

Appointment of One (1) Turnkey Contractor for 

the Design, Supply, and Installation of 

Electricity Pump System to existing Boreholes 

in Tshwane District on behalf of the Gauteng 

Department of Agriculture and Rural 

Development (GDARD) (Cluster C) 

 

Page 75 of 92 
Volume 3 of 3  Part C                                                                          
The Contract  

Employer who are professionally registered with the relevant professional body. 
The Contractor is to ensure that registration remains active for the contract 
duration.   

8.2.2. The Contractor appoints the sub-Contractor to perform the work shall be 
competent in the field for which they are appointed and has resources to carry 
out the work in a safe and healthy manner.   

8.2.3. The Contractor must personally verify and ensure that only a skilled and 
properly authorised specialist is supplied to the Employer. The Employer 
reserves the right to examine the certification of appointed personnel/or sub-
contractor.   

8.2.4. All staff must be able to communicate in English. 
 
 

 

8.3. Subcontract documentation, and assessment of subcontract tenders  
 

Addition:  
 

8.3.1. The Contractor shall supply where applicable the Employer’s SHE specification 
to the subcontractors.   

8.3.2. The Employer ensures that the Contractor audit their subcontractors on their 
compliance with the approved SHE plan as per the requirements of the SHE 
file.  

8.3.3. The Contractor shall apply in accordance with SHE Specification Guideline.  
 
8.4. Limitations on subcontracting  

 

8.4.1. The Contractor assigns suitably qualified personnel, where indicated by the 
Employer who are professionally registered with Engineering Council of South 
Africa (ECSA). The Contractor is to ensure that registration remains active for 
the contract duration  

 

8.4.2. The Contractor appoints the sub-Contractor to perform the work shall be 
competent in the field for which they are appointed and has resources to carry 
out the work in a safe and healthy manner.   

8.4.3. The Contractor must personally verify and ensure that only a skilled and 
properly authorised specialist is supplied to the Employer. The Employer 
reserves the right to examine the certification of appointed personnel/or sub-
contractor.  

 

8.4.4. All staff must be able to communicate in English. 
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9. Working on the Employer’s property  
 

Employer’s entry and security control, permits, and site regulations 

 

10. Location of the site:  

 

10.1. The sites are located as indicated under C 4.1 [Information and Map] and 
details of site location and co-ordinates are obtainable from the Employer’s 
representative.  

10.2. Access requirements  
10.2.1. All personnel must have a valid identification document (green identity 

document) or passport.  
10.2.2. On a daily routine all personnel will access and leave the Site via the 

security-controlled access point, where all are subjected to security screening 
procedures.  

10.2.3. Application to a temporary access worker permit will require the 
following:  

10.2.3.1. Copy of relevant Task Order (Invoice) should any of the Contractor’s 
employees have completed any of the necessary training previously, these 
records can be obtained from the Employer. The Employer has a database, 
which makes available all the training records of individuals whom have 
previously worked at the Employer’s site. Access to this database will be 
provided to the Contractor on contract award for future use.  
 

 

11. Security check point  
 

11.1. Prior to access to site, the may be security check points, the Contractor is 
obliged to comply and register for access cards.   
 

Vehicles and Tools/Equipment (as applicable)  

 

11.2. All tools and equipment are subject to a security screening before they are 
allowed on the Site. All tools and equipment must be listed and specified before 
they are brought on Site. This list will serve as evidence for removal permits. 
Vehicles will only be allowed on Site, if proof is provided to the Employer that 
there is a requirement, that such a vehicle is necessary to complete the Works.  

 

11.3. Security  
11.3.1. All workers shall prior to them being allowed to commence work in terms 

of the contact have satisfactory passed the security screening by the Contractor 
in terms of the Contractor’s own security regulations and the Contractor’s 
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conditions of employment.  
11.3.1.1. All the Contractor’s personnel shall be subject and conform to the 

Employer’s and, to the site security requirements, system and processes.  
11.3.1.2. If requested by the Employer, the Contractor shall furnish the Employer 

with curriculum vitae, security records, police clearance and credit checks, and 
where applicable, medical records and radiation exposures histories of all 
personnel.  11.3.1.3. A valid SA Identity document or a valid passport in respect of foreign nationals will be required for a security permit to gain access to the Employer’s premises.  

11.3.1.4. The violation of any security measures will result in the withdrawal of 
access permits.  

11.3.1.5. The Contractor shall remain responsible for the retrieval and return of all 
Employer’s security permits upon expiry of the contract or task order. A cost of 
R50 per permit will be levied on the Contractor, should the permits not be 
returned after the termination of the contract period.  

11.3.1.6. The Contractor shall ensure that all employees complete an exit process 
on the final day of employment.  

 

12. Instruction to commence work (ICW)  
12.1. The work will be provided under an instruction to commence work issued by 

the Employer to the Contractor.   
 

12.1.1.1. A schedule including milestones for completing works.   

12.1.1.2. An estimate of the cost involved and/or a lump sum where applicable   

12.1.1.3. The proposed organisation of the Contractor‘s personnel, 
identifying the key personnel that would be assigned to the task  

 

• If the Employer elects to accept the Contractor’s proposal, the Employer 
shall issue an ICW.   

• Alternative, the Employer may issue an ICW or a revision thereof without 
first seeking a proposal from the Contractor.  

 

• The Task Order/Invoice will include the following information:  
1. A description of the works   

2. Purchase Order number (Invoice Number)   

3. Special terms and conditions that may be applicable  
4. Any specifications and drawings that may be applicable   

5. The Employer’s employee who will be the contact person for all 
the matters concerning the ICW, including technical direction.   

6. The contract number allocated to the contract.   

• Unless the Contractor notifies the Employer in writing within the 
period for reply, after the receipt of an ICW or any revision concerning 
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same, that there is an aspect which is unclear, incorrect or 
unacceptable, the Contractor shall be considered to have accepted 
all the terms of the ICW as issued.   

• Any ICW that is not signed by the duly authorised Employee of the 
Employer shall be void and of no effect, and the Contractor shall not 
compensate for any work performed pursuant to such ICW  

 

13. Facilities  
 

13.1. The Contractor is liable for any damage incurred to the Employer’s facility 
during the period of occupation.   

13.2. The Contractor submits a facilities checklist to the Employer for acceptance, 
prior to occupation and again upon departure, which serves as proof of any 
damage to the Employer’s facility.   

13.3. All expenses incurred by the Employer in the event of the Employer having to 
perform repairs, will be at a fee that is in line with the current building tariffs 
and be charged for the Contractor’s account.  

 

 

14. Telephones  
 

14.1. Usage of cellular or mobile phones on site is the risk of the user.   

14.2. The Contractor is responsible for payment of the total telephone account when 
the Employer’s telephone account system is utilised by the Contractor.  

 

15. Supply of personal computers (as applicable)  
 

15.1. The Contractor supplies his own computing equipment.  
 

• The Contractor exercises diligent control in the prevention and 
elimination of viruses and subjects his PCs to the Employer’s anti-
virus software.   

• Files produced by the PCs must be compatible with the MS office 
suite of programmes used at the Employer’s site.   

• Should the PC require connection to the Employer’s Local Area 
Network (LAN), the Employer supplies the connection point, the 
required network card (which will be signed for and returned after use) 
and arranges for its installation. Contractor PCs are typically “fire-
walled” from the Employer’s LAN.   
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• External internet connections are not supplied. Hardware and 
software maintenance is the responsibility of the Contractor at his own 
cost.   

• The Contractor accepts full responsibility for, and therefore exercises 
tight control over the confidentiality and integrity of data held and used 
on his PC.  

• The Employer’s Microsoft license does not extent to the Contractor.  
 

16. Electric power supplies  
 

16.1.1. Electric power for use during the works will not be supplied to the 
Contractor. All electrical installations shall comply with the details set 
out in the applicable regulations. The Employer does not guarantee 
continuity of supply and no claims as a result of power failures will be 
considered.  

 

17. Use of Employer’s tools and equipment (as applicable)  
 

17.1.1. For the purpose of expediting the services, the Employer may 
make facilities available to the Contractor at no cost to the Contractor. 
The Contractor does not receive any reimbursement or make any 
charge relative to the beneficial use of the Employer’s facilities or 
services.   

17.1.2. The Employer may allow the Contractor, for the Provision of 
Services, the reasonable use of its workshop, cranes, tools and 
equipment, provided that the Employer’s own work and business are 
not interfered with in any manner because of such use. The 
Contractor leaves all workshops, cranes, tools and equipment in as 
good condition as he found them, fair wear and tear excepted, and is 
liable for and indemnifies the Employer against any damages suffered 
by the Employer as a result of any act of negligence by the Contractor, 
his employees or sub-Contractor’s while using such workshops, 
cranes, tools and equipment.   

17.1.3. The Employer may provide workshop and machining facilities to 
assist the Contractor with the Provision of the Services. The priority 
of work to be executed is determined by the Employer who also 
approves the manner of execution of work, which cannot be 
reasonable executed at the Employer’s site workshop.   

17.1.4. Should the Employer on behalf of the Contractor undertake work, 
which is part of the works, the Contractor shall meet all charges levied 
by the Employer.  
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18. People restrictions, hours of work, conduct and records  
 

18.1. People restrictions  
 

18.1.1. Entrance to site is only for workers and authorized persons.  
  

18.2. People conduct  
 

18.2.1. The Contractor maintains at all times a harmonious relationship 
with and co-operates with the Employer and all its suppliers and all its suppliers 
and sub-suppliers or their employees who may be involved.   

18.2.2. The Contractor employs in and about the Provision of the 
services only such person that are careful, competent and efficient in their 
several trades and callings and the Employer be at liberty to object to and 
require the Contractor to remove from the services forthwith any person 
employed by the Contractors in or about the Provision of the Services who, in 
the opinion of the Employer, misconduct’s himself or is incompetent or 
negligent in the  proper performance of his duties and such person is not again 
employed for the services without the written permission of the Employer.  

• The Contractor ensures that the Contractor’s employees, Co-ordinators 
and employees are reasonably fluent in the language of the contract.   

• The Contractor regularly reports person hours worked at the Employer 
on a monthly basis.  

 
19. Laws and regulations to be complied with  
 

19.1. The Contractor shall at its own expense comply with all laws, regulations, bye-
laws and requirements of local and other authorities which may be applicable 
to the works and as amended or replaced.   

19.2. The Contractor shall at its own expense comply with the Basic Conditions of 
Employment Act No.75 of 1997. The Contractor indemnifies the Employer 
against any claims, proceedings, compensation and cost arising from the 
Contractor‘s transgression of the Act.   

19.3. The Contractor complies with all relevant labour legislation and applies to the 
Ministerial Determination for working hours and obtains approval prior to the 
commencement of any work on site. The Contractor submits the approval to 
the Employer for acceptance.  
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20. Ethics  
 

20.1. The Employer is committed to the highest standard of ethical behaviour and 
principles, and expects the same from the Contractor. Non-adherence from the 
Contractor personnel results in dismissal.  

 

21. Cooperating with and obtaining acceptance of Others  
 

In providing the services during this contract duration, the Contractor: 
 

• Accepts that all work is subject to, at any given time, inspections various 
Employer groups i.e. Occupational Health & Safety, Engineering, Quality 
Assurance/Quality Control, Maintenance, Chemistry and Environmental 
Assurance.   

• Shares the site with others and maintains a harmonious relationship at all times.   

• Co-operates at any time with other appointed by the Employer to review work 
performed by the Contractor during this contract.  

• Makes all the time the assignees and key persons available for providing the 
services.   

• Brings to the attention of the Employer any additional services that the 
Contractor believes should be performed by him in keeping with sound 
professional practice.   

• If has a different opinion or disagree or cannot resolve to his satisfaction with 
Employer of any matter, notifies the Employer.   

• Seeks out everything necessary to identify those matters that fall fully or 
partially within the scope of the services, whether or not such matters are 
addressed in the description of the services or in the Scope or in other 
requirements for the services stated from time to time.   

• Provides information as required by the Employer for issues affecting the 
services but outside the scope of the services.  

 

22. Dealings with authorities and obtaining permits  
 

22.1. Each party shall be responsible for all dealings with government and local 
authorities relating to its’ role in terms of the contract and shall obtain and 
maintain at its’ own expense such permits, licenses and authorisations as may 
be required in this regard.  
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22.2. Co-ordination with work of others  
 

22.2.1. The Employer’s responsibility is to co-ordinate the execution of the 
Contractor’s work with the work of others Contractor on site.   

22.2.2. The Contractor co-operates with and does not delay, impede or 
otherwise impair the work of others. 

 

23. Bid Requirements 

 

(a) Registration with Professional Body 

 

It is a requirement for this bid that all works as performed under this bid must 

be signed off by a Registered Professional Engineer or equivalent, as registered 

in terms of the relevant Act, in-order to support the above, bidders are required 

to submit CV’s and professional registration number/s for verification 

with relevant bodies, failing which the bid will be rejected. 

(b) Competency of Personnel 

 

The successful Bidder shall submit with this bid a team of competent people as 

listed above. 

 

( c) Previous Experience 

 

Complete understanding of the scope of this contract by the appointed 

Contractor and as well as the full knowledge of the critical impact the work 

covered under this specification has relative to the Public Sector service 

delivery programs is of the utmost importance. For the bidder to be considered 

under this contract, the bidder must provide information in Previous Experience 

table provided in the bid document indicating at least 5 successfully executed 

projects or minimum of three (3) projects of the same or similar nature of the 

contract. 

 

24. General Conditions 
(1) If items in the Schedule of Activities are not bid for, a line must be drawn 

through the space in pen. 
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(2) DBSA reserve the right to terminate this appointment at any stage. In the 
case of such termination the Contractor will be remunerated for the work 
done up to that stage. 

 

(3) Generally administer the contract and certify that the works are completed 
according to plans and specification. 

 

(4) Inspect and keep records for a period of at least 3 years, that methods of 
construction and material required for bedding, backfilling and compacting 
of trenches meet with the requirements of the specification especially along 
roads/railway lines, at road crossing, at paved areas and in dolomite areas. 

 

(5) Before and after blasting of rock take place (if any), inspect adjoining 
structure/building/services. Keep strict digital photographic and other written 
records. 

 

(6) Be present on site when the contractor exposes major services. Report 
immediately to the client any damage done to existing services. Take 
photos. 

 

(7) Inform the various Authorities before their services are exposed. 
 

(8) Be available to provide the contract with technical interpretation of the plans 
and specification. 

 

(9) In liaison with the Chief Area Engineer and the Project manager of the area 
concerned, identify at the earliest possible date, exact position of 
connections to the existing network. 

 

(10) Notify in writing the Chief Area Engineer and the Project Manager well in 
advance before any electricity supply planned outage is contemplated. 
Some industries may have to shut down their production plant at 
considerable expense and may need considerable time notice before 
shutting down their plant. 

 

(11) Do not allow access to/agrees from properties to be blocked without first 
advising the owner. 
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(12) Keep detailed daily site records of contractor’s labour forces, training of 
labour, labour intensive construction, SMMEs, plant etc. and keep records 
further records as required by the client from time to time. Compare SMME, 
job creation, local content etc. as tendered with actual data on site. 

 

(13) Keep digital photos and other written records with dates, of progress and 
disruptions to the works. Supply copies to the client. 

 

(14) Report immediately to the client any accident involving site personnel or 
third parties and damage to property. 

 

(15) If necessary assist the contractor in preparing insurance claims. 
 

(16) Be available to receive complaints from the public. Keep records of all 
complaints. 

 

(17) Keep records of rainfall. 
 

(18) Provide monitoring on an as and when required basis during the 
maintenance period. 

 

(19) The Employer’s Representative shall determine the number, type and 
experience of his construction monitoring staff needed to comply with the 
above requirements. Monitoring staff is deemed to be in the employ of the 
Employer’s Representative and shall take instructions only from him. If any 
reason, insufficient or inadequate staff for construction monitoring is 
appointed, the Employer’s Representative shall provide additional services, 
including additional site visits by the client. 
 

(20) Overall contract administration and co-ordination including and 
compiling of monthly progress reports in a format as required by the client. 
Keep and issue minutes of meetings within 7 days of the meeting. 

 
(21)  Issuing instruction to contractors on behalf of the client. 
 
(22) Issuing certificates or recommendations for payment to the contractors 

and submitting regular reports regarding works finances and anticipated 
completion dates and final costs.  
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(23) Advice to the client in regard to or the resolution of disputes or difference 
that may arise between the client and the contractor, except medication, 
arbitration and /or litigation. 

 
(24) Preparation of and issuing variation orders on behalf of and after 

consultation with the client. 
 
(25) General inspection of material and equipment for compliance with the 

original design and bid, including checking of marks or documentation for 
adherence to National and international standards and advice to the client 
regarding further inspection and testing to be carried out on behalf of the 
client’s expenses. 

 
(26) Evaluation results of contractor’s commissioning procedure and tests 

and witnessing final performance or acceptance tests on site. 
 
(27) The compiling of monthly progress report for /on behalf of the client for 

use by external funding sources (e.g., INEP, EPWP reports) and in the 
format as required by external funding sources. 

 
(28) Issuing of Completion Certificate together with all responsibilities and 

liabilities attached to such issuance of Completion Certificate as require by 
the client. Obtain permission from the client before issuing the Certificate of 
Compliance. 

 
(29) Keep strict control of expenditure on the construction contract and 

motivate reasons if additional funds are to be made available by the client. 
The Employer’s Representative shall report in writing to the client in good 
time so as not to delay the progress of the Works. Financial regulations 
require that a report be submitted to the client for approval of additional 
funds prior to any over expenditure being incurred. The period required 
between the reporting of possible over-expenditure and getting approval for 
it is 2 months prior. 

 
(30) Obtain written permission from the client before granting extension of 

time to the contractor. 
 
(31) Do an initial setting out or staking out of the work indicating all reference 

marks and levels to the contractor. 
 
(32) Provide reports on each stage of construction within 30 day of issue of 

Certificate of Completion and within final Approval Certificate. 
 
 

25. Duration of project 
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For pricing purposes, the duration of the project is Ten  (10) months.  

 
26.  Occupational Health and Safety Act, 85 of 1993 (Act No. 1993) 
 

Construction Regulations 6 – Duties of Designer 

(1) The designer of a structure must- 

(a) ensure that the applicable safety standards incorporated into these 
Regulations under section 44 of the Act are complied with in the design; 

(b) take into consideration the health and safety specification submitted by the 
client; 

(c) before the contract is put out to tender, make available in a report to the client 
– 
(i) all relevant health and safety information about the design of the 

relevant structure that may affect the pricing of the construction work; 
(ii) the geotechnical-science aspects, where appropriate; and 
(iii) the loading that the structure is designed or when the design is 

subsequently altered; 
(d) inform the client in writing of any known or anticipated dangers or hazards 

relating to the construction work, and make available all relevant information 
required for the safe execution of the work upon being designed or when the 
design is subsequently altered; 

(e) refrain from including anything in the design of the structure necessitating the 
use of dangerous procedures or materials hazardous to the health and safety 
of persons, which can be avoided by modifying the design or by substituting 
materials; 

(f) take into account the hazards relating to any subsequent maintenance of the 
relevant structure and must make provision in the design for the work to be 
performed to minimize the risk; 

(g) when mandated by the client to do so, carry out the necessary inspections at 
appropriate stages to verify that the construction of the relevant structure is 
carried out in accordance with his design: Provided that if the designer is not 
so mandated, the client’s appointed agent in this regard is responsible to carry 
out such inspections; 

(h) when mandated as contemplated in paragraph (g), stop any contractor from 
executing any construction work which is not in accordance with the relevant 
design’s health and safety aspects: Provided that if the designer is not so 
mandated, the client’s appointed agent in that regard must stop that 
contractor from executing that construction work; 

(i) when mandated as contemplated in paragraph (g), in his or her final 
inspection of the completed structure in accordance with the National Building 
Regulations, include the health and safety aspects of the structure as far as 
reasonably practicable, declare the structure safe for use, and issue a 
completion certificate to the client and a copy thereof to the contractor; and; 
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(j) during the design stage, take cognizance of ergonomic design principles in 
order to minimize ergonomic related hazards in all phases of the life cycle of a 
structure. 

(2)  The designer of temporary works must ensure that –  

       (a)   all temporary works are adequately designed so that it will be capable of 

supporting all anticipated vertical and lateral loads that may be applied; 

       (b)   the designs of temporary works are done with close reference to the 

structural design drawings issued by the contractor, and in the event of any 

uncertainty consult the contractor; 

(c)    all drawings and calculations pertaining to the design of temporary works are 

kept at the office of the temporary works designer and are made available on 

request by an inspector; and; 

(d)   the loads caused by the temporary works and any  imposed loads are clearly 

indicated in the design.  

 

The Employer’s Representative to undertake duties falling under the above 

Occupational Health and Safety Act and the Construction Regulations in terms 

thereof, on behalf of the client, services will include the following: 

(1) preparing baseline risk assessment and health and safety specifications for the 
construction phase 

(2) The Employer’s Representative must execute the duties of the client, as his 
appointed agent, as contemplated in the Construction Regulations 2014 to the 
above Occupational Health and Safety Act. 

(3) The Employer’s Representative must arrange formally and in writing, for the 
contractor to provide documentary evidence of compliance with all the 
requirements of Occupational Health and Safety Act. 

(4) The Contractor will be required to serve as Occupational Health and Safety 
agents for DBSA. 

 

 

 

27. Quality Assurance System 
 

Where the client requires that a quality management system or quality assurance 

services, over and above construction monitoring services, be applied to the 

project, these are in addition to normal services provided by the Employer’s 
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Representative and to be specifically defined and separately agreed in writing 

prior to commencement thereof. 

28. Copyright/patent rights 
 

(1) All information obtained and paid for during the course of the project is required 
to be submitted to the DBSA in the pre-specified format. 
 

(2) All data, information, plans, documents and other deliverables collated and/or 
produced as a result of this appointment are the rightful property of the DBSA 
and the DBSA shall also require the copyright thereof. 

 

(3) The DBSA reserves the right, in its sole discretion, to make any of the above-
mentioned data, information, plans, documents and other deliverables, 
available for use, processing or sharing with / by other organizations. 
 

(4) The DBSA, in paying for any appointment of a Contractor, also acquires the 
intellectual property associated with the project being / having been undertaken.  
This intellectual property shall not be utilized elsewhere without prior written 
consent of the DBSA. 
 

(5) The source codes of all electronically developed program and systems are 
considered to be a part of the project and need to be delivered to the DBSA on 
completion of the project who will then assume full ownership of such source 
codes. 
 

(6) In the event that source codes are changed / or altered or modified for whatever 
reason, such changes shall be communicated and delivered to the DBSA on a 
mutually agreed basis. 
 

(7) Any development of programmes, systems and other application need to be 
undertaken in such a manner so as to be compatible with the Free State 
Department of Education systems at the time of development. 

 

Copyright in any document produced, and the patent rights or ownership in any 

plant, machinery, thing, system or process designed, by a Contractor in the 

course of the consultancy service is vested in the Free State Department of 

Education. After the completion of the project all documents become the sole 

property of the Free State Department of Education and the Municipality 

reserves the right to utilize the documentation as a standard for the erection of 

similar and/or identical buildings in other locations within the jurisdiction of the 

Municipality. 

29. Training  
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The following accredited training for Free State department of Education 

personnel is required and must be included in the pricing schedule: 

 

• Hands-on training to operate distribution network design software system 
e.g. DIGSILENT. Advanced training to cover load flow calculations, 
protection setting calculations, fault analysis, setting relays etc. accordingly.  

 

• Provision of a detailed design training course covering all aspects of 
designs from basic to detail, the course should be CPD compliant. 

 
All training shall consist of a theoretical & practical component. Bidders 

shall submit details on the training schedule offered as part of their offers. 

The successful bidder shall provide the necessary training facilities. 
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C3.2  CONTRACTOR’S WORKS INFORMATION 

 

This section of the Works Information will always be contract specific depending on 

the nature of the works. 

It is most likely to be required for design and construct contracts where the tendering 

contractor will have proposed specifications and schedules for items of Plant and 

Materials and workmanship, which once accepted by the Employer prior to award 

of contract now become obligations of the Contractor per core clause 20.1. 

Typical subheadings could be 

a) Contractor’s design 
b) Plant and Materials specifications and schedules 
c) Other 
 

 

This section could also be compiled as a separate file. 
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PART 4: SITE INFORMATION 
 

Document reference Title No of 

pages 

 This cover page 1 

C4.1 Information & Map 1 

   

   

   

   

 Total number of pages 2 
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C4.1  INFORMATION & MAP 

 

Location: 

1. As indicate in the below and the actual coordinates to be obtained from the 

Employer. 

Project Name Property Description / location 

TSHWANE DISTRICT  

  

Bajabulile Project ERF 22892 in Mamelodi EXT 4 
 Moringa Project ERF 3643 in Refilwe EXT 4 
 Fine Living Chicks 2293 Sime street Mamelodi West 
 Siyathuthuka Farm Portion 51 Rooipoort 555 JR 
 Sethitho Fresh Produce Remainder of Portion 17C Doornfontein 
 Crime Prevention Portion 4 OF Stinkwater, 97/JR 
 Mailula Farming project Plot 1068 Winterveldt 
 Shama-Boya Madimetja Plot 912 Winterveldt 
 Izwelethu/Selota Farming Plot 807 Winterveldt 
 G Moyo Farming Plot 764 Winterveldt 
  


