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C1.1 Form of Offer & Acceptance

Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for
the procurement of:

The Provision of Facilities Management Services (Technical Services) for Free State
on an as and when required basis — Bethlehem Sector for a period of 36 months

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the
contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.

Options A | The offered total of the Prices exclusive of VAT is RATE BASED
orC
Sub total | RATE BASED
Value Added Tax @ 15% is RATE BASED
The offered total of the amount due inclusive of VAT is RATE BASED
RATE BASED

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed,
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified
in the Contract Data.

Signature(s)

Name(s)

Capacity

For the
tenderer:

(Insert name and address of organisation)
Name &
signature of Date
withess

Tenderer’s CIDB registration number:
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Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the
tenderer's Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the conditions of contract identified in the Contract Data. Acceptance of the tenderer’s Offer
shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in
this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance)
Part C2 Pricing Data
Part C3 Scope of Work: Service Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above
listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from said
documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this
agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer

receives one fully completed and signed original copy of this document, including the Schedule of Deviations
(if any).

Signature(s)

Name(s)

Capacity

for the
Employer

(Insert name and address of organisation)
Name &
signature of Date
withess

Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and
Acceptance.
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Schedule of Deviations to be completed by the Employer prior to contract award

Note:

1. This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the Parties
and is not the result of a process of competitive tendering.

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those

permitted in terms of the Conditions of Tender.

3. Atenderer’s covering letter must not be included in the final contract document. Should any matter in such letter, which constitutes
a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the outcome of
such agreement shall be recorded here and the final draft of the contract documents shall be revised to incorporate the

effect of it.
No. Subject Details
1 [e] [o]
2 |[o] [o]
3 [ [e]
4 [e] [e]
5 [e] [e]
6 [e] [e]
7 [e] [e]

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer

during this process of Offer and Acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.

For the tenderer:

For the Employer

Signature

Name

Capacity

On behalf (Insert name and address of organisation)

of

Name &
signature
of witness

Date
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C1l.2 TSC3 Contract Data

Part C1.2a - Data provided by the Employer

Clause Statement Data
1 General

The conditions of contract are the core

clauses and the clauses for main Option:

A: Priced contract with price list
dispute resolution Option W1: Dispute resolution procedure
and secondary Options

X1: Price adjustment for inflation

X2 Changes in the law

X17: Low service damages

X18: Limitation of liability

X19:  Task Order

Z: Additional conditions of contract
of the NEC3 Term Service Contract April
2013! (TSC3)

10.1 The Employer is (name): Eskom Holdings SOC Ltd (reg no:
2002/015527/30), a state owned company
incorporated in terms of the company laws of
the Republic of South Africa

Address Registered office at Megawatt Park, Maxwell

Drive, Sandton, Johannesburg

10.1 The Service Manager is (name): Jc Els

Address 120 Henry Street, Bloemfontein, 9300
Tel +27 51 404 2440
e-mail ElsJC@eskom.co.za
11.2(2) The Affected Property is Free State Operating Unit - Bethlehem Sector

1 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za
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11.2(13)

The service is

The provision of Facilities Management
Services (Technical Services) for Free State, on
an as and when required basis — Bethlehem
Sector

11.2(14)  The following matters will be included in Labour strikes, Power supply interruptions or
the Risk Register failures, Municipal water interruptions
11.2(15)  The Service Information is in Part 3: Scope of Work and all documents to
which it makes reference.
12.2 The law of the contract is the law of the Republic of South Africa
131 The language of this contract is English
13.3 The period for reply is One (1) week
2 The Contractor’s main Data required by this section of the core
responsibilities clauses is also provided by the Contractor in
Part 2 and terms in italics used in this section
are identified elsewhere in this Contract Data
21.1 The Contractor submits a first plan for
acceptance within One (1) month prior to the starting date of the
Contract Date
3 Time
30.1 The starting date is. 16 September 2022, or as soon as possible
thereafter
30.1 The service period is 36 months
4 Testing and defects As per requirements stated in the Service
Information
5 Payment
50.1 The assessment interval is between the 25th day of each successive
month.
51.1 The currency of this contract is the South African Rand
51.2 The period within which payments are
made is Four (4) weeks.
51.4 The interest rate is (i) the publicly quoted prime rate of interest

(calculated on a 365 day year) charged by from
time to time by the Standard Bank of South
Africa Limited (as certified, in the event of any
dispute, by any manager of such bank, whose
appointment it shall not be necessary to prove)
for amounts due in Rands and

(if) the LIBOR rate applicable at the time for
amounts due in other currencies. LIBOR is the
6 month London Interbank Offered Rate quoted
under the caption “Money Rates” in The Wall
Street Journal for the applicable currency or if
no rate is quoted for the currency in question
then the rate for United States Dollars, and if no
such rate appears in The Wall Street Journal
then the rate as quoted by the Reuters Monitor
Money Rates Service (or such service as may
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replace the Reuters Monitor Money Rates
Service) on the due date for the payment in
guestion, adjusted mutatis mutandis every 6
months thereafter (and as certified, in the event
of any dispute, by any manager employed in the
foreign exchange department of The Standard
Bank of South Africa Limited, whose
appointment it shall not be necessary to prove.

There is no reference to Contract Data in this
section of the core clauses and terms in italics
used in this section are identified elsewhere in

this Contract Data

There is no reference to Contract Data in this
section of the core clauses and terms in italics
used in this section are identified elsewhere in

this Contract Data

6 Compensation events

7 Use of Equipment Plant and
Materials

8 Risks and insurance

80.1 These are additional Employer's risks

1. None

83.1 The Employer provides these insurances

from the Insurance Table

Insurance against

Minimum amount of cover
or minimum limit of
indemnity

Assets All Risk

As per the Eskom Insurance
policy document, which is
available on request from
the Eskom Insurance
department.

Project insurance

As per the Eskom Insurance
policy document, which is
available on request from
the Eskom Insurance
department.

General and Public
Liability

As per the Eskom Insurance
policy document, which is
available on request from
the Eskom Insurance
department.

Environmental
Liability

As per the Eskom Insurance
policy document, which is
available on request from
the Eskom Insurance
department.

Transport (Marine)

As per the Eskom Insurance
policy document, which is
available on request from
the Eskom Insurance
department.

Motor Fleet and
Mobile Plant

As per the Eskom Insurance
policy document, which is
available on request from
the Eskom Insurance
department.

Terrorism

As per the Eskom Insurance
policy document, which is
available on request from
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the Eskom Insurance
department.

Cyber Liability

As per the Eskom Insurance
policy document, which is
available on request from
the Eskom Insurance
department.

83.1 The Contractor provides these additional
insurances:

Insurance against

Minimum amount of cover
or minimum limit of
indemnity

Loss of or damage
caused by the
Contractor to the
Employer’s property

The replacement cost where
not covered by the
Employer’s insurance.

The Employer’s policy
Deductible where covered
by the Employer’s insurance.

Loss of or damage
to Plant and
Materials

The replacement cost where
not covered by the
Employer’s insurance.

The Employer’s policy
Deductible where covered
by the Employer’s insurance.

Loss of or damage
to Equipment

The replacement cost where
not covered by the
Employer’s insurance.

The Employer’s policy
Deductible where covered
by the Employer’s insurance.

The Contractor’'s
liability for loss of or
damage to property
(except the
Employer’s
property, Plant and
Materials and
Equipment) and
liability for bodily
injury to or death of
a person (not an
employee of the
Contractor) arising
from or in
connection with the
Contractor’s
Providing the
Service

Loss of or damage to
property
The replacement cost

Bodily injury to or death of
aperson

The amount required by the
applicable law.

Liability for death of
or bodily injury to
employees of the
Contractor arising
out of and in the
course of their
employment in
connection with this

The amount required by the
applicable law
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contract

9 Termination There is no reference to Contract Data in this
section of the core clauses and terms in italics
used in this section are identified elsewhere in
this Contract Data.

10 Data for main Option clause

A Priced contract with price list

20.5 The Contractor prepares forecasts of the

final total of the Prices for the whole of the
service at intervals no longer than Four (4) weeks

11 Data for Option W1

W1.1 The Adjudicator the person selected from the ICE-SA Division
(or its successor body) of the South African
Institution of Civil Engineering Panel of
Adjudicators by the Party intending to refer a
dispute to him. (see www.ice-sa.org.za). If the
Parties do not agree on an Adjudicator the
Adjudicator will be appointed by the Arbitration
Foundation of Southern Africa (AFSA).

W1.2(3) The Adjudicator nominating body is: the Chairman of ICE-SA a joint Division of the
South African Institution of Civil Engineering
and the Institution of Civil Engineers (London)
(see www.ice-sa.org.za ) or its successor body.

W1.4(2) The tribunal is: Arbitration

W1.4(5) The arbitration procedure is the latest edition of Rules for the Conduct of
Arbitrations published by The Association of
Arbitrators (Southern Africa) or its successor
body.

The place where arbitration is to be held is Free State Province South Africa
The person or organisation who will
choose an arbitrator
o f the Parties cannot agree a the Chairman for the time being or his nominee
choice or of the Association of Arbitrators (Southern
e if the arbitration procedure does ~ Africa) or its successor body.
not state who selects an arbitrator,
is
12 Data for secondary Option
clauses

X1 Price adjustment for inflation

X1.1 The base date for indices is 01 September 2022
The rates can be adjusted using CPI after the
anniversary of the contract, upon application
from the Contractor and approval by the
Employer.

X2 Changes in the law There is no reference to Contract Data in this

Option and terms in italics are identified
elsewhere in this Contract Data.
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X17 Low service damages
X17.1 The service level table is in The Service Information C3.1 - 2.14
X18 Limitation of liability
X18.1 The Contractor’s liability to the Employer
for indirect or consequential loss is limited
to Value of the Contract
X18.2 For any one event, the Contractor’s the amount of the deductibles relevant to the
liability to the Employer for loss of or event described in the “Format A” insurance
damage to the Employer’s property is policy available on request from Eskom Group
limited to Insurance
X18.3 The Contractor’s liability for Defects dueto  The greater of
his design of an item of Equipment is limited
to e thetotal of the Prices at the Contract
Date
and
the amounts excluded and unrecoverable from
the Employer’s insurance (other than the
resulting physical damage to the Employer’s
property which is not excluded) plus the
applicable deductibles in the Employer’s assets
and works / maintenance policies available on
request from Eskom Group Insurance
X18.4 The Contractor’s total liability to the the total of the Prices other than for the
Employer, for all matters arising under or ~ additional excluded matters.
in connection with this contract, other than
the excluded matters, is limited to The Contractor’s total liability for the additional
excluded matters is not limited.
The additional excluded matters are amounts
for which the Contractor is liable under this
contract for
e loss of or damage to property (other
than the Employer’s property, Plant
and Materials),
e death of or injury to a person and
e infringement of an intellectual
property right.
X18.5 The end of liability date is 1 Year after the end of the service period.
X19 Task Order
X19.5 The Contractor submits a Task Order
programme to the Service Manager within  One (1) day of receiving the Task Order
Z The additional conditions of contract
are Z1to Z11 always apply.
Z1 Cession delegation and assignment

Z1.1

The Contractor does not cede, delegate or assign any of its rights or obligations to any person

without the written consent of the Employer.
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Z2

Z3

Z4

Z1.2

Z2.1

222

Z2.3

Z3.1

Z3.2

Z3.3

Z3.4

Z4.1

Z4.2

Z4.3

Notwithstanding the above, the Employer may on written notice to the Contractor cede and
delegate its rights and obligations under this contract to any of its subsidiaries or any of its
present divisions or operations which may be converted into separate legal entities as a result
of the restructuring of the Electricity Supply Industry.

Joint ventures

If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two
or more persons or organisations then these persons or organisations are deemed to be jointly
and severally liable to the Employer for the performance of this contract.

Unless already notified to the Employer, the persons or organisations notify the Service
Manager within two weeks of the Contract Date of the key person who has the authority to bind
the Contractor on their behalf.

The Contractor does not alter the composition of the joint venture, consortium or other
unincorporated grouping of two or more persons without the consent of the Employer having
been given to the Contractor in writing.

Change of Broad Based Black Economic Empowerment (B-BBEE) status

Where a change in the Contractor’s legal status, ownership or any other change to his business
composition or business dealings results in a change to the Contractor’'s B-BBEE status, the
Contractor notifies the Employer within seven days of the change.

The Contractor is required to submit an updated verification certificate and necessary
supporting documentation confirming the change in his B-BBEE status to the Service Manager
within thirty days of the notification or as otherwise instructed by the Service Manager.

Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s
obligation to Provide the Service.

Failure by the Contractor to notify the Employer of a change in its B-BBEE status may
constitute a reason for termination. If the Employer terminates in terms of this clause, the
procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is Al
and A3 as stated in clause 93.

Ethics

Any offer, payment, consideration, or benefit of any kind made by the Contractor, which
constitutes or could be construed either directly or indirectly as an illegal or corrupt practice, as
an inducement or reward for the award or in execution of this contract constitutes grounds for
terminating the Contractor’s obligation to Provide the Service or taking any other action as
appropriate against the Contractor (including civil or criminal action).

The Employer may terminate the Contractor’s obligation to Provide the Service if the Contractor
(or any member of the Contractor where the Contractor constitutes a joint venture, consortium
or other unincorporated grouping of two or more persons or organisations) is found guilty by a
competent court, administrative or regulatory body of participating in illegal or corrupt practices.

Such practices include making of offers, payments, considerations, or benefits of any kind or
otherwise, whether in connection with any procurement process or contract with the Employer
or other people or organisations and including in circumstances where the Contractor or any
such member is removed from the an approved vendor data base of the Employer as a
consequence of such practice.

Notwithstanding the provisions of core clause 90.2, the procedures on termination in terms of
this clause are P1, P2 and P4 as stated in the core clause 92 and the amount due is A1 and A3
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Z5

Z6

z7
Z7.1

Z5.1

Z5.2

Z5.3

5.4

Z55

Z6.1

as stated in core clause 93.

Confidentiality

The Contractor does not disclose or make any information arising from or in connection with
this contract available to Others. This undertaking does not, however, apply to information
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters
the public domain or to information which was already in the possession of the Contractor at the
time of disclosure (evidenced by written records in existence at that time). Should the
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that
the provisions of this clause are complied with by the recipient.

If the Contractor is uncertain about whether any such information is confidential, it is to be
regarded as such until notified otherwise by the Service Manager.

In the event that the Contractor is, at any time, required by law to disclose any such information
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to
disclosure, notifies the Employer so that an appropriate protection order and/or any other action
can be taken if possible, prior to any disclosure. In the event that such protective order is not,
or cannot, be obtained, then the Contractor may disclose that portion of the information which it
is required to be disclosed by law and uses reasonable efforts to obtain assurances that
confidential treatment will be afforded to the information so disclosed.

The taking of images (whether photographs, video footage or otherwise) of the Affected
Property or any portion thereof, in the course of Providing the Service and after the end of the
service period, requires the prior written consent of the Service Manager. All rights in and to all
such images vests exclusively in the Employer.

The Contractor ensures that all his subcontractors abide by the undertakings in this clause.

Waiver and estoppel: Add to core clause 12.3:

Any extension, concession, waiver or relaxation of any action stated in this contract by the
Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in
writing.

Health, safety and the environment: Add to core clause 27.4

The Contractor undertakes to take all reasonable precautions to maintain the health and safety
of persons in and about the execution of the service. Without limitation the Contractor:

e accepts that the Employer may appoint him as the “Principal Contractor” (as
defined and provided for under the Construction Regulations 2014 (promulgated
under the Occupational Health & Safety Act 85 of 1993) (“the Construction
Regulations”) for the Affected Property;

e warrants that the total of the Prices as at the Contract Date includes a sufficient
amount for proper compliance with the Construction Regulations, all applicable
health & safety laws and regulations and the health and safety rules, guidelines and
procedures provided for in this contract and generally for the proper maintenance of
health & safety in and about the execution of the service; and

e undertakes, in and about the execution of the service, to comply with the
Construction Regulations and with all applicable health & safety laws and
regulations and rules, guidelines and procedures otherwise provided for under this
contract and ensures that his Subcontractors, employees and others under the
Contractor’s direction and control, likewise observe and comply with the foregoing.
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Z7.2

The Contractor, in and about the execution of the service, complies with all applicable
environmental laws and regulations and rules, guidelines and procedures otherwise provided
for under this contract and ensures that his Subcontractors, employees and others under the
Contractor’s direction and control, likewise observe and comply with the foregoing.

Z8 Provision of a Tax Invoice Add to core clause 51

Z8.1 Within one week of receiving a payment certificate from the Service Manager in terms of core
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the
Employer's procedures stated in the Service Information, showing the amount due for payment
equal to that stated in the payment certificate.

Z8.2 If the Contractor does not provide a tax invoice in the form and by the time required by this
contract, the time by when the Employer is to make a payment is extended by a period equal in
time to the delayed submission of the correct tax invoice.

Z8.3 The Contractor (if registered in South Africa in terms of the companies Act) is required to
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to
include the Employer’'s VAT number 4740101508 on each invoice he submits for payment.

Z9 Notifying compensation events

Z9.1 Delete the last paragraph of core clause 61.3 and replace with:

If the Contractor does not notify a compensation event within eight weeks of becoming aware of
the event, he is not entitled to a change in the Prices.
Z10 Employer’s limitation of liability

Z10.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is
limited to R0.00 (zero Rand)

Z10.2 The Contractor’s entittement under the indemnity in 82.1 is provided for in 60.1(12) and the
Employer’s liability under the indemnity is limited to compensation as provided for in core
clause 63 and X19.11 if Option X19 Task Order applies to this contract.

711 Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet
point, after the words "against it":

Z11.1  or had a business rescue order granted against it.
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C1.2 Contract Data

Part C1.2b - Data provided by the Contractor

Clause | Statement Data
10.1 The Contractor is (Name):
Address
Tel No.
Fax No.
11.2(8) The direct fee percentage is
The subcontracted fee percentage is Refer to BOQ for this item
11.2(14)  The following matters will be included in
the Risk Register
11.2(15) The Service Information for the
Contractor’s plan is in:
211 The plan identified in the Contract Data is
contained in:
24.1 The key people are:
1 Name:
Job:
Responsibilities:
Qualifications:
Experience:
2 Name:
Job
Responsibilities:
Qualifications:
Experience:
CV's (and further key person's data including
CVs) arein
A Priced contract with price list
11.2(12) The price listis in Annexure A — Bethlehem Sector
11.2(19) The tendered total of the Prices is RATE BASED
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Part C2: Pricing Data
TSC3 Option A

Document Title No of
reference pages
This cover page 1
C2.1 | Pricing assumptions: Option A 2
C2.2 | The price list 1
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C2.1 Pricing assumptions: Option A

How work is priced and assessed for payment
Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states:

Identified and 11
defined terms 11.2 (12) The Price List is the price list unless later changed in accordance with this
contract.

(17) The Price for Services Provided to Date is the total of

1. the Price for each lump sum item in the Price List which
the Contractor has completed and

2. where a quantity is stated for an item in the Price List, an
amount calculated by multiplying the quantity which the
Contractor has completed by the rate.

(19) The Prices are the amounts stated in the Price column of the Price List.
Where a quantity is stated for an item in the Price List, the Price is calculated
by multiplying the quantity by the rate.

This confirms that Option A is a priced contract where the Prices are derived from a list of items of service
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both.

Function of the Price List

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”. This confirms that
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance
with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the
Price List. The Price List is only a pricing document.

Link to the Contractor’s plan

Clause 21.4 states “The Contractor provides information which shows how each item description on the
Price List relates to the operations on each plan which he submits for acceptance”. Hence when compiling
the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that
operations shown on it can be priced in the price list and result in a satisfactory cash flow in terms of clause
11.2(17).
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Preparing the price list

Before preparing the price list, both the Employer and tendering contractors should read the TSC3
Guidance Notes pages 14 and 15. In an Option A contract, either Party may have entered items into the
price list either as a process of offer and acceptance (tendering) or by negotiation depending on the nature
of the service to be provided. Alternatively the Employer, in his Instructions to Tenderers or in a Tender
Schedule, may have listed some items that he requires the Contractor to include in the price list to be
prepared and priced by him.

It is assumed that in preparing or finalising the price list the Contractor:

Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A,

Understands the function of the Price List and how work is priced and paid for;

Is aware of the need to link operations shown in his plan to items shown in the Price List;

Has listed and priced items in the price list which are inclusive of everything necessary and

incidental to Providing the Service in accordance with the Service Information, as it was at the

time of tender, as well as correct any Defects not caused by an Employer’s risk;

e Has priced work he decides not to show as a separate item within the Prices or rates of other
listed items in order to fulfil the obligation to complete the service for the tendered total of the
Prices.

e Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of

work within that item later turns out to be different to that which the Contractor estimated at time of

tender. The only basis for a change to the (lump sum) Prices is as a result of a compensation
event.
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C2.2 the price list

NB: Prices to include labour, supply of all materials, overheads, safety, protective clothing, profits,
hiring of equipment.

The price list is contained in Annexure A — Bethlehem Sector

Notes to the price list

1.
2.

3.
4,

The rates in the Price List exclude VAT.

The rates will remain fixed and firm for the first 12 months of the contract period; thereafter
escalation may be applied for, in writing, annually based on CPI by the Contractor.

The escalation will only be applicable from the date of approval.

CPI1 will not apply to items relating to % Mark-ups

PART C3: SCOPE OF WORK 1 C3 TSC3 COVER PAGE
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1. Description of the service

1.1 Executive overview

The purpose of this contract is to appoint a suitably qualified Contractor for the Provision of Facilities
Management Services (Technical Services) for Free State, on an as and when required basis for the
Bethlehem Sector.

Below are the sites covered within the Free State Bethlehem Sector; but not limited to. It also indicates
kilometres that can be claimed.

Jordan Complex Jordan TSC Ptn3 Triangle
1 Eskom Office Building | 138, Bethlehem 868 0 0
— Home Centre
2 Harrismith CNC 30 Frame Street, 479 92 134
Harrismith
3 Reitz CNC Voorspoed Avenue, Reitz 616 55 60
4 Senekal CNC & wic | John du Plessis Road, 353 71 92
Senekal
5 Vrede CNC Church Street, Vrede 180 146 242
Bethlehem & HUB - 6 Lindley Ave Jacobs
6 Jacobs Building Building, Bethlehem 1661 0 0
4669

House 19 Froneman Street,

1 Reitz Reitz 55 60
House 6 Neser Street,

2 Harrismith | Harrismith 92 134
House 9 Palm Grove,

3 Harrismith | Harrismith 92 134

In addition to the primary sites listed in the allocated Zone, Eskom may request the Contractor to execute
works on other Eskom sites in the region, on an “as and when” required basis.

Please note that only one vehicle will be paid per task order. The Service Manager will plan Task order in
such a way that travelling costs are minimised. In exceptional cases where the Contractor needs to use more
than one vehicle, the Contractor needs to obtain such approval in writing from Service Manager. It is
recommended that the Contractor procure materials from local suppliers.

The listed facilities are current Eskom facilities that will require Facility Maintenance Services (Technical
services), however the Contractor is to be informed that the above areas are subject to change. Any
additional /exclusion shall be communicated in writing.

Closure of a Site
In the event that a site closes down, then the services at that site must come to a stop. No compensation will
be paid to the Contractor when a site is closed down.
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1.2 Employer’s requirements for the service

The scope includes the provision of the following facilities management services:

Supervision

Adhoc Maintenance
Plumbing Maintenance
Electrical Maintenance
Air-conditioning Maintenance
Civil Works Maintenance
Carpentry Maintenance

Plumbing Maintenance

Maintenance work to existing plumbing systems - Fittings, toilets, geysers
Sewer maintenance

Storm water systems

Drainage systems

Water tanks and pumps

New installations

Electrical Maintenance

All new installations supported by a COC certificate

Maintenance of existing electrical installations, lighting, fittings and equipment
Installation of new electrical equipment, lighting and fittings

Connection of appliances

Public address installation

Air-conditioning Maintenance

Service and maintenance to various types of air conditioner units, refrigeration units, cooling towers, air

handling units etc.

Installing new air conditioner units
Mechanical Maintenance

Control system maintenance and repairs

Civil Works Maintenance
Painting

Roof leaks

Ceramic flooring replacement
Carpet flooring replacement
Ceiling repairs

Paving

Compacting

Shade nets and carport
Gate automization
Metalwork

Plastering

Tiling

Glazing

Paintwork

Shop fitting

Carpentry Maintenance

Door repairs

Furniture repairs and maintenance
Burglar doors

Blinds repair

» Further detailed requirements for this contract are contained in Annexure A — Bethlehem Sector

CONTRACT Vi-
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» The Contractor shall provide all labour, supervision, administration and management, equipment,
tools, supplies and material required to perform the facilities management services specified herein.

» Eskom reserves the right to award any works detailed in the bill to any other supplier it deems
necessary.

» The Contractor is to reply within 24hrs to all task orders/call-outs issued by the Service Manager or
his representative. Should an emergency arise the Contractor must action immediately the task
order/call-out issued by the Service Manager or his representative.

» The response time for the Contractor to supply quotations is 7 working days from the date of
request. Eskom will not pay the Contractor for obtaining quotations, unless otherwise agreed by the
Service Manager.

» The Contractor will be subject to performance appraisals based on Eskom’s key performance
indicators. Based on outcomes of these performance appraisals, the Service Manager reserves the
right to withhold allocation of works to non-performing contractors.

» The Contractor must submit remittance advices of the sub-contractors to the Service Manager upon
request. The Service Manager has the right to request the remittance advices directly from sub-
contractors employed by the Contractor at any time.

GENERAL
Monthly Maintenance Reports

The monthly reports to be submitted to Eskom Real Estate no later than the 5th day of the following month.
The report must cover all disciplines of the contract and report on the following items:

a) Planned maintenance work.

b) Routine plant maintenance work.

c) Corrective maintenance work.

d) Health and Safety - including Incidents and near miss, PPE, Quality, Risk management, staff etc.
e) Financials planned VS actual, outstanding payments etc.

f)  Any item that requires Eskom Real Estate attention.

The payment of monthly invoice will be in line with the approval of monthly reports by Eskom Real Estate.
Where Eskom signature is required, the Contractor must receive permission to approach any Senior
Supervisor/Manager other than the relevant Eskom Real Estate representative to approve quality of works
undertaken.

CONTRACT REQUIREMENTS

The Contractor must ensure that salaries/wages are according to Government Gazette, where applicable, for
all Contractor’s staff employed on Eskom sites. None payment of staff salaries/wages will be considered a

serious breach in terms of this contract as it has adverse effect on the service to be rendered.

Contractor must ensure that they have the necessary equipment to provide the service required from the
start date of the contract.

The Contractor will be expected to attend monthly contract management meetings.

In order to promote local job creation Contractors is advised to source from the local communities within the
area as per Eskom Zonal boarders for unskilled labour required for the service.

Supervisors to ensure that time sheets are signed at all times.
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Non-conformance to the above will result in the following consequences:
Eskom reserves the right to cancel the contract immediately and replace with another service provider. All
costs incurred as a result of such action will be recovered from the outgoing contractor.

1.3Interpretation and terminology

The following abbreviations are used in this Service Information:

Abbreviation

Meaning given to the abbreviation

ERE

Eskom Real Estate Department

N/A

Not Applicable

CONTRACT
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2. Management strategy and start up

2.1 The Contractor’s plan for the service

The Contractor must detail below a plan which stipulates how he intends on performing the service
throughout the service period, as required by clause 21.2.

e  Staff structure/Organogram

e List technical reporting and scheduling requirements which are to be incorporated into the
Contractor’s plan.
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2.2 Management meetings

Regular meetings of a general nature may be convened and chaired by the Service Manager as follows:

Title and purpose Approximate time & Location Attendance by:
interval
Overall contract Monthly intervals or when Bethlehem Sector Employer / Service
progress/feedback in deemed required by the Manager / relevant
terms of contract Service Manager. Eskom representatives
obligations and appointed
Contractor

Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or if not
so specified by persons and at times and locations to suit the Parties, the nature and the progress of the
service. Records of these meetings shall be submitted to the Service Manager by the person convening the
meeting within five days of the meeting.

All meetings shall be recorded using minutes or a register prepared and circulated by the person who
convened the meeting. Such minutes or register shall not be used for the purpose of confirming actions or
instructions under the contract as these shall be done separately by the person identified in the conditions of
contract to carry out such actions or instructions.

2.3 Contractor’s management, supervision and key people

The Contractor must include an organogram of the structure that will be supporting with contract. The
names, identity numbers, qualifications and experience must be listed.
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2.4 Provision of bonds and guarantees
N/A

2.5 Documentation control

The Contractor to ensure that all documentation relating to this contract is filed and kept on site for viewing
by the Service Manager at any time. The Contractor must ensure that all documents are also kept in soft
copy and backed up on a hard drive which must be handed to the Service Manager at the end of the
contract. Files are to be neatly labelled and indexed.

All correspondence shall be dated and sequentially numbered and distributed in accordance with a
procedure as agreed and accepted by the Service Manager.

Any required service will be communicated to the Contractor via a Task Order.

Feedback questionnaires must be duly completed by all delegates and forwarded to the Eskom Real Estate
Department.

Eskom will periodically request detailed reports from the Contractor regarding the gaps, problems and
highlights. Possible solutions will be required with this detailed report.

2.6 Invoicing and payment

The Contractor provides a statement on the 15" and 25" of every month for the duration of the contract. The
statement will reflect the following information of on all invoices submitted for payment, from the start of the
contract:
e Date of Invoice
Date of delivery of Service
Invoice Number
Invoice Amount excluding VAT
PO Number
Task Order Number
GR Number
Payment Status (either Paid or Unpaid)
The statement will also reflect the following summaries:
Invoice payments outstanding <= 30days
Invoice payments outstanding > 30days <=60 days
Invoices payment outstanding > 60days <=90 days
Invoices payment outstanding > 60days <=90 days
Invoices payment outstanding > 90days
Total of Invoices where the Contractor has received payment
Total of Invoices where the Contractor is awaiting payment

Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1,
the Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that
stated in the Service Manager’s payment certificate.

The Contractor shall address the tax invoice to

ESKOM HOLDINGS SOC LIMITED

and include on each invoice the following information:

Name and address of the Contractor and the Service Manager;

The contract number and title;

Contractor’s VAT registration number;

The Employer’s VAT registration number 4740101508;

Description of service provided for each item invoiced based on the Price List or accepted quotations;
Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT,;
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The Contractor shall comply with the Employer’s E-Invoicing process when submitting invoices for payment.
2.6.1 Payment Item Descriptions

The descriptions given for the payment items in the Price List, indicate the work to be allowed for in the
tendered rates and prices for such payment items, and are for the guidance of the Contractor and do not
necessarily repeat all the details of work and materials required by and described in the Service Information.

2.6.2 Prices to be Inclusive
The Contractor shall accept the payment provided in the Contract and represented by the rates and prices
tendered by him in the Price List, as payment in full for executing and completing the work as specified.

Where the Contractor has priced an item as "nil" or "0-00" it will be deemed that no charges are or will be
incurred against such an item. In the event of no price having been entered against any item, the tendered
rate, price or sum will be taken as "nil" or "0-00".

2.6.3 Measurement Meetings

The Contractor shall attend monthly meetings with the Service Manager and Supervisor where all matters
concerning payment shall be discussed. In particular the Contractor shall submit for the meeting a monthly
statement together with all calculations and supporting data in substantiation of any payments.

2.7 Contract change management

o Templates in terms of NEC3 as prepared by the Service Manager for payment certificates, early
warnings and defect notifications can only be used in this contract.

e The Contractor shall request this form from the Service Manager.

2.8 Records of Defined Cost to be kept by the Contractor

All records as required to back up any defined costs must be kept on file by the Contractor and be made
available when requested by the Service Manager.

2.9 Insurance provided by the Employer

Refer to Clause 83.1 above

2.10 Training workshops and technology transfer

e The Contractor shall provide training for personnel at dates as agreed upon by the Contractor and
the Service Manager.

e All SHEQ training to be risk based and in accordance with Eskom Procedures and National
Regulations

e The Contractor shall ensure that the employees are adequately to execute the services required in
this contract.

2.11 Design and supply of Equipment

The Contractor takes full liability for the use of all equipment in the execution of Services for this contract.
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2.12 Things provided at the end of the service period for the Employer’s use

2.12.1 Equipment

None

2.12.2 Information and other things

e Summary of all quantity of items supplied by Contractor as per the Price List and accepted
guotations for the duration of the contract.

Summary of lessons learnt during the contract period.

Summary of training undertaken by the Contractor’'s employees over the duration of the contract.
Copy of all complaints registers

Copy of all completed questionnaires

Copy of all monthly reports

All Safety Files and all other relevant safety documentation relevant to this contract.
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2.13 Management of work done by Task Order

The Contractor must only carry out work if he receives a signed Task Order from the Service Manager or his
delegates. Below is an example of a Task Order Form, whereby the format be changed at any time by the

Service Manager.

® Eskom

Template Identifier

240 - 774601027 Rev

Effective Date

12 August 2015

Next Review Date

August 2018

TASK ORDER Eskom Real Estate
TASK ORDER NO: SAP No:
ISSUED BY: SIGN:
DATE ISSUED:
CONTRACTOR:

ORDER NUMBER:

PLANNED START DATE :

PLANNED COMPLETION:

DELAY DAMAGES:

LOCATION:

INTERNAL ORDER

CONTACT PERSON ON SITE :

TYPE

below:

| authorize you to carry out the following task/s on the above site as per scope of works listed

Scope of Work: icky Complete

Date Complete

Incomplete

Eskom Responsible Person:

Contractor:
Date: Date:
Signature: Signature:

CONTRACT
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2.14 Low service damages table

Iltem Amount
Non-compliance to Eskom's Cardinal Rules R1000 per finding
Non-compliance to Eskom Procedures and Policies R500 per finding
Non-compliance to the OHSACT R500 per finding
Penalty for late completion of task orders R500 per day
Non-payment to subcontractors causing disruption of service to Eskom R1000 per incident
Penalty for not actioning of task orders/call-outs on time R500 per day
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3. Health and safety, the environment and quality assurance

3.1 Health and safety risk management

In addition to the requirements of the laws governing health and safety, Eskom may have some additional
requirements particular to the service and the Affected Property for this contract. The text below provides for
these being attached as an Annexure to this Service Information. PLEASE ALSO READ CORE CLAUSE
27.4 TOGETHER WITH Z7 IN THE ADDITIONAL CONDITIONS OF CONTRACT TO MAKE SURE THAT
WHATHEVER IS INCLUDED IN THE ANNEXURE FOLLOWS ON FROM THOSE CLAUSES.

The Divisional/Regional Safety Risk Manager or his representative having jurisdiction over the service must
provide the relevant safety, health and environmental (SHE) criteria for incorporation into this Service
Information. The SHE specification / scope must be signed off by the Divisional/Regional Safety Risk
Manager or his representative confirming that the applicable safety criteria have been taken into account.

The Commodity Manager / Buyer must refer the tender to the Divisional/Regional Safety Risk Manager or his
representative in order to evaluate against enquiry-specific safety criteria.

The Divisional Safety Risk Managers who will be responsible for the allocation of resources to assist P&SCM
with the above processes are as follows:

Generation: Roley Mclintyre
Transmission: Tony Patterson
Distribution: Alex Stramrood
Enterprises: Jace Naidoo
Corporate: Kerseri Pather

The Contractor shall comply with the health and safety requirements contained in Part 3 Safety to this
Service Information.

3.2 Environmental constraints and management

The Contractor shall comply with the environmental criteria and constraints stated in Part 4 Environmental
to this Service Information.

3.3 Quality assurance requirements

Quality management

System requirements

Clause 3.3.1 requires that the Contractor operate a quality management system as stated in the
Scope.

The Contractor shall control his activities and processes in accordance with Eskom’s Quality Assurance
Standard QM58: Supplier contractor quality requirements specification

The Contractor will be responsible for the verification and signing of the quality inspection points which must
be maintained by the Contractor and presented to Eskom on request.
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Information in the quality plan

Clause 3.3.2 requires that the Contractor provide a quality policy statement and quality plan which
complies with requirements stated in the Scope.

(@)
(b)
(©)
©

(f)

(9)
(h)
(i)
0
(k)

The Contractor shall demonstrate, provide and maintain a Quality Management System (QMS) that is
ISO 9001 compliant or provide Quality Policy and Method statement or Contract Quality Plan

The Contractor agrees to control and professionally preserve and store appropriate documents , records
and recordings to guarantee the traceability of the services rendered and inspection thereof;

The delivered services shall be uniform in Quality and condition, consistent with good industry practices
and adhere to requested Eskom requirements, without deviation.

Eskom shall have the right to conduct surveys and perform surveillance of the Contractor’s facilities to

Eskom reserves the right to inspect any or all of the work. Verification by Eskom shall not absolve the
Contractor of the responsibility to provide acceptable services, nor shall it preclude subsequent
rejection by

The services must comply with the agreed specifications and the applicable directives set out in the
agreement. Defects notified by Eskom shall be remedied by the Contractor upon demand by Eskom
without undue delay and at no extra cost. The Contractor shall continuously monitor and identify
non-conformances, relating to the scope of work, as signals of opportunities for improvement making
process and other relevant changes to prevent recurrence

The Contractor / Consultant shall further identify potential problems before they occur by identifying
deviations in patterns or trends in service or process performance.

Nothing contained in the Contract shall relieve in any way the Contractor / Consultant from the obligation
of Quality control thereof.

The Contractor / Consultant guarantees that the quantity, Quality and outward appearance of the
delivered services will comply with the requirements of the contract and/or relevant specifications.
The Contractor / Consultant shall prove its ability, on request, to relate to the proposed scope of work

which establishes the manner in which the Contractor / Consultant intends to perform the Contract.
The Contractor / Consultant shall, on request, prove its organisational, logistics and support resources to
ensure the requirements of the contract can be achieved.

Eskom reserves the right to assess and measure , in the selection process, the qualifications , capability and
competence of the key staff (assigned personnel ) in relation to the scope of work and to interview any / all
Contractor / Consultant to confirm the Quality evaluation

The Contractor shall comply with the quality requirements contained in Part 5 Quality to this Service
Information.

4. Procurement

4.1 People

e The Contractor is solely responsible for the resolution of any dispute or problems that may occur
between himself and his staff.

e The Contractor undertakes to hold the Employer harmless against any determination or award made
in terms of the Labour Relations Act No.66 of 1995 as amended.

4.1.1 Minimum requirements of people employed

e All of the Contractor’s staff must to be able to communicate in English.

e All of the Contractor's staff must have the necessary qualifications to execute the designated
functions

e All of the Contractor’s staff who are not South African citizens, must have valid work permits.

4.1.2 BBBEE and preferencing scheme
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SANAS accredited BBBEE certificate (certified copy) or valid original sworn affidavit (DTI template, stamped
by commissioner of oath) for EME/QSE level 1 to 4.

4.1.3 Accelerated Shared Growth Initiative — South Africa (ASGI-SA)

The Contractor complies with and fulfils the Contractor’s obligations in respect of the Accelerated and
Shared Growth Initiative - South Africa.

Each contractor will be required to train a minimum of 1 skill per R600 000 accumulated value invoiced, as
per the SD&L specification — will be monitored by SD&L.

4.2 Subcontracting

4.2.1 Preferred subcontractors
In certain sites there are specialist equipment and services that are required, and Eskom reserves the right
to choose the subcontractor that is required to execute such function.

Eskom also reserves the right to choose subcontractors based on quality and price.

4.2.2 Subcontract documentation, and assessment of subcontract tenders
N/A

4.2.3 Limitations on subcontracting

The use of Sub Contractors by the Contractor must be approved in writing by the Service Manager before
commencement on site.

4.2.4 Attendance on subcontractors

This is the sole responsibility of the Contractor. The Contractor is to ensure that any upfront payments or
deposits required by the subcontractor are fulfilled by the Contractor such that the service is executed by the
subcontractor timeously.

4.3 Plant and Materials

4.3.1 Specifications
N/A

4.3.2 Correction of defects
N/A

4.3.3 Contractor’s procurement of Plant and Materials
N/A

4.3.4 Tests and inspections before delivery
N/A

4.3.5 Plant & Materials provided “free issue” by the Employer

The Employer will not provide any materials for use by the Contractor.
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5. Working on the Affected Property

5.1 Employer’s site entry and security control, permits, and site regulations

The Contractor and all of his staff shall undergo Eskom induction prior to entering the Affected Property.

5.1.1 Roads and Vehicles

5.1.2

5.1.3

514

All vehicles used on site, by the Contractor will be compliant with Eskom Standards.

All road signs and traffic laws / regulations on site will be adhered to. Employees of the Contractor
failing to comply will be removed from site and denied any further access.

Security

The Contractor’s staff will be subject to all security measures, rules and regulations of the Eskom
Security Services

Vehicles and staff agree and accept the searching of all staff, bags, briefcases and vehicles.

Access to and Departure from the Site

Access to the site will be via the main security gate. The Employer informs the Contractor of the
access procedures, and it should be expected that such procedures may change depending on the
prevailing security situation.

The Employer reserves the right for its Security personnel to search persons or vehicles entering or
leaving the premises. This includes, but is not limited to staff, briefcases, bags and toolboxes.

All persons entering Eskom sites are subjected to alcohol testing.

Temporary Gate Permits

The Contractor provides the Employer with the personal details of their staff at least two weeks prior
to the contract start date. All names and details to be submitted to the Employer who arranges for all
gate permits.

If an employee is no longer in the employ of the Contractor, the Contractor shall notify the Employer
in advance, and replacements communicated to the Employer as well, whereby they will have to

attend induction as well.

The Contractor ensures that all equipment and materials brought through the security gate is signed
in at the main security gate on the approved Eskom security form.

5.1.5 Removal

The Contractor is not allowed to remove any equipment or materials from site without producing the
relevant Eskom security forms and the equipment lists.

o If the equipment or material is to be removed the same day, on which they were brought on
to site, then the security form will need to be produced at the gate when leaving the site.

o The removal of any item at a later stage of the contract will require a security form with the
necessary approval and responsible manager’s signature.

o If the equipment or material is removed after this time then a Non-Returnable Gate Release
will be provided by the Employer’s Representative, on receipt of the original security form,
with which the Contractor brought the equipment on site.
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5.2 People restrictions, hours of work, conduct and records

e The Contractor is responsible for the provision of meals of his own personnel, and the cost thereof.

e The Contractor is responsible for the provision of transportation for all personnel to site, from site
and on Site.

e The Contactor is responsible for the training and development of his staff whilst employed.

e The Contractor keeps records of his people working on the Affected Property, including those of his
Subcontractors and the Service Manager shall have access to these records at any time.

5.3 Health and safety facilities on the Affected Property

Contractor to provide own Emergency preparedness procedure and align to site emergency procedure.

5.4 Environmental controls, fauna & flora
541 Protection of Flora

The removal, damage and disturbance of indigenous flora are prohibited.

542 Protection of the Fauna

The Contractor shall protect fauna living within the Site and shall ensure that hunting, snaring, poisoning,
shooting, nest raiding or egg collecting and disturbance does not occur.

The Contractor is to ensure that his employees are instructed not to feed wild animals.
The use of pesticides is prohibited unless accepted by the Service Manager.

No domestic pets or livestock are permitted on site.

5.5 Cooperating with and obtaining acceptance of Others

The Contractor will cooperate with the Service Manager, his delegates and support structures, in matters
relating to this contract.

The Contractor will cooperate with the management staff of the Affected Property.

The Contractor will cooperate with all statutory authorities or inspection agencies.

5.6 Records of Contractor’s Equipment

Prior to starting work on the Affected Site, the Contractor will compile a list his equipment, either owned or
hired, which will be used for the execution of this contract. It should include the make, type, year of
manufacture, colour and function or use. This list will be signed off by the Contractor and the Service
Manager.

e Any electrical equipment or appliances used by the Contractor must comply with all relevant safety
regulations and requirements and be maintained in safe and proper working condition.

e The Employer has the right to stop the Contractor's use of any electrical equipment or appliance,
which in the Employer’s opinion does not conform to the foregoing.
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5.7 Equipment provided by the Employer

Prior to starting work on the Affected Site, the Contractor will compile is list of the Employer's equipment
which is on site and will be used for the execution of the contract. This list will be signed off by the Contractor
and the Service Manager.

All of the Employer’s equipment will be returned to the Employer by the Contractor upon completion of the
task.

4.8 Site services and facilities

5.8.1 Provided by the Employer
5.8.1.1 Water and Electricity usage

. Water and Electricity will be supplied by the Employer, if available, and must be used in accordance
with the Eskom Environmental objectives.
. Where Water and Electricity is not available, this must be provided for by the Contractor.

5.8.1.2 Offices, Workshops and Stores
e None

5.8.2 Provided by the Contractor

e The Contractor shall provide everything else necessary for providing the service.

5.9 Control of noise, dust, water and waste

Comply with the Occupational Health and Safety Act, Act 85 of 1993 and the applicable Regulations relating
to noise and dust .The Water Act, Act 54 of 1956 for water and the Waste Act, Act 107 of 1998

Having due regard for local communities and dwellings, the Contractor shall restrict any of his operations
which result in undue noise disturbance to those communities and dwellings.

The Contractor shall take appropriate measures to minimise the generation of dust as a result of his works,
operations and activities to the satisfaction of the Service Manager.

The management of waste on site shall be strictly controlled and monitored. Only accepted waste disposal
methods shall be allowed,;

Littering shall be avoided;

(a) Domestic waste

All domestic waste shall be disposed of in an accepted domestic waste disposal site.
(b) Organic waste
All organic waste shall be disposed of in an accepted organic waste disposal site.

(c) Hazardous waste

All hazardous waste shall be disposed of in an accepted hazardous waste disposal site and a disposal
certificate supplied to the Service Manager.
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5.10 Hook ups to existing works

Should the Contractor require interfacing his equipment to the Affected Facility, this will be done at the
Contractor’s cost based on approval by the Service Manager.

Compliance to the Eskom Life Saving procedure and Work at Height Standard, 32-418.

All securing points and necessary equipment required to Work at Heights must be provided for by the
Contractor.

5.11 Tests and inspections

5.11.1 Description of tests and inspections
N/A

5.11.2 Materials facilities and samples for tests and inspections
N/A
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