

THE PROVISION OF THE PORT ROAD UPGRADE AND REHABILITATION PHASE 1: UPGRADE AND REHABILITATION OF URANIA, NEWARK, AND VENTURA CONCRETE ROADS WITHIN THE PORT OF RICHARDS BAY FOR A PERIOD OF 18 MONTHS

CONTRACT NUMBER: TNPA/2025/06/0004/99874/RFP

No.	Reference	Date Received	Clarification Required	TNPA Response
CLARIFICATION MEETING QUERIES				
01	Commercial	02/09/2025	Please provide the BOQ in Excel format for pricing purposes.	The BOQ was uploaded on the 02/02/2025 to assist with the pricing. However, the BOQ submitted with the tender is required to be completed on the original copy uploaded on e-Tenders by hand and not typed-out. Refer to the National Treasury e-Tender Publication Portal at www.etenders.gov.za for a copy to download.
02	Commercial	09/09/2025	With reference to the above-mentioned tender, I would like to request an extension of time on the closing date which is currently the 30 th September 2025.	After careful consideration, we regret to we are unable to accommodate an extension at this time. The current timelines have been set to ensure alignment with our internal project schedules. We encourage you to submit your response within the stipulated timeframe and reach out should you require any clarification during the submission process.
03	Commercial	09/09/2025	Please may you kindly upload the drawings for Newark Road.	Newark Road drawings are uploaded there are two folders named:

THE PROVISION OF THE PORT ROAD UPGRADE AND REHABILITATION PHASE 1: UPGRADE AND REHABILITATION OF URANIA, NEWARK, AND VENTURA CONCRETE ROADS WITHIN THE PORT OF RICHARDS BAY FOR A PERIOD OF 18 MONTHS

CONTRACT NUMBER: TNPA/2025/06/0004/99874/RFP

			Urania & Ventura is only available on the website and on E-tenders.	 1006614-000-TRN-0049 - Package 1 submission - Part 1 of 2.zip  1006614-000-TRN-0049 - Package 1 submission - Part 2 of 2.zip
04	Commercial	09/09/2025	We respectfully request an extension of the closing date. Motivation for Request: 1.The scope of works includes specialist rehabilitation processes within a live port environment, requiring additional time to coordinate supplier and subcontractor inputs (especially for long-lead materials and traffic management measures). 2.Finalising a compliant submission, including all functionality elements (programme, SHEQ documentation, risk management, etc.), requires additional time to ensure accuracy and completeness. Granting this extension will enable us to submit a fully compliant, competitive, and technically robust tender, aligned with TNPA's requirements.	Refer #2.

THE PROVISION OF THE PORT ROAD UPGRADE AND REHABILITATION PHASE 1: UPGRADE AND REHABILITATION OF URANIA, NEWARK, AND VENTURA CONCRETE ROADS WITHIN THE PORT OF RICHARDS BAY FOR A PERIOD OF 18 MONTHS

CONTRACT NUMBER: TNPA/2025/06/0004/99874/RFP

05	Commercial	09/09/2025	Information well received and much appreciated, however the uploaded BOQ is in PDF and we are requesting for Excel copy which is editable and usually issued after briefing for the purposes of pricing without arithmetic errors.	Please go through the documents uploaded carefully. The excel version is uploaded.  MS Excel BOQ.xlsx
----	------------	------------	--	---