v 3.2 | Construction Health and Safety Officer 15

NB: it is mandatary for the construction
heaith and safety officer 1o be registered
with SACPCMP as sither an Officer,
Manager or Agent.

2 years posl registration relevant construction experience as a 5
Registered Construction Health and Safety Officer/ Manager /Agent

Provide the following information for the
Construction Health and Safety Officer

« A detailed CV More than 2 but less than 6 years post registration relevant 10
construction experience as a Registered Construction Health and Safety |
Officer / Manager /Agent
« Proof of professional registration o
with SACPCMP as a Registered 6 or more years post registration relevant construction experience as a 15

Construction Health and Safety Registered Construction Health and Safety Officer / Manager /Agent

Officer/ Manager/ Agent valid at
time of bid closing date

3.3 |Site Agent 10
froxgdest.he‘f\ollawing information 2 or less years relavant construction experience as site agent with built-
or the Site Agent environment academic quatification.
or 3

+  Adetailed CV showing

experience as  site agent More than 2 but less than 6 years of relevant construction experience

as site agent without built-environment academic quatification

*  Copyofbullt-environment | pyq o than 2 but less than 5 years relevant construction experence as

academic qltxaliﬁcatlon site agent with built-environment academic qualification.
(where required)
or 6

6 or more but less than 10 years relevant construction experience as
sile agent without buili-environment academic qualification

6 or more years relevant construction experience as site agent with
Built-environment academic qualification.

or 10

10 or more years relevant construction experience as site agent
withaout built-environment academic qualification

TOTAL FUNCTIONALITY SCORE

| Minimum functionality score to qualify for further evaluation 60.00 |

ABBREVIATIONS

SACPCMP - South African Council for the Project and Construction Management Professions
cv - Curriculum Vitae

/67 AAA

‘ Version No.: 0.00
Functionality criterion 20f2 Version date: October 2024 D1
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SAPS 8CM C 1.1: Form of Offer and Acceptance
C 1.1: FORM OF OFFER AND ACCEPTANCE

Tender* no: 19/1/9/1/15TB(25)

OFFER o -

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of: CONSTRUCTION OF IKAGENG NEW POLICE STATION: NORTH WEST PROVINCE

The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and
addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of
tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be
determined in accordance with the conditions of contract identified in the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

' Rand (in words): I

Rand (in figures): R

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance and
returning one copy of this document to the tenderer before the end of the period of validity stated in the tender data,
whereupon the tenderer becomes the party named as the contractor in the conditions of contract identified in the

contract data.

SIGNED FOR THE TENDERER: - . _ _

l !

__ Signatwre | Capadity | Nameandsumame of represeniative | Date
Name and address of i
_fenderer: | -
i —
WITNESSED BY: ) _ -
[ Signa_tq_r_e Name and vsurnamg witness [ Daté _ 1
Page 10of 3
Effective date: AUGUST 2025 Version: 1.0
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SAFS SCM C 1.1: Form of Offer and Acceplance

Tender no: 19/1/9/1/15TB(25)

ACCEPTANCE B
By signing this part of this form of offer and acceptance, the emplover identified below accepls the tenderer’s offer. In
consideration thereof, the employer shall pay the contractor the amount due in accordance with the conditions of
contract identified in the contract data. Acceptance of the tenderer's offer shall form an agreement between the
employer and the tenderer upon the terms and conditions contained in this agreement and in the contract that is the

subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and contract data, {(which includes this agreement)

Part C2 Pricing data

Part C3 Scope of work.

Part C4 Site information, drawings and documents or parts thereof, which may be incorporated by reference into the

above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the
returnable schedules as well as any changes to the terms of the offer agreed by the tenderer and the employer during
this process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this
form of offer and acceptance. No amendments to or deviations from said documents are valid uniess contained in this

schedule.

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of
deviations (if any), contact the employer’s agent (whose details are given in the contract data) to arrange the delivery
of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the
conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance with those

terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect, on the date when the tenderer receives
one fully completed original copy of this document, including the schedule of deviations (if any). Unless the tenderer
(now contractor) within five (5) working days of the date of such receipt notifies the employer in writing of any reason
why he/she cannot accept the contents of this agreement, this agreement shall constitute a binding contract between

the parties.

SIGNED FOR THE EMPLOYER: o i o
|
L ____Signature | ___Capacity - i Name and surname of representative " Date
Name and address of '
employer: | ,r = . o
o S— = e ———— |
WITNESSED BY: : - ~ . - =
T T Sigratwre | ) Name and surname ofwitness | Date ] '
Page 2ot 3
Effective date: AUGUST 2025 Version: 1.0
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SAPS SCM

Tender no: 19/1/9/1/15TB(25)

Schedule of Deviations

1.1.1. Subject:

Details:

| 14.2. Subject:

Details:

L - — N e

C 1.1: Form of Offer and Acceptance

11.3. Subject:

Details:

e —

1.1.4. Subject:

Details:

1.1.5. Subject:

r Details:

1.1.6. Subject:

Details:

—_ — —

By the duly authorised representatives signing this agreement, the employer and the tenderer agree to and accept the
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the tender
data and addenda thereto as listed in the returnable schedules, as well as any confirmation, clarification or changes to
the terms of the offer agreed by the tenderer and the employer during this process of offer and acceptance.

Itis expressly agreed that no other matter whether in writing, oral communication or implied during the period between
the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Agreement shall
have any meaning or effect in the contract between the parties arising from this agreement.

Effective date: AUGUST 2025

Page 3 of 3
Version: 1,0
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PART C1.2: CONTRACT DATA

C1.2: CONTRACT DATA
JBCC SERIES 2000 PRINCIPAL BUILDING AGREEMENT (Edition 4.1 of March 2005)

Project . Construction of Ikageng New Police Station:North West Province

Employer : South African Police Service Reference ¢ 19/1/9/1/15TB (25)

I T The Conditions of Contract are diauses 1 to 41 of the JBCC Series 2000 Principal Building
Agreement (Edition 4.1 of March 2005) prepared by the Joint Building Contracts Committee.

Copies of these conditions of contract may be obtained through most regional offices of the
Association of South African Quantity Surveyors, Master Builders Association, South African
Association of Consulting Engineers, South African Institute of Architects, Association of
Construction Project Managers, Building Indusfries Federation South Africa, South African
Property Owners Associalion or Specialist Engineering Contractors Committee.

o —

THE SCHEDULE

i The schedule contains all variables referred to in this document and is divided into part 1: contract
data completed by the employer and part 2: contract data completed by the contractor. Part 1
must be completed in full and included in the tender documents. Both the part 1 and part 2 form

part of this agreement

|

| Spaces requiring information must be filled in, shown as ‘not applicable’ or deleted but not left

| blank. Where choices are offered, the non-applicable items are to be deleted. Where insufficient

. | space is provided the information should be annexed hereto and cross referenced to the applicable
| clause of the schedule. Key cross reference clauses are italicised in [ ] brackets

42.0 Part 1; Contract Data completed by the Employer: !
421 CONTRACTING AND OTHER PARTIES |
4211 " Employer:

Government of the Republic of South Africa in its South African Police Service

Postal address:
Private Bag X254
Pretoria..

0001

Tel: 012 841 7000 Fax: 012 8417495
1.2}
Physical address:

Supply Chain Management
117 Cresswell Rd
Silverton

0127

ﬁ 7 :\\ A

C1.2: CONTRACT DATA 1 K Version No.: 2.00 56
Version date: September 2024



PART C1.2: CONTRACT DATA

4212 Principal Agent: ]
[1.1, 51]
1
Postal address:

Tel: Fax: |

[1.1] " Representative of the Employer:
| Colonel Rivoningo Justice Mhlongo
Postal address:
Private Bag X254
Pretoria
0001

Tel: 012 845 8700 Fax: 086 403 0120

4213  Agent (1)
Agent’s service:

Postal address:

t Tel: Fax:

4214 | Agent (2}
11,62 |

| Agent’s service:

Postal address:

Tel: Fax:

4215 | Agent (3)

[1.1,5.2]
|
i Agent’s service: |
|
Postal address:
Tel: Fax:
C1.2: CONTRACT DATA 2 'K j \N Version No.: 2.00

Version date; September 2024 57



PART C1.2: CONTRACT DATA

4216 | Agent (4)
' [1.1,8.2]
Agent's service:
Postal address:
Tel: Fax:
| 4217 | Agent (5) o ‘
[1.1, 8.2
Agent’s service:
Postat address:
Tel: Fax:
42.1.8 ' Agent (6)
1.1, 5.2
Agent's service:
|
| Postal address:
|
|
| Tel: Fax:
2219 | Agent(7) o
[1.1,6.2]
Agent's service:
‘ Postal address:
Tel: Fax:
42.2 CONTRACT DETAILS
4221 Works description: Refer to document — Scope of Work.
(111 1 = - i —
42.2.2 Site description: Refer to document - Site Information.
j1' 1:" . . = P -
42.2.4 Specific options that are applicable to a State organ only
141.0f Where s0 :

7 L
-3 Zj A4 Version No.: 2.00 B8

C1.2: CONTRACT DATA
Versior date: September 2024



®

%"‘__’.
PART C1.2: CONTRACT DATA
14 1) Interest rate legislation: The interest rate appiicable will be as detérmined by the Minister
‘ [31.11.2#] of Finance, from time to time, in terms of section 80(1)(b) of the Public Finance Management
[31.12.2#] Act, 1999 {Act No. 1 of 1999) -
|
[11.2.8] 2) Lateral support insurance to be effected by the contractor: Yes [] No '
[31.4.24) | 3) Paymentwil be made for materials and goods Yes No []
|
[40.2.2.8)] 4) Dispute resolution by litigation Yes PJ No[]
[26.1.2 #] 5) Extended defects liability period applicable to the following elements:
[N/A]
!_ | B =3 " o === == sarmn.
4226 Period for the commencement of the works after the contractor takes possession of the site:
[15.3} One (1) working day.
!'», - - . — e i1
5 For the works as a whole: ]
42.2.7 |
[24.3.1] The date for practical completion shall be [Twenty Four (24) months] from the date on which |
[30.1] possession of the site is given to the contractor and the penalty per calendar day shall be as
i per the Appendix A attached herein upon award.
4228 For the works in sections: o : ) o
| {24.3.1] The date for practical completion from the date on which possession of the site is given to the
[28.1] contractor and the penalty per calendar day:
|
) Section 1: [N/A]
i Construction period: [N/A]
Penalty: [N/A]
1
Section 2: [N/A] t
Construction period: [N/A]
! t Penalty: [N/A]
Section 3: fN/A] i
| Construction period: [N/A] |
Penalty: IN/A]
| Section 4: [N/A]
Construction period: [N/A]
Penalty: N/A}
| Section 5: [N/A]
: Construction period: [N/A]
Penalty: [N/A}
Section 6: [N/A]
Construction period: [N/A]
Penalty: [N/A]
| |
4229 | The law applicable to this agreement shall be that of the: Republic of South Africa
L -';1f2£,_, == ___I
ﬂ /
K 7 NI
C1.2: CONTRACT DATA -4- Version No.: 2.00 59
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PART C1.2: CONTRACT DATA

= R

42.3 | INSURANCES
74231 | Contract works insurance to be effected by the contractor -
[10.1#,
10.2# To the minimum value of the contract sum plus 20%
12.1 #]

With a deductible not exceeding 10% of each and every claim
Or

[J For the minimum sum of R [State amount, If applicable]

With a deductible not exceeding 5% of each and every claim

42.3.2 o .

| [10.18, Supplementary insurance is required: Yes
;gf ::} To the minimum value of the contract sum plus 10 % I
4233 Public liability insurance to be effected by the contractor |
[11.14, |

1214 For the sum of R 5 million

With a deductible not exceeding 5% of each and every claim
Or

[[] For the sum of R [State amount, if applicable]

With a deductible not exceeding 5% of each and every claim

42.3.4 | SLlpporE insurance tob_e_effecféagﬁylhe contractor {
1'72112;; i For the sum of R [N/A]
With a deductible of R [N/A]
|424  DOCUMENTS - N
14242 | Three (3) copies of the construction documents will be supplied to the contractor free of charge
' %3_ ~ Bllls of qdanﬁ_tieéTLump sum document schedule of rates drawn Uarfﬁfgeéaordance with:
4} Standard System of Measuring Building Work (seventh edition as amended)
Or
! ] Standard System of Measuring Building Work for Small or Simple Buildings 1999
Or
' Other(Specify)
5
;132:]5 "JBCC Enginesring General Conditions are to be indiuded in the contract documents: No

R o7 i

C1.2: CONTRACT DATA -5 Version No.: 2.60 60
' Version date: September 2024
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PART C1.2: CONTRACT DATA
4246 " The contract value is to be adjusted using CPAP indices: Yes X No[ ]
[31.5.3]

[32.13} Where CPAP is applicable, the contract sum will be adjusted in accordance with the JBCC
‘ Contract Price Adjustment Provisions (CPAP) as set out in the CPAP Indices Application Manual |
as prepared by the JBCC Series 2000, code 2118, dated May 2005 and any amendments thereto:
I 1) Glass etc. measured in specialist section Metalwork, will be adjusted in terms of the index
| for that work group unless specifically stated otherwise in the bills of quantities

2) All electrical installations in buildings and power distribution systems shall be adjusted in
terms of the index for Work Group 160 Electrical installation. In case of uninterruptible
power supplies, elevators, escalators and hoists, generating sets, motor-alternator sefs
and intercommunication systems shall be in accordance with Waork Group 170

3) With reference fo Work Group 190 a proportion of the value related preliminaries pro rata
to the amount of work excluded from adjustment, shall be excluded from Contract Price
Adjustment Provisions, if Option A has been selected for the adjustment of preliminaries ‘

4) Further to clause 3.4.4 of the CPAP indices Application Manual, the listing of additional
items for exclusion by tenderers, will not be permitted

5) Where V results in a negative amount after application of the formula in clause 8.3 of the
CPAP Indices Application Manual the factor of 0,55 shall be substituted by 1,45

| Alternative Indices: Not Applicable

4247 | Details of changes made to the provisions of JBCC standard decumentation

[3.10}
Clause

1.1  COMMENCEMENT DATE — means the date that the agreement, made in terms of the
Form of Offer and Acceptance, comes into effect

CONSTRUCTION GUARANTEE - means a guarantee at call obtained by the contractor
from an institution approved by the employer in terms of the employer’s construction
guarantee form as selected in the schedule

| CONSTRUCTION PERIOD — means the period commencing on the date on which
possession of the site is given to a contractor as stated in the schedule and ending on |
| the date of practical completion

CONSTRUCTION WORK PERMIT — means a document issued in terms of regulatioh 3of
the Construction Regulations, 2014 as published in Government Gazette No.40883 of 2
June 2017, as amended

CORRUPT PRACTICE - means the offering, giving, receiving, or soliciting of anything of
value to influence the action of a public official in the acquisition process or in contract

execution

FRAUDULENT PRACTICE ~ means a misrepresentation of facts in order to influence a
acquisition process or the execution of a contract to the defriment of any tenderer, and
includes collusive practice among tenderers (prior to or after the tender submission})
designed to establish tender prices at artificial non-competitive levels and to deprive the
tenderer of the benefits of free and open competition

INTEREST - the interest rates applicable on this contract, whether specifically indicated in
the relevant clauses or not, will be the rate as determined by the Minister of Finance, from
time to time, in terms of section 80(1)b) of the Public Finance Management Act, 1999 (Act
No. 1 of 1999)

R KT A
' Version o.: 2.00 61
Version date: September 2024
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PART C1.2: CONTRACT DATA

' PRINCIPAL AGENT - means the person or entity appointed by the employer and named
in the schedule. In the event of a principal agent not being appointed, then all the duties
and obligations of a principal agent as detailed in the agreement shall be fulfilled by a |
representative of the employer as named in the schedule

| SECURITY — means the form of security provided by the employer or contractor, as stated
in the schedute, from which the contractor or employer may recover expense or loss

1.6  Any notice given may be delivered by hand, sent by prepaid registered post or telefax.
Notice shall be presumed to have been duly given when:

1.6.4 No clause

3.2.1 A censtruction guarantee in ferms of 14.0, where so elected in his tender

3.7 Add at the end thereof:

The contractor shall supply and keep a copy of the JBCC Series 2000 Principal Building
Agreement and Preliminaries applicable to this contract on the site, to which the employer,
principal agent and agents shall have access at alf times.

3.10 Replace the second reference to "principal agent” with the word “employer”

4.3 No clause

5.1.2 under clause 41- Include reference to 32.6.3; 34.3; 34.4 and 38.5.8 in terms of which the
employer has relained its authority and has not given a mandate to the principal agent
| and in terms of which the employer shall sign all documents

10.5 Add the following as 10.5
Damage to the works -

(1)  Without in any way limiting the contractor’s obligations in terms of the contract, the
cantractor shall bear the full risk of damage to and/or destruction of the works by
whatever cause during construction of the works and hereby indemnifies and holds
harmless the employer against any such damage. The contractor shall take such
precautions and security measures and other steps for the protection and security of
the works as the contractor may deem necessary

{2) The contractor shall at all times proceed immediately to remove or dispose of any
debris arising from damage to or destruction of the works and to rebuild, restore,
replace and/or repair the works

(3) The employer shall carry the risk of damage to or desfruction of the works and
materials paid for by the employer that is the result of the excepted risks as set out
in 10.6

(4) Where the employer bears the risk in terms of this contract, the contractor shall, if
requested to do so, reinstate any damage or destroyed portions of the works and the
costs of such reinstatement shall be measured and valued in terms of 32.0 hereof

10.6 Add the following as 10.6
Injury to Persons or loss of or damage to Properties

(a) The contractor shall be liable for and hereby indemnifies the employer against any
liability, loss, claim or proceeding whether arising in common law or by statute,
consequent upon personal injuries to or the death of any person whomsoever arising
out of or in the course of or caused by the execution of the works unless due to any
act or negligence of any person for whose actions the employer is legally liable

C1.2: CONTRACT DATA -7 - /{7 /Z :7 < ,\>e/:\SIOI" No:2.00 g9

Version date: September 2624



PART C1.2: CONTRACT DATA

{b)  The contractor shall be fiable for and hereby indemnifies the employer against any
liability, loss, claim or proceeding consequent upon loss of or damage to any
moveable, or immovable property or personal property or property contiguous to the
site, whether belonging to or under the control of the employer or any other body or
person, arising out of or in the course of ar by reason of the execution of the works
unless due to any act or negligence of any person for whose actions the employer is
legally liable

() The contractor shall upon receiving a contract instruction from the principal agent
cause the same to be made good in a perfect and workmanlike manner at his own
cost and in default thereof the employer shall be entitled to cause it to be made good
and to recover the cost thereof from the contractor or to deduct the same from |
amounts due to the contractor |

(d)  The contractor shall be responsible for the protection and safety of such portions of
the premises placed under his control by the employer for the purpose of executing
the works until the issue of the certificate of practical completion

(5}  Where the execution of the works involves the risk of removal of or interference with
support to adjoining properties including land or structures or any sfructures to be
altered or added to, the contractor, shali obtain adequate insurance and will remain ‘
adequately insured or insured to the specific iimit stated in the contract against the |
death of or injury to persons or damage to such property consequent on such removal
or interference with the support until such portion of the works has been completed

(6) The contractor shall at all times proceed immediately at his own cost to remove or
dispose of any debris and to rebuild, restore, replace and/or repair such property and
to execute the works

10.7 Add the following as 10.7
HIGH RISK INSURANCE
in the event of the project being executed in a geological area classified as a “High Risk

Area”, thatis an area which is subject to highly unstable subsurface conditions that might
resultin catastrophic ground movement evident by sinkhole or doline formation the following ;

will apply:

110.7 1 Damage to the works !

The contractor shall, from the date on which possession of the site is given to the
contractor until the date of the certificate of practical completion, bear the full risk of and
hereby indemnifies and holds harmless the employer against any damage to and/or
destruction of the works consequent upon a catastrophic ground movement as mentioned
above. The contractor shall take such precautions and security measures and other steps
for the protection of the works as he may deem necessary

When so instructed to do so by the principal agent, the contractor shall proceed
immediately to remove and/or dispose of any debris arising from damage to or destruction
of the works and to rebuild, restore, replace and/or repair the works, at the contractor's ]
own costs

10.7.2 Injury to persons or loss of or damage to property

The contractor shall be liable for and hereby indemnifies and holds harmiess the employer
against any liability, loss, claim or proceeding arising at any time during the period of the
confract whether arising in common law or by statute, consequent upon personal injuries to
or the death of any person whomscever resulting from, arising out of or caused by a
catastrophic ground movement as mentioned above

The contractor shall be liable for and hereby indemnifies the employer against any and all
liabilite, loss, claim or proceeding consesuent upon loss otgg_g_a_ma_ge___‘to,,anvf_r_r\_gyeal_)!_e_, or

C1.2: CONTRACT DATA 8- K. ﬂ 7 A, No:200 ga
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PART C1.2: CONTRACT DATA

immovable property or personal property or property contiguous to the site, whether-]
belonging to or under the control of the employer or any other body or person whomsoever

arising out of or caused by a catastrophic ground movement, as mentioned above, which |
occurred during the period of the contract

| 10.7.3 It is the responsibility of the contractor to ensure that he has adequate insurance to cover |
his risk and liability as mentioned in 10.7.1 and 10.7.2. Without fimiting the contractor's |
obligations in terms of the contract, the contractor shall, within twenty one (21) calendar
days before commencement of the works, submit to the employer proof of such insurance |
policy, if requested to do so ,
i
10.7 4 The employer shall be entitled to recover any and all losses and/or damages of whatever
nature suffered or incurred consequent upon the contractor’s default of his obligations as
setoutin 10.7.1; 10.7.2 and 10.7.3. Such losses or damages may be recovered from the
contractor or by deducting the same from any amounts still due under this contract or under
any other contract presently or hereafter existing between the em ployer and the contractor
and for this purpose all these contracts shall be considered one indivisible whole

14.0 Replace the entire clause 14.0 with the following:

14.0 SECURITY ‘

14.1  In respect of contracts with a contract sum up to R1 million, the security to be provided
by the contractor to the employer will be a payment reduction of five per cent {5%) of the
value certified in the payment certificate (excluding VAT)

'14.1.1 The payment reduction of the value certified in a payment certificate shall he mutatis ‘
mutandi in terms of 31.8(A)

14.1.2 The employer shall be entitled to recover expense and ioss from the payment reduction in |
terms of 33.0 provided that the employer complies with the provisions of 33.4 in which
event the employer's entittement shail take precedence over his obligations to refund the
payment reduclion security or portions thereof to the contractor

| 14.2  In respect of contracts with a contract sum above Rt million, the contractor shall have

' the right to select the security to be provided in terms of 14.3, 14.4, 14.5, 14,6, or 14.7 as
stated in the schedule. Such security shall be provided to the employer within twenty-one
(21) calendar days from the commencement date. Should the contractor fail to select f
the security to be provided or should the contractor fail to provide the employer with the
selected security within twenty-one (21) calendar days from the commencement date, |
the security in terms of 14.7 shall be deemed to have been selected.

14.3  Where the security as a cash deposit of ten per cent (10%) of the contract sum {excluding
VAT) has been selected:

14.3.1 The contractor shall furnish the employer with a cash deposit equal in value to ten per
cent (10%}) of the contract sum (excluding VAT) within twenty-one (21) calendar days
from the commencement date

14.3.2 Within twenty-one (21) calendar days of the date of practical completion of the works |
the employer shall reduce the cash deposit to an amount equal to three per cent (3%) of
the contract value (excluding VAT), and refund the balance to the contractor

14.3.3 Within twenty-one (21) calendar days of the date of final completion of the works the
employer shall reduce the cash deposit to an amount equal to one per cent (1%) of the
contract value (excluding VAT)} and refund the balance to the contractor

14.3.4 On the date of payment of the amount in the final payment certificate, the employer shall
refund the remainder of the cash deposit to the contractor

14.3.5 The employer shall be entitled to recover expense and loss from the cash deposit in terms
__0f 33.0 provided that the employer comolies with the provisions of 33.4 ip which event the
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PART C1.2: CONTRACT DATA

employer’s entitlement shall take precedence over his obligations to refund the cash
deposit security or portions thereof to the contractor ‘

S S— — 1

| 14.,3.6 The parties expressly agree that neither the employer nor the contractor shall be entitled
' fo cede the rights to the deposit to any third party

144 Where security as a variable construction guarantee of ten percent (10%) of the contract
sum (excluding VAT) has been selected:

14.4.1 The contractor shall furnish the employer with an acceptable variable construction
guarantee equal in value to ten per cent (10%) of the contract sum {excluding VAT) within
twenty-one (21) calendar days from the commencement date I

14.4.2 The variable construction guarantee shall reduce and expire in terms of the Variable
Construction Guarantee form included in the invitation to tender !

14.4.3 The employer shall return the variable construction guarantee to the contractor within
fourteen {14} calendar days of it expiring

14.4.4 Where the employer has a right of recovery against the contractor in terms of 33.0, the
employer shall issue a written demand in terms of the variable construction guarantes |

|
14.5 Where security as a fixed construction guarantee of five per cent (5%) of the contract
| sum (excluding VAT}) and a five per cent (5%) payment reduction of the value certified in
! the payment certificate {excluding VAT) has been selected:

| 14.5.1 The contractor shall furnish a fixed construction guarantee to the employer equal in
‘ value to five per cent (5%) of the contract sum (excluding VAT)

‘ | 14.5.2 The fixed construction guarantee shall come into force on the date of issue and shall
expire on the date of the last certificate of practical completion

14.5.3 The employer shall return the fixed construction guarantee to the contractor within !
} fourteen (14) calendar days of it expiring

14.5.4 The paymeni reduction of the value certified in a payment certificate shall be in terms of
31.8(A) and 34.8

14.5.5 Where the employer has a right of recovery against the contractor in terms of 33.0, the
employer shall be entitled to issue a written demand in terms of the fixed construction
‘ guarantee or may recover from the payment reduction or may do both

14.6 Where security as a cash deposit of five per cent (5%) of the contract sum (excluding
VAT} and a payment reduction of five per cent (5%) of the value certified in the payment
certificate (excluding VAT) has been selected:

14.6.1 The contractor shall furnish the employer with a cash deposit equal in value to five per
cent (6%) of the contract sum (excluding VAT) within twenty-one (21} calendar days from
the commencement date

14.6.2 Within twenty-one (21) calendar days of the date of practical completion of the works
the employer shall refund the cash deposit in {otal to the contractor

14.6.3 The payment reduction of the value certified in 2 payment certificate shall be mutatis
mutandi in terms of 31.8(A)

14.6.4 Where the employer has a right of recovery against the contractor in terms of 33.0, the
employer may issue a written notice in terms of 33.4 or may recover from the payment
reduction or may do both

C1.2: CONTRACT DATA -10- K. ﬂj /{( Virsion No.: 200 G5
Versi
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' 14.7 Where security as a payment reduction of ten per cent (10%) of the value certified I fhe
payment certificate {excluding VAT) has been selected:

14.7.1 The payment reduction of the value certified in a payment certificate shall be mutatis
mutandi in terms of 31.8(B)

14.7.2 The employer shall be entitled to recover expense and loss from the payment reduction in
terms of 33.0 provided that the employer complies with the provisions of 33.4 in which
event the employer’s entitiement shall take precedence over his obligations to refund the
payment reduction or portions thereof to the contractor

14.8 Payments made by the guarantor to the employer in terms of the fixed or variable
construction guarantee shall not prejudice the rights of the employer or contractor in
terms of this agreement

14.8  Should the contractor fail to furnish the security in terms of 14.2 the employer, in his sole

discretion, and without notification to the contractor, is entitled to change the contractar’s

| selected form of security to that of a ten per cent (10%) payment reduction of the value
certified in the payment certificate (excluding VAT), whereafter 14.7 shall be applicable

15.1.1 No clause

15.1.2 The security selected in terms of 14.0

15.1.4 Add 15.1.4 as follows:

An acceptable health and safety plan, required in terms of the Occupational Health and
Safety Act, 1993 (Act 85 of 1993), within twenty-one (21) calendar days of
commencement date

16.2.1 Under 41: Amend to read as follows:

i “Give the contractor possession of the site within forty (40) working days of the
contractor complying with the terms of 15.1.4 where a construction work permit is
required in terms of the works or within ten (10) working days where a construction work
permit is not a requirement in terms of the works”

17.1.11 Delete the words “and the appointment of nominated and selected subcontractors”

| 20.1.3 No clause

21.0 Noclause

w | 26.1.2 Add # next to 26.1.2

29.2.5 No clause

31.5.2 Security adjustments in terms of 14.0 or 31.8

' 31.8  Amend as follows:

31.8(A) Where asecurity is selected in terms of 14.1; 14.5or 14.6, the value of the works |
in terms of 31.4.1 and of the materials and goods in terms of 31.4.2 shail be

certified in full. The value certified shall be subject to the following percentage
adjustments:

|
31.8(A).1 Ninety-five per cent (95%) of such value in interim payment certificates issued
up to the date of practical completion

31.8.(A).2Ninety-seven per cent (97%) of such value in interim payment certificates
issued on the date of practical completion and up to but excluding the date of
__final completion

K(’V‘
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I
' ' 31.8(A).3 Ninety-nine per cent (99%) of such value in interim payment certificates issued |
on the date of flnal completion and up to but excluding the final payment
certificate in ferms of 34.6
31.8(A).4 One hundred per cent (100%) of such value in the final payment certificate in
, terms of 34.6 except where the amount certified is in favour of the employer. In
; such an event the payment reduction shall remain at the adjustment level ‘
applicable to the final payment certificate.

31.8(B) Where security is a payment reduction in term of 14.7 has been selected the |
value of the works in terms of 31.4.1 and materials and goods interms of 31.4.2
shall be certified in full. The value certified shall be subject to the following
percentage adjustments: |

31.8(B).1 Ninety per cent (90%) of such value in interim payment certificates issued up to
the date of practical completion ;

31.8(B).2 Ninefy-seven per cent (97%) of such value in interim payment certificates |
issued on the date of practical completion and up to but excluding the date of
final completion )

31.8(B).3 Ninety-nine per cent (99%) of such value in interim payment certificates issued
‘ on the date of final completion and up to but excluding the final payment
i certificate in terms of 34.6 !

31.8(B).4 One hundred per cent (100%) of such value in the final payment certificate in
terms of 34.6 except were the amount certified is in favour of the employer. In
such an event the payment reduction shall remain at the adjustment level
applicable to the final payment certificate 1

I

 31.12  Delete the following: “Payment shall be subject to the employer giving the contractor a
‘ tax invoice for the amount due.” !

32.5.1 Add the following to the end of each of these clauses: “...due to no fault of the
3254 contractor”

and

3257

34.1 Remove #
34.2 Add#nextto 34.2

34.8  The principal agent shall certify one hundred per cent (100%) of the amount of the final |
account in the final payment certificate

34.13  Replace “seven (7) calendar days” with “twenty ane (21) calendar days" and delete the
words: “subject to the employer giving the contractor a tax invoice for the amount due”

36.1  Add the following clauses 36.1.3 to 36.1.5. under 36.1 to read as follows:

36.1.3 refuses or neglects to comply strictly with any of the conditions of contract

36.1.4 estate being sequestrated; liquidated or surrendered in terms of the insolvency faws in
force within the Republic of South Africa

36.1.5 in the judgment of the employer, has engaged in corrupt or fraudulent practices in
competing for or in executing the contract

36.3 Remove reference to “No clause”, and replace “principal agent” with "employer”

o 367 Add the following: “Notwithstanding any clause to the contrar., on cancellalion of this

g #“1
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37.5 agreement either by the employer or the contractor: or for any reason whatsoever,
and  the contractor shall on written instruction, discontinue with the works on a date stated
I 38.7 and withdraw himself from the site. The contractor shall not be entitled fo refuse to
withdraw from the works on the grounds of any lien or right of retention or on the grounds
| of any other right whatsoever”

' 37.3.5 Replace “ninsty (90)" with “one hundred and twenty (120)
and
38.54

39.3.5 Add the following words at the end thereof: “within one hundred and twenty (120) working
days of completion of such a report”

40.2.2 under clause 41 — Replace “one (1) year" with “three (3) years”

40.6 under clause 41 — Remove reference to ne clause

‘ 40.7.1 Change “(10)° to “(15)"
k‘ Add the following to the end thereof:

Whether or not mediation resolves the dispute, the parties shall bear their own costs
concerning the mediation and equally share the costs of the mediator and related costs.

|

42.4.8 J—CONTRACT PARTICIPATION GOALS AND CONTRACT SKILLS DEVELOPMENT GOALS

| The contractor shall achieve in the performance of the contract the following Contract Participation Goals |

in the CPG Section of the Specification of this contract.

|

(CPGs) and Contract Skills Development Goals (CSDG) as described in C3: Scope of Work and C2.1; Pricing ]
Assumptions and in accordance with the feasibility study(where applicable), which forms part of the specifications |

i N | ]

f;__,

|

(b)

C1.2: CONTRACT DATA -13- R .

in accordance with the cidb Standard for Indirect Targeting for Enterprise Development through

in cidb Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 -

Condition of Contract. (Applicable to projects that require 7GB or 7CE cidb grading, i.e. R20 000
‘ 001 and above with a minimum & month construction period)

l the cidb Standard for Developing Skills through Infrastructure Contracts as published in the
Government Gazette Notice No. 43495 of 3 July 2020, as amended in cidb Best Practice Project
| Assessment Scheme Notice No. 43726 of 18 September 2020 as amended in cidb Best Practice
Project Assessment Scheme Notice No. 43726 of 18 September 2020 ~ Condition of Contract.
(Applicable to projects which require cidb Grade 7 and above for all class of works categories, i.e.
| R20 000 001 and above with minimum 12 month construction periad)

a

Failing to acﬁieve the mini-maixmm~ térgeted Contract Skﬁlls Dev‘elopment Go'éi—gnd/or minimum
targeted Contract Skills Development Goat will result in a thirty percent (30%) penalty of the value
' of the portion not achieved, excluding VAT (see example in Annexure B8)

07 b

Vimerime Aaio.

cidb BUILD Programnjrg:- M;nimum Targefed Cohtract Skills Devéﬁ;}mént Goal in accordance with | |

-

Version No.: 2.00

T eme—— P

cidb BUILD Programme; Minimum Targeted Enterprise Development Contract Participation Goal

Construction Works Contracts, No 36190 Government Gazette, 25 February 201 3, as amended !

|

t
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42.0 Part 2: Contract Data provided by the Contractor:

x

| 42.5 CONTRACT DETAILS |

4251 Contractor:
|

Postal address:

Tel: Fax:

TAX / VAT Registration No:

Physical address:

4252 | - P
The accepted contract sum inclusive of tax is R
Amount in words: i =
4253
{31.3] The latest day of the month for the issue of an interim payment certificate:
4254 | - o o

[32.12] The prefiminaries amounts shall be paid in terms of: Alternative A [ ] Alternative B []

4255 | l
[32.12} i The preliminaries amounts shall be adjusted in terms of: Alternative A ] Alternative B []

I

L7 ke
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‘ 4257 The security to be provided by the contractor:
[14]

(a) inrespect of contracts up to R1 million, the contractor will provide security in terms of 14.1

(b} in respect of contracts above R1 million, the contractor wili provide, as security, one of the
following:

(1) cash deposit of 10 % of the contract sum (excluding VAT) Yes [] No[]

| (2) variable construction guarantee of 10 % of the contract sum
(excluding VAT) Yes [] No[]

(3) payment reduction of 10% of the value certified in the
payment certificate (excluding VAT) Yes [ ] No[]

(4) cash deposit of 5% of the contract sum (excluding. VAT)
and a payment reduction of 5% of the value certified in the
payment certificate (excluding. VAT) Yes [ ] No (]

| (5) fixed construction guarantee of 5% of the contract sum
{excluding VAT) and a payment reduction of 5% of the
value certified in the payment certificate
(excluding VAT) Yes[ ] No[} |

| NB. Guarantees submitted ;nust be issued by either an insurance company duly
registered in terms of the Short-Term Insurance Act, 1998 (Act 35 of 1898) or by a bank
duly registered in terms of the Banks Act, 1990 (Act 94 of 1990) on the pro-forma referred

‘ to above. No alterations or amendments of the wording of the pro-forma will be accepted.
l'4258 | The annual building holiday period after the commencement of the construction period-
i [29.7.2)
| From: o
[ 42.6 ' DOCUMENTS ]
4261 ' Contract documents marked and annexed hereto:

Priced bills of quantities: Yes [ ] No [ ] Document marked as:_

‘ Lump sum document: : Yes [ ] No [[] Document marked as:

Guarantees: Yes [ ] No [[] Document marked as:
Contract drawings: Yes [ ] No [[] Document marked as: o
Other documents: Yes [[] No [ (Attach additional pages if more space is required)

|

N,
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APPENDIX A
CALCULATION OF PENALTY

The following calculation of penalty will be based on the tendered amount {excluding tax) of the awarded
contractor and it shall be carried forward to item 42.2.7 of the schedule for works to be completed as a whole
and item 42.2.8 for works {o be completed in sections.

| e TUCEaN RATE PER R100 OF ESTIMATE
| 1 month | 275 cents |
1,5 months 22 cents o
2 months 18,5 cents
2,5 months 135 cents
| 3 “months I L cents B
™35 months ‘ 9,5 cents o .
4 “"months 85 cents
,_4,5__months |75 cemts T
5 months 625 cemts
6 months | 575 _cents
7 months | 475  cents
8 ‘months T cents '
9 ments 37 s
10" months _ 35  cents O
_ 17 months 3 "cents
12 months 1275 cents i
14 months |25 cents
. 15 _months 25T cenis |
16 months .2 cents |
18  months ] 1,76 cents ]
20  months | 1,5 cents
21 months .15 "cents
{24 months 1,257 cents |
.30 "months (1 cent -
36  months i 1 cent
| 42 months | 1 cent

PENALTY PER DAY ROUNDED OFF AS FOLLOWS:

[ RO - RS500 nearest R5 |
!m R501 - R 1000 nearest R10 |
{ R1001 - R5000 nearest R 50 i
._R5001 and above , nearest R100

EXAMPLE
Contract sum = R2 500 000 (excluding tax)
Construction period = 12 months
R2 500000 x 0.0275
100
= R687.50/Calendar day
Therefore rounded off to the nearest R10.00 = R690.00/Calendar day

Version No.: 2.0G 71
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APPENDIX B
PENALTY FOR NOT ACHIEVING MINIMUM CPG AND CSDG EXAMPLE

1. Minimum Targeted Enterprise Development Contract Participation Goal

f_/'\ i Project Value . R 120000 000 00 ‘
"‘ B. Mmlmum 5% CPG Targeted Enterpnse Development . R 6 000 000, 00

| 9. | CPG Achieved* ) e R 4000000,00
i Shortfall B /R 2 000 000,00 | ,00

E Penalty applicable as per Contract Data (D X 30%) R ) B_OO _OO0,00J

*amount sub-contracted andfor amount for joint venture partner for targeted enterprise/s
2. Minimum Targeted Contract Skills Development Goal

—_— it e AT L N

| A. | Contract amount (Excl. VAT and allowances) R 95 000 000,00
'B. Minimum 0,5% CSDG (GB Contracor) R 47500000
C. | CSDG Achieved* B R 40000000
| D. | Shortfall - R 75 000,00 |
| E. Penalty applicable as per Contract Data (D x 30%) | R 2250000 |

* Actual CSDG training requirement value after award upon selecting method/s of training and appointment of

beneficiaries

%7
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Project

Employer

C2.1.1
C21.11

C2.1.1.2

C2.1.1.3

C21.14

C2.1.1.5

C21.1.6

C2.1 PRICING ASSUMPTIONS
JBCG Series 2000

Construction of lkageng New Police Station: North West Province

South African Police Service Reference 1 19/1/9/1/26TB (24)

BILLS OF QUANTITIES

The bills of quantities document forms part of and must be read and priced in
conjunction with all the other documents forming part of the contract documents, the
standard conditions of tender, scope of work, conditions of contract, specifications,
drawings, and all other relevant documentation

The prices and rates to be inserted by the {enderer in the bills of quantities shall be the
full inclusive prices to be paid by the employer for the work described under the several
items, and shall include full compensation for all costs and expenses that may be
required in and for the completion and maintenance during the defects liability period of
all the work described and as shown on the contract drawings as well as all overheads,
profits, incidentals and the cost of all general risks, liabilities and obligations set forth or
implied in the documents on which the tender is based

Each item shall be priced and exiended to the “total’ column by the tenderer, with the
exception of the items for which only rates are required, or items which already have
prime cost amount or provisional sum affixed thereto. If the tenderer omits to price any
items in the bills of quantities, then these items will be considered to have a nil rate or

price

The tenderer is cautioned against using any quantities appearing in these bills of
quantities for the purpose of ordering material, it is done at its own risk and no liability
whatsoever will be admitted by the employer or agent for the correctness of such
quantities. Unless otherwise stated, items are measured net in accordance with the
contract drawings, and no allowance is made for waste

The prices and rates to be inserted by the tenderer in the bills of quantities shall be the
full inclusive prices o be paid by the employer for the work described. Such prices and
rates shall cover all costs and expenses that may be required in and for the execution of
the work described, and shall cover the cost of all general risks, liabitities, and obligations
set forth or implied in the documents on which the tender is based, as well as overhead
charges and profit. Market-related prices shall be inserted as these will be used as a
basis for the assessment of payment for additiocnal work that may have to be carried out

A price or rate is to be entered against each item with the unit stated in the bills of
guantities, whether the quantities are stated or not. An item against which no rate is/are
entered, or if anything other than a rate or a nil rate {for example, a zero, a dash, or the
word “included” or abbreviations thereof) is entered against an ifem, it will also be
regarded as a nil rate having been entered against that item, i.e. that there is no charge
for that item. The tenderer may be requested to clarify nil rates or items regarded as
having nil rates, and the employer may also perform a commercial risk analysis with
regard to the reasonableness of such rates prior to the award of a tender

Ln
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C21.14.7 The tenderer shall fill in rates for all items where the words “rate only’ appear in the “Total”
column. “Rate Only” items have been included where:

(a) variations of specified components in the make-up of a pay item may be
expected; and

{b) no work under the item is foreseen at the tender stage but the possibility
that such work may be required is not excluded

C21.1.8 For ‘Rate Only” items no quantities are given in the "quantity” column but the quoted rate
shall apply in the event of work under this item being required. The tenderer shali
however note that in terms of the tender data, the tenderer may be asked to reconsider
any such rates that the employer may regard as unbalanced

C21.19 Descriptions in the bills of quantities are abbreviated and comply generally with those
in the principles contained in the latest version of the Standard System for Measuring
Building Work issued by the Association of South African Quantity Surveyars. It is the
intention that the abbreviated descriptions be fully described when read with the
applicable measuring system and the relevant preambles and/or specifications.
However, should the full intent and meaning of any description not be clear, the tenderer
shall, before submission of his tender, call for a written directive from the principal agent,
failing which it shall be assumed that the contractor has allowed in his pricing for
materials and workmanship in terms of national best practice

C2.1.1.10 The quantifies set out in these bills of quantities are approximate and do not necessarily
represent the actual amount of work to be done. The quantities of work accepted and
certified for payment will be used to determine payments due, not the quantities given in
the bills of quantities

c2.1.1.11 The tenderer shall be deemed to have inspected and examined the site and its
surroundings and information available in connection therewith and to have satisfied
himself before submitting his tender (as far as is practicable) as to:

(a) the form and nature of the site and its surroundings, including subsurface
conditions,

{b) the hydrological and climatic conditions,

(c) the extent and nature of work and materials necessary for the execution and
completion of the works,

(d} the means of access to the site and the accommodation he may require

(e) and, in general, shall be deemed to have obtained alt information (as far as
is practicable) as to risks, contingencies, and all other circumstances which
may influence or affect his tender”

C2.1.2 CORRECTIONS OF ENTRIES

c2.1.2.1 Incorrect entries shall not be erased or obliterated with correction fluid but must be
crossed out neatly. The correct figures must be entered above or adjacent fo the deleted
entry, and the alteration must be initialled by the tenderer

C2.1.3 DISCREPANCIES IN PRICING DOCUMENT

C2.1.3.1 Descriptions referred to in these bills of quantities are intended for reference purposes
only and where discrepancies between the bills of quantities items the drawings and
the specification document occur, the drawings and specification shall take preference.
Such discrepancies shall be brought to the attention of the employer and failure to do

Ll \
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C2.1.4
C2.1.41

c2.1.5
C2.1.5.1

C2.1.6

C2.1.61

Cc2162

C2.1.63

C2.1.7

C2.1.71

C2.1.7.2

C2173

so shall indemnify the employer and/or his agents against any additional costs, etc.
resulting from such discrepancies

CONTRACT PRICE ADJUSTMENT PROVISIONS ~ COST FLUCTUATIONS

Where contract price adjustment provisions {CPAP) do not apply to this tender in terms
of the contract data, the tenderer should make provision in the pricing document for
possible price increases during the contract period. No additional claims for CPAP in this

regard shall be entertained

TRADE NAMES

Tenderer's attention is drawn to the fact that wherever trade names or references ta any

.catalogue have been made in these bills of quantities, it is purely to establish a standard

for required material
LABOUR-INTENSIVE WORK
If applicable as per paragraph C3.10 of part C3: Scope of Warks;

Labour intensive work is specified in the bilis of quantities and indicated by “LI” either
in a separate column or as a prefix or suffix against every item so designated, the
contractor must price for and include in rates. Contractors are expected to use their
initiative to identify additional activities that can be done labour-intensively to comply with
the set minimum labour intensity target. Allowance must be made for submitting monthly
reports illustrating the value of the works executed under labour-intensive works

The items marked with the letters “LI* are not necessarily an exhaustive list of all the
activities which must be done by hand, and this clause does not over-ride any of the
requirements in the generic labour-intensive specification in the C3: Scope of Works

Payment for items which are designated to be constructed labour-intensively {either in
this schedule or in the C3: Scope of Works) will not be made unless they are constructed
using labour-intensive methods. Any unauthorised use of plant to carry out work which
was to be done labour-intensively will not be condoned and any works so constructed

will not be certified for payment
CONTRACT PARTICIPATION GOALS (CPG)
Minimum % Targeted Enterprise Development Goal Applicable: Yes No [}

If yes;

The tenderer must, in the performance of this contract achieve the following Contract
Participation Goals {CPGs} as indicated below

Provision for pricing of compliance with the achieving the CPGs is made in the Project
Assessment Scheme section of the bills of quantities and it is explicitly pointed out that
all requirements in respect of the aforementioned are deemed to be priced thereunder
and no additional claims in this regard shall be entertained

A provisional amount has been allowed for within the Project Assessment Scheme
section in the bills of quantities for the Minimum Targeted Enterprise Development CPG
in the execution of this project as described in part C3: Scope of Works. The provisional
amount allowed is for the appointment of a development coordinator, mentor, training
service providers, and training of the beneficiary enterprises

R o e
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C2174

C21.75

C2.1.8

C2.1.8.1

Cz2.1.8.2

C2.1.83

C2.1.84

C2.1.9
C2.1.81

c2.1.10
C2.1.10.1

1 *Sub-Total A* ir. the Final Summary is In fine with the definltior: of Sub-totat in the Staroard for Deve'oping Skifts through Infrastruciure Conlracts, publisheq in Gazetle
Notice 48491 of 28 Apit 2023

The tenderer shall price his/her profit and attendance, ali inclusive of associated costs to
the contractor for implementation. Allowance must be made for submitting reports to the
employer's representative on a monthly basis in terms of monthly and accumulative
targets achieved with audited supporting documentation

The cost of the mentor is deemed to be included in item 2 of the project assessment
scheme section of the bills of quantities

CONTRACT SKILLS DEVELOPMENT GOALS {CSDG)
Minimum % Contract Skiils Development Goal Applicable: Yes X No []

If yes;

The tenderer shall determine the CSDG as per ltem 7 of the Project Assessment Scheme
section of the bills of quantities, expressed in Rand, which shall be the “Sub-Total A"
amount in the final summary muitiplied by a 0.5% factor as stipulated in Table 2 of the
Standard for Developing Skills through Infrastructure Contracts, published in Gazette
Notice 48491 of 28 April 2023 as amended for the General Building (GB) class of
construction works

Notwithstanding the type of training opportunity Method selected, the CSDG amount
determined will be for the following items;

(a) Stipends payable to the beneficiaries

(b} Appointment of training coordinator

(c) Appointment of mentor (subject to the method selected)
(d) Appointment of training service providers

The contractor shall price his profit and attendance (all inclusive of associated costs to
the contractor for implementation and reporting), based on the provisional amount in
the Project Assessment Scheme section in the bills of quantities

The contractor shall complete a separate bills of quantities upon the award of the
project and identification of the respective beneficiaries and the appointment of the
training coordinator, mentor, and training service providers of which the cost will be offset
against the allowance in item 8 of the Project Assessment Scheme section in the bills
of quantities in line with Table 3 of the Standard for Developing Skills through
Infrastructure Contracts, published in Gazette Notice 48491 of 28 April 2023 as amended

PENALTIES FOR NON-COMPLIANCE TO CPG AND CSDG

Penalties for non-compliance with CPGs and CSDG are sfipulated in item 42.4.8(c) of
part C1.2: Centract Data and will be included in the JBCC recovery statement and

payment certificate
UNITS OF MEASUREMENT

The units of measurement indicated in the bills of quantities are metric units. The
following abbreviations may appear in the bills of quantities:

number

millimetre No

mm

Per Quarter

m mefre PerQ

v«j‘
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km = kilometre PC = Prime Cost Amount
m? = square metre kg = kilogram

m? = cubic metre t = ton (1 000 kg)

KW = kilowatt % = per cent

ny W

C2.1: PRICING ASSUMPTIONS -5- Version No.: 0.00
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C2.2: BILLS OF QUANTITIES

In accordance with the ASAQS Standard System of Measuring Building Work 7t Edition as amended

Project : Construction of tkageng New Police Station
Employer :  South African Police Service
Tender No. :  [Tender Number]

Project Code o NA



lkageng New Police Station
Portion 4 of ERF 6934 lkageng Ext. 4

Item J" Amount
No
| BILL NO, 1
PRELIMINARIES

MEANING OF TERMS "TENDER / TENDERER"

Any reference to the words "Tender” or “Tenderer" herein and/or in any other
documentation shall be construed to have the same meaning as the words "Bid” or "Bidder”

PRELIMINARIES

The JBCC Preliminaries Code 2103, May 2005 edition for use with the JBCC Principal
Building Agreement Edition 4.1 Code 2101, March 2005 is taken to be incorporated herein.
The tenderer is deemed to have referred to these documents for the full intent and meaning
of each clause. These clauses are refemmed to by number and heading only. Where
standard clauses or options are not applicable to the contract such modifications or
corrections as are necessary are given under each relevant clause. Where an item is not
relevant to this specific contract such item is marked. "N/A" signifying "Not Applicable".

PRICING OF PRELIMINARIES

Should Option A, as set out in clause B10.3.1 hereinafter be used for the adjustment of
preliminaries then each item priced is o be allocated to one or more of the three categories
Fixed, Value Related or Time Related and the respective amounts entered in the spaces
provided under each item

ltems not priced in these Preliminaries shall be deemed to be included elsewhere in these
Bills of Quantities.

SECTION A: JBCC PRINCIPAL BUILDING AGREEMENT

DEFINITIONS
1t A1 DEFINITIONS AND INTERPRETATION

Clause 1.0 Clause

1.1 Definition of "Commencement Date" is added:

"COMMENCEMENT DATE" means the date that the agreement, made in terms of the
Form of Offer and Acceptance, comes into effect

Clause 1.1 Definition of "Construction Guarantee" is amended by replacing it with the
following:

Carried Forward R
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Brought Forward

"CONSTRUCTION GUARANTEE" means a guarantee at call obtained by the contractor
from an institution approved by the employer in terms of the employer's construction
guarantee form as selected in the schedule

Clause 1.1 Definition of "Construction Period" is amended by replacing it with the
following:

"CONSTRUCTION PERIOD" means the period commencing on the possession of site by
the contractor and ending on the date of practical completion

Clause 1.1 Definition of "Corrupt Practice" is added:

"CORRUPT PRACTICE" means the offering, giving, receiving or soliciting of anything of
value to influence the action of a public cofficial in the procurement process or in contract

exscution.
Clause 1.1 Definition of "Fraudulent Practice” is added:

"FRAUDULENT PRACTICE" means a mispresentation of facts in order to influence a
procurement process in the execution of a contract to the detriment of any tenderer and
includes coliusive practice among tenderes (prior to or after the tender submission)
designed to establish tender prices at artificial non-competifive levels and to deprive the
tenderer of the benefits of free and open competition.

Clause 1.1 Definition of "Interest” is amended by replacing it with the following:
*INTEREST” means the interest rates applicable on this contract, whether specifically
indicated in the relevant clauses or not, will be the rate determined by the Minister of
Finance, from time to time, in terms of section 80(1)(b) of the Public Finance Management
Act. 1999 (Act No. 1 of 1999).

Clause 1.1 Definition of "Principal Agent" is amended by replacing it with the following:

| "PRINCIPAL AGENT" means the person or entity appointed by the employer and named

in the schedule. In the event of a principal agent not being appointed, then all the duties
and obligations of a principal agent as detailed in the agreement shall be fulfilled by a
representative of the employer as named in the schedule.

Clause 1.1 Definition of "Security" is amended by replacing it with the following:

"SECURITY" means the form of security provided by the contractor, as stated in the
schedule, from which the employer may recover expense or loss

Clause 1.6 is amended by replacing the words "prepaid registered post, ielefax or e-mail"
with "prepaid registered post or telefax"

Clause 1.6.4 is amended by replacing it with the following:

Carried Forward
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| No clause

OBJECTIVE AND PREPARATION
A2 OFFER, ACCEPTANCE AND PERFORMANCE

Ciause 2.0

A3 DOCUMENTS

Clause 3.0

Clause 3,2.1 is amended by replacing”14.1" with “14.0"

Clause 3.7 is amended by the addition of the following:

The contractor shall supply and keep a copy of the JBCC Series 2000 Principal Building
Agreement and Preliminaries applicable to this contract on the site, to which the employer,

principal agent and agents shali have access at all times

Clause 3.10 is amended by replacing the second reference to "principal agent” with the
word "employer"’

A4 DESIGN RESPONSIBILITY
Clause 4.0
Clause 4.3 is amended by replacing it with the following:

No clause

AS EMPLOYER'S AGENTS

Clause 5.0
Clause 5.1.2 is amended to include clauses 32.6.3, 34.3, 34.4 and 38.5.8

Carried Forward
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As SITE REPRESENTATIVE

Clause 6.0

A7 COMPLIANCE WITH REGULATIONS

Clause 7.0

Note: A separate clause has been included in Section C : Specific Preliminaries of the
bilis of quantities / lump sum document for the contractor to have the opportunity to
price for all the requirements of the Occupational Health and Safety Act, Construction
Regulations and Health and Safety Specification

A8 WORKS RISK

Clause 8.0

A% INDEMNITIES

Clause 9.0

A10  WORKS INSURANCES

Clause 10.0

Clause 10.0 is amended by the addition of the following clauses:

10.5 Damage to the Works

{a) Without in any way limiting the contractor’s obligations in terms of the contract, the

contractor shall bear the full risk of damage lo and/or destruction of the works by
whatever cause during construction of the works and hereby indemnifies and holds
harmless the employer against any such damage. The contractor shall take such
precautions and security measures and other steps for the protection and security
of the works as the contractor may deem necessary

(b) The contractor shall at all times proceed immediately to remove or dispose of any
debris arising from damage to or destruction of the works and to rebuild, restore,
replace and/or repair the works

Carried Forward
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|
{€) The employer shall carry the risk of damage to or destruction of the works and
material paid for by the employer that is the result of the excepted risks as set out
in10.6

(d) Where the employer bears the risk in terms of this contract, the contractor shall, if
requested to do so, reinstate any damage or destroyed portions of the works and
the costs of such reinstatement shall be measured and valued in terms of 32.0
hereof

10.6 Injury to Persons or loss of or damage to Properties

{a) The contractor shall be liable for and hereby indemnifies the employer against
any liability, loss, claim or proceeding whether arising in common law or by statute,
consequent upon personal injuries to or the death of any person whomsoever
arising out of or in the course of or caused by the execution of the works unless
due to any act or negligence of any person for whose actions the employer is

iegally liable

{b} The contractor shall be liable for and hereby indemnifies the employer against
any liability, loss, claim or proceeding consequent upon loss of or damage to any
moveable or immovable or personal property or property contiguous to the site,
whether belonging to or under the control of the employer or any other body or
person, arising out of or in the course of or by reason of the execution of the works
unless due to any act or negligence of any person for whose actions the employer

is legally liable

(3] The contractor shall, upon receiving a contract instruction from the principal
agent, cause the same to be made good in a perfect and workmanlike manner at
his own cost and in default thereof the employer shall be entitled to cause it to be
made good and to recover the cost thereof from the contractor or to deduct the
same from amounts due to the contractor

(d) The contractor shall be responsible for the protection and safety of such portions
of the premises placed under his conirol by the employer for the purpose of
executing the works until the issue of the certificate of practical completion

(€) Where the execution of the works involves the risk of removal of or interference
with support to adjoining properties including land or structures or any structures to
be altered or added to, the contractor shall obtain adequate insurance and will
remain adequately insured or insured to the specific limit stated in the contract
against the death of or injury to persons or damage to such property consequerit on
such removal or interference with the support until such portion of the works has
been completed

(f) The contractor shall at all times proceed immediately at his own cost to remove or |
dispose of any debris and to rebuild, restore, replace andfor repair such property
and to execute the works

Carried Forward R
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10.7 High risk insurance

In the event of the project being executed in a geological area classified as a "High Risk
Area”, that is an area which is subject to highly unstable subsurface conditions that might
result in catastrophic ground movement evident by sinkhole or doline formation the

following will apply:
10.7.1 Damage to the works

The contractor shall, from the commencement date of the works until the date of the
certificate of practical completion bear the full risk of and hereby indemnifies and holds
harmless the employer against any damage to and/or destruction of the works consequent
upon a calastrophic ground movement as mentioned above. The contractor shall take
such precautions and security measures and cther steps for the protection of the works as
he may deem necessary

When so instructed to do so by the principal agent, the contractor shall proceed
immediately to remove and/or dispose of any debris arising from damage to or destruction
of the works and to rebuild, restore, replace and/or repair the works, at the contractor's

own costs

10.7.2 Infury to persons or loss of or damage to property

The contractor shall be liable for and hereby indemnifies and holds harmless the
employer against any liability, loss, claim or proceeding arising at any time during the
period of the contract whether arising in common law or by statute, consequent upon
personal injuries to o the death of any person whomsoever resulting from, arising out of or
caused by a catastrophic ground movement as mentioned above

The contractor shall be ligble for and hereby indemnifies the employer against any and all
liability, loss, claim or proceeding consequent upon loss of or damage to any moveable or
immovable or personal property or property contiguous to the site, whether belonging to or
under the control of the employer or any other body or person whomsoever arising out of
or caused by a catastrophic ground movement, as mentioned above, which occurred during
the period of the contract

10.7.3 It is the responsibility of the contractor to ensure that he has adequate insurance to
cover his risk and liability as mentioned in 10.7.1 and 10.7.2. Without limiting the
contractor’s obligations in terms of the contract, the contractor shall, within twenty one
{21) calendar days of the commencement date but before commencement of the works,
submit to the employer proof of such insurance policy, if requested to do so

Carried Forward
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10.7.4 The employer shall be entitled to recover any and all losses and/or damages of
whatever nature suffered or incurred consequent upon the contractor's default of his
obligations as set out in 10.7.1; 10,7.2 and 10.7.3. Such losses or damages may be
recovered from the contractor or by deducting the same from any amounts still due under
this contract or under any other contract presently or hereafter existing between the
employer and the contractor and for this purpose all these contracts shall be considered

one indivisible whole

Fixed: Value related: Time telated:

A11  LIABILITY INSURANCES

Clause 11.0

A12  EFFECTING INSURANCES

Clause 12.0

A13.0 No clause
A14 SECURITY

Clause 14.0

Clauses 14.1 - 14.8 are amended by replacing them with the following:

14.1 in respect of contracts with a contract sum up to R1 million, the security to be
submitted by the contractor to the employer will be as a payment reduction of five per
cent (5%) of the value certified in the payment certificate (excluding VAT)

14.1.1 The payment reduction of the value certified in a payment certificate shall be
mutatis mutandi in terms of 31.8(A)

14.1.2 The employer shall be entitled to recover expense and loss from the payment
reduction in terms of 33.0 provided that the employer complies with the provisions of 33.4
in which event the employer’s entitlement shall take precedence over his obligations to
refund the payment reduction security or portions thereof to the contractor

14.2 In respect of contracts with a contract sum above R1 million, the contractor shall
have the right to select the security to be provided in terms of 14.3, 14.4, 14.5, 14.6, or
14.7 as stated in the schedule. Such security shall be provided to the employer within
twenty one (21} calendar days from commencement date. Should the contractor fail to
select the security to be provided or should the contractor fail to provide the employer
with the selected security within twenty one (21) calendar days from commencement
date, the security in terms of 14.7 shall be deemed to have been selected.

Carried Forward
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| 14.3 Where security as a cash deposit of ten per cent (10%) of the contract sum
(excluding VAT) has been selected:

14.3.1 The contractor shall furnish the employer with a cash deposit equal in value to ten
per cent (10%) of the contract sum (excluding VAT) within twenty one (21) calendar days
from commencement date

14.3.2 Within twenty one (21) calendar days of the date of practical completion of the
works the employer shall reduce the cash deposit to an amount equal to three per cent
| {3%) of the contract value (excluding VAT), and refund the balance to the contractor

14.3.3 Within twenty one (21) calendar days of the date of final completion of the works
the employer shall reduce the cash deposit to an amount equal to one per cent (1%) of the
confract value (excluding VAT) and refund the balance to the contractor

14.3.4 On the date of payment of the amount in the final payment certificate, the
employer shall refund the remainder of the cash deposit to the contractor

14.3.5 The employer shall be entitied to recover expense and loss from the cash deposit in
terms of 33.0 provided that the employer complies with the provisions of 33.4 in which
event the employer’s entitlement shall take precedence over his obligations to refund the
cash deposit security or portions thereof to the contractor

14.3.6 The parties expressly agree that neither the employer nor the contractor shall be 1
entitled to cede the rights to the deposit to any third party

14.4 Where security as a variable construction guarantee of ten percent (10%) of the ‘
contract sum (excluding VAT) has been selected: |

14.4.1 The contractor shall furnish the employer with an acceptable variable construction
guarantee equal in value to ten per cent (10%) of the contract sum (excluding VAT) within
twenty one (21) calendar days from commencement date

14.4.2 The variable construction guarantee shall reduce and expire in terms of the Variable |
| Construction Guarantee form included in the invitation to tender '

14.4.3 The employer shall return the variable construction guarantee to the contractor |
within fourteen (14) calendar days of it expiring

14.4.4 Where the employer has a right of recovery against the contractor in terms of 33.0,
the employer shall issue a written demand in terms of the variable construction guarantee |

14.5 Where security as a fixed construction guarantee of five per cent (5%) of the contract |
sum {excluding VAT) and a five per cent (5%) payment reduction of the value certified in
the payment certificate (excluding VAT) has been selected:

14.5.1 The contractor shail furnish a fixed construction guarantee to the employer equal in
value to five per cent (5%) of the contract sum (excluding VAT)

Carried Forward R
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Brought Forward R

14,5.2 The fixed construction guarantee shall come into force on the date of issue and
shall expire on the date of the last certificate of practical completion

14.5.3 The employer shall return the fixed construction guarantee to the contractor
within fourteen (14) calendar days of it expiring

14.5.4 The payment reduction of the value certified in 2 payment certificate shall be in
terms of 31.8 (A) and 34.8

14.5.5 Where the employer has a right of recovery against the contractor in terms of 33.0,
the employer shall be entitled to issue a written demand in terms of the fixed construction
guarantee or may recover from the payment reduction or may do both

14.6 Where security as a cash deposit of five per cent (%) of the contract sum
{excluding VAT) and a payment reduction of five per cent (5%) of the value certified in the
payment certificate (excluding VAT) has been selected:

14.6.1 The contractor shall furnish the employer with a cash deposit equal in value to five
per cent (5%) of the contract sum (excluding VAT) within twenty one (21) calendar days
from commencement date

14.6.2 Within twenty one {(21) calendar days of the date of practical completion of the
works the employer shall refund the cash deposit in total to the contractor

14.6.3 The payment reduction of the value certified in a payment certificate shall be
mutatis mutandi in terms of 31.8(A)

14.6.4 Where the employer has a right of recovery against the contractor in terms of 33.0,
the employer may issue a written nofice in terms of 33.4 or may recover from the payment
reduction or may do both

14.7 Where security as a payment reduction of ten per cent (10%) of the value certified in
the payment certificate (excluding VAT) has been selected:

14.7.1 The payment reduction of the value certified in a payment certificate shall be
mutatis mutandi in terms of 31.8(B)

14.7.2 The employer shall be entitled to recover expense and loss from the payment
reduction in terms of 33.0 provided that the employer complies with the provisions of 33.4

in which event the employer’s entitiement shall take precedence aver his obligations to | ‘
refund the payment reduction or portions thereof to the contractor

14.8 Payments made by the guarantor to the employer in térms of the fixed or variable
construction guarantee shall not prejudice the rights of the employer or contractor in
terms of this agreement '

Carried Forward R
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14.9 Should the contractor fail to furnish the security in terms of 14.2, the employer, in
his sole discretion and without noftification to the contractor, is entitled to change the
contractor’s selected form of security to that of a ten per cent (10%) payment reduction of
the value certified in the payment certificate (excluding VAT), whereafter 14.7 shall be

applicable

EXECUTION
A15  PREPARATION FOR AND EXECUTION OF THE WORKS

Clause 15.0
Clause 15.1.1 is amended by replacing it with:

No Clause

Clause 15.1.2 is amended by replacing it with:

The security selected in terms of 14.0

Clause 15.1 is amended by the addition of the following clause;

15.1.4 An acceptable health and safety plan, required in terms of the Occupational Health
and Safety Act, 1993 (Act 85 of 1293), within twenty one (21} calendar days of
commencement date

Clause 15.2.1 is amended by replacing it with the following clause:

"Give the contractor possession of the site within forty (40) working days of the
contractor complying with the terms of 15.1.4 where a construction work permit is

required in terms of the warks or within ten (10) working days where a construction
work permit is not a requirement in terms of the works”

A16  ACCESS TO THE WORKS

Clause 16.0

Carried Forward
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A17  CONTRACT INSTRUCTIONS

Clause 17.0

Clause 17.1.11 is amended by deleting the words "and the appointment of nominated and
selected subcontractors”

A18  SETTING OUT OF THE WORKS

Clause 18.0

A19  ASSIGNMENT

| Clause 19,0

A20 NOMINATED SUB-CCNTRACTORS
Clause 20.0
Clause 20.1.3 is amended by replacing it with the following:

No Clause

Note: See item B9.1 hereinafter for adjustment of attendance on nominated
subcontractors executing work allowed for under provisional sums

A21  SELECTED SUBCONTRACTORS
Clause 21.0
Clause 21 is amended by replacing it with:

No Clause

Carried Forward
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A22 EMPLOYER'S DIRECT CONTRACTORS |
Clause 22,0
Fixed:...cccoovrnennns Value related..............c...... Time related:......cccoveeii
A23 CONTRACTOR'S DOMESTIC SUBCONTRACTORS
Clause 23.0
Fixed:..oovnrirenonns Value related:.................... Time related:.......ccccoeeneene
COMPLETION
A24 PRACTICAL COMPLETION
Clause 24.0
Fixed:.cccoeririnnians Value related..................... Time refated..........ccccc..
A25 WORK'S COMPLETION
Clause 25.0
Fixed: ..o Value related:.........ccccrnen e Time related....................
A26  FINAL COMPLETION
Clause 26.0
Clause 26.1.2is amended by inserting "#" next to 26.1.2
Fixed:.......coevrmveeane Value refated.................... Time related.................. 1
A27 LATENT DEFECTS LIABILITY PERIOD |
Clause 27.0
Fixed:.....ccecvemmrees Value related:........cc.ocenee. Time related:.....c.ccvenvene
A28 SECTIONAL COMPLETION
Clause 28.0
Fixed:....oocccnnarinnn Value related............cco..e. Time related:..........cccrueeee.
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A28  REVISION OF DATE FOR PRACTICAL COMPLETION
Clause 29.0
Clause 29.2.5 is amended by replacing it with: 1|

No clause

A3¢ PENALTY FOR NON-COMPLETION

Clause 30.0

PAYMENT
A31  INTERIM PAYMENT TO THE CONTRACTOR

Clause 31.0
Clause 31.5.2 is amended by replacing "14.7.1" with "14.0"
Clause 31.8 is amended by replacing it with the following two alternative clauses:

Alternative A

31.8(A) Where a security is selected in terms of 14.1; 14.5 or 14.6, the value of the works
in terms of 31.4.1 and materials and goods in ferms of 31.4.2 shall be certified in full. The
value certified shall be subject to the following percentage adjustments:

31.8(A}.1 Ninety five per cent (85%) of such value in interim payment certificates issued
up to the date of practical completion

31.8(A).2 Ninety seven per cent (97%) of such value in interim payment certificates issued
on the date of practical completion and up to but excluding the date of final completion

31.8(A}.3 Ninety nine per cent (99%) of such value in interim payment certificates issued
on the date of final completion and up lo but excluding the final payment certificate in
terms of 34.6 |

31.8(A).4 One hundred per cent (100%) of such value in the final payment certificate in
terms of 34.6 except where the amount certified is in favour of the employer. in such an
event the payment reduction shall remain at the adjustment level applicable to the final
payment certificate

Alternative B

Carried Forward R|
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31.8(B) Where security is a payment reduction in terms of 14.7 the value of the works in
terms of 31.4.1 and materials and goods in terms of 31.4.2 shall be certified in full. The
value certified shall be subject to the following percentage adjustments:

31.8(B).1 Ninety per cent (90%) of such value in interim payment certificates issued up to
the date of practical completion

31.8(B).2 Ninety seven per cent (97%) of such value in interim payment certificates issued
on the date of practical completion and up to but excluding the date of final completion

31.8(B).3 Ninety nine per cent (99%) of such value in interim payment certificates issued
on the date of final completion and up to but excluding the final payment certificate in
terms of 34,6

31.8(B).4 One hundred per cent (100%) of such value in the final payment certificate in

terms of 34.6 except where the amount certified is in favour of the employer. In such an
event the payment reduction shall remain at the adjustment level applicable to the final

payment certificate
Clause 31.12 is amended by deleting the following:

Payment shall be subject to the employer giving the contractar a tax inveice for the
amount due

Fixed: Value refated: ‘Time related:
A32 ADJUSTMENT TO THE CONTRACT VALUE

Clause 32,0

Clauses 32.5.1, 32.5.4 and 32.5.7 are amended by the addition of the following at the end
of the sentence:

*due to no fault of the contractor”

A33 RECOVERY OF EXPENSE AND LOSS

Clause 33.0

Fixed: Value related: Time related:__
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A34  FINAL ACCOUNT AND FINAL PAYMENT
Clause 34.0

Clause 34.1 is amended by removing “#" next to 34.1
Clause 34.2 is amended by removing "#" next to 34.2

Clause 34.8 is amended by deleting the words "where security as a fixed construction
guarantee in terms of 14.4 has been selected or where payment reduction has been
applied in terms of 14.7.1"

Clause 34.13 is amended by replacing “seven (7) calendar days" with "twenty one (21)
calendar days” and deleting the words “subject to the employer giving the contractor a

tax invoice for the amount due”

Fixed:.....covvvrerarens Value related:........cccccevereen Time related.....................

A35 PAYMENT TC OTHER PARTIES

Clause 35.0
Fixed:....ooooovveinreees Value refated:.........ccorinnnne Time related......covccovivnne
CANCELLATION

A36 CANCELLATION BY EMPLOYER - CONTRACTOR’S DEFAULT
Ciause 36.0

Clause 38.1 is amended by the addition of the following clauses:

36.1.3 refuses or neglects to comply strictly with any of the conditions of contract

36.1.4 estate being sequestrated, liquidated or surrendered in terms of the insolvency laws
in force within the Republic of South Africa

36.1.5 in the judgement of the employer, has engaged in corrupt or fraudulent practices
in competing for or in executing the contract

Clause 36.3 is amended by removing the referance to “No clause” and replacing the words
“principal agent” with “employer”

Clause 36.0 is amended by the addition of the following clause:

Carried Forward
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36.7 Notwithstanding any clause to the contrary, on cancellation of this agreement either
by the employer or the contractor; or for any reason whatsoever, the contractor shall on
written instruction, discontinue with the works on a date stated and withdraw himself from |
the site. The contractor shall not be entitled to refuse to withdraw from the works on the
grounds of any lien or right of retention or on the grounds of any other right whatsoever

A37 CANCELLATION BY EMPLOYER - LOSS AND DAMAGE

Clause 37.0

Clauses 37.3.5 is amended by replacing "ninety (80) with "one hundred and twenty (120})"

Clause 37.0 is amended by the addition of the following clause:

37.5 Notwithstanding any clause fo the contrary, on cancellation of this agreement either
by the employer or the contractor; or for any reason whatsoever, the contractor shall on
written instruction, discontinue with the works on a date stated and withdraw himself from

the site. The contractor shall not be entitled to refuse to withdraw from the works on the
grounds of any lien or right of retention or on the grounds of any other right whatsoever

A38 CANCELLATION BY CONTRACTOR - EMPLOYER’S DEFAULT
Clause 38.0
Clauses 38.5.4 is amended by replacing "ninety (80) with "one hundred and twenty {120)"

Clause 38.0 is amended by the addition of the following clause:

38.7 Notwithstanding any clause to the contrary, on cancellation of this agreement either
by the employer or the contractor; or for any reason whatsoever, the contractor shall on
written instruction, discontinue with the works on a date stated and withdraw himself from
the site. The contractor shall not be entitled to refuse to withdraw from the works on the
grounds of any lien or right of retention or on the grounds of any other right whatsoever

A39  CESSATION - CANCELLATION OF THE WORKS

Clause 39.0

Clauses 39.3.5 is amended by the addition of the following at the end of the sentence
“within ohe hundred and twenty (120) working days of completion of such a report”

Carried Forward R
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A40  DISPUTE SETTLEMENT

Clause 40.0

Clause 40.2.2 is amended by replacing "one (1) year” with "three (3) years”
Clause 40.6 is amended by removing the reference to:

No clause

Clause 40.7.1 is amended by replacing "(10)" with “(15) and by the addition of the
following:

Whether or not mediation resolves the dispute, the parties shall bear their own cost
concerning the mediation and equally share the costs of the mediator and related costs

SUBSTITUTE PROVISIONS
A41  STATE CLAUSES

Clause 41.0
Fixed:.....coorrvrneees Value related.........coce....... Time related:..........ceuu......
CONTRACT VARIABLES

THE SCHEDULE
A42 PRE-TENDER INFORMATION
Clause 42.0

Tenderers are referred to the Contract Data

SECTION B: JBCC PRELIMINARIES

1: DEFINITIONS AND INTERPRETATION

Definitions and interpretation

See also clause A1.0 of Section A for additional anfor amended definitions which shall
apply to this Section

Carried Forward

\J_;JJ\
a K
(Lj

Bill No. 1
Preliminaries

R

97



44

45

46

47

48

49

50

51

52

53

lkageng New Police Station
Portion 4 of ERF 6934 [kageng Ext. 4

Brought Forward

2: DOCUMENTS

Checking of documents

Fixed:...o.coovrevenens Value related............ernvems Time related:.........cc.o.c.....
Provisional bills of quantities

Fixed: ... Value related........ccocoeee Time related:.........
Availabliity of construction documentation

Fixed:......oovnineene. Value related:................... Time related....................
Interests of agents

Fixed:...cocovrenenns Value related:.................... Time refated.......cccoennne
Priced documents

Fixed: ..., Value related:..........ccoou.e.. Time related:....................
Tender submission

Clause 2.6 is amended by replacing "JBCC Form of Tender” with "Invitation to Bid: (PA-32)"

Fixed:...cooocvvinrenns Value related..................... Time related:....................
3: THE SITE

Defined works area

Fixed: ..o cvvceninnes Value related..................... Time related.....................
Geotechnical investigation

Fixed:...coooreennnn. Value related:.................... Time related:.......ccovvrueee.
Inspection of the site
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Previous work - defects

4: MANAGEMENT OF CONTRACT

Management of the works

Fixed:....ccoo e Value related.................... Time related:....................
Progress meetings
Fixed:.......coooen.. Value related..................... Time related:....................
Technical meetings
Fixedi.ooiena. Value related..................... Time related:....................

Project Steering Committee meetings

The contractor must provide access to the site and a dedicated and secured meeting
space for project steeting commitiee members for the duration of the project.
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Labour and plant records

5: SAMPLES, SHOP DRAWINGS AND MANUFACTURERS’ INSTRUCTIONS

Brought Forward R/

lkageng New Police Station
Portion 4 of ERF 6934 Ikageng Ext. 4

Samples of materials

Fixed:...coonivvirerenn.. Value related:.................... Time related..........
Workmanship samples
Fixed:.cvovrererinee Value related:.................... Time related..........

Fixed:......oovereeeee. Value related..................... Time related:...................

Compliance with manufacturer's instructions

6: TEMPORARY WORKS AND PLANT

Depasits and fees

Fixed:......corverininne Value related..................... Time related:.........
Advertising
Fixed:...ovvvvrnminneenn, Value related:................... Time related:.........
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