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TENDERING PROCEDURES

Notice and Invitation to Tender

The words “tender” and “bid” in this document or any documents referred to in this document are
interchangeable and are deemed to have the same meaning, similarly the words “tenderer” and
“tendering Service Provider” are interchangeable and are deemed to have the same meaning.
Unless inconsistent with the context, the masculine gender includes the feminine and neuter
genders and vice versa, and the singular includes the plural and vice versa. In this document,
words and expressions signified in the text by the use of capital initial letters, shall have the
meanings defined in the Standard Professional Services Contract except where the context
otherwise requires.

The Government of the Republic of South Africa in its Department of Public Works invites tenders
for the provision of PROFESSIONAL ARCHITECTURAL SERVICES as further fully described in
C3 Scope of Services hereof.

COLLECTION OF TENDER DOCUMENTS

X Bid documents are available for free download on the Departmental website and on the e-
Tender portal.

X Alternatively; Bid documents may be collected during working hours at the following address
Physical address: CGO Building
Cnr. Madiba and Bosman Street
PRETORIA

Tender documents may be collected on working days between 07:30 and 12:45 and between
13:30 and 15:30. A non-refundable deposit of R 200.00 is payable, in cash only, on collection of
the tender documents.

Queries relating to these documents may be addressed to the Employer’s authorised and
designated representative who is the departmental project manager:

Ms. Lizelle Coetzee

Tel no: 012 406 1733
Cell no: 083 633 3606
Email: Lizelle.coetzee@dpw.gov.za

Physical address: CGO Building
Cnr. Madiba and Bosman Street
PRETORIA

Postal address:  Private Bag X65
PRETORIA
0001

The closing time for receipt of tenders is 07 November 2025 at 11:00 am as advertised on the e-
Tender portal and the Departmental website. Telephonic, facsimile, electronic and late tenders
will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in
T1.2 Tender Data.

Tender Data
Standard Conditions of Tender

The conditions of tender are the Standard Conditions of Tender as contained in Annexure C of
the Construction Industry Development Board Standard for Uniformity in Engineering and
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Construction Works Contracts as per Government Notice No. 423 published in Government
Gazette No. 42622 of 8 August 2019 and as amended from time to time.

The Standard Conditions of Tender is not included in this tender document. Tenderers must
obtain it on the CIDB's Website at:
http://www.cidb.org.za/procurement/orocurement toolbox/cidb pub/default.aspx

The Standard Conditions of Tender make several references to the Tender Data for details that
apply specifically to this tender. The Tender Data shall have precedence in the interpretation of
any ambiguity or inconsistency between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced to the clauses marked [C] in the Standard
Conditions of Tender to which it mainly applies.

By submitting a tender in response to T1.1 Notice and Invitation to Tender above, the tenderer
binds himself to a pactum de contrahendo (contract aimed at conclusion of another contract), the
terms of which are contained in the Standard Conditions of Tender and T1.2 Tender Data.

| Clause
number
| [C.1.1] The Employer is the Government of the Republic of South Africa in its Department of
| Public Works & Infrastructure.
[ [C.1.2] For this Contract the single volume approach is adopted.

This procurement document has been formatted and compiled under the headings for a single
volume approach as contained in table 5 of the CIDB’s “Standard for Uniformity in Construction
Procurement.”

The tendering Service Provider’s attention is specifically drawn to the T2 Returnable Documents
identified in the T2.1 List of Returnable Documents and in the T2.2 Returnable Schedules. The
Returnable Documents must be obtained and the Returnable Schedules must be completed by
a tenderer when submitting a tender. The tenderer must complete these documents, including
the “Offer” document in C1.1 Form of Offer and Acceptance, and deliver his tender back to the
Employer bound as it was received.

The tender document, issued by the Employer, comprises the following separate identifiable
documents collectively forming the “Tender Document in a single volume”:

The Tender

T1: Tendering Procedures
T1.1 Notice and Invitation to Tender
T1.2 Tender Data

T2: Returnable Documents
T2.1 List of Returnable Documents
T2.2 Returnable Schedules

The Contract

C1: Agreement and Contract Data
C1.1 Form of Offer and Acceptance
C1.2 Contract Data

C2: Pricing Data
C2.1 Pricing Assumptions
C2.2 Activity Schedule

C3: Scope of Services

C4: Site Information
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[C.1.4] The Employer’s agent for the purpose of this tender is deemed to be the authorised and
designated representative of the Employer, who will be the departmental project manager as
noted in T1.1.6 Notice and Invitation to Tender.

[C.2.1] Tenders will only be considered for acceptance if (i.e. will only be regarded as responsive

if):
1.

The tendering Service Provider is an architectural business undertaking, which is under
the fulltime supervision of a registered professional architect/s in terms of the Architectural
Professions Act, 2000 (Act no 44 of 2000), owning the majority shares or voting power, as
determined by the South African Council for the Architectural Profession in its Code of
Professional Conduct, and who will hereafter be referred to as registered principals of
the business undertaking.

or

The tendering Service Provider is a multidisciplinary professional practice, that also
practices architectural work, which architectural division/section is under the fulltime
supervision of a registered professional architect, as determined by any of the relevant
professional Councils, where applicable, for cases pertaining to multi-disciplinary
practices/business undertakings, in their respective Codes of Professional Conduct, in
terms of number, shareholding and voting power, who are registered correspondingly in
terms of the

Architectural Professions Act, 2000 (Act no 44 of 2000),

Landscape Architectural Profession Act, 2000 (Act no 45 of 2000),

Engineering Profession Act, 2000 (Act no 46 of 2000),

Construction and Project Management Profession Act, 2000 (Act no 48 of 2000)

and/or

Quantity Surveying Profession Act, 2000 (Act no 49 of 2000),
and who will hereafter be referred to as registered principals of the practices.

For architectural services in the multidisciplinary professional practice the minimum
requirement is for the architectural division/section to be under fulltime direct supervision
of a registered professional architect/s who is/are registered in terms of the Architectural
Professions Act, 2000 (Act no 44 of 2000), and who will hereafter be referred to as
registered principals of the business undertaking.

Copies of certificates or other documentation clearly proving current professional
registration with the relevant council, including registration numbers, of all the registered
principals mentioned in 1 above are included with the tender as part of the returnable
documentation.

Where applicable and in order to determine that the bidder is indeed a multidisciplinary
professional practice, copies of certificates or other documentation clearly providing
current professional registration with the relevant council, including registration numbers
of the director(s) based in South Africa of the legal entity mentioned in 1 above are to be
included with the tender as part of the returnable documentation. Two or more professional
disciplines would qualify as a multidisciplinary professional practice.

The information, required in respect of 1 and 2 above, has been provided for all Service
Providers tendering in consortium or joint venture;

All registered professional architects, of whom the same documentation as in 2 above has
been included in the tender of the tendering Service Provider, has been listed in C1.2.3,
clause 7.1.2 Key Persons;

[The Employer retains the right to verify current professional registration required in terms
of 2, 3 and 4 above with the relevant council as part of the tender evaluation process. In
the event of any such person not currently being registered with the relevant council,
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it will render the tender as unacceptable (i.e. non-responsive) and excluded from

further consideration.]

5. All Returnable Documents mentioned in T2: Returnable Documents (T2.1 List of
Returnable Documents and T2.2 Returnable Schedules) have been included in the tender.

6. Method to be used to calculate points for specific goals

6.1 For procurement transaction with rand value greater than R2 000,00 and up to

R1 Million (Inclusive of all applicable taxes) the specific goals listed below are

applicable.
Serial | Specific Goals Preference Documentation to be submitted
No Points Allocated | by bidders to validate their
out of 20 claim
1. An EME or QSE which is at 10 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn
people (Mandatory) Affidavit where applicable.
2. Located in a specific Local 2 e Official Municipal Rates
Municipality or District Statement which is in the
Municipality or Metro or name of the bidder.
Province area for work to be Or
done or services to be e Any account or statement
rendered in that area which is in the name of the
(Mandatory) bidder.
Or
e Permission To Occupy from
local chief in case of rural
areas (PTO) which is in the
name of the bidder.
Or
e Lease Agreement which is
in the name of the bidder.
3. An EME or QSE which is at 4 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn
women (Mandatory) Affidavit where applicable.
4, An EME or QSE which is at 2 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn
people with disability Affidavit where applicable.
(Mandatory) and
e Medical Certificate
indicating that the disability
is permanent.
Or
e South African Social
Security Agency (SASSA)
Registration indicating that
the disability is permanent.
Or
e National Council for
Persons with Physical
Disability in South Africa
registration (NCPPDSA).
5. An EME or QSE which is at 2 ¢ ID Copy and SANAS
least 51% owned by black Accredited BBBEE

youth (Mandatory)

Certificate or Sworn
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Affidavit where
applicable.

6.2 For procurement transaction with rand value greater than R1 Million and up to R50

Million (Inclusive of all applicable taxes) the specific goals listed below are

applicable.

Serial | Specific Goals Preference Documentation to be

No Points Allocated | submitted by bidders to

out of 20 validate their claim

1. An EME or QSE or any 10 o SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.

(Mandatory)

2. Located in a specific Local 2 e Official Municipal Rates
Municipality or District Statement which is in the
Municipality or Metro or name of the bidder.
Province area for work to be
done or services to be Or
rendered in that area
(Mandatory) s Any account or statement

which is in the name of the
bidder.

Or

e Permission To Occupy from
local chief in case of rural
areas (PTO) which is in the
name of the bidder.

Or

e Lease Agreement which is in
the name of the bidder.

3. An EME or QSE or any 4 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit

: owned by black women where applicable.
(Mandatory)

4. An EME or QSE or any 2 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people with where applicable.
disability (Mandatory)

and

e Medical Certificate indicating
that the disability is
permanent.

Or

e South African Social
Security Agency (SASSA)
Registration indicating that
the disability is permanent.

Or
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National Council for Persons
with Physical Disability in South
Africa registration (NCPPDSA).

An EME or QSE or any
entity which is at least 51%
owned by black youth
(Mandatory)

¢ ID Copy and SANAS
Accredited BBBEE

Certificate or Sworn Affidavit

where applicable.

6.3 For procurement transaction with rand value greater than R50 Million (Inclusive of

all applicable taxes) the specific goals listed below are applicable.

Serial | Specific Goals Preference Documentation to be submitted
No Points Allocated | by bidders to validate their claim
out of 10

1. An EME or QSE or any 4 | « SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.
(Mandatory)

2. Located in a specific Local 2 e Official Municipal Rates
Municipality or District Statement which is in the
Municipality or Metro or name of the bidder.
Province area for work to be
done or services to be Or
rendered in that area
{(Mandatory) e Any account or statement

which is in the name of the
bidder.

Or

¢ Permission To Occupy from
local chief in case of rural
areas (PTO) which is in the
name of the bidder.

Or

e Lease Agreement which is in
the name of the bidder.

3. An EME or QSE or any 2 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black women where applicable.
(mandatory)
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4.[] | An EME or QSE which is at 2 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people with disability where applicable.
(Mandatory)
and

¢ Medical Certificate indicating
that the disability is
permanent.

Or

s South African Social Security
Agency (SASSA)
Registration indicating that
the disability is permanent.

Or
National Council for Persons

with Physical Disability in South
Africa registration (NCPPDSA).

OR
5.1 | An EME or QSE which is at + D copy and SANAS
least 51% owned by black Accredited BBBEE
youth (Mandatory Certificate or Sworn Affidavit

where applicable.
NB. (The use of this goal is

mandatory however the
BSC must select either
one of the two and not
both)

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africa by birth
or descent; or (b) became citizens of the Republic of South Africa by naturalisation - (i) before 27 April 1994; or (ii)

on or after 27 April 1994 and who would have been entitied to acquire citizenship by naturalisation prior to that date.
{BROAD-BASED BLACK ECONOMIC EMPOWERMENT ACT No 25899, 2003 of 9 JANUARY 2004).

7. Functionality criteria
Assessing this tender in terms of Functionality is applicable.

Functionality will be applied to test the capability and capacity of the tenderer, such criteria
are used to establish minimum requirements where after bids will be evaluated solely on
the basis of price and preference. Failure to meet minimum functionality score will result in
the tenderer being disqualified.

When applicable:

(& The tendering Service Provider has provided the required
information/documentation to enable an evaluation panel to perform functionality as
described in 6.2(b) and upon scoring, a risk assessment as described in 6.2(c)
hereafter and referred to in T2.1 — sub paragraph 3;
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(b) Tender offers are judged by an evaluation panel in terms of functionality, which

functionality will be evaluated against the following criteria on a scoring system of 1

to 5, weighted as indicated:

Functionality criteria:’

Weighting

1. EXPERIENCE OF COMPANY. Attach valid reference letters or

completion letters (not letters of appointment) not older than 10 years,
to substantiate project experience in urban design.

7 or more Projects = 5 Points
6 Projects = 4 Points

5 Projects = 3 Points

4 Projects = 2 Points

3 Projects = 1 Point

0, 1 or 2 projects = 0 Points

20

factor:

2. EXPERIENCE OF LEAD PROFESSIONAL ARCHITECT. A lead
Professional Architect registered with the South African Council for
the Architectural Profession (SACAP).

1. Lead Prof. Architect with more than 7 years'’ experience post
registration = 5 Points

2. Lead Prof. Architect with 7 years' post registration experience = 4
points

3. Lead Prof. Architect with 6 years' post registration experience = 3
points

4. Lead Prof. Architect with less than 6 years’ experience post
registration =0

30

' 3. SUPPORTING PROJECT TEAM EXPERIENCE (PROFESSIONAL):

Years of experience of the required resources.

1. Supporting project team with more than 4 years’ experience post
registration = 5 points

2. Supporting team with 4 years’ experience post registration = 4
points

3. Supporting team with 3 years’ experience post registration =3
points

4, Supporting team with less than 3 years’ experience post
registration =0

The team is scored according to the team member with the least
number of years of experience

20

4. EXPERIENCE: FACILITIES MANAGEMENT SPECIALIST: Years of
experience of the required supporting resource.

1. Supporting resource with more than 7 years’ experience post
qualification = 5 points

2. Supporting resource with 7 years’ experience post qualification =
4 points

3. Supporting resource with 6 years' experience post qualification =
3 points

4, Supporting resource with less than 6 years' experience post
qualification = 0

20

' The points allocated to each functionality criterion should not be generic but should be determined separately for each tender on a

case by case basis.

10
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5. FINANCIAL CREDIBILITY: Service provider should provide a Bank
Rating Letter from a banking institution which is not older than 3
months not a bank statement, letter of good standing or proof of
bank account.
1. Bank Rating of ‘A’ § Points
2. Bank Rating of 'B" 4 Points 10
3. Bank Rating of 'C’ 3 Points
4. Bank Rating of 'D’ 2 Points
5. Bank Rating of 'E’ 1 Point
6. No Bank Rating Letter 0 Points
In case of a joint venture, the Lead Company's Bank Rating Letter
will be considered when awarding point(s)
Total 100 Points

(Weightings will be multiplied by the scores allocated during the evaluation process to
arrive at the total functionality points)

[ Minimum functionality score to qualify for further evaluation: 60

L

Tenderers who fail to achieve the minimum functionality score will render the tender as
unacceptable and will be excluded from further consideration

(c) Risk assessment in terms of Risk to the Employer

Tender offers are judged by an evaluation panel in terms of risk to the Employer. Such risk
will be evaluated against technical and commercial risk criteria listed below. Such risk will
be evaluated against the criteria listed below. Each criterion carries the same weight /
importance and will be evaluated individually by the Bid Evaluation Committee appointed
on the project. An assessment of unacceptable risk on any single criterion will constitute
unacceptable risk for the award as a whole, resulting in the tender to be disqualified and
removed from further consideration.

In order for the evaluation reports to be prepared by the Bid Evaluation Committee, the
Tenderer is obliged to provide comprehensive information on form DPW-09 (PSB). Failure
to complete the said form will cause the tender to be declared non-responsive and removed
from any further consideration. Information provided in the returnable documentation must
be provided in sufficient detail to enable the evaluation panel to evaluate the risk criteria
set out below.

The Employer reserves the right to request further clarification, elucidation, additional
documentation / information, etc. as may be required to evaluate the tender. The afore-
mentioned can also entail that the persons, named in the schedule of Key Persons (C1.2.3
Data provided by the Service Provider, clause 7.1.2), be invited to an interview.

The information must be provided by the Tenderer within the stipulated time as determined
by the Bid Evaluation Committee, failing which the tender offer will mutatis mutandis be
declared non-responsive.

11
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The risk criteria are as follows:
Technical risks:

Criterion 1: Experience on comparable projects during the past 10 years.

The tendering Service Provider's experience on comparable projects during the past 10
years. The number of current and previous comparable projects performed by the Tenderer
as per the evaluation report prepared by the Bid Evaluation Committee, based on its
research and inspection of a representative sample of the Tenderer’s current and previous
work as reflected on form DPW-09 (PSB), as well as, if necessary, of any additional work
executed by the Tenderer, not reflected on form DPW-09 (PSB).

Aspects to be regarded as “comparable” includes (but may be extended according to
circumstances): size of projects (measured against monetary value or other project
quantifying parameters), nature of projects (building, engineering, high/low rise, etc.),
locality/area of execution (site-specific influences, knowledge of local conditions, etc.),
complexity of project, projects for similar client department irrespective of end purpose of
buildings/facilities created or in progress of being created and time scales of projects
(normal, fast track, etc.) and stage of its/their development.

[An opinion will be formed by each of the members of an evaluation panel according to
his/her assessment of the experience and performance of the tendering Service Provider
from information submitted with the tender (in written-, report- and/or brochure format),
and upon further investigations/reference checks that may be performed, for which
purpose the tendering Service Provider must include names and contact particulars of
present and previous Employers to whom services are/were rendered. The Employer
retains the right to contact references not mentioned by the tendering Service Provider.
Members of the evaluation panel will discuss their respective risk perceptions in order to
reach consensus, failing which the specific risk will be put to the vote. No risk
assessment will be performed for this criterion in the absence of relevant
information with the tender and will therefore render the tender as unacceptable
and will be excluded from further consideration.]

Criterion 2: Contractual commitment and quality of performance on comparable
projects during the past 10 years.

Adherence to contractual commitments and quality of performance of comparable current
and previous projects performed by the Tenderer on comparable projects during the past
10 years as per the evaluation report prepared by the Bid Evaluation Committee, based
on its research and inspection of a representative sample of the Tenderer’s current and
previous work as reflected on form DPW-09 (PSB), as well as, if necessary, of any
additional work executed by the Tenderer, not reflected on form DPW-09 (PSB).

Aspects to be considered include but not limited to time management & programming,
quality of detailed designs, extent of variations to scope due to shortcomings in original
designs, compliance to relevant regulations, personnel resources & technical experience
of representatives, turnover in representatives, decision making & problem solving skills,
promptness and quality of contract administration in terms of reporting and issuing
contract documents, attending site meetings, scope management, leadership and
accountability, conformance to specification and quality compliance, risk Identification and
mitigation, all with respect to specific aspects of the project / comparable projects and the
project tendered for.

[An opinion will be formed by each of the members of an evaluation panel according to
his/her assessment of the experience and performance of the tendering Service Provider
from information submitted with the tender (in written-, report- and/or brochure format),
and upon further investigations/reference checks that may be performed, for which
purpose the tendering Service Provider must include names and contact particulars of
present and previous Employers to whom services are/were rendered. The Employer
retains the right to contact references not mentioned by the tendering Service Provider.

12
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Members of the evaluation panel will discuss their respective risk perceptions in order to
reach consensus, failing which the specific risk will be put to the vote. No risk
assessment will be performed for this criterion in the absence of relevant
information with the tender and will therefore render the tender as unacceptable
and will be excluded from further consideration.]

Criterion 3: Suitably qualified and appropriately experienced human resources
Allocation of suitably qualified and appropriately experienced human resources, both in
respect of principals and/or other staff (professional, technical and/or administrative) of
the tendering Service Provider to the project, as described in the schedule of Key Persons
in terms of clause 7.1.2 of the General Conditions of Contract, as proof that the tendering
Service Provider will be able to react/respond appropriately to the Services required
herein. The Company Organogram with CV’s and certified ID’s of all principals and
employed workforce as well as proof of Professional Registration will be verified. Current
and future workload of the tenderer in relation to capacity and capability will also be
considered. The tenderer should demonstrate that he or she possesses the necessary
professional and technical qualifications, and professional and technical competence in
relation to the scope of work and service to be rendered.

[An opinion will be formed by each of the members of an evaluation panel according to
his/her assessment of the qualifications and experience of the human resources allocated
to the project in terms of the Key Persons (C1.2.3 Data provided by the Service Provider,
clause 7.1.2), from information contained in curriculum/curricula vitae submitted with the
tender. Members of the evaluation panel will discuss their respective risk perceptions in
order to reach consensus, failing which the specific risk will be put to the vote. No risk
assessment will be performed for this criterion in the absence of relevant
information / curricula vitae with the tender and will therefore render the tender as
unacceptable and will be excluded from further consideration.]

Criterion 4: Proof of Professional Indemnity Insurance

Confirmation of the required level of professional indemnity insurance specified in terms
of Contract Data clause 5.4.1 (C1.2.3 Data provided by the Service Provider).

[If confirmation/proof of professional indemnity insurance is not duly confirmed in C1.2.3
Data provided by the Service Provider, the risk to Employer will be regarded as
unacceptable and render the tender unacceptable on grounds of not being to specification.
The Employer retains the right to request documentary proof of such insurance as part of
the tender evaluation process. Unconfirmed professional indemnity insurance will
render the tender as unacceptable in terms of risk to the Employer and will be
excluded from further consideration.]

Criterion 5: Attendance of compulsory bid clarification meeting, if applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory
bid clarification meeting or proof of attending the compulsory virtual meeting by a suitably
qualified and experienced representative of the tendering Service Provider in terms of
clause [C.2.7] (T1.2 - Tender Data).

[Non-attendance, if compulsory in terms of [C.2.7], will be regarded as a risk to the
Employer in that salient information required for tender purposes would not have been to
the knowledge of the tendering Service Provider, rendering any resultant tender to be
incomplete. Non-attendance will render the tender a risk to the Employer and will
therefore be excluded from further consideration.

In the event of the clarification meeting not being compulsory, this risk criterion will not be
applicable.]

Commercial risks:

13
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The financial viability assessment evaluates the risk over the life of the service contract
period, as to whether the tenderer will be able to deliver the goods and services which are
specified in the contract and / or be able to fulfil guarantees or warranties provided for in
the contract in order to complete the project successfully for the amount tendered.

Aspects to be considered include but not limited to, the respective rates tendered, bank
rating, financial capability and capacity whether the tenderer has or has access to
sufficient financial resources to deliver the goods or services described in the tender
documentation (including fulfilling any guarantees or warranty claims), whether the
tenderer is not subject to any current or impending legal action (either formal proceedings
or notification of legal action) which could impact on the financial standing of the tenderer
or the delivery of the goods or services, management accounts / financial report from
auditors as proof of current liquidity, and company or any parent company or investor
guarantee/s and financial statements.

[An opinion will be formed by each of the members of an evaluation panel according to
his/her assessment of the financial viability of the amount tendered in order to render the
service. Members of the evaluation panel will discuss their respective risk perceptions in
order to reach consensus, failing which the specific risk will be put to the vote. No risk
assessment will be performed for this criterion in the absence of relevant
information/ curricula vitae with the tender and will therefore render the tender as
unacceptable and will be excluded from further consideration.]

Other project specific risk criteria are not applicable

Note: Any tender not complying with all of the above-mentioned stipulations will be
regarded as non-responsive and will therefore not be considered for further evaluation.

[C.2.7]

A tender clarification meeting will be held in respect of this tender by way of a physical meeting.

Attendance of said clarification meeting is compulsory.

The particulars for said tender clarification meeting are:

Location: Laboria House Building, Corner Hill and Oxford Streets, East London
Venue: Laboria House, East London (-33.022070, 27.905532)

Date: 27 October 2025

Starting time: 11:00

[C.2.13.3
]

Each tender offer communicated on paper shall be submitted as an original. Each page of the
tender document shall be initialled by the Authorised Signatory as per the Resolution of
the Board of Directors, Consortia or Joint Venture in terms of PA15.1, PA15.2 or PA15.3.

[C.2.13.4
]

Delete the last sentence of the paragraph: “Signatories for ... of the tender offer.”

[C.2.135
|

The Employer's addresses for delivery of tender offers are as advertised in the Tender Bulletin.
In addition, the following identification details must be provided on the back of the envelope:
Tenderer’'s name, contact address and telephone number
and in the top left corner on the back of the envelope:
"Tender no. H25/019Al”
"WCS no. WCS057084”
"Tender for Architectural Services".

[C.2.13.6
]

A two-envelope procedure will not be followed.

[C.2.15]

The closing time for submission of tenders is on 7 November 2025 at 11:00 am..

[C.2.16]

The tender validity period is 84 days from date of tender closure.

[C.2.19]

The tenderer shall provide access for inspections to his offices as may be required by the
Employer.
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Tender no H25/019Al
WCS 57084

[C.2.22] Not a requirement.

| [C.2.23] The tenderer is required to submit with his tender all documents listed in T2 Returnable
' Documents, T2.1 and T2.2.

| [C.3.4] The time and location for opening tender offers are:

Time: tenders will be opened immediately or as soon as possible after the closing time as
advertised on the Departmental website and eTenders Portal;

Location: Room 121, Department of Public Works and Infrastructure, Central Government
Offices, North Wing, Cnr Madiba and Bosman Street, Pretoria

[C.3.5] A two-envelope procedure will not be followed.

[C.3.9.3] | Omit the wording and replace with the following:

“Notify the tenderer of all errors, omissions and/or rate imbalances that are identified in the
tender offer and request the tenderer to, within a stipulated time, accept the total of prices as
corrected in accordance with C.3.9.4.”

[C.3.9.4] | Omit the wording of the first sentence and replace with:
“In cases where tender offers contain errors, omissions and/or rate imbalances, these are to be

corrected as follows:”

| Add sub-paragraph c) as follows:

| “c) If the tenderer does not accept the corrected tender offer, or cannot reach consensus with
the Employer on a corrected tender offer, the tenderer is to be classified as not
acceptable/non-responsive and removed from further contention.”

[C.3.11] The procedure for the evaluation of responsive tenders is Method 2: Financial Offer and
Preference.

[C.3.17] The number of paper copies of the signed contract to be provided by the employer is one.

15



T2:

T21

T2.2

T2.21

Tender No. H25/019Al
WCS no. 57084

RETURNABLE DOCUMENTS

This tender document in its entirety, all returnable documents which must be attached to
this tender document, and all returnable schedules must be returned when the tender is
submitted.

List of Returnable Documents (to be obtained/compiled by the tenderer and attached to this
tender). All documents must be duly completed and signed where applicable.

1. Copies of present registration, with the registration numbers, of all the registered principals
and professionals mentioned under T1.2 Tender Data, clause [C.2.1], item 2, as well as in
C1.2.3 Data provided by the Service Provider, clause 7.1.2 Key Persons, with the South
African Council for the Architectural Profession as “Professional Architects”.

2. Avalid original or certified copy of B-BBEE status level verification certificate.
3. Anexposition, with necessary annexures, in suitable format and in sufficient detail, providing
all the information necessary for the evaluation panel to be able to evaluate the functionality

and risk set out in T1.2 Tender Data, clause [C.2.1].

Returnable Schedules (all bound into this tender document — to be completed by tenderer)
All documents must be duly completed and signed where applicable.

SUBSTANTIVE COMPLIANCE RESPONSIVENESS CRITERIA

Failure to submit fully completed documents as stated hereunder shall result in the tender
offer being disqualified from further consideration:

Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit
tenders.

X X

Tender offer must be properly received on the tender closing date and time specified on the |
invitation, completed either electronically (if issued in electronic format), or by writing legibly in
non-erasable ink. (All as per Standard Conditions of Tender).

Use of correction fluid is prohibited.

Submission of signed Form of Offer and Acceptance (C1.1)

O 0| X

Submission of DPW-09 (PSB): Particulars of Tenderer's Projects.

X

Submission of fully completed (C2.2.2) Activity Schedule for Value Based Fees OR (C2.2.3)
Activity Schedule for Time Based Fees, whichever is applicable in accordance with C2.1.1.1.

Submission of acceptable Professional Indemnity insurance as per C1.2.3

Provide proof of valid professional registration, qualification, CV’s and other documentation
relating to registered principals and key personnel as contained in C2.1 (2) and 7.2.

O

Bidders must comply with DPW-21 (PSB): Record of Addenda to tender documents, if any.

10

X

Submission of DPW-16.1 (PSB): Tender Clarification Meeting Certificate signed by the
authorised official and completion of bid briefing attendance register.

11

Registration on National Treasury's Central Supplier Database

i12

X X

A lead Professional Architect (SACAP) with a minimum of 6 years' expe_rience post
registration. -
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Tender No. H25/019Al
WCS no. 57084

Required additional registered professional resources with a minimum of 3 years' experience
post registration.

b) Professional Civil Engineer/Technologist (sewer, water, roads and stormwater, traffic
specialist) ECSA
c) Professional Civil Engineer/Technologist (structural) ECSA
d) Geomatics Professional/Technologist Land Surveyor SAGC
e) Geomatics Professional/Technologist Engineering Surveyor SAGC/Professional
Architect SACAP
13| X | Professional Civil Engineer/Technologist (geotechnical specialist) ECSA/ Professional
Natural Scientist (geotechnical specialist) SACNASP
a) Professional Electrical Engineer/Technologist ECSA
h) Professional Town Planner SACPLAN
i) Professional/Technologist Landscape Architect SACLAP
) Professional Quantity Surveyor SACQSP
k) Conveyancing Attorney LPC
)] Environmental Assessment Practitioner EAPASA
Note: Submission of the complete professional team is compulsory. Failure to include all of
the listed professional team will result in disqualification
Required additional resource with a minimum of 6 years' experience post qualification.
14| X |a) Property Management Specialist in Facilities Management.
Note: Submission of the resource is compulsory. Failure to include the resource will result in
disqualification.
15 | [
16 | O

T2.2.2 ADMINISTRATIVE RESPONSIVENESS CRITERIA

The Employer reserves the right to request further information regarding the undermentioned criteria.
Failing to submit further clarification and/or documentation within 7 calendar days from request will
disqualify the tender offer from further consideration.

Any correction to be initialled by the person authorised to sign the tender documentation as per

1 X | PA15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of
Consortia or JV's.
Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or
2 X | consortium/joint venture, authorising a dedicated person(s) to sign documents on behalf of the
firm / consortium / joint venture.
3 4 All parts of tender documents submitted must be fully completed in ink and signed where
= | required.
4 | X | Submission of (PA-11): Bidder’s disclosure
5 Xl | Submission of PA-16.1 (PSB): Ownership Particulars
6 Submission of documentation relating to risk assessment criteria as contained in C 2.1 of
<! | T1.2 Tender Data.
7 Xl | Data provided by the Service Provider (C1.2.3) fully completed.
8 B | Submission of (PA 40): Declaration of Designated Groups
Submission of proof of Registration on National Treasury’s Central Supplier Database (CSD).
9 insert the Supplier Registration Number on the form of offer, including proposed sub-
consultants if any
10| X Upon request, submission of fingerprints obtainable from local SAPS including any other
additional documentation and information required for vetting purposes.
Upon request, submission of a fully completed security clearance application form with
11 | [0 | supporting documentation and information as required. The security clearance form will be

provided by the Employer for projects requiring a security clearance.

17



Tender No. H25/019Al
WCS no. 57084

12 | X | Submission of signed Form of Offer and Acceptance (C1.1)

13| X Provide proof of valid professional registration, qualification and CV's relating to registered
principals and key personnel as contained in C2.1(2) and 7.2

14| X Provide proof of valid qualification and CVs as contained in C2.1(2) and 7.2:
1. Property Management Specialist in Facilities Management.

15 Provide proof of Professional Indemnity Insurance as per C1.2.3.
Provide completed DPW-09 (PSB): Particulars of Tenderer’s Projects aligned to valid :

16 | [X] | reference letters or completion letters (not letters of appointment) of projects with urban
design.

17 | [XI | Provide completed Cost for Activities and Deliverables Schedule (Annexure C)

18 | [X] | Bidders must comply with DPW-21 (PSB): Record of Addenda to tender documents, if any.

T2.2.3 ADMINISTRATIVE REQUIREMENTS APPLICABLE FOR SPECIFIC GOALS.

Tenderers will not be required to submit the below documents if not provided in the original tender
proposals. Failure to comply with the criteria stated hereunder shall result in the tenderer not allocated
points for specific goals.

Submission of (PA-16): Preference Points Claim Form in terms of the Preferential |
Procurement Regulations 2022

2

| provider

A trust, consortium or joint venture (including unincorporated consortia and joint ventures)

must submit a consolidated B-BBEE Certificate issued by a SANAS accredited service
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Tender No. H25/019Al
WCS no. 57084

PA-16.1 (PSB): OWNERSHIP PARTICULARS

NB: 1. This form is to be read with the Notice and |

nvitation to Tender and [C.2.1] sub paragraphs 1 and 2

of the Tender Data pertaining to this Tender, and completed according to the definitions and

information contained in said documents.

Failure to complete this form may result in the tender being disqualified.

Project title:
DEVELOPMENT PLAN
& 15821: WCS 057084

Architectural services for: DEPARTMENT OF PUBLIC WORKS AND
INFRASTRUCTURE: EAST LONDON SOCIAL CLUSTER PRECINCT:
APPOINTMENT OF SERVICE PROVIDER FOR A PRECINCT

AND SITE CLEARANCE: ERVEN 15810-15815, 16817

Tender / Quotation no: | H25/019A1

1. REQUIRED DOCUMENTARY PROOF

The following documentation must be included in the tender as part of the Returnable Documents.
Failure to provide the said documentation may result in the tender being disqualified.

‘ Legal Status of Tendering Entity:
If the Tendering Entity is:

Documentation to be submitted with the tender:

a. A close corporation, incorporated prior to 1 May
2011 under the Close Corporations Act, 1984
(Act 69 of 1984, as amended)

Copies of the Founding Statement — CK1

A profit company duly registered as a private
company.

lincluding a profit company that meets the
criteria for a private company, whose
Memorandum of Incorporation states that the
company is a personal liability company in
terms of Section 8(2)(c) of the Companies Act,
2008 (Act 71 of 2008, as amended)].

Copies of;

i. Certificate of Incorporation — CM1;

ii. Shareholding Certificates of all Shareholders of
the company, plus a signed statement of the
company's Auditor, certifying each Shareholder’s
ownership / shareholding percentage relative to
the total; and/or

Memorandum of Incorporation in the case of a
personal liability company.

A profit company duly registered as a private
company in which any, or all, shares are held
by one or more other close corporation(s) or
company(ies) duly registered as profit or non-
profit company(ies).

o

Copies of documents referred to in a. and/or b. above
in respect of all such close corporation(s) and/or
company(ies).

A profit company duly registered as a public
company.

Copy of Certificate of Incorporation — CM1, and a
signed statement of the company’s Secretary or
Auditor confirming that the company is a public
_company.

A non-profit company, incorporated in terms of
Section 10 and Schedule 1 of the Companies
Act, 2008 (Act 71 of 2008, as amended).

Copies of:

i the Founding Statement — CK1; and

i the Memorandum of Incorporation setting out the
object of the company, indicating the public
benefit, cultural or social activity, or communal or
group interest.

f. A natural person, sole proprietor or a | Copy(ies) of the Identity Document(s) of:
Partnership i.  such natural person/ sole proprietor, or
- ii. each of the Partners to the Partnership.
g. A Trust Deed of Trust duly indicating names of the Trustee(s)

and Beneficiary (ies) as well as the purpose of the
Trust and the mandate of the Trustees.
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Tender No. H25/019Al
WCS no. 57084

DPW-16.1 (PSB): TENDERCLARIFICATION MEETING CERTIFICATE

Architectural services for: DEPARTMENT OF PUBLIC WORKS AND
INFRASTRUCTURE: EAST LONDON SOCIAL CLUSTER PRECINCT:
Project title: APPOINTMENT OF SERVICE PROVIDER FOR A PRECINCT
DEVELOPMENT PLAN AND SITE CLEARANCE: ERVEN 15810-15815,
15817 & 15821: WCS 057084

Tender / Quotation no: | H25/019Al Reference no: ‘ 57084

This is to certify that |,

representing

attended the tender clarification meeting on:

| further certify that | am satisfied with the description of the work and explanations given at the tender
clarification meeting and that | understand the work to be done, as specified and implied, in the execution of
this contract.

I Name of Tenderer | Signature | Date

Lizelle Coetzee ‘

| Name of DPW Representative Signature. Date |
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Tender No. H25/019Al
WCS no. 57084

Page 1 of 1
DPW-16.1 (PSB)

DPW-21 (EC): RECORD OF ADDENDA TO TENDER DOCUMENTS

Architectural services for; DEPARTMENT OF PUBLIC WORKS AND
INFRASTRUCTURE: EAST LONDON SOCIAL CLUSTER PRECINCT:

Project title: APPOINTMENT OF SERVICE PROVIDER FOR A PRECINCT DEVELOPMENT
PLAN AND SITE CLEARANCE: ERVEN 15810-15815, 15817 & 15821: WCS
057084

Tender / Quotation no: | H25/019Al Reference no: : 57084

1. 1/ We confirm that the following communications received from the Department of Public Works before the
submission of this tender offer, amending the tender documents, have been taken into account in this tender
offer: (Attach additional pages if more space is required)

Date Title or Details

10.

Name of Tenderer Signature Date

2. 1/ We confirm that no communications were received from the Department of Public Works before the
submission of this tender offer, amending the tender documents.

Name of Tenderer Signature Date
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Tender No. H25/019Al
WCS no. 57084

Page 1 of 1
DPW-21 (EC)

PA-11: BIDDER’S DISCLOSURE

Architectural services for: DEPARTMENT OF PUBLIC WORKS AND
INFRASTRUCTURE: EAST LONDON SOCIAL CLUSTER PRECINCT:

Project title: APPOINTMENT OF SERVICE PROVIDER FOR A PRECINCT

DEVELOPMENT PLAN AND SITE CLEARANCE: ERVEN 15810-15815,
15817 & 15821: WCS 057084

Tender / Quotation no: | H25/019Al Reference no: | 57084 |

21

211

PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. in line with
the principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of
the Republic of South Africa and further expressed in various pieces of legislation, it is required for the
bidder to make this declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers,
that person will automatically be disqualified from the bid process.

BIDDER’S DECLARATION

Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having

a controlling interest® in the enterprise, employed by the state?
CJYES [INO

If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee
numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or any person having
a controlling interest in the enterprise, in table below.

Full Name Identity Number Name of State institution
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(3) the power, by one person or a group of persons holding the majority of the equity of an enterprise,
alternatively, the person/s having the deciding vote or power to influence or to direct the course and decisions
of the enterprise.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shalf be construed to have the same meaning as the

words “Tender” or “Tenderer”.

For External Use Page 1 of 3
Effective date: 27 June 2022 PA-11 Version 1.3

2.2 Do you, or any person connected with the bidder, have a relationship with any person who is employed
by the procuring institution?
COYES [JNO

2.21 Iif so, furnish particulars:

23 Does the bidder or any of its directors / trustees / shareholders / members / partners or any person
having a controlling interest in the enterprise have any interest in any other related enterprise whether
or not they are bidding for this contract?

Jyes [INO
2.3.1  If so, furnish particulars:
3. DECLARATION
I, the undersigned, (NAME)......ccociiiiiiiiiiii e in submitting

the accompanying bid, do hereby make the following statements that | declare to be true and complete
in every respect:

3.1 I have read and | understand the contents of this disclosure;

3.2 1 understand that the accompanying bid will be disqualified if this disclosure is found not to be true and
complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication between
partners in a joint venture or consortium* will not be construed as collusive bidding.

34 In addition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications, prices, including methods, factors or formulas
used to calculate prices, market allocation, the intention or decision to submit or not to submit the bid,
bidding with the intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

35 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of
the contract.

3.6 There have been no consultations, communications, agreements or arrangements made by the bidder
with any official of the procuring institution in relation to this procurement process prior to and during
the bidding process except to provide clarification on the bid submitted where so required by the
institution: and the bidder was not involved in the drafting of the specifications or terms of reference
for this bid.
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4 Joint venture or Consortium means an association of persons for the purpose of combining their expertise,
property, capital, efforts, skill and knowledge in an activity for the execution of a contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.

For External Use Page 2 of 3
Effective date: 27 June 2022 PA-11 Version 1.3
3.7 | am aware that, in addition and without prejudice to any other remedy provided to combat any

restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penaities in terms
of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting
Authority (NPA) for criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of
Corrupt Activities Act No 12 of 2004 or any other applicable legisiation.

| DECLARE THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT.
| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH
6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE
SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Name of Bidder Signature Date Position

This form is aligned to SBD 4.
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Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.

For External Use Page 3 0of 3
Effective date: 27 June 2022 PA-11 Version 1.3
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PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

{legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1 The Enterprise submits a Tender to the Department of Public Works in respect of the following project:

(project description as per Tender Document)

Tender Number: (Tender Number as per Tender Document)

2  *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Tender, and any and all other documents and/or correspondence
in connection with and relating to the Tender, as well as to sign any Contract, and any and all
documentation, resulting from the award of the Tender to the Enterprise mentioned above.

Name Capacity Signature |

-

© | oI N ;| ke ®w0w N

-
o

=N
-

-
N

Page 1 of 2
PA-15.1 Version; 1.4
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13

14

15

16

17

18

19

20

Note:

* Delete which is not applicable.

NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Tendering
Enterprise.

In the event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Tendering Enterprise (attach proof of shareholding /
ownership hereto).

Directors / Members / Partners of the Tendering Enterprise
may alternatively appoint a person to sign this document
on behalf of the Tendering Enterprise, which person must
be so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Partners
holding a magjority of the shares / ownership of the
Tendering Enterprise (proof of shareholding / ownership
and power of aftorney are to be attached hereto).

Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

ENTERPRISE STAMP
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Page 2 of 2
PA-15.1 Version: 1.4



Tender No. H25/019Al
WCS no. 57084

PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Tender, in consortium/joint venture with the following Enterprises:

(list all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the consortium/joint venture)

to the Department of Public Works in respect of the following project:

(project description as per Tender Document)

Tender Number: (Tender Number as per Tender Document)

1 *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under
item 1 above, and any and all other documents and/or correspondence in connection with and relating to
the consortium/joint venture, in respect of the project described under item 1 above.

2 The Enterprise accept joint and several liability with the parties listed under item 1 above for the due fulfilment
of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered
into with the Department in respect of the project described under item 1 above.

3 The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

{code)

Page 1 of 2
PA-15.2 Version: 1.3
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Postal Address:
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(code)

Telephone number:

Fax number:

Name

Capacity

Signature

9

10

|

The tendering enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this

docu

ment being signed.

-

Note:

* Delete which is not applicable.

NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Tendering
Enterprise.

In the event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Tendering Enterprise (aftach proof of shareholding /
ownership hereto).

Directors / Members / Partners of the Tendering Enterprise
may alternatively appoint a person to sign this document
on behalf of the Tendering Enterprise, which person must
be so authorized by way of a duly completed power of
atforney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the
Tendering Enterprise (proof of shareholding / ownership
and power of attorney are to be attached hereto).

Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

ENTERPRISE STAMP
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PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have

entered into a consortium/joint venture to jointly tender for the project mentioned below: (legally correct full names
and registration numbers, if applicable, of the Enterprises forming a consortium/joint venture)

1

Held at (place)

on (date)

RESOLVED that:

A. The above-mentioned Enterprises submit a tender in consortium/joint venture to the Department of Public
Works & Infrastructure in respect of the following project:

(project description as per Tender Document)

Tender Number: (tender number as per Tender Document)

Page 1 of 3
PA-15.3 Version: 1.3
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Mr/Mrs/Ms:

in *his/her Capacity as: (position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the tender, and any and all other documents and/or correspondence
in connection with and relating to the tender, as well as to sign any Contract, and any and all
documentation, resulting from the award of the tender to the Enterprises in consortium/joint venture
mentioned above.

. The Enterprises constituting the consortium/joint venture, notwithstanding its composition, shall conduct
all business under the name and style of:

. The Enterprises to the consortium/joint venture accept joint and several liability for the due fulfilment of the
obligations of the consortium/joint venture deriving from, and in any way connected with, the Contract
entered into with the Department in respect of the project described under item A above.

Any of the Enterprises to the consortium/joint venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days’ written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfilment of the obligations of the consortium/joint venture as mentioned under
item D above.

No Enterprise to the consortium/joint venture shall, without the prior written consent of the other Enterprises
to the consortium/joint venture and of the Department, cede any of its rights or assign any of its obligations
under the consortium/joint venture agreement in relation to the Contract with the Department referred to
herein.

. The Enterprises choose as the domicilium citandi et executandi of the consortium/joint venture for all
purposes arising from the consortium/joint venture agreement and the Contract with the Department in
respect of the project under item A above:

Physical address:

(code)
Postal Address:

(code)
Telephone number Fax number:

E-mail address:

Page 2 of 3
PA-15.3 Version: 1.3
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Name

Capacity

Signature

10

11

12

13

14

15

The tendering enterprise hereby absolves the Department of Public Works & Infrastructure from any liability whatsoever that may arise as

a result of this document being signed.

Note:

1. * Delete which is not applicable.

2. NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities to the consortium/joint venture

submitting this tender, as named in item 2 of Resolution PA-15.2.

3. Should the number of the Duly Authorised Representatives of the Legal Entities joining forces in this tender exceed the space
available above, additional names, capacity and signatures must be supplied on a separate page.
4. Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortium/joint venture,

must be attached to this Special Resolution (PA-15.3).
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pubbic works

Tuinfrasrrueeina

Department:

Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and serves as a claim
form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER
AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022
1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:
- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes
included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes
included).
1.2 Preference Points System to be applied

(tick whichever is applicable).

X The applicable preference point system for this tender is the 80/20 preference point system.

[[] The applicable preference point system for this tender is the 90/10 preference point system.

[] Either the 90/10 or 80/20 preference point system will be applicable in this tender. The lowest/ highest
acceptable tender will be used to determine the accurate system once tenders are received.

1.3
1.31
1.3.2

1.4

Points for this tender shall be awarded for:
Price; and

Specific Goals

The maximum points for this tender are allocated as follows:

A M I P B P
PRICE 80 90
SPECIFIC GOALS 20 10
Total points for Price and Specific Goals _
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1.5
1.5.1

All Acquisitions

Breakdown Allocation of Specific Goals Points
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For Procurement transactions with rand value greater than R2 000.00 and up to R1 Million
(Inclusive of all applicable taxes), the specific goals as listed in table 1 below are applicable.

Table 1
Serial | Specific Goals Preference Documentation to be submitted by bidders to
No Points Allocated | validate their claim
out of 20

1. An EME or QSE which is at 10 e SANAS Accredited BBBEE Certificate or
least 51% owned by black Sworn Affidavit where applicable.
people (Mandatory)

2. Located in a specific Local 2 o Official Municipal Rates Statement which
Municipality or District is in the name of the bidder.

Municipality or Metro or
Province area for work to be Or
done or services to be
rendered in that area e Any account or statement which is in the
(Mandatory) name of the bidder.
Or
s Permission To Occupy from local chief in
case of rural areas (PTO) which is in the
name of the bidder.
Or
e Lease Agreement which is in the name of
the bidder.

3. An EME or QSE which is at 4 e SANAS Accredited BBBEE Certificate or
ieast 51% owned by black Sworn Affidavit where applicable.
women (Mandatory)

4, An EME or QSE which is at 2 e SANAS Accredited BBBEE Certificate or
least 51% owned by black Sworn Affidavit where applicable.
people with disability
(Mandatory) and

o Medical Certificate indicating that the
disability is permanent.

Or

e South African Social Security Agency
(SASSA) Registration indicating that the
disability is permanent.

Or

s National Council for Persons with Physical
Disability in South Africa registration
(NCPPDSA).

5. An EME or QSE which is at 2 e ID Copy and SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit where
youth (Mandatory) applicable.
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1.5.2 For procurement transactions with rand value greater than R1 Million and up to R50 Million
(Inclusive of all applicable taxes) the specific goals as listed in table 2 below are applicable:

All Acauisitions

Table 2
Serial | Specific Goals Preference Documentation to be submitted by bidders to
No Points Allocated | validate their claim
out of 20
1. An EME or QSE or any entity 10 e SANAS Accredited BBBEE Certificate or
which is at least 51% owned Sworn Affidavit where applicable.
| by black people (Mandatory)
2. Located in a specific Local 2 e Official Municipal Rates Statement which
Municipality or District is in the name of the bidder.
Municipality or Metro or Or
Province area for work to be e Any account or statement which is in the
done or services to be name of the bidder.
rendered in that area Or
(Mandatory) e Permission To Occupy from local chief in
case of rural areas (PTO) which is in the
name of the bidder.
Or
e Lease Agreement which is in the name of
the bidder.
|
3. An EME or QSE or any entity 4 e SANAS Accredited BBBEE Certificate or
which is at least 51% owned Sworn Affidavit where applicable.
| by black women (Mandatory)
4, An EME or QSE or any entity 2 e SANAS Accredited BBBEE Certificate or
| which is at least 51% owned Swaorn Affidavit where applicable.
by black peuple with disability and
| (Mandatory) e Medical Certificate indicating that the
disability is permanent.
Or
e South African Social Security Agency
(SASSA) Registration indicating that the
disability is permanent.
Or
e National Council for Persons with
Physical Disability in South Africa
(. registration (NCPPDSA).
5. An EME or QSE or any entity | 2 e ID Copy and SANAS Accredited BBBEE
which is at least 51% owned Certificate or Sworn Affidavit where
by black youth (Mandatory) ‘ applicable.

1.5.3 For procurement transactions with rand value greater than R50 Million (Inclusive of all
applicable taxes) the specific goals as listed in table 3 below are applicable

All Acquisitions

Table 3
Serial | Specific Goals Preference Documentation to be submitted by bidders to
No Points Allocated | validate their claim
out of 10

1. An EME or QSE or any entity 4 e SANAS Accredited BBBEE Certificate or
which is at least 51% owned Sworn Affidavit where applicable.
by black people (Mandatory)

2. Located in a specific Local 2 o Official Municipal Rates Statement which
Municipality or District is in the name of the bidder. |
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| Municipality or Metro or
Province area for work to be
| done or services to be

Or

Any account or statement which is in the
name of the bidder.

which is at least 51% owned
by black women (mandatory)

rendered in that area Or
(Mandatory) e Muvhuy
Or
o Lease Agreement which is in the name
‘ of the bidder.
3. [ An EME or QSE or any entity e SANAS Accredited BBBEE Certificate or

Sworn Affidavit where applicable.

4.[ ] | An EME or QSE which is at
least 51% owned by black
people with disability
(Mandatory)

OR

5. | An EME or QSE which is at
| least 51% owned by black
youth (Mandatory

NB. (The use of this goal is
mandatory however the BSC
| must select either one of the
| two and not both)

and

Or

Or

SANAS Accredited BBBEE Cetrtificate or |

Sworn Affidavit where applicable.

Medical Certificate indicating that the
disability is permanent.

South African Social Security Agency
(SASSA) Registration indicating that the
disability is permanent.

National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).

ID Copy and SANAS Accredited BBBEE
Certificate or Sworn Affidavit where
applicable.

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africa by birth or descent; or (b)
became citizens of the Republic of South Africa by naturalisation - (i) before 27 April 1994; or (i) on or after 27 April 1994 and who
would have been entitled to acquire citizenship by naturalisation prior to that date. (BROAD-BASED BLACK ECONOMIC EMPOWERMENT ACT No

25899, 2003 of 9 JANUARY 2004).

1.6 Failure on the part of the tenderer to submit proof or documentation required in terms of this tender to
claim points for specific goals, if the service provider/ tenderer did not submit proof or documentation
required to claim for specific goals will be interpreted to mean that preference points for specific goals

are not claimed.

1.7 The organ of state reserves the right to require of a service provider/tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in any

manner required by the organ of state.

2. DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in response to an invitation
to provide goods or services through price quotations, competitive tendering process or any other

method envisaged in legisiation;

(b) “price” means an amount of money tendered for goods or services, and includes all applicable

taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid

invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form determined by an organ
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of state in response to an invitation for the origination of income-generating contracts through any
method envisaged in legislation that will result in a legal agreement between the organ of state and a
third party that produces revenue for the organ of state, and includes, but is not limited to, leasing and
disposal of assets and concession contracts, excluding direct sales and disposal of assets through
public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

3.1

3.1.1.

3.2.

3.21.

Where

4.2.

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—P min Pt—Pmin
Ps=80(1——_) or Ps=90(1——_—)
Pmin Pmin
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING
PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—P max Pt—P max
Ps =801+ ) or Ps =901+ )
Pmax Pmax
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference
points must be awarded for specific goals stated in the tender. For the purposes of this tender the
tenderer will be allocated points based on the goals stated in table 1,2 and 3 above as may be
supported by proof/ documentation stated in the conditions of this tender:

in cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it
is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the
tender documents, stipulate in the case of—
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(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10
preference point system will apply and that the highest acceptable tender will be used to
determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will
apply and that the lowest acceptable tender will be used to determine the applicable
preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20
preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,
corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)

ber @ Number of Number of
he points points
0 claimed claimed
(90/10 (80/20
system) system)
To be
(To be (

T 1 h y completed by rt;::mtp Ie:jed by
ompleted b the tenderer) e tenderer)

I Lh4eNny 8

1. An EME or QSE or any entity 4 10
which is at least 51% owned by
Historically Disadvantaged
Individuals (HDI)

2. Located in a specific Local 2 2
Municipality or District Municipality
or Metro or Province area for work to
be done or services to be rendered

in that area
3. An EME or QSE or any entity 2 4
which is at least 51% owned by
women
4. An EME or QSE or any entity 2 2

which is at least 51% owned by
people with disability

or

5. An EME or QSE or any entity
which is at least 51% owned by
youth.”

(only one specific goal is applicable

between specific goal number 4 and
specific goal number 5 under 90/10

Preference Point System)

Note: *in respect of the 90/10 point system a selection of either disability or youth may be made with an
allocation of 2 points for either of them.

5. DECLARATION WITH REGARD TO COMPANY/FIRM
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Name of compPany/firm. ... ... e
Company registration number: ...

TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation
Public Company
Personal Liability Company
(Pty) Limited
Non-Profit Company
State Owned Company
[TICK APPLICABLE BOX]

I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the
points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for
the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as indicated in
paragraph 1 of this form;

i) In the event of a contract being awarded as a result of points claimed as shown in paragraphs
1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of
the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions
of contract have not been fulfilled, the organ of state may, in addition to any other remedy it may
have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a result of that
person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a result of
having to make less favourable arrangements due to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and directors, or
only the shareholders and directors who acted on a fraudulent basis, be
restricted from obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alteram partem (hear the other side) rule has
been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME: ... ... e

DATE: e e
ADDRESS: e
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C1: AGREEMENT AND CONTRACT DATA

C1.1 Form of Offer and Acceptance

Offer

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of;

PROFESSIONAL ARCHITECTURAL SERVICES
on the Project

DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE: EAST LONDON SOCIAL CLUSTER
PRECINCT: APPOINTMENT OF SERVICE PROVIDER FOR A PRECINCT DEVELOPMENT PLAN AND
SITE CLEARANCE: ERVEN 15810-15815, 15817 & 15821: WCS 057084.

The tenderer, identified in the offer signature block, has examined the documents listed in the Tender Data and
addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions
of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the tenderer offers to perform all of the obligations and liabilities of the Service Provider under the
Contract including compliance with all its terms and conditions according to their true intent and meaning for
remuneration to be determined in accordance with the conditions of Contract identified in the Contract Data.

The offered price for this service as described in C3 Scope of Services, inclusive of all applicable taxes

(“all applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment
insurance fund contributions and skills development levies), is:

Rand (in fIQUMES) R ....iuriiuiis it sens e s e ra s sn e st e s e s eSS SE AR RS e R s s e

(TS (LR e L L T P P PP PP RPPPRRPPPETPPSITITS

..................................................................... percent (in words) as indicated in C2.2.2 Activity
Schedule for Value Based Fees, column (b). (In the event of the basis for remuneration being “time based”
as determined in C2.1.1.1, mark the percentage above “N/A”.)(Remuneration, however, will be calculated as
determined in C2.1.2.)

[ The amount in words takes precedence over the amount in figures. The award of the tender may be subjected to price negotiation
| with the preferred tender(s). The negotiated and agreed price will be considered for acceptance as a firm and final offer.

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance
and returning one copy of this document to the tenderer before the end of the period of validity stated in the
Tender Data, whereupon the tenderer becomes the party named as the Service Provider in the conditions of
Contract identified in the Contract Data.

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not applicable)
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Company or close corporation:

and whose National Treasury Central Supplier
Database (CSD) numbers are:

OR

Natural person or partnership:

and whose National Treasury Central Supplier
Database (CSD) numbers are:

CSD supplier number: .........ccooviiiiiiiii e CSD supplier number: .......cccovvvveiiniiiiniiinincees

Tax Compliance Status Pin (TCSP)....................... Tax Compliance Status Pin (TCSP).........ccooevnieenies
AND WHO IS (if applicable):

Trading under the name and style Of: ...
AND WHO IS:

Represented herein, and who is duly authorised to do so, by: Note:

MIEIMIES/IMIS: ettt ie e e e ee e e e e e e renireens

In his/her capacity as:

A resolution / power of attorney, signed by all the
directors / members / partners of the legal entity must
accompany this offer, authorising the representative
to make this offer.

SIGNED FOR THE TENDERER:

Name of representative Signature Date
WITNESSED BY:
Name of witness Signature | Date

The tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, where any and all

legal notices may be served, as (physical address):

Other contact details of the Tenderer are:

Telephone NO: .vvneviiiiece s Cellular phone NO: .....ivivvieii i
FaX NMO. i

o 2 B 1o [0 £ ST PP PP PR
T TR [ =T OSSP
Banker: ..o s Branch: ..o
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Acceptance

By signing this part of this form of offer and acceptance, the Employer identified below accepts the tenderer’s
offer. In consideration thereof, the Employer shall pay the Service Provider the amount due in accordance with
the conditions of Contract identified in the Contract Data. Acceptance of the tenderer’s offer shall form an
agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement
and in the Contract that is the subject of this agreement.

The terms of the Contract are contained in:

Part C1  Agreements and Contract Data, (which includes this agreement)
Part C2  Pricing Data
Part C3  Scope of Services

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C3
above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto as
listed in the tender schedules as well as any changes to the terms of the offer agreed by the tenderer and the
Employer during this process of offer and acceptance, are contained in the schedule of deviations attached to
and forming part of this agreement. No amendments to or deviations from set documents are valid unless
contained in this schedule.

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule
of deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange
the delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms
of the conditions of Contract identified in the Contract Data. Failure to fulfil any of these obligations in
accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect, if sent by registered post, 4 days
from the date on which it was posted, if delivered by hand, on the day of delivery, provided that it has been
delivered during ordinary business hours, or if sent by fax, the first business day following the day on which it
was faxed. Unless the tenderer (now Service Provider) within seven working days of the date of such
submission notifies the Employer in writing of any reason why he cannot accept the contents of this agreement,
this agreement shall constitute a binding contract between the Parties.

Name of signatory Signature - Date |

For the Employer:

Name of Organisation: Department of Public Works and Infrastructure

Address of organisation:

Witnessed by:

Name of witness _ Signature Date ]
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Schedule of Deviations
Notes:

1. The extent of deviations from the tender documents issued by the Employer before the tender closing date
is limited to those permitted in terms of the conditions of tender.

2. A tenderer’s covering letter shall not be included in the final Contract document. Should any matter in
such letter, which constitutes a deviation as aforesaid, become the subject of agreements reached during
the process of offer and acceptance, the outcome of such agreement shall be recorded here.

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or
change to the tender documents and which it is agreed by the Parties becomes an obligation of the
Contract shall also be recorded here.

4. Any change or addition to the tender documents arising from the above agreements and recorded here,
shall also be incorporated into the final draft of the Contract.

‘ 1.21. Subject:
Detail:

1.2.2. Subject:

| 1.23. Subject:

1.2.4. Subject:

Detail:

1.2.5. Subject:

Detail:

1.2.6. Subject:

Detail:

By the duly authorised representatives signing this agreement, the Employer and the tenderer agree to and
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents
listed in the Tender Data and addenda thereto as listed in the tender schedules, as well as any confirmation,
clarification or changes to the terms of the offer agreed by the tenderer and the Employer during this process
of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period

between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this
Agreement shall have any meaning or effect in the Contract between the Parties arising from this agreement.
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Contract Data

Standard Professional Services Contract

The conditions applicable to this Contract are the Standard Professional Services Contract

(July 2009) published by the Construction Industry Development Board (CIDB).

The Standard Professional Service Contract is not included in this tender document. Tenderers
must obtain it on the CIDB's Website at:
http://www.cidb.org.za/procurement/procurement toolbox/cidb pub/default.aspx

Data provided by the Employer

Clause

Contract Data

Specific data, which together with these General Conditions of Contract, collectively describe the
risks, liabilities and obligations of the contracting Parties and the procedures for the administration
of the Contract. Clauses stipulated in the Contract Data are in addition to or amendments to or
replace the corresponding clauses in the STANDARD PROFESSIONAL SERVICES CONTRACT
(July 2009) (Third Edition of CIDB document 1014).

The Contract Data shall have precedence in the interpretation of any ambiguity or inconsistency
between it and the General Conditions of Contract.

The General Conditions of Contract in the Standard Professional Services Contract (July 2009)

make several references to the Contract Data for details that apply specifically to this tender.

Period of Performance

The Period of Performance is the period commencing from the date of signature of the letler of
acceptance until the Service Provider has completed all Deliverables in accordance with the Scope
of Services and in accordance with the approved baseline programme or within the approved
extended programme as per Clause 3.15 of the Standard Professional Services Contract (July
2009).

341

Replace Clause 3.4.1 with the following:

Any notice, request, consent, approvals or other communication made between the Parties
pursuant to the Contract shall be in writing and forwarded to the address specified in the Contract
Data. Such communication shall be deemed to have been made when delivered in person to an
authorized representative of the Party to whom the communication is addressed, or one week
after having been sent by registered post, or unless otherwise indicated in the Contract Data.
Communication by e-mail is permitted but the originals of all contractual documents must be
submitted. Email communication shall be deemed to have been delivered to the recipient one
calendar day after sending.

3.5

Add to clause 3.5

| The Services shall be executed in the Service Provider's own office and/or on the Project site as
| described in C3.2.2 Project description. No portion of the work may be performed by a person

employed by the State. No portion of the work may be sublet to any other person or persons without
the prior written approval of the Employer.

3.6

Omit the following:
“ .. within two (2) years of completion of the Service ...".

3.8.2

Add the following to clause 3.8.2:

The cost of preparation so negotiated shall not exceed the hourly tariff for time based fees as
published at the time of the Employer’s instruction and the hours will be as negotiated for each
Category as defined in C2.1.3.2.
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The cost, for incorporation into the Contract any variations to the Services as ordered by the
Employer, shall be calculated according to the Service Provider’'s tendered price. Implementation
of the variation in services to be rendered by the Service Provider, shall only proceed after a written
agreement between the parties.

3.9.1 (a) | Replace clause 3.9.1 (a) with the following:

A change in legislation takes place in accordance with the provisions of Clause 3.2 provided the
change in legislation came into effect after the completion of the tender documentation approved
by the Employer.

I.—3.9.1. (c)

Replace “Employers or others” with “the Employer, its employees or clients and/or their agents’
Only extension of time without cost will considered in case where a 3 party has caused a delay.

1391 (d)

No Clause.

3910
|

Replace clause 3.9.1 (e) with the following:

The contract is restarted following a suspension period of 2 years the Service Provider is entitied
to a change in contract price based on the applicable fee scales as published at the time of uplifting
the suspension. The applicable fee scales as published at the time of uplifting the suspension will
only be applied to the remaining work stages following the suspension.

3.93

Replace clause 3.9.3 with the following:

“Upon receiving an application from the Service Provider to amend the period of performance
and/or fees, the Employer shall assess the changes to the Contract Price and/or extension of the
Period of Performance on the impact of the delay on the Services based on the fee structure that
the Service Provider has tendered for and appointed on.

Additional Services ordered by the Employer shall be assessed on time-based fees as tendered
for and adjusted in terms of price adjustment to time-based fees for inflation as per 3.16.

3.94

Add to clause 3.9.4:

The application for changes to the Period of Performance is subject to the delay being on the
Critical Path of the approved programme and due to no fault of the Service Provider.

3.12

Penalty
Replace clauses 3.12.1 and 3.12.2 with the following:

Period of Performance shall be sub dividable in separate target dates according to the programme
for each assignment to be submitted in terms of clause 3.15 hereof.

Without prejudice to his other remedies under the Contract or in law, the Employer shall have the
right to recover all cost claimed by the contractor in the event that the contractor claimed for delays
resulting from actions or non-actions of the Service Provider.

The Employer shall further have the right to recover all other cost, including but not restricted to
extended rental cost resulting from the delay caused directly or indirectly by the Service Provider,
certifying incorrect work for payment, delay in the construction period, remedial cost to correct
incorrect designs and or documentation, including omissions.

Without prejudice to his other remedies under the Contract or in law, the Employer shall recover
a penalty amount per day, stipulated in the table below per target date for the full period of the
delay.
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In the event that the delay exceeds 30 days, the Employer will have the option to either:

(i) terminate the contract and recover any loss as a result of the termination from the Service

Provider, or
(i) allow the Service Provider to continue with the Services after the agreement of a new
target date and recover the penalty per calendar day, as stipulated in the table below for

the full period of the delay.
CALCULATION OF PENALTIES

% PENATIES OF
VALUE OF FEES FEES

1 1 UPTO 500,000 0.05000000 %
2 500,001 UPTO 1,000,000 0.05000000 %
3 1,000,001 UPTO 2,000,000 0.03750000 %
4 2,000,001 UPTO 4,000,000 0.02500000 %
5 4,000,001 UPTO 8,000,000 0.01875000 %
6 8,000,001 UPTO 16,000,000 0.01250000 %
7 16,000,001 UPTO 32,000,000 0.00781250 %
8 32,000,001 UPTO 64,000,000 0.00468750 %
9 64,000,001 UPTO 128,000,000 | 0.00273438 %
10 128,000,001 UPTO 256,000,000 | 0.00156250 %
11 256,000,001 UPTO 512,000,000 | 0.00087891 %
12 512,000,001 and above 0.00048828 %

Recovering of cost and or penalties may be done in the following ways:
a) claim against professional indemnity insurance, or
b) deduction from fee account, or
c) direct payment to the contractor by the consultant, or
d) litigation, or
e) any other method available to the Employer

3.151

Replace clause 3.15.1 with the following:

A baseline programme for the performance of the Service shall be submitted by the Service
Provider, identified as the principal agent in terms of C3.5.1 Service Providers, to the departmental
project manager, within a period of two (2) weeks following the briefing meeting and whenever a
programme is amended or revised, submit for the Employer’s approval a programme for the
performance of the Services which shall, inter alia, include:

a) the order and timing of operations by the Service Provider and any actions, access to people,
places and things and work required of the Employer and Others;

b) the dates by which the Service Provider plans to complete work needed to allow the Employer
and Others to undertake work required of them;

c) provisions for float;

d) the planned completion of the Services or part thereof in relation to a Period of Performance;
and

e) other information as required in terms of the Scope of Work or Contract Data.

The baseline programme will be the result of the co-ordination of all appointed Service Providers’
inputs and shall be in sufficient detail describing key milestones, events and activities linked to the
fastest realistic timeframes in which the Service can be delivered. Milestones and events are to
be listed based on the Scope of Services described in part C3 of the various appointed Service
Providers’ tender documents and presented in bar chart format. No milestones may, at the co-
ordination stage, be extended beyond the timeframes outlined in C3.2.2.3 Project Programme,
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unless approved by the Employer. The programme thus compiled and presented by the principal
agent must be counter-signed by all appointed Service Providers as proof that the programme was
agreed upon by all during the said co-ordination action. Such signed programme shall then
constitute the Service Contract Period between the Employer and all the appointed Service
Providers.

In the event of the Employer not being satisfied with the submitted programme, the Parties will
negotiate in good faith towards a programme that will be agreeable to both. Such an agreed-upon
programme will form the basis for the management of the appointment, the Period of Performance
and remuneration purposes of the respective Service Provider/s. Should circumstances change
from the initial briefing, the Service Provider/s and the Employer will negotiate a revised
programme to satisfy such change(s). Should the Parties fail to reach agreement on the
programme or revised programme, the matter will be dealt with in terms of clause 12.1.2 of the
General Conditions of Contract. Should the mediation process fail, the Contract will be deemed to
have been mutually terminated and any reasonable fees accrued at that stage settled by the
Employer.

Any failure to comply with the provisions of clause 3.15.1 supra and submit or re-submit the
programmes of works or failure to submit the programme on the date required by the Employer,
which request shall at all material times be reasonable and fair, shall constitute a material breach
of the terms and condition of contract which entitles the Employer to terminate the contract with
due regard to clause 8.4 (cidb Standard Professional Services Contract, July 2009).

3.16.2

44

The adjustment to the time-based fees shall be equal to:
(CPIn-CPIs)/ CPlIs
where CPls = the indices specified in the Contract Data during the month in which the start
date falls
CPIn = the latest indices specified in Contract Data during the month in which
the anniversary of the Start Date falls
|
Where CPls= the index of StatsSA P0141 (Table B) for the month during which the tender
closed.
CPIl, = the index of StatsSA P0141 (Table B) for the month in which the anniversary of
the tender date falls.
The indices of StatsSA P0141 are available on the Website:
hito://www.statssa.qgov.za/Publications/statsdownfoad.asp ?2PPN=P0141
The formula for calculating the adjusted hourly rate will be:
((((CPIn - CPlg) / CPIs ) x original hourly rate) + original hourly rate)
411 Add to clause 4.1.1 the following:
Briefing meeting:
The departmental project manager shall arrange a briefing meeting, compulsory for all appointed
Service Providers, as soon as practicable after the appointment of the professional team as
referred to in C3.5.1 Service Providers, or after the appointment of the core members of the
professional team required to commence with the Services if not appointed at the same time,
during which meeting the departmental project manager, together with any supporting advisors,
will verbally brief the professional team comprehensively regarding the requirements of the project
and the Scope of Services and hand over, to the Service Provider/s, all documentation relevant to
the execution of the Service.
|44 Others providing Services on this Project are as listed in C3.5.1 Service Providers.
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541 Add to clause 5.4.1:

Minimum professional insurance cover as more comprehensively described in C1.2.3 Data
provided by the Service Provider and in respect of which the Service Provider must provide proof |
of insurance as required.

55 Replace clause 5.5 with the following:

The Service-Provider is required to obtain the Employer’s prior approval in writing before taking,
inter alia, any of the following actions:

a) appointing Subcontractors for the performance of any part of the Services;

b) appointing Key Persons not listed by name in the Contract Data;

¢) travelling for which payment will be claimed, as defined in C2.1.7 Travelling and

subsistence arrangements and tariffs of charges;

d) deviate from the programme for each assignment;

e) deviate from or change the Scope of Services;

f) change Key Personnel on the Service;

Add to clause 5.5 ¢:

1 Exclusion of authority/powers
The Service Provider’s authority to act and/or to execute functions or duties is excluded in
respect of the matters listed below. The Employer shall retain its powers and authority as
stipulated in the applicable clauses of the contract data which are relevant and applicable to
the JBCC or GCC conditions of contract.
1.1 Nomination of nominated or selected subcontractors;
1.2 Granting of extension of time and/or ruling on claims associated with claims for
extension of time;
1.3 Acceleration of the rate of progress and determination of the cost for payment of such
acceleration;
Rulings on claims and disputes;
Suspension of the works;
Final payment certificate;
Issuing of mora notices to the contractor;
Cancellation of the contract between the Employer and contractor.

U L N . - N
o~NO O

Any claims, demands, notices, notifications, updated particulars and reports in writing,
together with additional supporting documentation pertaining thereto, must be submitted by
the contractor to the Service Provider, acting as principal agent, in respect of any of the
matters listed in 1.1 to 1.8 above. This must be done within the time periods and in the
format(s) as determined in the said/relevant conditions of contract. On receipt thereof, said
Service Provider must study the documentation, obtain comments/advice/recommendations
from the professional team members and submit a motivated recommendation to the
Employer. This must be done timeously as to allow the Employer sufficient time to respond
within the time periods and in the format(s) determined in said conditions of contract. The
Employer’s ruling will be copied to the Service Provider for information.

2  Limitation of authority/powers

The Service Provider's authority is limited in respect of the submission to the Employer of

comments/recommendations/reports for prior endorsement/approval and further instructions.

These pertain to any decision in respect of approval for/of:

2.1 Institution of or opposing litigation,;

2.2 Issuing of variation orders/contract instructions/orders in writing which increase the
value of the works/contract value and/or change the design of intended use of the
project;

2.3 Instructions to embark on dayworks;

2.4  Dayworks rates;

2.5 Material quotes relating to dayworks;

2.6  Adjustment of general items relating to dayworks;
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2.7 Expenditure on prime cost items;
2.8 lIssuing of practical completion, completion, works completion, final completion and/or
final approval certificates.

In respect of the matters listed in 2.1 to 2.8 above, the Service Provider must submit all
necessary documentation in order to enable the Employer to formulate decisions and to
obtain the Employer’s formal endorsement/approval prior to acting and/or executing functions
or duties in respect of the contract between the Employer and the contractor. This must be
done timeously so as to allow the Employer sufficient time for decision-making in terms of the
said conditions of contract.

Failure to adhere to the above stipulation will cause the Service Provider to be liable in terms of
the Contract between Service Provider and Employer for all such unintended costs and damages.

5.8

Add clause 5.8:

The Service Providers shall finalize their work and complete the first final account were the
contractor's contract has been terminated, where after the Service Providers contract shall
terminate, unless the Employer elects to retain the services of the Service Provider’s.

Replace clause 7.1.1 with the following:

The Service Provider shall employ and provide all qualified and experienced Personnel required
to perform the Services. Service Provider/s including personnel performing service must be fit and
proper persons with positive security screening and South African identity document (south African
citizens).

8.1

Replace clause 8.1 with the following:

The Service Provider is to commence the performance of each assignment immediately with due
diligence after the approval of the PROGRAMME as specified in clause 3.15 above. Failure to
comply shall result in penalties in terms of clause 3.12 and / or termination in terms of 8.4.1

8.24

Replace clause 8.2.4 with the following:

The Employer shall, within 30 Days of receipt of a detailed request, grant such extension to the
Period of Performance as may be justified, either prospectively or retrospectively, if the extension
requested is below 20% of the original period of performance, and 60 days if more than 20% of the
original period of performance or, inform the Service Provider that he is not entitled to an extension.

Should the Service Provider find the decision of the Employer to be unacceptable he shall,
nevertheless, abide by such decision in the performance of the Services and the matter shall be
dealt with as a dispute in terms of Clause 12 inform the Service Provider that he is not entitled to
an extension. Should the Service Provider find the decision of the Employer to be unacceptable
he shall, nevertheless, abide by such decision in the performance of the Services and the matter
shall be dealt with as a dispute in terms of Clause 12.

8.41

Replace clause 8.4.1with the following:
The Employer may terminate the Contract with the Service Provider:

(a) where the Services are no longer required,

(b) where the funding for the Services is no longer available;

(c) where the project has been suspended for a period of two (2) years or more;

(d) if the Service Provider does not remedy a failure in the performance of his obligations under
the Contract within fourteen (14) Days after having been notified thereof, or within any further
period as the Employer may have subsequently approved in writing;

(e) if the Service Provider becomes insolvent or liquidated; or

(f) if, as the result of Force Majeure, the Service Provider is unable to perform a material portion
of the Services for a period of not less than sixty (60) Days;

(g) should the Service Provider cease to exist or be incapacitated for whatever reasons, the
Employer is entitled, if it so elects;
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(h) atits sole discretion, where the Service Provider is not performing Services in accordance
with clause 5.1.1;

(i)  where the Service Provider has engaged in corrupt or fraudulent practices in tendering for
the service contract, or in executing the service contract or in managing the construction
contract.

(j) atits sole discretion, where the Service Provider is in violation of clause 5.1.1.

8.4.3 (c) | Add to clause 8.4.3 (c) the following:
The period of suspension under clause 8.5 is not to exceed two (2) years.

844 Replace clause 8.4.4 with the following:
Upon termination of this Contract pursuant to Clauses 8.4.1 or 8.4.3, the Employer shall
remunerate the Service Provider in terms of the Contract for Services satisfactorily performed prior
to the effective date of termination and reimburse the Service Provider any reasonable cost incident
to the prompt and orderly termination of the Contract, except in the case of termination pursuant
to events (d) and (e) of Clause 8.4.1.

846 Add clause 8.4.6:
Upon termination of this Contract or any part thereof, a copy of any drawings and documents
produced pursuant to the Contract being ended and not previously provided by the Service
Provider to the Employer shall be delivered to the Employer by the Service Provider within 7
working days after the date of termination.

8.4.7 Add clause 8.4.7:
Any deviation or failure to comply with the provision of clause 8.4.6 supra would entitle the
Employer to withhold any payment due to the Service Provider and to invoke any other remedies
available in law to enforce compliance therewith.

9.1 Add to clause 9.1:
Copyright of documents prepared for the Project shall be vested with the Employer.

10.2 Replace clause 10.2 with the following:
An assignment shall be valid only if it is a written agreement between the Employer and Service
Provider by which the Service Provider transfers his rights and obligations under the Contract, or
part thereof, to others.

10.3 Replace clause 10.3 with the following:
The Service Provider shall not, without the prior written consent of the Employer, assign the
Contract or any part thereof, or any benefit or interest thereunder.

12.1.2 Interim settlement of disputes is to be by mediation.

12.2.1 Add to clause 12.2.1:
In the event that the Parties fail to agree on a mediator, the mediator is to be nominated by the
Association of Arbitrators (Southern Africa).

12.3 No Clause.

12.4 No Clause.

12.5 Add Clause 12.5:

Final settlement is by litigation.

47




Tender No. H25/019Al
WCS no. 57084

13.1.3 Replace clause 13.1.3 with the following:
All partners in a joint venture or consortium shall carry the same professional indemnity insurance
as per clause 5.4.1 of the General Conditions of Contract.
13.4 Replace clause 13.4 with the following:
Neither the Employer nor the Service Provider is liable for any loss or damage resulting from any
occurrence unless a claim is formally made within 5 years from the date of termination or
| completion of the Performance Contract.
13.5 Replace clause 13.5 with the following:
The amount of compensation is as per Clause 5.4.1.
13.6 | No Clause.
14.2 Replace 14.2 clause with the following:
Amounts due to the Service Provider shall be paid by the Employer within thirty (30) Days of receipt
by him of the relevant invoices and source documents, which are correct in all respects. If the
Service Provider does not receive payment by the due date, he shall be entitled to charge interest
on the unpaid amount, at the Prescribed Rate of interest as determined by the appropriate Minister
at the time when mora interest is charged.
144 Replace 14.4 clause with the following:
In respect of Services charged for on a time-basis and all other reimbursable expenses the Service
Provider shall maintain records in support of such charges and expenses for a period of sixty
months after the completion or termination of the Contract. Within this period the Employer may,
on not less than 14 Days’ notice, require that a reputable and independent firm of accountants,
nominated by him at his expense, audit any claims made by the Service Provider for time charges
and expenses by attending during normal working hours at the office where the records are
maintained.
15 Add to clause 15:
In respect of any amount owed by the Service Provider to the Employer, the Service Provider shall
pay the Employer interest at the rate as determined by the Minister of Finance, from time to time,
in terms of section 80(1)(b) of the Public Finance Management Act, 1999 (Act no1 of 1999).
C1.23 Data provided by the Service Provider
Clause
Each item of data given below is cross-referenced to the clause in the General Conditions of
Contract to which it mainly applies.
1 The Service Provider is the company, close corporation, natural person or partnership named in
C1.1 Form of Offer and Acceptance by the tendering Service Provider.
53 The authorised and designated representative of the Service Provider is the person named in the
resolution PA-15.1, PA-15.2 or PA-15.3 by the tendering Service Provider.
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54.1

Indemnification of the Employer

I, the undersigned, being duly authorized by the Service Provider, in terms of the completed
resolution (PA-15.1, PA-15.2 or PA-15.3)

(Name of authorized person)

............................................................................ (Name of project as per C1.1 Form of offer and acceptance)

holds professional indemnity insurance cover, from an approved insurer, duly registered with the
Finance Services Board, of not less than R1.5 Million at the time of tender.

| shall submit.proof of acceptable Professional Indemnity insurance where the minimum insurance
cover is R1,5 Million or 15% of the Value of the Work for the applicable discipline, whichever the
greater, to the Client Representative within 30 days upon completion of the planning based on the
pre-tender estimate, prior to the commencement of construction. The limit of indemnity will remain
intact for Each and Every Claim, no matter how many claims are made.

| further confirm that should the professional indemnity insurance, with no knowledge of the
Employer, be allowed to lapse at any time or in the event of the Service Provider cancelling such
professional indemnity insurance, with no knowledge of the Employer, at any time or if such
professional indemnity cover is not sufficient, then the Service Provider, (i) accepts herewith full
liability for the due fulfilment of all obligations in respect of this Service; and (ii) hereby indemnifies,
and undertakes to keep indemnified, the Employer in respect of all actions, proceedings, liability,
claims, damages, costs and expenses in relation to and arising out of the agreement and/or from
the aforesaid Service Provider’s intentional and/or negligent wrongful acts, errors and/or omissions
in its performance on this Contract.

| confirm that the Service Provider undertakes to keep the Employer indemnified, as indicated
above, beyond the Final Completion Certificate/Final Certificate by the Employer (whichever is
applicable) for a period of five (5) years after the issue of such applicable certificate.

| confirm that the Service Provider renounces the benefit of the exceptionisnon causa debiti, non
numeratae pecuniae and excussionis or any other exceptions which may be legally raised against
the enforceability of this indemnification.

Notwithstanding the indemnification required above, the Employer reserves the right to claim
damages from the Service Provider for this Project where the Service Provider neglects to discharge
its obligations in terms of this agreement.

NAME:

CAPACITY:

SIGNATURE:

49




Tender No. H25/019Al
WCS no. 57084

71.2 As an extension of the definitions contained in clause 1 hereof, Key Persons must, for the purposes
of this Contract, include one or more of the professionally registered principal(s) of the Service
Provider, and/or, one or more professional(s) employed to render professional services, for whom
copies of certificates or other documentation clearly proving current professional registration with
the relevant council, including registration numbers, must be included with the tender as part of the
returnable documentation.

The Key Persons and their jobs / functions in relation to the Services are:

Name Principal and/or | Category of Specific duties
employed registration
professional(s)

1.

2.

3.

4.

5.

6.

7.

8.

9.

10.

11.

12.

13.

14.

15.

16.

7.2 A Personnel Schedule is required.

If the space provided in the table above is not sufficient to describe the specific duties, this space may be
utilized for such purpose:
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C2:
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C2.1.1
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c2.1.21

C21.2.2

C21.23

C21.24
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PRICING DATA

Pricing Assumptions
Basis of remuneration, method of tendering and estimated fees

Professional fees for Architectural Services will be paid on a "time basis as specified in clause
c2.1.4".

Tenderers are to tender:
A percentage of the estimated fees(in the event of the basis for remuneration being indicated
above as a “value based” fee)

or

The different rates for the different levels in C2.2.3 Activity Schedule for Time Based Fees,
column (¢) (in the event of the basis for remuneration being indicated above as a “time based” fee)

all as set out below.
Remuneration for Architectural Services

Professional fees shall be calculated as follows for Services rendered by the Service
Provider:

¢ In the event of the basis for remuneration being a “value based” fee, the percentage of
the normal fees tendered in “C1.1 Form of Offer and Acceptance”, plus Value Added Tax,
all according to the provisions under C2.1.3;

or

¢ In the event of the basis for remuneration being a “time based” fee, the different rates
tendered for the different levels in “C2.2.3 Activity Schedule for Time Based Fees”,
column (c), multiplied by the actual number of hours spent plus Value Added Tax, all

according to the provisions under C2.1.4.

The amount tendered herein (C1.1) is for tender purposes only and will be amended according to
the application of the value fee scale vis-a-vis the actual cost of construction (if basis of
remuneration has been set at “value based” according to C2.1.1.1) or the actual number of hours
for each level (if basis of remuneration has been set at “time based” according to C2.1.1.1).

The estimated construction cost in the Activity Schedule does not take clauses 25 and 26
(Annexure A) into consideration. The final fee will be calculated on the final construction cost,
excluding items pertinently listed as exclusions in clause 25 and those examples listed in clause
26, but including inclusions as pertinently listed in clause 27 of Annexure A.

When the architect has, upon proof, fulfilled a coordinating and/or planning role in respect of the
excluded items, a fee commensurate with the input made by the architect, but not exceeding 1%
of the value of the items, may be claimed.

Reimbursable rates for typing, printing and duplicating work and forwarding charges as set out
under C2.1.6 herein will be paid in full, irrespective of the percentage or rates tendered as referred
toin C2.1.1.2 and C2.1.2.1 above.

The site must be visited as often as the works require for the execution of all duties on the Project.
The Service Provider must be available at 24 hour notice to visit the site if so required.

All fee accounts must be accompanied by an updated original written certification by the quantity
surveyor, if appointed, of the amount(s) on which fees are based. The onus, however, rests on
the Service Provider to calculate fees on the appropriate value and according to the correct fee
scale, read in conjunction with this Contract.
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All fee accounts are to be signed by a principal of the Service Provider and submitted in original
format, failing which the accounts will be returned. Copies, facsimiles, electronic and other
versions of fee accounts will not be considered for payment.

For all Services provided on a time basis, time sheets giving full particulars of the work, date of
execution and time duration, should be submitted with each fee account.

Payments to the Service Provider will be made electronically according to the banking details
furnished by the Service Provider and verified by the Employer. Any change in such banking
details must be communicated to the departmental project manager timeously. Fee accounts,
correct in all respects, will be deemed submitted when received by the Employer and settled when
electronically processed by the Employer. The Employer reserves the right to dispute the whole
account, any item or part of an item at any time and will deal with such case in terms of clause
14.3 of the General Conditions of Contract.

Accounts for Services rendered may be submitted on the successful completion of each stage of
work. Interim accounts will only be considered during the construction stage of the works and then
not more frequently than quarterly except if otherwise agreed between the authorised and
designated representative of the Service Provider and the Employer. Payment of accounts
rendered will be subject to the checking thereof by the departmental project manager. The
Employer reserves the right to amend the amounts claimed in order to conform to the rates
stipulated in this Contract and make payment on the basis of the balance of the account in
accordance with clause 14.3 of the General Conditions of Contract.

The cost of all site Personnel, rendering standard services, will be deemed to be included in the
applicable fees as stated in C2.1.1.1 above. Should the need for detailed inspections on site
during work stage 5 be required, such requirement shall timeously be motivated in the prescribed
format and the cost thereof timeously negotiated in advance with the departmental project
manager. Failure to adhere hereto may invalidate any claim the Service Provider may have in
respect of any Services 1endered without such negoiiation process, agreement reached and the
terms thereof reduced to writing.

All Services relating to the implementation of the works which are to be provided in terms of the
Guidelines for the Implementation of Labour-Intensive Infrastructure Projects under the Expanded
Public Works Programme (EPWP) are normal services in terms of the 2023 NDPWI - Scope of
Architectural Services and Tariff of Fees. Any changes in the design of the works to incorporate
labour-intensive works should not constitute a change in scope or an additional service where the
scope of work is framed around such publications.

Fee accounts shall be submitted in the Employer's prescribed format, if available. Fee account
formats are obtainable on the Employer's Website: hfto//www.publicworks.gov.za under
“Documents”; “Consultants Guidelines”; item 9.1.

Value based fees

Fees for work done under a value based fee

Where value based fees are payable (if basis of remuneration has been set at “value basis”
according to C2.1.1.1), the Service Provider will be remunerated for Services rendered, subject to
the provisions in C2.1.2 above and subject to the specific terms and conditions stated below and
elsewhere in this document, in accordance with the 2023 NDPWI - Scope of Architectural
Services and Tariff of Fees in respect of services rendered by a person registered in terms
of section 19(2) of the Architectural Profession Act, 2000 (Act No.44 of 2000) dated 1 March
2023. This document is referred to as the "2023 NDPW!I - Scope of Architectural Services and
Tariff of Fees" hereinafter and is appended as Annexure A. This tariff of fees will be payable for
the full Period of Performance.

The tender submitted shall be based on the 2023 NDPW!I - Scope of Architectural Services and
Tariff of Fees.
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Full services

The fee for full services shall be the tendered percentage based on the fee provided in the Tariff
of Professional Fees, before apportionment of the fee to services. Where the Service Provider is
required to perform a portion of the full services, only the relevant portion of the fee shall be paid.
Refer to C3 Scope of services (C3.2.1 in particular) for detail of services required herein.

Certain items and services, which are external to the building(s) and/or which are regarded as
items of equipment, irrespective whether these are external or internal to the building(s), are not
regarded as an “integral part of the project or design of the Works” and consequently the cost of
these items are to be excluded from the value of the Works on which a value based fee is
calculated.

The Service Provider may, in the price offer, make provision for and include all professional costs
for involvement in the design and co-ordination for the provision of these items. No professional
fees, in excess of what was tendered, will be considered for professional services performed and
time spent by the Service Provider in any matters associated with these items.

Examples of items regarded as “not being an integral part of the project or design of the Works”
are listed in the 2023 NDPWI - Scope of Architectural Services and Tariff of Fees.

Interim payments to the Service Provider

For the purposes of ascertaining the interim payments due, the cost of the works, which shall

exclude any provisional allowances made to cover contingencies and escalation, shall be:

o the net amount of the accepted tender, or

e if no tender is accepted, the net amount of the lowest suitable tender, unless acceptable
motivation can be provided to prove that such amount is unreasonable, or
if the contract is awarded by negotiation the negotiated price, or
if no tenders are invited or if no suitable tenders are received or if no negotiation is concluded,
the estimate. The estimate shall be the one accepted by the Employer as representing the
value of the works, which for purposes of interim payments will be deemed to be 80% of the
quantity surveyor's estimate, if a quantity surveyor has been appointed.

Fees for documentation for work covered by a provisional sum

Where a provisional sum is included in the bills of quantities for work to be documented at a later
stage, the documentation fee in respect of such work shall be remunerated at the time when the
documentation has been completed. The fee shall relate to the type of documentation drawn up
by the architect in respect of each section of such work.

Alternative tenders
No fee shall be payable for documentation prepared for alternative tenders involving the mere
substitution of material not requiring any measurements or calculation.

Interim payments for work stage 6

Interim payments for work stage 6 will be allowed only when an acceptable and complete final
account for the Project, or any separate identifiable phase of the Project, has been received by the
Employer provided that the relevant fee shall be subject to a factor of 80%.

Time charges for work done under a value based fee

Where time charges are payable according to the 2023 NDPWI - Scope of Architectural Services
and Tariff of Fees (if basis of remuneration has been set at “value based” according to C2.1.1.1),
the principles as described in the 2023 NDPWI - Scope of Architectural Services and Tariff of Fees,
and the rates set out below, will be applicable.

Time charges for this service as tendered under C2.2 Activity Schedule, will annually be adjusted
for inflation for the full duration of the Service Contract Period as determined by clause 3.16.2, of
the Contract, as amended in the Contract Data in C1.2.2. The rates claimable are the rates

applicable at the time of the execution of the work.

Time charges for work done in excess of the original Service Contract Period as per 3.15.1 of the
Contract Data, will be calculated in terms of Clause C2.1.3.7.1.
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If the Activity Schedule did not make provision for rendering services on an hourly rate the hourly
rate payable will be calculated in terms of Clause C2.1.3.7.1.

Time charges are reimbursable at rates applicable at the time of the actual execution of the specific
service. The "Rates for Reimbursable Expenses" as amended from time to time and referred to
below, is obtainable on the Employer's Website: htto./iwww.publicworks.qov.za/ under
“Documents”; “Consultants Guidelines”; item 1.

The scale of fees on time charges, on which Value Added Tax is excluded, shall be at the following
rates per hour, rounded off to the nearest rand: (see Table 8 of “Rates for Reimbursable
Expenses” for the actual amounts calculated in accordance with to the principles laid down below):

(i) registered professional principals*: 18,75 cents for each R100,00 of the total annual
remuneration package attached to the lowest notch of a level 13 salary range (Director) in
the Public Service; '

(i) registered professionals*: 17,5 cents for each R100,00 of the total annual remuneration
package attached to the lowest notch of a level 12 salary range (Deputy Director second leg)
in the Public Service;

(i) registered technicians**: 16,5 cents for each R100,00 of his/her gross annual
remuneration; provided that this hourly rate shall not exceed 16,5 cents for each R100,00
of the total annual remuneration package attached to the lowest notch of a level 11 salary
range (Deputy Director first leg) in the Public Service.

*(includes professional architects, professional quantity surveyors, professional engineers,
professional technologists [engineering], professional planners and professional construction
project managers)

**(includes professional technicians [engineering] professional senior technologists
[architectural], principal technologists [architectural] and technical planner).

Hourly rates calculated in terms of (i), (ii) and (iii) above shall be deemed to include overheads and
charges in respect of time expended by clerical Personnel which shall, therefore, not be chargeable
separately.

Unless otherwise specifically agreed in writing, remuneration for the time expended by principals
in terms of C2.1.3.7.2 (i) above on a project shall be limited to 5 per cent of the total time expended
for time charges in respect of the Project. Any time expended by principals in excess of the 5 per
cent limit shall be remunerated at the rates determined in (ii) or (iii) above.

Notwithstanding the above, where work is of such a nature that Personnel as described in
C2.1.3.7.2 (iii) above are capable of performing such work, it shall be remunerated at that level
and not at the rates described in (i) and (ii) above, irrespective of who in fact executed the work.

Gross annual remuneration in C2.1.3.7.2 (iii) above shall mean basic salary and guaranteed
annual bonus; fringe benefits not included in basic salary; income benefit, as determined from time
to time by the South African Revenue Services for income tax purposes, for the private use of a
motor vehicle by the employer; employer’s contribution to pension/provident fund, medical aid and
group life assurance premiums; Compensation Fund and Unemployment Fund contributions,
Metropolitan Council levies and any other statutory contributions or levies; all other costs and
benefits as per conditions of appointment but excluding any share of profit and payment for
overtime.

The salaries referred to in C2.1.3.7.2 (i) to (iii) above can change from time to time, which will,
therefore, change the rates applicable. These rates will, however, only be adjusted on the first day
of each calendar year irrespective of any changes in salary ranges during the relevant year. The
rates applicable at the time of the execution of the work as set out in Table 8 of the "Rates for
Reimbursable Expenses”, as adjusted from time to time, may be claimed.

Additional services
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Unless separately specified in C3.3.3 and scheduled in the Activity Schedule, no separate payment
shall be made for additional services. The cost of providing these services shall be deemed to be
included in the value based fee tendered for normal services.

Excessive Variation in Time (Construction Period)

In the event of the initial contract period being exceeded by more than 10 per cent, through no fault
of the architectural professional, the architect is to be remunerated for all additional work over and
above the period exceeding the additional 10%, resulting from the extension of time. The hourly
rates according to the then current departmental hourly rate together with related reimbursables
shall apply.

Remuneration when Construction Contracts are Cancelled/ Completion Contracts

When the Construction Contract is cancelled during the construction period by either the Employer

or the Contractor, the following will apply:

a) Fees for stages 1 to 4 will be based on the Contract Sum of the original contract.

b) Fees for stages 5 and 6 will be based on the final account value of the cancelled contract.

c) Fees can only be claimed for stages where services were rendered.

d) In terms of completion contracts, remuneration for stage 1 to 4 will only be applicable to new
scope of work, in which case fees will be based on an hourly basis.

e) Fees will be remunerated on an hourly basis for the compilation of the Bills of Quantities for
the completion Contract.

f) The hourly rates payable will be in terms of "Rates for Reimbursable Expenses” as amended
from time to time, based on time sheets.

g) All consultants must obtain written confirmation, with regards to the scope of services required
for stages 1 to 4 work on the Completion Contract, from the Project Manager prior to
commencing with the work.

h) Fees will be remunerated based on the NDPWI fee scales for stages 5 and 6 based on the
final account value of the completion contract.

Service Providers to refer to Clause 5.8 (should the Employer elcct to retain the services of the
Service Provider).

Remuneration upon Suspension or Cancellation of the Project

in the event of the project being suspended or cancelled prior to the commencement of the
construction works, the fees payable will be determined by applying the percentage claimable fee
of the work stage completed or partially completed, based on the percentage of the estimate as
indicated below:

a) attime of suspension or cancellation during the planning stage - 80% of the PQS / Engineer’s
estimate, or

b) just prior to inviting tenders or during tender stage but before the closing of tenders - 80% of
the PQS / Engineer’s pre-tender estimate.

c) after closing of tenders but prior to recommendation of a tender - 100% of the responsive
tender with the lowest price where there is an acceptable tender. Where there is no responsive
tenders then C2.1.3.14 (b) will apply, or

d) atender has been recommended for award - 100% of the recommended bidder’s tender price,

e) atender has been awarded but no work has commenced - 100% of the recommended bidder’s
tender price

or

In the event of the project being suspended or cancelled after the commencement of the works,
fees will be based on 100% of the contract sum, excluding provisional sums, for Stages 1 to 4 and
100% of the final account value of the work done and certified when the contract is terminated
during Stage 5 or 6.

All fees claimable on an hourly basis must be substantiated by a comprehensive time sheet
indicating the date, name of person whom rendered the service, description of the service
rendered, the number of hours spent in rendering the service, the applicable rate per hour in terms
of this agreement and the total amount claimed per incident. The Employer reserves the right to
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validate the information provided by the Service Provider and will remunerate the Service Provider
on what is deemed to be fair and reasonable.

Time based fees

Fees for work done for a time based fee

Where time based fees are payable (if basis of remuneration has been set at “time basis” according
to C2.1.1.1), the various rates per hour tendered for the various levels in C2.2.3 Activity Schedule
for Time Based Fees (column (c) “Tenderer’s rates for Time Based Fees”) and the principles as
laid down below will be used. These various rates will annually be adjusted for inflation as
determined by clause3.16.2 of the Contract, as amended in the Contract Data in C1.2.2. The time
based rates applicable at the time of the execution of the work, may be claimed.

The various levels (referred to in C2.2.3 Activity Schedule for Time Based Fees) are the levels
referred to in categories A to D below.

To determine the time based fee rates, the professional and technical staff concerned are divided
into:-

Category A: Expert professional registered architect
in respect of a private consulting practice in architecture, shall mean a top practitioner
whose expertise and relevant experience is nationally or internationally recognized
and who provides advice at a level of specialization where such advice is recognized
as that of an expert.

Category B: Principals
where level of expertise and relevant experience is commensurate with the position,
performs work of a conceptual nature in architectural design and development,
provides strategic guidance in planning and executing a project and/or carries
responsibility for quality management pertaining to a project.

Category C: Redgistered professional architect
in respect of a private consulting practice in architecture, shall mean all salaried
professional staff with adequate expertise and relevant experience performing work
of a relevant professional nature and who carry the direct technical responsibility for
one or more specific activities related to a project. A person referred to in level A
and/or B above may also fall into this level if such a person performs work of a
relevant professional nature at this level.

Category D: Other technical Personnel
in respect of a private consulting practice in architecture, shall mean all other salaried
technical staff with adequate expertise and relevant experience performing work of
a relevant professional nature with direction and control provided by any person
contemplated in levels A, B or C above.

Hourly rates calculated in terms of all the above shall be deemed to include overheads and charges
in respect of time expended by clerical Personnel which shall, therefore, not be chargeable
separately.

Work will be remunerated for at the level in which it falls as defined in C2.1.4.2 above, irrespective
of whether the person who in fact executed the work functions at a higher level of responsibility
and competence.

C2.1.4.4 Remuneration upon Suspension or Cancellation of the Project prior to commencement of the

Construction Project

In the event of the project being suspended or cancelled prior to the commencement of the
construction, the fees claimable by the Service Provider will be determined as follows:

The hourly rate for proven time spent (time sheets) on providing professional services on the
project, plus cost of all re-imbursements till date of suspension or cancelation of the Project,
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irrespective during which phase of the project life cycle prior to commencement of construction,
the project is suspended or cancelled.

All fees claimable on an hourly basis must be substantiated by a comprehensive time sheet
indicating the date, name of person whom rendered the service, description of the service
rendered, the number of hours spent in rendering the service, the applicable rate per hour in terms
of this agreement and the total amount claimed per incident. The Employer reserves the right to
validate the information provided by the Service Provider and will remunerate the Service Provider
on what is deemed to be fair and reasonable.

If the Activity Schedule did not make provision for rendering services on an hourly rate the hourly
rate payable will be calculated in terms of Clause C2.1.3.7.1.

Set off

The Employer reserves the right to set off against any amount payable to the Service Provider,
any sum which is owing by the Service Provider to the Employer in respect of this or any other
project.

Typing, printing and duplicating work and forwarding charges

Reimbursable rates

The costs of typing, printing and duplicating work in connection with the documentation which must
of necessity be done, except those which must in terms of the relevant Manual or other instructions
be provided free of charge, shall be reimbursable at rates applicable at the time of the execution
of such work. The document "Rates for Reimbursable Expenses" as amended from time to time
and referred to below, is obtainable on the Employer's Website: http:/www.publicworks.qov.za/
under “Documents”; “Consultants Guidelines”; item 1.

Typing and duplicating

If the Service Provider cannot undertake the work himself, he may have it done by another service
provider which specialises in this type of work and he shall be paid the actual costs incurred upon
submission of statements and receipts which have been endorsed by him confirming that the tariff
is the most economical for the locality concerned.

If the Service Provider undertakes the work himself, he shall be paid in respect of actual expenses
incurred subject to the maximum tariffs per A4 sheet as set out in Table 1 in the “Rates for
Reimbursable Expenses".

Typing and duplicating expenses shall only be refunded in respect of the final copies of the
following documents namely formal reports, formal soil investigation reports, specifications,
feasibility reports, bills of quantities, material lists, minutes of site meetings and final accounts.
The cost of printed hard covers shall only be paid in respect of documents which will be made
available to the public such as bills of quantities and specifications or where provision of hard
covers is specifically approved.

The typing of correspondence, appendices and covering letters are deemed to be included in the
value based fees and time base fees paid.

Drawing duplication
(a) For drawing duplication the standard rate as set out in Table 2 in the "Rates for Reimbursable
Expenses” may be claimed or may be claimed according to the provisions as in (b) or (c) below.

(b) If the Service Provider undertakes the duplication of drawings, using his own duplication
equipment, he shall be paid the actual cost incurred on condition that it is not higher than the
lowest of three quotations of local firms doing drawing duplication in his locality. Such
quotations must accompany his account.

(c) If the Service Provider does not undertake his own drawing duplication, he shall be paid the

lowest of three quotations of local firms doing plan printing in his locality. Such quotations must
accompany his account.
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(d) Should there not be three firms doing drawing duplication in his locality, it must be mentioned
on his account and the available quotation(s) must then accompany the account.

(The cost of providing all polyester negative prints required to form part of the original set of
drawings, as-built drawings including computer assisted drawing records for all facets/disciplines
involved in the project are included in the tendered fees and will not be reimbursed separately.)

Forwarding charges

(a) Only the charges in respect of the forwarding of parcels by courier or air freight on special
request by the Employer will be refunded, provided that such charges will not be refunded if
the request had been made as a result of a delay caused by the Service Provider.

(b) The cost of postage, facsimile transmissions, telephone calls, e-mails, etc, is deemed to be
included in the value based fees and time based fees paid.

Travelling and subsistence arrangements and tariffs of charges

When the Service Provider is requested in writing by or obtained prior approval in writing from the
Employer to attend specific meetings at any of the Employer’s offices or any extraordinary
meetings on site or elsewhere, he will be remunerated according to the provisions under C2.1.7.1
to C2.1.7.5 herein.

General
The most economical mode of transport is to be used taking into account the cost of transport,
subsistence and time. Accounts not rendered in accordance herewith may be reduced to an

amount determined by the Employer.

As the tariffs referred to hereunder are adjusted from time to time, accounts must be calculated at
the tariff applicable at the time of the expenditure.

Where journeys and resultant costs are in the Employer's opinion related to a Service Provider’s
malperformance or failure, in terms of this Contract, to properly document or co-ordinate the work
or to manage the Contract, no claims for such costs will be considered.

Travelling time

In the case of an appointment on a percentage basis, total travelling time less two hours, will be
fully reimbursed. In the case of an appointment on an hourly basis, travelling time will be fully
reimbursed. No travelling time will be paid in respect of journeys to DPWI| Head Office or the office
of the Departmental Project Manager without prior approval in writing.

Travelling costs
Fees for travelling costs are as set out in Table 3 in the "Rates for Reimbursable Expenses”.

Travelling costs will be refunded for the full distance covered per return trip measured from the
office of the Service Provider appointed.

Compensation for the use of private motor transport will be in accordance with the Government
tariff for the relevant engine swept volume, up to a maximum of 3000 cubic centimetres, prescribed
from time to time and as set out in Table 3 in the “Rates for Reimbursable Expenses”.

Hired vehicles

In cases where use is made of hired vehicles, the most economical sized vehicle available is to be
used but compensation shall nevertheless be restricted to the cost of a hired car not exceeding a
capacity of 1300 cc. Where use of a special vehicle is essential (e.g. four track or minibus to
accommodate more people), prior approval in writing must be obtained from the departmental
project manager.

Subsistence allowance

Subsistence costs associated with travelling for this service as tendered under C2.2 Activity
Schedule, will annually be adjusted for inflation for the full duration of the Service Contract Period,
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as determined by clause 3.16.2, of the Contract, as amended in the Contract Data in C1.2.2. The
rates claimable are the rates applicable at the time of the execution of the work.

Subsistence cost, associated with travelling undertaken in excess of the original Service Coniract
Period in terms of 3.15.1 of Contract Data, will be in terms of Tables 4 and 5 in the "Rates for
Reimbursable Expenses" as published by the NDPWI from time to time.

Should the daily tariff as set out in Table 4 be inadequate, substantiated actual costs plus a special
daily allowance as shown in Table 5 for incidental expenses, may be claimed. It must be noted
that claims may only be according to Table 4 or Table 5. Accommodation should be limited to the
equivalent of a three-star hotel and no alcoholic beverages or entertainment costs may be claimed
for.

Only actual costs are payable in respect of absence from office of less than 24 hours.

60



c2.2
C2.2.1

C2211

C221.2

C221.3

C2214

C2.2.2

N/A.

Tender No. H25/019Al
WCS no. 57084

Activity Schedule
Activities

The services as defined in the C3 Scope of Services are required. The activity schedule below lists
the normal services as defined in the 2023 NDPWI - Scope of Architectural Services and Tariff of
Fees (Annexure A), clause 3 and as further defined in C3 Scope of Services, as well as additional
services as defined in C3 Scope of Services, of this document.

The applicable fee scale will only be amended to the latest fee scale in use by NDPWI should the
project be suspended or where there is no activity for more than two (2) years, and the Employer
elects to retain the services of the Service Provider upon uplifting the Suspension in terms of
Clause 8.5.1 of the Contract Data.

The estimated normal fees have been calculated using the 2023 NDPWI - Scope of Architectural
Services and Tariff of Fees, (Annexure A), by applying the applicable fee scale given in clause A,
to determine the basic fee. The project complexity is indicated in C2.2.2 below, should a “value
based” fee be applicable.

No allowance has been made in the estimated normal fees below for the additional services in
C2.1.3.8 that have been specified to be included in the normal fees. The tenderer shall make
provision for the cost of the additional services that are to be included under normal services by
adjusting the percentage tendered in column (b).

The services are to be provided in stages and the proportioning of the fee for normal services over
the various stages shall be as set out in the 2023 NDPW!I - Scope of Architectural Services and
Tariff of Fees, (Annexure A), clause 8.1.
The tenderer must make provision for all activities necessary for the execution of the service as
set out in C3 Scope of Services hereof.

Activity Scheduie for Value Based Fees
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C2.2.3 Activity Schedule for Time Based Fees
C2.2.31  Activities
C2.2.3.1.1 The activities shall be as listed under item C3 Scope of Services as required.

C2.2.3.1.2 The tenderer must make provision for all activities necessary for the execution of the service as
set out in C3 Scope of Services hereof.

C2.2.3.2  Activity Schedule for Time Based Fees

ACTIVITY SCHEDULE FOR TIME BASED FEES

(Only to be completed if remuneration is stipulated as on a “time basis” in C2.1.1.1 herein)

Tenderer's Rates for Time Based Fees

Level of prof.
and techpstaff (©) (d) (c)x(d)

- Tenderer’s rates for X | Estimated hours | Financial Offer by Tenderer for
as defined in ) .
C214.0 Time Based Fees for each category | Time Based Fees
Category A R X = R (1)
Category B R X = R 3]
Category C R X = R 3)
Category D R X = R 4
Total Time-based Fees (1+2+3+4) = R (5)
Appointment of sub-consultants / specialists
Description Quantity Unit (h) Rate Value

As direct sub-consultant, to be
appointed by the Service
Provider, for:

Professional Civil 1/2 (6)
Engineer/Technologist (sewer,
water, roads and stormwater,
traffic specialist)

As direct sub-consultant, to be
appointed by the Service
Provider, for: 1 @
Professional Civil
Engineer/Technologist
(structural)

As direct sub-consultant, to be
appointed by the Service
Provider, for: 1 ®)
Geomatics
Professional/Technologist Land
Surveyor

As direct sub-consultant, to be
appointed by the Service
Provider, for:

Geomatics 1 (9)
Professional/Technologist
Engineering Surveyor
SAGC/Professional Architect
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As direct sub-consultant, to be
appointed by the Service
Provider, for:

Professional Civil
Engineer/Technologist
(geotechnical specialist) /
Professional Natural Scientist
(geotechnical specialist)

(10)

As direct sub-consultant, to be
appointed by the Service
Provider, for:

Professional Electrical
Engineer/Technologist

(1)

As direct sub-consultant, to be
appointed by the Service
Provider, for:

Professional Town Planner

(12)

As direct sub-consultant, to be
appointed by the Service
Provider, for:
Professional/Technologist
Landscape Architect

(13)

As direct sub-consultant, to be
appointed by the Service
Provider, for:

Professional Quantity Surveyor

(14)

As direct sub-consultant, to be
appointed by the Service
Provider, for:

Conveyancing Attorney

As direct sub-consultant, to be
appointed by the Service
Provider, for:

Environmental Assessment
Practitioner

(15)

(16) |

As direct sub-consultant, to be
appointed by the Service
Provider, for:

Property Management
Specialist in Facilities
Management

(18)

Sub-total Sub-consultants / Specialists (6-18)

(19)

Administration of Sub-consultants

(20)

Total Sub-consultants / Specialists (19+20)

(21)

Total Travelling Disbursements (Table A below)

(22)

Typing, Printing, Duplicating and Forwarding Charges in terms of

C2.1.6 (Provisional Sum)

(23)

Sub-total of Total time based fees + Total sub-consultants/Specialists
+ Total travelling disbursements + Typing, Printing, Duplicating and

Forwarding Charges (5+21+22+23)
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Add VAT (24) X current VAT rate | = R (25)

FORWARD TO THE FORM OF OFFER AND ACCEPTANCE (24+25)

NOTE:

1.

Total Financial Offer for Value Based Fees must be carried over to C1.1 Form of Offer and
Acceptance as per (17) above, if this tender is for time-based fees. Failure to carry this amount
over to the Form of Offer and Acceptance will render the Bid Non-responsive as the Form of
Offer must be fully completed.

. Remuneration for time based appointments will be calculated as determined in C2.1.2 (i.e. for

each level: the actual number of hours multiplied by the tendered rates in (c¢) above).

. Supplementary Services: Where applicable, the Service Provider will be remunerated at an hourly

rate as tendered (Based on detailed time sheets) for time spent in liaising, coordinating, sourcing
and verification of documents submitted by the contractor including related meetings pertaining
to and submitting reports as required to the following Targeted Procurement and Contract
Participation Goals applicable to the Construction Project which shall include but not be limited
to: SMME contract participation, EPWP and NYS labour reporting, the use of Local Material and
Content, the cidb B.U.I.L.D. Programme and any other Contract Participation Goals applicable to
the construction project. The hourly rate will be adjusted in accordance with Clause 3.16.2 of the
cidb Standard Professional Service Contract and Clause 3.16 of the Contract Data.

. Time spent on travelling, as well as any other travel related expenses such as travelling costs,

subsistence allowance and accommodation is deemed to be included in the Traveling
Disbursements per return trip to site as per (14) above.

. In the event of a variation in the Service Contract Period which results in additional travelling over

and above the allowed number of trips in Table A, the additional Traveling will be paid in
accordance with the "Rates for Reimbursable Expenses" as amended from time to time and
referred to below, is obtainable on the Department's Website:
http://www.publicworks.gov.za/Consultants.asp  or from the Departmental Project Manager.
These expenses are reimbursable at rates applicable on the time of the actual execution of the
specific service contract.

. Bidder to provide detailed breakdown of Travelling Disbursements per return trip to site from place

of business:

Table A: Summary of Disbursements Tendered

i ] Total
Item | Description Rate X | Factor | X | No. of trips | (if not applicable
' insert “NA”)
Traveling cost | PerKm ' Kms per Trip |
1. | bycar R X X R
Subsistence Per Trip |
2. R [ X i X | R
- |
Travelling Per Hour Hours per Trip
3. | Time as per R X X |
Clause |
B C2.1.7.2 - |
Other: Specify
4. | below R - X X - R
(Table B).
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5. | Total disbursement carried over to Activity Schedule (14) R

Table B: Other Disbursements (Attach separate sheet if necessary)

Table B only to be completed should the service provider's office be located in a different province
and/or the service provider has to travel by air and/or stay over due to the vast distance between the
service provider's office and the construction site, in order to attend site visits and meetings (Attach
separate sheet if necessary). Any claim by the service provider in absence of rates will not be
entertained except if approved by the Employer’s representative prior to incurring the cost.

Total
Item | Description Rate X Qty (if not applicable insert
“NA”}
1. | Travelling by Air R X R
2. | Car Rental R X R
| _
3. | Accommodation R X R
4 R X R
5 R X R
6 R X R
|
7 'R X R
1
8. | Total carried over to Table A, ltem 4 R
The percentage of normal fees tendered is ........c.ooviviiiiniiiiicnn e % (in figures)
........................................................................................................................ (in words)

(This percentage is not to be transferred to the Form of Offer when tendering “time based
fees”
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C3: SCOPE OF SERVICES

C3.1 Employer’s objectives
This tender is for:
A Service Provider performing architectural work for a Precinct Development Plan.

C3.2 Description of the Services

C3.21 Services
The following architectural Services are required:
As defined hereafter in C3.3 Extent of Services Annexure B Scope of Work — Department of Public
Works and Infrastructure: East London Social Cluster Precinct: Appointment of Service Provider
for a Precinct Development Plan and Site Clearance: Erven 15810-15815, 15817 & 15821: WCS
057084, as well as in the 2023 NDPWI - Scope of Architectural Services and Tariff of Fees. Should
there be any discrepancies between this Tender Document and other departmental
documentation, the former shall take precedence.

C3.2.2 Project description
Department of Public Works and Infrastructure: East London Social Cluster Precinct: Appointment
of Service Provider for a Precinct Development Plan and Site Clearance: Erven 15810-15815,
15817 & 15821: WCS 057084

C3.2.2.1 Scope
Refer to Annexure B Scope of Work — Department of Public Works and Infrastructure: East London
Social Cluster Precinct: Appointment of Service Provider for a Precinct Development Plan and Site
Clearance: Erven 15810-15815, 15817 & 15821: WCS 057084

C3.2.2.2  Location of the Project
East London CBD

C3.2.2.3  Project Programme

[ DETAILS OF MILESTONES PROJECT DELIVERABLES

[ DELIVERABLES TIMEFRAMES

|

Maximum
COMPONENT 1: INCEPTION .
o Consultation and finalisation of project brief Comprehensive Inception | 2 week
¢ Site orientation and assessment Report

Project programme and timeframes for deliverables
(PEP)

Briefing of project team

Preparation and submission of a comprehensive
Inception Report

Attending project meetings towards conclusion of
Inception Report

COMPONENT 2: LOCATION ANALYSIS AND

SPECIALIST REPORTS/PROCESSES

Legislative and policy context.

Fitness for purpose: Analysis and confirmation of the
user department profile and accommodation needs.
Volumetric Concept

Laser-scan buildings and topographical survey
Land Surveyor Certificate

Conveyancer Certificate

Comprehensive Location
Analysis Report inclusive
of all detailed specialists’
reports

8 weeks
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Commence Environmental Authorisation process
Geotechnical Report

Location and site analysis: All required specialists.
Summary of key aspects detailing opportunities,
constraints and challenges and the implications for
the development.

Address and respond to comments received from
DPWI project manager

Manage sub-consultants in delivery of project

COMPONENT 3: PRECINCT DEVELOPMENT PLAN AND SPECIALIST STUDIES (FOR LAND
DEVELOPMENT APPLICATION) INCLUDING COST ANALYSIS

Urban Design Framework including required
specialist studies

Concept Flythrough and Marketing Brochure to
support Precinct Investment Plan/Strategy

Facilities Management & Operations Model

Urban Design Guidelines

Cost Analysis and Report

Address and respond to comments received from
DPWI project manager

Manage sub-consultants in delivery of the project

Final Precinct
Development Plan and
Report

Marketing Brochure
(printed and digital copies)

8 weeks

COMPONENT 4: SITE CLEARANCE: LAND DEVELOPMENT APPLICATION(S) AND OTHER

STATUTORY PROCESSES
e Prepare land development application(s) | Final Site Clearance 48 Weeks
» Submit to project manager for input and approval Report with all required
e Submission of land development application(s) approval(s) including
- . L confirmation on bulk
e Facilitate public participation and all matters related : N
to the process service contrlbu_tlons from
i . L the local authority and
e Obtain comments from internal Municipal signed SLA’s where
departments applicable
e Address and respond to comments received and
facilitate engagements between DPWI| project | SG Approvals (where
manager and municipality where required required)
e Provide timeous input as required by the Municipality
in terms of the by-law Registration in the: Deeds
e Aftainment of approval for application(s) from | Office (where required)
Municipality
e Land Surveyor process(es) and approvals (if
required)
e Assist with process to enter into SLA’s with
Municipality if required
s If required, attend to legal processes (registration of
applicable consolidation, subdivision, removal of
restrictive conditions of title) in consultation with
State Attorney and relevant DPWI Regional Office
¢ Attend all project meetings as and when required
e Manage sub-consultants in delivery of the project
COMPONENT 5: CLOSE OUT
¢ Close Out Report with all required deliverables Close Out Report 2 week
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The programme for the execution of the project is dependent on the various approval processes
within the Department and a programme with specific time frames can therefore not be provided
at tender stage since it will depend on the time frames required by the consultants for completion
of the design and documentation based on the final scope of work, as well as approval processes
within the Department and other legislative bodies from whom approvals may be required. The
final programme will be in accordance with the approved programme in terms of clause 3.15 of the
Standard Professional Services Contract and clause 3.15.1 of the Contract Data. The following
table depicts provisional project milestone dates envisaged for tendering purposes only:

Information available from Employer

The project manager will make available the following:
o Needs Assessments

e Precinct Concept

Other Contracts on Site
N/A

Reporting Requirements and Approval Procedure

The dates for submission of detailed monthly progress reports will be stated in the Inception
Report. These monthly reports must be submitted on or before the last Friday of each month. Draft
reports must be submitted to the project manager for comments prior to submission of the final
report for each component of the project. Sufficient time (at least one week) must be allocated for
this purpose to ensure that the final deliverable for each phase is submitted on the date stated in
the Inception Report.

Labour-Intensive Works

(a) The Service Provider shall not perform any significant portion of a project involving labour-
intensive works under the direction of a staff member who has not completed the NQF level 7 unit
standard "Develop and Promote Labour-Intensive Construction Strategies” or equivalent QCTO
qualifications (See Annexure C of the Guidelines for the Implementation of Labour-Intensive
Infrastructure Projects under the Expanded Public Works Programme (EPWP}).

(b) The staff member of the Service Provider who is responsible for the administration of any works
contract involving labour-intensive works must have completed the NQF level 5 unit standard
"Manage Labour-intensive Construction Projects” or equivalent QCTO qualifications (See
Annexure C of the Guidelines for the Implementation of Labour-Intensive Infrastructure Projects
under the Expanded Public Works Programme (EPWP)).

The Service Provider must provide the Employer with satisfactory evidence (e.g. letter of
competency) that staff members satisfy the requirements of (a) and (b) above.

(c) The Service Provider must design and implement the construction/maintenance works in
accordance with the latest version (download at www.epwp.gov.za) of the Guidelines for the
tmplementation of the Labour-Intensive Projects under the Expanded Public Works Programme
(EPWP) published by the Department of Public Works. The Service Provider must sign the
undertaking (Annexure E of the Guidelines for the Implementation of Labour-Intensive
Infrastructure Projects under the Expanded Public Works Programme (EPWP)) confirming they
have complied with EPWP requirements at design and implementation stages.

(d) The Service Provider shall, for monitoring purposes, keep monthly records and transmit to the
Employer data on the following indicators with regard to the Project:

e Project budget and planned output according to EPWP requirements

e Actual Project Expenditure and actual output according to EPWP requirements

¢ Planned and achieved labour intensity

o Number of work opportunities created
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o Demographics of workers employed (disaggregated by women, youth and persons with

disabilities)

Wage rate earned on project

Number of person-days of employment created

Copies of Identity documents of workers

Number of persons who have attended training including the nature and duration of training

provided

e Assets created, rehabilitated or maintained in accordance with indicators in the EPWP M & E
Framework

e Services provided or delivered in accordance with indicators in the EPWP M & E Framework

(e) The values for the indicators shall be submitted to the Employer according to agreed time
frames on the prescribed reporting template (from the EPWP Unit in the Department of Public
Works) and obtainable from www.epwp.gov.za.

(f) The Service Provider shall, before certifying a contractor's payment certificate, ensure that the
contractor has submitted labour information in a format and timeframe specified by the Employer.
If the information submitted by the contractor is inadequate the Service Provider shall not submit
the payment certificate to the Employer for payment of the relevant outputs.

(g) The Service Provider shall certify that the works have been completed in accordance with the

requirements of the Guidelines for the Implementation of Labour-Intensive Infrastructure Projects

under the Expanded Public Works Programme (EPWP) and the Contract:

¢ whenever a payment certificate is presented to the Employer for payment; and

s immediately after the issuing of a practical completion certificate that signifies that the whole
of the works have reached a state of readiness for occupation or use for the purposes intended
although some minor work may be outstanding.

Extent of the Services

The specific architectural Services required on this Project and referred to in C3.2 is stated in

Annexure B Scope of Work — Department of Public Works and Infrastructure: East London Social

Cluster Precinct: Appointment of Service Provider for a Precinct Development Plan and Site

Clearance: Erven 15810-15815, 15817 & 15821: WCS 057084

Full services
Unless otherwise stated, duties will cover the full field of architectural functions.

Principal agent
Regarding this appointment as principal agent, duties over and above those as architect will
include inter alia:

e receiving of instructions from the departmental project manager and distributing to the relevant
parties

e co-ordinating of consultants

e compiling and updating the planning programme

¢ co-ordinating and arranging site meetings and inspections

o liaising with client department only if specifically so instructed

o close liaising and co-operating with the departmental project manager
¢ furnishing of monthly project reports

e issuing of written instructions

e receiving notices according to the building contract
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e issuing of monthly interim payment certificates, final payment certificates for practical and final
completion

o making recommendations in respect of the extension of the building contract period and periods
where penalties are applicable

e ensuring that all final accounts will be corrected and handed in on time

o administrating of and supervising the building contract in accordance with the requirements,
where applicable, as set out in Manual for Private Architects PW 147, and

e other duties not listed above but which could reasonably be expected of a principal agent as
well as those listed in the 2023 NDPW!I - Scope of Architectural Services and Tariff of Fees.

Additional Services carrying additional fees
N/A

Standard Deparmental Documents

The Service Provider must refer to and comply with the following standard departmental
documentation:

"Manual for Private Architects" (PW 147)

"Construction Works: Specification” (PW 371 -A; PW 371 -B)

“Directives on the Management of Heritage Assets”

"Appropriate Development of Infrastructure on Dolomite: Manual for Consultants” (PW 344)
"Sketch Plan Committee Manual”

“CDA As-Built Requirements”

The above is available from the following website:
http://www.publicworks.gov.za/consultantsdocs.html

Use of reasonable skill and care

It will be expected of the Service Provider to apply reasonable skills and due diligence in the
execution of the duties stipulated in this document which shall include inter aliathe following:

Although the Service Provider's documents may be scrutinised by the Employer, this shall in no
way relieve him of his professional responsibility for the proper and prompt execution of his duties.
The Employer shall also be entitled to have any documentation or calculations verified by Others.
In the event of mal performance, default or negligence, the Employer shall have the right to claim
compensation or damages and set off such against any amount payable.

During assessment of any existing facilities, which may have a direct bearing on the Project, the
Service Provider shall determine deficiencies with such facilities in terms of the Occupational
Health and Safety Act, 1993 (Act 85 of 1993), the SANS 10400, etc. and recommend measures to
rectify those during the project execution phase.

The departmental project manager shall be notified by the Service Provider and his personnel of
any transgression, including inter alia the Occupational Health and Safety Act, 1993 (Act 85 of
1993) and environmental legislation during the Service Provider’'s operation pertaining to the
Contract regardless of who may be involved.

Co-operation with other services providers

It will be required of the Service Provider to co-operate with the following:
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Service Providers
Service Providers from the following professions are/will be appointed on the Project to form the
professional team:

a) Professional Architect (SACAP)

b) Professional Civil Engineer/Technologist (sewer, water, roads and stormwater, traffic
specialist) ECSA

¢) Professional Civil Engineer/Technologist (structural) ECSA

d) Geomatics Professional/Technologist Land Surveyor SAGC

e) Geomatics Professional/Technologist Engineering Surveyor SAGC/Professional
Architect SACAP

f) Professional Civil Engineer/Technologist (geotechnical specialist) ECSA/ Professional
Natural Scientist (geotechnical specialist) SACNASP

g) Professional Electrical Engineer/Technologist ECSA

h) Professional Town Planner SACPLAN

i) Professional/Technologist Landscape Architect SACLAP

j) Professional Quantity Surveyor SACQSP

k) Conveyancing Attorney LPC

1) Environmental Assessment Practitioner EAPASA

m) Property Management Specialist in Facilities Management

The architect will act as principal agent.

The required professional Services will be executed by the professional team under the control
and management of the designated departmental project manager who, at the time of invitation to
perform professional Services, will be the person mentioned in T1.1.6. The Employer reserves the
right to replace the mentioned departmental project manager with another member of its staff or
any individual/firm from the private sector should it be deemed necessary at any stage during the
execution of the Project.

Occupational Health and Safety Act, 1993 (Act 85 of 1993)

The Employer shall appoint a Service Provider under a separate contract as its “agent” as
contemplated in the Construction Regulations in the Occupational Health and Safety Act, 1993
(Act 85 of 1993).

The Service Provider under this Contract shall however make provision for the incorporation of the
Occupational Health and Safety specifications, compiled by others, in the tender documentation,
if applicable.

It is a firm requirement that in the designs, planning and supervision of the execution of the work
done under this contract resulting from this tender, all applicable regulations and stipulations under
the Occupational Health and Safety Act, 1993 (Act 85 of 1993) including regulations and codes of
practice, etc. are complied with and that the final product shall be in full compliance with said
legislation, standards, etc.

Furthermore, the Service Provider shall be fully responsible for the compliance of his operation,
equipment as well as staff and persons under his supervision on site whether by invitation,
instruction or otherwise and regardless of the capacity, purpose and relationship of any such
persons to the appointment, to all aspects of all applicable regulations and stipulations under the
act.

Other role players

Local, provincial and national authorities, statutory bodies, governmental departments, Others, as
may be required from time to time, including the client department/end user(s).

Brief

Target dates and times

The Service Provider will be expected throughout to give preference to the execution of the work
involved in this commission.
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The work of all Service Providers will be co-ordinated by the principal agent. All work is to be
performed by the persons listed as Key Persons and persons under their supervision and further
be executed as described in the Programme according to clause 3.15 of the Contract Data (and/or
PEP according to the same clause, if applicable).

During the construction phase of the Project it will be expected of the principal agent to obtain a
construction programme from the main contractor, to continuously monitor his progress against
that programme for compliance and to take whichever steps have been described in the relevant
manual and the Working Guideline for Project Managers. This should be done in collaboration
with the rest of the professional team, should the progress not be according to the said programme.

The Quantity Surveyor shall prepare the final account in consultation with the Employer and issue
the final account to the contractor within sixty (60) working days from the date of Practical
Completion. Late completion of final account will result in penalties being applied per calendar day,
as tabled under Clause 3.12 of the Contract Data.

Reporting requirements
Notwithstanding any other requirements as listed elsewhere, the Service Provider shall submit a
monthly report indicating progress of the Services.

Local content

It is the policy of the Employer to give preference to materials and equipment of South African
manufacture. The Service Provider is to ensure that, wherever feasible, designs are based on
locally manufactured equipment and materials which can meet requirements at competitive prices.

Design innovation
Given the need for energy efficiency and environmental sustainability in the built environment,
each member of the professional team is required, wherever possible and applicable, to
demonstrate design innovation in all aspects of the Service towards “green” design solutions.
Aspects to be considered and incorporated in all new building and/or maintenance designs are,
inter alia but not limited to,
(a) sustainable development
e.g. in building form, material choice, construction detailing and methods, recycling ability;
(b) energy efficiency
e.g.
(i) passive design methods towards energy conservation and consumption: building
orientation, exploitation of nature’s inherent energy sources),
(ii) energy efficient solutions and installations for lighting, ventilation, cooling, heating, etc.
(e.g. energy efficient light fittings),
iii) alternative or renewable energy sources where practical/feasible/economical
(c) water conservation/saving/re-use methods; and
(d) environmental friendliness (e.g. respect for natural habitat, blending of building with site/
environment/surrounding fabric, positioning of buildings, consideration of neighbouring sites’
access to sun, wind, view, etc.).

Final disposal of documents

Upon approval and finalisation of the final account of projects requiring a security clearance, it is
a requirement that the Service Provider forward to the Employer all documents relating to this
service. The same may also be requested on projects not requiring a security clearance.

Reference data

Space norms
Space norms are applicable on this service.

The space norms of the Department of Public Works, space norms as may be published in the
government gazette, norms determined by the Employer, when applicable to this/these Project(s),
are the norms as set hereunder and shall not be exceeded without prior written approval. Any re-
planning resulting from the norms as set, being exceeded, shall be for the Service Provider's
account.
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The professional team must apply cost control and submit elemental estimates at each stage,
reduced to a common date. The Service Provider must set appropriate procedures in place with
the other members of the professional team to ensure compliance in this regard.

Space must be controlled and reconciled with the approved norm(s). All planning units are to be
provided and if not, this must be pointed out.

The Employer must, at least at completion of each work stage, be provided by the principal agent
with certificates which specify that the space norms are not being exceeded, before the next stage
may be proceeded with.

The space norm(s) is known and will be provided by the project manager:

(a) SPACE NORM(S):

ASM/GSM m?

Applicable legislation and standards

This section applies to legislation emanating from national and provincial governments as well as
that of any local authorities in whose area of jurisdiction the subject of the appointment falls and
which has a bearing on the activities and facilities under this appointment.

All the applicable legislation, which do not specifically allow discretion in respect of compliance by
the State, shall be followed exactly as intended by such legislation regardless of any instructions,
verbal or in writing, to the contrary. (Refer inter alia to Section 41 of the Occupational Health and
Safety Act, 1993 (Act 85 of 1993)).

Should any applicable legislation allow discretion in respect of compliance by the State, it shall be
followed exactly as intended by the relevant legislation as if no discretion is allowed until such time
as specific instructions in writing are issued to the appointed professional team by the departmental
project manager.

The Service Provider undertakes to ensure that his actions and outcome thereof including, but not
limited to, the facilities to be affected by the Service shall be in accordance with all relevant
legislation and upon delivery, will function as required by said relevant legislation. The Service
Provider’s actions and the outcome thereof will in no way be detrimental to the health and safety
of the occupants or persons present therein or in the vicinity thereof. Similarly it must not be
detrimental to any aspects of the environment in its structure or operation if operated as specified
in operation manual(s). The relevant legislation meant herein, as amended, consist of inter alia
the following, but not limited to:

Architectural Profession Act, 2000 (Act 44 of 2000);

Atmospheric Pollution Prevention Act, 1965 (Act 45 of 1965);

Construction Industry Development Board Act, 2000 (Act 38 of 2000);

Council for the Built Environment Act, 2000 (Act 43 of 2000),

Electricity Act, 1987 (Act 41 of 1987);

Environmental Conservation Act, 1989 (Act 73 of 1989);

Fire Brigade Services Act, 1987 (Act 99 of 1987);

Local Government Municipal Systems Act, 2000 (Act 32 of 2000), municipal by-laws and any
special requirements of the local service supply authority;

National Building Regulations and Building Standards Act, 1977 (Act 103 of 1977),
National Environmental Management Act, 1998 (Act 107 of 1998);

National Heritage Resources Act, 1999 (Act 25 of 1999);

National Water Act, 1998 (Act 36 of 1998);

Occupational Health and Safety Act, 1993 (Act 85 of 1993),

Telecommunications Act, 1996 (Act 103 of 1996);

Water Services Act, 1997 (Act 108 of 1997) and general authorizations;

the latest issue of SANS 10142: "Code of Practice for the Wiring of Premises”;
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¢ the Regulations of the local Gas Board, where applicable and
o all regulations promulgated under the above Acts.

Although the more salient legislation has been referred to above, the onus remains on the Service
Provider to adhere to, and apply, any and all Acts and/or Regulations not specifically mentioned in
the list above but which will have an effect on the Project.

This will be a continuous process throughout the appointment, which will manifest itself during the
following phases:

development of plans and documentation;

supervision of any Service Provider under the appointment;

ensuring compliance of the end product;

compiling and issuing of Instruction/Operational Manuals indicating inter alia what the legal and
safety requirements entail for the user(s)/operator(s) of the facilities;

e providing instruction to the intended users/operators.

The Service Provider accepts full and complete responsibility (both contractually and/or in delict)
regarding compliance with the Occupational Health and Safety Act, 1993 (Act 85 of 1993) for his
acts and omissions as well as those of his employees and indemnifies the Employer against any
legal action in this regard.

The Service Provider undertakes to ensure that the requirements of the Occupational Health and
Safety Act, 1993 will similarly apply to the agreement with any sub service providers inclusive of
indemnifying the Employer against any legal action regarding the actions and/or omissions by
them.

Access to land/buildings/sites

Access to the land/buildings/sites shall be negotiated in consultation with the departmental project
manager.

Software application for programming

The Service Provider must avail himself of software to be used in the Project documentation for
compatibility with other Service Providers as well as the Employer. Specific requirements for
compatibility are specified in the relevant manuals.

Security clearance

it is an explicit condition of this agreement that partners, directors and/or the members of staff who
will have insight into the planning of projects requiring security clearance, be kept to a minimum
and that such persons will not object to being submitted to a security clearance, if the Employer so
requires.

If the latter is applicable, the necessary forms will accompany this tender or be provided to the
Service Provider at any stage thereafter. These forms must be completed, if attached, and
returned with the tender. It is important to furnish information which is complete in every respect.

Should the authority responsible for the clearance, for security reasons not be satisfied with the
classification obtained of any of the staff members of the Service Provider, it will be a further

condition of this appointment that none of such staff members be involved with any aspect of the
Project.

All documents pertaining to these projects must be stored in a safe place when not in use so as to
ensure that the level of security of the projects is maintained.

The Employer will not accept liability for any costs in this regard.

FINGER PRINTS (except Defence projects)
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Persons of whom security clearance is required can obtain a finger print form SAP 91(a) from any
police station. Kindly ensure that the police official responsible for taking the finger prints certifies
the form since non-certification will result in the form being unacceptable.

Forms for contract administration

All forms required during contract administration, called PRM forms, are obtainable on the
Employer's website at http://www.publicworks.gov.zaunder “Documents”;  “Consultants
Guidelines”; item 14. The agreement and conditions of contract to be entered into with the main
contractor shall be the most recent version of the JBCC, if it is a multi-disciplinary contract, or GCC,
if it is an engineering contract, as approved and in use by the National Department of Public
Works.

Condition to accept unregistered persons with suitable built environment qualifications on
secondment

It is an express term of the contract that the Service Provider, after award of tender, accept
unregistered, suitably qualified (built environment) persons in his office for the purpose of exposing
the latter to the full extent of professional work, or as may be required according to specific
circumstances, in order to gain experience which can be presented to the relevant Council for
consideration towards professional registration. The secondment of such unregistered persons
will be negotiated with the Service Provider in terms of numbers, periods of training and extent of
professional work opportunity to be afforded. The conditions of secondment will be the subject of
a separate Memorandum of Understanding with the Service Provider which will serve as an
annexure hereto. Any secondment arrangements will cease upon the professional registration of
the seconded person or as agreed on and so included in the aforesaid Memorandum of
Understanding. The responsibility for salaries of seconded persons will remain with the Employer,
but responsibility for operational expenses, necessary for the execution of the work, will vest with
the Service Provider, all of which will be dealt with in the Memorandum of Understanding.

Submission of Accrual Reports

The Service Provider shall submit accrual reports to the client representative at the end of March
and September each year for the duration of the Service Contract period from the date of
appointment up to and including project closeout. This is to ensure that PMTE complies with the
accounting framework GRAP, which requires that PMTE disclose all its accruals as at the end of
each reporting date.

Submission of monthly Project Execution Plans (PEP)

The Principle Agent will submit monthly an updated Project Execution Plans (PEP) in accordance
with DPWI standard proforma, on a date as agreed with the Employer’s Representative.

Contract Skills Development Goal
The Contract Skills Development Goal is not applicable to this project.

The cidb Standard for Developing Skills through Infrastructure Contracts as published in the
Government Gazette Notice, No. 48491 of 28 April 2023 w where the Service Contract has a
duration of 12 months or more, and the professional fees excluding allowances and including VAT
exceeds R5 million. This best practice Standard for developing skills through infrastructure
contracts standard establishes a minimum contract skills development goal which is to be achieved
in the performance of a contract in relation to the provision of different types of workplace
opportunities linked to work associated with a contract which culminate in or lead to registration in
a professional category by one of the professional bodies listed in the standard (Table 1).

Table 1: Categories of registration
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Profession Category of registration Act

Architect, Senior Architectural
Technologist, Architectural
Technologist or Architectural
Draughts person

Architectural Profession Act of 2000 (Act
No.44 of 2000

Architectural

) . . . Project and Construction
Construction Project Management or | Construction Project Manager Management Professions Act of

Construction Management or Construction Manager 2000 (Act No. 48 of 2000

Engineer, Engineering

Engineerin Technologist, Engineering Engineering Profession Act of
9 9 Technician or Certificated 2000 (Act No. 46 of 2000)
Engineer
Construction Health and Safety
Agent, Construction Health and Occupational Health and Safety
ﬁfaa(:mica’rr:ceirSafety Safety Manager, Construction Act of 1993 (Act No. 85 of 1993)
Health and Safety Officer Construction Regulations, 2014
Landscape Architect, Landscape Landscape Architectural
Landscape Architectural Technologist, Landscape Profession Act of 2000 (Act No. 45
Technician or Landscape Assistant | of 2000)
. - Planning Profession Act, 2002.
Planning Planner or Technical planner (Act No. 36 of 2002)
Quantity Surveying Profession Act
Quantity surveying Quantity surveyor of 2000 (Act No. 49 of 2000)
- | — Natural Scientific Professions Act
Scientists ! Natural scientists (Act No. 27 of 2003)
Land surveyor, Engineering Geomatics Profession Act, 2013
Surveying surveyor or Technician engineering | (Act No.19 of 2013)
B surveyor i
Valuers Valuer or Property Valuers Profession Act
Associate Valuer (Act No. 47 of 2000)

The Contract Skills Development Goal (CSDG) is the number of hours of skills development
opportunities that a Service Provider contracts to provide in relation to work directly related to the
Service Contract up to completion the Professional Service Contract. The contract skills
development goals, expressed in hours, shall be not less than the professional fees [(1) from the
Activity Schedule + VAT] in millions of Rand muitiplied by 150 where professional fees is the
financial value of a professional service contract at the time of the award of the contract excluding
all allowances and expenses, but including value added tax.

Example: The contract amount for a professional services contract is R5.6 m. The contract skills
development goal in hours is R5.6m x 150 = 840 hours, where the contract amount is the basic
fee for services excluding allowances but including VAT.

Where required in terms of the service contract, a specified proportion of the learners and
candidates shall be selected from persons in the employ of the state who meet the relevant
eligibility criteria for the relevant programme.

Where required in terms of the service contract, the Employer shall advise the Service Provider of
the types of training to be undertaken by the learners and candidates. The mentor shall be a
registered person, designated to guide a learner of candidate through structured work experience
learning component of a learning programme required for the acquisition of a part or full
qualification or professional designation.

Achieving the Contract Skills Development Goal (CSDG)
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The Service Provider shall achieve the measurable contract skills development goal by providing
opportunities to learners requiring structured workplace learning using one or a combination of any
of the following in relation to work directly related to the contract or order:

Method 1: structured workplace learning opportunities for learners towards the attainment of a part
or a full occupational qualification;

Method 2: structured workplace learning opportunities for apprentices or other artisan learners
towards the attainment of a trade qualification leading to a listed trade (GG No. 356625, 31 August
2012) subject to at least 60% of the artisan learners being holders of public TVET college
qualifications;

Method 3: work integrated learning opportunities for  University of Technology or
Comprehensive University students completing their national diplomas; or

Method 4: structured workplace learning opportunities for candidates towards registration in a
professional category by a statutory council listed in Table 1 above.

Employed learners may not account for more than 33 percent of the contract skills development
goal. Not more than one method may be applied to any individual concurrently in the calculation of
the contract skills development goal. The principle is that an individual can only be counted once
towards the CSDG.

Not more than one method may be applied to any individual concurrently in the calculation of the
contract skills development goal.

Contract Skills Development Goal Credits

Contract skills development credits will not be awarded for learners enrolled as beneficiaries
of otherfunded or subsidised programmes.

In the case of engineering and construction works, design and build and services
contracts:

a) The contract skills development goals shall be granted by multiplying the number of people
employed by the Service Providers and placed for continuous training opportunities ina
three-month period by the notional values contained in Table 3, or as revised in a Gazette
notice.

b) The Service Provider may source beneficiaries of the contract skills development goal from the
cidb Skills Development Agency (SDA).

c) All beneficiaries of the Standard must be registered with the cidb SDA.

NOTE: The role and function of a cidb SDA is outlined in the Standard, Annexure B.

Credits towards the contract skills development goal for professional services contracts shall be
granted by summating the hours of structured workplace learning opportunities provided to P1 and
P2 learners as well as professional candidates in accordance with the Act, Clause 3.3.

No more than 45 hours may be claimed per week for any individual.

Contract skills development goal credits shall be reduced to the extent that they fail to comply with
the requirements of this standard.

The Service Provider shall achieve in the performance of the contract the contract skills
development goal established in this Standard for developing skills through infrastructure contracts
(March 2020).

Table 3: The notional cost of providing training opportunities per quarter
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Pr0\_/ision for . Provisions for Total costs
e stipends Provisions for -
Type of Training (Unemployed mentorshi additional
Opportunity Iearr?er: P costs™ Unemployed Employed
learers learners
only)

Method 1
Oceupgtional R7 000 RO R9 000 R16 000 R9 000
qualification
Method 2
Unemployed TVET | p44 009 RO R9 000 R23 000 N/A
College graduates
Method 3
P1and P2leamers, | 54 5gp R20 000 R4 500 R48 500 N/A
or a 240 credits
.qualification
Method 4
Cafdidatss witla R37 000 R20 000 R4 500 R61 500 R20 000
360 credits
qualification
Candidates with
480 or more R47 000 R20 000 R4 500 R71 500 R20 000
credits
qualification

* Additional provisions include provisions for personal protective equipment, insurance, medical assessments, course
fees and trade tools (where applicable) assessment, moderation and monitoring of learners.

NOTE:

i) Where an unemployed learner is employed directly by the Service Provider, the Service Provider shall pay the stipend
directly to the learner

i) Where an unemployed learner is sourced through an SDA, training provider or skills development facilitator the
Service Provider must pay the stipend to the SDA, training provider or skills development facilitator who in tum will
pay the learner

iii) The notional cost of providing training opportunities will be increase by CPI on an annual basis. The new, revised
costs will be published on the cidb website on 1 April in each year.

The Employer requires that employees of the state be seconded to the Service Provider in order
to be provided with structured workplace learning opportunities in accordance with the provisions
of this standard. The specified number of employees of the state is N/A. The Employer shall provide
a list of persons for selection by the Service Provider as prescribed in the implementation
guidelines. Persons selected by the Service Provider shall be seconded to the Service Provider
under the terms and conditions prescribed in the implementation guidelines.

Credits towards the contract skills development goal shall be denied where the Service Provider
fails to comply in terms of Clause 3.4 of the Act. Compliance requirements shall be in terms of
Clause 4 of the Act and records to be provided to be in accordance with Clause 5 of the Act.

Role and Functions of the Skills Development Agency

The Skills Development Agency (SDA) will provide career management and compliance reporting
functions for all learners for CSDG compliance in terms of this Standard. Where the Service
Providers provide direct employment to unemployed learners, or enrols own employees for CSDG
compliance, the Service Provider shall register them with the cidb SDA. The SDA can also act as
an employment intermediary for unemployed learners.

The roles and functions of the Skills Development Agency (SDA) are summarised below.

Career Management and Compliance Reporting
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The Service Provider shall enter into a contract agreement with the cidb SDA, training provider or
skills development facilitator to manage their learners according to the provisions given below:

a) preparing training plans for registered learners, including details of the scope of experiential
work to be covered and expected outcomes;

b) registering learners with the appropriate Sector Educational and Training Authority established
in terms of the Skills Development Act of 2008 (Act 37 of 2008);

c) conducting entry and exit level medicals for learners at the conclusion of each placement
opportunity;

d) providing personal protective equipment;

e) liaising with the supervisor to monitor onsite training progress of learners;

f) liaising with the supervisor to arrange for summative assessments at appropriate stages of the
training; and

g) liaising with the supervisor to prepare reports for the Employer's representative and cidb at
practical completion of the contract.

The relevant training provider or skills development facilitator shall invoice the Service Providers
for the provision of these services as per cost schedule in Table 3.

The cidb SDA shall open a trust fund to ring-fence monies essential for all learner requirements
where necessary provided for in this standard such as personal protective equipment, medical
assessments, insurance, course fees, monitoring as well as top up training and assessment.

Employment Intermediary

The cidb SDA can act as an employment intermediary for unemployed learners and provide
Service Providers with learners qualifying for participation in the CSDG, as well as managing their
employment functions such as payment of stipends, workman's compensation, provision of
personal protective equipment, trade specific tools, etc.

In such cases, the Service Provider shall contract directly with an SDA, training provider or skills
development facilitator of their choice for the recruitment, placement and management of learners.
The Service Provider shall pay the SDA, training provider or skills development facilitator in
accordance with the notional costs provided for in this standard, or as amended by a Gazette.

Sanctions
Failure by the Service Provider to achieve the total Notional Cost of the Contract Skills
Development Goal (Excluding VAT), as indicated in the pricing schedule item, will result in a

penalty of 30% of the value of the portion not achieved, unless the Service Provider can prove to
the Employer’s satisfaction that the non-achievement was beyond his/her control.

SITE INFORMATION

(Refer to Annexure B Scope of Work — Department of Public Works and Infrastructure: East
London Social Cluster Precinct: Appointment of Service Provider for a Precinct Development Plan
and Site Clearance: Erven 15810-15815, 15817 & 15821: WCS 057084 )
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2023 NDPWI - Scope of Architectural Services and Tariff of Fees in respect of services rendered
by a person registered in terms of section 19(2) of the Architectural Profession Act, 2000 (Act
No.44 of 2000)
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A Professional Fees for Architects 2023

The definitions of complexity of the project type derived from the SACAP Identification of Work (IDOW) as set
out below:

1) “Low complexity projects” means simple buildings or groups of buildings in an uncomplicated
grouping with low impact on the environment:

These are structures with low performance requirements. Structures of simple utilitarian character,
design and detail. The structures are constructed utilizing standard low technology building methods.
They require a minimum of mechanical and electrical services or equipment, and basic civil works
infrastructure;

2) “Medium complexity projects” means buildings or groups of buildings in a relatively uncomplicated
grouping with a medium impact on its environs:

These are structures with medium performance requirements. The structures are of average character
and design or detail. The structures require non-complex structural and civil works and an average level
of mechanical or electrical equipment as could normally be handled by design- supply specialist
contractors;

3) “High complexity projects” means a building or buildings in a large or complicated grouping with a
significant impact on its environs:

These are structures with high performance requirements and demanding a sophisticated level of
design and detail content to respond to specialized requirements. Complex buildings will usually
incorporate comparatively large or specialised mechanical, electrical and other specialist installations,
or be of complex structural or civil design.

Refer to the IDOW for further detail. The Identification of Work was published under gazette 44505 as Board
notice 27 of 2021. https://www.sacapsa.com/services/identification-of-work

PROJECT COST-BASED FEE

The project cost-based fee in Tables A.1 to A.3 is based on the full scope of standard services provided.

Table A.1: Low Complexity

Value of Works (excl. VAT) Plus Secondary Fee
Cost Primary Fee On Balance
0,
Bracket From To Add % Over
A B Cc D E
1 R 1 R 200 000 R 10 230,18 15,81% R 1
2 R 200 001 R 650 000 R 41 846,10 15,20% R 200 001
3 R 650 001 R 2 000 000 R110 217,17 11,21% R 650 001
4 R 2 000 001 R 4 000 000 R 261 510,57 9,77% R 2 000 001
5 R 4 000 001 R 6 500 000 R 456 909,51 9,52% R 4 000 001
6 R 6 500 001 R 13 000 000 R 694 755,35 8,26% R 6 500 001
i R 13 000 001 R 40 000 000 R 1231 500,08 7,99% R 13 000 001
8 R 40 000 001 R 130 000 000 R 3387 334,84 7,98% R 40 000 001
9 R 130 000 001 R 260 000 000 R 10 568 956,99 7,47% R 130 000 001
10 R 260 000 001 R 520 000 000 R 20 272 787,12 7,29% R 260 000 001
11 R 520 000 001 | R 1040 000 000 R 39 237 652,49 7,11% R 520 000 001
12 R 1 040 000 001 - R 76 203 068,03 6,57% R 1040 000 001
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Value of Works (excl. VAT) Plus Secondary Fee
Cost Primary Fee
o On Balance
Bracket From To Add % Over
A B C D E
1 R 1 R 200 000 R 12 240,00 18,91% R 1
2 R 200 001 R 650 000 R 50 067,17 18,18% R 200 001
3 R 650 001 R 2 000 000 R 131 870,39 13,41% R 650 001
4 R 2 000 001 R 4 000 000 R 312 886,84 11,69% R 2 000 001
5 R 4 000 001 R 6 500 000 R 546 673,78 11,38% R 4 000 001
6 R 6 500 001 R 13 000 000 R 831 246,74 9,88% R 6 500 001
7 R 13 000 001 R 40 000 000 R 1473 440,14 9,56% R 13 000 001
8 R 40 000 001 R 130 000 000 R 4 052 809,42 9,55% R 40 000 001
g R 130 000 001 R 260 000 000 R 12 645 330,47 8,94% R 130 000 001
10 R 260 000 001 R 520 000 000 R 24 255 571,57 8,73% R 260 000 001
11 R 520 000 001 | R 1 040 000 000 R 46 946 267,55 8,51% R 520 000 001
12 R 1040 000 001 - R 91 173 895,32 7,86% R 1 040 000 001

Table A.3: High Complexity

Value of Works (excl. VAT) Plus Secondary Fee
Cost Primary Fee On Balance
Bracket From To Add % Over
A B Cc | o E
1 R 1 R200000 | R 14 249,82 | 22,02% R 1
2 R 200 001 R 650 000 R 58 288,24 21,17% R 200 001
3 R 650 001 R 2 000 000 R 153 523,63 15,61% R 650 001
4 R 2 000 001 R 4 000 000 R 364 263,10 13,61% R 2 000 001
5 R 4 000 001 R 6 500 000 R 636 438,07 13,25% R 4 000 001
6 R 6 500 001 R 13 000 000 R 967 738,13 11,51% R 6 500 001
7 R 13 000 001 R 40 000 000 R 1715 380,21 11,12% R 13 000 001
8 R 40 000 001 R 130 000 000 R 4718 284,00 11,12% R 40 000 001
9 R 130 000 001 R 260 000 000 R 14 721 703,95 10,39% R 130 000 001
10 R 260 000 001 R 520 000 000 R 28 238 356,02 10,16% R 260 000 001
11 R 520 000 001 | R 1040 000 000 R 54 654 882,62 9,90% R 520 000 001
12 R 1 040 000 001 - | R 106 144 722,59 9,16% R 1 040 000 001
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Method of Fee Calculation:

Professional Fee

by a person registered in terms of section 19(2) of the Architectural Profession Act, 2000 (Act

Primary Fee (C) for applicable Cost Bracket of Value of Works
+

Secondary Fee for applicable Cost Bracket of Value of Works
Calculated as (Applicable Value of Works minus Column E) x % in terms of Column D

Example: Fee Calculations — from tables above:

Complexity | Low Complexity B Medium Complexity High Complexity
Value of
Works ' R3 000 000 R3 000 000 R3 000 000
Primary Fee | R261 510,57 R312 886,84 R364 263,10
(R 3000 000 - R 2000 001) | (R3000000-R2000001) | (R3000 000 -R 2000 001)
Secondary X 9.77% x 11,69% x 13,61%
Fee R 999 999 x 9.77% R 999 999 x 11,34% R 999 999 x 13,48%
R97 699,90 R116 899,88 R136 099,86

Professional
Fee

Primary Fee + Secondary
Fee

R261510,57 + R97699,9
R359 210,47

Primary Fee + Secondary
Fee

R312886,84 + R116899,88
R421 353,00

Primary Fee + Secondary

| Fee
R364263,1 + R136099,86
R490 539,66
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Architectural Fees Explanatory Document 2023

FEES DESCRIPTION

Where the words and phrases are highlighted in the text of this 2023 NDPWI - Scope of Architectural
Services and Tariff of Fees they shall bear the meaning assigned to them in clause 28.1 and where such
words and phrases are not highlighted they shall bear the meaning consistent with the context.

The Department of Public Works and Infrastructure (Department) appoints architects either from a
nomination process or by way of fees tender/bid system. In both cases the specific appointment for and
nature of the work shall be as indicated in the agreement(s) entered into by Department with the
professional entity.

The general guideline for fees based on work performed shall be as indicated below but with the proviso
that the appointment documentation may be more specific in certain areas and shall therefore have
preference over this document.

Where the appointment is made on value based remuneration, the basic Value Based Fees as in the
applicable table A.1 to A.3 above, shall form the basis for the remuneration of the architect. Specific
inclusions and exclusions are listed below.

Where the appointment is made on an hourly basis, or a portion of the appointment carries hourly fees,
the fee scales for hourly rates, as determined from time to time by the Department and available on the
Department’s website shall apply, unless different hourly rates were tendered, in which case such rates

will apply.

Unless the agreement between the Department and the professional entity states differently,
disbursements, which are available on the Department's website, will be as determined by the
Department from time to time.

The Department appoints architects registered as professional architects with SACAP. Should the
identification of work and/or demarcation of work, as may be gazetted by SACAP be accepted by the
Department, this document, i.e. 2023 NDPW!I - Scope of Architectural Services and Tariff of Fees, will
be amended to take into account the scope of services as well as the fees attracted by the other
categories of registration with respect to the architectural profession. However, uniess otherwise clearly
stated, this appointment is for firms offering services in the category of registered professional architect.
Where services of architectural professionals registered with SACAP in categories other than
professional architect may be employed by the Department, the services to be rendered and functions
to be fulfilled are informed by the ‘Identification/demarcation of work for Architectural Professionals’, as
may be separately determined by SACAP and as may be reflected in the agreement entered into with
the Department.

The Department may from time to time request sight of the registration status of an appointed
architectural consultant, irrespective of the category of registration.

DESCRIPTION OF STANDARD SERVICE

In a standard service the architect is appointed to fulfil the obligations provided for in the appointment
agreement, which in turn is informed by the exposition of the work stages below as well as the inclusions
and/or exclusions listed in this document. The Manual for Private Architects PW147 contains further
information pertaining to the work and function of the architect and must be read with this document.

BRIEF EXPOSITION OF WORK STAGES

The essential functions of each work stage relevant to the service are identified herein as:
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STAGE 1: INCEPTION
Receive, appraise and report on the client’s requirements with regard to:

(@)
(b)
(c)
(d)
(e)
4]
(9

The client’s brief;

The site, rights and constraints;

Budgetary constraints;

The need for consultants;

Project programme;

Methods of contracting; and

whether, other statutory authority applications are required or desirable.

STAGE 2: CONCEPT AND VIABILITY (CONCEPT DESIGN)
Prepare an initial design and advise on:

(@)
(b)
(c)
(d)
(e)
)
(9)

The intended space provisions and planning relationships;
Proposed materials and intended building services;

The technical and functional characteristics of the design;

Check for conformity of the concept with the rights to use the land,
Consult with local and statutory authorities;

Review the anticipated costs of the project;

Review the project programme.

STAGE 3: DESIGN DEVELOPMENT

(a)
(b)
(c)

(d)
(e)
)

Confirm the scope and complexity with the client;

Review the design and consult with local and statutory authorities;

Develop all aspects of the design including, but no limited to, construction systems, materials,
fittings, finishes selections and components;

Incorporate and co-ordinate all the services and work of the consultants;

Review the design, costing and programme with the consultants and the client;

Obtain the approval of the Sketch Plan Committee in order to obtain approval from the department
project manager to continue with stage 4.

STAGE 4: DOCUMENTATION AND PROCUREMENT

Stage 4.1

(a) Prepare documentation sufficient for local authority building plan application submission;

(b) Co-ordinate technical documentation with the consultants and complete primary coordination
sufficient to support building plan submission;

(c) Review the costing and programme with the consultants;

(d)  Obtain the client’s authority, and submit documents for comments by the local authority and act
on the comments made.

Stage 4.2

(a)  Obtain the authority of the departmental project manager to prepare documents to procure offers
for the execution of the works;

(b) Complete construction documentation sufficient to call for tenders;

(¢) Including, but not limited to, the preparation of specifications for the works;

(d)  Evaluate offers and recommend on a successful tender for appointment;

(e) Prepare the contract documentation;

() Complete all remaining technical and construction documentation and coordinate same with

the consuitant team.

STAGE 5: CONSTRUCTION

(@)
(b)
(c)
(d)
(e)

()

Administer the building contract;

Together with the departmental project manager, give possession of the site to the contractor;
Issue construction documentation;

Review sub-contractor designs, shop drawings and documentation for conformity of design intent;
Inspect the works for conformity to the contract documentation and acceptable quality in terms
of industry standards;

Administer and perform duties and obligations assigned to the principal agent in the building
contract applicable to this project;
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(9)
(h)

Manage the completion process of the project;
Obtain the certificate of occupation.

STAGE 6: CLOSE-OUT

(a)
(b)
(c)

Facilitate the project close-out including the preparation of the necessary documentation to effect
completion, handover and operation of the project;

After the contractor’s obligations with respect to the building contract are fulfilled, the architect
shall issue the certificates related to contract completion;

Provide the client with construction record documentation and the relevant technical and
contractual undertakings by the contractor and sub-contractors.

ADDITIONAL SERVICES CARRYING ADDITIONAL FEES

The following non exhaustive services are additional to the standard services and qualify for additional

fees.

These services may be added individually or in varying combinations and shall be provided by

prior agreement between the Department and the architectural professional.

SPECIAL DESIGN SERVICES

The preparation of special designs within or in relation to the facilities which are contemplated in this
service, which may include:

(a)
(b)
(c)
(d)

(e)
®

(9)
(h)
(i)
1))

(k)
U]

Rational design and Green Star design documentation; participation in the preparation of rational
designs and Green Star design;

Town planning and/or urban design including participation in the application for the establishment
and/or amendment of regional and local town planning and urban design schemes and the
amendment of title conditions, negotiations with interest groups and authorities;

Sectional titles plans, submissions, alteration and registration;

Master planning — defining and planning the layout of future development of buildings and/or
services on the same site;

Landscape design — participation in landscape planning and construction;

Interior design — the design or participation in the design of Interiors and the selection of
furnishings and fixtures and special finishes;

Specialized equipment lay-out and consequential coordination requirements;

Liaison with special designers and specialist consultants;

Purpose-made items — the design and documentation of purpose made items, only to the extent
that services in the relation thereto are deemed unreasonable to be regarded as part of standard
services. Prior permission in this regard from the departmental project manager is necessary;
Promotional material, art work and immersive digital experiences, participation in the preparation
of;

Plant operation and production layouts, participation in the definition and layout;

Building Information Modelling (BIM) services beyond design and construction documentation.
This includes BIM services intended for asset management and/or facilities management.

SPECIAL MANAGEMENT SERVICES

(a)
(b)
(c)

The setting up of a project execution plan by the architect shall be deemed normal to the duties

of the architect;
Cost and valuation services — participation in the administration of costs and payments where a

guantity surveyor has not been appointed;
Special inspections — more intensive inspections and assessment of the works than the norm

to assess compliance with specifications.

SPECIAL STUDIES

(a)

(b)
(c)
(d)
(e

®

Preparation of the client’s brief — assist the client in the preparation of his requirements with
regard to the purpose, scope, use of and operation of the project;

Site selection — research the suitability and location of a site for a proposed project;

Feasibility studies — participation in technical and/or economic feasibility studies;

Environmental studies — participation in environmental studies;

Energy analysis, studies and planning e.g. Green Star Ratings, but excluding basic architectural
design incorporating sound planning for energy efficiency and maintenance;

Market surveys — participation in market surveys;
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(g) Traffic studies — participation in traffic flow studies;
(h)  Drone studies; specialised photography for technical application and marketing material;
0] Specialist survey e.g. Point Cloud and Liddar Survey.

SPECIAL SUBMISSIONS TO STATUTORY AUTHORITIES
(@) Land Use;

(b) Environment;

(¢) Heritage;

(d) Licences

4.5 WORK ON EXISTING PREMISES
Note: This item to be read in conjunction with the table in item 5.4 below.

(a) Surveys and inspections — inspect, survey, measure and prepare documentation of existing
premises, with other consultants as needed. In cases where the nature of projects calls for
additions/ alterations/ reconfiguration of existing buildings/structures, the cost of surveys and
inspections is deemed to be covered by the increase of 30% covered in the table in item 5.4 below;

(b) Restorations and renovations — services in connections with work on existing buildings;

(c)  Heritage buildings — services in connection with work on heritage buildings, structures and sites;

(d)  Services in connection with demolition permits of existing buildings and structures.

4.6 OTHER SERVICES

5.2

5.3

5.3.1

53.2

533

(a)  Participation in litigation and dispute resolution (where a concurrent service is rendered);
(b)  Mutually agreed additional services.

PROJECT VALUE BASED FEES FOR STANDARD AND PARTIAL SERVICES

The architectural professional shall refer to the first part of this document, clause A Professional Fees
for Architec.. 2022, to determine whether a project is of low, medium or high complexity. Different fee
scales apply to different complexities of a project.

The fees consist of a ‘base fee' and a percentage of project cost; these derive from ‘bracketed project
values’.

The cost of the works:

The “cost of the works” or the “project cost” in respect of this service, shall mean the final value of the
contract, including any amount of adjustment under any applicable contract price adjustment provision,
of all the buildings in the project/complex included in the Architect's commission less items not regarded
as an integral part of the project, or design of the works - refer to exclusions below.

The “cost of the works” or the “project cost” shall exclude any allowances in respect of contingencies,
fees for other consultants and specialist, as well as the provision for escalation.

Where the fees are based on an estimate, the estimate shall be the one accepted by the Department as
representing the value of the works, which for purposes of interim payments will be deemed to be 80%
of the consultant’s estimate. If tenders were received but not awarded, the lowest tender price will be
used as base for the calculation of fees, unless acceptable motivation can be provided to prove that such
amount is unreasonable.
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54 Table of categories of project types and the corresponding fee calculation method applicable for
architects.
Project cost
Project type and definition Stage based fees (base Additional fee Time basis fees (TBF)
+ percentage)
1 | Construction (new projects) 1 2%
Building, assemble, establish 2 15%
fabrication of new buildings, 3 20%
structures, installations. 4.1 10% Not applicable Not applicable
4.2 20%
5 30%
6 3% 100%
2 | Construction new projects using 1 2%
NDPWI standard drawings 2 15% Reduced fee of
3 20% 0.75 on each of
41 10% stages 2 to 4. Full Not applicable
4.2 20% fee on stages
5 30% 1,5&6
B 6 3% 100% | 1
3 | Additions 1 2% +30%
| Build-on, additional, 2 15% +30% TBF not applicable. The 30%
enlarge/extend existing facility’s 3 20% +30% additional fee is for that portion
| gross floor area or height of 4.1 10% +30% of work associated with the
facility, add on (increase). 4.2 20% +30% parts of the addition interfacing
5 30% +30% with the existing building
I | 6 3% 100% +30%
4 | Alterations 1 2% +30%
. . .. N +200 .
g:r"‘gi's':)‘_’d'fy’ adjust facility g ;gé‘: +§8o//'; TBF not applicable. The
41 10% +30% remeasuring and drat_xghtmg
4.2 20% +30% existing structures are included
é 30% +30% in the 30% additional fee
| 6 3% 100% +30%
5 | Rehabilitation (non heritage) 1 2%
Repair, reconstruct, renew, 2 15%
rehabilitate — existing structures, 3 20% For remeasuring and
Ty o, H
buildings- 2; ;802 Not applicable draughting existing structures
5 30%
| 6 3% 100%
6 | Repairs and Renovations 1 2%
Observable and recognizable 2 15%
damage, deterioration, broken 3 20% .
(doors, locks, hinges, taps, etc.), 4.1 10% Not applicable d Fz:_remegsgnngtam:
| worn, torn, disrepair. 4.2 20% raughting existing structures
5 30%
| . 6 3% 100%
7 | Maintenance 1 | 2%
Repair of existing facilities when 2 15%
the size, type or extent is not 3 20% "
thereby changed or increased, 4.1 10% Not applicable an af?};f";i?;?g’”g&"gure s
partial equivalent replacement of 4.2 20% ghting 9
items/components. 5 30%
1 6 3% 100%
8 | Restoration (heritage) 1 | 2% +40%
Repair, reconstruct, renew, 2 15% +40% .
rehabilitate — heritage buildings 3 20% +40% Wbl napg'r:gag::;’;ﬁﬁn .
(historical) structures, objects 4.1 10% +40% o oS are Icluded
(specialist knowledge of materials 4.2 20% +40% existing Y =
and methods). 5 30% +40% in the 40% additional fee
| 6 3% 100% +40%
9 | Upgrading 1 2%
To improve, better quality, higher 2 15%
requirements (colour schemes, 3 20% For remeasuring and
: o .
materials, etc.). :;_ ; 8 é; Not applicable draughting existing structures
5 30%
6 3% 100%
10 | Refurbishment 1 2%
Renew, revamp, redecorate, refit, 2 15%
recondition not because of any 3 20% . For remeasuring and
deterioration or damage 4.1 10% Not applicable draughting existing structures
(prestigious). 4.2 20%
5 30%
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[ 6 3% _100%
11 | Adaptation/ Recpnﬁquration 1 2% +30%
g:;?c%etig; function, use, g ;g;: :ggzﬁ: TBF not applicable. Thc_a
: 41 10% +30% remeasuring and draughting |
4'2 20% +30% existing structures are included
5 300/2 +300/: in the 30% additional fee
| 6 3%  100% +30% _
Note: 1 | The above definitions to be read in conjunction with the corresponding definitions in the Sketch Plan Committee
’ Manual.
2 Hourly rates will only apply when instructed by the Department.
6. BUDGET FOR FEE PURPOSES
The project value fee for budget purposes excludes VAT, contingencies, fees for consultants and
specialist as well as the provision for escalation.
7. PROJECT VALUE BASED FEES FOR A REDUCED SERVICE
Where the architect is not the principal agent:
A reduction of the fee for the work of 10% of the fee for stages 5 and 6 will be applicable.
8. APPORTIONMENT OF FEES BETWEEN WORK STAGES
The fee applicable to each work stage is apportioned according to the table below and shall be current
for the duration of the project.
8.1 Fees for Work Stages
8.3.1 Table of stages
WORK STAGE PROPORTIONAL FEE | CUMULATIVE TOTAL
N 1 2% 2%
2 - 15% 17%
| 3 B 20% - 37%
| 4.1 10% 47%
4.2 20% 67%
B 30% 97%
6 3% 100%
9. FEES FOR ADDITIONAL SERVICES
Unless otherwise stipulated, the fee for additional services is time based, based on hourly rates as
determined by the Department. Whenever these rates are revised the new rates shall apply to work
performed after the date of publication of such revision.
10. FEES FOR A PROJECT THAT INCLUDES REPEATED BUILDINGS
10.1 For a project consisting of a number of repeated buildings erected under a single building contract, the

fee will be reduced as indicated below provided the parts of the project are:

(a) Built on one site or a series of adjoining or closely related sites;
(b)  Either wholly apart from each other or linked with screen walls, common walls or other similar

means;
(c) Repeats of one or more prototype designs for units, blocks or elements and built from the repeated
use of one or more sets of drawings and related documents with nominal or no modification for

each re-use.
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Full fee shall prevail for the origination of the first buildings, (known as prototypes) prior to the repeated
buildings, thereafter fee adjustment is applied to the repeated buildings.

The reduced fee is 35% of the fee in table 5.3 above applied to work stages 1 through 4 inclusive.

The fee applicable to item 10.3 above is for working drawings/documentation and related documentation
and the preparation of site and service plans for each repeated building.

The reduced fee does not apply to work stages 5 and 6. Fees for repeat buildings are therefore 35% (of
the fee applied to work stages 1 to 4) + the full fee applied to work stages 5 and 6.

Adjustment made to prototypical buildings shall attract fees at hourly rates.

FEES FOR BUILDINGS REPEATED UNDER SEPARATE BUILDING CONTRACTS

The re-use of drawings and documents on other sites for which the original architect is not appointed,
will not entitle the original architect to additional fees.

FEES FOR AN APPOINTMENT WHERE THE PROFESSIONAL ARCHITECT TAKES
OVER INCOMPLETE WORK OF ANOTHER PROFESSIONAL

The work stage shall be identified and an appropriate budget for the works shall be set. The fee for the
incomplete work stage or the stage in which the service is commenced is subject to an increase of 15%.
(Also called familiarization fee}).

FEES FOR INSPECTION AND ADMINISTERING BUILDING CONTRACTS IF
APPOINTED FOR THOSE STAGES ONLY

The fee for inspecting and administering building contracts (i.e. when only work stages 5 and 6 are
required) is 30 per cent of the total fee based on the final cost of each project. A familiarization fee at
hourly remuneration rates, up to a maximum of 15% of the fee for work stage 4 may be claimed.

FEES FOR DEPLOYMENT OF EMPLOYEES

Where an employee of the architectural professional is deployed on site for extended inspection or
other appointed purpose, the amount of the reimbursement shall be the total cost of employment X 1.12,
plus site associated allowances X 1.1. PRM 033 — 1 shall apply and prior application is to be lodged
with the project manager according to the agreement.

EXTENDED INITIAL CONTRACTUAL CONTRACT PERIOD

In the event of the initial contract period being exceeded by more than 10 per cent, through no fault of
the architectural professional, the architect is to be remunerated for all additional work over and above
the period exceeding the additional 10%, resulting from the extension of time. The architectural
professional shall inform the client in writing that the allocated period for providing professional services
has been exceeded by 10% and therefore hourly rates according to the then current departmental hourly
rate together with related reimbursable expenses shall apply.

ADJUSTMENT OF GUIDELINE FEES AND DISBURSEMENTS

The architect’s fees and disbursements are based on the following parameters:
(a) Scope of services;

(b)  Scope of the project/works;

(c) Project programme;

(d)  Cost of the works;

(e) Cost of the project;

(f)  Appointment of other consultants;

(g) Appointment of a contractor(s).

11
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Should any material variation to the parameters as stated occur, the fees and disbursements may be
adjusted.

Adjustments to the project programme, commonly known as ‘fast tracking’ that require the application
of additional resource(s) by the architect, may attract additional fees. The architect shall submit a
proposal to the project manager for approval prior to the commencement of the enhanced service.

TRAVELLING TIME

Travelling time shall be remunerated as indicated in the agreement between the architect and the
Department.

FEES ON TERMINATION OR ABANDONMENT BY THE CLIENT

Where the agreement is terminated, either in whole or in part or the works are abandoned or postponed,
payments will be according to the stipulations of this agreement.

FEES FOR DISPUTE RESOLUTION SERVICES

For acting as expert witness or mediator, the fee will be the time charge fee increased by 50 per cent
(150% of the fee).

Where projects are referred to dispute resolution, the architect retained on that project is to be
reimbursed for the additional service.

The architect shall submit a proposal to the project manager for approval prior to the commencement
of the enhanced service.

PAYMENT OF PROFESSIONAL ACCOUNTS

(a) The architect’s accounts are due and payable on presentation and are payable within the
contractually stipulated period.
(b)  The architect shall be entitled to render interim accounts as stipulated in the agreement.

REGULAR INVOICING

Accounts for Services rendered may be submitted on the successful completion of each stage of work
in accordance to the stipulations in the agreement.

REIMBURSEMENT OF EXPENSES

In addition to the fees set out in this document, the Department shall reimburse the architectural
professional for disbursements properly incurred according to the stipulations of the agreement.

PROFESSIONAL FEES

(a) The applicable basic Value Based Fees for architects, as in table A.1 to A.3 above, shall apply.
(b)  The basic fee shall be the sum of fees as set out in the Method of Fee Calculation in Clause A
above.

FULL SERVICES SUBMITTED BY TENDER

In the event of a fee proposal being submitted by way of tender, the fee for full services shall be tendered
as a percentage of the applicable table A.1 to A.3 above, before apportionment into work stages.

Where the architect is required to perform a portion of the full services only, the tendered percentage
shall only apply to the relevant portion of the fee.

12
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EXCLUSIONS

Certain items and services, which are outside of the building(s) and/or which are regarded as items of
equipment, irrespective whether these are located outside and/or to the building(s), are not regarded as
an integral part of the architectural project or design of the works and consequently the cost of these
items are to be excluded from the value of the works on which a percentage architectural fee is
calculated.

The architect may, upon proof, be entitled to professional fees due to involvement in the design and/or
specification of these items. Professional fees claimed on a percentage of the cost of the item exceeding
1% of the cost of the item will not be entertained. Time based fees relating to the items listed below may
be submitted for consideration.

ITEMS NOT INTEGRALLY PART OF THE WORK OF THE ARCHITECT

The following are examples of items regarded as not being an integral part of the architectural project or
design of the works.

The list of examples below is not exhaustive — should any uncertainties exist in this regard, the
onus is on the architect to seek a ruling in writing from the departmental project manager. The
architect may however be specifically appointed in writing to undertake work relating to the items
below, in which case fees shall be identified in the appointment documentation. When the
architect has, upon proof, fulfilled a coordinating and/or planning role in respect of the excluded
items, a fee commensurate with the input made by the architect, but not exceeding 1% of the
value of the items, may be claimed.

1. Roads, bridges, pathways, fencing, stormwater and parking areas designed by the civil engineer.
The civil engineer is involved in the detailed design but the architect may have inputs in terms of
master planning, position, shape, route and landscaping considerations, and so forth, meant to
complement the design of the building(s) and link up with the civil engineering work.

2. Layouts of sports fields and gardens other than primary placement when not done by the
landscape architect.

3. Municipal connection fees.

4, Main(s) water supply, major water reticulation, reservoirs and water purification plants outside of

the building(s).

5. Main electrical supply cables external to the building(s).

6. Electrical transformers, high tension gear, generating plants and uninterrupted power supply
plants, irrespective of whether these are internal or external to the building(s).

7. Main collector and outfall sewers and sewage disposal plants external to the building(s).

8. Steam and water boilers specified by the engineer.

9. Pump and pumping equipment specified by the engineer.

10.  Fire-fighting equipment specified by the engineer.

11.  Projectors, audio visual equipment, television and computer equipment and electronic equipment,

with the exception of primary placement.

12.  X-ray, other medical equipment, laundry, sterilizing and incinerator equipment.

13.  Artwork.

14. Landscaping, when designed by the landscape architect, in respect of Landscaping items,
features, furniture etc. designed and/or specified by the landscape architect.

15.  The sinking of boreholes including any pumping equipment, when specified by the engineer or
persons other than the architect.

16. Procurement of loose furniture.

17.  Procurement of electrical and mechanical plant, operational and production layouts and manuals.

18. Extended detailed inspection of the works where required by the client.

19. Provision of revised or supplementary documentation required by the client. However, as-built
drawings form part and parcel of the basic services rendered to the Department.

13
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INCLUSIONS

The following are examples of items regarded as being an integral part of the architectural project or
design of the works on which full architect’s fees may be calculated.

1. Electrical, water, sewage, steam, gas, IT and communication reticulation systems inside the
building(s) except where entirely designed and specified by the engineer.

Air-conditioning and ventilation systems.

Lifts, escalators, travelators and other means of mechanical conveyance.

Fire detection, security systems and sprinkler systems.

Hot water generating equipment, e.g. geysers, calorifiers and solar water heaters.

Built-in refrigeration facilities and mortuary cabinets.

Kitchens and other fittings when designed/laid out by the architect.

Nookr~oN

DEFINITIONS AND INTERPRETATIONS

Where the words and phrases are highlighted in the text of this document they shall bear the meaning
assigned to them and where such words and phrases are not highlighted they shall bear the meaning
consistent with the context.

DEFINITIONS

“Agreement” means a written agreement, including documents listed in the schedules between the
client and the consultant.

“Architect” means a person registered as a Professional Architect in terms of the Architectural
Profession Act, Act no 44 of 2000, or the Professional Architect’s practice constituted as a legal persona
appointed to provide the architect’s service for the project.

“Architectural professional” means a person registered in terms of the Architects Profession Act, Act
no 44 of 2000.

“Architectural Practice” means a juristic person appointed to provide the architectural service for the
project.

“Budget” means the anticipated cost of the project and/or works; provided that estimates, on which
the budget is based, shall be deemed to be valid for a period not exceeding 3 months.

“Building contract” means the JBCC ‘Principal Building Agreement’ (PBA) or such other building
agreement entered into between the client and the contractor.

“Client” means the party appointing the architectural professional (here: the Department) to perform
the services or any part thereof referred to in this document and referred to as the ‘employer’ in the
JBCC PBA, or other similar building contract.

“Consultant” means professional person(s) or entity/ entities appointed by the client to provide services
with respect to the project.

“Construction documentation” means graphic representations, plans, sections, elevations, site plans,
specifications, construction details, service co-ordination information, schedules and such other
documentation, details and descriptions as are within the reasonable competence of an architect which
are sufficient to indicate and specify the scope of the works.

“Contract” means an agreement entered into by the client with a contractor for the execution of the
works or part thereof. It may also be referred to as “building contract”.

“Contractor” means the entity or entities contracting with the client for the execution of the works or
part thereof.

“Inspection” means such periodic visits to, or in connection with, the works by the architectural
professional as are necessary to establish conformity of the work to the contract documentation and

14
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quality in terms of the acceptable industry standards, and to provide on-site clarification and further
information during the progress of the work. Inspect shall carry the same meaning.

“JBCC” means the Joint Building Contracts Committee suite of contract documentation, series 2000,
code 2101 ¢ July 2007 or subsequent editions thereof, and as amended from time to time.

“Practical completion” means the stage of completion where the works or a section thereof, as
certified by the principal agent, is substantially complete, free of patent defects other than minor defects
and can effectively be used for the purpose intended.

“Principal” means the proprietor, partner, director or member who bears the risks of practice and

takes full responsibility for the potential liabilities of practice.

“Principal agent” means the person appointed and authorised to fulfil the obligations of the principal
agent in the agreed form of construction contract.

“Project” means the development for which the architectural professional and consultants are
appointed and may not be limited to the works.

“Registered” means a person whose professional competence has been recognized by SACAP.

“SACAP” means South African Council for the Architectural Profession, the Statutory Council governing
the Architectural Profession.

“Specialist” means an architectural professional highly skilled in a specific and restricted field.

“Works” means all work executed or intended to be executed according to the building contract.
INTERPRETATIONS

Any legislation referred to in this recommended fee scale shall be that which was applicable on the
date of compilation of this document.

In this document, unless inconsistent with the context:
The word “deemed” shall be conclusive that something is fact, regardless of the objective truth.
a. In formal service agreements, unless inconsistent with the context, the words “advise”,

“appoint”, “approve”, “authorise”, “certify”, “consent’, “decide”, "delegate”, “designate”,

“instruct”, “issue”, “notify”, “object”, “reply”, “request’, and “specify” shall indicated an act

required to be carried out in writing.

b. The masculine gender includes the feminine and neuter genders and vice versa, the singular
includes the plural and vice versa and persons shall include corporate bodies.

c. The headings of clauses are for references purposes only and shall not be taken into account
in constructing the context thereof.

d. All monetary amounts exclude tax, which tax shall be added to any amounts, which
become due and payable.
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APPOINTMENT OF A SERVICE PROVIDER: EAST LONDON CBD PRECINCT DEVELOPMENT PLAN AND
SITE CLEARANCE

1. PURPOSE

The purpose is for the Department of Public Works and Infrastructure (DPWI) to appoint a
suitably qualified Professional Service Provider with a supporting multi-disciplinary team with
experience in property development projects. Expertise is required in the planning and design
of small, medium and large scale Precinct Development Plans towards cost-effective and
sustainable integrated planning and development. The Service Provider will be required to
inform the optimal use of Erven 15810-15815, 156817 and 15821, East London through the
East London CBD Social Cluster Precinct Development Plan and to manage the subsequent

Site Clearance process.

2. BACKGROUND
The Government Immovable Asset Management Act, 2007 (GIAMA) aims to achieve efficient
and effective management and development of state-owned immovable assets and ensure

co-ordination for effective planning in the delivery of government assets.

This mandate includes the provision of accommodation solutions translating into optimised
investment decisions where the Department aims to reduce its leasing portfolio as well as to
optimise its asset portfolio to meet existing and future accommodation demands, and generate

revenue for the State.

The provision of accommodation solutions to Government Departments requires an integrated
planning approach with National, Provinces and Municipalities aligned to Spatial Planning and
Land Use Management Act (SPLUMA) and municipal Integrated Development Plans (IDP’s)

and Spatial Development Frameworks (SDF’s).

The provision of accommodation in the main to National Government Departments will require
packaging of accommodation solutions as part of the Precinct Development Programme
process that integrates space and operational accommodation requirements of multiple Users

into a consolidated site to ensure efficient service delivery.

The PPD Programme draws its assertion from a number of policy and legislative frameworks

including but not limited to the following:

The National Development Plan (NDP 2030)

For the DPWI through Property Management Trading Entity (PMTE) to contribute towards

economic growth and increased infrastructure development to unlock development potential.
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The National Spatial Development Framework (NSDF 2022) and the Spatial Planning
and Land Use Management Act (SPLUMA 2013)

DPWI through PMTE to focus on strategic priority areas identified for economic infrastructure

investment purposes.

DPWI to provide integrated and packaged accommodation solutions aligned to the provisions
of the SPLUMA and municipal IDPs and SDFs.

DPWI Strategic Spatial Framework (SSF 2022)
The objectives of the DPWI Strategic Spatial Framework (SSF) are as follows:

e Spatial transformation through increased access to social services in urban and rural
areas;
¢ Integrated development supporting spatial planning that aligns with infrastructure
investment;
e Catalyst for revitalization and socio-economic stimulus in targeted areas; and
e Optimize the utilization of state-owned assets through sustainable development.
The framework guides investment decisions (accommodation for user departments) through
targeted and integrated spatial planning that is aligned to the transformative national spatial

agenda as alluded to in the National Government Outcomes of the country.

3. OBJECTIVES
The Precinct Development Programme requires a multi-disciplinary team of professionals and
specialists in the built environment to deliver a packaged accommodation solution for the East

London CBD Social Cluster Precinct.

The main objectives are to (1) develop a Precinct Development Plan for the East London CBD
Social Cluster Precinct and to (2) conclude Site Clearance informed by the parameters of the

Precinct Development Plan.

The appointed service provider will be guided by development principles that respond to

national, provincial and local policies and spatial plans applicable to the identified properties.
Key informants to the development principles and objectives include the following:

e Strategic Location: The properties are suitable and well located to support access to

government services.
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Technically Feasible: The proposed solution must be able to accommodate the user
requirements and comply with built environment industry standards.

Sustainable: Socially responsible, economically viable and environmentally sensitive
approach.

Cost Efficient: The Precinct Development Plan must, when implemented, optimise
operations and reduce operational cost for both DPWI and its user departments.
Functionally Integrated: Transportation systems, engineering services and land uses
must be integrated and coordinated internally and externally.

Flexible: Phasing of Precinct Development Plan must be seamless and implementable
without being perceived as incomplete.

People Oriented: Focus should be on the needs of the public and staff.

The planning and design of the Precinct Development Plan and the subsequent Site

Clearance process need to respond to an innovative approach to development that can

transform spaces into a sustainable precinct.

4. PROPERTY INFORMATION
4.1. Property Description and Size
The legal description and size of the properties are as follows:
NO PROPERTY DESCRIPTION SIZE
1 Erf 15821, East London 607m?
2 - Erf 15820, East London 607m?
| 3 Erf 15819, East London 616m?
! 4 Erf 15818, East London 1 616m?
5 Erf 15817, East London 607m?
| 6 Erf 156815, East London 607m?
7 Erf 15814, East London 607m?
8 Erf 15813, East London 616m?
9 Erf 15812, East London 616m?
10 Erf 15811, East London 607m?
11 | Erf 15810, East London 607m?
TOTAL 6 713m?
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The cadastral configuration of the properties are shown in Figure 1. The properties

which are the subject of this project are outlined in red.
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4.2. Ownership and Vesting

Ownership of the properties are as follows:

PROPERTY DESCRIPTION | DEED OWNERSHIP
TRANSFER

Erf 15821, East London T5209/2014 National Government of Republic of South Africa
Erf 15820, East London T5207/2014 National Government of Republic of South Africa '
Erf 15819, East London | T5207/2014 National Government of Republic of South Africa
Erf 15818, East London T5207/2014 National Government of Republic of South Africa
Erf 15817, East London T5207/2014 National Government of Republic of South Africa
Erf 15815, East London T5207/2014 National Government of Republic of South Africa
Erf 15814, East London T5207/2014 National Government of Republic of South Africa
Erf 15813, East London T5207/2014 National Government of Republic of South Africa
Erf 15812, East London T5207/2014 National Government of Republic of South Africa
Erf 15811, East London T5207/2014 National Government of Republic of South Africa
Erf 15810, East London T5207/2014 National Government of Republic of South Africa

4.3. On-Site Land Use and Existing Buildings and Intended Development

The properties currently comprises the Department of Employment and Labour

Provincial Office. It is the intention to consider the renovation and refurbishmeqt the

existing buildings and also the potential for infill development towards optimising state

owned assets. The Precinct Development Plan will inform the parameters of the land

development application.

5. PROJECT SCOPE
The Service Provider will be required to programme manage and deliver on the following
outcomes:
COMPONENT DESCRIPTION ]
One (1)
Project Inception
Two (2)

Location Analysis and Specialist Reports (to inform the Precinct

Development Plan)
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Three (3)
Precinct Development Plan and Specialist Studies (to inform
Land Development Application) Including Cost Analysis
Four (4)
Site Clearance: Land Development Application(s) and other
Statutory Processes
Five (5)
Project Close-Out

6. PROJECT DELIVERABLES

The project deliverables provide for (1) development of the East London CBD Social Cluster
Precinct Development Plan and also (2) Site Clearance which is typically the preparation,
submission, management and approval of land development application/s and other statutory

approvals.
The project deliverables as per the scope outlined above are as follows:

6.1 Component 1: Project Inception

Component 1 concludes with the Inception Report and Project Execution Plan (PEP)
confirming the detailed methodology, project time frame and associated budget linked
with project team members, their role and professional fee and time that will be allocated
to each team member. The Inception Report is signed off by the service provider once

the Director: Planning and Precinct Development Metropolitan agrees to the content.

6.2 Component 2: Location Analysis and Specialist Reports

The Location Analysis Report provides a contextual status quo framework for the site
and the area where it is located. It is seen as an integral part of the Precinct Development
Plan. The aim of the Location Analysis Report or contextual framework is to describe the
status quo concerning the study area which comprises the development site and areas
surrounding the precinct. It develops, identifies and analyses key informants and
becomes the baseline for decision making on the design. Information that require
analysis include smart city principles, 4-IR, climate change and other environmental
issues, movement and access, current land use, land development parameters, internal
and external engineering services capacity and location, urban form, land and open

space analysis, etc.

The specials studies, reports and other deliverables that forms part of this component of

the project will inform critical decision making and observations in the progressive steps

10
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towards the development of the Precinct Development Plan and subsequent parameters

of the Site Clearance process.

The minimum contents of the Location Analysis Report include, but are not limited to,

the following:

a) Legislative and policy context.
An analysis of legal and policy matters that impact the redevelopment of the Site

towards implementation of the Precinct Development Plan.

b) Fitness for purpose: Confirmation of the identified user department profile
and accommodation and operational needs.

Analysis of accommodation requirements of identified user departments. These

include information provided by the Department of Employment and Labour (DEL)

and the Department of Home Affairs (DHA) as well as the East London CBD lease

portfolio that includes other user departments that may be considered. DPWI will

share this information with the professional team.

c) Laser Scan Topographical Survey of the property: Geomatics

Professional/Technologist Engineering Surveyor / Professional Architect
This involves the scope of work for the Geomatics Professional/Technologist
Engineering Surveyor/Professional Architect. The intention of this work is to develop
“as-is” laser scan drawings to support Building Information Modeling (BIM).
Generating CAD drawings as part of the Precinct Development Plan stage, will
inform the use of BIM during detailed design, implementation and the life-cycle

management stages of the project.

A detailed site survey is required to generate CAD drawings and 3D point cloud. In
this regard the Geomatics Professional/Technologist Engineering

Surveyor/Professional Architect will be responsible for the following:

Detailed site survey to provide:

< A comprehensively detailed contour map of the existing site, also showing all

relevant and necessary detail and data required of all existing facilities and

11
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services as well as cadastral information, which information will be required for
the future design and accurate placing of proposed buildings.
All natural and manmade features that may have an impact on the placing of
the building.
Contours to 0,25m vertical intervals on a scale of 1:500 and to 0,50m on a scale
of 1:1000 with supplementary spot heights wherever the contours are unable
to portray ground shapes faithfully. Frequent spot heights shall be given on
features such as roads, where elevations may be necessary for engineering
design. Tachometric spot heights will be taken on all changes of slope.
Positions of survey stations and details of survey beacons used for the survey.
Above ground and/or exposed water mains, sewers, storm water pipes, and
other engineering services.
Power and telephone lines, showing individual poles or pylons in their surveyed
positions.
Routes of underground pipe lines, cables and other buried services, which
positions must be obtained from the local authority with support from the
relevant professional engineer/technologist and from surface and sub-surface
indications, e.g. manholes, cable markers, etc.
Other information which must be detected and recorded are:
» Confirmation of natural ground level.
= Road levels.
= Cuttings and banks (road).
= Fences and property beacons.
= Culvert dimension
= Natural drainage and drainage improvements.
=  Structures affected by planning.
= Existing access to adjoining properties.
» Position of foundation test holes with reduced ground levels if available.
= North direction pointer.
= Any special features.
= Road and footpaths, differentiating between blacktop and other
surfaces.
= Structures, with details regarding the openings, sizes, structure number
and type of construction where such a structure has a bearing on the
site.

= Drainage and irrigation furrows.

12
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» Gates and fences - differentiating between ordinary, stock proof, jackal
proof, security fences, precast concrete, etc.

» Stone, brick or any other type of walls.

= Wells, boreholes, tunnels, railway lines.

< Additional deliverable include:

» All individual buildings identified for renovation and refurbishment.
Develop “as-is”, 2 dimensional drawings in CAD generated from a 3D
point cloud towards development of building plans.

* A 3D point cloud at 1cm resolution and 2cm absolute accuracy (SABS
1200) of the individual buildings identified delivered with a 3D viewer

capable of make measurements and picking up 3D coordinates.

d) Conveyancing Attorney
This involves the scope of work for the Conveyancing Attorney which amongst

other include:

Develop a conveyancing certificate to confirm the following:
¢ who the registered owner of the properties are,
¢ the conditions of title or servitudes (if any) recorded in the Title Deeds,

e how these conditions of title or servitudes affect the proposed land
development,

e The report must provide guidance and make recommendations towards
enabling the Precinct Development Plan where restrictive conditions may
hamper implementation of the planned development.

e) Cadastral Information, Surveying: Geomatics Professional/Technologist
Land Surveyor .
This involves the scope of work for the Professional Land Surveyor/Technologist and

include the following:

e A Land Surveyor Certificate including land audit report indicating whether and
how the properties are affected by conditions of title or servitudes recorded in
the Title Deed and on an approved general plan or small scale diagram.

o All cadastral and servitude information will be shown in the surveyed area,
together with the names of owners and municipal boundaries, if applicable.

13
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o Reference system shall be SA WG 84.
e A map in PDF format must also be included in the data provided.

e Survey and facilitate approval of consolidation of properties in the office of the
Surveyor General.

f) Geotechnical Study: Civil Engineer/Professional Natural Scientist

(Geotechnical Specialist)

This deliverable involves the scope of work described hereunder for the Civil
Engineer/Professional Natural Scientist (Geotechnical Specialist in Geological

Science and include the following information:

An evaluation of the geological and soil conditions, with a view to point out the
possible impact on the design and construction costs of buildings, roads, parking

and other services, must be provided.

For this purpose use should be made of the geotechnical report as prepared by a
geotechnical specialist consultant. It is being advised that the geotechnical
investigations are to be coordinated between the civil and structural and
geotechnical consultants to ensure that the information (soil type, parameters,
etc.) gathered by the investigations and tests would be applicable to both civil and
structural engineering requirements. The reporting with recommendations on civil

and structural should however be presented separately.

Geotechnical investigations should be executed in compliance with the
Departmental guideline document, PW 2006/1 and must be limited to basic

(elementary) investigations and analyses. This should include the following:

e Carrying out of a desk study (topographical maps, geological maps,
gathering information e.g. records of other investigations in the area and
from the local authority, etc.).

If the event where desktop study outcomes prove insufficient for the purpose, the
digging of a limited number of shallow trial holes (until refusal with a TLB) and

profiling thereof (upon approval from the property owners or authorities).

Laboratory testing is limited to the determination of the basic soil properties, clays

(expansiveness), collapsible soils etc., and only if a visual assessment could not

14
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be made and if regarded as an absolute necessity to enable a recommendation to

be made on the suitability of the site.

Recommend foundation design criteria based on geological characteristics of the
site. The report should formulate an opinion on the type of foundations required
for the envisaged type of buildings, any site specific special requirements and

restrictions that may be anticipated.

Regarding the possible presence of dolomite, enquiries should be directed to the
Directorate: Town Planning Services to provide a copy of, or the Dolomite Risk
Management Unit of the Department's Directorate: Civil and Structural
Engineering for the issuing of a Dolomite Status Certificate, a copy of which should

be enclosed in this report.

The information in the report should reflect on the topography of the property. A
description with an evaluation of the topography of the site must be provided with
reference to its acceptability for the intended use in terms of the feasibility to
provide the required civil engineering services, the possible need for excavation,

etc.

The report must conclude with the provision of inter alia a general expression of
opinion on the suitability of the property in terms of its intended use as well as with
a recommendation in that regard. An opinion should also be expressed with
regards to the site’s overall current dolomite compliance relating to various
engineering services. A general indication of the level of risk and the acceptability
thereof in terms of any aspect of the availability and sustainability of services must

be provided as part of the recommendation.

g) Confirmation and execution of required environmental authorisation and
required specialist studies: Environmental Assessment Practitioner
This involves the scope of work for the Environmental Assessment Practitioner

(EAP), which amongst others includes:

e Environmental Impact Assessment (“EIA”) in terms of the National
Environmental Management Act, 2004 (Act 8 of 2004) (“NEMA”) provided
that; (a) if the development is a “listed activity” in terms of the National
Environmental Management Amendment Act, 2004 (Act 8 of 2004) (NEMA),
with specific reference to the Regulations promulgated under Section 24(5).

16
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¢ Ifthe land use rights being applied for does not require an EIA with specific
reference to the Regulations to NEMA, submit proof that such EIA is not
required and an explanation as to why it will not be required by the
Municipality over and above the legislation; including:

% give a short, general overview / description of the site situation
highlighting identified site sensitivities;

indicate if the site is situated next to an existing open space resource;

and

indicate how the proposed development respond to the open space

resource with specific referral to levels, placing and functioning of

building footprints, landscaping, and access.

e If required, a Heritage Impact Assessment must be concluded, managed
and approval obtained if any structures or building(s) on the property are to
be conserved in terms of the National Heritage Resource Act, Act 25 of
1999.

e Conduct any other specialist studies required in support of the
environmental authorisation.

&
o

e

hS

h) Location and site analysis: Town Planner

Analysis of all internal and external town planning aspects that impact the Site.

i) Location and site analysis: Civil Engineer (traffic specialist)

Analysis of all internal and external transportation aspects that impact the Site.

j) Location and site analysis: Civil Engineer (sewer, water, stormwater)

Analysis of all internal and external civil engineering (water, sewer and stormwater)

aspects that impact the Site.

k) Structural Analysis: Civil Engineer (structural)

Aspects that must be considered are:

Conduct condition assessment of current office accommodation on the Site in
light of renovation and refurbishment of offices in line with the accommodation
requirements.

Consider the laser scan “as-is” CAD drawings generated by the Geomatics
Professional/Technologist Engineering Surveyor/Professional Architect of
identified buildings as part of the condition assessment.

Structural Engineering Report to outline findings, impact/risk and
recommendations regarding the defects and potential opportunities for

redevelopment identified during the condition assessment.
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I) Location and site analysis: Electrical Engineer

Analysis of all internal and external electrical aspects that impact the Site.

m) Location and site analysis: Landscape Architect

Analysis of all internal and external landscape aspects that impact the Site.

n) Location and site analysis: Architect including the following:

e Apply detailed site survey and CAD drawings generated by the Geomatics
Professional/Technologist Engineering Surveyor / Professional Architect and
Geomatics Professional/Technologist Land Surveyor and 3D point cloud of the
Site in support of analysis.

e Review specialist reports to determine renovation and refurbishment

opportunity/risks.

6.3 Component 3: Precinct Development Plan and Specialist Studies (Land
Development Application) Including Cost Analysis

This component includes the development of the Precinct Development Plan, Specialist

Studies in support of the relevant land development application(s) as well as the Cost

Analysis towards implementation and management of the precinct.

The purpose of the Precinct Development Plan and Report is to guide implementation
of the project, which may be developed or phased over time. It demonstrates the urban
design vision for the development. Building Information Modeling (BIM) will form part of
the implementation (design and construction) of the project. The laser-scan CAD

drawings generated by the Surveying Engineer will support BIM.

The multi-disciplinary team of specialists must develop detailed studies in support of the
envisaged land use rights for implementation of the Precinct Development Plan. This

relates to the external and internal environment of the identified properties.

The Cost Analysis must consider financial models for implementation and funding of the
proposed development in line with National Treasury regulations. Construction of the
precinct may include Public Private Partnerships (PPPs), Build Operate and Transfer
(BOT) and Refurbish, Operate and Transfer (ROT) that require both the state and private
sector funding. The optimal model for implementation and management must be

recommended.
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The following information informs the Precinct Development Plan and Report and

specialist studies in support of the land development application(s):

6.3.1 Urban Design Framework

The Urban Design Framework is the urban vision or three-dimensional concept with

input from the team of specialists and the urban design guidelines. The Urban Design

Framework requires input from the following:

a)
b)
c)
d)
e)
f)

Spatial and Land Use Framework
High Level Volumetric Concept
Structural Validation
Access and Circulation Framework
Public Space and Landscaping Framework
Engineering Infrastructure and Services Framework
o Water Supply
o Wastewater Disposal
e Solid Waste Disposal
e Surface Water Management

e Electricity Supply

a) Spatial and Land Use Framework

The spatial and land use strategy for the precinct is to promote the development
of a highly accessible, well-structured, facility, supported by a high-quality public
realm and NMT network and responsive built form. The development will form an
integral part of the reception area, capitalising on the opportunities generated by

the infrastructure in the area.

The precinct will provide accommodation for national user departments and must
include accommodation and support facilities associated with the space and
operational requirements of these departments. If a mix of land uses are found to

support optimal use of the property, other potential tenants should be considered.

The precinct must consider access to public transport, parking, high ievels of

accessibility to the precinct and strong linkages to the surrounding urban fabric
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while striking a balance with public safety. All within the available land-use budget

of the optimal zoning.

New building/s will be constructed to accommodate the identified user
departments’ accommodation needs on the vacant land area and will have a high-
quality architectural design that reflects the branding of national government. The

design of buildings for alternative uses should also be based on similar principles.

This facility will be designed in a flexible building format that can be adapted to

other uses in the future and to accommodate improved service delivery objectives.

It is critical, due to the nature of the services that will be provided, to ensure
maximum visibility and exposure and to create a high-quality building edge along

the street.
Key public realm interventions will include:

¢ The development of high-quality access to the building from the adjacent
streets.

e The development of a high-quality landscaped environment with the
adjoining environment.

e The retention and enhancement of important green corridors and natural
drainage systems and their utilisation as important structuring elements

and visual, infrastructural and recreational amenities.

b) High Level Volumetric Concept

The volumetric concept translates the space and operational needs of the user
departments and other potential uses into three-dimensional form to enable
assessment of needs in relation to the optimal zoning and associated land
development controls. The volumetric concept will inform other aspects of the
development i.e. engineering services, facilities management, accessibility,

landscaping, etc.

A three dimensional animated flythrough visual representation of the concept
design simulating a bird's eye view or aerial perspective of the precinct must be

generated. A marketing brochure must be developed in digital and printed format
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to inform the Precinct Investment Plan/Strategy. The information will be also be

utilised in presentations.

¢) Structural Validation: Civil Engineer (structural)

Aspects that must be considered by a Civil Engineer (structural) are:

o Validation of high level concept design.

e Contribute to building quality in construction by incorporating national and
international quality standards in material specifications and construction
processes.

e Confirm optimisation of project cost.

¢ Confirm efficient delivery of design.

d) Access and Circulation Framework: Civil Engineer (Traffic Specialist)

The transport strategy to the precinct is focused around the improvement of
access to the precinct through encouraging the use of public transport (PT) and
the integration between all transport modes, thus resulting in limited road
infrastructure upgrading requirements. Different modes of transport is aimed at
ensuring optimal access to the development by ensuring effective and efficient

movement of visitors and staff.

The proposed strategy for the precinct must consider the PT options that are
available and must integrate with Municipal strategies which will complement each

other in the long term.

The Transport Strategy further supports a shift from private vehicles to PT vehicles
which will result in a reduction in parking requirements. The integration with land
use planning and supporting proposed TOD will further be supported by the PT
shift. However, input from the Municipality towards supporting the aim of the
development is critical to ensure success of the intention to concentrate more on
PT and less on vehicular transport. With guidance from the Municipality, taxi

operators must also be consulted.

The effective circulation and improvement of pedestrian traffic flow will also limit

the need for road network upgrading.
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The facilities should allow for pedestrianised movement within the precinct and

allow for access to and from intermodal transfer facilities as part of supporting

TOD. The development concept will mitigate vehicular movement within the

precinct.

Increased PT accessibility to and from the precinct will support the intended

reduced travel time and travel cost for lower income members of the public wanting

to use the facilities.

The following aspects (where applicable) are crucial to the implementation of the

transport strategy:

PT focus and access to BRT and rail services to reduce the emphasis on
road upgrades and parking provision.

Need for road access for staff, delivery vehicles.

BRT (high quality bus service) from the site with access to bus stations.
NMT and walkability especially between the multi-modal transport areas.
These must be clearly defined and supported by signage approved by the
Municipality.

Limited need for public parking.

The main transport related proposals as follows:

Introduction of PT drop-of and pick-up off-site with potential time limitation
to be regulated
Introduction of left in-left out/ one way systems where applicable

Staff and delivery vehicle access.

Road and Street Network and Parking:

Location and type of access.

Treatment of the road reserve / lane configuration requirements to enable
efficient access.

Access requirements to provide efficient access to buildings.

Parking requirements for visitors, staff and loading/deliveries to the
building.

Any other transport issues that will shape the precinct plan.

In support of the land development application process:
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This require development of a report to include:

o Undertake traffic impact assessment and develop a traffic impact assessment
report

e Provide traffic projections for the proposed development in relation to vehicles
in all categories, cycling, motorbikes and pedestrians to name a few.

e Develop a costing model of alternative access options and recommend a
feasible option supported by a comprehensive, detailed motivation which
should include schematic drawings to information the Precinct Development
Plan.

o Consultation with all other professional experts involved in this project is a
requirement to ensure an integrated approach.

o Provide inputs on Precinct Development Plan for the development.

o Provide recommendations for traffic routes and management in the proposed
development.

e Attain comments on proposed traffic measures from relevant departments
and institutions responsible for transportation matters.

e Respond to all traffic related matters in all processes of the development.

e Consider the need to upgrade road network to accommodate the additional
land use rights associated with the planned development.

e Take into account the existing and planned public transport network and
pedestrianisation of the area.

e) Public Space and Landscaping Framework

The overall strategy for landscaping is to be defined taking consideration of the

following aspecits:

e The precinct will need to have an overall brand.

o Seek to establish a sense of arrival.

o Establish the main access into the site from surrounding area.

e Sustainable drainage system in collaboration with civil engineer. Rainwater
harvesting for irrigation of planted areas is also strongly recommended to

be incorporated into the design of new buildings and infrastructure.
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The use of locally indigenous plant species, in particular succulent and
geophyte species that will obviate the need for intensive water use
(irrigation).

Grassy lawns should be avoided in the development as these require much

greater water use for irrigation.

A Landscape Framework Plan must be developed.

f)

Engineering Infrastructure and Services Framework: Civil Engineer

Sustainable Infrastructure

The development of the precinct will need to be serviced by sustainable

infrastructure that supports and enhances the future development. Proposed

infrastructure strategies include:

Water re-uses from grey water/ rainwater harvesting.

Managing of surface water drainage systems holistically in line with
sustainable development.

Storm water storage will assist with retention and attenuation of stormwater
runoff and for irrigation to landscaped areas.

Solar systems for energy generation.

Waste separation area for all materials that can be recovered to promote

recycling.

Water Supply

Aspects that must be considered are:

Water demand projections including fire protection.

Consideration of on-site storage options and required capacity to operate
partially or fully independently for 24 hours. Facility that will be required to
be considered.

Landscaping requirements (in consultation with landscape architect).

High level reticulation requirements for development (to support Cost
Report) in relation to optimal position of connection point.

Input into Precinct Development Plan

Wastewater Disposal

Aspects that must be considered are:
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e High level wastewater reticulation requirements (to support Cost Report)
in relation to optimal position of connection point.

e Input into Precinct Development Plan

Solid Waste Disposal

Over and above the removal of solid waste by the municipality, recycling must also
be considered in support of environmental sustainability and possible income
generation. The location and management of such a facility must be included as

part of this project.
Surface Water Management
Aspects that must be considered are:

e City of eThekwini policy requirements

o Green stormwater infrastructure to reduce stormwater runoff volumes and
peak flows by through retention.

o Drainage system for development (to support Cost Report) in consultation
with landscape architect.

e Stormwater Plan for incorporation into Precinct Development Plan

In support of the land development application process:

This require development of a report to include:

e Provisional status quo (existing) condition assessment of infrastructure
services for water, sewerage, storm water and roads.

e Preliminary calculations for the total wet services infrastructure requirements
for the proposed development, with particular reference to water demand
(including fire water demand), sewerage collection/discharge and storm water
collection/disposal (incl. retention pond requirements, if applicable).

e Providing particular recommendations on the provision of civil engineering
services to the development.

e Preliminary detailed cost calculation/s, for the total development, required for
the provision of planned on-site wet services infrastructure to inform the
Precinct Development Plan.

e Obtain formal confirmation from the relevant municipality about its ability to
develop and deliver bulk civil engineering infrastructure services, complete
with estimated bulk services contribution costs and timelines for the provision
of services.
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g)

Confirmation of 1:100 year flood-line (mapped) if applicable.

Preparation of a civil engineering report detailing the aforementioned
requirements and submission thereof to the municipality for consideration.

Facilitation, if necessary, of the development and signing of Service Level
Agreement (SLA) with the municipality in relation to all Civil Engineering
Services required.

Engineering Infrastructure and Services Framework: Electricity Supply

Aspects that must be considered:

¢ Electricity demand projections.

e High-level reticulation requirements for development (to support Cost
Report) in relation to optimal position of connection point.

e Alternative/renewable energy supply options to relieve the
Municipality/Eskom supply.

¢ Input into Precinct Development Plan

In support of the land development application process:

This require development of a report to include:

Assessment of reports prepared by sub-consultants.
Investigation of existing infrastructure services for electricity.

Preliminary calculations of the projected capacity demand for electricity in
relation to the proposed development.

Providing particular recommendations on the provision of electricity to the
development.

Preliminary detailed cost calculation/s, for the total scheme development
requirements, for the provision of the required electrical infrastructure to
inform the Precinct Development Plan.

Obtain formal confirmation from the relevant municipality about its ability to
develop and deliver electrical engineering infrastructure services, complete
with estimated bulk services contribution costs and timelines for the provision
of electricity.

Preparation and submission of electrical engineering report detailing the
aforementioned requirements.
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o Facilitation, if necessary, of the development and signing of Service Level
Agreement (SLA) with the municipality in relation to Electrical Engineering
Service.

¢ Attend all project meetings as and when required.

6.3.2 Facilities Management & Operations Model for the Precinct

Total Facilities Management (TFM) (also called 'one-stop-shop') is the management of
building and its services and is developed by the Property Management Specialist in
Facilities Management. This encompasses multiple disciplines to ensure functionality of
the built environment by integrating people, place, process and technology. It relates to

technical or hard services as well as soft services.

The facilities management model for the precinct must be considered based on the

option to outsource the service.

This aspect is critical, as itimpacts on the life-cycle costing and therefore on the payment

of user charges/unitary payments by the identified user departments.

6.3.3 Urban Design Guidelines
The development on the identified property will contribute to the ultimate quality and

performance of the precinct for all its identified User Departments and visitors.

Urban design guidelines are essential to ensure that the development will add value to
quality and experience of the precinct public environment. Having an architectural
character with guidelines will enable the Department to control execution of the vision at

the implementation stage.

The development contribution will improve the value, attractiveness and performance of
the existing urban fabric in the precinct. The urban design guidelines for the development
will form the baseline for future phases. The guidelines supplement other regulatory town
planning, engineering, building and development control standards and building-codes

that will be used to control development in the precinct.
The purpose of the guidelines include the following:

<% An assessment tool to assist the Department in achieving the development vision

and create an identity and enhance the prestige of the precinct.
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Guidance for the Department and user departments.

To assist in integration and contribution of the various components of the
precinct, that will be made by the future buildings in the precinct, to grow into a
cohesive and integrated complete precinct.

To establish and protect the value of public and private investment in the area
through effective, practical and meaningful development and building quality
control.

To provide Green Building guidelines for an environmentally sustainable design

which are to be linked to current best practice systems.

Essential principles which underpin the guidelines are as follows:

J
°e

\/
*g*

.
4

Provide guidelines that enable the creativity and innovation of individual
developer teams to add value to the precinct.

Ensure that the building is designed to respond positively to, and contribute to,
the public domain (streets and spaces) within which it is situated.

Ensure that the building plays its part in creating a legible, identifiable and
memorable urban environment through a cohesive architectural branding
uniquely South African in character.

Support the development of flexible building typologies that can contribute to
urban diversity and environmental sustainability as well as socio-economic
responsibility.

Prioritise pedestrian comfort and convenience and ensure that the built form
supports and provides for intended high levels of accessibility, comfort,
convenience and safety for people during all phases of the precinct development.
Ensure easy identifiable accessibility to buildings from public spaces and
creating space which improves the micro-climate around buildings for occupants
and visitors.

The construction of new buildings and new infrastructure are required to be
environmentally responsible and embrace “green building” and “green
infrastructure” best practice principles from the outset.

Determine building footprint, defining street edge, etc.

Consider parking calculations

Important requirements to consider:

Sustainable Green Buildings and Infrastructure
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Sustainability-centred approaches that promote the development of energy
efficient, sustainable and low impact buildings and infrastructure, such as
Sustainable Drainage Systems (SuDS), rainwater harvesting, indigenous

landscaping, solar panels, etc.
Architecture and Built Form

Key informants drive the architectural character branding concepts proposed

below.

e Respond to the South African development context which reflects and
conveys progress, leading edge and global standards.
e Functionality.

e Value for money.

Architectural concepts and styles which portray elements of these imperatives are
proposed. The type of buildings which are likely to be established in the precinct,
illustrate critical elements relating to local climate, cultural patterns and forms,
materials and colours which are practical and which need to be explored to

resonate with, and have meaning in, the South African and Regional context.

Building Typology

The shape, configuration, massing and height of the building/s is a critical
consideration for both functionality and branding of the precinct and should be
used to eventually create a collective built form for the precinct which contributes
to the imageability and legibility of the development. The quality of the structure/s
is a key principle that needs to be applied to the building typology and its intended

function as an administrative and social service hub development.

The buildings must support the operational requirements of the identified user
departments. The use of each floor should be considered in relation to the
operational requirements. Input from the Department: Architectural Services will
be required to provide guidance on the approved norms and the interpretation
thereof. These norms are developed for each user department in terms of the
Space Planning Norms and Standards for Office Accommodation Use by Organs
of State, 2005.

The ground floor of the buildings should accommodate the mix of uses associated

with the service function of the user departments, security, access to the building
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for different users, weather extremities, etc. The building must provide for a

dignified experience for both user departments and visitors.
Application of Building Principles

The following are typical high-level applications of the principles described in the

previous sections for a Concept for the Precinct:

¢ Multi-storey building with ground floor security, waiting facilities

e Vehicular access with pick-up and drop-off facilities for public transport
e On-site delivery access and parking provision

¢ Potential and suitability of basement level for parking and PT access

e Structured parking provision

e Colour
e Material
e Glazing

e Building Modulation

e Roofs

This devciopment will be for a Gowernment Precinct for national government

departments: potentially social cluster, administrative cluster, etc.

Renovation and Refurbishment of Existing Buildings and/or New

Construction

Renovation and refurbishment of existing buildings are aspects to consider as part
of the Precinct Development Plan. The buildings that are located on the site will

be require renovation. New construction must also be considered.
The following tasks must be completed:

e Consider the client profile (accommodation requirements) to understand
the space and operational needs.

¢ Understanding the requirements of identified users and to develop high
level guidelines.

e Based on the accommodation needs and existing features of the Site
prepare a high level Renovation and Refurbishment and/or new
construction Proposal.

¢ Review existing building plans, if available.
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e Advise on statutory requirements towards implementation of renovation

and refurbishment and new construction.

6.3.4 Cost Analysis

a) High Level Development Cost

In order to generate the high level development cost (Quantity Surveyor).

In making cost estimates for the development concept for the precinct, consider

the following:

e New construction/renovation and refurbishment of the buildings and all
associated on-site infrastructure including landscaping.

¢ Internal engineering services as well as development charges (bulk
engineering services contributions).

e Exterior spaces and costs for perimeter fencing if required.

e Facilities management for the life-cycle of the development.

o Utilise BIM software during design, construction and life-cycle.

e Upgrade external public infrastructure must be separated to inform an SLA
with the local municipality.

e Other.

b) Life Cycle Costing

Life cycle costing (LCC) is a method of economic analysis directed at all costs
related to constructing, operating, and maintaining a construction project over a
defined period of time. In the traditional approach to real estate investment, this
can be thought of as the different components of a Net Present Value (NPV)
analysis. Life cycle cost analysis is a projection of initial and ongoing costs of

ownership, or leasing, and operations for a facility or site over its useful life.

In order to gain the maximum value for money, all costs incurred over the whole
life span must be estimated. The optimization of the life cycle costs of a
construction project is essential for a complex decision making process by the

DPWI and user departments identified to locate within the precinct building/s.

30



APPOINTMENT OF A SERVICE PROVIDER: EAST LONDON CBD PRECINCT DEVELOPMENT PLAN AND
SITE CLEARANCE

The intended building/s, as the productive outcome of the construction project, is
characterized by a long lifespan with operating costs much higher than the initial
construction/development cost. This is the reason why all decisions connected
with a construction project have a long-term and significant impact. The analysis
of the project should not focus simply on the construction costs, but also on how
matters such as the building design, facilities and fittings affect future operation

and maintenance costs.

Life ‘cycle costs (LCC) in general consist of an initial investment (usually
construction costs) and the follow-on costs (ordinary payments, i.e. energy,

utilities, cleaning and maintenance, irregular costs for replacement, etc.).

Life cycle costing is one form of analysis for determining whether a project meets
the client’s performance requirements. The LCC methodology can be utilised to
assess the tenders for the implementation of the project, where those tenders
differ not only in their tender price but also in their operational and maintenance
costs. The LCC approach may lead to a different result when evaluating tenders
than when the construction tender price is the only criterion taken into

consideration.

The use of an LCC methodology can save money by both providing better

forecasting and optimising future costs.

The following minimum information must be included as part of the life-cycle
costing:
e Current accommodation of identified user departments (leased and state
owned)
e Municipal valuation of identified property/s
e Construction cost and time estimate
¢ Project Location, Gross m?, Lettable m?, expected occupation date
¢ Financial Assumptions:
o Annual escalation(s)
o Interest/discount rates / cost of capital
o Repayment period
¢ Annual Operating Cost

o Utilities
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o Maintenance

o Periodic refurbishments/replacements
o Rates and taxes

o Insurance

o Other property management costs

¢ Residual value

c) Proportionate User Charges for Identified User Departments

The implementation of the project and the associated life cycle costing affects the

need to spend public funds efficiently.

The identified user departments must be informed of the optimal financial model
for implementation, i.e. whether the project be a capital project or a Public Private
Partnership, Build Operate and Transfer (BOT) or Refurbish Operate and Transfer
(ROT) and how that impacts on their budget.

The solution must advise the expected capital outflow by the users if the project is
recommended as a capital project. The origuing annual payment, which is after
the construction, must be indicated for each development option; that is, the
unitary payment in the case of a PPP, BOT, ROT and operational costs (user

charges) in the case of a capital project.

6.4 Component 4: Site Clearance: Land Development Application and other
Statutory Processes

This deliverable involves the submission, management and conclusion of the required

land development application process(es) as well as other statutory processes that may

be necessary towards implementation of the Precinct Development Plan:

6.4.1 Town Planner

This involves the scope of work for the professional Town Planner which amongst
others include: description, explanation, preparation and management of the
appropriate land development application(s) with intended land use rights aligned

to the supporting documents by specialist sub-consultants.
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Other requirements as part of the process:

e Prepare all land development application documentation in line with the
Precinct Development Plan and specialist studies as per the relevant
municipal By-law and LUMS.

e The Precinct Development Plan will inform the Site Development Plan that will
accompany the land development application(s).

e  Submit to DPWI project manager for comments.

s Consider all previous studies and documentation relating to the property.

e Submission of land development application(s), i.e. rezoning, consolidation,
etc.

o Application for servitudes, if applicable.

¢ Facilitate public participation.

e Address comments received, respond to objections if received and attend to
all matters related to objections.

e Obtain comments from internal Municipal departments and external
institutions where applicable.

s Address and respond to comments received.

e Provide timeous input as required by the Municipality in terms of the by-law.

e Attainment of approval for application(s) from Municipal Planning Tribunal
(MPT).

s Obtain expert input from specialists to inform MPT submission

e Assist with process to enter into SLA’s with Municipality if required.

o Facilitate all processes necessary for the delivery of the land development

application process.

6.4.2 Geomatics Professional/Technologist Land Surveyor

Where required - attend to survey, drafting of consolidation diagram and approval
(Surveyor General) of consolidation in support of registration of the consolidation
of the properties supporting the task of the Town Planner and Conveyancing

Attorney.
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6.4.3 Environmental Assessment Practitioner
During this stage of the project, the EAP will conclude the environmental

authorisation process in line with NEMA (if required).

6.4.4 Architect and Engineering Professionals
This involves the Architect and Engineering Professionals/Technologists (civil,
electrical, traffic, geotechnical) and the support required as part of the land

development application process and will include:

e Supporting capacity throughout land development application process when
input is required regarding Precinct Development Plan (Site Development
Plan) and engineering services reports.

¢ Engage municipal departments regarding the SDP and engineering reports to
obtain and address comments.

e Support development and conclusion of Service Level Agreement process

relating to calculation of engineering services charges.

6.4.5 Conveyancing Attorney

Facilitate removal of restrictive conditions/registration of consolidation and/or
subdivision (if required). Provide support to the State Attorney in consultation with
the relevant DPWI Regional Office.

6.5 Component 5: Project Close-Out
Fulfil and complete the project close-out including necessary documentation to facilitate

effective implementation of the precinct.

7 SKILLS REQUIRED
The Service Provider and the supporting multi-disciplinary built-environment team must
possess the relevant skills and experience to undertake the project assignment, which,

depending on the project, may include the following additional resources:

a) Professional Architect (SACAP)
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b) Professional Civil Engineer/Technologist (sewer, water, roads and stormwater,
traffic specialist) ECSA (more than one resource can be included if deemed
necessary, i.e. wet services specialist and traffic specialist)

c) Professional Civil Engineer/Technologist (structural) ECSA

d) Geomatics Professional/Technologist Land Surveyor SAGC

e) Geomatics Professional/Technologist Engineering Surveyor SAGC/Professional
Architect SACAP

f) Professional Civil Engineer/Technologist (geotechnical specialist) ECSA/
Professional Natural Scientist (geotechnical specialist) SACNASP

g) Professional Electrical Engineer/Technologist ECSA

h) Professional Town Planner SACPLAN

i) Professional/Technologist Landscape Architect SACLAP

j) Professional Quantity Surveyor SACQSP

k) Conveyancing Attorney LPC

I) Environmental Assessment Practitioner EAPASA

m) Property Management Specialist in Facilities Management

8 DOCUMENTATION
The service provider must refer to and comply with the following departmental documentation.
Should the information contained in Annexure B (Scope) however require more

comprehensive services, Annexure B (Scope) will be deemed the base document:

¢ All documentation referred to in the tender document.
e Annexure A: 2023 NDPWI - Scope of Architectural Services and Tariff of Fees.
e Annexure B: Scope of Work

e Annexure C: Activities and Deliverables Schedule

9 FUNCTIONALITY CRITERIA

Table 1: Functionality Criteria

A. | Functionality Criteria Weight (%)

1. | EXPERIENCE OF COMPANY. Attach valid reference letters or completion letters | 20
(not letters of appointment) not older than 10 years, to substantiate project
experience in urban design.

7 or more Projects = 5 Points
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Functionality Criteria Weight (%)
6 Projects = 4 Points

5 Projects = 3 Points

4 Projects = 2 Points

3 Projects = 1 Point

0, 1 or 2 projects = 0 Points

EXPERIENCE OF LEAD PROFESSIONAL ARCHITECT. A lead Professional | 30
Architect registered with the South African Council for the Architectural Profession
(SACAP).

1. Lead Prof. Architect with more than 7 years' experience post registration = 5
Points

2. Lead Prof. Architect with 7 years' post registration experience = 4 points

3. Lead Prof. Architect with 6 years' post registration experience = 3 points

4. Lead Prof. Architect with less than 6 years’ experience post registration = 0
SUPPORTING PROJECT TEAM EXPERIENCE (PROFESSIONAL): Years of | 20
experience of the required resources.

1. Supporting project team with more than 4 years’ experience post registration =

5 points

2. Supporting team with 4 years’ experience post registration = 4 points

3. Supporting team with 3 years' experience post registration = 3 points

4. Supporting team with less than 3 years' experience post registration = 0

The team is scored according to the team member with the least number of years

of experience

EXPERIENCE: FACILITIES MANAGEMENT SPECIALIST: Years of experience | 20
of the required supporting resource.

1. Supporting resource with more than 7 years’ experience post qualification = 5
points

2. Supporting resource with 7 years’ experience post qualification = 4 points

3. Supporting resource with 6 years' experience post qualification = 3 points

4. Supporting resource with less than 6 years' experience post qualification = 0
FINANCIAL CREDIBILITY: Service provider should provide a Bank Rating Letter | 10
from a banking institution which is not older than 3 months not a bank statement,
letter of good standing or proof of bank account.

1. Bank Rating of ‘A’ 5 Points

2. Bank Rating of 'B' 4 Points

3. Bank Rating of 'C' 3 Points

4. Bank Rating of 'D' 2 Points

5. Bank Rating of 'E' 1 Point

6. No Bank Rating Letter 0 Points

In case of a joint venture, the Lead Company's Bank Rating Letter will be
considered when awarding point(s)

Total Weight 100
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10 CRITICAL MILESTONES

The information provides a guideline for preparation of the Project Execution Plan as part of
the Inception Report with millstones, responsible professional and associated cost. Once the
Inception Report is submitted and approved by the Director: Planning and Precinct
Development Metropolitan. The Inception Report and the signed tender document regulates

execution of the project in terms of the scope, timeframe and budget.

DETAILS OF MILESTONES PROJECT DELIVERABLES
DELIVERABLES TIMEFRAMES
Maximum

COMPONENT 1: INCEPTION

e Consultation and finalisation of project brief Comprehensive 2 weeks

¢ Site orientation and assessment Inception Report

o Project programme and timeframes for
deliverables (PEP)

» Briefing of project team

e Preparation and submission of a comprehensive
Inception Report

¢ Attending project meetings towards conclusion of
Inception Report

COMPONENT 2: LOCATION ANALYSIS AND SPECIALIST REPORTS/PROCESSES

e Legislative and policy context. Comprehensive 8 weeks
¢ Fitness for purpose: Analysis and confirmation of | Location Analysis Report

the user department profile and accommodation | inclusive of all detailed |
needs. specialists’ reports

e Volumetric Concept

e Laser-scan buildings and topographical survey

e Land Surveyor Certificate

e Conveyancer Certificate

s Commence Environmental Authorisation
process

e Geotechnical Report

e location and site analysis: All required
specialists.

e Summary of key aspects detailing opportunities,
constraints and challenges and the implications
for the development.

e Address and respond to comments received
from DPWI project manager

e Manage sub-consultants in delivery of project
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COMPONENT 3: PRECINCT DEVELOPMENT PLAN AND SPECIALIST STUDIES (FOR LAND

DEVELOPMENT APPLICATION) INCLUDING COST ANALYSIS

Urban Design Framework including required
specialist studies

Concept Flythrough and Marketing Brochure to
support Precinct Investment Plan/Strategy
Facilities Management & Operations Model
Urban Design Guidelines

Cost Analysis and Report

Address and respond to comments received
from DPWI project manager

Manage sub-consuitants in delivery of the project

Final Precinct
Development Plan and
Report

Marketing Brochure
(printed and digital
copies)

8 weeks

COMPONENT 4: SITE CLEARANCE: LAND DEVELOPMENT APPLICATION(S) AND OTHER

STATUTORY PROCESSES
e Prepare land development application(s) Final Site Clearance | 48 weeks
«  Submit to project manager for input and approval | Report with all required
o Sub.rpission of !and de.v.eloplment application(s) ?gg;i?r\ggisgn olgdug':lﬁ
o Facilitate public participation and all matters | gaorvice contributions
related to the process from the local authority
e Obtain comments from internal Municipal | and signed SLA’s where
departments applicable
e Address and respond to comments received and
" . SG Approvals (where
facilitate engagements between DPWI project required)
manager and municipality where required
e Provide timeous input as required by the | Registration in the
Municipality in terms of the by-law Deeds Office (where
« Attainment of approval for application(s) from | required)
Municipality
e Land Surveyor process(es) and approvals (if
required)
e Assist with process to enter into SLA with
Municipality if required
o Ifrequired, attend to legal processes (registration
of consolidation, subdivision, removal of
restrictive conditions of title) in consultation with
State Attorney and relevant DPWI Regional
Office
» Attend all project meetings as and when required
o Manage sub-consultants in delivery of the project
COMPONENT 5: CLOSE OUT
o Close Out Report with all required deliverables Close Out Report | 2 weeks
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Submission of deliverables, in line with the allocated time frames, need to consider and

allocate time for input and feedback by project manager.

11 CONCLUSION
The Department of Public Works and Infrastructure (DPWI) will appoint a service provider with
a supporting team to develop the East London CBD Social Cluster Precinct Development Plan

and to manage the Site Clearance process on various properties listed in this document.
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