

## TRANSNET SOC LIMITED

**TNPA/2023/10/0020/46114/RFP: FOR THE DESIGN (INCLUDING ENVIRONMENTAL PERMITTING), BUILD, INSTALL, TEST AND COMMISSION OF A 7 MW SOLAR PV AND VERTICAL AXIS WIND TURBINE INCLUDING A 6 MWh BATTERY ENERGY STORAGE SYSTEM FOR A PERIOD OF 7 YEARS (2 YEARS FOR CONSTRUCTION & 5 YEARS FOR OPERATIONS AND MAINTENANCE) AT THE PORT OF NGQURA.**

### ADDENDUM NO. 02

**DATED: 27 June 2024**

The following information is furnished in addition to, in amplification and substitution of, matters contained in the tender documents issued in respect of the above-mentioned work.

### A) REQUEST FOR PROPOSAL (RFP)

- 1. The Closing date** is extended to 31 July 2024.
- 2. The RFP Clarifications closing date** has been extended to 24 July 2024.
- 3.** The Email address for questions and clarifications is  
[TNPATenderenquiries3@transnet.net](mailto:TNPATenderenquiries3@transnet.net)
- 4.** Section C2.1, page 3 of 20: Tender data, Pre-Qualification Criteria for Key Personnel and professional (Pr.) registration and on the Returnable schedule **T2.2-02C:** Eligibility Criteria Schedule – Professional Registration page 1 of 1.

The requirement for the registration of the Project manager with SACPCMP or PMI has been removed as a pre-qualification but will be evaluated under Functionality.. The amended pre-qualification is shown in the table below.

<b><u>Pre- Qualification Criteria</u></b>	<b>Description</b>	<b>Qualification / Criteria</b>	<b>Yes/No</b>
<b>Key Personnel and professional (Pr.) registration</b>	Electrical Engineer/Technologist	Registered with ECSA either as a Pr. Eng or Pr. Tech Eng.	
	Structural Engineer/Technologist	Registered with ECSA as Pr. Eng or Pr. Tech Eng.	
	Civil Engineer/Technologist	Registered with ECSA as Pr. Eng or Pr. Tech Eng.	
	Construction Manager	Registered with SACPCMP as a Pr. CPM	

**5. Section C3.11, page 12 of 20 and Returnable schedule T2.2-08: Evaluation Schedule: Previous Experience.**

The previous experience has been amended to include the battery storage system.


Tenderer has not submitted the required information or has not done <b>grid-tied solar PV and/or wind turbines power plant</b> that is less than 1 MW, cannot be rated.	<b>0</b>	<b>20</b>
Completed 3 grid tied solar plant and/or wind turbine energy plant projects that is not less than 1 MW	<b>4</b>	
Completed 4 grid tied solar plant and/or wind turbine energy plant projects that is not less than 1 MW	<b>8</b>	
Completed 5 grid tied solar plants and/or wind turbine energy plant projects with a battery energy storage system that is not less than 1 MW	<b>12</b>	
Completed 6 grid tied solar plants with a battery energy storage system and a wind turbine energy plant projects that is not less than 1 MW	<b>16</b>	
Completed > 6 grid tied solar plant with a battery energy storage system and 2 wind turbine energy plant projects that is not less than 1 MW	<b>20</b>	

**6. Section C2.2 Activity schedule** has been amended to include a more detail Environmental activities and report cost. Please note that the activity schedule serves as guidelines only and the Tenderer may add, omit, split or combine the activities to suit his/her particular method. Kindly refer to the attached amended activity schedule.

**B) GENERAL**

All other terms and conditions remain unchanged.

**Compiled by:**




27/06/2024

**Name: Nondyebo Sibindlana**

**Date:**

**Designation: Commodity Specialist**

**Approved by:**



27/06/2024

**Name: Michael Hogg**

**Date:**

**Designation: Infrastructure Procurement Manager**