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C1.1 Form of Offer & Acceptance 
 

Offer 
 
The Purchaser, identified in the Acceptance signature block, has solicited offers to enter into a contract for 
the procurement of: 

Design, Manufacture, Testing, Supply and deliver of Medium Voltage Induction 
Motor to Tutuka Power Stations, for a once off purchase. 

The tenderer, identified in the Offer signature block, has. 
 

either examined the documents listed in the Tender Data and addenda thereto as listed in the 
Returnable Schedules, and by submitting this Offer has accepted the Conditions of Tender. 

or examined the draft contract as listed in the Acceptance section and agreed to provide this Offer. 

 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Supplier under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 
 

 The offered total of the Prices exclusive of VAT is  R [●] 

 Value Added Tax @ 15% is R [●] 

 The offered total of the amount due inclusive of VAT is1 R [●] 

 (in words) [●] 
 

 
This Offer may be accepted by the Purchaser by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Supplier in the conditions of contract identified in 
the Contract Data. 
 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
tenderer: 
 

 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 

  

 
1 This total is required by the Purchaser for budgeting purposes only.  Actual amounts due will be assessed 
in terms of the conditions of contract. 
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Purchaser identified below accepts the 
tenderer’s Offer. In consideration thereof, the Purchaser shall pay the Supplier the amount due in 
accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer 
shall form an agreement between the Purchaser and the tenderer upon the terms and conditions contained 
in this agreement and in the contract that is the subject of this agreement. 
 
The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work:  Goods Information including Supply Requirements 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Purchaser during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from said 
documents are valid unless contained in this Schedule. 
 
The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule 
of Deviations (if any), contact the Purchaser’s agent (whose details are given in the Contract Data) to 
arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to 
be provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed and signed original copy of this document, including the Schedule of Deviations 
(if any).   
 
 
Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

for the 
Purchaser 
 

 
Eskom Holdings SOC Ltd, Megawatt Park, Maxwell Drive, Sandton, Johannesburg, 
2199 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 

 
Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and 
Acceptance. 
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Schedule of Deviations to be completed by the Purchaser prior to contract award 
 

No. Subject Details 

1 N/A N/A 

   

 
 
By the duly authorised representatives signing this Schedule of Deviations below, the Purchaser and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Purchaser 
during this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.  
 
 
 (i) For the tenderer: 

 

 (ii) For the Purchaser 
 

Signature 
 

   

Name  
 

  

Capacity 
 

   

On behalf 
of 

(Insert name and address of organisation) 

 
 
 

 Eskom Holdings SOC Ltd, Megawatt 
Park, Maxwell Drive, Sandton, 
Johannesburg, 2199 

Name & 
signature 
of witness 

   

 
Date 
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C1.2 SC3 Contract Data 
 

Part one - Data provided by the Purchaser. 
 
Completion of this data in full, according to the Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

1 General  

 The conditions of contract are the core 
clauses and the clauses for Options  

 

 

  X2  Changes in the law 

  X7:  Delay damages 

  X17: Low performance damages 
 
 

  Z:  Additional conditions of contract 

 of the NEC3 Supply Contract (April 2013) 2 (If the December 2009 edition is to be used delete April 2013 
and replace by December 2013) 

10.1 The Purchaser is (name): Eskom Holdings SOC Ltd (reg no: 
2002/015527/30), a state-owned company 
incorporated in terms of the company laws of 
the Republic of South Africa 

 Address Registered office at Megawatt Park, Maxwell 
Drive, Sandton, Johannesburg 

 Tel No. [●] 

 Fax No. [●] 

10.1 The Supply Manager is (name):  [●] 

 Address [●] 

 Tel [●] 

 Fax [●] 

 e-mail [●] 

11.2(13) The goods are  1. Over silo conveyor 525kW 4pole 3 300V 
2. DCW Motor 215 kW 6pole 3 300V    
3. Overland Conveyor 300 kW 4pole 3 300V     
4. Ash Extendible/CPP 315kW 4pole 3 300V 
5. Electric Compressor 350kW 3pole 3 300V 

 
 



ESKOM HOLDINGS SOC Ltd   CONTRACT NO. _________ 

PROJECT OR CONTRACT TITLE: DESIGN, MANUFACTURE, TESTING, SUPPLY AND DELIVER OF MEDIUM VOLTAGE 
INDUCTION MOTOR TO TUTUKA POWER STATIONS, FOR A ONCE OFF PURCHASE. 

 
 

 

Page 7 of 41 
 

11.2(13) The services are  
Design, Manufacture, Testing, Supply, and 
deliver of Medium Voltage Induction Motors to 
Tutuka Power Stations, for a once off 
purchase. 

 

11.2(14) The following matters will be included in 
the Risk Register 

1) Delays on delivery of Motors 
2) Delivery defective Motors 
3) Delivery of incorrect motors  
4) Missing documentation during delivery 
to site 
 

11.2(15) The Goods Information is in  Part 3: Scope of Work and all documents and 
specifications to which it makes reference. 

11.2(15) The Supply Requirements as part of the 
Goods Information is in  

Annexure A to this Contract Data 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is 2 Days 

 The Supplier’s main 
responsibilities 

Data required by this section of the core 
clauses is provided by the Supplier in Part 2 
and terms in italics used in this section are 
identified elsewhere in this Contract Data. 

30.1 The starting date is. TBC 

30.1 The delivery date of the goods and 
services is: 

As per the delivery date on the 
Order 

 

30.2 The Supplier does not bring the goods to 
the Delivery Place more than one week 
before the Delivery Date. 

 

31.1 The Supplier is to submit a first 
programme for acceptance within  

 
1 week from the contract start date  

32.2 The Supplier submits revised programmes 
at intervals no longer than  

 
2 weeks 

 Testing and defects  

42 The defects date is  12 months after Installation 

43.2 The defect correction period is  3 days after notification 

 except that the defect correction period for  Defects that affect the plant performance and 
defects that might contribute to loss of 
production  
 
Defect correction period is is 24 hours 

 and the defect correction period for  Defects that pose a threat to the safety 
of people 
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Defect correction period is is 12 hours 

42.2 The defects access period is   1 day  after defect notification 

 

 

5 Payment  

50.1 The assessment interval is  Assessment upon safe delivery and having met 
all the required standard and signed off 

51.1 The currency of this contract is the  South African Rand 

51.2 The period within which payments are 
made is 

 
4 weeks after delivery  

51.4 The interest rate is  
 

the publicly quoted prime rate of interest 
(calculated on a 365-day year) charged from 
time to time by the Standard Bank of South 
Africa Limited (as certified, in the event of any 
dispute, by any manager of such bank, whose 
appointment it shall not be necessary to prove) 
for amounts due in Rands and  
 
(ii) the LIBOR rate applicable at the time for 
amounts due in other currencies.  LIBOR is the 
6 month London Interbank Offered Rate quoted 
under the caption “Money Rates” in The Wall 
Street Journal for the applicable currency or if 
no rate is quoted for the currency in question 
then the rate for United States Dollars, and if 
no such rate appears in The Wall Street 
Journal then the rate as quoted by the Reuters 
Monitor Money Rates Service (or such service 
as may replace the Reuters Monitor Money 
Rates Service) on the due date for the payment 
in question, adjusted mutatis mutandis every 6 
months thereafter and as certified, in the event 
of any dispute, by any manager employed in 
the foreign exchange department of The 
Standard Bank of South Africa Limited, whose 
appointment it shall not be necessary to prove. 

6 Compensation events Spares or Tasks not included in the Scope of 
Work or annexures or appendices 

7 Title There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data. 

8 Risks, liabilities, indemnities and 
insurance 

 

80.1 These are additional Purchaser’s risks   None 
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88.1 The Supplier’s liability to the Purchaser for 
indirect or consequential loss, including 
loss of profit, revenue and goodwill is 
limited to 

 
 
 
R0.0 (zero Rand) 

88.2 For any one event, the Supplier’s liability 
to the Purchaser for loss of or damage to 
the Purchaser’s property is limited to 

(1) for the Purchaser’s existing and 
surrounding property in the care, custody and 
control of the Supplier the amount of the 
deductible (first amount payable) relevant to 
the event  
and 
 
(2) for all other existing Purchaser’s property 
the  applicable deductible as at contract date  
 
 
 

88.3 The Supplier’s liability for Defects due to his 
design which are not notified before the last 
defects date is limited to: 

The total price of the design, manufacturing, 
and delivery. 

88.4 The Supplier’s total liability to the 
Purchaser, for all matters arising under or 
in connection with this contract, other than 
the excluded matters, is limited to 

The purchase order value. 

88.5 The end of liability date is  52 Weeks after Delivery of the whole of the 
goods and services. 

9 Termination and dispute 
resolution 

Termination will be dealt with as per NEC3 SC 
termination clauses. 

94.1 The Adjudicator is  the person selected from the ICE-SA Division 
(or its successor body) of the South African 
Institution of Civil Engineering Panel of 
Adjudicators by the Party intending to refer a 
dispute to him.  (see www.ice-sa.org.za). If the 
Parties do not agree on an Adjudicator the 
Adjudicator will be appointed by the Arbitration 
Foundation of Southern Africa (AFSA). 

 Address [●] 

 Tel No. [●] 

 Fax No. [●] 

 e-mail [●] 

94.2(3) The Adjudicator nominating body is:  the Chairman of ICE-SA, a Division of the 
South African Institution of Civil Engineering, 
or its successor body (See www.ice-sa.org.za) 

94.4(2) The tribunal is:  arbitration 

94.4(5) The arbitration procedure is  the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 

http://www.ice-sa.org.za/
http://www.ice-sa.org.za/
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Arbitrators (Southern Africa) or its successor 
body. 

94.4(5) The place where arbitration is to be held is South Africa 

 The person or organisation who will 
choose an arbitrator  
- if the Parties cannot agree a choice or 
- if the arbitration procedure does not 

state who selects an arbitrator, is 

 
 
the Chairman for the time being or his nominee 
of the Association of Arbitrators (Southern 
Africa) or its successor body. 

10 Data for Option clauses  

X2 Changes in the law  

X2.1 A change in the law of  
 

Republic of South Africa is a compensation 
event if it occurs after the Contract Date 

X7 Delay damages  

X7.1 Delay damages for Delivery of goods are 1% of task order value per day to a maximum 
of 10% of the purchase/task order value 
 
Once the maximum is reached Z11 will come into 
effect. 

  

X17 Low performance damages  

X17.1 The amounts for low performance 
damages are: 

 
amount 

 
performance level 

  2% of 
purchase 
order value 
of the 
specific 
motor &  
Motor to be 
collected, 
repaired 
and/or 
replaced by 
the Supplier 

Motor performance : Failure to 
meet design performance 
requirements  

  0.5% of 
affected 
order value 
per day to a 
maximum of 
10% order 
value  

Late Submission of Technical 
Documentation 

  0.5% of 
affected item 
value per day 
to a 
maximum of 
10% 
purchase 

Failure to Correct Defect 
withing the defect correction 
period stated 43.2 and 42.2 core 
clauses. 



ESKOM HOLDINGS SOC Ltd   CONTRACT NO. _________ 

PROJECT OR CONTRACT TITLE: DESIGN, MANUFACTURE, TESTING, SUPPLY AND DELIVER OF MEDIUM VOLTAGE 
INDUCTION MOTOR TO TUTUKA POWER STATIONS, FOR A ONCE OFF PURCHASE. 

 
 

 

Page 11 of 41 
 

order value  

  2% of 
affected 
spare value 
per 
occurrence 
to a 
maximum of 
10% 
purchase 
order value  

Failure to Comply with 
Packaging/Preservation 
Requirements 

Z The additional conditions of contract 
are 

 
Z1 to Z15 always apply for Eskom 

  

Z1 Cession delegation and assignment 

Z1.1 The Supplier does not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Purchaser. 

Z1.2 Notwithstanding the above, the Purchaser may on written notice to the Supplier cede and 
delegate its rights and obligations under this contract to any of its subsidiaries or any of its 
present divisions or operations which may be converted into separate legal entities as a result 
of the restructuring of the Electricity Supply Industry.  

  

Z2 Joint ventures 

Z2.1 If the Supplier constitutes a joint venture, consortium or other unincorporated grouping of two or 
more persons or organisations then these persons or organisations are deemed to be jointly 
and severally liable to the Purchaser for the performance of this contract. 

Z2.2 Unless already notified to the Purchaser, the persons or organisations notify the Supply 
Manager within two weeks of the Contract Date of the key person who has the authority to bind 
the Supplier on their behalf. 

Z2.3 The Supplier does not alter the composition of the joint venture, consortium or other 
unincorporated grouping of two or more persons without the consent of the Purchaser having 
been given to the Supplier in writing. 

  

Z3 Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z3.1 Where a change in the Supplier’s legal status, ownership or any other change to his business 
composition or business dealings results in a change to the Supplier’s B-BBEE status, the 
Supplier notifies the Purchaser within seven days of the change. 

Z3.2 The Supplier is required to submit an updated verification certificate and necessary supporting 
documentation confirming the change in his B-BBEE status to the Supply Manager within thirty 
days of the notification or as otherwise instructed by the Supply Manager. 

Z3.3 Where, as a result, the Supplier’s B-BBEE status has decreased since the Contract Date the 
Purchaser may either re-negotiate this contract or alternatively, terminate the Supplier’s 
obligation to Provide the Goods and Services. 

Z3.4 Failure by the Supplier to notify the Purchaser of a change in its B-BBEE status may constitute 
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a reason for termination. If the Purchaser terminates in terms of this clause, the procedures on 
termination are P1, P2 and P3 as stated in clause 92, and the amount due is A1 and A3 as 
stated in clause 93. 

  

Z4 Confidentiality 

Z4.1 The Supplier does not disclose or make any information arising from or in connection with this 
contract available to Others. This undertaking does not, however, apply to information which at 
the time of disclosure or thereafter, without default on the part of the Supplier, enters the public 
domain or to information which was already in the possession of the Supplier at the time of 
disclosure (evidenced by written records in existence at that time).  Should the Supplier disclose 
information to Others in terms of clause 23.1, the Supplier ensures that the provisions of this 
clause are complied with by the recipient. 

Z4.2 If the Supplier is uncertain about whether any such information is confidential, it is to be 
regarded as such until notified otherwise by the Supply Manager. 

Z4.3 In the event that the Supplier is, at any time, required by law to disclose any such information 
which is required to be kept confidential, the Supplier, to the extent permitted by law prior to 
disclosure, notifies the Purchaser so that an appropriate protection order and/or any other 
action can be taken if possible, prior to any disclosure.  In the event that such protective order is 
not, or cannot, be obtained, then the Supplier may disclose that portion of the information which 
it is required to be disclosed by law and uses reasonable efforts to obtain assurances that 
confidential treatment will be afforded to the information so disclosed. 

Z4.4 The taking of images (whether photographs, video footage or otherwise) of the goods or any 
portion thereof, in the course of Providing the Goods and Services and after Delivery, requires 
the prior written consent of the Supply Manager.  All rights in and to all such images vests 
exclusively in the Purchaser.   

Z4.5 The Supplier ensures that all his subcontractors abide by the undertakings in this clause. 

  

Z5 Waiver and estoppel: Add to core clause 12.3: 

Z5.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the 
Parties, the Supply Manager or the Adjudicator does not constitute a waiver of rights, and does 
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in 
writing. 

  

Z6 Health, safety and the environment:  Add to core clause 25.4 

Z6.1 The Supplier undertakes to take all reasonable precautions to maintain the health and safety of 
persons in and about the provision of the goods and execution of the services.  
 
Without limitation the Supplier: 
 

• warrants that the total of the Prices as at the Contract Date includes a sufficient amount for 
proper compliance with all applicable health & safety laws and regulations and the health 
and safety rules, guidelines and procedures provided for in this contract and generally for 
the proper maintenance of health & safety in and about the execution of supply and 

• undertakes, in and about the execution of the supply, to comply with all applicable health & 
safety laws and regulations and rules, guidelines and procedures otherwise provided for 
under this contract and ensures that his Subcontractors, employees and others under the 
Supplier’s direction and control, likewise observe and comply with the foregoing. 
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Z6.2 The Supplier, in and about the execution of the supply, complies with all applicable 
environmental laws and regulations and rules, guidelines and procedures otherwise provided 
for under this contract and ensures that his Subcontractors, employees and others under the 
Supplier’s direction and control, likewise observe and comply with the foregoing. 

  

Z7 Provision of a Tax Invoice and interest.  Add to core clause 51 

Z7.1 Within one week of receiving a payment certificate from the Supply Manager in terms of core 
clause 51.1, the Supplier provides the Purchaser with a tax invoice in accordance with the 
Purchaser's procedures stated in the Goods Information, showing the amount due for payment 
equal to that stated in the payment certificate. 

Z7.2 If the Supplier does not provide a tax invoice in the form and by the time required by this 
contract, the time by when the Purchaser is to make a payment is extended by a period equal in 
time to the delayed submission of the correct tax invoice.  Interest due by the Purchaser in 
terms of core clause 51.2 is then calculated from the delayed date by when payment is to be 
made. 

Z7.3 The Supplier (if registered in South Africa in terms of the companies Act) is required to comply 
with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to include 
the Purchaser’s VAT number 4740101508 on each invoice he submits for payment. 

  

Z8 Notifying compensation events 

Z8.1 Delete from the last sentence in core clause 61.3 the words, “unless the event arises from the 
Supply Manager giving an instruction, changing an earlier decision or correcting an 
assumption”. 

  

Z9 Purchaser’s limitation of liability 

Z9.1 The Purchaser’s liability to the Supplier for the Supplier’s indirect or consequential loss is limited 
to R0.00 (zero Rand) 

Z9.2 The Supplier’s entitlement under the indemnity in 83.1 is provided for in 60.1(12) and the 
Purchaser’s liability under the indemnity is limited. 

  

Z10 
Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet 
point, after the words "against it":   

Z10.1    or had a business rescue order granted against it. 

  

Z11 Addition to secondary Option X7 Delay damages (if applicable in this contract) 

Z11.1 If the amount due for the Supplier’s payment of delay damages reaches the limits stated in this 
Contract Data for Option X7, the Purchaser may terminate the Supplier’s obligation to Provide 
the Goods and Services using the same procedures and payment on termination as those 
applied for reasons R1 to R15 or R18 stated in the Termination Table. 

  

Z12 Ethics 
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For the purposes of this Z-clause, the following definitions apply: 

Affected Party means, as the context requires, any party, irrespective of whether it is the Supplier or 
a third party, such party’s employees, agents, or Subcontractors or Subcontractor’s 
employees, or any one or more of all of these parties’ relatives or friends, 

Coercive 
Action 

means to harm or threaten to harm, directly or indirectly, an Affected Party or the 
property of an Affected Party, or to otherwise influence or attempt to influence an 
Affected Party to act unlawfully or illegally, 

Collusive 
Action 

means where two or more parties co-operate to achieve an unlawful or illegal 
purpose, including to influence an Affected Party to act unlawfully or illegally, 

Committing 
Party 

means, as the context requires, the Supplier, or any member thereof in the case of a 
joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s 
employees, 

Corrupt Action means the offering, giving, taking, or soliciting, directly or indirectly, of a good or 
service to unlawfully or illegally influence the actions of an Affected Party, 

Fraudulent 
Action 

means any unlawfully or illegally intentional act or omission that misleads, or attempts 
to mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid 
an obligation or incurring an obligation, 

Obstructive 
Action 

means a Committing Party unlawfully or illegally destroying, falsifying, altering or 
concealing information or making false statements to materially impede an 
investigation into allegations of Prohibited Action, and 

Prohibited 
Action 

means any one or more of a Coercive Action, Collusive Action Corrupt Action, 
Fraudulent Action or Obstructive Action. 

Z12.1 A Committing Party may not take any Prohibited Action during the course of the procurement 
of this contract or in execution thereof. 

Z12.2 The Purchaser may terminate the Supplier’s obligation to Provide the Services if a Committing 
Party has taken such Prohibited Action and the Supplier did not take timely and appropriate 
action to prevent or remedy the situation, without limiting any other rights or remedies the 
Purchaser has. It is not required that the Committing Party had to have been found guilty, in 
court or in any other similar process, of such Prohibited Action before the Purchaser can 
terminate the Supplier’s obligation to Provide the Services for this reason. 

Z12.3 If the Purchaser terminates the Supplier’s obligation to Provide the Services for this reason, 
the amounts due on termination are those intended in core clauses 92.1 and 92.2. 

Z12.4 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited 
Action. Where the Purchaser does not have a contractual bond with the Committing Party, the 
Supplier ensures that the Committing Party co-operates fully with an investigation. 

 
 
Z13 Insurance 
 
Z __13.1 Replace core clause 84 with the following: 

Insurance cover 84  

 84.1 When requested by a Party, the other Party provides certificates from 
his insurer or broker stating that the insurances required by this 
contract are in force.  

 84.2 The Supplier provides the insurances stated in the Insurance Table A 
for events which are at the Supplier’s risk from the starting date until 
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the last defects date or a termination certificate has been issued. 
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INSURANCE TABLE A 

 

Insurance against Minimum amount of cover or minimum limit 
of indemnity 

Loss of or damage to the 
goods, plant and materials 

The replacement cost where not covered by the 
Purchaser’s insurance. 
 
The Purchaser’s policy deductible as at 
Contract Date, where covered by the 
Purchaser’s insurance. 

Liability for loss of or 
damage to property 
(except the goods, plant 
and materials and 
equipment) and liability for 
bodily injury to or death of 
a person (not an employee 
of the Supplier) caused by 
activity in connection with 
this contract 

Loss of or damage to property 
Purchaser’s property 
The replacement cost where not covered by the 
Purchaser’s insurance. 
 
The Purchaser’s policy deductible as at 
Contract Date, where covered by the 
Purchaser’s insurance. 
 
Other property 
The replacement cost 
 
Death of or bodily injury 
The amount required by the applicable law. 

Liability for death of or 
bodily injury to employees 
of the Supplier arising out 
of and in the course of 
their employment in 
connection with this 
contract 

The amount required by the applicable law  

 
Z _13.2  Replace core clause 87 with the following: 

 

Insurance by 

the Purchaser 

 87  

  87.1 The Purchaser provides the insurances stated in the Insurance Table B 

   INSURANCE TABLE B 

 

Insurance against or name 
of policy 

Minimum amount of cover or minimum limit 
of indemnity 

Assets All Risk Per the insurance policy document 

Contract Works insurance Per the insurance policy document 

Environmental Liability Per the insurance policy document 

General and Public Liability Per the insurance policy document 

Transportation (Marine) Per the insurance policy document 

Motor Fleet and Mobile Plant Per the insurance policy document 

Terrorism Per the insurance policy document 

Cyber Liability Per the insurance policy document 
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Nuclear Material Damage and 
Business Interruption 

Per the insurance policy document 

Nuclear Material Damage 
Terrorism 

Per the insurance policy document 

 

 

Z14 Nuclear Liability 

Z14.1 The Purchaser is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear 
installation, as designated by the National Nuclear Regulator of the Republic of South Africa 
and is the holder of a nuclear licence in respect of the KNPS. 

Z14.2 The Purchaser is solely responsible for and indemnifies the Supplier or any other person 
against any and all liabilities which the Supplier or any person may incur arising out of or 
resulting from nuclear damage, as defined in Act 47 of 1999, save to the extent that any 
liabilities are incurred due to the unlawful intent of the Supplier or any other person or the 
presence of the Supplier or that person or any property of the Supplier or such person at or in 
the KNPS or on the KNPS site, without the permission of the Purchaser or of a person acting 
on behalf of the Purchaser. 

Z14.3 Subject to clause Z14.4 below, the Purchaser waives all rights of recourse, arising from the 
aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to 
the unlawful intent of the Supplier or any other person, or the presence of the Supplier or that 
person or any property of the Supplier or such person at or in the KNPS or on the KNPS site, 
without the permission of the Purchaser or of a person acting on behalf of the Purchaser. 

Z14.4 The Purchaser does not waive its rights provided for in section 30 (7) of Act 47 of 1999, or any 
replacement section dealing with the same subject matter. 

Z14.5 The protection afforded by the provisions hereof shall be in effect until the KNPS is 
decommissioned. 

  

Z15 Asbestos 

For the purposes of this Z-clause, the following definitions apply: 

AAIA means approved asbestos inspection authority. 

ACM means asbestos containing materials. 

AL means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos 
fibres per ml of air measured over a 4 hour period. The value at which proactive 
actions is required in order to control asbestos exposure to prevent exceeding the 
OEL. 

Ambient Air means breathable air in area of work with specific reference to breathing zone, 
which is defined to be a virtual area within a radius of approximately 30cm from the 
nose inlet. 

Compliance 
Monitoring 

means compliance sampling used to assess whether or not the personal exposure 
of workers to regulated asbestos fibres is in compliance with the Standard’s 
requirements for safe processing, handling, storing, disposal and phase-out of 
asbestos and asbestos containing material, equipment and articles. 
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OEL means occupational exposure limit. 

Parallel 
Measurements 

means measurements performed in parallel, yet separately, to existing 
measurements to verify validity of results. 

Safe Levels means  airborne asbestos exposure levels conforming to the Standard’s 
requirements for safe processing, handling, storing, disposal and phase-out of 
asbestos and asbestos containing material, equipment and articles. 

Standard means the Purchaser’s Asbestos Standard 32-303: Requirements for Safe 
Processing, Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos 
Containing Material, Equipment and Articles. 

SANAS means the South African National Accreditation System. 

TWA means the average exposure, within a given workplace, to airborne asbestos 
fibres, normalised to the baseline of a 4-hour continuous period, also applicable to 
short term exposures, i.e. 10-minute TWA. 

Z15.1 The Purchaser ensures that the Ambient Air in the area where the Supplier will Provide the 
Services conforms to the acceptable prescribed South African standard for asbestos, as per 
the regulations published in GNR 155 of 10 February 2002, under the Occupational Health 
and Safety Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2 
regulated asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous 
period of four hours, and the short-term exposure limit of 0.6 regulated asbestos fibres per 
millilitre of air as a 10-minute TWA, averaged over any 10 minutes, measured in accordance 
with HSG248 and monitored according to HSG173 and OESSM. 

Z15.2 Upon written request by the Supplier, the Purchaser certifies that these conditions prevail. All 
measurements and reporting are affected by an independent, competent, and certified 
occupational hygiene inspection body, i.e. a SANAS accredited, and Department of 
Employment and Labour approved AAIA. The Supplier may perform Parallel Measurements 
and related control measures at the Supplier’s expense. For the purposes of compliance, the 
results generated from Parallel Measurements are evaluated only against South African 
statutory limits as detailed in clause Z15.1. Control measures conform to the requirements 
stipulated in the AAIA-approved asbestos work plan. 

Z15.3 The Purchaser manages asbestos and ACM according to the Standard. 

Z15.4 In the event that any asbestos is identified while Providing the Services, a risk assessment is 
conducted and if so required, with reference to possible exposure to an airborne concentration 
of above the AL for asbestos, immediate control measures are implemented and relevant air 
monitoring conducted in order to declare the area safe. 

Z15.5 The Supplier’s personnel are entitled to stop working and leave the contaminated area 
forthwith until such time that the area of concern is declared safe by either Compliance 
Monitoring or an AAIA approved control measure intervention, for example, per the 
emergency asbestos work plan, if applicable. 

Z15.6 The Supplier continues to Provide the Services, without additional control measures 
presented, on presentation of Safe Levels. The contractually agreed dates to Provide the 
Services, including the Completion Date, are adjusted accordingly. The contractually agreed 
dates are extended by the notification periods required by regulations 3 and 21 of the 
Asbestos Regulations. 

Z15.7 Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a 
registered asbestos contractor, instructed by the Purchaser at the Purchaser’s expense, and 
conducted in line with South African legislation 
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Annexure A: Supply Requirements 
 
 

The Supply Requirements for this contract are based on the use of INCOTERMS: 
 
The Supplier supplies the goods in accordance with INCOTERMS 20103 as follows: 
 
 
 

Group Category Term Delivery Place 

 Delivery Cost Included DCI Employer’s stores  

 
 
 
The Parties obligations described in Incoterms for the category and term selected are now incorporated into 
this contract as part of the Supply Requirements and hence the Goods Information.   
 
The obligations of seller and buyer for the selected Incoterm determine each Party's costs, risks and 
insurance requirements incidental to the supply and transport of the goods from Supplier to Purchaser. 
 
For each of the thirteen terms, Incoterms set out obligations of the seller (the Supplier) in ten paragraphs 
identified as A1 to A10 and the corresponding obligations of the buyer (the Purchaser) in paragraphs B1 to 
B10.  These obligations cover the following subjects: 
 

A The Supplier’s obligations B The Purchaser’s obligations 

A1 Provision of goods in conformity with 
contract 

B1 Payment of the price 

A2 Licences, authorisations and formalities B2 Licences, authorisations and formalities 

A3  Contracts of carriage and insurance B3 Contracts of carriage and insurance 

A4 Delivery B4 Taking delivery 

A5 Transfer of risks B5 Transfer of risks 

A6  Division of costs B6 Division of costs 

A7 Notice to the buyer  B7 Notice to the seller 

A8 Proof of delivery, transport document or 
equivalent electronic message 

B8 Proof of delivery, transport document or 
equivalent electronic message 

A9 Checking - packing - marking B9 Inspection of goods 

A10 Other obligations B10 Other obligations 

 
 
All other information NOT pertinent to the above is given in the balance of the Goods Information 

 
3 International Chamber of Commerce, Incoterms 2010, Paris, January 2011 
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The Supply Requirements for this contract are as follows: 
[Use these when INCOTERMS do not apply].   

 

1. The requirements for the supply 
are 

As stated in the contract goods information 

2. The requirements for transport 
are  

As stated in the contract goods information, Safe reliable transport 

3. The delivery place is Tutuka Power Station Stores - Main Stores 

4. Actions of the Parties during 
supply 

Action Party which does it 

 Giving notice of Delivery Supplier  

 Checking packing and marking before 
dispatch 

Supplier 

 Contracting for transport Supplier 

 Pay costs of transport Included in tendered 
rates  

 Arrange access to delivery place Purchaser  

 Loading the goods Supplier 

 Unloading the goods Purchaser at 
Purchaser’s Site  

For international procurement Undertake export requirements Supplier 

 Undertake import requirements Supplier 

5. Information to be provided by the 
Supplier  

Title of document 

 Packing lists for cases and their contents 

 Copy of invoice for the goods 

 Delivery Note 

 Test results and maintenance manuals 

For  international procurement Licences, authorisations and other formalities associated with 
export of the goods  

 Air Waybill or Bill of Lading with associated landing, delivery and 
forwarding order  

 The Bill of Entry endorsed by the importation authority 

 Customs work sheets, showing tax, duties and surcharges which 
the law of the country into which the goods are being imported 
requires the importer to pay 

 Invoice from the importation clearing agent showing airline fees, 
landing charges, wharfage and dock dues as applicable 

 Specify other import documents required by authorised officials.  

 
All other information NOT pertinent to the above is given in the balance of the Goods Information 
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C1.2 Contract Data 
 

Part two - Data provided by the Supplier. 
 
 
 
Completion of the data in full, according to Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

10.1 The Supplier is (Name):       

 Address       

 Tel No.       

 Fax No.       

11.2(8) The Goods Information for the Supplier’s 
design is in: 

 
      

11.2(11) The tendered total of the Prices is R     ,  
      (in words) 

11.2(12) The price schedule is in:  

11.2(14) The following matters will be included in 
the Risk Register 

 
      

25.2 The restrictions to access for the Supply 
Manager and Others to work being done 
for this contract are 

 
 
      

30.1 The delivery date of the goods and 
services is: 

 
goods and services  

 
delivery date 

  1 Medium Voltage Induction 
motors supply & delivery 

As per order 

  2 [●] [●] 

  3 [●] [●] 

31.1 The programme identified in the Contract 
Data is contained in: 

 
      

63.2 The percentage for overheads and profit 
added to the Defined Cost is 

 
     % 
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PART 2: PRICING DATA 
NEC3 Supply Contract 
 
 
 
 
 
 
 

Document 
reference 

Title 

C2.1 Pricing assumptions 

C2.2 The price schedule  
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C2.1 Pricing assumptions 
 

How goods and services are priced and assessed for payment 

Clause 11 in NEC3 Supply Contract, (SC3) core clauses states: 
 
Identified and 
defined terms 

11 
11.2 

 
(11) The Prices are the amounts stated in the price column of the Price 
Schedule.  Where a quantity is stated for an item in the Price Schedule, the 
Price is calculated by multiplying the quantity by the rate. 
 

  (12) The Price Schedule is the price schedule unless later changed in 
accordance with this contract. 
 

Assessing the 
amount due 

50.2 The amount due is 
 

• the Price for each lump sum item in the Price Schedule which the Supplier 
has completed,  

• where a quantity is stated for an item in the Price Schedule, an amount 
calculated by multiplying the quantity which the Supplier has completed by 
the rate, 

• plus other amounts to be paid to the Supplier, 

• less amounts to be paid by or retained from the Supplier. 
 
Any tax which the law requires the Purchaser to pay to the Supplier is included 
in the amount due. 
 

 
This confirms that the Supply Contract is a priced contract where the Prices are derived from a list of items of 
goods and services which can be priced as lump sums or as expected quantities of goods and services 
multiplied by a rate, or a mix of both. 

Function of the Price Schedule 

Clause 53.1 states: “Information in the Price Schedule is not Goods Information”.  This confirms that 
instructions to do work or how it is to be done are not included in the Price Schedule but in the Goods 
Information.  This is further confirmed by Clause 20.1 which states, “The Supplier Provides the Goods and 
Services in accordance with the Goods Information”. Hence the Supplier does not Provide the Goods and 
Services in accordance with the Price Schedule.   The Price Schedule is only a pricing document.   

Preparing the price schedule 

Items in the price schedule may have been inserted by the Purchaser and the tendering Supplier should 
insert any additional items which he considers necessary.  Whichever party provides the items in the price 
schedule the total of the Prices is assumed to be fully inclusive of everything necessary to Provide the 
Goods and Services as described at the time of entering into this contract. 
 
It will be assumed that the tendering Supplier has  
 

• Read Pages 8, 11, 12 and Appendix 5 of the SC3 Guidance Notes before preparing the price 
schedule; 
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• Included in his Prices and rates for correction of Defects(core clause 43.1) as there is no 
compensation event for this unless the Defect is due to a Supplier’s risk; 

• Spread the cost of doing work he chooses not to list as separate items in the price schedule 
across other Prices and rates in order to fulfil the obligation to Provide the Goods and Services for 
the tendered total of the Prices;  

• Understood that there is no adjustment to lump sum prices in the price schedule if the amount, or 
quantity, of work within that lump sum item later turns out to be different to that which the Supplier 
estimated at time of tender. The only basis for a change to the Prices is as a result of a 
compensation event per clause 60.1; 

• Understood that the Supplier does not have to allow in his Prices and rates for matters that may 
arise as a result of a compensation event. 

 

Format of the price schedule 

Entries in the first four columns in the price schedule in section C2.2 are made either by the Purchaser or the 
tendering Supplier.  
 
If the Supplier is to be paid an amount for the item which is not adjusted if the quantity of work in the item 
changes, the tendering Supplier enters the amount in the Price column only, the Unit, Quantity and Rate 
columns being left blank. 
 
If the Supplier is to be paid an amount for the item which is the rate for the item multiplied by the quantity 
completed, the tendering Supplier enters the rate which is then multiplied by the Quantity to produce the 
Price, which is also entered. 
 
If the Supplier is to be paid an amount for an item proportional to the length of time for which the goods and 
services are provided, a unit of time is stated in the Unit column and the length of time (as a quantity of the 
stated units of time) is stated in the Quantity column. 
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C2.2 the price schedule 
 
 
Price list schedule 

 
 
 
 
 

Item 
nr 

Stock 
Number 

Description Power 
[kW] 

Speed 
[POLE] 

Volts    
[V] 

Unit Quantity Rate Price 

1 
179030 

Over silo 
Conveyor  525 4 3 300 EA 6 

  

2 140719 DCW Motor 215 6 3 300 EA 2   

3 
179080 

Overland 
Conveyor 300 4 3 300 EA 2 

  

4 
179361 

Ash 
Extendible/CPP 315 4 3 300 EA 4 

  

5 
249410 

Electric 
Compressor 350 3 3 300 EA 4 
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PART 3: SCOPE OF WORK 
 
 
 
 
 
 
 
 
 

Document 
reference 

Title 

 This cover page 

C3.1 Purchaser’s Goods 
Information 

C3.2 Supplier’s Goods Information 
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C3.1: PURCHASER’S GOODS INFORMATION 
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1 Overview and purpose of the goods and services 

 

The Design, Manufacture, Testing, Supply, and deliver of new Medium Voltage Induction motors to Tutuka 
Power Stations, for a once off purchase. 

 

The technical requirements are for the Design, Manufacture, Testing and Installation witnessing of new 
Induction for Tutuka Power Stations as listed in Table 1 according to the Eskom standard 240-50237155 
Rev-4 for Induction motors. The listed motors are a direct replacement for existing motors in Tutuka Power 
Station and must be mechanically and electrically interchangeable. The Supplier shall provide skilled labour, 
engineering knowledge and management experienced in fulfilling the requirements for such electric 
machinery.  
The technical, quality and workmanship requirements are described according to the Eskom standard 240-
50237155 Rev-4 for Induction motors provided by Eskom and in quality control procedures (QCPs) provided 
by the Supplier and accepted by Eskom before work is conducted. 

 

2 Specification and description of the goods 

 
The technical requirements are for the Supplier to design, manufacture, test and witness installation of new 
Induction motors listed in Table 1 for Tutuka Eskom End-users according to the Eskom standard 240-
50237155 Rev-4 for Induction motors. 
 

Technical Specifications 
 
 

Power 
Station 

Item 
Ref. 
No 

Application 
Description (Driven 

Load) 

Power 
[kW] 

Speed 
[POLE] 

Volts    
[V] 

Total 
Quantity 

Material 
Numbers  

            30    

 

1 Oversilo Conveyor  525 4 3 300 6 179030  

2 DCW Motor 215 6 3 300 2 140719  

3 Overland Conveyor 300 4 3 300 2 179080  

4 Ash Extendible/CPP 315 4 3 300 4 179361  

5 Electric Compressor 350 3 3 300 4 249410  
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2.1 Purchaser’s design 

 
Data pack for all Medium Voltage Induction motors to be supplied with delivery by the Supplier.  
 
Data Pack must consist of the following but not limited to: - 
 

a) Test Certificates  
b) All manuals and maintenance schedules  

 

2.2 Procedure for submission and acceptance of Supplier’s design 

 

• The Supplier shall provide outline drawings, technical schedule B, performance and protection 
curves, Interchangeability report, QCPs and other design information stated in Eskom standard 240-
50237155 for New Induction motors Section 3.3.3  

• Eskom Engineering shall conduct technical evaluation during tender phase and detail design freeze 
before manufacturing to ensure technical assurance. The supplier shall visit the site to confirm 
interchangeability and provide report before design freeze acceptance. 

 

2.3 Other requirements of the Supplier’s design 

 

• Other requirements shall be in accordance with the Eskom standard 240-50237155 Rev-4 for 
Induction motors. 

 
 

2.4 Use of Supplier’s design 

• The Purchaser may use and copy the Supplier’s design and use the services for any purpose 
connected with use or alteration of the goods and services unless otherwise stated in the Goods 
Information and for other purposes as stated in the Goods Information. 

• The Purchaser shall use the supplied motors for driving applications listed in Table 1. 
 

2.5 Manufacture & fabrication 

 

• Manufacturing shall only commence after Tutuka power station engineering has accepted the detail 
design and QCPs/ITPs. The manufacturing shall be done in accordance with the design and 
construction requirements stated in the Eskom standard 240-50237155 for New Induction motor 
Section 3.4.  

 

• Eskom Engineering shall conduct manufacturing inspection were necessary as part of technical 
assurance during manufacturing. 

 

2.6     Factory acceptance testing (FAT) 
 
 

• The motors shall be tested in accordance with the testing requirements stated in the Eskom standard 
240-50237155 for New Induction motors Section 3.5.  

 

• Performance/Type test shall also be conducted and witnessed per motor design to validate the 
design and manufacturing process. Each motor shall have routine test conducted and witnessed 
before dispatched to site. Final dispatch inspection shall be conducted by power station personnel. 
New motors shall not be accepted on site without manufacturing and testing documents. 

 

• Motor delivery to site shall be as defined in the contract. 
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2.7 Other tests and inspections and commissioning in place of use 

 

• Requirements for installation and commissioning at Site shall be conducted by Eskom in accordance 
with the Eskom standard 240-50237155 Rev-4 for Induction motors, Commissioning Work 
Instruction 240-100457684 and other site-specific procedures.  The Supplier is required to witness 
Site installation and commissioning as requested by the Purchaser . 

 

2.8 Operating manuals and maintenance schedules 
 

• Requirements for operating manuals and maintenance shall be in accordance with the Eskom 
standard 240-50237155 Rev-4 for Induction motors. 

3 Supply Requirements 

a) The supply of Medium Voltage Induction Motors is on once off order  
b) Requests for delivery will be made on a contract release order starting with an Order number.  
c) All equipment / spares must be on time of required order date. 
d) Transported by road on Supplier’s costs and transport. 
e) End user to be informed when delivery will be done at least 2 days upfront. 
f) No deliveries to be done on a Weekend or public holiday except on an emergency basis indicated by 

the Purchaser.   
g) The Supplier must deliver the spares between 08:30 to 15:30 Mondays to Thursdays and 8:30 to 

11:30 on Fridays. No deliveries to be done on weekends unless prior arrangements done with the 
Supplier, Purchaser and stores.      

h) Pallets to convey the batch must be strong enough to carry and transport load at any time. 
i) Batches to be clearly marked and packed according to the required specifications. 
j) The Supplier will ensure that the correct motor is supplied and will replace or be liable for damage at 

his/her cost if the incorrect or defective motors is supplied. The costs may include, but not limited to, 
repairs and/or replacement as a result of a defective or incorrect motor. 

k) The Purchaser’s (i.e., Eskom Holdings SOC) acceptance of delivered motors does not absolve the 
Suppliers of the liability to supply the correct and/or defect free motor.  

l) The Supplier may, at the Purchaser discretion, be given access to the plant to verify the information 
of the installed spare. 

m) The motors must be exactly the same (i.e., same Part Number) as specified on this works 
information and the part number will also be used to perform quality control checks. Notwithstanding 
the stipulated condition that the Supplier is responsible for verifying the correctness of motor 
information provided by the Purchaser in relation to the existing installed motor. This may include the 
Supplier consulting the original Supplier of the motor to ensure correctness of information provided 
by the Purchaser. 

n) The Purchaser may at his/her discretion make the Purchaser’s Engineer or employees or others 
available to the Supplier for the purpose of soliciting additional information or verifying information as 
the need arises. 

o) The Supplier will supply any additional information such as brochure, general arrangement drawing, 
certificates, detailed specification, etc. 

p) The Supplier provides the Purchaser with additional motor information and verifies information 
required in the attached data capturing forms (DCF) at least three months after order placement or 
conclusion of the contract or (where lead time is less than three months) a week before delivery of 
respective motor.  

q) The Supplier shall supply preservation and storage procedure/s, where applicable. 
r) The motor Procurement limit over three (year) period, indicated by the Purchaser in the attached 

table as one of the subheadings, is the maximum number the Purchaser may require the Supplier to 
supply over the contract period. However, the Supplier may only supply the quantity as specified by 
the Purchaser in the individual order instruction and does not imply that the Supplier is entitled to 
supply the total number indicated. 
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s) The Purchaser reserves the right to exclude the supply of some motors included in the contract with 
the Supplier should the Purchaser become aware that National Supply Contract exists or is placed 
by the Purchaser with Others in respect to those specific spare’s items. 

t) If deemed necessary, the Purchaser may subject the Supplier to a quality assurance assessment at 
the Supplier’s or sub-Supplier’s premises as part of the technical evaluation or before the contract 
placement or at any time during the contract period. 

u) Where the spare requires testing, the Supplier will inform the Purchaser to invite or make available 
the Purchaser’s System Engineer to witness the tests.  

v) Should the Purchaser be dissatisfied with all or certain aspects relating to a specific spare test 
(including but not limited to suspected inferior quality or non-compliance) the Supplier will make 
good, rectify the faults or supply a new motor at his/her cost. 

w) Spares will be opened for inspection, counting and quality control check at the Purchaser stores.  
x) The Supplier shall test motors before delivery. 

 
 
 

  Packaging 

All supplied motors shall be packaged in such a manner that they will be transported and stored without 

damage. This includes preventing damage due to moisture ingress, dust and foreign objects. The 

Suppliers procedure shall be used Transportation and Storage.  

Different motor types shall be packaged separately such that each motor type can be stored separately. 

Packaging shall be such that the motor can be identified without opening the packaging. Packaging shall 

be of material that will not be damaged, to an extent possible, by harsh weather conditions during 

transportation. If that is not possible, then the packaging shall be protected against such conditions. 

Where possible, packaging to be such that procured motors can be positively identified through the 

packaging. Where this is not possible, the packaging to be such that it allows opening and closing of 

packaging and still maintain the packaging integrity thereafter. 

 

Security / Criminal Clearance Check 

a) Supplier on site must supply a SAPS clearance certificate to the Purchaser before contract start and 

every 12 months thereafter for all Supplier employees to ensure continued access to site. This will 

also be handed in to security for Supplier to obtain access permits.  

 
b) Acceptance of this tender is subject to the condition that both the contracting company’s 

management and its employees will provide Eskom with a clear criminal record not older than thirty 
(30) days from a reputable screening company. If the principal Supplier appoints a subcontractor, the 
same provisions and measures will apply to the subcontractor. Acceptance of the tender is also 
subject to the condition that the Supplier will implement all such security measures for the safe 
performance of the work as required in the scope of the contract.  

 
c) Suppliers are to submit proof of verification record(s) (Security clearance) from SAPS or accredited 

supplier linked to SAPS AFIS system not older than thirty (30) days, as part of Risk Management 
process in order to curb any threats against the Installation. It is compulsory for these documents to 
be submitted to Security for verification before access to site is granted. Only individuals with clear 
criminal records will be considered. 
 

d) Supplier are required to submit the SAPS Clearance Certificate obtained by the employee along with 
a copy of his/her Identity Document or Passport to the site Security Manager. The Security Manager 
is required to verify the authenticity of the CRC Certificate with SAPS and to cross reference the 
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employee seeking access against known HR databases and site databases to determine if the 
employee in question has in the past participated in disruptive labor actions and if the individual was 
dismissed from Eskom and the reason for such dismissal. Every employee applying for access must 
be evaluated as an individual and subsequent finding recorded. A risk analysis of the employee 
profile indicating whether the employee is a risk to the installation must be completed. Any risk rating 
allocated above a level III will be deemed unsuitable.  
 

e) The process shall be repeated every 12 months for low-risk employees (Risk Rating 5, 4) and every 
6 months for medium to high-risk employees.  

 
 

 Delivery to Site 
 

The Supplier shall be responsible for the transportation of all Medium Voltage Induction motors 

supply delivered to Tutuka Power Station – Main stores. 
 

4 Specification of the services to be provided. 

a) Access to site to be arranged before delivery date.  
b) No Delivery will be accepted without an official contract release order. 
c) Supplier delivery note must indicate partial delivery if partial delivery is made.  
d) The stock number, quantity and material short description must be stated on the delivery note.  
e) Each delivery to be recorded on receiving register and each delivery note must have unique number.  
f) Spares must be well packaged and safely transported.  

 

5 Constraints on how the Supplier Provides the Goods 

5.1 Programming constraints  

 
a) All motors must be delivered as per the required order date. 
b) Purchaser to be informed when delivery will be done at least 2 days upfront to allow for access and 

offloading arrangements 
c) Lead time to be negotiated upfront to ensure that Purchaser will receive motors in time. No 

adherence to lead times.  
d) All vehicles to be roadworthy. 
e) The Supplier will be responsible for the safe transportation of all motors from the Supplier’s site to 

the Purchaser offloading point and liable for any damages or stolen motors.   
f) Programme not submitted within agreed time.  
g) Late deliveries due to transportation or labour strikes 
h) Motors not packed or stored correctly. 
i) Provision to be made for delays that may be caused owing to items being sourced from outside The 

Republic of South Africa. 

 

5.2 Work to be done by the Delivery Date 

a) The Purchaser to acknowledge receipt of goods by stamping and signing the delivery note of the 
Supplier upon delivery, rejected items to be communicated after the official quality inspection is done 
on site by the end user of the spares rejected must be collected and corrected by the supplier at the 
supplier’s cost   

b) Only spares specified will be accepted. Any spares that do not meet the specifications will be 
rejected. 

c) QC to be conducted prior to acceptance of goods, no incorrect, damaged, or faulty spares will be 
accepted 

d) Ensure that the delivered goods are signed for. 
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e) All the spares will be inspected and accepted by Purchaser QC and / or Engineering before payment 
could be processed 

 
 

5.3 Marking the goods  

 
Batches to be clearly mark and packed according to the required specifications as follows: 
 

a) Name of Supplier  
b) Purchase order number  
c) Serial / part number  
d) Quantity delivered. 
e) And each Component must have a unique identification linked to the relevant Supplier.  
f) Short description  
g) Part Description 
h) Eskom SAP Material number   
i) Physical address of Tutuka Power Station and the Supplier 
j) Contact details of the Supplier 

k) Delivery note number 
 

5.4 Constraints at the delivery place and place of use 

 
a) The Supplier applies for temporary access permits (Contractor’s Permit) at the Security gate, prior to the 

Possession Date. 
b) The Supplier’s personnel are required to be always in possession of Permit. 
c) All Supplier’s personnel are issued with a temporary access permit which contains the following 

information: 

• Name 

• ID Number 

• Company 

• Validity date 
d) No unauthorised vehicles are allowed on site. 
  

5.5    Cooperating with Others 
 

a) The Supplier cooperates with the store’s personnel during Delivery. 
b) The Supplier co-operates with the Purchaser’s team in ensuring that the goods are delivered in 

accordance with all requirements. 
 

5.6 Services & other things to be provided by the Purchaser or Supplier 

 
a) The Purchaser will determine the offloading point at time.  
b) The Purchaser will provide resources to offload the motors being delivered (Forklift and cranes)  
c) The Supplier will offload small motors.  
d) Purchaser to ensure access to site for deliveries during normal hours. 
e) Purchaser to arrange induction. 
f) Supplier to provide proper transportation for motors. 
g) Forklift/ overhead crane with driver will be supplied by Purchaser for offloading. 
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5.7 Management meetings 

 
Regular meetings of a general nature may be convened and chaired by the Supply Manager as follows: 
 
 

Title and purpose Approximate time & interval Location Attendance by: 

Risk Register and 
Compensation Events 

As and when required  Tutuka Power Station Supply Manager and 
Supplier 

Kick-off meeting One week from contract 
placement  

Tutuka Power Station 
Supply Manager and 
Supplier 

 
Meetings of a specialist nature may be convened as specified elsewhere in this Goods Information or if not 
so specified by persons and at times and locations to suit the Parties, the nature and the progress of the 
manufacture of the goods.  Records of these meetings shall be submitted to the Supply Manager by the 
person convening the meeting within five days of the meeting.   
 
All meetings shall be recorded using minutes or a register prepared and circulated by the person who 
convened the meeting.  Such minutes or register shall not be used for the purpose of confirming actions or 
instructions under the contract as these shall be done separately by the person identified in the conditions of 
contract to carry out such actions or instructions.   
 
Attendance of meetings as required by Purchaser Such as: -  
 

a) Any meeting requested by the Purchaser or Supplier  
 

5.8 Documentation control 

 
a. Each instruction, certificate, submission, proposal, record, acceptance, notification, reply and other 

communication which this contract requires is communicated in a form which can be read, copied 
and recorded.  

b. Writing is in the Language of this contract.  
c. All reports to be discussed, compiled and handed in to the Purchaser.    
d. All communications must be printed and filed in the Purchaser file. 
e. The information for motors to be provided will either be in electronic format or hard copy. Other 

information provided with each spare to be either in electronic format or hard copy. Information 
provided to be documented in such a manner that the information for each motor will be easily 
identifiable. All documentation supplied shall bear the OEM’s official name and logo. 

 
f. The final design documents, manufacturing certificates, testing certificates, operating and 

maintenance manuals shall be delivered with motors in accordance with the Eskom standard 240-
50237155 for New Induction motors Section 3.3. 

g. In addition to General Documentation requirements in 240-50237155 Rev-4 and 240-97049386 Rev-
1, all documents, manuals, drawings are to have the serial number of the relevant motor, the Power 
Station name and description as either on the price list or revised during task order execution.  

h. All documents, manuals and drawings are to be provided in the required number of hard copies per 
motor. An electronic copy shall be available with the drawings, manuals and documents in PDF 
format.  

 
 
 
 
 

5.9 Health and safety risk management 
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The Supplier shall comply with the health and safety requirements contained in Annexure SHE Specification 
14RISK SRM – 084 to this Service Information. 
 

a) All The Purchaser’s health and safety procedures and regulations to be adhered to by the Supplier 
b) A SHEQ file to be handed in at the SHEQ department for approval prior to wok commencement and 

kept up to date for the duration of the contract 
 

SHEQ Policy 
 
Eskom SHEQ Policy 
 
The Purchaser has made a commitment to conduct business with respect and care for people, the 
environment and assets and that no operating condition or urgency of service justifies exposing anyone to 
negative risks arising from the Purchaser business.  
 
Compliance with the Purchaser’s SHEQ Policy and applicable regulations is the responsibility of every 
employee and Supplier 
 
Supplier’s SHEQ Policy 
 
All Contractors shall have an OHS policy signed by the CEO of the Supplier and prominently displayed 
where employees normally report for duty.  
Signed copy of the OHS policy shall form part of the SHEQ file. 
 
SHE PLAN REQUIREMENTS:- 
 

a) Principal Contractors shall develop a suitable and sufficiently documented site specific SHE plans, 
based on the scope of work and client SHEQ specification.  

b) The SHE plans must be pre-approved by the client for implementation. The principal   
Supplier/ Supplier has a responsibility to send the SHE plans to the client for approval prior to    
commencement of work.  

c) The SHE plans must be applied from the commencement of and for the duration the construction 
work, which must be updated / reviewed as the work progresses / changes.  

When a principal Supplier intends appointing Contractor, the principal Supplier shall ensure that the Supplier 
provides and demonstrate a suitable, sufficiently documented and coherent site-specific health and safety 
plan, based on the client's SHEQ specifications and scope of work 
  
 Health and Safety Arrangements 
 
The Supplier ensures that all his personnel attend a Health and Safety Induction Course prior to contract 
starting date, and annual re- induction. The Induction Course is presented by the Employer’s Safety Risk 
Department at the Employer. Arrangements are made with Safety Risk Management, by the Contractor. 
 
The Employer’s Safety Risk Manager visits and inspects the Contractor’s workplace or site yard and the 
working areas to ensure that tools; machinery and Equipment comply with the minimum safety requirements. 
 
The Supply Manager may instruct the Supplier to stop work, where the Contractor’s personnel fail to conform 
to safety standards or contravene health and safety regulations. Such stop-work order is not a compensation 
event. The Supply Manager may instruct the Supplier to discipline his employees and to submit a disciplinary 
action report to the Supply Manager. The Supplier implements additional health and safety precautions 
where necessary. 
 
Health and safety 
 
The Supplier complies with the Occupational Health and Safety Act 85 of 1993, as well as per the 
Employer’s procedure as stipulated below: 
 

d) SHEQ Policy 32-727 
e) The Purchaser’s Procurement and Supply Chain Management Procedure 32-1034 
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f) SHE Requirements for the Purchaser’s Commercial Process 32-726 
g) Supplier Health and Safety Requirements 32-136 
h) Integrated SHE Organization, Roles and Responsibilities and Statutory Appointments          

             32- 296 
i) Live-saving Rules 240-62196227 
j) Working at Heights 32-418 
k) The Purchaser’s Vehicle Safety Specifications 32-345 
l) the PuchaserSupplier SHEQ Specifications 14RISK SRM - 084  

 
 
 
 
Site Regulations and Procedures 

 
Site Regulations 
 
The latest revision the Puchaser’s Site Regulations form part of this contract. 
Copies of these procedures are available on request. 
(Any additional site regulations implemented will be applicable) 
Safety risk management 
 
“Standard for health and safety at Tutaka Power Station - requirements to be met by Contractors”.   
 
Vehicle and driver safety 
 
All drivers, passengers and pedestrians must obey vehicle safety requirements in terms of the National Road 
Traffic Act, Act No 93 of 1996, as amended, including other relevant provincial or local requirements. 
 
Speed Limit 
 
All vehicles must be driven with due consideration for personnel and property. All speed limits will be 
adhered to on the premises at all times. 
 
Transportation of passengers: open LDV’s: 
 
With effect from 31 May 2006 no purchaser’s employee or Supplier would be allowed to transport 
passengers on the back of open light delivery vehicles (LDV’s). It is a legal requirement to provide safe 
transportation of the purchasers and Supplier employees – therefore the following will be enforced: 
 
The Employer’s Life Saving Rules: 
 
Five Life Saving Rules have been developed that will apply to all the Employer’s employees, agents, 
Consultants and Contractors. 

 
a) Rule 1: Open, Isolate, Test, Earth, Bond, And / Or insulate before touch - that is any plant operating 

above 1 000 V. 
b) Rule 2: Hook up at heights - no person may work at height where there is a risk of falling. 
c) Rule 3: Buckle up – no person may drive any vehicle for the Employer’s business and/or on the 

Employer’s premises: unless the driver and all passengers are wearing seat belts. 
 

The Purchaser takes a "ZERO TOLERANCE" attitude to drivers and passengers who do not wear 
safety belts when driving in a vehicle for the Employer’s Business and / or on the Employer’s 
premises. The violation of this very important safety rule as well as any safety rule while performing 
work for or on behalf of the Purchaser may result in the Purchaser terminating your obligation to 
perform work in terms of your contract with the Employer. 
 
All occupants must wear their safety belts properly and must never put the shoulder belt under their 
arm or behind their backs. Drivers and all passengers must buckle-up at all times for the sake of 
themselves and their families. 
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d) Rule 4: Be sober (no person is allowed to work under the influence of drugs and Alcohol. 
e) Rule 5: Use a permit to work – where an authorization limitation exists, no person shall work without 

the required permit to work. 
 
The Supplier acknowledges that it is fully aware of the requirements of all the above and undertakes to 
employ only people who have been duly authorised in terms thereof and who have received sufficient safety 
training to ensure that they can comply therewith. 
 
The Supplier undertakes not to do, or not to allow anything to be done which will contravene any of the 
provisions of the Act, Regulations or Safety and Operating Procedures. 
 
The Supplier shall appoint a person who will liaise with the Purchaser’s Safety Officer responsible for the 
premises relevant to this contract. 
 
Do safety audits at the Contractor’s premises, its workplaces and on its employees; 
 
Refuse any employee, sub-Supplier or agent of the Supplier access to its premises if such person has been 
found to commit any unlawful act or any unsafe working practice or is found to be not authorised or qualifies 
in terms of the OHSACT; 
 
Issue the Supplier with a work stop order or a compliance order should Purchaser become aware of any 
unsafe working procedures or conditions or any non-compliance with the Act, Regulations and Procedures 
by the Supplier or any of its employees, sub-Contractors or agents. 
 
The Contractors Health and safety file is to be submitted for approval to the Purchaser’s Safety Officer 
before contract commencement. 
 
All work stoppages called by the Purchaser to be adhered to  
 
Supplier’s Responsible to ensure that his Letter of Good standing is valid at all times as stipulated in the 
construction regulations point 7 (C) (iv) and she specifications 2.5.2 (iv) and 3.10 Supplier will not be allowed 
on site if his letter of good standing is not valid 
 
 
 
Security, fire protection and safety 
 
The Supplier shall be responsible for ensuring the security of the works, and of his plant, equipment and 
materials. To that end he shall make adequate provision for access control, lighting and watchman to the 
works where required. 
 
 
Fire protection 
 
The provision of the Employer’s standard NWS 1494 “Fire Prevention and Protection of Contractor’s 
premises at New Works sites” shall be applicable.   
 
Safety and incident prevention 
 
The Supplier shall implement and maintain an active Site Safety and Accident Prevention Programme in 
accordance with the the Puchaser’s SHEQ Specifications. The overriding regulations will however be the 
Occupational Health and Safety Act. 
 
Incident Management, Corrective & Prevention Action Procedure to be adhered to – 14Risk IM PC-019 
 
Reporting of accidents 
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The Purchaser follows an accident prevention policy that includes the investigation of all accidents involving 
personnel and property. This is done with the intention of introducing control measures to prevent a 
recurrence of the same incidents. The Supplier’s expected to fully co-operate to achieve this objective. The 
Supply Manager must be informed immediately of any incidents. A written report to be submitted to the 
Purchaser within 24 Hours of incidents and any damage to property or equipment  
 
NOTE!  This report does not relieve the Supplier of his legal obligations to report certain incidents to the 
Department of Labour, or to keep records in terms of the Occupational Health and Safety Act, and 
Compensation for Occupational Injuries and Diseases Act.  
 
Occupational Health and Safety Act 85 0f 1993 – SECTION 37 
 
In accordance with Section 37 (2) of the Act, the Supplier’s appointed by the Purchaser’s mandatory to 
assume Health and Safety duties and responsibilities. The Supplier ensures compliance with all 
requirements of the Act and any instruction or notification that enhances those requirements. 
 
The Supplier acknowledges that he is fully aware of all the requirements of the Occupational Health and 
Safety Act and undertakes to employ only staff who have been duly authorised in terms thereof and who 
receive sufficient safety training to ensure that they can comply therewith. 
 
The Supplier undertakes not to do, and not to allow anything to be done which will contravene any of the 
provisions of the Act, Regulations or Safety and Operating Procedures. 
 

5.10 Environmental constraints and management 

Not Applicable 
 

5.11 Quality 

 
a) The Supplier must conform to Quality Management System-ISO 9001:2015 requirements.  
b) The Supplier to conform to ISO 9001:2015 requirements (Quality Management System). Supplier is 

bound to conform to Eskom documented information such as procedures (Control of non-conforming 
output products and services), policies etc. 

c) Supplier to ensure all quality checks are done prior dispatch of spares and where needed proof to be 
provided to the client. 

d) The Supplier will fully conform to the requirement of the Supplier Quality Requirement Specification 
(QM-58), standards, procedures, Eskom policies and etc. 

e) The Supplier might be subjected to audits and as part of monitoring.  
f) All documents that will be arising from this project must remain with the client such as manuals  
g) Where applicable the service provider must conform to any statutory requirements  

 
 

5.12 Invoicing and payment 

 
Within one week of receiving a payment certificate from the Supply Manager in terms of core clause 51.1, 
the Supplier provides the Purchaser with a tax invoice showing the amount due for payment equal to that 
stated in the Supply Manager’s certificate.   
 
The Supplier shall address the tax invoice to Purchaser and include on each invoice the following 
information: 
 
a) Name and address of the Supplier and the Supply Manager.  
b) The contract number and title. 
c) Contractor’s VAT registration number. 
d) The Purchaser’s VAT registration number 4740101508. 
e) Description of service provided for each item invoiced based on the Price List. 
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f) Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT. 
g) Purchase order number 
h) CPA calculation sheet 
i)  CPA calculation sheet and the Invoice for CPA on the Invoice to be send to the financial department as 

per the Employer’s Invoicing procedure / instruction.  
 

5.13 Insurance provided by the Purchaser. 

 
NEC3 SC Insurance Core Clauses shall be applied and Z13 Insurance clauses. 
 

 

5.14 Contract change management.  

a) The change management process to be followed as per the core clause 16.1.  
b) Any verbal instruction/communication must be backed with a written instruction; the use of minutes, 
letters or emails is accepted. 

5.15 Provision of bonds and guarantees. 

 

• Not Applicable 
 

5.16 Records of Defined Cost, payments & assessments of compensation events to 
be kept by the Supplier. 

• Documents and to be kept by the Supplier for record keeping 

6 Procurement 

6.1 Subcontracting 

6.1.1 Preferred subcontractors 

 
 

 

6.1.2 Limitations on subcontracting 

 

6.1.3 Spares and consumables. 

 
 

6.1.4 Other requirements related to procurement. 

 
 

To be addressed and negotiated with Supply Manager 
 

6.1.5 Cataloguing requirements by the Supplier 

• For new stock or change in stock numbers Supplier to discuss with the Purchaser for catalogue 
requirements 
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7 List of drawings 

7.1 Drawings issued by the Purchaser. 

 
 
Eskom shall provide outline drawings and Technical Schedule A, and where available torque-speed curves 
as stated in the Eskom standard 240-50237155 for New Induction motors Section 3.3.2. 
The outline drawings, technical schedules and other supporting documents shall be issued in the Technical 
Enquiry Folder.  
 

C3.2 SUPPLIER’S GOODS INFORMATION 
 
 
 

a) As per Purchaser specifications 
b) All relevant documentation to be handed in as requested from Purchaser / Supply Manager 
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Risk Register 

 
 
APPENDIX B: KEY PERFOMANCE INDICATORS  
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1  
 

On time delivery   

To ensure 
deliveries are 
always on time as 
per the delivery 
schedule  

30% 
Behind 
schedule 

On time 
Early delivery 
of 
components 

2 
Quality of 
deliverables  

Quality of spares 30% 

Non-
Compliance 
to quality & 
Technical 
Specificatio
ns  

Compliant 

Exceeding 
Quality & 
Technical 
Expectations 

3 
Documentation 
Compliance 

Submission of all 
required 
documents upon 
delivery  

10% 

Missing 
documentati
on during 
delivery to 
site  
 

 

On time 
Submission 
of required 
documents  

4 
Defects 
correction  

To ensure 
adherence to 
defects period 
stated 43.2 and 
42.2 core clauses. 
 

20% 
Late 
correction 
of defects  

Defects 
corrected 
on time  

Early Defect 
Resolution 

5 
Customer 
satisfaction  

If the customer is 
satisfied with the 
service  

10% 
Customer 
not satisfied  

Customer 
satisfied  

Exceeding 
Expectations 

 

Description of the risk Action to avoid or reduce the risk 

 Risk event 
possible 
outcome 

Action to be taken and who in terms of the contract is 
responsible for taking it 

Late delivery motors  
  

Production loss 
resulting in 
delayed motor 
installation  

• delivery timelines and penalties to be included in the 
contract  

• Any expected delays must be communicated 5 days 
before delivering or earlier 

Delivery of incorrect 
motors  

Installation 
delays 

Conduct Verification of specifications before order placement and 
inspections upon delivery 

Missing 
documentation 
during delivery to 
site  
 

Delays in 
spares 
acceptance and 
installation in 
the plant 

Include documentation requirements in purchase order and verify 
before acceptance 

Delivery of defective 
motors  

Delayed 
installation 
resulting in 
production loss 

QC tests and inspections to be done by Purchaser upon delivery 


