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C1.1 Forms of Offer and Acceptance 
 
Offer 
The employer, identified in the acceptance signature block, wishes to enter into a contract for the 

 
MAINTENANCE OF FIRE SYSTEMS AT KIMBERLEY AIRPORT FOR THE PERIOD OF 5 YEARS 
 
The Contractor, identified in the offer signature block, has examined this document and addenda hereto 
as listed in the schedules, and by submitting this offer has accepted the conditions thereof. 
 
By the representative of the Contractor, deemed to be duly authorised, signing this part of this form of 
offer and acceptance, the Contractor offers to perform all the obligations and liabilities of the Contractor 
under the contract including compliance with all its terms and conditions according to their true intent and 
meaning for an amount to be determined in accordance with the Conditions of Contract identified in the 
Contract Data. 
 

The offered total of the Prices exclusive of VAT is   

Value Added Tax @ 15% is  

The total offered amount due inclusive of VAT is  

 
 
 
 

(in words) 
(The above amount should be calculated as per the guide provided in the Pricing Data [Subtotal E].  In the event of any conflict 
between the amount above and the Pricing Data [Subtotal E], the former shall prevail.) 

 
for the Contractor 
 
Signature       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .       Date            . . . . . . . . . . . . . . . . . . . . .  . .      

Name             . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .       Capacity     . . . . . . . . . . . . . . . . . . . . . . . .  

 
(Name and           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
address of  
organisation)         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
                              . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Name and                
signature  
of witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .       signature     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
This offer may be accepted by the employer by signing the acceptance part of this form of offer and 
acceptance and returning one copy of this document to the Bidder before the end of the period of validity 
stated in the tender data, whereupon the Bidder becomes the party named as the Contractor in the 
conditions of contract identified in the contract data. 
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Acceptance 
 
By signing this part of this form of offer and acceptance, the employer identified below accepts the 
Contractor’s offer.  In consideration thereof, the employer shall pay the Contractor the amount due in 
accordance with the conditions of contract identified in the contract data.  Acceptance of the Contractor’s 
offer shall form an agreement between the employer and the Contractor upon the terms and conditions 
contained in this agreement and in the contract that is the subject of this agreement. 

The terms of the contract, are contained in:  
 
Part C1: Agreements and contract data, (which includes this agreement) 
Part C2: Pricing data and Price List 
Part C3: Service information. 
Part C4: Site information 
and schedules, drawings and documents or parts thereof where so indicated. 

 
Deviations from and amendments to the documents listed in the tender data and any addenda thereto as 
listed in the tender schedules as well as any changes to the terms of the offer agreed by the Bidder and 
the employer during this process of offer and acceptance, are contained in the schedule of deviations 
attached to and forming part of this agreement.  No amendments to or deviations from said documents 
are valid unless contained in this schedule. 
 
The Contractor shall within two weeks after receiving a completed copy of this agreement, including the 
schedule of deviations (if any), contact the employer’s agent (whose details are given in the contract data) 
to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the contract data. Failure to fulfil any of these 
obligations in accordance with those terms shall constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the Bidder 
receives one fully completed original copy of this document, including the schedule of deviations (if any).  
Unless the Bidder (now Contractor) within five working days of the date of such receipt notifies the 
employer in writing of any reason why he cannot accept the contents of this agreement, this agreement 
shall constitute a binding contract between the parties. 
 
for the Employer 
 
Signature         . . . . . . . . . . . . . . . . . . . . . . . . . . . . .           Date           . . . . . . . . .. . . . . . . . . . . . . . . . . . .     

 

Name               . . . . . . . . . . . . . . . . . . . . . . . . . . . . .           Capacity     . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Airports Company South Africa,  
Western Precinct Aviation Park  
O.R. Tambo International Airport  
Kempton Park 

                         Johannesburg 
                         1632 
Name of  
witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .    signature        . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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Schedule of Deviations 
 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

5 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

By the duly authorised representatives signing this agreement, the employer and the Contractor agree to 
and accept the foregoing schedule of deviations as the only deviations from and amendments to the 
documents listed in the tender data and addenda thereto as listed in the tender schedules, as well as any 
confirmation, clarification or changes to the terms of the offer agreed by the Bidder and the employer 
during this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the 
period between the issue of the tender documents and the receipt by the Bidder of a completed signed 
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from 
this agreement. 
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C1.2 Contract Data 

Precedence in interpretation of the contract: 
In the event of any ambiguity, inconsistency or conflict between the General Conditions of Contract, 
Special Conditions, Pricing Data, Service information, or other, the order of precedence shall be as 
follows: 

Firstly, the Service information (C3) and Annexes thereto shall prevail; 

Secondly the Contract Data (C1.2) and Conditions of Contract; 

Thirdly the General Conditions of Contract; 

Fourthly the Pricing data; 

Lastly any schedules, drawings and other documents included with this agreement. 
 

General Conditions of Contract 

The General Conditions of Contract comprise the NEC3 Term Service Contract, April 2013, published 
by the NEC, and the following “Particular Conditions”, which include amendments and additions to such 
General Conditions.  

 
The following Particular Conditions amplify the General Conditions of Contract and highlight areas in 
that document that require specific attention. 

Wherein in the contract it is stated no contract data is required accordingly the conditions of 
contract remain unaltered as per NEC3 Term Service Contract, April 2013. 
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C1.2a - Data provided by the Employer 

Clause Statement Data 

1 
General  

 The conditions of contract are the core 
clauses and the clauses for main 
Option:  

 

  A: Priced contract with price list  

 dispute resolution Option: W1: Dispute resolution procedure 

 and secondary Options:  X2:      Changes in the law 

  X17:    Low service damages 

  X18:  Limitation of Liability (as amended in 
Option Z) 

  X19:    Task Order 

  X20:    Key performance indicators 

  Z: Additional conditions of contract 

 of the NEC3 Term Service Contract (April 2013) 

10.1 The Employer is: Airports Company South Africa SOC Limited 
(ACSA),  
Registration No 1993/004149/30,  
VAT no 4930138393,  
a juristic person incorporated in terms of the 
company laws of the Republic of South Africa 

Address Airports Company South Africa, 
Western Precinct Aviation Park 
O.R. Tambo International Airport 
Kempton Park 
Johannesburg 
1632 

 

 Tel No. 011 723 1400 

10.1 The Service Manager is: Kimberley Airport 
Tlotlego Matlhare 

 Address Kimberley Airport       
Comp Patterson Rd 
Diskobolos 
Kimberley  
8301 
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 Tel No. 053 830 7136 
 

 e-mail Tlotlego.Matlhare@airports.co.za 

11.2(2) The Affected Property is  Kimberley Airport 

11.2(13) The service is Maintenance of fire systems as more fully set 
out in section C3 Service Information. 

11.2(14) The following matters will be included 
in the Risk Register 

1 Risk of financial loss and/or injury of 3rd 
parties due to the proximity of the service 
(or of persons providing the service) to all 
airport users 

  2 Work with poisonous or herbicides 

    

    

11.2(15) The Service Information is in  Part C3 of this contract 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is 5 working days 

2 The Contractor's main 
responsibilities 

Detailed in Part C3 (Service Information) 

21.1 The Contractor submits a first plan for 
acceptance within 

8 weeks of the Contract Date 

3 Time  

30.1 The starting date is The date of issuing a Purchase Order 

30.2 The Service Period is 60 Months. The contract shall expire once the 
funds are depleted or the period lapses, 
whichever comes first 
 
 

4 Testing and Defects No data is required for this section of the 
conditions of contract 

5 Payment  

50.1 The assessment interval is on the  between the 1st and 15th day of each 
successive month. 

51.1 The currency of this contract is the  South African Rand (ZAR) 

51.2 The period within which payments are 
made is  

30 days 



 

Contract Data (Employer)  C1.2a page 4 

Confidential Confidential 

Confidential 

51.4 The interest rate is  
 

(i) 0.00 percent above the publicly quoted 
prime rate of interest charged by Nedbank 
Bank for amounts due in Rands and  
 
(ii) the LIBOR rate applicable at the time for 
amounts due in other currencies 

6 Compensation events No data is required for this section of the 
conditions of contract. 

7 Use of Equipment Plant and 
Materials 

No data is required for this section of the 
conditions of contract. 

8 Risks and insurance  

83.1 
 

The Employer provides these 
insurances from the Insurance Table 

(i) Insurance against loss of or damage to 
the services, Plant and Materials 
comprising Contract Works Insurance, 
SASRIA Special Risks Insurance and 
Marine & Air Cargo insurance; and 

(ii) Insurance (Public Liability Insurance) 
against liability for loss or damage to 
property (except the services, Plant and 
Materials and Equipment) and liability for 
bodily injury to or death of a person (not 
an employee of the Contractor) caused by 
activity in connection with the contract; 

 
Note: The terms and other matters applicable 
to these insurances provided by the 
Employer (and to insurances generally) are 
detailed in the insurance schedule attached 
as section C1.5 to the contract (“the 
Insurance Schedule”). 

83.1   
 

The Contractor provides these 
additional insurances 

Professional Indemnity Insurance  
 
Note: The terms and other matters applicable 
to this insurance provided by the Employer 
are likewise detailed in section C1.5 to the 
contract. 

83.2 
 

The minimum amounts of cover or 
minimum limits of indemnity required 
for the insurance table 

Refer to section C1.5 Insurance Schedule 
 

83.1 
 

The Employer provides these 
insurances from the Insurance Table 

Refer to section C1.5 Insurance Schedule 

83.1   
 

The Employer provides these additional 
insurances 

Refer to section C1.5 Insurance Schedule 

83.1 The minimum amount of cover for 
insurance against loss and damage 
caused by the Contractor to the 
Employer’s property is 

Refer to section C1.5 Insurance Schedule 
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83.1 The minimum amount of cover for loss 
of or damage to Plant and Materials 
provided by the Employer is: 

Refer to section C1.5 Insurance Schedule 

83.1 The minimum amount of cover for 
insurance in respect of loss of or 
damage to property (except the 
Employer’s property, Plant and 
Materials and Equipment) and liability 
for bodily injury to or death of a person 
(not an employee of the Contractor) 
arising from or in connection with the 
Contractor’s Providing the Service for 
any one event is: 

Refer to section C1.5 Insurance Schedule 

83.1 
 

The minimum limit of indemnity for 
insurance in respect of death of or bodily 
injury to employees of the Contractor 
arising out of and in the course of their 
employment in connection with this 
contract for any one event is:  

As prescribed by the Compensation for 
Occupational Injuries and Diseases Act No. 
130 of 1993 and the Contractor’s common law 
liability for people falling outside the scope of 
the Act with a limit of Indemnity of not less than 
R [●] ([●] Rands) 

9 Termination Both parties have right to terminate. 
 
The Party wishing to terminate initiates 
procedure by notifying the SM and giving his 
reasons. If SM is satisfied that the Party 
giving the notice has provided reasons which 
are valid under the Contract, the SM issues a 
termination certificate. 
 

10 Data for main Option clause  

A Priced contract with price list  

20.5 The Contractor prepares forecasts of 
the final total of the Prices for the whole 
of the service at intervals no longer than  

4 weeks. 

11 Data for Option W1  

W1.1 The Adjudicator is  The person appointed jointly by the parties 
from the list of adjudicators contained below 

 Name Location Contact details  
(phone & e mail) 

 Adv. Ghandi Badela  Gauteng +27 11 282 3700 
ghandi@badela.co.za 

 Mr. Errol Tate Pr. Eng.  Durban  +27 11 262 4001 
Errol.tate@mweb.co.za 

 Adv. Saleem Ebrahim  Gauteng +27 11 535-1800 
salimebrahim@mweb.co.za 

 Mr. Sebe Msutwana Pr. Eng.  Gauteng +27 11 442 8555 
sebe@civilprojects.co.za 

mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
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 Mr.  Sam Amod  Gauteng  sam@samamod.com 

  Adv. Sias Ryneke SC Gauteng 083 653 2281 
reyneke@duma.nokwe.co.za 

 Mr. Emeka Ogbugo 
(Quantity Surveyor) 

Pretoria  +27 12 349 2027 
emeka@gosiame.co.za 

W1.2(3) The Adjudicator nominating body is:  the Chairman of ICE-SA a joint Division of the 
South African Institution of Civil Engineering 
and the Institution of Civil Engineers 
(London) (see www.ice-sa.org.za ) or its 
successor body 

W1.4(2) The tribunal is:  arbitration 

W1.4(5) The arbitration procedure is  the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body 

 The place where arbitration is to be 
held is 

Johannesburg, South Africa 

 The person or organization who will 
choose an arbitrator 

the Chairman for the time being or his 
nominee of the Association of Arbitrators 
(Southern Africa) or its successor body 

12 Data for secondary Option   

X1 Price Adjustment for inflation Not applicable to this contract 

X2 Changes in the law No data is required for this secondary Option 

X17 Low service damages As per the Service Information (C3) –  
Annex G section 6  

X17.1 The service level table is in The Service Information, Annex I 

X18 Limitation of liability  

X18.1 The Contractor’s liability to the 
Employer for indirect or consequential 
loss is limited to 

Nil - Neither Party is liable to the other for any 
consequential or indirect loss, including but 
not limited to loss of profit, loss of income or 
loss of revenue 

X18.2 For any one event, the Contractor’s 
liability to the Employer for loss of or 
damage to the Employer’s property is 
limited to 

The total of the Prices 

X18.3 The Contractor’s liability for Defects due 
to his design of an item of Equipment is 
limited to 

The total of the Prices 

X18.4 The Contractor’s total liability to the 
Employer, for all matters arising under 
or in connection with this contract, other 
than the excluded matters, is limited to 

The Contractor’s total direct liability to the 
Employer for all matters arising under or in 
connection with this contract, other than the 
excluded matters, is limited to the total of the 
Prices and applies in contract, tort or delict 

mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za
http://www.ice-sa.org.za/
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and otherwise to the extent allowed under the 
law of the contract. 
The excluded matters are amounts payable by 
the Contractor as stated in this contract for: 
- Loss of or damage to the Employer’s 

property, 

- Defects liability, 

- Insurance liability to the extent of the 

Contractor’s risks 

- death of or injury to a person; 

infringement of an intellectual property right 

X18.5 The end of liability date is  52 weeks after the end of the service period. 

X19 Task Order  

X19.5 The Contractor submits a Task Order 
programme to the Service Manager 
within  

5 days of receiving the Task Order 
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Z(A): The Additional conditions of contract are: Z1-Z19 
 

 Amendments to the Core Clauses  

Z1 Interpretation of the law 

Z1.1 Add to core clause 12.3: Any extension, concession, waiver, non-enforcement of any terms of the 

contract or relaxation of any action stated in this contract by the Parties, the Service Manager, the, or 

the Adjudicator does not constitute a waiver of rights, and does not give rise to an estoppel unless the 

Parties agree otherwise and confirm such agreement in writing.  

 

Z2 
 
Z2.1 

Providing the Service: Delete core clause 20.1 and replace with the following: 

 

The Contractor provides the service in accordance with the Service Information and warrants that the 

results of the service, when complete, shall be fit for their intended purpose. 

 

Z3.  Other responsibilities: add the following at the end of core clause 27: 

Z3.1 The Contractor shall have satisfied himself, prior to the starting date, as to the completeness, 

sufficiency and accuracy of all information and drawings provided to him as at the starting date . 

Z3.2 The Contractor shall be responsible for the correct setting out or carrying out of the service in 

accordance with the original points, lines and levels stated in the Service Information or notified by the 

Service Manager. Any errors in the setting or carrying out of the service shall be rectified by the 

Contractor at the Contractor’s own costs. 

 

Z4.  
 
Z4.1 

 
 

 
Z5.  
Z5.1 
 
 
 
 
 
 
 
Z5.2 
 
 
 
 
 
 
Z6.  
 

Termination 

 

Add the following to core clause 91.1, at the second main bullet, fourth sub-bullet point, after 

the words “assets or”: “business rescue proceedings are initiated or steps are taken to initiate 

business rescue proceedings”. 

 

Ambiguities and inconsistencies: Delete core clause 17 and replace with the following: 

If there is any ambiguity or inconsistency in or between the documents which are part of this contract, 

the priority of the documents is in accordance with the following sequence: 

 

• The additional conditions of contract under these Z clauses 

• The conditions of contract and 

• The other documents. 

 

The Service Manager or the Contractor notifies the other as soon as either becomes aware of any 

such ambiguity or inconsistency in or between the documents which are part of this contract. The 

Service Manager gives an instruction resolving the ambiguity or inconsistency. Notwithstanding any 

other provision of this contract, any such ambiguity, inconsistency and/or instruction does not 

automatically result in any increase to the Price List or any delay to the end of the service period. 

 

Payment: Add the following at the end of core clause 51: 

 

51.5    The Employer does not pay interest to the Contractor on a late payment resulting from the   

         Contractor’s failure to provide the Employer with a correctly rendered VAT invoice within the 

period stated in clause 51.1 above. 
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51.5 The Employer is entitled to deduct from or set off against any money due to the Contractor 

• any sum due to the Employer from the Contractor or 

• any amount for which the Contractor is liable to pay to the Employer (whether 

liquidated or otherwise) arising under this contract. 

 Amendment to the Secondary Option Clauses  

Z7.  Changes in Law:  Add the following clause to secondary option X2 as X2.2: 

Z7.1 A change in law is defined as:  

Z7.1.1 the adoption, enactment, promulgation, coming into effect, repeal, amendment, reinterpretation, 
change in application or other modification after the starting date of any law, excluding (i) the 
promulgation of any bill, unless such bill is enacted into the law of the country, and (ii) any such 
modification in law relating to any taxes, charges, imposts, duties, levies or deductions that are 
assessed in relation to a person’s income; 

Z7.1.2 any permit being terminated, withdrawn, amended, modified or replaced, other than (i) in accordance 
with the terms upon which it was originally granted, (ii) as a result of the failure by the Contractor to 
comply with any condition set out therein, or (iii) as a result of any act or omission of the Contractor, 
any Subcontractor or any affiliate to the Contractor. 

Z8.  Performance Bond: The following amendments are made to clause X13: 

Z8.1.  Amend the first sentence of clause X13.1 to read as follows: The Contractor gives the Employer 
an unconditional, on-demand performance bond, provided by a bank or insurer which the Service 
Manager has accepted in his or her discretion, for the amount stated in the Contract Data and in the 
form set out in Section C1.4 of this Contract Data.   

Z8.2.  Add the following new clause as Option X13.2: The Contractor ensures that the performance bond 

is valid and enforceable until the end of the service period. If the terms of the performance bond 

specify its expiry date and the end of the service period does not coincide with such expiry date, four 

weeks prior to the said expiry date, the Contractor extends the validity of the performance bond until 

the end of the service period. If the Contractor fails to so extend the validity of the performance bond, 

the Employer may claim the full amount of the performance bond and retain the proceeds as cash 

security 
 

Z9.  Limitation of liability: Insert the following new clause as Option X18.6: 

Z8.1 The Employer's liability to the Contractor for the Contractor's indirect or consequential loss or damage of 

any kind is limited to R0.00.  

Z8.2 Notwithstanding any other clause in this contract, any proceeds received from any insurances or any 
proceeds which would have been received from any insurances but for the conduct of the Contractor 
shall be excluded from the calculation of the limitations of liability listed in the contract. 
 

 Additional Z Clauses 

Z10.  Cession, delegation and assignment  

Z10.1.  The Contractor shall not cede, delegate or assign any of its rights or obligations to any person without 
the written consent of the Employer, which consent shall not be unreasonably withheld. This clause 
shall be binding on the liquidator/business rescue practitioner /trustee (whether provisional or final) of 
the Contractor. 
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Z10.2.  The Employer may, on written notice to the Contractor, cede and delegate its rights and obligations 
under this contract to any person or entity. 

Z11.  Joint and several liability  

Z11.1.  If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or 
more persons, these persons are deemed to be jointly and severally liable to the Employer for the 
performance of this Contract. 

Z11.2.  The Contractor shall, within 1 week of the starting date, notify the Service Manager and the Employer 
of the key person who has the authority to bind the Contractor on its behalf. 

Z11.3.  The Contractor does not materially alter the composition of the joint venture, consortium or other 
unincorporated grouping of two or more persons without prior written consent of the Employer. 

Z12.  Ethics 

Z12.1.  The Contractor undertakes: 

Z12.1.1.  not to give any offer, payment, consideration, or benefit of any kind, which constitutes or could be 
construed as an illegal or corrupt practice, either directly or indirectly, as an inducement or reward for 
the award or in execution of this contract; 

Z12.1.2.  to comply with all laws, regulations or policies relating to the prevention and combating of bribery, 
corruption and money laundering to which it or the Employer is subject, including but not limited to the 
Prevention and Combating of Corrupt Activities Act, 12 of 2004. 

Z12.2.  The Contractor’s breach of this clause constitutes grounds for terminating the Contractor’s obligation 
to provide the service in accordance with the procedures stated P2, P3 or P4 in core clause 92.2 or 
taking any other action as appropriate against the Contractor (including civil or criminal action). 
However, lawful inducements and rewards shall not constitute grounds for termination. 

Z12.3.  If the Contractor is found guilty by a competent court, administrative or regulatory body of participating 
in illegal or corrupt practices, including but not limited to the making of offers (directly or indirectly), 
payments, gifts, gratuities, commission or benefits of any kind, which are in any way whatsoever in 
connection with the contract with the Employer, the Employer shall be entitled to terminate the contract 
in accordance with the procedures stated in core clause 92.2, the amount due on termination is A1. 

Z13.  Confidentiality 

Z13.1.  All information obtained in terms of this contract or arising from the implementation of this contract 
shall be treated as confidential by the Contractor and shall not be used or divulged or published to any 
person not being a party to this contract, without the prior written consent of the Service Manager, 
whose consent shall not be unreasonably withheld. 

Z13.2.  If the Contractor is uncertain about whether any such information is confidential, it is to be regarded 
as such until otherwise notified by the Service Manager. 

Z13.3.  This undertaking shall not apply to –  

Z13.3.1.  information disclosed to the employees of the Contractor for the purposes of the implementation of 
this contract. The Contractor undertakes to ensure that its employees are aware of the confidential 
nature of the information so disclosed and that they comply with the provisions of this clause; 

Z13.3.2.  information which the Contractor is required by law to disclose, provided that the Contractor notifies 
the Employer prior to disclosure so as to enable the Employer to take the appropriate action to protect 
such information. The Contractor may disclose such information only to the extent required by law 
and shall use reasonable efforts to obtain assurances that confidential treatment will be afforded to 
the information so disclosed; 
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Z13.3.3.  information which at the time of disclosure or thereafter, without default on the part of the Contractor, 
enters the public domain or to information which was already in the possession of the Contractor at 
the time of disclosure (evidenced by written records in existence at that time);   

Z13.4.  The taking of images (whether photographs, video footage or otherwise) of the services or Affected 
Property or any portion thereof, in the course of providing the services or at the end of the service 
period requires the prior written consent of the Service Manager.  All rights in and to all such images 
vests exclusively in the Employer.   

Z13.5.  The Contractor ensures that all his Subcontractors abide by the undertakings in this clause. 

Z14.  Employer’s Step-in rights 

Z14.1.  If the Contractor defaults by failing to comply with its obligations in terms of this contract and fails to 
remedy such default within 4 weeks of the notification of the default by the Service Manager, the 
Employer, without prejudice to its other rights, powers and remedies under the contract, or at law 
may remedy the default either, itself or procure a third party (including any subcontractor or supplier 
of the Contractor) to do so on its behalf. The reasonable costs of the Employer exercising its step-in 
rights in respect of any subcontractor or supplier of the Contractor shall be borne by the Contractor.  
 

Z14.2.  The Contractor co-operates with the Employer and facilitates and permits the use of all required 
information, materials and other matter (including but not limited to documents and all other drawings, 
CAD materials, data, software, models, plans, designs, programs, diagrams, evaluations, materials, 
specifications, schedules, reports, calculations, manuals or other documents or recorded information 
(electronic or otherwise) which have been or are at any time prepared by or on behalf of the 
Contractor under the contract or otherwise for and/or in connection with the works) and generally 
does all things required by the Service Manager to achieve this end. 

Z15.  Liens and Encumbrances  

Z15.1.  The Contractor keeps the Equipment used to provide the service free of all liens and other 

encumbrances at all times. The Contractor, vis-a-vis the Employer, waives all and any liens which he 

may from time to time have, or become entitled to over such Equipment and any part thereof and 
ensures that his Subcontractors similarly, vis-a-vis the Employer, waive all liens they may have or 

become entitled to over such Equipment from time to time 

  

Z16.  Intellectual Property 

Z15.1 Intellectual Property (“IP”) rights means all rights in and to any patent, design, copyright, trade mark, 
trade name, trade secret, other intellectual or industrial property rights, technical information and 
concepts, know-how, specifications, data, formulae, computer programs, memoranda, scripts, 
reports, manuals, diagrams, drawings, prototypes, drafts and any rights to them created during the 
performance of the service and include applications for and rights to obtain or use any such 
intellectual property whether under South African or foreign law. 

Z15.2 IP rights remain vested in the originator and shall not be used for any reason whatsoever other than 
carrying out the service. 

Z15.3 The Contractor gives the Employer an irrevocable, transferrable, non-exclusive, royalty free licence 
to use and copy all IP related to the service for the purposes of constructing, repairing, demolishing, 
operating and maintaining the service or the Affected Property.  

Z15.4 The written approval of the Contractor is to be obtained before the Contractor's IP made available to 
any third party which approval will not be unreasonably withheld or delayed. Prior to making any 
Contractor's IP available to any third party the Employer shall obtain a written confidentiality 
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undertaking from any such third party on terms no less onerous than the terms the Employer would 
use to protect its IP. 

Z15.5 The Contractor shall indemnify and hold the Employer harmless against and from any claim alleging 
an infringement of IP rights (“the claim”), which arises out of or in relation to:  

Z15.5.1 the Contractor’s service; 

Z15.5.2 the use of the Contractor’s Equipment, or  

Z15.5.3 the proper use of the Affected Property on which the service is provided. 

Z15.6 The Employer shall, at the request and cost of the Contractor, assist in contesting the claim and the 
Contractor may (at its cost) conduct negotiations for the settlement of the claim, and any litigation or 
arbitration which may arise from it. 

Z17.  Dispute resolution: The following amendments are made to Option W1: 

Z16.1 Under clause W1.3, in the fourth row of the first column of the adjudication table, the following 

words are added after the words “any other matter”: “excluding disputes relating to termination of 

the contract”. 

Z16.2 The following clauses are added at the end of clause W1.3 as sub-clauses (12) and (13) 

respectively:  

Z16.2.1 “The Adjudicator shall decide the dispute solely on the written submissions of the parties. No oral 

submissions shall be heard during adjudication.” 

Z16.2.2 

 

 

 

Z17 

 

Z17.1 

 

Z18 

 

Z18.1 

 

 

 

Z18.2 

 

 

Z18.2.1 

 

 

 

Z18.2.2 

 

 

 

“Disputes relating to or arising from termination of the Contract shall not be determined by an 

adjudicator. Any such dispute shall be referred directly to the tribunal in accordance with the 

procedures set out in clause W1.4.” 

 

Day: 

 

Any reference to a day in terms of this contract shall be construed as a calendar day. 

 

Safety 

 

The Employer, Service Manager or any of his nominated representatives may stop any unsafe service. 

The Contractor does not proceed with the relevant service until the safety violation is corrected. This 

instruction to stop or not to start the service is not a compensation event. 

Z17.  Day 

As stipulated by section 37(2) of the Occupational Health and Safety Act No. 85 of 1993 (OHS Act) as 

amended the Contractor agrees to the following: 

 

As part of the contract the Contractor acknowledges that it is an Employer in its own right with duties 

as prescribed in the OHS Act, as amended and agrees to ensure that all work  performed, or 

equipment and materials  used, are in accordance with the provisions of the OHS Act. 

 

The Contractor furthermore agrees to comply with the requirements set forth by the Service Manager 

and agree to liaise with the Employer should the Contractor, for whatever reason, be unable to perform 

in terms of the clause Z18. 
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Z18.3    

 
 
 
 
Z18.4           

The Contractor acknowledges that it is an Employer in its own right and is registered with duties as 

prescribed in the Compensation for Occupational Injuries & Diseases Act No. 130 of 1993. 

 

 

Any availability less than 80% for six consecutive months (which is the entirely the contractor’s fault) 

will lead to contract termination. 
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C1.2 b - DATA PROVIDED BY THE CONTRACTOR 
 

Clause Statement Data 

10.1 The Contractor is (Name):  

 Company Registration Number  

 Company VAT Number  

 Address  

   

   

   

   

 Telephone no.  

 Fax No.  

11.2 The working areas are See C3 ‘Service Information’ 

24.1 The Contractor’s Key people are:  CV’s to be appended to Resource Proposal (Annex F) 

1 SITE MANAGER  

 Name:  

 Qualifications relevant to this 
contract 

 

   

 Experience  

   

2 Position:  

 Name:  

 Qualifications relevant to this 
contract 
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 Experience  

   

3 Position:   

 Name:  

 Qualifications relevant to this 
contract 

 

   

 Experience  

   

4 Position:  

 Name:  

 Qualifications relevant to this 
contract 

 

   

 Experience  

   

5 Position:  

 Name:  

 Qualifications relevant to this 
contract 

 

   

 Experience  
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 Name:  

 Qualifications relevant to this 
contract 

 

   

 Experience  

   

11.2 The following matters will be 
included in the Risk Register 

1. Risk of financial loss and/or injury of 3rd parties due to 
the proximity of the service (or of persons providing the 
service) to all airport users 

 
 

2. Operational risk due to unavailability of water supply 
for fire hydrant 

 
 

3. Travelling Public 
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C1.3 Occupational Health and Safety Agreement  
 
OCCUPATIONAL HEALTH AND SAFETY AGREEMENT 
 
AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH & SAFETY ACT (ACT 85 
Of 1993) & CONSTRUCTION REGULATION 5.1(k) 
 
OBJECTIVES 
 
To assist Airport Company South Africa (ACSA) in order to comply with the requirements of: 

1. The Occupational Health & Safety (Act 85 of 1993) and its regulations and  

2. The Compensation for Occupational Injuries & Diseases Act (Act 130 of 1993) also known as the 

(COID Act). 

 
To this end an Agreement must be concluded before any contractor/ subcontracted work may 
commence 
 
The parties to this Agreement are: 

Name of Organization: 
AIRPORTS COMPANY SOUTH AFRICA 
Kimberley Airport  

Physical Address: 
Kimberley Airport                 
Comp Patterson Rd              
Diskobolos                            
Kimberley                              
8301 
 
 

 

  
Hereinafter referred to as “Client” 
 

Name of organisation: 
 

Physical Address: 
 
 
 
 
 
 
 
 

Hereinafter referred to as “the Mandatary/ Principal Contractor” 
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MANDATORY’S MAIN SCOPE OF WORK 
 

 

 

 

 

 
 

GENERAL INFORMATION FORMING PART OF THIS AGREEMENT 

 
1. The Occupational Health & Safety Act comprises of SECTION 1-50 and all unrepealed 

REGULATIONS promulgated in terms of the former Machinery and Occupational Safety Act 

No.6 of 1983 as amended as well as other REGULATIONS which may be promulgated in terms 

of the Act and other relevant Acts pertaining to the job in hand. 

2. “Mandatary” is defined as including as agent, a principal contractor or a contractor for work, but 

WITHOUT DEROGATING FROM HIS/HER STATUS IN HIS/HER RIGHT AS AN EMPLOYER or 

user of the plant 

3. Section 37 of the Occupational Health & Safety Act potentially punishes Employers (PRINCIPAL 

CONTRACTOR) for unlawful acts or omissions of Mandataries (CONTRACTORS) save where a 

Written Agreement between the parties has been concluded containing arrangements and 

procedures to ensure compliance with the said Act BY THE MANDATARY. 

4. All documents attached or refer to in the above Agreement form an integral part of the 

Agreement. 

5. To perform in terms of this agreement Mandataries must be familiar and conversant with the 

relevant provisions of the Occupational Health & Safety Act 85 of 1993 (OHS Act) and applicable 

Regulations. 

6. Mandatories who utilise the services of their own Mandatories (contractors) must conclude a 

similar Written Agreement with them. 

7. Be advised that this Agreement places the onus on the Mandatary to contact   the CLIENT in the 

event of inability to perform as per this Agreement. 

8. This Agreement shall be binding for all work the Mandatary undertakes for the client. 

9. All documentation according to the Safety checklist including a copy of the written Construction 

Manager appointment in terms of construction regulation 8, must be submitted 7 days before 

work commences. 

 

THE UNDERTAKING 

 
The Mandatary undertakes to comply with: 
 
INSURANCE 
 

1. The Mandatary warrants that all their employees and/or their contractor’s employees if any are 
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covered in terms of the COID Act, which shall remain in force whilst any such employees are 

present on the Client’s premises. A letter is required prior commencing any work on site 

confirming that the Principal contractor or contractor is in good standing with the Compensation 

Fund or Licensed Insurer. 

2. The Mandatary warrants that they are in possession of the following insurance cover, which 

cover shall remain in force whilst they and /or their employees are present on the Client’s 

premises, or which shall remain in force for that duration of their contractual relationship with the 

Client, whichever period is the longest. 

a. Public Liability Insurance Cover as required by the Subcontract Agreement. 

b. Any other Insurance cover that will adequately makes provision for any possible losses 

and/or claims arising from their and /or their Subcontractors and/or their respective 

employee’s acts and/or omissions on the Client’s premises. 

 
 

COMPLIANCE WITH THE OCCUPATIONAL HEALTH & SAFETY 
ACT 85 OF 1993 

 
The Mandatary undertakes to ensure that they and/or their subcontractors if any and/or their 
respective employees will at all times comply with the following conditions: 
 
1. All work performed by the Mandatary on the Client’s premises must be performed under the 

close supervision of the Mandatary’s employees who are to be trained to understand the 

hazards associated with any work that the Mandatary performs on the Client’s premises. 

2. The Mandatary shall be assigned the responsibility in terms of Section 16(1) of the OHSAct 

85 of 1993, if the Mandatary assigns any duty in terms of Section 16(2), a copy of such 

written assignment shall immediately be forwarded to the Client. 

3. The Mandatary shall ensure that he/she familiarise himself/herself with the requirements of 

the OHS Act 85 of 1993 and that s/he and his/her employees and any of his subcontractors 

comply with the requirements. 

4. The Mandatary shall ensure that a baseline risk assessment is performed by a competent 

person before commencement of any work in the Client’s premises. A baseline risk 

assessment document will include identification of hazards and risk, analysis and evaluation 

of the risks and hazards identified, a documented plan and safe work procedures to mitigate, 

reduce or control the risks identified, and a monitoring and review plan of the risks and 

hazards.  

5. The Mandatary shall appoint competent persons who shall be trained on any Occupational 

Health & Safety aspect pertaining to them or to the work that is to be performed. 

6. The Mandatary shall ensure that discipline regarding Occupational Health & Safety shall be 

strictly enforced. 

7. Any personal protective equipment required shall be issued by the Mandatary to his/her 
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employees and shall be worn at all times. 

8. Written safe working practices/procedures and precautionary measures shall be made 

available and enforced and all employees shall be made conversant with the contents of 

these practises. 

9. No unsafe equipment/machinery and/or articles shall be used by the Mandatary or 

contractor on the Client’s premises. 

10. All incidents/accidents referred to in OHSAct shall be reported by the Mandatary to the 

Provincial Director: Department of Labour as well as to the Client. 

11. No use shall be made by the Mandatary and/or their employees and or their subcontractors 

of any of the Client’s machinery/article/substance/plant/personal protective equipment 

without prior written approval. 

12. The Mandatary shall ensure that work for which the issuing of permit is required shall not be 

performed prior to the obtaining of a duly completed approved permit. 

13. The Mandatary shall ensure that no alcohol or any other intoxicating substance shall be 

allowed on the Client’s premises. Anyone suspected to be under the influence of alcohol or 

any other intoxicating substance shall not be allowed on the premises.  Anyone found on the 

premises suspected to be under the influence of alcohol or any other intoxicating substance 

shall be escorted off the said premises immediately. 

14. Full participation by the Mandatary shall be given to the employees of the Client if and when 

they inquire into Occupational Health & Safety. 

 
FURTHER UNDERTAKING 
 

1. Only a duly authorised representative appointed in terms of Section 16.2 of the OHS Act is 

eligible to sign this agreement on behalf of the Mandatary. The signing power of this 

representative must be designated in writing by the Chief Executive Officer of the Mandatary. A 

copy of this letter must be made available to the Client. 

2. The Mandatary confirms that he has been informed that he must report to the Client’s 

management, in writing anything he/she deems to be unhealthy and /or unsafe.  He has versed 

his employees in this regard. 

3. The Mandatary warrants that he/she shall not endanger the health & safety of the Client’s 

employees and other persons in any way whilst performing work on the Client’s premises. 

4. The Mandatary understands that no work may commence on the Client’s premises until this 

procedure is duly completed, signed and received by the Client. 

5. Non-compliance with any of the above clauses may lead to an immediate cancellation of the 

contract.      
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ACCEPTANCE BY MANDATARY 
 
In terms of section 37(2) of the Occupational Health & Safety Act 85 of 1993 and section 5.1(k) of the 
Construction Regulations 2014,  
 
I …………………………………a duly authorised 16.2 Appointee acting for and on behalf of 
………………………………………………(company name) undertake to ensure that the requirements and the 
provision of the OHS Act 85 of 1993 and its regulations are complied with. 
 
   
Mandatary – WCA/ Federated Employers Mutual No………………………………. 
 
Expiry date ……………………………………………………………………………………. 
 
 
________________________________________    ____________________ 
SIGNATURE ON BEHALF OF MANDATARY     DATE 

(Warrant his authority to sign) 
 
 
 
_________________________________________    ____________________ 
SIGNATURE ON BEHALF OF THE CLIENT     DATE 
AIRPORT COMPANY SOUTH AFRICA 
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C1.4 Forms of Securities  
 
 

 

No performance bond or parent company guarantee is required in this contract 
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C1.5 Insurance Schedule 
 
 
 Summary of Terms and other Matters Applicable to Employer Provided Insurance 
 
 
 Part 1:  
Notes to Schedule:  

• The provision of insurance by the Employer does not limit the obligations, liabilities or responsibilities 
of the Contractor under this contract in any way whatsoever (including but not limited to any 
requirement for the provision by the Contractor of any other insurances).  

• Unless specifically otherwise stated, capitalised terms in this schedule (other than Employer, 
Contractor and works where written in italics) have the meaning assigned to them in the relevant policy 
of insurance.  

• This Insurance Schedule is a generic term sheet generally applicable to the Employer’s projects. In 
the circumstances: 

o If this Insurance Schedule reflects the amount of any cover provided by the Employer to be 
higher than the amount required in the Contract Data, the Employer’s obligation under this 
Contract is limited to the lower amount; and  

o If this Insurance Schedule provides for any cover which is not stated to be provided by the 
Employer in the Contract Data, the Employer’s obligation under this Contract is limited to the 
cover stated in the Contract Data.  

• [The terms governing the Employer provided policies of insurance are the terms detailed in the policies 
themselves. This schedule is merely a summary of the key terms. It is the responsibility of the tenderer 
to obtain copies of the policies and satisfy itself of the actual terms as required by the tenderer.]  

 
 
 Part 2: 
  
ACSA Maintenance Contracts Insurance Clause.  
Insurance Affected by the Employer.  
 
Notwithstanding anything elsewhere contained in the Contract and without limiting the obligations liabilities or 
responsibilities of the Contractor in any way whatsoever (including but not limited to any requirement for the 
provision by the Contractor of any other insurances) the Employer shall effect and maintain as appropriate in 
the joint names of the Employer , Contractors and Sub-Contractors, Consultants and Sub-Consultants the 
following insurances which are subject to the terms, limits, exceptions and conditions of the Policy: 
 

a)  PUBLIC LIABILITY Insurance – which will provide indemnity against the insured parties legal 
liability in the event of accidental death of or injury to third party persons and/or accidental loss 
of or damage to third party property arising directly from the execution of the contract with a limit 
of indemnity of R 100 million in respect of all claims arising from any one occurrence or series 
of occurrences consequent on or attributable to one source or original cause. The policy will be 
subject to a Deductible of R25 000 for Property Damage claims only but R250 000 where Loss 
or Damage involves Aircraft. 

(i) The Employer shall pay any premium due in connection with the insurance affected 
by the Employer.  

(ii) The Contractor shall not include any premium charges for this insurance except to 
the extent that he may deem necessary in his own interests to effect supplementary 
insurance to the insurance effected by the Employer. The Employer reserves the 
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right to call for full information regarding insurance costs included by the 
Contractor. 

(iii) Any further clarification of the scope of cover provided by the Policies arranged by 
the Employer should be obtained from the Employer. 

(iv) In the event of any occurrence which is likely to or could give rise to a claim under 
the insurances arranged by the Employer the Contractor shall: 

(A) in addition to any statutory requirement or other requirements contained in 
the Contract immediately notify the Employer’s Insurance Broker or the 
Insurers by telephone or telefax giving the circumstances nature and an 
estimate of the loss or damage or liability 

(B) complete a Claims Advice Form available from the Insurance Brokers to 
whom the form must be returned without delay. 

(C) negotiate the settlement of claims with the Insurers through the Employer’s 
Insurance Brokers and shall when required to do so obtain the Employer’s 
approval of such settlement. 

The Employer and Insurers shall have the right to make all and any enquiries to 
the site of the Works or elsewhere as to the cause and results of any such 
occurrence and the Contractor shall co-operate in the carrying out of such 
enquiries. 

(v) The Contractor will be liable for the amount of the Deductible (First Amount Payable 
in respect of any claim made by or against the Contractor or Sub-Contractors under 
the insurances effected by the Employer. 
Where more than one Contractor is involved in the same claim the Deductible will 
be borne in pro-rata amounts by each Contractor in proportion to the extent of each 
Contractor’s admitted claim. 

(vi) Any amount which becomes payable to the Contractor or any of his Sub-
Contractors as a result of a claim under the Contact Works Insurance shall if 
required by the Employer be paid net of the Deductible to the Employer who shall 
pay the Contractor from the proceeds of such payment upon rectification repair or 
reinstatement of the loss or damage but this provision shall not in any way affect 
the Contractor’s obligations liabilities or responsibilities in terms of the Contract. 
In respect of any amount which becomes payable as a result of a claim under any 
Public Liability Insurance the Contractor or his Sub-Contractors shall be required 
to pay the amount of the Deductible to the Insurer to facilitate settlement of such 
claim. 

 
 
Insurance Affected by the Contractor. 
 
Without in any way detracting from any requirements contained elsewhere in this contract the Contractor and 
Sub-Contractors shall where applicable, provide as a minimum the following: 

(a) INSURANCE OF CONTRACTORS EQUIPMENT (including tools offices and other temporary 
structures and contents) and other things (except those intended for incorporation into the Works) 
brought onto the Site for a sum sufficient to provide for their replacement. 

(b)  Insurance in terms of the provisions of the Compensation for Occupational Injuries and Diseases Act 
No. 130 of 1993 as may be amended or in terms of any similar Workers Compensation and 
Unemployment Insurance enactment’s in the Suppliers’ or Sub Supplier’s operational, manufacturing 
or assembly locations. 

(c) Motor Vehicle Liability Insurance comprising (as a minimum) “Balance of Third Party” Risks including 
Passenger Liability indemnity. 

(d) Public Liability Insurance for an amount sufficient to cover the Contractors obligations in terms of the 
Deductible of R25 000 or R250 000 as stated above.  
i. The insurances to be provided by the Contractor and his Sub-Contractors shall: 
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(A) be affected with Insurers and on terms approved by the Employer. 
(B) be maintained in force for whatever period the perils to be insured by the Contractor are 

at risk (including any defects liability period during which the Contractor is responsible for 
the care of the Works)  

(C) submit to the Employer the relevant Policy or Policies of Insurance or evidence 
acceptable to the Employer that such insurances have been affected. 

ii. In the event that the Contractor or his Sub-Contractor receives any notice of cancellation or 
restrictive modification to the insurance provided to them they shall immediately notify the 
Employer in writing of such cancellation or restriction and shall advise what action the Contractor 
or his Sub-Contractor will take to remedy such action.  
If the Contractor fails to effect and keep in force the insurances referred to then the Employer may 
effect and keep in force any such insurances and pay such premium or premiums as may be 
necessary for that purpose and from time to time deduct the amount paid by the Employer from 
any monies due or which may become due to the Contractor or recover same as a debt from the 
Contractor. 

 
Sub-Contractors  
 
The Contractor shall: 

a) ensure that all potential and appointed Sub-Contractors are aware of the whole contents of this clause, 
and  

b) enforce the compliance by Sub-Contractors with this clause where applicable.”  
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C2.1 Pricing assumptions: Option A 
 

The conditions of contract  

How work is priced and assessed for payment 

Clause 11 in NEC3 Term Service Contract, April 2013 (TSC3) core clauses and Option A states: 
 
Identified and 
defined terms 

11 
11.2 

 
(12) The Price List is the price list unless later changed in accordance with this 
contract. 
 

  (17) The Price for Services Provided to Date is the total of  
 
the Price for each lump sum item in the Price List which the Contractor has 

completed and 
where a quantity is stated for an item in the Price List, an amount calculated 

by multiplying the quantity which the Contractor has completed by the 
rate. 

 
  (19) The Prices are the amounts stated in the Price column of the Price List. 

Where a quantity is stated for an item in the Price List, the Price is calculated 
by multiplying the quantity by the rate. 

 
This confirms that Option A is a priced contract where the Prices are derived from a list of items of service 
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both. 
Where it is contemplated that the Price List represents the type of work, quantity and cost thereof which may 
or not be selected by the Employer, it is important to ensure that service items listed do not create liability on 
a daily basis if that is not the intention. For example, if the service is maintenance of an installation on an ad 
hoc or call-off basis which may require the Contractor to be on standby but not permanently on the Affected 
Property, avoid listing service items which may be treated as preliminary and general (P&Gs) items, whether 
fixed or time-related such as contractual requirements, establishing on site, offices, storage, ablutions, water 
supplies, power supply, telecommunications. The Price List should align with the intention of the contract and 
selection of Option X 19 should be considered. If the Contractor is required to price P&G items ensure that the 
tender, contract and Price List provides clearly that daily charges are applicable only as necessitated by the 
specific activity and authorised by the Service Manager. Particular care should be taken when utilising SANS 
1200 as a guide for tenderers or for preparing templates for Price Lists in tenders. Avoid referring to the Price 
List as the Activity Schedule.   

Function of the Price List 

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This confirms that 
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.  
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance 
with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the Price 
List.   The Price List is only a pricing document.   
 

Link to the Contractor’s plan 

Clause 21.4 states “The Contractor provides information which shows how each item description on the Price 
List relates to the operations on each plan which he submits for acceptance”.  Hence when compiling the price 
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list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that operations shown 
on it can be priced in the price list  and result in a satisfactory cash flow in terms of clause 11.2(17).  
 

Preparing the price list 

It will be assumed that the tendering contractor has read Pages 14, 15 and 76 of the TSC3 Guidance Notes 
before preparing the price list.  Items in the price list may have been inserted by the Employer and the 
tendering contractor should insert any additional items which he considers necessary.  Whichever party 
provides the items in the price list the total of the Prices is assumed to be fully inclusive of everything 
necessary to Provide the Service as described at the time of entering into this contract.  
 
1 As the Contractor has an obligation to correct Defects (core clause 42.1) and there is no compensation 
event for this unless the Defect was due to an Employer’s risk, the lump sum Prices and rates must also 
include for the correction of Defects. 
 
2 If the Contractor has decided not to identify a particular item in the price list at the time of tender the cost 
to the Contractor of doing the work must be included in, or spread across, the other Prices and rates in the 
price list in order to fulfil the obligation to complete the service for the tendered total of the Prices.   
 
3 There is no adjustment to lump sum prices in the price list if the amount, or quantity, of work within that 
lump sum item of service later turns out to be different to that which the Contractor estimated at time of 
tender. The only basis for a change to the Prices is as a result of a compensation event. See Clause 60.1. 
 
4 Hence the Prices and rates tendered by the Contractor in the price list are inclusive of everything 
necessary and incidental to Providing the Service in accordance with the Service Information, as it was at 
the time of tender, as well as correct any Defects not caused by an Employer’s risk.  
 
5 The Contractor does not have to allow in his Prices and rates for matters that may arise as a result of a 
compensation event.  It should be noted that the list of compensation events includes those arising as a 
result of an Employer's risk event listed in core clause 80.1. 
 

Format of the price list 

(From page 76 of the TSC3 Guidance Notes) 
 
Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the tendering 
contractor.  
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item 
changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected Quantity and 
Rate columns being left blank. 
 
If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by the 
quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected Quantity 
to produce the Price, which is also entered. 
 
If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is 
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the stated 
units of time) is stated in the Expected Quantity column. 
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C2.2 Price List 

The following Activity Schedule is provided “as-is” for the benefit of the Bidder.  ACSA (the Employer) cannot 
guarantee that it is complete in all respects.  The Bidder is responsible for providing an Activity Schedule which 
is accurate, complete and in accordance with their proposal.  Also, refer to C3 (Service information) for activities 
that need to be priced.  Only items listed in this Activity Schedule may be billed to the Employer. 
 

All preventative maintenance must include labour, tools, consumables and equipment. The 

maintenance must also include annual statutory inspections. 

 

Part 1: Price List. 

Item 

no. 

Activity Description Frequency Quantity  Amount (per 

single item) 

Total (for 6 months) 

1 Safety File, in accordance with 

OHS Act of 1993 and the 

Construction Regulation of 

2014. 

Note: Please note that should 

the service provider currently 

have an approved Safety File on 

record with ACSA, no cost 

provision is required unless the 

Safety File needs to be updated. 

Once-off 1 R R 

2 Airport personnel access 

permits, airport vehicle access 

permits and parking fees – 

Provisional Sum 

Once-off 1 Provisional 

Sum 

R 10 000 

3 Contract Management and 

administration (including 

required reporting such as 

monthly reports, spares 

inventory management reports, 

cell phones, insurance, office 

overheads etc.). 

Monthly 12 R R 

4 All required travelling Monthly 12 R R 

6 System - Fire Detection (FDS) 

Maintenance 

Monthly 12 R R 

Sub-Total A: Preventative Maintenance  R 

*By Tools, equipment and consumables is also meant cleaning materials, fasteners, lubricants, chemicals, electronic devices, 
etc. that are required to do any corrective or preventive maintenance, and measurements (multi-meters, etc.). 

 
 

Labour rates and Mark-up 

Any work not included under Part 1 shall be deemed additional work or non-scheduled items and 

will be charged at the following rates: 
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Labour 

Item Description Normal hours 

(R/hour) 

After hours 

 (R/hour) 

After hours 

Sunday/public holiday 

(R/hour) 

1 Artisan R R R 

2 Artisan’s Assistance R R R 

3 OEM Specialist R R R 

All rates to exclude vat.  Subject to agreement between ACSA and the Contractor, the number of staff allocated to the contract 

may be increased/decreased to cater for special needs that may arise from time to time. labour rates shall include all personnel 

insurance, holidays with pay, incentive bonuses. No labour shall be charged for travel or travelling. labour time shall be 

calculated for the time spent on site. 

 
Part 2 – After-hours Call-outs 

Description Rate Qty Total 

Call-out fee: Includes first hour on site and 

travelling cost 

R 12 R 

Artisan after hours (after hours rate) R 12 hrs R 

Artisan assistant (after hours rate) R 12 hrs R 

Sub-Total B: Labour  R 

Callouts rate must include all required travelling and the first hour on site.  

Call out fee shall not be applicable when contractors are onsite.  

After hours rate shall be applicable for callouts outside normal working hours (07H00-17H00) 

 

 

Mark-up (third party procured items/services) 

Costb Mark-up 

R 0.00 – R 9, 999.99 
 % 

R 10, 000.00 – R 49, 999.99  % 

R 50, 000.00 – R 99, 999.99 
 % 

Greater than R 100, 000.00 
 % 

bCost shall be net cost (excluding VAT) of parts delivered to site with all discounts deducted. The third party’s 
quote/invoice shall be presented when submitting quotes for approval. 

 
Part 3 – Annual Statutory inspections 

Description Rate Qty Total 

Fire panels R 2 R 

Hydrostatic test for fire extinguishers R 110  
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Portable fire extinguishers R 110 R 

Fire hydrants R 7 R 

Fire hose reels R 5 R 

Fire hydrant pipeline pressure test R 2 R 

Booster pump station (performance test in line 

with ASIB requirements) 

R 2 R 

Independent review of the fire detection system by 

a SAQCC (level 4) or professionally registered 

engineer (mechanical or electrical) 

R 3 R 

Sub-Total C: Annual Statutory inspections R 

 
Repairs and Spares Provisional Sum 

Description Cost 

Mark up Total including 
mark-up 

Repairs and spares provisional sum (R 0.00 – R 9, 999.99) R 37 613.00 

% R 

Repairs and spares provisional sum (R 10, 000.00 – R 49, 999.99) R 18 805.00 

% R 

Repairs and spares provisional sum (R 50, 000.00 – R 99, 999.99) R 78 210.00  

% R 

Repairs and spares provisional sum (Greater than R 100, 000.00) R 103 435.00 

% R 

Ad-Hoc Sub-Total D (per year) R 

 

Contract value 

Below is the guide that must be used in estimating the contract value.  This amount must be 

reported as the Contract Value in the corresponding schedules.  Tenderers are reminded that this 

amount is for illustrative purposes only and that ACSA will not be under any obligation to expend 

the full or any portion of this amount.  Monthly contract expenditure will be strictly calculated 

according to the Activity Schedule as provided above. 

Maintenance of Fire Systems 

Description Total (excluding VAT) 

Sub-Total A: Preventative Maintenance R  

Sub-Total B: Labour R  

Sub-Total C: Annual Statutory inspections R 
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Ad-Hoc Sub-Total D (per year) R  

Sub-Total E: estimated total of the prices (per annum) 

(Sub-Total A + Sub-Total B + Sub-Total C + Sub-Total D) 

R  

 
Expenditure over 5-year contract, including annual CPI price adjustments (As per Statistic SA) 

Description Total (excluding VAT) 

Sub-total E: Year 1 (from above) R 

Sub-total F: Year 2 (year 1 plus 7% CPI escalation) R 

Sub-total G: Year 3 (year 2 plus 7% CPI escalation) R 

Sub-total H: Year 4 (year 3 plus 7% CPI escalation) R 

Sub-total I: Year 5 (year 4 plus 7% CPI escalation) R 

5-years estimated contract value (excluding Vat) R 

Add 15% Vat  R 

Estimated contract value for 5-years* R 
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C3 Service Information 
 

DESCRIPTION OF THE WORKS 

Executive overview  

The objective is to maintain the serviceability of the Fire Systems at Kimberley Airport in a sustainable manner 
at the lowest operating and maintenance costs while ensuring compliance to general safety and aviation related 
legislation. The specification and requirements in this document comprise the description of the works. The 
contractor will be appointed directly by the Airports Company South Africa.  

Employer’s requirements for the service 

The scope entails the maintenance of Fire Fighting Systems at Kimberley Airport. In brief, maintenance involves 
servicing, repairs, replacement, and system performance test. The Fire Fighting Systems comprises of: 

• Fire Extinguishers 

• Fire Hose Reels 

• Fire Hydrants 

• Fire Detection System 

• Fire Suppression System 

• Booster pump stations 
 
 
 
Servicing - performing routine preventive maintenance as prescribed by the original equipment manufacturer 

(OEM) specifications and ACSA’s planned maintenance activities routes. All work shall comply to the 

requirements of: SANS 10400-part T, SANS 1475, SANS 10139, SANS 10287 and SANS 246 as a minimum, 

OHS ACT regulations and all other legislation that might be relevant to this Contract and the execution 

thereof.  

Repairs – responding to breakdowns, callouts, Task Orders and restoring the equipment to a safe working 

condition. 

Replacement – changing of faulty components or obsolete components with an upgraded part or modification. 

System Performance Test – Testing the system’s performance as per the original equipment manufacture’s 

(OEM) specifications including interface with other systems, etc.  

Statutory Tests – performing annual statutory tests in line with OHS Act 85 of 1993 and related regulations 

and SANS 10400-part T, SANS 1475, SANS 10139, SANS 10287 and SANS 246 as a minimum, OHS ACT 

regulations and all other legislation that might be relevant to this Contract and the execution thereof. 

Fire Extinguishers 
The contractor will be responsible for servicing, repairing, replacement of components (where required), system 
performance test and statutory tests/inspections (where required) of the fire extinguishers in accordance with 
SANS1475. 

 
Fire Hose Reel   
The contractor will be responsible for servicing, repairing, replacement of components (where required), system 
performance test and statutory tests/inspections (where required)) of the firehose reels; comprising of but not 
limited to: mounting bracket, hose and guide arm, hose reel, nozzle and nozzle lock, main valve including 
pipeline from the main supply, signage, etc. 
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Hydrant System 
The contractor will be responsible for servicing, repairing, replacement of components (where required), system 
performance test and statutory tests/inspections (where required) of the hydrant system; comprising of but not 
limited to: hydrant valve and coupling, valve including pipeline from the main supply, etc. 

 
Fire detection and suppression systems 
The contractor will be responsible for servicing, repairing, replacement of components (where required), system 
performance test and statutory tests/inspections (where required) of the smoke detectors, gas fire suppression, 

sounders, system and control panels in accordance with SANS10139. 
 
Booster pump station 
The contractor will be responsible for servicing, repairing, replacement of components (where required), system 
performance test and statutory tests/inspections (where required)) of the diesel engine, pumps, electrical 
motors and control panels in accordance with SANS 10287. 
 

Extent of the works 
The Contractor shall be fully responsible for meeting all requirements in this document regarding the Works. 
 
For each piece of equipment, all work will be carried out to standards as required by the Original Equipment 
Manufacturer (OEM) as well as any applicable governing law and/or regulations.  Where OEM standards differ 
from those required by this document the more stringent requirement shall apply.  The Contractor shall be fully 
responsible for obtaining (and keeping up to date with) said requirements. 
 
Where, such a need is mutually agreed between the Contractor and the Employer, the Contractor shall put in 
place a “Hotline” (i.e. 24-hour telephonic support by product specialist) agreement with the relevant OEM.  In 
this event the Contractor shall be responsible that such Hotline services are always operational and available, 
but all costs in this regard shall be carried by the Employer.  The Contractor shall NOT add any mark-up to any 
Hotline related expenses.  A “Hotline” agreement shall typically ensure that problems relating to system controls 
are promptly rectified. It is intended that Hotline agreements will be in place with OEMs for PLC related controls 
and computerised control systems. 
 
The Contractor shall be responsible for providing staff which are sufficiently skilled and qualified for successful 
execution of the works.  The Contractor shall comply with the Minimum Staffing Schedule always – as stipulated 
in the Annexes.  This may be amended by mutual arrangement between the Employer and the Contractor from 
time to time. 
 
The Contractor shall always remain responsible to ensure that the on-site staff compliment and maintenance 
regime is sufficient to maintain the service levels and system performance indicators as stipulated in the 
Annexes.  Should the Contractor not be able to maintain adequate system performance indicators due to 
constraints caused by the Employer, it shall be timeously reported, in writing, to the Contract Manager.  Refer 
to the Annexes for the required system performance indicators. 
 
The Contractor shall ensure that his/her staff compliment is of a sufficient quantity to allow for uninterrupted 
supply of labour in the event of his/her staff taking sick leave, paid leave and will allow for all staff related 
eventualities. 
 
The Contractor shall continuously ensure that all staff is suitable, able, and competent for the duties required 
of them.  The Contractor shall continuously ensure that all staff is knowledgeable and dependable in passenger 
loading bridges maintenance activities/procedures in the area.  The Contractor shall further ensure that any 
staff member reasonably suspected of partaking in criminal activities is immediately removed from site and their 
permit returned to and/or cancelled at the ACSA Permit Office. 
 
All work shall be performed within the required Response Times – as stipulated in the Annexes.  Any breakdown 
impacting on operations shall be attended-to until restored to good reliable condition.  No breakdown may be 
left unattended or incomplete for the next day or shift.  All repair work shall carry a defect free guarantee for a 
period of 3 months after completion of work. 
 
All work shall be charged according to the Activity Schedule; however, no labour shall be charged for any non-
scheduled work, repair work or other work when carried out by a scheduled maintenance shift. 
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The Contractor shall be responsible for keeping spares levels up to a sufficient quantity and standard as to 
comply with the requirements of this contract and will charge the Employer accordingly.  All spares will be 
charged according to the Activity Schedule.  The Contractor shall arrange for the spares room. The Contractor 
shall keep the spares room in a neat and clean state and an updated spares list will always be available on-
site.  Spares will be neatly arranged and easily locatable via an appropriate index on the spares list.  Wherever 
practicable, a notice will be placed on the rack, next to the spare part, as to where the part is used in the 
installation.  
 
The Contractor shall be responsible for holding all tools and/or special equipment that might be required for the 
execution of the works, either on site or on their premises in order to comply with the Response Time 
requirements of this contract.  Any exclusion to the above should be clearly communicated in the returnable 
schedules when submitting the tender. 
 
The Contractor shall ensure that, unless a special arrangement is made with the Service Manager, all senior 
staff members and on-site support staff is always immediately reachable via cell phone. 
 
The Contractor shall ensure that all maintenance staff are issued with uniforms that will comply with a minimum 
requirement as agreed with the Service Manager from time to time.  Current airport requirements are safety 
shoes and a uniquely numbered reflective jacket (for easy identification via CCTV). 
 
Location of the works 
The Works are located at Kimberley Airport in Landside and Airside.  It is crucial for the Contractor to note that 
Kimberley Airport is a National Key Point and governed as such. 
 
 
PROCUREMENT 
 
Preferential procurement procedures 
Requirements 
The Contractor shall respect OEM warrantees to the Employer when procuring spare parts, products, or 3rd 
party services.  It will be the Contractor’s sole responsibility to ensure that OEM warranty requirements are 
always adhered to. 
 
Where Contractors use or quote on spare parts of a lower quality than recommended by the OEM, or parts not 
recommended by the OEM, this shall be clearly indicated to the Service Manager on the quotation. This also 
implies that the Contractor must build relationships with the various key OEM’s. 
 
The Contractor must adhere to all airport requirements regarding fire, health and safety when procuring 
replacement spares. 
 
No casual labour (i.e. “off the street” labour) may be employed by the Contractor unless pre-arranged with the 
Employer. Whenever this is required, the Contractor shall come to a suitable arrangement with the Employer 
regarding sourcing and screening of such individuals. 
 
MANAGEMENT 
 
Management of the works 
Particular / generic specifications 
All work shall conform to all relevant SANS standards, OHS ACT regulations and all other legislation that might 
be relevant to this Contract and the execution thereof. 
 
All work shall be carried out in accordance with prevailing industry norms and best practice and will always 
comply with OEM requirements. 
 
Planning and programming 
All maintenance work shall be scheduled, and a roster presented to the Service Manager at the end of the 
preceding month. Work shall be scheduled in a manner as not to interfere with any normal airport operations.   
 
Normal airport operational hours shall be from 04:00 to 22:30 for every day of the year.   
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As a minimum requirement, the Contractor shall roster scheduled preventative maintenance activities. 
 
Maintenance teams will attend to scheduled preventative maintenance, non-scheduled maintenance, and 
breakdown maintenance.  The Contractor must ensure that no scheduled maintenance work is carried over to 
the following week. 
 
All Preventative Maintenance shall be scheduled, at least, to the requirements of the annexures (The Contractor 
must ensure that sufficient allowances for all these items are made with his/her pricing in the Activity Schedule.) 
 
Methods and procedures 
The Contractor must accept and respect the fact that the Airport is continuously undergoing construction and 
improvement and that a variety of stakeholders are involved in the Employer’s business.  Therefore, within 
reason and with prior arrangement with the Contractor, the Employer might require the following from time to 
time: 

• Assisting with emergency repairs  

• Assisting with airport operations Re-scheduling of work to accommodate other contractors 

• Allowing access and providing assistance to OEM suppliers to correct defects on equipment and/or 
systems 

• Checking on other contractors in order to reduce risk to passenger loading bridges 

• Pointing out services to consultants or other contractors 

• Providing access to other contractors 

• Attending co-ordination and planning meetings 

• Removing rubble and/or equipment from site 

• Training of check-in of passenger loading bridges staff 

• Providing of system data and/or statistics to ACSA 

• Recommending improvements on maintenance procedures 

• Recommending improvements on operational procedures 

• Co-operating with ACSA Security relating to security issues 

• Safe / legal disposal of used and irreparable spares 
 
The ACSA Service Manager may instruct operational and works procedures to the Contractor as might be 
required from time to time.  The Contractor shall instruct his/her staff accordingly and implement measures to 
ensure that these procedures are strictly adhered to. 
 
Quality plans and control 
All work must be executed in accordance with prevailing industry norms and standards relating to quality.  In 
this regard, the Contractor will be expected to draft quality plans for the Service Manager from time to time.  
Emphasis must be on improving system reliability and on ensuring that rostered maintenance work is indeed 
performed as and when required. 
 
Environment 
The Contractor will keep noise and dust levels to a minimum.  At no time, shall his/her work result in nuisance, 
interference, or danger to the public or any other person working at the Airport. 
 
At no time, shall the Contractor: 

• allow any pollutive or toxic substance to be released into the air or storm water systems 

• interfere with, or put at risk, the functionality of any system or service 

• cause a fire or safety hazard 
 
Format of communications 
Work instructions, daily check sheets, monthly maintenance reports, inventory reports, breakdown reports, 
exception reports, etc. will all be in a format as agreed with the Service Manager. 
 
Key personnel 
A schedule of key personnel to this Contract (as per the Schedules) will be provided to the Service Manager at 
commencement of this Contract.  This will, as a minimum, include all persons from technician level to 
management level.  For the full duration of this Contract, none of these persons will be replaced by a person of 
lesser ability or qualification. All on-site staffs’ leave shall be reported and agreed with the Service Manager 
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Management meetings 
The Contractor will be expected to attend meetings relating to maintenance, operations, contract management 
and other issues that may arise from time to time.  As far as is practicable, the Contractor will make all required 
persons available for these meetings. The Contractor shall not submit claims for payment for staff attending 
any of these meetings. 
 
Electronic payments 
The Contractor should arrange with the Employer’s finance department for making all payments electronically. 
 
 
Daily records 
The Contractor shall keep accurate daily records of staff attendance, maintenance work, safety inspections and 
exception reports.  Records shall be available for scrutiny by the Service Manager at any time.  All records shall 
be in a format as agreed with the Service Manager. 
 
Monthly reports 
When invoicing, the Contractor shall ensure that all required reports for the corresponding month are attached 
to the monthly invoice.  This will include monthly reports on: 

1. Maintenance work (including % of scheduled maintenance work completed) 
2. Maintenance plan for the next month 
3. Asset register up to date including equipment data. 
4. Outstanding maintenance issues 

 
 
The Contractor shall keep copies of all reports and records for at least 3 years.  All reports shall be in a format 
as agreed with the Service Manager from time to time. 
 
Permits 
The Contractor shall be compensated for costs relating to the Employer’s required permits, however, not for 
labour/time spent in obtaining it.   
 
The Contractor must ensure that he/she is, always, familiar with the Employer’s safety and security 
requirements relating to permits so that no work is delayed as a result thereof.  This will include the permit 
application process. 
 
Note that the Contractor will have no claim against the Employer if a permit request is refused. 
 
The following table is provided for illustration purposes, not all permits listed may be required for this service: 
 
 

Permit Required by/for Department 

AVOP – Airside Vehicle Operator 

permit 

All drivers of vehicles on airside ACSA Safety 

Airside Vehicle Permit All vehicles that enter airside ACSA Safety 

Basement Parking permit All vehicles allowed to enter the 

delivery basement 

ACSA Parking 

Personal permit All persons employed on the airport ACSA Security 

Cell phone permit All persons taking cell phones to 

airside 

ACSA Security 

Lap top permit All persons taking lap top computers to 

airside 

ACSA Security 

Camera permit All persons taking cameras or camera 

equipment to airside 

ACSA Security 
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Hot Works Permit All welding and/metal cutting work ACSA Safety 

 
Proof of having attended the airside induction training course is required for all personal permit applications.  
Persons applying for an AVOP must provide proof of having attended an AVOP course.  Fees are levied for 
these courses.  Fees are further levied for all permit renewals and refresher courses - where applicable. 
 
Proof of compliance with the law 
The Service Manager may at any time request from the Contractor reasonable proof that the Contractor is in 
compliance with a law or regulation. 
 
Health and safety 
Health and safety requirements and procedures 
The Service Manager shall be entitled to fine the Contractor low service damages for each non-conformance 
to Health and Safety matters.  This shall not transfer any of the Contractor’s responsibilities in this regard to the 
Employer by any means. 
 
The Contractor shall be fully responsible for compliance to the Occupational Health and Safety Act for all 
persons, equipment and installations relating to this Contract.  The Contractor is expected to sign the 
undertaking in this regard as attached in the annexes. 
It shall be the Contractor’s responsibility to ensure that all relevant labour and safety legislation is adhered to 
in rostering staff. 
 
All persons on company premises shall obey all health and safety rules, procedures, and practices.  NO 
SMOKING signs and the prohibition of the carrying of smoking materials in designated areas shall always be 
obeyed.  A copy of the Safety Rules booklet is available on request from the ACSA Safety Department. 
All the applicable requirements of the Occupational Health and Safety Act (1993) and Regulations and any 
amendments thereto, shall be met.  Where the OHS Act prescribes certification of competency of persons 
performing certain tasks, proof of such certification shall be provided to the Service Manager. 
 
The Contractor’s Workmen’s Compensation fees must be up to date.  A copy of the Contractor’s WCA 
registration shall be produced on request. 
 
The following areas in the company are declared as “HOT WORKS PERMIT” areas: 
All airside areas 
 
All areas accessible to the public 
 
All enclosed areas 
 
The terminal building 
 
Any process in the above-mentioned areas involving open flames, sparks, or heat shall be authorised by the 
issue of a permit to work - obtainable from the ACSA Safety department.  Any work done under the protection 
of a permit to work shall be in strict compliance with every prescription regarding the permit. 
 
Safety equipment shall be used where applicable (e.g. safety, goggles, boots, harness, etc.)  The Contractor, 
at his/her own expense shall provide such equipment, for his/her employees.  The Contractor shall apply the 
necessary discipline and control to ensure compliance by his workers.  
 
All Contractors must ensure that his/her employees are familiar with the existing emergency procedures and 
must co-operate in any drills or exercises, which might be held.  Emergency / fire equipment and extinguishers 
shall not be obstructed at any time. 
 
No person shall perform an unsafe / unhygienic act or operation whilst on Company premises. 
 
No unsafe/dangerous equipment or tools may be brought onto or used on Company premises.  The Company 
reserves the right to inspect all equipment/tools at any time and to prevent/prohibit their use, without any penalty 
to the Company and without affecting the terms of the Contract in any way. 
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The Company reserves the right to act in any way to ensure the safety/security of any persons, equipment or 
goods on its premises and will not be liable for any costs or loss evoked by the action.  This includes the right 
to search all vehicles and persons entering, leaving or on the premises and to inspect any parcel, package, 
handbag, and pockets.  Persons who are not willing to permit such searches may not bring any such items or 
vehicles onto the premises. 
 
The Contractor shall maintain good housekeeping standards in the area where he is working for the duration of 
the contract.  
 
At no time, must the Contractor interfere with, or put at risk, the functionality of any Sprinklers and/or fire 
prevention system.  Care must also be taken to prevent fire hazards. 
 
The Contractor is required to issue all staff with standard uniforms.  This shall as a minimum include steel-
tipped safety shoes/boots, overalls (clearly marked with Contractor’s company logo) and numbered reflective 
jackets (also clearly marked with Contractor’s company logo, the team members unique personnel number in 
a font size to be instructed by the Service Manager).  All costs relating to uniforms shall be for the Contractor’s 
account. 
 
Cell phones and two-way radios 
Use of cell phones on airside is not permitted unless the user is in possession of an appropriate Airport permit 
for the device.  Cell phone permit issuing authority lies with the ACSA Security department. 
 
The Contractor will not be allowed to use two-way radios at the Airport unless these radios are of the type, 
model, and frequency range as approved by the ACSA IT department. 
 
Protection of the public 
The Contractor shall take special care in order not to harm or endanger the public in any way.  Work shall be 
sufficiently hoarded and guarded to safeguard children and the general public from injury relating to machinery, 
work or other. 
 
Barricades and lighting 
Where hoarding, barricades or lighting is required in the execution of the Works, the Contractor shall provide 
same at his/her own expense.  Hoarding, barricades, and lighting shall comply with industry accepted norms 
and standards and may not be used for purposes of advertising or any other purpose than safeguarding the 
Works. 
 
ANNEXES to C3 (Service information) 
 
 

Title Annex number 

Service Level Agreement Annex A 

Schedule of Equipment Annex B 

Maintenance Schedule as per ACSA procedure Annex C 

Generic Safety File Requirements Annex D 

Environmental Terms and Conditions Annex E 

Schedule of Tools and Special Equipment Annex F 

Resource proposal Annex G 
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ANNEX A 
 

SERVICE LEVEL AGREEMENT 
 

Operational hours 

Normal airport operational hours shall be as detailed below for the year but will be confirmed/amended by the 

Service Manager from time to time.  The Contractor must allow for sufficient after-hours work for scheduled 

work not to interfere with airport operations. 

 

Normal airport operational hours shall be 

Kimberley Airport: Mon-Fri 07:00 – 18:00; Sat 08:00 – 16:00; Sun 13:00 – 18:00 

 
Normal Working Hours shall be 07:00 – 17:00 
 
Minimum Staffing Schedule 
 

The Contractor shall continuously ensure that all staff is suitable, able and competent for the duties required of 

them. Staff must have mechanical/electrical experience. The Contractor shall continuously ensure that all staff 

is knowledgeable on all equipment relating to the Elevators.  

 

For all staff and senior personnel dedicated to this contract, the following must be submitted in detail: 

❑ Full Names 

❑ Proof of qualifications and work experience on maintaining similar equipment system. 

 

 

The Contractor must maintain the following minimum staff available when required and should price 
accordingly: 
 

Skill Frequency 

Supervisor Planned and Unplanned Maintenance 

General Worker Planned and Unplanned Maintenance 

General Worker Planned and Unplanned Maintenance 

General Worker Planned and Unplanned Maintenance 

General Worker Planned and Unplanned Maintenance 

 
The Contractor must have additional resources available to attend to lengthy breakdowns or breakdowns of a 
specialised nature. 
 
It shall be the Contractor’s responsibility to ensure that all relevant labour and safety legislation is adhered to 
in rostering staff. 
 
The Contractor shall schedule staff to complete the preventative maintenance schedule accordingly.  The 
Tenderer must ensure that sufficient allowance for all these items is made for in his/her pricing in the Activity 
Schedule. 
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Response Times 
 

Description Benchmark  

Availability 

Notwithstanding the closure time required for breakdowns requiring 
spare part(s) or a second level of response; 
➢ Lifts and stair lifts availability (per lift) shall be kept at or above 

95% overall per month.  

Response time 
All breakdowns shall be responded to within: 
➢ 8 hrs from the time the Contractor is notified of the breakdown - 

during normal working hours and after hours   

Closure Duration 

All breakdowns shall be resolved within: 
➢ 4 hours from the time the Contractor arrives on site – during normal 

working hours 
➢ 8 hours from the time the time Contractor arrives on site -after hours 

 

Elevator Occupied 

All elevator occupied calls shall be responded within: 
➢ 30 minutes from the time the Contractor is notified, and the 

passengers shall be released immediately. 
 

% of planned maintenance 
completed per month 

100% of all planned maintenance shall be completed per month 

Total breakdowns requiring 
a second level of response 
(the intervention of a Field 
Engineer or higher 
expertise) 

➢ All Elevators breakdowns requiring a second level of response shall 
be resolved within 24 hours (subject to the lead time of required 
spares) and shall be limited to a total of 3 occurrences per month. 

 
The way the call outs are dispatched to the contractor shall be discussed with the Service Manager at specific 
sites as call logging procedures may differ from each site. 
 
Human resources 
 
The following minimum standards shall apply to resourcing: 

1. For all call-outs:  Considering current airport access control infrastructure and security arrangements 

and considering the physical layout of the apron, the Contractor shall ensure a sufficient quantity and 

effective positioning of staff to meet or exceed the Service Level Agreement. 

2. The rostered maintenance staff compliment shall be sufficient to perform all required preventative 

maintenance for each month. 

3. During operational hours, the Contractor shall respond in accordance with the S.L.A to successfully 

attend to breakdowns. 

4. During operational hours, the Contractor shall  

5. have at least one senior person who will respond to the call outs who: 

a) Is suitably qualified and experienced to resolve breakdowns and system stoppages. 

b) Is suitably qualified and experienced to work on any electrical control panel. 

c) Is able to successfully interact with OEM personnel. 

d) Is of a level of seniority to successfully direct and manage Contractor staff and possible sub-

contractors during system breakdowns and can successfully interact with airport operational 

staff and airport management. 

 

Staff qualifications 
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It will always remain the Contractor’s responsibility to ensure that staff is suitably qualified and experienced for 

the duties expected of them.  Further all applicable legislative requirements must be adhered to in rostering 

staff. 

 

ACSA reserves the right to verify all personnel employed under this contract.  Furthermore, ACSA reserves the 

right to order that personnel that are not adequately qualified or suited for this contract are removed from the 

site. 

 

The Contractor must comply and respond to the following: 

 

*Compliance to benchmarks will be calculated on a weekly average except on repairs that will be calculated on 

a monthly average.  The total operational hours for the respective week/month shall be used as a guide.  The 

only exceptions will be stoppages due to mains electricity supply failures and/or where ACSA has refused 

system repairs and/or adequate access to the site. 

 

Detail on how calls will be dispatched will be discussed on site with the Service Manager as the call dispatch 

process varies from airport to airport. 

 

Finally, once the problem has been resolved the contractor will advise the Service Manager of the resolution. 

*Availability will be calculated on a monthly average.  This will include all stoppages, even if such stoppages 

are not under the Contractor’s control.  The only exceptions will be stoppages due to mains electricity supply 

failures and/or where ACSA has refused system repairs and/or adequate access to the site.  The total 

operational hours for the respective week/month shall be used as a measure for calculating availability.  All 

other benchmarks above will be calculated on a weekly average. Reports will be provided by the ACSA 

Computerised Maintenance Management System. 

 

Defect free liability period 

Defect free liability period – corrective or 

breakdown maintenance 

The defect free period will be no less than 90 days. 

Defect free liability period – project work The defect free period will be no less than 12 

months. 

 

Low service damages 

 

Low service damages are limited to a maximum of 25% of the fixed cost /month. 

 

Service level table 

Low service damage Description Amount 

Where a repair cannot be completed the same day 

due to the unavailability of a spare part. 

R 2 500.00 

(unless the unavailability of the spare part was 

agreed to by the Service Manager or his/her duly 

authorised representative) 

Leaving a breakdown unattended or incomplete for 

another day or shift 

 

Not meeting call response and closure time SLA. 

R 2 000.00 

(unless the delay in repair was agreed to by the 

Service Manager or his/her duly authorised 

representative or unless the required spares are 

not available to complete the work) 

Safety infringement (for example: leaving moving 

machinery exposed) 

R 5 000.00 per incident 

Availability not meeting requirements R 2 000.00 per month 
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           ANNEX B 
 

SCHEDULE OF EQUIPMENT 
 

PORTABLE FIRE FIGHTING EQUIPMENT 

No Stamp 
nr 

Location Type Weight  No Stamp 
nr 

Location Type Weight 

1 BS5045 Standby Pump CO2 5 kg  78 38037 R1 – Fire 
Tender 
(Right 
Rear 
Locker) 

DCP 9 kg 

2 NA Standby Pump DCP 9 kg  79 NA Spare 
(Store) 

DCP 9 kg 

3 NA        AVGAS 
Refuelling Point 
      (Trolley) 

DCP 9 kg  80 NA Spare 
(Store) 

DCP 9 kg 

4 NA Simulator DCP 9 kg  81 41793 Spare 
(Store) 

DCP 9 kg 

5 NA Simulator DCP 9 kg  82 41721 Spare 
(Store) 

DCP 9 kg 

6 L1308 Fire Station DCP 9 kg  83 41770 Spare 
(Store) 

DCP 9 kg 

7 L930 Fire Station DCP 9 kg  84 41801 Spare 
(Store) 

DCP 9 kg 

8 L1678 Fire Station DCP 9 kg  85 41202 Inside 
Gen 
Room 

DCP 9 kg 

9 L1603 Fire Station DCP 9 kg  86 NA Spare 
(Store) 

DCP 9 kg 

10 68171 Fire Station 
(Recreation Room) 

CO2 6.8 kg  87 NA Spare 
(Store) 

DCP 9 kg 

11 L1335 Fire Station (S/L 
Office) 

DCP 9 kg  88 NA Spare 
(Store) 

DCP 9 kg 

12 L42684 Fire Station (Front 
Door) 

DCP 9 kg  89 NA Spare 
(Store) 

DCP 9 kg 

13 NA Spare (Store) DCP 1.5 kg  90 NA Spare 
(Store) 

DCP 9 kg 

14 NA Venter Rail DCP 1.5 kg  91 NA Spare 
(Store) 

DCP 9 kg 

15 NA R1- Fire Tender 
(Left Front) 

DCP 1.5 kg  92 NA Spare 
(Store) 

DCP 4.5 kg 

16 NA R1- Fire Tender 
(Right Front) 

DCP 1.5 kg  93 NA Spare 
(Store) 

DCP 4.5 kg 

17  ATNS Outside 
Entrance 

CO2 5 kg  94 NA Public 
Parking 
(Car 
Rental 
building) 

DCP 4.5 kg 

18  ATNS 1ST Floor CO2 5 kg  95 NA Public 
Parking 

DCP 4.5 kg 

19   DCP 9 kg  96 NA Public 
Parking 

DCP 4.5 kg 

20   DCP 9 kg  97 NA Public 
Parking 

DCP 4.5 kg 
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21 NA R2 - Fire Tender 
(Left Front) 

DCP 1.5 kg  98 NA Public 
Parking 

DCP 4.5 kg 

22 NA R2 - Fire Tender 
(Right Front) 

DCP 1.5 kg  99 NA Public 
Parking 

DCP 4.5 kg 

23 36080 R2 - Fire Tender 
(Right Rear 
Locker) 

DCP 9 kg  100 NA Staff 
Parking 

DCP 4.5 kg 

24 L2009 R2 - Fire Tender 
(Right Rear 
Locker) 

DCP 9 kg  101 NA Staff 
Parking 

DCP 4.5 kg 

25 19695 R2 - Fire Tender 
(Right Rear 
Locker) 

CO2 5 kg  102 NA Spare 
(Store) 

DCP 4.5 kg 

26 19962 R2 - Fire Tender 
(Right Rear 
Locker) 

CO2 5 kg  103 NA Spare 
(Store) 

DCP 4.5 kg 

27 NA Spare (Store) DCP 1.5 kg  104 NA Spare 
(Store) 

DCP 4.5 kg 

28 NA Spare (Store) DCP 50 kg  105 NA Spare 
(Store) 

DCP 4.5 kg 

29 NA Spare (Store) DCP 50 kg  106   CO2 4.5 kg 

30 22116 Fire Station 
(Trolley Unit) 

DCP 25 kg  107   CO2 4.5 kg 

31 NA Apron Office DCP 2.5 kg  108   CO2 4.5 kg 

32 5000 Contract Security 
Control Room 

DCP 4.5 kg  109 4856 Inside 
LT 
Station 

CO2 9 kg 

33   DCP 9 kg  110 23293 Spare 
(Store) 

CO2 5 kg 

34 NA Apron (Trolley Unit) DCP 9 kg  111   CO2 6.8 kg 

35 18007 Aerocare Hanger 
(Right rear) 

CO2 6.8 kg  112   CO2 6.8 kg 

36 NA Aerocare Hanger 
(Right rear) 

DCP 9 kg  113 14715 R1 – Fire 
Tender 
(Right 
Rear 
Locker) 

CO2 6.8 kg 

37 NA Aerocare Hanger 
(Left rear) 

DCP 9 kg  114   CO2 6.8 kg 

38   DCP 9 kg  115 175 Spare 
(Store) 

DCP 1.5 kg 

39 20910 SAX Cargo CO2 5 kg  116 667 Spare 
(Store) 

DCP 1.5 kg 

40 L1151 Terminal Bidg- 
Conference Room 
(Restaurant) 

DCP 4.5 kg  117 339 Spare 
(Store) 

DCP 1.5 kg 

41 L361 Terminal Bidg- 
Conference Room 
(Restaurant) 

DCP 4.5 kg  118 155 Spare 
(Store) 

DCP 1.5 kg 

42 L960 Terminal Bidg- 
Toilets 
(Restaurant) 

DCP 4.5 kg  119 71 Spare 
(Store) 

DCP 1.5 kg 

43 L61 Terminal Bidg- 
Toilets(Restaurant) 

DCP 4.5 kg  120 830 Spare 
(Store) 

DCP 1.5 kg 

44 L225 Terminal Bidg- 
Arrival Carousel 

DCP 4.5 kg  121 356 Spare 
(Store) 

DCP 1.5 kg 

45 L693 Terminal Bidg- 
Arrival Carousel 

DCP 4.5 kg  122 611 Spare 
(Store) 

DCP 1.5 kg 
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46 NA Check-in Counter DCP 4.5 kg  123 NA Spare 
(Store) 

DCP 9 kg 

47 NA Entrance to ACSA 
security 
Checkpoint 

DCP 4.5 kg  124 NA Spare 
(Store) 

DCP 9 kg 

48 NA ACSA Security 
Office 

DCP 4.5 kg  125 A5AL Spare 
(Store) 

DCP 1.5 kg 

49 NA Terminal Building – 
Departure Hall 

DCP 4.5 kg  126 19280 Spare 
(Store) 

CO2 6.8 kg 

50 NA Passageway – 
Admin Office 

DCP 4.5 kg  127 NA Spare 
(Store) 

DCP 9 kg 

51 10508 R1 – Fire Tender 
(Right Rear 
Locker) 

CO2 6.8 kg  128   DCP 9 kg 

52 19990 Emergency Exit – 
Steps to restaurant 

CO2 6.8 kg  129 NA Spare 
(Store) 

DCP 9 kg 

53 NA Flammable Store 
 -Maintenance 

DCP 9 kg  130 195 Server 
room 

CO2 5 kg 

54 NA Spare (Store) DCP 4.5 kg  131 NA R3 – Fire 
Tender 
(Right 
Rear 
Locker) 

DCP 9 kg 

55 NA Outside Engen  
      Store 

DCP 4.5 kg  132 NA R3 – Fire 
Tender 
(Right 
Rear 
Locker) 

DCP 9 kg 

56   CO2 4.5 kg  133 4414 R3 – Fire 
Tender 
(Right 
Rear 
Locker) 

CO2 5 kg 

57   DCP 5 kg  134 8179 R3 – Fire 
Tender 
(Right 
Rear 
Locker) 

CO2 5 kg 

58 NA  DCP 4.5 kg  135 NA Quemic 
building 

DCP 9 kg 

59 NA Outside LT Station CO2 6.8 kg  136 NA Quemic 
building 

DCP 9 kg 

60 7236 Outside LT Station CO2 6.8 kg  137 L2766 
M 

Quemic 
building 

CO2 5 kg 

61 17512 Outside HT Station CO2 6.8 kg  138   CO2 5 kg 

62  Inside HT Station CO2 6.8 kg  139  Spare 
(store) 

CO2 5 kg 

63 NA Spare (store) DCP 4.5 kg  140  Spare 
(store) 

DCP 9 kg 

64 NA Spare (store) DCP 4.5 kg       

65 NA Spare (store) DCP 4.5 kg  Fire Hydrants 

66 NA Security kiosk 
(G4S) 

DCP 4.5 kg  No Location 

67 558 Spare (store) DCP 1.5 kg  1 Fire Station 

68 319  DCP 1.5 kg  2 Weather Station 

69 NA Spare (store) DCP 9 kg  3 Small Apron 

70 36310 Spare (store) DCP 9 kg  4 ACSA Hanger 

71 35305 Spare (store) DCP 9 kg  5 Behind Car Rentals 

72 36641 Spare (store) DCP 9 kg  6 Public Parking 
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73 36268 Spare (store) DCP 9 kg  7 Public Parking 

74 34482 Spare (store) DCP 9 kg  Horse Reels 

75 34832 Spare (store) DCP 9 kg  No Location 

76 34512 Spare (store) DCP 9 kg  1 Arrival Carousels 

77 34590 R1 – Fire Tender 
(Right Rear 
Locker) 

DCP 9 kg  2 Restaurant Kitchen 

3 Car Rental Building 

4 Quemic building 

Additional 4x4.5 kg DCP Positioned at SAPS Airwing  5 Quemic building 

 
 

BOOSTER PUMP STATION 
 

Item No Description Quantity Location 

1 Electrical Motor Set 
Pump Set 

0 Booster Pump House 

2 Jockey Pump 1 Booster Pump House 

3 Valves 8 Booster Pump House 

4 Diesel Pump Set 1 Booster Pump House 

5 Control System 1 Booster Pump House 

6 Electrical Motor Set 
Pump Set 

2 New Booster Pump House 

7 Control System 1 New Booster Pump House 

8 Valves 2 New Booster Pump House 

9 Jockey Pump 1 New Booster Pump House 
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             ANNEX C 
 

MAINTENANCE SCHEDULE AS PER ACSA PROCEDURE 
 

The Fire Fighting Systems consist of the following main asset group(s): 

• System – Gas Suppression (FGS) 

•  System - Fire Detection (FDS) 

• Fire Fighting - Hose Reel per Area (FHR) 

• Fire Fighting - Main Ring Hydrant (FRH) 

• Fire Fighting - Sprinkler System (FSS) 

Asset Group Activity Frequency 

System – Gas Suppression 

(FGS) 

Maintenance Yearly 

System – Fire Detection (FDS) Maintenance Monthly 

Fire Fighting – Hose Reel per 

Area (FHR) 

Maintenance Yearly 

Fire Fighting – Main Ring Hydrant 

(FRH) 

Maintenance Yearly 

Fire Fighting – Fire Extinguisher 

per Area (FXS) 

Maintenance Yearly 

 

I. Planned yearly maintenance activities: 
The services on pumps and drivers shall include the following but not limited:  

Diesel Engines:  
• Replacement of oil filter and fuel filter – check for leaks  

• Replacement of air filter - check induction system  

• Top up Injector lubricating oil  

• Drain and replace oil on diesel engine  

• Drain Water from fuel if necessary  

• Clean Fuel lift pump  

• Tighten nuts and fittings as necessary  

Electric Motors and Pumps:  
• Check for Bearing Noise and Vibration  

• Top up Bearings with Grease or Oil  

• Adjust or replace 1 Ring of Gland Packing if necessary  

• Inspect Shaft for excessive wear  
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Post Service:  
• Performance test on drivers, panels, and pumps (includes full functionality system check as per 

standard requirement)  

• Testing of all valves and ICV’S  

• ASIB Tags on Pump and Driver  

• Pump room wash down and house keeping  
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ANNEX D 

 
GENERIC SAFETY FILE REQUIREMENTS 

 
Make provision for the safety file – activities can only be carried out once the safety file is approved and a work 

permit is obtained from our local safety department at George Airport.- see list below. The list below is generic 

and only based on the specific scope of work will the applicable items become a requirement for compliance. 

• Mandatory form. 37(2) Agreement 

• Mandatory form. 37(2) Agreement of Sub Contractor 

•  CR 5(k) Appointment Letter for PC  

•  Valid letter of good standing 

• Notification of construction work or Construction Permit as applicable (Annexure 2) 

• Detailed Scope of Work  

•  Risk Assessments     

•  Fall Protection Plan & Rescue Plan (where applicable) 

• Confined Space Rescue plan  

•  Method Statement/s 

• OHS Specification specific to project 

• SHE policy  

•  Project specific Safety Plan 

• Airside Safety Plan (where applicable) 

• Updated Employee List of with ID/Passport Copies 

•  Medicals (where applicable) 

• First Aid box Register     

•  PPE study and issue register 

• Tools/Equipment/Plant/Scaffolding registers 

•  Waste management Plan      

• ACSA EMS 048 Environmental Specifications   

• Letters of appointment with competencies (where appointment are applicable depending on the task):  

1) OHS 16(1) CEO 

2) OHS 16(2) Assistant CEO 

3) CR 8.1 Construction work Manager 

4) CR 8.5 Construction H&S officer                                 

5) CR 8.7 Construction work Supervisor  

6) CR 8.8 Assistant Supervisor  

7) CR 9.1 Risk Assessor 

8) CR 13.1(a) Excavation Supervisor 

9) GAR 9 Incident Investigator           

10) GSR 9 First Aider                                                             

11) CR 24 & EMR 9 Electrical Tool Inspector    

12) CR 29(H) Fire Fighting Equipment Supervisor 
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13) CR 23 Construction Vehicles & Mobile Plant Operator 

14) GSR 13 Ladder Inspect      

15) Portable (Hand) Tool inspector 

16) CR 16.1 /SANS 085 Scaffolding Inspector  

17) CR 28 (a) Stacking and Storage Supervisor  

18) HCS Supervisor (HCS Regulations) 

19) OHS 19 SHE Committee Members               

20) OHS 17 Health & Safety Reprehensive 

 
Note the safety file requirements is an inherent OHS act requirement for each of the scope of work activities 
above - and should be priced as part of those
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          ANNEX E (Contractor to fill in) 
 
 

ACSA SERVICE & MAINTENANCE CONTRACTORS 

ENVIRONMENTAL TERMS AND CONDITIONS TO COMMENCE WORK - EMS 048 

 

The following Environmental Terms and Conditions shall be strictly adhered to by all contractors when 

conducting works for the Employer. The Employer shall audit Contractor activities, products, and services 

on an ad hoc basis to ensure compliance to these environmental conditions. Any pollution clean-up costs 

shall be borne by the Contractor.  

 

ISSUE REQUIREMENT 

Environmental 

Policy 
ACSA’s (the Employer’s) Environmental Policy shall be communicated, 
comprehended, and implemented by all appointed Contractor staff. 

Storm water, Soil 

and Groundwater 

Pollution 

• No solid or liquid material may be permitted to contaminate or potentially 

contaminate storm water, soil, or groundwater resources.  

• Any pollution that risks contamination of these resources must be cleaned-up 

immediately. Spills must be reported to the Employer immediately. Contractors 

shall supply their own suitable clean-up materials where required.   

• Washing, maintenance and refuelling of equipment shall only be allowed in 

designated service areas on the Employer property. It is the Contractor’s 

responsibility to determine the location of these areas. 

• No leaking equipment or vehicles shall be permitted on the airport.  

Air Pollution 

• Dust: Dust resulting from work activities that could cause a nuisance to 

employees or the public shall be kept to a minimum. 

• Odours and emissions: All practical measures shall be taken to reduce 

unpleasant odours and emissions generated from work related activities. 

• Fires: No open fires shall be permitted on site. 

Noise Pollution 

• All reasonable measures shall be taken to minimize noise generated on site due 

to work operations. 

• The Contractor shall comply with the applicable regulations regarding noise. 

Waste 

Management 

• Waste shall be separated as general or hazardous waste. 

• General and hazardous waste shall be disposed of appropriately at a permitted 

landfill site should recycling or re-use of waste is not feasible. 

• Under no circumstances shall solid or liquid waste be dumped, buried, or burnt. 

• Contractors shall maintain a tidy, litter free environment always in their work area. 

• Contractors must keep on file: 

1. The name of the contracting waste company 
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2. Waste disposal site used 

3. Monthly reports on quantities – separated into general, hazardous, and 

recycled 

4. Maintained file of all Waste Manifest Documents and Certificates of 

Safe Disposal 

5. Copy of waste permit for disposal site 

This information must be available during audits and inspections.  

Handling & 

Storage of 

Hazardous 

Chemical 

Substances (HCS) 

• All HCS shall be clearly labelled, stored, and handled in accordance with 

Materials Safety Data Sheets. 

• Materials Safety Data Sheets shall be stored with all HCS.  

• All spillages of HCS must be cleaned-up immediately and disposed of as 

hazardous waste. (HCS spillages must be reported to the Employer 

immediately). 

• All contractors shall be adequately informed with regards to the handling and 

storage of hazardous substances. 

• Contractors shall comply with all relevant national, regional, and local legislation 

regarding the transport, storage, use and disposal of hazardous substances. 

Water and Energy 

Consumption 

the Employer promotes the conservation of water and energy resources. The 

Contractor shall identify and manage those work activities that may result in water 

and energy wastage.  

Training & 

Awareness 

The conditions outlined in this permit shall be communicated to all contractors and 

their employees prior to commencing works at the airport. 

 

Low Service Damages 

 

Low service damages shall be imposed by the Employer on Contractors who are found to be infringing these 

requirements and/or legislation. The Contractor shall be advised in writing of the nature of the infringement 

and the amount of the low service damages to be imposed. The Contractor shall take the necessary steps 

(e.g. training/remediation) to prevent a recurrence of the infringement and shall advise the Employer 

accordingly. The Contractor is also advised that the imposition of low service damages does not replace any 

legal proceedings the Council, authorities, landowners and/or members of the public may institute against the 

Contractor.  

Low service damages shall be between R 200.00 and R 20,000.00, depending upon the severity of the 

infringement. The decision on how much low service damages to impose will be made by ACSA’s (the 

Employer) Airport Environmental Management Representative in consultation with the Airport Manager or 

his/her designate and will be final. In addition to the low service damages, the Contractor shall be required to 

make good any damage caused due to the infringement at his/her own expense. 

 

I, _______________________________________ (name & surname) of 

____________________________ 
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____________________________________________________________ (company) agree to the above 

conditions and acknowledge the Employer’s right to impose low service damages should I or any of my 

employees or sub-contractors fail to comply with these conditions. 

 

Signed: ______________________     on this date: _______________________ (dd/mm/yyyy) 

 

at: ___________________________________________ (airport name).  
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ANNEX F 
 

TOOLS AND SPECIAL EQUIPMENT 
 
The Contractor shall have all Tools and Special Equipment, necessary for the execution of the works, either 
on site or readily available at his/her premises.  The principle that applies to Tools and Special Equipment 
is that downtime must be kept to an absolute minimum.  Any exclusion to the above should be listed with 
the lead-time required to deliver same to site. 
 

Number Item description Lead time 

1   

2   

3   

4   

5   

6   

7   
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ANNEX G 

 
RESOURCE PROPOSAL 

 
The Contractor shall include a detailed resource proposal (including an organogram for on-site personnel) 
at the bidding stage.  This shall, as a minimum, include the quantity of staff (regarding level of skill and 
formal training of each) and how/where they will be deployed and utilised under this contract.  This must 
also include a proposed shift roster and deployment schedule. 
 


