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BILL SECTIONAL SUMMARY
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SECTION 2
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4 Floor covering
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8 Provisional Sums

Total Sub-total
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Sub-total
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ITEM NO DESCRIPTION UNIT QTY RATE AMOUNT

SECTION 1

BILL NO.01

PRELIMINARIES

BUILDING AGREEMENT AND PRELIMINARIES

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Principal Building Agreement (Edition 6.1 - March 2014) prepared by the 

Joint Building Contracts Committee shall be the applicable building agreement, 

amended as hereinafter described

The JBCC Principal Building Agreement contract data form an integral part of this 

agreement

The JBCC General Preliminaries (March 2014) published by the Joint Building 

Contracts Committee for use with the JBCC Principal Building Agreement (Edition 6.1 - 

March 2014) shall be deemed to be incorporated in these bills of quantities, amended 

as hereinafter described

The contractor is deemed to have referred to the above mentioned documents for the 

full intent and meaning of each clause

The clauses in the above mentioned documents are hereinafter referred to by clause 

number and heading only

Where any item is not relevant to this agreement such item is marked N/A signifying 

"not applicable"

Where standard clauses or alternatives are not entirely applicable to this agreement 

such amendments, modifications, corrections or supplements as will apply are given 

under each relevant clause heading and such amendments, modifications, corrections 

or supplements shall take precedence notwithstanding anything to the contrary 

contained in the above mentioned documents

PREAMBLES FOR TRADES

The General Preambles for Trades 2017 published by the Association of South African 

Quantity Surveyors shall be deemed to be incorporated in these bills of quantities and 

no claims arising from brevity of description of items fully described in the said General 

Preambles will be entertained

Supplementary preambles and/or specifications are incorporated in these bills of 

quantities to satisfy the requirements of this project. Such supplementary preambles 

and/or specifications shall take precedence over the provisions of the General 

Preambles

The contractor's prices for all items throughout these bills of quantities shall take 

account of and include where applicable for all of the obligations, requirements and 

specifications given in the General Preambles and in any supplementary preambles 

and/or specifications

STRUCTURE OF THIS PRELIMINARIES BILL

Section A	:A recital of the headings of the individual clauses in the aforementioned 

JBCC Principal Building Agreement

Section B	:A recital of the headings of the individual clauses in the aforementioned 

JBCC General Preliminaries

Section C	:Any special clauses to meet the particular circumstances of the project

PRICING OF PRELIMINARIES

Should the contractor select Option A in the contract data for the adjustment of 

preliminaries, the amounts entered against the relevant items in these preliminaries are 

to be divided into one or more of the three categories provided namely fixed (F), value 

related (V) and time related (T)



SECTION A: PRINCIPAL BUILDING AGREEMENT

Interpretation (A1-A7)

1 Clause 1.0 - Definitions and interpretation  Pricing of bills of quantities

2

The contractor is to allow opposite each item for all costs in connection therewith. All 

prices to include, unless otherwise stated, for all materials, fabrication, conveyance and 

delivery, unloading, storing, unpacking, hoisting, labour, setting, fitting and fixing in 

position, cutting and waste (except where to be measured in accordance with the 

standard system of measurement), patterns, models and templates, plant, temporary 

works, returning of packaging, duties, taxes (other than Value Added Tax), imposts, 

establishment charges, overheads, profit and all other obligations arising out of this 

agreement. Value Added Tax (VAT) is to be separately stated on the summary page of 

these bills of quantities  Items left unpriced will be deemed to be covered in prices 

against other items throughout these bills of quantities and no claim for any extras 

arising out of the contractor's omission to price any item will be entertained

3

Prices for all construction equipment, temporary works, services and other items shall 

include for the supply, maintenance, operating cost and subsequent removal and 

making good as necessary

4

Abbreviated descriptions  The items in these bills of quantities utilise abbreviated 

descriptions. It is the intention that the abbreviated descriptions be fully described when 

read with the applicable measuring system and the relevant preambles and/or 

specifications. However, should the full intent and meaning of any description not be 

clear, the contractor shall, before submission of his tender, call for a written directive 

from the Principal Agent, failing which it shall be assumed that the contractor has 

allowed in his pricing for materials and workmanship in terms of international best 

practice

Legal status of contractor  If the contractor constitutes a joint venture, consortium or 

other unincorporated grouping of two or more persons then:  1.	These persons are 

deemed to be jointly and severally liable to the employer for the performance of this 

agreement  2.	These persons shall notify the employer of their leader who has 

assigned authority to bind the contractor and each of these persons  3.	The contractor 

shall not alter its composition or legal status without the prior written consent of the 

employer

F:........................ V:.........................T:......................... Item 1                           

5 Clause 2.0 - Law, regulations and notices

F:........................ V:.........................T:......................... Item 1                           

6 Clause 3.0 - Offer and acceptance

F:........................ V:.........................T:......................... Item 1                           

7 Clause 4.0 - Cession and assignment

F:........................ V:.........................T:......................... Item 1                           

8 Clause 5.0 - Documents

F:........................ V:.........................T:......................... Item 1                           

9 Clause 6.0 - Employer's agents

F:........................ V:.........................T:......................... Item 1                           

10 Clause 7.0 - Design responsibility

F:........................ V:.........................T:......................... Item 1                           

Insurances and securities (A8-A11)

11 Clause 8.0 - Works risk

F:........................ V:.........................T:......................... Item 1                           

12 Clause 9.0 - Indemnities

F:........................ V:.........................T:......................... Item 1                           

13 Clause 10.0 - Insurances

F:........................ V:.........................T:......................... Item 1                           

14 Clause 11.0 - Securities

Guarantee for payment



The Employer shall not provide to the contractor with a guarantee for payment  By 

virtue of the contractor submitting a tender offer, he is deemed to have waived his lien 

or right of continuing possession of the works [11.10]

Sub-clause 11.10 has been amended to read as follows:  "The contractor shall waive 

his lien or right of continuing possession of the works."

Clause 11.0 has been amended to include the following new sub-clauses:Sub-clause 

11.11 The guarantee provided by the contractor's Guarantor shall have an expiry date 

(if stated) no less than 3 months after the practical completion date and shall be 

extended accordingly should the practical completion date be extended. The cost for 

same shall be included on the contractorb s tender price as no claims for additional 

cost shall be entertained

Sub-clause 11.12  The contractor is required to provide the Employer with a variable 

construction guarantee with twenty-one (21) calendar days of acceptance of the 

contractorsb  tender

Sub-clause 11.13  Extension of waiver of lien  The contractor shall ensure that a waiver 

of lien is included in all subcontracts and that the works executed on the site are kept 

free of all liens and other encumbrances at all times

F:........................ V:.........................T:......................... Item 1                           

Execution (A12 - A17)

15 Clause 12.0 - Obligations of the parties

Sub-clause 12.2.6 has been amended to include the following:  The programme for the 

works must be prepared and issued in Microsoft Project Programming Software  The 

contractor shall include a float of 15 working days within the contract period for project 

delays such as, but not limited to adverse weather conditions, etc., in the programme. 

Such provisions shall initially be included at the end of the contract period or 

proportionally allocate at the end of each section for contracts with sectional 

completion, and shall be monitored by the contractor and agreed with the Principal 

Agent as and when such delays takes place and shall be recorded in the programme 

based on actual stoppages when incurred. Revision of the date for Practical 

Completion shall only be considered once the 15 working days has been fully utilised

Sub-clause 12.2.10 has been amended to include the following:  The contractor shall 

be required to maintain, in addition to the approved programme, a comprehensive 

fortnightly bar-chart programme expanded to reflect anticipated daily activities for the 

ensuing fourteen (14) days

Sub-clause 12.2.18 has been amended to include the following:  Office accommodation  

The contractor shall provide, maintain and remove on practical completion air 

conditioned office accommodation with suitable tables and chairs for meetings to be 

held on the site. Such offices shall be kept clean and fit for use at all times [12.2.18]  

The contractorb s site camp shall be equipped with Wi-Fi internet connection which 

shall be utilised by the contractorb s staff, the client and members of professional 

team

Notice board  The contractor shall erect in a position approved by the principal agent, 

maintain and remove on practical completion a notice board recommended by the 

South African Institute of Architects and as approved by the Principal Agent listing the 

names and logos of the Employer, the contractor and the professional consultants. No 

subcontractor or supplier notice boards may be erected unless permission is granted 

by the principal agent for such notice boards to be erected [12.2.18]

F:........................ V:.........................T:......................... Item 1                           

16 Clause 13.0 - Setting out

F:........................ V:.........................T:......................... Item 1                           

17 Clause 14.0 - Nominated subcontractors

F:........................ V:.........................T:......................... Item 1                           

18 Clause 15.0 - Selected subcontractors

F:........................ V:.........................T:......................... Item 1                           



19
Clause 16.0 - Direct contractors  Attendance on direct contractors  In respect of direct 

contractors the contractor shall:

1. 	Designate an area for the direct contractor to establish a temporary office and 

workshop and storage of equipment and materials

2.	Allow the use of personnel welfare facilities, where provided

3.	Provide water, lighting and single phase electric power to a position within 50m of 

the place where the direct contract work is to be carried out, other than fuel or power 

for commissioning of any installation

4.	Permit the direct contractor to use erected scaffolding, hoisting facilities, etc 

provided by the contractor, in common with others having the like right, while it remains 

erected on the site [16.1]

F:........................ V:.........................T:......................... Item 1                           

20 Clause 17.0 - Contract instructions

F:........................ V:.........................T:......................... Item 1                           

Completion (A18 - A24)

21 Clause 18.0 - Interim completion

F:........................ V:.........................T:......................... Item 1                           

22 Clause 19.0 - Practical completion

Practical CompletionIn respect of practical completion:1.	The following certificates of 

compliance, as applicable shall be required (excluding others that may be required by 

the local/national authority, etc.) from the contractor to achieve practical completion1.1 

	Certificates from the contractor that all aspects of the Construction Regulations of 

2014 have been complied with1.2	Certificates from the contractor that the National 

Building Regulations have been complied with1.3	Certificates of compliance with 

respect to plumbing and drainage installations1.4	Certificates of compliance with 

respect to electrical and electronic installations1.5	Certificates of compliance with 

respect to all glazing1.6	Certificates of compliance with respect to structural and civil 

engineering1.7	Certificates of compliance with respect to roof 

installation1.8	Certificates of compliance with respect to mechanical 

installation1.9	Certificate of compliance and fire clearance certificate from the 

contractor and fire chief respectively1.10	Any other compliance documentation 

deemed necessary as instructed by the Principal Agent1.11	Three complete sets of 

approved maintenance and operating manuals together with all workmanship and 

material warranties and guarantees (to be compiled and issued to the Principal Agent 

prior to achievement of practical completion for approval) and three complete copies of 

documents in electronic format2.	In order to achieve practical completion of the works 

and without deviating from the generality of the term practical completion, the 

contractor shall, as a minimum comply with the following basic criteria, as applicable. 

These criteria should not be regarded as comprehensive but as an expansion of the 

term practical completion 	2.1	Electrical installation is to be completed and fully 

commissioned permanent power and lighting inclusive of all telephone and data 

installations	2.2	Plumbing installation it to be complete, commissioned permanent 

water supply and drainage tested. Pipe work to be pressured tested	2.3	HVAC 

system installation shall be complete and fully commissioned (except for final 

adjustments and cooling performance recoding / temperature logging), commissioning 

reports submitted to the consulting engineer for review and major commissioning 

defects resolved	2.4	All field controllers, network controllers and network fully 

commissioned operator terminal installed, graphics loaded and all monitoring points 

Clause 19.0 has been amended to include the following new sub-clauses:  Sub-clause 

19.2.3  The contractor shall within five (5) calender days of receipt of the list for 

practical completion issue a program indicating dates for completion for all listed items

Sub-clause 19.2.4  In the event that such inspection does not result in the work being 

accepted as Practically complete then the costs of such inspection and subsequent 

inspections shall be for the account of the contractor, at a rate of Ten Thousand Rand 

(R10 000.00) per man hour or part thereof, calculated by multiplying the total of the 

number of Employerb s agents and Employerb s staff present at each abortive 

practical completion inspection meeting, i.e. Where practical completion is not 

achieved, by the time taken for such an inspection until practical completion is 

achieved. In this regard, the Employer reserves the right to recover such costs in 

addition to any other remedies it may have in accordance with Clause 27

F:........................ V:.........................T:......................... Item 1                           

23 Clause 20.0 - Completion in sections

24 F:........................ V:.........................T:......................... N/A -                       

25 Clause 21.0 - Defects liability period and final completion



26

Clause 21.0 has been amended to include the following new sub-clauses:  Sub-clause 

21.13  In the event that the certificate of Final Completion is not issued due to the 

contractorb s work not being sufficiently complete then the costs of such inspection 

and subsequent inspections shall be for the account of the contractor, at a rate of Ten 

Thousand Rand (R10 000.00) per man hour or part thereof, calculated by multiplying 

the total of the number of Employerb s agents and Employerb s staff present at each 

abortive final completion inspection meeting, i.e. Where final completion is not 

achieved in terms of 21.6, by the time taken for such an inspection until final 

completion is achieved. In this regard, the Employer reserves the right to recover such 

costs in accordance with Clause 27

27

Sub-clause 21.14  Notwithstanding [21.2], where the contractor fails to rectify/attend to 

outstanding works or defects on the list for completion, list for final completion or latent 

defects that appear before the issue of certificate of final completion and where the 

contractor remains in default, the Employer may engage others to carry out said 

outstanding works or defects and recover expense and/or loss incurred [27]

F:........................ V:.........................T:......................... Item 1                           

28 Clause 22.0 - Latent defects liability period

F:........................ V:.........................T:......................... Item 1                           

29

Clause 23.0 - Revision of the date for practical completion  Sub-clause 23.1 has been 

amended to include the following new sub-clause:  Sub-clause 23.1.7  Delayed 

possession of site [12.1.5]

Sub-clause 23.2 has been amended to omit the following sub-clause:  Sub-clause 

23.2.1 Delayed possession of the site [12.1.5]

Clause 23.0 has been amended to include the following new sub-clauses:  Sub-clause 

23.9  Notwithstanding, sub-clause(s) 23.1 to 23.8 a revision to the practical completion 

date will only be considered for work on the critical path of the contractual programme 

or the revised contractual programme, as applicable  Any revised programme, in order 

to be considered as a contractual programme, must be approved by the Principal 

Agent in writing, prior to it becoming effective

F:........................ V:.........................T:......................... Item 1                           

30 Clause 24.0 - Penalty for late or non-completion

F:........................ V:.........................T:......................... Item 1                           

Payment (A25 - A27)

31 Clause 25.0 - Payment

32

Sub-clause 25.1 has been amended to include the following:  The contractor shall 

submit the following information on a monthly basis to the Principal Agent and Quantity 

Surveyor in order to assist with the processing of the payment certificate and the 

preparation of the empowerment report:  B7	A detailed breakdown of the work done. 

(The work breakdown must be referenced strictly in accordance with the Tender 

Document or the detailed Priced Bills of Quantities, as applicable.)  B7	A detailed 

breakdown of all variation order costs claimed (With specific reference to work done by 

the Principal Building Contractor) in the certificate concerned, together with copies of 

the relevant contract instructions  B7	A detailed breakdown of the work done by each 

sub-contractor. (The work breakdown must be referenced strictly in accordance with 

the Tender Document or the detailed Priced Bills of Quantities, as applicable.)  B7	A 

detailed breakdown of all variation order costs claimed in the certificate concerned for 

sub-contract work, together with copies of the relevant contract instructions  B7	A 

written declaration authenticated by the contracts manager confirming, that the 

payment claims for work done by sub-contractors has been audited and amended by 

the contractorb s quantity surveyor, prior to it being forwarded to the Principal Agent 

and Quantity Surveyor for evaluation  B7	If applicable, a combined empowerment 

report which shall include reports on contractor and sub-contractor compliance, in 

accordance with the format required by the empowerment manager. In this regard, the 

combined, contractor and sub-contractor empowerment report must contain an affidavit 

certifying that all information contained the report as being true and correct and must 

be authenticated by the contractor and a commissioner of oaths. The combined reports 

must also state that the contractor has checked and verified that all information 

submitted by sub-contractors is true and correct  B7	Tax invoice: the contractor shall 

attach a tax invoice as prescribed in the Value Added Tax Legislation to each payment 

certificate when presenting the certificate to the employer for payment. Such tax 

invoices shall correctly reflect the prescribed information and the amounts shall match 

precisely the amounts included in the payment certificate. Should the contractor fail to 

comply with these requirements, the date of presentation of the certificate shall be 

deemed to be delayed at the contractorb s default until such time as the requirements 

33

Sub-clause 25.4 has been amended to include the following:  Where the Employer 

agrees to pay for materials on/off site, the contractor shall be required to provide the 

Principal Agent with the necessary forms for cession of ownership for such materials, 

with the necessary delivery notes and invoices (where applicable)



Sub-clause 25.10 has been amended as follows:  Replace the words b fourteen (14) 

calendar daysb  with b forty (40) calendar daysb 

F:........................ V:.........................T:......................... Item 1                           

34 Clause 26.0 - Adjustment of the contract value and final account

35

Sub-clause 26.1 has been amended to include the following:  Contract Instructions  

Instructions given by the Employer's agents in relation to the contract works, shall, 

irrespective of the format or wording of such instructions, not indicate that the work 

involved represents an extra or variation and shall not be deemed to be acceptance of 

any prices or quotations contained in any correspondence  It is recorded that only the 

quantity surveyor where appointed by the employer for quantity surveying services is 

empowered, to rule whether any instructions issued constitutes an extra or not and, to 

resolve cost aspects of any matter pertaining to this contract

F:........................ V:.........................T:......................... Item 1                           

36 Clause 27.0 - Recovery of expense and/or loss

F:........................ V:.........................T:......................... Item 1                           

Suspension and termination (A28 - A29)

37 Clause 28.0 - Suspension by the contractor

F:........................ V:.........................T:......................... Item 1                           

38 Clause 29.0 - Termination

F:........................ V:.........................T:......................... Item 1                           

Dispute resolution (A30)

39 Clause 30.0 - Dispute resolution

F:........................ V:.........................T:......................... Item 1                           

40

Agreement  The required information of the parties and the amount of the contract sum 

shall be inserted in the agreement for signature of the agreement by the parties

F:........................ V:.........................T:......................... Item 1                           

41 Contract data

Tenderer's selections

Before submission of his Tender the contractor is to complete the Tenderer's selections 

in the contract data

F:........................ V:.........................T:......................... Item 1                           

SECTION B:  GENERAL PRELIMINARIES

Definitions and interpretation (B1)

42 Clause 1.1 - Definitions

F:........................ V:.........................T:......................... Item 1                           

43 Clause 1.2 - Interpretation

F:........................ V:.........................T:......................... Item 1                           

Documents (B2)

44 Clause 2.1 - Checking of documents

Sub-clause 2.1 refers b  the following is to be added after the words b written 

directiveb :  The items in these Bills of Quantities are to be read and priced in 

conjunction with, and the descriptions regarded as amplified by the General Preambles 

for Trades 2017 as recommended and published by the Association of South African 

Quantity Surveyors, 2017 edition, and no claim arising from brevity of description of 

items fully described in the said General Preambles for Trades 2017 and 

Supplementary documentation will be entertained. Notwithstanding the issue of the 

tender drawings, it will remain the responsibility of the Tenderer to study all available 

drawings at the offices of the Principal Agent during normal working hours in order to 

acquaint himself with all the cost implications of the design, programming, phasing, etc



F:........................ V:.........................T:......................... Item 1                           

45 Clause 2.2 - Provisional bills of quantities

F:........................ V:.........................T:......................... Item 1                           

46 Clause 2.3 - Availability of construction information

F:........................ V:.........................T:......................... Item 1                           

47 Clause 2.4 - Ordering of materials and goods

F:........................ V:.........................T:......................... Item 1                           

Previous work and adjoining properties (B3)

48 Clause 3.1 - Previous work - dimensional accuracy

F:........................ V:.........................T:......................... Item 1                           

49 Clause 3.2 - Previous work - defects

F:........................ V:.........................T:......................... Item 1                           

50 Clause 3.3 - Inspection of adjoining properties

F:........................ V:.........................T:......................... Item 1                           

The site (B4)

51 Clause 4.1 - Handover of site in stages Item 1                           

F:........................ V:.........................T:......................... Item 1                           

52 Clause 4.2 - Enclosure of the works

F:........................ V:.........................T:......................... Item 1                           

53 Clause 4.3 - Geotechnical and other investigations

F:........................ V:.........................T:......................... Item 1                           

54 Clause 4.4 - Encroachments

F:........................ V:.........................T:......................... Item 1                           

55 Clause 4.5 - Existing premises occupied

F:........................ V:.........................T:......................... Item 1                           

56

Clause 4.6 - Services - known  The contractor shall consult the Principal Agent before 

disconnecting any services. The contractor shall take special care not to damage any 

existing services that could have been foreseen or what have been shown to him by the 

Principal Agent. Damage to this services shall be for the contractorb s account

F:........................ V:.........................T:......................... Item 1                           

Management of contract (B5)

57 Clause 5.1 - Management of the works

F:........................ V:.........................T:......................... Item 1                           

58 Clause 5.2 - Progress meetings

F:........................ V:.........................T:......................... Item 1                           

59 Clause 5.3 - Technical meetings

F:........................ V:.........................T:......................... Item 1                           

60

Clause 5 has been amended to include the following new sub-clause:  Sub-clause 5.4 - 

Daily records  The contractor shall keep daily records of people and equipment 

employed as well as a site diary in respect of work performed on the site  At the end of 

each week the contractor shall provide the Principal Agent with a written record, in 

schedule form, reflecting the number and description of tradesmen and labourers 

employed by him and all sub-contractors on the works each day  At the end of each 

week the contractor shall provide the Principal Agent with a written record, in schedule 

form, reflecting the number, type and capacity of all plant, excluding hand tools, 

currently used on the works

F:........................ V:.........................T:......................... Item 1                           



Samples, shop drawings and manufacturer's instructions (B6)

61

Clause 6.1 - Samples of materials  All material samples and colour samples must be 

submitted to the Principal Agent for selections and approval of the colour, shape and 

finish including mechanical, electrical and plumbing equipment that will be visible. The 

samples shall be provided in A4 size unless otherwise agreed. General samples shall 

be provided for Principal Agent/Employer to choose from each type of finish  The 

Principal Agent/Employer may reject all or part of the submitted samples and request 

for additional selections if the first submission are not acceptable 	 All samples must 

be kept in a sample room to be provided by the contractor for reference  Sample 

Board:  The contractor shall provide a board(s) of approved samples and make 

available one set at the site (sample room) and one for the Employer

F:........................ V:.........................T:......................... Item 1                           

62

Clause 6.2 - Workmanship samples  Sub-clause 6.2 has been amended to include the 

following:  The contractor shall provide a mock-up of all finished surfaces prior to 

commencement of the relevant work. The contractor shall only be permitted to 

commence with the relevant scope of work, on approval of the mock-up by the Principal 

Agent or its designated representative

F:........................ V:.........................T:......................... Item 1                           

63 Clause 6.3 - Shop drawings

64

Sub-clause 6.3 refers b  the following is to be added after the words 'and/or approval'  

Shop drawings shall be submitted to the principal agents for approval at least ten (10) 

working days weeks prior to the date on which such approval is required in order to 

comply with the programme  All submissions shall be prepared in accordance with the 

contract drawings and specifications and/or any Principal Agents instructions and any 

deviation shall be specifically highlighted in writing, with a detailed explanation of the 

reason for such deviation, together with any cost and/or time implications. Delays in 

approval of shop drawings due to non compliance with drawings, specifications and/or 

Principal Agentb s instruction shall not constitute grounds for any claims for delay, 

extension of time and the like  The contractor shall be responsible for ensuring that all 

dimensions affecting shop drawings conform to the dimensions of built work  Should 

the contractor, sub-contractor, supplier or manufacturer be of the opinion that 

corrections to shop drawings made by the Principal Agent, constitute a change to the 

scope of work, then he shall immediately advise the Principal Agent in writing of this, 

together with the cost and/or programme implications thereof, in order to obtain the 

Principal Agent's directive

65
Sub-clause 6.3.1 has been amended as follows:  Replace the words b two (2) 

copiesb  with b four (4) copiesb  under bullet point number 6

F:........................ V:.........................T:......................... Item 1                           

66 Clause 6.4 - Compliance with manufacturer's instructions

F:........................ V:.........................T:......................... Item 1                           

Deposits and fees (B7)

67 Clause 7.1 - Deposits and fees

F:........................ V:.........................T:......................... Item 1                           

Temporary services (B8)

68 Clause 8.1 - Water

F:........................ V:.........................T:......................... Item 1                           

69 Clause 8.2 - Electricity

F:........................ V:.........................T:......................... Item 1                           

70 Clause 8.3 - Ablution and welfare facilities

F:........................ V:.........................T:......................... Item 1                           

71 Clause 8.4 - Communication facilities

F:........................ V:.........................T:......................... Item 1                           

Prime cost amounts (B9)

72 Clause 9.1 - Responsibility for prime cost amounts

F:........................ V:.........................T:......................... Item 1                           



Attendance on subcontractors (B10)

73 Clause 10.1 - General attendance

F:........................ V:.........................T:......................... Item 1                           

74

Clause 10.2 - Special attendance  Sub-clause 10.2 has been amended to include the 

following:  The Tenderer shall examine all drawings and information pertaining to the 

works as a whole and shall provide all necessary special attendance resources 

required for the due and proper execution and completion of all sub-contract works

F:........................ V:.........................T:......................... Item 1                           

General (B11)

75 Clause 11.1 - Protection of the works

F:........................ V:.........................T:......................... Item 1                           

76
Clause 11.2 - Protection/isolation of existing works and works occupied in sections

F:........................ V:.........................T:......................... Item 1                           

77 Clause 11.3 - Security of the works

F:........................ V:.........................T:......................... Item 1                           

78 Clause 11.4 - Notice before covering work

F:........................ V:.........................T:......................... Item 1                           

79 Clause 11.5 - Disturbance

F:........................ V:.........................T:......................... Item 1                           

80 Clause 11.6 - Environmental disturbance

F:........................ V:.........................T:......................... Item 1                           

81

Clause 11.7 - Works cleaning and clearing  Disposal of Waste Material, etc.  The 

contractor shall provide appropriate equipment (such as chutes, if required), etc., for 

the rapid removal of waste material, etc., at points as agreed with the Principal Agent in 

writing. In addition, the contractor is to provide for adequate waste skips for the 

disposal of such material to be located in positions as advised by the Principal Agent in 

writing  The contractor shall ensure that there is a maximum of a twenty four (24) hour 

turn-around time for the removal of all full waste skips from site. The contractor further 

acknowledges that the Employer reserves the right to appoint others to remove waste 

material and waste skips from site, should the contractor fail to meet the twenty four 

(24) hour turn-around time and that such costs shall be deducted from amounts due to 

the contractor

F:........................ V:.........................T:......................... Item 1                           

82 Clause 11.8 - Vermin

F:........................ V:.........................T:......................... Item 1                           

83 Clause 11.9 - Overhand work

F:........................ V:.........................T:......................... Item 1                           

84 Clause 11.10 - Tenant installations

F:........................ V:.........................T:......................... Item 1                           

85 Clause 11.11 - Advertising

F:........................ V:.........................T:......................... Item 1                           



SECTION  C: SPECIFIC PRELIMINARIES

86

Health and Safety  Without limiting the generality of the provisions of clause 2.0, the 

contractor's attention is drawn to the provisions of the Construction Regulations issued 

in terms of the Occupational Health and Safety Act, 1993 as amended. It is specifically 

stated that the employer shall prepare a documented health and safety specification for 

the works (annexed to these bills of quantities) and that the Employer shall ensure that 

the contractor has made provision for the cost of health and safety measures during the 

execution of the works. The contractor shall price opposite this item for compliance with 

the act and the regulations and the provisions of the aforementioned health and safety 

specification [2.1]  The contractor shall:  1.	Comply with the health and safety 

specification for the works  2.	Prepare and agree with the health and safety consultant 

the health and  safety plan for the works  3.	Cooperate with the health and safety 

consultant in all respects  4.	Manage the compliance of all subcontractors with the 

regulations and with the health and safety plan and specification  5.	Conform to the 

conditions contained in the Employer's health and safety specification  6.	The 

contractor shall price section D of the preliminaries and allow opposite each item for all 

costs associated in connection with the health and safety specification  

F:........................ V:.........................T:.........................

Item 1                           

87

As Built Drawings  The contractor shall accurately record the details of the electrical, 

mechanical, security, fire installation, water reticulation details, construction breaks, 

etc., on drawings and issue same to the Principal Agent and the relevant agent for 

record purposes  F:........................ V:.........................T:.........................
Item 1                           

88

Personal Protective EquipmentThe contractor shall provide and keep on site an 

adequate supply of clean safety helmets and reflective vests for the use of all 

professional personnel and all authorised visitors             F:........................ 

V:.........................T:......................... Item 1                           

89

Site Access for and Management of Direct Contracts  The contractor shall allow direct 

contractors appointed by the Employer to access the site to execute work which does 

not form part of the Principal Building Agreement, concurrently with that of its (the 

principal building contractor), work. In this regard, the contractor shall provide any 

necessary assistance (e.g. ensuring placement of material orders, monitoring the 

manufacturing process, monitoring of raw materials availability, programming of works, 

etc.), to the principal agent in respect of management of any direct contracts.  In this 

regard, is shall be deemed that all allowances have been made in the contract amount 

to ensure compliance with this clause  F:........................ 

V:.........................T:.........................

Item 1                           

90

Precontract Engagement  Contractors shall be engaged prior to issuance of site 

possession to facilitate all necessary precontract work which shall include the 

construction work permit application, procurement of specialist sub-contractors, 

finalisation of contract and any design coordination between the contractor and the 

professional team. Contractors will be required to make the necessary allowances for 

such work during this period as no claims for additional preliminaries will be 

entertained  F:........................ V:.........................T:.........................
Item 1                           

91

Community Liaison Officer (CLO)  Allow a value of R22 500,00 (R 7 500.00 per month) 

for a salary of a CLO covering among others, cell phone and laptop allowance .
Item 1                           22 500,00R     22 500,00R                       

Contract Provisions

92
Tender Data Schedule  F:........................ V:.........................T:.........................

Item 1                           

93

General Conditions of Contract           F:........................ 

V:.........................T:........................., Contractor to allow for cleaning of site on BO and 

cleaning of dust on machinery, and other items that were moved to other location on 

site. Contracot to also allow 5 days , for moving of equipment and to place on site and 

returning equipment to original place when renovations are complete.
Item 1                           

94
Special Conditions of Contract  F:........................ V:.........................T:.........................

Item 1                           

95 Contract Data  F:........................ V:.........................T:......................... Item 1                           

SUMMARY OF CATEGORIES

Category : Fixed   R........................................  Category : Value   

R........................................  Category : Time    R........................................ Item 1                           

Sub Total Carried to Building Works  Summary



ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT

SECTION 2

BILL NO. 01

ALTERATIONS

NOTE: Tenderers are advised to study the Model Preambles for Trades before pricing

this Bill

Before submitting his tender the tenderer shall visit the site and satisfy himself as to the

nature and extent of the work to be done and the value of the materials salvageable from

the alterations, No claim for any variations of the contract sum in respect of the nature

and extent of the work or of inferior or damaged materials will be entertained.

General

The contractor shall carry out the whole of the works with as little mess and noise as

possible and with a minimum of disturbance to tenants in the building and to adjoining

premises and their tenants, He shall provide proper protection and provide, erect and

remove when directed, any temporary tarpaulins that may be necessary during the

progress of the works, all to the satisfaction of the principal agent

The Contractor will be held solely responsible for any damage to persons and property,

for the safety of the new and existing structure throughout the whole of the contract and

must make good, at his own expense, any damage that may occur

All demolitions and works on site must be carried out carefully and in the safest possible

manner and the Contractor is to make a thorough examination and take all necessary

precautions before proceeding with the work, The utmost care is to be observed to avoid

any structural or other damage in the remaining portions of the existing building

Special care is to be exercised not to interfere with any electrical installation, and notice

is to be given to the Representative/Agent when any disconnections, removal of wire,

etc,, are necessary and the Contractor is to afford every facility to the workmen carrying

out his work

Doors, fanlights, windows, fittings, frames, linings, etc which are to remain the property

of the employer shall be carefully taken out, temporarily stored, transported over a

distance of approximately 50km to store and handed over to the employer

Making good of finishes shall include making good of the brick and concrete surfaces

onto which the new finishes are applied, where necessary

Should the Contractor damage any services which are to remain in operation or any

services which have not yet been disconnected prior to removal, then the Contractor will

be held solely responsible for such damage and any further resultant damage

NOTE: Unless otherwise stated herein, all items in this Bill shall be deemed to be a fixed

price for the duration of this project



REMOVAL OF EXISITING WORK & STRUCTURES

Stripping/Dimantling of heavy machinery 

1 Sphere with an approximate diametre of 3,2m and accompanying hardware to be

dismantled and removed from site. item 1

2 Spectrometer anf Photometer and accompanying hardware to be dismantled

andremoved from site. item 1

3 Allow for general removal of less labour intensive items on working area to be

dismantled and carted away from site. item 1

4 Allow for credit to client for steel salvage on Sphere,spectrometer and other general steel

salvageable steel items. item 3

Taking up and removing wood block floor coverings, vinyl floor coverings, carpets, etc 

and preparing screeds for new floor coverings

5 Vinyl sheeting to floors including coves m2 274,86

Taking down and removing roofs, floors, panelling, ceilings, partitions, etc

6 Drywall partitions not exceeding 3m high, including doors, glazed borrowed lights, etc

m 9,98

7 5250mm X 3000mm Curtains and Rails Item 1,00                    

8 Suspended ceilings, including insulation, suspension grid, hangers and cornices m2 371,13

Taking out and removing doors from timber or steel frame and prepare frame to 

receive new door (new doors and ironmongery and making good paintwork elsewhere)

9 Timber single door not exceeding 2,5m² No 4,00

PREPARATORY WORK TO EXISTING SURFACES AND MAKING GOOD OF FINISHES ETC

Making good defect in existing screeded floor with "Floorworx Pavelite" or equal 

approved system after existing surface has been primed with "Floorworx Pavelite 

Bond" all as per the manufacturers instructions to receive new carpet or vinyl tiling or 

sheeting (carpets, vinyl tiles or sheeting elsewhere)

10 On floors (2,5mm- 10mm) m2 274,86

Plaster preparation

11

Sand down, remove blistered or peeling paint completely, open and fill cracks with a 

suitable filler and skim existing plastered and painted walls including a bonding liquid.

m2 713,31

12

Sand down, remove blistered or peeling paint completely, open and fill cracks/Holes with 

a suitable filler and skim existing plastered and painted CEILINGS including a bonding 

liquid. m2 43,15

13 Clean down existing vinyl tiles or sheeting with water based floor stripper and apply two 

coats wax polish m2 164,00

Taking out and removing doors from timber or steel frame, setting aside for re-use and 

later refixing in similar new position (rate should include for refixing) (Ironmongery 

and making good paintwork elsewhere)

14 Single doors no 19

15 Double doors no 5

Sub Total Carried to Building Works  Summary



ITEM NO DESCRIPTION UNIT QTY RATE AMOUNT

SECTION 2

BILL NO.02

CARPENTRY AND JOINERY

Note

The Contractor must read each description throughout this bills of quantities in conjunction with 

and in the context of the obligations, requirements and specifications stated in the descriptions, the 

General Preambles for Trades (2017 Edition) and any supplementary Preambles to the General 

Preambles forming part of these Bills of Quantities  No claim arising from brevity of description of 

items fully described in the said General Preambles for Trades or Supplementary Preambles to 

General Preambles will be granted

SUPPLEMENTARY PREAMBLES

Timber

Timber shall be treated in accordance with the specification/finishing schedule Tenderers shall allow

accordingly (Treatment required for this project)

All softwood to be South African Pine

Particle board

Particle board shall comply with the following specifications:a) SABS 1300 Particle board: exterior

and flooring typeb)  SABS 1301 Particle board: interior type

Joinery

Descriptions of frames shall be deemed to include frames, transomes, mullions, rails, etc

Descriptions of hardwood joinery shall be deemed to include pelleting of bolt holes

Decorative laminate finish

Laminate finish shall be glued under pressure. Edge strips shall be butt jointed at junctions with

adjacent similar finish

Descriptions

The term "planted on" shall mean the nailing of one timber member to another.The term "screwed

on" shall mean the countersunk screwing of one timber member to another.The term "screwed on

and pelleted" shall mean the screwing of one timber member to another with the heads of screws

sunk and pelleted.The term "plugged" shall mean the countersunk screwing of a timber member to

and including plastic plugs in brickwork or concrete.The term "plugged and pelleted" shall mean the

screwing of a timber member to and including plastic plugs in brickwork or concrete with heads of

screws sunk and pelleted.The term "nailed" shall be deemed to be fixed with hardened steel nails or

shot pins to brickwork or concrete

Desriptions of floors, ceilings, joinery, etc. shall be deemed to include for all square

cutting.Descriptions of items given in lineal metre shall be deemed to include for mitres, stopped

ends, fitted intersections, etc.Descriptions of rounded angles, rebates, grooves, chamfers, moulded

edges, etc. shall be deemed to include for angles, ends, etc.

DOORS

Standard Semi-Solid core door with ironmengery as specified by Architect

1 40mm 813X2024mm Single Door frame (Internal doors) No 4               

Sub Total Carried to Building Works  Summary



Item Description UNIT QTY RATE AMOUNT

SECTION 2

BILL NO. 3

CEILINGS, PARTITIONS AND ACCESS FLOORING

PREAMBLES

The Contractor must read each description throughout this bills of quantities in conjunction with

and in the context of the obligations, requirements and specifications stated in the descriptions,

the General Preambles for Trades (2017 Edition) and any supplementary Preambles to the

General Preambles forming part of these Bills of Quantities No claim arising from brevity of

description of items fully described in the said General Preambles for Trades or Supplementary

Preambles to General Preambles will be granted

SUPPLEMENTARY PREAMBLES

Supplementary preamble items described in Bill No.1, shall equally apply to this Bill.

SUPPLEMENTARY PREAMBLES

Supplementary preamble items described in Bill No. 1, shall equally apply to this bill.

GENERAL NOTES TO TENDERERS

Fixing

Items described as "nailed" shall be deemed to be fixed with hardened steel nails or pins, or to

be shot-pinned, to brickwork or concrete

 

Ceilings & Bulkheads

Items described as "plugged" shall be deemed to include screwing to fibre, plastic or metal plugs

at not exceeding 500mm centres, and where described as "bolted", the bolts have been given

elsewhere



Steel components

All steel components for ceilings, partitions, etc are to be galvanised in accordance with SANS

121

Proprietary suspended ceilings

Hangers, suspension grids, "lay-in" panels, etc are to be in accordance with the manufacturers'

recommendations

Where electrical light fittings, diffusers, panels etc are units of the same dimensions as the

suspension grid described and allowance must be made in the rates accordingly for their support

inclusive of any flexibility in setting out that may be required (ceiling panels have not been

deducted and pricing is to take cognisance thereof)

Suspension systems

Where suspensions of ceilings require a sub-grid, the tenderer should include in his rates for the

sub-grid. The design of the sub-grid support is not specified, the tenderer is to obtain the

necessary requirements and recommendations for a safe installation from the board and

suspension system manufacturer to the satisfaction of the structural engineer.

CEILINGS

1

New 1200 x 600 Gyprex frost white vinyl clad lay-in ceiling tiles laid on grid comprising 

galvanised main tees and cross tees with main tees suspended by galvanised hangers at 

centres not exceeding 1200mm

m² 105

2

Pelican econotile foil back ceiling tiles with black vinyl face finish, size 600 x 1200 x 9 laid on 

Pelican econogrid exposed suspension ceiling grid system with pre-painted black capping,ceiling 

perimeter to be finished with black pre-painted Shadowline wall trim. Hold down clips may be 

used to hold the ceiling tiles firmly in position. Suspension shall be in accordance with the 

manufacturer’s recommendations and to include all necessary hangers, sub grid and fixings.

m² 252

3 Shadowline to ceilings m 220



INSULATION

4 135mm Aerolite or equally approved insulation. m² 356

PARTITION

5
3000mm high drywall as per drywall detail specification and installation as per manufacturer. m 4

6 Extra over 3000mm high partioning for vertical abutment No 16

7 Extra over 3000mm high partioning for 45/90 degree corner No 8

8 Extra over 3000mm high partitioning for T-junctioning No 8

9
Fire rated drywall as per partitioning detail specification and installation as per manufacturer.

m 2

10 Extra Over for 813X2024 solid core fire door(Paint and Ironmongery measured elsewhere) No 1

11

Extra Over for 40mm semi solid flush panel door 1810X2032(Paint and Ironmongery measured 

elsewhere) No 1

INSULATION

12 Insulation sandwiched vertically between boards m² 23

Sub Total Carried to Building Works  Summary



ITEM NO DESCRIPTION UNIT QTY RATE AMOUNT

SECTION 2

BILL NO.4

FLOOR COVERINGS, PLASTIC LININGS, ETC (LI)

Note

The Contractor must read each description throughout this bills of quantities in 

conjunction with and in the context of the obligations, requirements and specifications 

stated in the descriptions, the General Preambles for Trades (2017 Edition) and any 

supplementary Preambles to the General Preambles forming part of these Bills of 

Quantities  No claim arising from brevity of description of items fully described in the 

said General Preambles for Trades or Supplementary Preambles to General Preambles 

will be granted

PREAMBLES

SUPPLEMENTARY PREAMBLES

Items, materials or methods to be used specified by trade names or catalogue numbers

are only an indication of the quality required. Items, materials or methods of similar

quality may be used with prior approval from the Principal Agent

FLOOR COVERINGS

New 2mm Thick polyflor standard XL slate grey 9200 vinyl flooring with coved cornice, 

with welded joints laind in accordance with the manufacturers instruction

1 On floors m2 275        

2

Extra over flooring for 150mm wide floor border and 150mm high turn-up against 

plastered walls (not extra over) in alternate colour including welded joint, PC 20 Poly 

Cove and CS48 Polycap
m 186        

Sub Total Carried to Building Works  Summary



ITEM NO DESCRIPTION UNIT QTY RATE AMOUNT

SECTION 2

BILL NO.5

METALWORK

Note

The Contractor must read each description throughout this bills of quantities in conjunction 

with and in the context of the obligations, requirements and specifications stated in the 

descriptions, the General Preambles for Trades (2017 Edition) and any supplementary 

Preambles to the General Preambles forming part of these Bills of Quantities  No claim 

arising from brevity of description of items fully described in the said General Preambles for 

Trades or Supplementary Preambles to General Preambles will be granted

SUPPLEMENTARY PREAMBLES

Descriptions of bolts, anchors, etc

Descriptions of bolts shall be deemed to include nuts and washers

Descriptions of expansion anchors and bolts and chemical anchors and bolts shall be deemed

to include nuts, washers and mortices in brickwork or concrete

Items described as "holed for bolt(s)" shall be deemed to exclude the bolts unless otherwise

described

Items described as "plugged" shall be deemed to include screwing to fibre, plastic or metal

plugs at not exceeding 600mm centres

PRESSED STEEL DOOR FRAMES

Standard  double rebated mild steel door frame with  factory finish frame to 220mm walls. 

1 40mm 813X2032mm Single Door frame (Internal doors) No 4                  

Sub Total Carried to Building Works  Summary



ITEM NO DESCRIPTION UNIT QTY RATE AMOUNT

SECTION 2

BILL NO. 6

PLASTERING

NOTE: Tenderers are advised to study the Model Preambles for Trades before

pricing this Bill

NOTE: Unless otherwise stated herein, all items in this Bill shall be deemed to be a

fixed price for the duration of this project

SUPPLEMENTARY PREAMBLES

PLASTERING

SCREEDS

1 Self leveling screed m² 12,96

RHINOLITE

INTERNAL RHINOLITE

2 On previouslty painted  internal brickwalls m² 455,22

3 On 3000mm high  partitioning m² 328,69

Sub Total Carried to Building Works  Summary



ITEM NO DESCRIPTION UNIT QTY RATE AMOUNT

SECTION 2

BILL NO. 7

PAINTING

NOTE:

Tenderers are advised to study the Model Preambles for Trades before pricing this Bill

Unless otherwise stated herein, all items in this Bill shall be deemed to be a fixed price for

the duration of this project

SUPPLEMENTARY PREAMBLES

PAINTING

ON INTERNAL FLOATED SURFACES

Apply one coat delux trade alkali resistant plaster primer two coats delux trade 100

MATT(Black)

1 On brickwalls m² 296

2 On Partitioning m² 198

Apply one coat delux trade alkali resistant plaster primer two coats delux trade 100

MATT(GREY)

3 On brickwalls m² 160

4 On Partitioning m² 122

Apply one coat delux trade alkali resistant plaster primer two coats delux trade 65 

MATT PVA(WHITE)

5 On ceilings m² 59



Apply one coat delux trade alkali resistant plaster primer two coats delux trade 100

MATT(BLACK)

6 On ceilings m² 71

Apply One Coat delux primer for wood,two coats delux pearlglo water based 

(Black)

7 813m x 2024m Doors m2 36

8 3000x1500m Double  Doors m2 54

Apply One Coat delux primer for wood,two coats delux pearlglo water based (Grey)

9 813m x 2024m Doors m2 26

Apply One Coat delux primer for steel,two coats delux pearlglo water based (Black)

10 Door frames m2 21

Apply One Coat delux primer for steel,two coats delux pearlglo water based (Grey)

11 Door frames m2 9

Sub Total Carried to Building Works  Summary



ITEM NO DESCRIPTION UNIT Qty Rate Amount

SECTION 2

BILL NO.8

PROVISIONAL SUMS

PREAMBLES

NOTE : Tenderers are advised to study the "MODEL PREAMBLES FOR TRADES" (2008 Edition) as 

recommended and published by the Association of South African Quantity Surveyors before pricing 

this bill.

GENERAL NOTES TO TENDERERS

For preambles refer to "General Specification of Labour and Material and Methods to be used.

Provisional amounts

All provisional amounts are net and include for delivery to site of all articles concerned

Profit

Where stated, the contractor may allow for profit if required

General attendance on selected subcontractors

The item "Attendance" which follows each provisional sum for selected subcontractors' work, shall

be deemed to cover all the contractor's costs incurred in providing free of charge to the selected

subcontractors, the following:

1. Hoisting of the selected subcontractor's material in batches that can be handled by the

contractor's hoist or crane during normal working hours 2. Making good in all trades and cleaning

down and removal of rubbish on completion is t o be the contractors duty.

ELECTRICAL FITTINGS  AND COC'S

1

Provide the sum of R 82 958,78 (Eighty-Two Thousand Nine Hundred Fifty-Eight Rands and Seventy-

Eight Cents) for the electrical fittings and installation, executed complete. Item 1                          

2 Add for profit % 5,00                     

3 Add for attendance % 5,00                     

PLUMBING AND DRAINAGE  INSTALLATIONS

4

Provide the sum of R 13 826,46 (Thirteen Thousand Eight Hundred Twenty-Six Rands and Forty-Six

Cents) for the plumbing and drainage installation, executed complete. Item 1                          

5 Add for profit % 5,00                     

6 Add for attendance % 5,00                     



HVAC INSTALLATIONS

7

Provide the sum of R 82 654,59 (Eighty-Two Thousand Six-Hundred Fifty-Four Rands and Fifty-Nine

Cents) for the installation of HVAC systems if deemed neccesary , executed complete. Item 1                          

8 Add for profit % 5,00                     

9 Add for attendance % 5,00                     

CURTAINS

10

Provide the sum of R 6000,00 (Six Thousand Rand and Zero Cents) for replacement of black curtain

MG06B to match existing , executed complete. Item 1                          

11 Add for profit % 5,00                     

12 Add for attendance % 5,00                     

FIRE SUPPRESSION

13

Provide the sum of R 46 088,21 (Fortty-Six Thousand Eighty-Eight Rands and Twenty-

Once Cents) for the Fire suppression where neccessary, executed complete. Item 1                          

14 Add for profit % 5,00                     

15 Add for attendance % 5,00                     

Sub Total Carried to Building Works  Summary


