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C1.1 Form of Offer & Acceptance 
 
Offer 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for 
the procurement of: 
 
MAIN CONDENSER ACID CLEANING AT DUVHA POWER STATION 
 
The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender. 
 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 

Options A  The offered total of the Prices exclusive of VAT is   

 The first forecast of the total Defined Cost plus the Fee 
exclusive of VAT is 

 

 Sub total  

 Value Added Tax @ 15% is  

 The offered total of the amount due inclusive of VAT is1  

 (in words)  
 

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified 
in the Contract Data. 
 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
tenderer: 
 

 

Name & 
signature of 
witness 

(Insert name and address of organisation) 
 
 
 
 

  
 
Date 

 

Tenderer’s CIDB registration number:   

 

                                                      
1 This total is required by the Employer for budgeting purposes only.  Actual amounts due will be assessed in 
terms of the conditions of contract. 
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer 
shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in 
this agreement and in the contract that is the subject of this agreement. 
 
The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: Service Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 
documents are valid unless contained in this Schedule. 
 
The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).   
 
 
Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

for the 
Employer 
 

 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 

 
Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and 
Acceptance. 
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Schedule of Deviations to be completed by the Employer prior to contract award 
Note: 

1.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the 
Parties and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those 
permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which 
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the 
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to 
incorporate the effect of it. 

 

No. Subject Details 

1   

2   

3   

4   

5   

6   

7   

   

 
 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer 
during this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.  
 
 
 For the tenderer: 

 
 For the Employer 

 
Signature 
 

   

Name  
 

  

Capacity 
 

   

On behalf 
of 

(Insert name and address of organisation) 
 
 
 

 (Insert name and address of organisation) 
 

Name & 
signature 
of witness 

   

 
Date 
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C1.2 TSC3 Contract Data 
 

Part one - Data provided by the Employer 
 

Clause Statement Data 

1 General  

 The conditions of contract are the core 
clauses and the clauses for main Option:  

 

  A:  Priced contract with price list 

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options  

  X17:       Low Service damages 

  X18: Limitation of liability 

  X19: Task Order 

  Z:  Additional conditions of contract 

 of the NEC3 Term Service Contract April 
20132 (TSC3) 

 

10.1 The Employer is (name): Eskom Holdings SOC Limited (Reg No: 
2002/015527/30), a juristic person 
incorporated in terms of the company laws of 
the Republic of South Africa 

 Address Registered office at Megawatt Park, Maxwell 
Drive, Sandton, Johannesburg 

 Tel No.  

 Fax No.  

10.1 The Service Manager is (name):  Shirly Dhladhla 

 Address: Duvha Power Station 
PO BOX 2199 
Witbank 
1035 

 Tel: (013) 295 9465 

 Fax:  

 e-mail: DhladhS@eskom.co.za 

11.2(2) The Affected Property is Duvha Power Station Units 1 to 6 

                                                      
2 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za  
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11.2(13) 

 
The service is  

 
Main Turbine Condenser Acid Cleaning 

11.2(14) The following matters will be included in 
the Risk Register 

The outage date might be postponed, resulting 
in labour and material price increases, and the 
document called ‘Scope of Work’ in Part 3 of 
this contract might change. 

11.2(15) 
 
 
11.2(16)  
 
11.2(19)   

The boundaries of the site are 
 
 
The Site Information is in  
 
The works information is in  

Duvha P/S Unit 2 Turbine Auxiliaries 
 
Part 4: Site Information 
 
Part 3: Scope of Work and all documents and 
drawings to which it makes reference. 
 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is 1 days 

2 The Contractor’s main 
responsibilities 

As outlined on Part3: Scope of Work 

21.1 The Contractor submits a first plan for 
acceptance within 

 
4 weeks of the Contract Date 

3 Time  

30.1 The starting date is. As soon as the contract is placed 

30.2 The service period is 1 Year 

30.3 The end date is. 2022 

4 Testing and defects No data is required for this section of the 
conditions of contract. However if there is a 
defect arise during commissioning of the 
system, the contract will be responsible to sort 
out the defect picked within 26 weeks (defect 
period)  

5 Payment  

50.1 The assessment interval is  1 week after completion of work as per task 
order 

51.1 The currency of this contract is the  South African Rand 

51.2 The period within which payments are 
made is 

 
4 weeks 

51.4 The interest rate is  
 

(i) zero percent above the publicly quoted 
prime rate of interest (calculated on a 365 day 
year) charged by from time to time by the 
Standard Bank of South Africa (as certified, in 
the event of any dispute, by any manager of 
such bank, whose appointment it shall not be 
necessary to prove) for amounts due in Rands 
and  
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(ii) the LIBOR rate applicable at the time for 
amounts due in other currencies.  LIBOR is the 
6 month London Interbank Offered Rate quoted 
under the caption “Money Rates” in The Wall 
Street Journal for the applicable currency or if 
no rate is quoted for the currency in question 
then the rate for United States Dollars, and  if 
no such rate appears in The Wall Street 
Journal then the rate as quoted by the Reuters 
Monitor Money Rates Service (or such service 
as may replace the Reuters Monitor Money 
Rates Service) on the due date for the payment 
in question, adjusted mutatis mutandis every 6 
months thereafter (and as certified, in the event 
of any dispute, by any manager employed in 
the foreign exchange department of The 
Standard Bank of South Africa Limited, whose 
appointment it shall not be necessary to prove. 

6 Compensation events This will be covered by the estimated Risk 
Contingency  

 These are additional compensation 
events: 

 
1 

 
Proposed SOW can be greater than 
expected after inspections, resulting on 
longer duration 

7 Use of Equipment Plant and 
Materials 

No data is required for this section of the 
conditions of contract. 

8 Risks and insurance  

80.1 These are additional Employer's risks   1. The program must be flexible as Outages can 
    be shifted as a result of production constraints.

  2. The Employer will not make payment if the     
    invoice from the Contractor does not   
    corresponds with the price assessed by the  
    Project Manager on the payment certificate. 
 
3. Employer failing to issue the Contractor with  
    the PTW (Permit to Work) due to      
    unavailability of the plant. 
 
4. Appointment Person responsible for Permit     
    to Work might not be available due to  
    shortage of Appointment Persons on Site. 
 
5. Access to Site plant areas might be not be  
    available due to other Contractors working  
    on the same area 

 

9 Termination There is no Contract Data required for this 
section of the conditions of contract. However 
if the contractor does not provide the work as 
outlined on the SOW and not adhere to the 
contract terms & conditions and health & 
safety requirements , Project Manager will 
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follow the proper steps and terminate the 
contract 

10 Data for main Option clause  

A Priced contract with price list  

20.5 
 
 

The Contractor prepares forecasts of the 
final total of the Prices for the whole of the 
service at intervals no longer than  

 
 
2 weeks 

 
11 

 
Data for Option W1 

 

W1.1 The Adjudicator is (Name) The person selected from the Eskom Panel of 
Adjudicators listed in Annexure B to this 
Contract Data by the Party intending to refer a 
dispute to him. 

 Address [●] 

 Tel No. [●] 

 Fax No. [●] 

 e-mail [●] 

W1.2(3) The Adjudicator nominating body is:  the Chairman of the Joint Civils Division of the 
South African Institution of Civil Engineering. 
(See www.jointcivils.co.za) 

W1.4(2) The tribunal is:  arbitration 

W1.4(5) The arbitration procedure is  the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body. 

 The place where arbitration is to be held is South Africa 

 The person or organisation who will 
choose an arbitrator  
- if the Parties cannot agree a choice or 
- if the arbitration procedure does not 

state who selects an arbitrator, is 

 
 
the Chairman for the time being or his nominee 
of the Association of Arbitrators (Southern 
Africa) or its successor body. 

12 Data for secondary Option 
clauses 

 

X17.1 The service level table is in If the Contractor does not perform the work as 
per the program/schedule submitted, the 
Employer will apply delay damages of R 3 
000.00 per day up to limit of 10% of the 
contract value. 
 
A penalty of R5 000.00 will be apply for any 
defect that can cause low performance of the 
system/plant that the Contractor has work on 
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X18 Limitation of liability  

X18.1 The Contractor’s liability to the Employer 
for indirect or consequential loss is limited 
to 

 
 
R0.0 (zero Rand) 

X18.2 For any one event, the Contractor’s liability 
to the Employer for loss of or damage to 
the Employer’s property is limited to 

the amount of the deductibles relevant to the 
event  
 
 

X18.3 The Contractor’s liability for Defects due to 
his design of an item of Equipment is limited 
to 

The greater of  
 
 the total of the Prices at the Contract Date 
and  
 the amounts excluded and unrecoverable 

from the Employer’s insurance (other than 
the resulting physical damage to the 
Employer’s property which is not excluded) 
plus the applicable deductibles  

X18.4 The Contractor’s total liability to the 
Employer, for all matters arising under or 
in connection with this contract, other than 
the excluded matters, is limited to 

the total of the Prices other than for the 
additional excluded matters. 
 
The Contractor’s total liability for the additional 
excluded matters is not limited.  
 
The additional excluded matters are amounts 
for which the Contractor is liable under this 
contract for 
 
 Defects due to his design, plan and 

specification, 
 Defects due to manufacture and fabrication 

outside the Affected Property,  
 loss of or damage to property (other than 

the Employer’s property, Plant and 
Materials), 

 death of or injury to a person and 
 infringement of an intellectual property 

right. 

X18.5 The end of liability date is  5 years after the end of the service period. 

X19 Task Order  

X19.5 The Contractor submits a Task Order 
programme to the Service Manager within  

 
1 months of receiving the Task Order from the 
Project Manager 

Z The additional conditions of contract 
are 

 
Z1 to Z14 always apply. 

  

Z1 Cession delegation and assignment 

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer. 

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and 
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delegate its rights and obligations under this contract to any of its subsidiaries or any of its 
present divisions or operations which may be converted into separate legal entities as a result 
of the restructuring of the Electricity Supply Industry and the Electricity Distribution Industry.  

  

Z2 Joint ventures 

Z2.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two 
or more persons or organisations then these persons or organisations are deemed to be jointly 
and severally liable to the Employer for the performance of this contract. 

Z2.2 Unless already notified to the Employer, the persons or organisations notify the Service 
Manager within two weeks of the Contract Date of the key person who has the authority to bind 
the Contractor on their behalf. 

Z2.3 The Contractor does not substantially alter the composition of the joint venture, consortium or 
other unincorporated grouping of two or more persons without the consent of the Employer 
having been given to the Contractor in writing. 

  

Z3 Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z3.1 Where a change in the Contractor’s legal status, ownership or any other change to his business 
composition or business dealings results in a change to the Contractor’s B-BBEE status, the 
Contractor notifies the Employer within seven days of the change. 

Z3.2 The Contractor is required to submit an updated verification certificate and necessary 
supporting documentation confirming the change in his B-BBEE status to the Service Manager 
within thirty days of the notification or as otherwise instructed by the Service Manager. 

Z3.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the 
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s 
obligation to Provide the Works. 

Z3.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may 
constitute a reason for termination. If the Employer terminates in terms of this clause, the 
procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 
and A3 as stated in clause 93. 

  

Z4 Confidentiality 

Z4.1 The Contractor does not disclose or make any information arising from or in connection with 
this contract available to Others. This undertaking does not, however, apply to information 
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters 
the public domain or to information which was already in the possession of the Contractor at the 
time of disclosure (evidenced by written records in existence at that time).  Should the 
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that 
the provisions of this clause are complied with by the recipient. 

Z4.2 If the Contractor is uncertain about whether any such information is confidential, it is to be 
regarded as such until notified otherwise by the Service Manager. 

Z4.3 
 
 
 
 
 
 

In the event that the Contractor is, at any time, required by law to disclose any such information 
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to 
disclosure, notifies the Employer so that an appropriate protection order and/or any other action 
can be taken if possible, prior to any disclosure.  In the event that such protective order is not, 
or cannot, be obtained, then the Contractor may disclose that portion of the information which it 
is required to be disclosed by law and uses reasonable efforts to obtain assurances that 
confidential treatment will be afforded to the information so disclosed. 
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        Z3.4 

 
The taking of images (whether photographs, video footage or otherwise) of the Affected 
Property or any portion thereof, in the course of Providing the Service and after the end of the 
service period, requires the prior written consent of the Service Manager.  All rights in and to all 
such images vests exclusively in the Employer.   

Z5 Waiver and estoppel: Add to core clause 12.3: 

Z5.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the 
Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does 
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in 
writing. 

  

Z6 Health, safety and the environment:  Add to core clause 27.4 

Z6.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety 
of persons in and about the execution of the service. Without limitation the Contractor: 
 accepts that the Employer may appoint him as the “Principal Contractor” (as defined and 

provided for under the Construction Regulations 2014 (promulgated under the Occupational 
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property; 

 warrants that the total of the Prices as at the Contract Date includes a sufficient amount for 
proper compliance with the Construction Regulations, all applicable health & safety laws 
and regulations and the health and safety rules, guidelines and procedures provided for in 
this contract and generally for the proper maintenance of health & safety in and about the 
execution of the service; and 

 undertakes, in and about the execution of the service, to comply with the Construction 
Regulations and with all applicable health & safety laws and regulations and rules, 
guidelines and procedures otherwise provided for under this contract and ensures that his 
Subcontractors, employees and others under the Contractor’s direction and control, 
likewise observe and comply with the foregoing. 

  

Z7 Provision of a Tax Invoice and interest.  Add to core clause 51 

Z7.1 Within one week of receiving a payment certificate from the Service Manager in terms of core 
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the 
Employer's procedures stated in the Service Information, showing the amount due for payment 
equal to that stated in the payment certificate. 

Z7.2 If the Contractor does not provide a tax invoice in the form and by the time required by this 
contract, the time by when the Employer is to make a payment is extended by a period equal in 
time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms 
of core clause 51.2 is then calculated from the delayed date by when payment is to be made. 

  

Z8 Notifying compensation events 

Z8.1 Delete the last paragraph of core clause 61.3 and replace with: 
 
If the Contractor does not notify a compensation event within eight weeks of becoming aware of 
the event, he is not entitled to a change in the Prices. 

  

Z9 Employer’s limitation of liability 

Z9.1 
 

The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is 
limited to R0.00 (zero Rand) 
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         Z9.2 

 
The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the 
Employer’s liability under the indemnity is limited to compensation as provided for in core 
clause 63 and X19.11 if Option X19 Task Order applies to this contract. 

  

Z10 
Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet 
point, after the words "against it":   

Z10.1    or had a business rescue order granted against it. 

  

Z11 Ethics 
 

Z11 Ethics 
 

For the purposes of this Z-clause, the following definitions apply: 

Affected Party means, as the context requires, any party, irrespective of whether it is the Contractor or a 
third party, such party’s employees, agents, or Subcontractors or Subcontractor’s 
employees, or any one or more of all of these parties’ relatives or friends, 

Coercive Action means to harm or threaten to harm, directly or indirectly, an Affected Party or the 
property of an Affected Party, or to otherwise influence or attempt to influence an 
Affected Party to act unlawfully or illegally, 

Collusive 
Action 

means where two or more parties co-operate to achieve an unlawful or illegal purpose, 
including to influence an Affected Party to act unlawfully or illegally, 

Committing 
Party 

means, as the context requires, the Contractor, or any member thereof in the case of a 
joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s 
employees, 

Corrupt Action means the offering, giving, taking, or soliciting, directly or indirectly, of a good or service 
to unlawfully or illegally influence the actions of an Affected Party, 

Fraudulent 
Action 

means any unlawfully or illegally intentional act or omission that misleads, or attempts to 
mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid an 
obligation or incurring an obligation, 

Obstructive 
Action 

means a Committing Party unlawfully or illegally destroying, falsifying, altering or 
concealing information or making false statements to materially impede an investigation 
into allegations of Prohibited Action, and 

Prohibited 
Action 

means any one or more of a Coercive Action, Collusive Action Corrupt Action, Fraudulent 
Action or Obstructive Action. 

Z11.1 A Committing Party may not take any Prohibited Action during the course of the procurement of 
this contract or in execution thereof. 

Z11.2 The Employer may terminate the Contractor’s obligation to Provide the Services if a Committing 
Party has taken such Prohibited Action and the Contractor did not take timely and appropriate 
action to prevent or remedy the situation, without limiting any other rights or remedies the 
Employer has. It is not required that the Committing Party had to have been found guilty, in 
court or in any other similar process, of such Prohibited Action before the Employer can 
terminate the Contractor’s obligation to Provide the Services for this reason. 

Z11.3 If the Employer terminates the Contractor’s obligation to Provide the Services for this reason, 
the amounts due on termination are those intended in core clauses 92.1 and 92.2. 

Z11.4 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited 
Action. Where the Employer does not have a contractual bond with the Committing Party, the 
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Contractor ensures that the Committing Party co-operates fully with an investigation. 

  

Z12 Insurance 

Z _12_.1 

Insurance 
cover 
 
 
 
 
 
 
 
 
 
 

The Contractor provides the insurances stated in the Insurance Table A from the starting date 
until the earlier of Completion and the date of the termination certificate.  

83 

83.1 When requested by a Party, the other Party provides certificates from his insurer or broker 
stating that the insurances required by this contract are in force. 

83.2 The Contractor provides the insurances stated in the Insurance Table A from the starting 
date until the earlier of Completion and the date of the termination certificate.  

 

 
INSURANCE TABLE A 

Insurance against Minimum amount of cover or minimum limit of 
indemnity 

Loss of or damage caused by 
the Contractor to the 
Employer’s property 

The replacement cost where not covered by the 
Employer’s insurance. 
 
The Employer’s policy deductible as at Contract 
Date, where covered by the Employer’s insurance. 

Loss of or damage to Plant and 
Materials 

The replacement cost where not covered by the 
Employer’s insurance. 
 
The Employer’s policy deductible as at Contract 
Date, where covered by the Employer’s insurance. 

Loss of or damage to 
Equipment 

The replacement cost where not covered by the 
Employer’s insurance. 
 
The Employer’s policy deductible as at Contract 
Date, where covered by the Employer’s insurance. 

The Contractor’s liability for 
loss of or damage to property 
(except the Employer’s 
property, Plant and Materials 
and Equipment) and liability for 
bodily injury to or death of a 
person (not an employee of the 
Contractor) arising from or in 
connection with the 
Contractor’s Providing the 
Service 

Loss of or damage to property  
The replacement cost 
 
Bodily injury to or death of a person 
The amount required by the applicable law. 

Liability for death of or bodily 
injury to employees of the 
Contractor arising out of and in 
the course of their employment 
in connection with this contract 

The amount required by the applicable law 

 

Z __12.2 Replace core clause 86 with the following: 

 86 
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Insurance by the Employer  

86.1  The Employer provides the insurances stated in the Insurance Table B 

INSURANCE TABLE B 
 

Z13 Nuclear Liability 

Z13.1 
 
 
 
       Z13.2 
 
 
 
 
 
 
 
 
      Z13.3 
 
 
 
 
 
       Z13.4 
 
 
Z13.5 

The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear 
installation, as designated by the National Nuclear Regulator of the Republic of South Africa, 
and is the holder of a nuclear licence in respect of the KNPS. 

 

The Employer is solely responsible for and indemnifies the Contractor or any other person 
against any and all liabilities which the Contractor or any person may incur arising out of or 
resulting from nuclear damage, as defined in Act 47 of 1999, save to the extent that any 
liabilities are incurred due to the unlawful intent of the Contractor or any other person or the 
presence of the Contractor or that person or any property of the Contractor or such person at or 
in the KNPS or on the KNPS site, without the permission of the Employer or of a person acting 
on behalf of the Employer. 

 

Subject to clause Z13.4 below, the Employer waives all rights of recourse, arising from the 
aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to 
the unlawful intent of the Contractor or any other person, or the presence of the Contractor or 
that person or any property of the Contractor or such person at or in the KNPS or on the KNPS 
site, without the permission of the Employer or of a person acting on behalf of the Employer. 

 

The Employer does not waive its rights provided for in section 30 (7) of Act 47 of 1999, or any 
replacement section dealing with the same subject matter. 

 

The protection afforded by the provisions hereof shall be in effect until the KNPS is 
decommissioned. 

Z14 Asbestos 

AAIA 
 
ACM 
 
AL 
 
 
 
Ambient 
 Air 
 
Compliean
ce 
Monitoring 
 
OEL 
 
Parallel 
Meaureme
nts 
Safe 
Levels 
 
 

Means approved asbestos inspection authority. 
 
Means asbestos containing materials. 
 
Means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos fibres per ml of air 
measured over a 4 hour period. The value at which proactive actions is required in order to 
control asbestos exposure to prevent exceeding the OEL. 
 
Means bbreathable air in area of work with specific reference to breathing zone, which is 
defined to be a virtual area within a radius of approximately 30cm from the nose inlet. 
 
Means ccompliance sampling used to assess whether or not the personal exposure of workers 
to regulated asbestos fibres is in compliance with the Standard’s requirements for safe 
processing, handling, storing, disposal and phase-out of asbestos and asbestos containing 
material, equipment and articles. 
 
means occupational exposure limit. 
 
Means measurements performed in parallel, yet separately, to existing measurements to verify 
validity of results. 
 
Means airborne asbestos exposure levels conforming to the Standard’s requirements for safe 
processing, handling, storing, disposal and phase-out of asbestos and asbestos containing 
material, equipment and articles. 
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Standsrd 
 
 
 
SANAS 
 
TWA 

 
Means the Employer’s Asbestos Standard 32-303: Requirements for Safe Processing, 
Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos Containing Material, 
Equipment and Articles. 
 
Meansthe South African National Accreditation System. 
 
means the average exposure, within a given workplace, to airborne asbestos fibres, normalised 
to the baseline of a 4 hour continuous period, also applicable to short term exposures, i.e. 10-
minute TWA. 
 
 
 
     

Z14.1 The Employer ensures that the Ambient Air in the area where the Contractor will Provide the 
Services conforms to the acceptable prescribed South African standard for asbestos, as per the 
regulations published in GNR 155 of 10 February 2002, under the Occupational Health and 
Safety Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2 
regulated asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous 
period of four hours, and the short term exposure limit of 0.6 regulated asbestos fibres per 
millilitre of air as a 10-minute TWA, averaged over any 10 minutes, measured in accordance 
with HSG248 and monitored according to HSG173 and OESSM. 

 

Z14.2 Upon written request by the Contractor, the Employer certifies that these conditions prevail. All 
measurements and reporting are effected by an independent, competent, and certified 
occupational hygiene inspection body, i.e. a SANAS accredited and Department of Employment 
and Labour approved AAIA. The Contractor may perform Parallel Measurements and related 
control measures at the Contractor’s expense. For the purposes of compliance the results 
generated from Parallel Measurements are evaluated only against South African statutory limits as 
detailed in clause Z14.1. Control measures conform to the requirements stipulated in the AAIA-
approved asbestos work plan. 

Z14.3 The Employer manages asbestos and ACM according to the Standard. 

Z14.4 In the event that any asbestos is identified while Providing the Services, a risk assessment is 
conducted and if so required, with reference to possible exposure to an airborne concentration of 
above the AL for asbestos, immediate control measures are implemented and relevant air 
monitoring conducted in order to declare the area safe. 

 

Z14.5 The Contractor’s personnel are entitled to stop working and leave the contaminated area forthwith 
until such time that the area of concern is declared safe by either Compliance Monitoring or an 
AAIA approved control measure intervention, for example, per the emergency asbestos work plan, 
if applicable. 

Z14.6 The Contractor continues to Provide the Services, without additional control measures presented, 
on presentation of Safe Levels. The contractually agreed dates to Provide the Services, including 
the Completion Date, are adjusted accordingly. The contractually agreed dates are extended by 
the notification periods required by regulations 3 and 21 of the Asbestos Regulations, 2001. 

Z14.7 Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a 
registered asbestos contractor, instructed by the Employer at the Employer’s expense, and 
conducted in line with South African legislation. 
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C1.2 Contract Data 
 

Part two - Data provided by the Contractor 
 

Clause Statement Data 

10.1 The Contractor is (Name):       

 Address       

 Tel No.       

 Fax No.       

11.2(8) The direct fee percentage is      % 

 The subcontracted fee percentage is      % 

11.2(14) The following matters will be included in 
the Risk Register 

 
      

11.2(15) The Service Information for the 
Contractor’s plan is in: 

 
      

21.1 The plan identified in the Contract Data is 
contained in: 

 
      

24.1 The key persons are:  

 1  Name:       

 Job:       

 Responsibilities:       

 Qualifications:       

 Experience:       

 2  Name:       

 Job       

 Responsibilities:       

 Qualifications:       

 Experience:       

        

  CV's (and further key person's data including 
CVs) are in      . 

A Priced contract with price list  

11.2(12) The price list is in       

11.2(19) The tendered total of the Prices is R      
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C1.3 Forms of Securities  
 
 
 

Pro formas for Bonds & Guarantees 
 
For use with the NEC3 Term Service Contract (TSC3) 
 
[Note to contract compiler: 
Once it has been decided which securities are required for this contract delete from this file the ones 
not required, revise the notes below accordingly and delete this note.] 
 
 
 
The conditions of contract stated in the Contract Data Part 1 include the following Secondary Options: 
 

Option X4: Parent company guarantee 
Option X13: Performance Bond 
 
Each of these secondary Options requires a bond or guarantee “in the form set out in the Service 
Information”.    Pro forma documents for these bonds and guarantees are provided here for convenience 
but are to be treated as part of the Service Information. 
 

 
The Contractor shall guarantee his ASGI-SA Obligations by providing the Employer with an ASGI-SA 
Guarantee in the form provided here. 
 
[Note to contract compiler:  If there are no ASGI-SA Obligations in this contract, delete the above 
statement and the ASGI_SA bond] 
 
 
 
The organisation providing the bond / guarantee does so by copying the pro forma document onto his 
letterhead without any change to the text or format and completing the required details.  The completed 
document is then given to the Employer within the time stated in the contract.   
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Pro forma Parent Company Guarantee (for use with Option X4) 
(to be reproduced exactly as shown below on the letterhead of the Contractor’s Parent Company) 
 
 
Eskom Holdings SOC Ltd 
Megawatt Park 
Maxwell Drive 
Sandton 
Johannesburg 

 
 
 
 

Date: 

 

 
Dear Sirs, 
 
Parent Company Guarantee for Contract No   
 
With reference to the above numbered contract made or to be made between  
 

Eskom Holdings SOC Ltd (the Employer) and 

{Insert registered name and address of the Contractor}  
(the Contractor), for 

{Insert details of the works from the Contract Data} (the works). 

 

I/We the undersigned   

on behalf of the Contractor’s 
parent company  

 

of physical address  

 
and duly authorised thereto do hereby unconditionally guarantee to the Employer that the Contractor shall 
Provide the Service in accordance with the above numbered Contract. 
 
1. If for any reason the Contractor fails to Provide the Service, we hereby agree to cause to Provide the 

Service at no additional cost to the Employer. 
 
2. If we fail to comply with the terms of this Deed of Guarantee, the Employer may itself procure such 

performance (whether or not the Agreement be formally determined).  The Employer is to notify us and 
we shall indemnify the Employer for any additional cost or expense it incurs. 

 
3. Our liability shall be as primary obligor and not merely as surety and shall not be impaired or discharged 

by reason of any arrangement or change in relationship made between the Contractor and the Employer 
and/or between us and Contractor; nor any alteration in the obligations undertaken by the Contractor or 
in the terms of the Agreement; nor any indulgence, failure, delay by you as to any matter; nor any 
dissolution or liquidation or such other analogous event of the Contractor. 

 
4. The Employer shall not be obliged before taking steps to enforce the terms of this Deed of Guarantee to 

obtain judgement against the Contractor in any court or other tribunal, to make or file any claim in 
liquidation (or analogous proceedings) or to seek any remedy or proceed first against the Contractor. 

 
5. This Deed of Guarantee shall be governed by and construed in accordance with the laws of the Republic 

of South Africa and we hereby submit to the non-exclusive jurisdiction of the High Court of South Africa. 
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Signed at  on this  day of   200_ 

 
 

 
Signature(s) 

  

Name(s) (printed)   

Position in parent company 
 

  

Signature of Witness(s) 
 

  

Name(s) (printed)   
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Pro forma Performance Bond – Demand Guarantee (for use with Option X13) 
(to be reproduced exactly as shown below on the letterhead of the Bank providing the Guarantee) 
 
Eskom Holdings SOC Ltd 
Megawatt Park 
Maxwell Drive 
Sandton 
Johannesburg 

Reference No. 
 
 
 

Date: 

[●]  

 
Dear Sirs 
 
Performance Bond – Demand Guarantee: [Drafting Note: Name of Contractor to be inserted] 
 
Project [  ] Contract Reference: …… [Drafting Note: Contractor contract reference number to be inserted] 

 
1. In this Guarantee the following words and expressions shall have the following meanings:- 

 
1.1 “Bank” - means [●], [●] Branch, (Registration No. [●]); [Drafting Note: Name of Bank to be 

inserted] 
 
1.2 “Bank’s Address” - means [●]; [Drafting Note: Bank’s physical address to be inserted] 
 
1.3 “Contract” – means the written agreement relating to the Services, entered into between 

Eskom and the Contractor, on or about the [●] day of [●] 200[●] (Contract Reference No. [.] 
as amended, varied, restated, novated or substituted from time to time; [Drafting Note: 
Signature Date and Contract reference number to be inserted] 

 
1.4 “Contractor” – means [●] a company registered in accordance with the laws of [●] under 

Registration Number [●]. [Drafting Note: Name and details of Contractor to be inserted] 
 
1.5 “Eskom” - means Eskom Holdings SOC Ltd, a company registered in accordance with the 

laws of the Republic of South Africa under Registration Number 2002/015527/30]. 
 
1.6 “Expiry Date” - means the earlier of 
 

 the date that the Bank receives a notice from Eskom stating that all amounts due 
from the Contractor as certified in terms of the contract have been received by 
Eskom and that the Contractor has fulfilled all his obligations under the Contract, or 

 
 the date that the Bank issues a replacement Bond for such lesser or higher amount 

as may be required by Eskom 
 
1.7 “Guaranteed Sum” - means the sum of R [●] ([●] Rand);  
 
1.8 “Services” - means [insert as applicable.]. 
 
2. At the instance of the Contractor, we the undersigned ______________ and ______________, in 

our respective capacities as _____________ and ___________ of the Bank, and duly authorized 
thereto, confirm that we hold the Guaranteed Sum at the disposal of Eskom, as security for the 
proper performance by the Contractor of all of its obligations in terms of and arising from the 
Contract and hereby undertake to pay to Eskom, on written demand from Eskom received prior to 
the Expiry Date, any sum or sums not exceeding in total the Guaranteed Sum. 

 
3. A demand for payment under this guarantee shall be made in writing at the Bank’s address and 

shall: 
 
3.1 be signed on behalf of Eskom by a Group Executive, Divisional Executive, Senior General 

Manager or its delegate; 
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3.2 state the amount claimed (“the Demand Amount’); 
 
3.3 state that the Demand Amount is payable to Eskom in the circumstances contemplated in 

the Contract. 
 
4. Notwithstanding the reference herein to the Contract the liability of the Bank in terms hereof is as 

principal and not as surety and the Bank’s obligation/s to make payment: 
 
4.1 is and shall be absolute provided demand is made in terms of this bond in all circumstances; 

and 
 
4.2 is not, and shall not be construed to be, accessory or collateral on any basis whatsoever.  
 
5. The Bank’s obligations in terms of this Guarantee: 
 
5.1 shall be restricted to the payment of money only and shall be limited to the maximum of the 

Guaranteed Sum; and 
 
5.2 shall not be discharged and compliance with any demand for payment received by the Bank 

in terms hereof shall not be delayed, by the fact that a dispute may exist between Eskom 
and the Contractor. 

 
6. Eskom shall be entitled to arrange its affairs with the Contractor in any manner which it sees fit, 

without advising us and without affecting our liability under this Guarantee. This includes, without 
limitation, any extensions, indulgences, release or compromise granted to the Contractor or any 
variation under or to the Contract.  

 
7. Should Eskom cede its rights against the Contractor to a third party where such cession is permitted 

under the Contract, then Eskom shall be entitled to cede to such third party the rights of Eskom 
under this Guarantee on written notification to the Bank of such cession. 

 
8. This Guarantee: 
 
8.1 shall expire on the Expiry Date until which time it is irrevocable; 
 
8.2 is, save as provided for in 7 above, personal to Eskom and is neither negotiable nor 

transferable; 
 
8.3 shall be returned to the Bank upon the earlier of payment of the full Guaranteed Sum or 

expiry hereof; 
 
8.4 shall be regarded as a liquid document for the purpose of obtaining a court order; and 
 
8.5 shall be governed by and construed in accordance with the law of the Republic of South 

Africa and shall be subject to the jurisdiction of the Courts of the Republic of South Africa.  
 
8.6 Any claim which arises or demand for payment received after expiry date will be invalid and 

unenforceable. 
 
 
9. The Bank chooses domicilium citandi et executandi for all purposes in connection with this 

Guarantee at the Bank’s Address. 
 
 
Signed at _____________________  Date ____________________________ 
 
For and behalf of the Bank 
 
Bank Signatory: ___________________  Bank Signatory: ___________________ 
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Witness: ________________________  Witness: _________________________ 
Bank’s seal or stamp 
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Pro forma ASGI-SA Guarantee 
(to be reproduced exactly as shown below on the letterhead of the Bank providing the Guarantee) 
 
Eskom Holdings SOC Ltd 
Megawatt Park 
Maxwell Drive 
Sandton 
Johannesburg 

Reference No 
 
 
 

Date: 

[●] [Drafting Note: 
Bank reference 
number to be inserted] 
 

 
Dear Sirs 
 
Pro-Forma ASGI-SA  Guarantee: [Drafting Note: Name of Contractor to be inserted] 
 
Project [  ] Contract Reference: [●] [Drafting Note: Contractor contract reference number to be inserted] 
 
1. In this Guarantee the following words and expressions shall have the following meanings:- 

 
1.1 “Bank” - means [●], [●] Branch, (Registration No. [●]); [Drafting Note: Name of Bank to be 

inserted] 
 
1.2 “Bank’s Address” - means [●]; [Drafting Note: Bank’s physical address to be inserted] 
 
1.3 “Contract” – means the written agreement relating to the Project, entered into between the 

Employer and the Contractor, on or about the [●] day of [●] 200[●] (Contract Reference No. [●] 
as amended, varied, restated, novated or substituted from time to time; [Drafting Note: 
Signature Date and Contract reference number to be inserted] 

 
1.4 “Contractor” – means [●] a company registered in accordance with the laws of [●] under 

Registration Number [●]. [Drafting Note: Name and details of Contractor to be inserted] 
 
1.5 “Contractor’s ASGI-SA Obligations” – means the Contractor’s ASGI-SA Obligations under and 

as defined in the Contract. 
 
1.6 “Employer” - means Eskom Holdings SOC Ltd, a company registered in accordance with the 

laws of the Republic of South Africa under Registration Number 2002/015527/30. 
 
1.7 “Expiry Date” - means the [●] day of [●] 200[●]; [Drafting Note: anticipated date of issue of 

ASGI-SA Performance Certificate to be inserted.] 
 
1.8 “Guaranteed Sum” - means the sum of R [●] ([●] Rand);  
 
1.9 “Project” – means the ………………………… 
 
2. At the instance of the Contractor, we the undersigned ______________ and ______________, in 

our respective capacities as _____________ and ___________ of the Bank, and duly authorized 
thereto, confirm that we hold the Guaranteed Sum at the disposal of the Employer, as security for 
the proper performance by the Contractor of the Contractor’s ASGI-SA Obligations and hereby 
undertake to pay to the Employer, on written demand from the Employer received prior to the 
Expiry Date, any sum or sums not exceeding in total the Guaranteed Sum. 

 
3. A demand for payment under this guarantee shall be made in writing at the Bank’s address and 

shall: 
 
3.1 state the amount claimed (“the Demand Amount’); 
 
3.2 state that the Demand Amount is payable to the Employer in the circumstances contemplated in 

the Contract. 
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4. Notwithstanding the reference herein to the Contract the liability of the Bank in terms hereof is as 
principal and not as surety and the Bank’s obligation/s to make payment: 

 
4.1 is and shall be absolute provided demand is made in terms of this bond in all circumstances; 

and 
 
4.2 is not, and shall not be construed to be, accessory or collateral on any basis whatsoever.  
 
5. The Bank’s obligations in terms of this Guarantee: 
 
5.1 shall be restricted to the payment of money only and shall be limited to the maximum of the 

Guaranteed Sum; and 
 
5.2 shall not be discharged and compliance with any demand for payment received by the Bank in 

terms hereof shall not be delayed, by the fact that a dispute may exist between the Employer 
and the Contractor. 

 
6. The Employer shall be entitled to arrange its affairs with the Contractor in any manner which it sees 

fit, without advising us and without affecting our liability under this Guarantee. This includes, 
without limitation, any extensions, indulgences, release or compromise granted to the Contractor or 
any variation under or to the Contract.  

 
7. Should the Employer cede its rights against the Contractor to a third party where such cession is 

permitted under the Contract, then the Employer shall be entitled to cede to such third party the 
rights of the Employer under this Guarantee on written notification to the Bank of such cession. 

 
8. This Guarantee: 
 
8.1 shall expire on the Expiry Date until which time it is irrevocable; 
 
8.2 is, save as provided for in 7 above, personal to the Employer and is neither negotiable nor 

transferable; 
 
8.3 shall be returned to the Bank upon the earlier of payment of the full Guaranteed Sum or expiry 

hereof; 
 
8.4 shall be regarded as a liquid document for the purpose of obtaining a court order; and 
 
8.5 shall be governed by and construed in accordance with the law of the Republic of South Africa 

and shall be subject to the jurisdiction of the courts of the Republic of South Africa. 
 
8.6 Any claim which arises or demand for payment received after expiry date will be invalid and 

unenforceable. 

 
9. The Bank chooses domicilium citandi et executandi for all purposes in connection with this 

Guarantee at the Bank’s Address. 
 
Signed at _____________________  Date ____________________________ 
 
For and behalf of the Bank 
 
Bank Signatory: ___________________  Bank Signatory: ___________________ 
     
Witness: ________________________  Witness: _________________________ 
Bank’s seal or stamp 

 



ESKOM HOLDINGS SOC LTD  CONTRACT NO. _________ 
 
MAIN CONDENSER ACID CLEANING AT DUVHA POWER STATION   
 

 
PART C1: AGREEMENT & CONTRACT DATA PAGE 26 C1.1 TSC3 FORM OF OFFER AND ACCEPTANCE 
 

PART 2: PRICING DATA 
TSC3 Option A 
 
 
 
 
 
 
 
 
 
 

Document 
reference 

Title No of 
pages 

C2.1 Pricing assumptions: Option A 1 

C2.2 The price list  3 

 
 
 
 
 



ESKOM HOLDINGS SOC LTD  CONTRACT NO. _________ 
 
MAIN CONDENSER ACID CLEANING AT DUVHA POWER STATION   
 

 
PART C2: PRICING DATA PAGE 1 C2.1 TSC3/A PRICING ASSUMPTIONS 

 
 

C2.1 Pricing assumptions: Option A 
 

The conditions of contract  

How work is priced and assessed for payment 

Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states: 
 
Identified and 
defined terms 

11 
11.2 

 
(12) The Price List is the price list unless later changed in accordance with this 
contract. 
 

  (17) The Price for Services Provided to Date is the total of  
 
the Price for each lump sum item in the Price List which the Contractor has 

completed and 
where a quantity is stated for an item in the Price List, an amount calculated by 

multiplying the quantity which the Contractor has completed by the rate. 
 

  (19) The Prices are the amounts stated in the Price column of the Price List. 
Where a quantity is stated for an item in the Price List, the Price is calculated 
by multiplying the quantity by the rate. 
 

 
This confirms that Option A is a priced contract where the Prices are derived from a list of items of service 
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both. 

Function of the Price List 

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This confirms that 
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.  
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance 
with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the 
Price List.   The Price List is only a pricing document.   

Link to the Contractor’s plan 

Clause 21.4 states “The Contractor provides information which shows how each item description on the 
Price List relates to the operations on each plan which he submits for acceptance”.  Hence when compiling 
the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that 
operations shown on it can be priced in the price list  and result in a satisfactory cash flow in terms of clause 
11.2(17).  

Preparing the price list 

Before preparing the price list, both the Employer and tendering contractors should read the TSC3 
Guidance Notes pages 14 and 15.  In an Option A contract, either Party may have entered items into the 
price list either as a process of offer and acceptance (tendering) or by negotiation depending on the nature 
of the service to be provided.  Alternatively the Employer, in his Instructions to Tenderers or in a Tender 
Schedule, may have listed some items that he requires the Contractor to include in the price list to be 
prepared and priced by him.  
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It is assumed that in preparing or finalising the price list the Contractor: 
 

 Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A; 
 Understands the function of the Price List and how work is priced and paid for; 
 Is aware of the need to link operations shown in his plan to items shown in the Price List; 
 Has listed and priced items in the price list which are inclusive of everything necessary and 

incidental to Providing the Service in accordance with the Service Information, as it was at the 
time of tender, as well as correct any Defects not caused by an Employer’s risk; 

 Has priced work he decides not to show as a separate item within the Prices or rates of other 
listed items in order to fulfil the obligation to complete the service for the tendered total of the 
Prices.  

 Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of 
work within that item later turns out to be different to that which the Contractor estimated at time of 
tender. The only basis for a change to the (lump sum) Prices is as a result of a compensation 
event.  

 

Format of the price list 

(From the example given in an Appendix within the TSC3 Guidance Notes) 
 

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the 
tendering contractor.  
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the 
item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected 
Quantity and Rate columns being left blank. 
 
If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by 
the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected 
Quantity to produce the Price, which is also entered. 
 
If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is 
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the 
stated units of time) is stated in the Expected Quantity col
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C2.2 the price list 
 
 
Note: Price list will be attached with the tender, refer to document no 240-163544997 
under works information 
 
 

Item nr Description Unit Expected 
Quantity 

Rate Price 

1.  Site Establishment EA 1   

2.  Waterbox coating repair as described in 
the works information for an entire 
condenser (80 m2) 

EA 

1 

  

3.  Tubesheet coating per condenser (8 
tubesheets) 

EA 
8 

  

4.  Additional coating per m2 EA 1   

5.  Supply of 4 off spades/blank flanges 
(once off) 

EA 
4 

  

6.  Acid cleaning per condenser as 
described in the works information (Hot 
and cold condenser both passes) 

EA 

1 

  

7.  Removal of rubber lining and surface 
preparation to start coating. Per 
waterbox (i.e. 6 waterboxes per 
condenser) 

EA 

1 

  

8 Site de establishment EA 1   

      

      

      

      

      

      

      

      

      

      

 

The total of the Prices  
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PART 3: SCOPE OF WORK 
 
 
 
 
 
 
 
 
 

Document 
reference 

Title No of 
pages 

 This cover page 1 

C3.1 Employer’s Service Information 2 

C3.2 Contractor’s Service Information 
 

23 

   

   

   

   

   

   

   

 Total number of pages  
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C3.2: Contractor’s Service Information…………………………………………………………………………..24 
 

1 Description of the service 

 
1.1 Executive Overview  

 
Duvha Power Station consists of 6 Units with the identical types of Turbine loop and Generator loop strainers 
that need to be refurbished during Outages as well as during normal day to day Maintenance. This work will 
be done during IN/AD, IR and GO Outages.  
 

1.2 Employer’s Requirements for the Service 

 
The works consists of the refurbishment of the Turbine loop and Generator loop strainers. The strainers 
need to be stripped, refurbished and no leaks must be experienced during commissioning of the strainers. 
Dye pen (NDT) testing need to be performed to identify the cracks on the changeover valve seats were 
necessary. Replace all old gaskets on all removed flanges and ensure that no potential leaks must be 
encountered while the system is in service (all gaskets sheeting required will be provided by the Employer, 
but take note that the Contractor will be responsible for cutting gasket to the correct size).   
 

1.3 Interpretation and Terminology 

 
The following abbreviations are used in this Service Information 
 

Abbreviation Meaning given to the abbreviation 

NEC New engineering contract 

TSC Term Service Contract 

SOW Scope of Work 

PM Project Manager  

SE  System Engineer 

LAR Limited Access Register 

ASS Assistant Shift Supervisor 

SPO Senior plant operator 

QA Quality Assurance 

QC Quality Control 

QCP Quality Control Plan 

PTW Permit to Work 

GO General Overhaul 

IR Interim 

IN/AD Inspection/Air Heater & Ducting Inspection 
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1.4. Work to be Performed by the Contractor  
 
The Contractor will be responsible for performing the following works:  
 

 Refer to DOCUMENT NO 240-162132296 under Scope of work ATTACHED WITH THE TENER  
 
1.5.  General Conditions and Acceptance Criteria 
 
 
The Contractor is required to submit valid certificates of the courses and training completed according to the 
OHSA act and proof of SANS standards compliance (for the Technician and Company). This entire 
document has to be submitted with tender document. 
 
The Employer will provide scaffolding or platforms if required. The Employer will liaise or make an 
arrangement with the scaffolding contractor for requirements according to the plan. 
 
QCP document to be approved by Eskom  
 

1.6. Constraints on how the Contractor Provides the Works 
 
Constraints on the sequence and timing of work exist due to other contractors also performing work on the 
same plant. The Contractor will liaise and plan with these contractors for access. 
 
The Contractor makes his own assessment of the problems and difficulties which may be encountered and 
no extra payment or claim of any kind will be allowed on account of providing reasonable access to and 
interfacing with other Contractor 
 
The Contractor specifies and agrees with the Supervisor which existing installations, if any, will require 
temporary removal or dismantling, in order for him to acquire access to the area designated for the works.  
Any such removal or dismantling and its subsequent reinstatement are the responsibility of the Contractor.  
 
Therefore the assessment of the payment to the Contractor will only be done after signing of all supporting 
document such as QCP, all required Certificates etc. 
 
The Contractor will be responsible for taking His/Her own PTW before any work is carried out. It is the 
Contractor’s own responsibility to get authorized in terms of the Eskom Plant Safety Regulations. The 
Contractor must be fully authorized within 3 months after the contract placement. Contractor to bear in mind 
that, this work can only be done during Outages as well as during normal day to day maintenance and other 
Contractors will be working in the same area.    

2 Management Strategy and Start up 

2.1 The Contractor’s Plan for the Service 

 
It is Contractor’s responsibility to submit Program/Schedule, QCP and Manpower/Resources list as soon as 
the Task Order issued by the Project Manager. 
 

2.2 Management Meetings 

 
Progress meetings will be held on a daily basis if the Project Manager and the Contractor agreed to do so, 
and if there is a need for any other meeting the Project Manager will communicate the details of the meeting 
to the Contractor. This could be used to discuss work progress, safety, compensation events, 
subcontracting, overall co-ordination and other matters of a general nature that might arise  



ESKOM HOLDINGS SOC LIMITED  CONTRACT NUMBER _________ 
 
MAIN CONDENSER ACID CLEANING AT DUVHA POWER STATION   
 

 
CONTRACT - 6 - TSC3 COVER PAGES 

 
All meetings shall be recorded using minutes or a register prepared and circulated by the person who 
convened the meeting. Such minutes or register shall not be used for the purpose of confirming actions or 
instructions under the contract as these shall be done separately by the person identified in the conditions of 
contract to carry out such actions or instructions. 
 
2.3 Use of Standard Forms 
 
The Contractor is to make use of the NEC standard forms or formal written letters during the administration 
of the contract. The Contractor will be responsible for compiling the following: 

 Standard Report to be drafted by the Contractor and influenced and agreed upon by Employer. 
 Reports of all the inspections and testing applicable to the strainers will be supplied by the 

Contractor.  
 

2.4 Documentation Control 

 
2.4.1. The Final Data Book 

 
The Contractor is responsible for the provision of a final data book. The data book will be broken down in two 
main categories: 

 Technical category 
 Cost and planning category 

 
The document will contain all relevant documentation, materials certificates, quality documents, tests and 
results etc. which where applicable during the full contract. 

 
All planning, scheduling, bar charts, mile stones, detailed cost breakdown information are included in the 
final document. 

 
Although the Employer’s Representative does not intend duplicating the Contractor’s programming, portions 
or high level extractions of the Contractor’s program may be used in an overall project program if this is 
deemed necessary for control purposes. 
 

2.5 Invoicing and payment 

 
2.7.1. Accounts and Records 
 
Invoicing: 

a) The Project Manager assesses the amount due for invoicing at each assessment date.  The 
Contractor submits an invoice for the amount assessed by the Project Manager before the 25th 
of the month of assessment in order that payment can be certified.   
Invoices are in triplicate and are made out to: The Duvha Finance Manager, Eskom, and mailed 
to PO Box 2199, Witbank 1035 or delivered to the Duvha Power Station Accounts Payable 
Section. 

b) The Contractor is to keep records of all invoices submitted and paid up to the end of the project, 
as well as details of actual costs. 

c) The Contractor submits monthly forecasts rate of invoicing for the complete project as well as an 
annual budget estimate in accordance with the documentation required by the Employer. The 
format will be discussed and agreed with the Contractor. 

d) The Contractor submits a detailed invoicing plan with the program that conforms to the activity 
schedule to the Project Manager. This is also submitted with each revised program. 

 
Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, 
the Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that 
stated in the Service Manager’s payment certificate.   
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The Contractor shall address the tax invoice to the Employer and include on each invoice the following 
information: 

 Name and address of the Contractor and the Service Manager;  
 The contract number and title; 
 Contractor’s VAT registration number; 
 The Employer’s VAT registration number 4740101508; 
 Description of service provided for each item invoiced based on the Price List; 
 Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT; 

 

2.6 Contract Change Management  

 
The Contractor is to make use of the NEC standard forms or formal written letters during the administration 
of the contract. All communication between the Project Manager and the Contractor must be in writing.  
 

2.7 Training Workshops and Technology Transfer 

 
The Contractor must employ and arrange necessary training of at least 2 x Artisans and 2 x Technician 
during the contract period (5 Years). 
 
 
 

2.8 Management of Work Done by Task Order 

 
Project Manager will issue Task Order to the Contractor at least 3 months prior to the Outage, as to give the 
Contractor enough time to make all necessary arrangement (this include all resources to be used during 
Outage, Program, QCP etc).   
 

3 Health and Safety, the Environment and Quality Assurance 

3.1 Health and Safety Risk Management 

 
The Contractor will comply as a mandatory with the following: 
 

 Section 37.2 of the Occupational Health and Safety Act, No 85 of 1993.  
 Health and Safety Standards, as per Duvha Power Station Contractors Safety file. This file will be 

handed over on contract award.  
 All staff will undergo a one day Safety Induction training course one week before site Occupation 
 Adhere to Eskom & Duvha Power Station No Smoking Policy 
 All Employer Safety and Operating Procedures, which are attached hereto. 
 All applicable Eskom and statutory requirements, as defined in the Occupational Health and Safety 

Act, No 85 of 1993, and the applicable Codes of Practices, as defined, referred to or available with 
regard to Occupational Health and Safety.  The following items are highlighted because of their 
specific importance: 

 
The Contractor acknowledges that it is fully aware of the requirements of all the above and undertakes to 
employ only people who have been duly authorized in terms thereof and who have received sufficient safety 
training to ensure that they can comply therewith. 

 
The Contractor undertakes not to do, or not to allow anything to be done which will contravene any of the 
provisions of the Act, Regulations or Safety and Operating Procedures. 

 
Employer may, at any stage during the currency of this agreement be entitled to: 

a) Do safety audits at the Contractor's premises, its work places and on its Employees. 
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b) Issue the Contractor with a work stop order or a compliance order should Employer become aware 
of any unsafe working procedures or conditions or any non-compliance with the Act, Regulations 
and Procedures referred to in 5.4.1 above by the Contractor or any or its Employees, sub-
Contractors or agents 

 
The Contractor must appoint Safety Representatives to assist the Employer Representative to: 

a) Identify possible hazards, dangers and risks 
b) Eliminate potentially dangerous conditions and actions 
c) Ensure a safe working environment 

 
Note: Refer to NEC condition of contract, Clause 27.4 and Z7 in the additional conditions of contract. 
 

3.1.1 Plant Safety Regulations 
 

 The Employer shall, on request from the Contractor, isolate required plant from all sources of danger 
as described in the Plant Safety Regulations. 

 The Employer shall, on request, make available a copy of the latest revision of the Plant Safety 
Regulations to the Contractor. 

 
a) The Contractor shall conform to all rules and regulations applicable to Plant Safety and shall 

complete each and every Workman's Register prior to working on the plant. 
b) At every permit change the Contractor shall ensure he withdraws himself/herself/his staff for that 

period of permit suspension/revocation and thereafter only proceed with the Works after signing onto 
the new permit. 

c) The Contractor to ensure that he/she/all sub-Contractors/personnel/staff/his visitors are medically, 
physically and psychologically fit to enter the Duvha Power Station and specifically any confined 
space. 

d) The Contractor is prohibited from entering Radiation Areas. The Employer in exceptional cases shall 
give special permission. 

e) The onus is on the Contractor to ensure that the correct confined space requirements and tests have 
been done/met by the Employer prior to entry into any confined space or hazardous plant areas. 

f) The Contractor shall ensure that all personnel including himself are competent to carry out the 
Works. Proof of competency for technical and safety aspects must be available as and when 
required on site. 
 

3.1.2 Limited Access Register  
 

 The LAR is for the person in charge of the plant to maintain control over activities taking place on his 
plant that are not covered by the Plant Safety Regulation and Operating Regulations for High 
Voltage Systems.  Activities that are allowed to be carried out under the LAR must not require a 
permit and must satisfy the following criteria: 
 They must not involve danger to the person carrying out the activity; 
 No plant isolations must be required; 
 The activity must be performed by a skilled person; 
 There must be no risk of a production loss; 
 The duration of the activity must be less than 24 hours 

 
 It is very important that the person who plans to do an activity on a plant under the LAR informs the 

person in charge of the plant (ASS on the panel or PPO at WTP) of what will be done.  This means 
verbally telling the person in charge of the plant what will be done and not just signing the LAR book.  
The LAR book must also be signed. 

 
 It is also important that as soon as the activity is completed the person, who was doing the activity, 

notify (verbally) the person in charge of the plant that conditions are back to normal and that the LAR 
has been signed off. Just signing the LAR book is not sufficient. 
 

3.1.3 Health and Safety Arrangements 
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a) The Contractor must ensure that himself/herself/and all personnel attend a Health and Safety 
Induction Course prior to starting with their work.  The Induction Course can, on request, be provided 
by the Employer and will have to be renewed annually preferably 2 weeks before contract 
anniversary date. 

 
b) The Contractor shall comply with the requirements as set out in the Duvha Power Station 

Contractors Safety Manual SAS 0012.  The sheet on the first page of the Safety Manual must be 
completed and signed by the Contractor, Site Manager and submitted to the Employers 
Representative before taking possession of the Works or starting the Works.  This sheet will only be 
valid for the duration of the Works. 

 
c) The Contractor to ensure that all appointments required are completed and that the appointee and 

appointees fully understand their responsibilities and are competent and trained to execute their 
duties. The appointees/appointee shall ensure that all duties are carried out and records are kept by 
the Contractor for review/audit by the Employer or Inspector of Machinery. 

 
d) Duvha Safety Risk Management and the Inspector of Machinery has the authority to visit and inspect 

the Contractor’s workplace or site establishment to ensure that tools, machinery and equipment 
comply with the minimum safety requirements or the Contractors Safety Management Plan is 
enforced or complied with. 

 
e) The Employers Representative shall be entitled to instruct the Contractor to stop work, without 

penalty to the Employer, where the Contractor's personnel fail to conform to safety standards or 
contravene health and safety regulations. The Employers Representative is entitled to cause the 
Contractor to discipline his employees, take disciplinary action and to submit disciplinary action 
reports to the Employers Representative.  The Contractor shall implement additional health and 
safety precautions where necessary or has required in the Occupational Health and Safety Act, No 
85 of 1993. 

 
f) The wearing of Safety Glasses when working in the plant and Duvha Site, as well as walking through 

the plant is compulsory. 
 

g) The Contractor to ensure that he/she/all sub-Contractors/personnel/staff/his visitors are medically, 
physically and psychologically fit to enter the Duvha Power Station. 

 
h) A Medical Certificate shall be submitted to the Duvha Safety Induction Officer prior to induction. 

Once submitted, then only will induction take place. 
 

i) The Medical Examination, at the Contractors cost, shall be carried out by a Registered Professional 
Occupational Health Practitioner and the examination shall include the following tests: Eye Test, 
Blood Pressure, Heart Function, Hearing Test, Lung Function and a Blood Test. A thorough 
examination should be done and previous physical injuries, as well as occupational 
diseases/complications should be covered. Allergies, especially to ‘bee stings’ and chemicals should 
be covered. Psychological evaluation should be covered for personnel working in elevated positions 
on scaffolds, confined spaces where ventilation and skin/physical irritation is prevalent, and humid 
conditions. Epileptic conditions must be covered as well. 

 
j) If at any point in time during the execution of the Works, the Contractor has a radiation-related 

incident/exposure, the onus is on the Contractor to immediately notify the Employers Representative, 
the Medical Station, the Risk Manager and the Safety Risk Management Department. The onus 
thereafter is for the Contractor to immediately arrange, at his/her cost, for blood samples to be taken 
by a Registered Laboratory and for this sample to send to the Excellerator Laboratory in Cape Town 
for full radiation exposure tests. This test results are then to be discussed with the Duvha 
Occupational Health Practitioners, who will then advise the Power Station Management on the risk, if 
any, of the incident/exposure. 

 
k) The Contractor shall conform to all applicable Eskom and statutory requirements, as defined in the 

Occupational Health and Safety Act, No 85 of 1993.  
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l) The Contractor shall and will take full responsibility and accountability for all other 
people/staff/personnel/labour that he/she employs or utilises, whether in full-time/part-time/contract 
basis, in executing the works or other work whilst on the Employers premises.  

 
m) The Contractor shall understand, participate and be fully competent in the NOSA Safety 

Management Systems that the Employer complies with. 
 

n) The Contractor shall ensure that he is aware, understands and complies with any amendments, 
regulations or changes or gazetted changes to the Occupational Health and Safety Act, No 85 of 
1993. 

 
o) The Contractor may on request of the Employer participate in Safety Related audits or investigations 

with permission of the Employers Representative. 
 

p) The Contractor shall familiarise himself with the proposed draft Construction Regulations, issued by 
the Department of Labour and shall ensure that as soon as they are promulgated, he complies fully 
during the execution of the works or when working on the Employers premises but also shall ensure 
he immediately starts aligning his business/operation to comply with these regulations. 

 
q) The Contractor shall ensure that only Safety Harnesses are used for all work carried out in elevated 

positions, as defined in the Occupational Health and Safety Act, No 85 of 1993 or any other Code of 
Practice or standard or the draft Construction Regulations. 

 
r) All Safety Equipment or Machinery used shall only be those that comply with the SABS Codes of 

Quality and Practice or any Code as stipulated in the Occupational Health and Safety Act, No 85 of 
1993, and any amendments thereto. 

 
s) The Contractor shall at all times consider himself as “Employer” as defined in the Occupational 

Health and Safety Act, No 85 of 1993 and shall not consider himself as under supervision or 
management of the Employer with regard to Health and Safety Requirements but only from a 
Commercial Contractual Condition of Contract. Under no circumstances shall the Contractor 
consider himself a sub-ordinate or being given supervision.  

 
t) The Contractor shall provide and maintain his own facilities as required in the Occupational Health 

and Safety Act, No 85 of 1993 or any other Code of Practice or standard or the draft Construction 
Regulations, if not agreed contractually or arranged by the Employer.  

 
u) The Contractor shall comply with the Smoking Policy of the Employers, available on request from 

Employers Representative. 
 

v) The Contractor shall have Safety Systems in place at his premises for the total contract period and 
these shall include the following: 
 Safety Management Structure and Compliance to these 
 Statutory Appointments  
 Records and documentation of all Risk and Hazard Analysis. 
 Planned Job Observations Records and Documents. 
 Employment history and records of all personnel, part-time or full-time or contract labour. 
 Medical History of all personnel, part-time or full-time or contract labour 
 Training and Competency Records with regard to Safety, Health and Environment. 
 Training and Competency Records with regard to the skills he/she uses to carry out the Works  

or any other works in the Employers premises. 
 Compensation Commissioner records and proof of registration. 
 Records and documentation with regard to any sub-Contractor or labour-only contracts he 

places or uses to carry out the Works or any other works in Employers premises. 
 Personal Protective Equipment and Safety Equipment Inspection, training and competency 

records and documentation. 
 Employment contracts for all sub-Contractor or labour-only contracts. 
 Compliance to a Safety System, such as NOSA or any other system that is similar in nature. 
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 Records of all incidents or accidents, Category A, B, C or D and vehicle accidents, incurred 
during execution of this Works or any other Works in the Employers premises.  

 Records of all man-hours, including sub-Contractors or labour-only contracts, the Contractor 
spends on the Employers premises. 

 Written Safe Work Procedures for all hazardous tasks the Contractor executes on the 
Employers premises. 

 A Fall Protection Plan for all elevated work the Contractor does on the Employers premises. 
 Environmental Plan and awareness training. 
 Induction training records of his staff by himself/herself. 
 Minimum wage compliance for the different skills and to which Bargaining Council compliance is 

made to and proof of membership, if any. 
 Risk Assessment of this type of works 
 Proof of checklists and where applicable test certificates, regarding contractor’s tools, 

equipment, machinery, mobile equipment, vessels under pressure and any other applicable 
checks required by the Act. 

 Proof of authorisation/accreditation from Department of Labour and or other Statutory Body for 
this type of works, if applicable 

 Emergency Evacuation and Rescue Plan for the hazardous tasks related to the works.  
 
The Principle Contractor must ensure that his contractors (Subcontractors) do also have a Health and Safety 
File and that must be accepted by the Principle Contractor. 

 
The Safety Officer employed by Duvha Power Station will audit these Health and Safety Plan to ensure 
compliance with the provisions of the Act. 
 
 
 
 

3.1.4 SHE. Documentation Required from the Contractor 
 

The following documents must be provided together with the tender by the Contractor in terms of Health, 
Safety and Environmental performance, should the Contractor not provide this information it will be assumed 
that it does not exist 

 
 Letter of good standing with COID or any insurance body. 
 An Organogram indicating the names of all persons that will hold legal appointments on the project 

in terms of the Act. 
 The expected roles, responsibilities and authority of those who are proposed to receive legal 

appointments. 
 The resume’(s) of the proposed Safety Officer(s) and Environmental Officer(s) his/their roles, 

responsibilities and authority is required in terms of the scope of work. 
 The Contractor’s company Safety, Health and Environment policy. 
 Provide an overview of the system/program that is utilized to manage Safety, Health and 

Environment 
 Proof of environmental, health and safety awareness training (provided by a recognized training 

body) for all employees required to perform work at Duvha Power Station. The Contractor shall be 
responsible to ensure that his employees are trained before commencing work at Duvha Power 
Station. Proof of training provided, i.e. attendance registers and the training content, shall be 
submitted to the Eskom Agents and/or Environmental and Safety Officers for approval before 
commencing work on-site. Failure to do so shall result in an immediate termination of the contract. 

 

3.1.5 Fire Precautions 
 

a) Any tampering with the Employer’s fire equipment is strictly forbidden. Cost of damages will be for 
the Contractor.  

b) All exit doors, fire escape routes, walkways, stairways, stair landings and access to electrical 
distribution boards must be kept free of obstruction, and not be used for work or storage at any time.  
Fire fighting equipment must remain accessible at all times. 
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c) In case of a fire, report the location and extent of the fire to the Electrical Operating Desk at 
extension 2222 or 2690. 

d) Take the necessary action to safe guard the area to prevent injury and spreading of the fire. 
e) Falling sparks and welding slag, when carrying out hot work, is prohibited. The onus is on the 

Contractor to prevent and contain falling sparks. All hot work above zero metre Boiler and Turbine 
floors must be adequately protected and screened to prevent falling sparks. 
 

3.1.6 Reporting of Accidents 
 

a) The Employer follows an accident prevention policy that includes the investigation of all accidents 
involving personnel and property.  This is done with the intention of introducing control measures to 
prevent a recurrence of the same incidents.  The Contractor is expected to fully co-operate to 
achieve this objective.  The Employers Representative must be informed immediately of any 
Category B or C or D incidents.  Category A incidents and any damage to property or equipment 
must be reported to the Employers Representative within 24 hours. Incident investigation report 
forms to be completed within 24 hours for category A, B, or C or D injuries. 

 
b) Radiation incidents must be immediately reported. 

 
c) The Employer can and shall issue safety contraventions which, if of a recurring nature or risk to 

others Health and Safety poses a threat, can result in breach of contract conditions and terms and 
can lead to cancellation of contracts. 

 
d) In reporting Category C and D incidents, the Contractor shall include and submit the following 

documents, or any additional as required by the Employers investigation team or Employers 
Representative: 
 Proof of Contract of Employment. 
 Proof of WCL notification to Department of Labour and Workmen’s Compensation Fund. 
 Proof of Medical Doctors Note/Certificate detailing nature of injury and period of rest. 
 Death Certificate, if Category C fatality. 
 Risk and Hazard Analysis, if not in place prior to injury. 
 Written Safe Working Procedure, if not in place prior to injury, 
 Or any other document from Section 4v, as requested. 

 
Note: This report does not relieve the Contractor of his legal obligation to report certain incidents to the 

Department of Labour, or to keep records in terms of the Occupational Health and Safety Act, and 
Compensation for Occupational Injuries and Diseases Act. 

 

3.1.7 Radiation Protection 
 
The Contractor conforms to Duvha Power Station Procedure HMS0002 when performing any industrial 
radiography. 
 

3.1.8 Hazardous Substances 
 
It is required in terms of the General Administrative Regulation (Regulation 7) that any Manufacture, 
Importer, Seller or Supplier of hazardous chemical substances shall supply the receiver, free of charge with 
sufficient information for the user. These enable the user to introduce the necessary measures as regards 
the protection of the health and safety of persons. It is therefore the responsibility of the Contractor to supply 
the information as per attached list. If information is not available for whatever reason, the Contractor must 
indicate on the form and give reasons to Eskom. 
 

3.1.9. Thermal Insulation Containing Asbestos 
 

a) The Contractor shall not disturb any thermal insulating material on the plant until it has been 
positively identified as not containing asbestos.  Approval has to be obtained from the 
Supervisor before any thermal insulation is disturbed. 
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b) All stripping of asbestos material shall be undertaken strictly in accordance with the Employer's 
Standard, SAP 0022, available from Safety Risk Management. 

 
c) The Employers Representative shall advise the Contractor whether areas that are to be stripped 

of lagging have been identified as containing asbestos. 
 

d) The Contractor shall be obliged to ascertain from the Employers Representative in advance 
whether areas required to be stripped are non-asbestos.   
No lagging material containing asbestos fibres shall be stripped by any Contractor, other than 
the Contractor appointed to remove asbestos. 

 
e) The Contractor appointed to remove asbestos, may not begin removal without first obtaining the 

necessary permission from the Department of Labour, AIA and the Employers Representative. 
 

f) If the Contractor suspect exposure to himself or any other personnel, he shall then within 24 
hours notify the following people –  Employers Representative, Department of Labour, 
Workmen’s Compensation and Duvha Medical Station. 

 
g) All Contractors carrying out asbestos related ‘work’ or ‘demolition’, as defined in the 

promulgated Asbestos Regulation of 10 February 2002 must be accredited and authorised to 
execute this type of work by the Department of Labour.         

 

3.1.10 Housekeeping 
 
The Contractors equipment does not impair the operation of the plant or access to the plant. Working areas 
are cleaned daily. All cables and hoses are routed so as not to cross over floors and walkways or roads.  
Where walkways, floors or roads need to be crossed a proper checked plate ramp shall be positioned over 
cable and hoses to prevent disruption of the traffic in that specific area.  All equipment is packed neatly 
without interference to access. All excess scaffolding material is removed from working areas after the 
scaffolding has been erected.  Scrap bins are available and emptied daily by the Employer. 
 

3.1.11 Speed Limit 
 
All vehicles must be driven with due consideration for personnel and property.  A maximum speed limit of 
40KM per hour will be adhered to on the premises at all times. 
 

3.1.12 Barricading 
 

 Symbolic safety signs depicting “Danger” and “No entry” are to be used when cordoning danger zones. 
 

3.1.13 Scaffolding 
 
The Employer will be responsible to arrange with the Scaffolding Contractor on site, to build a scaffold from 
ground level up to desired level on behalf of the Contractor. The Employer will arrange all scaffolding that 
needed by the Contractor to be able to execute the work.   
 
All scaffolds must be erected in accordance with SANS 10085. Scaffolds shall be erected, altered or 
dismantled under the supervision of a competent person who has been appointed in writing for this purpose.   
No scaffolds and platforms are used without having been safety cleared and the documentation completed. 
 

3.1.14  Eskom’s Cardinal Rules 
 
The Contractor will be responsible to adhere to the following 5 Eskom’s cardinal rules: 
 
Rule 1:  Open, Isolate, Test, Earth, Bond, and/or Insulate Before Touch 
 
(That is, any plant operating above 1 000 V) 
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No person may work on any electrical network unless: 
 He/She is trained and authorised as competent for the task to be done; 
 A pre-task risk assessment to identify all risks and hazards has been conducted prior to any work 

commencing; 
 An equipotential zone is created for each worker on the job site by earthing, bonding, and/or 

insulating according to approved procedures; 
 All conducting material is connected together, all staff on site wear electrical safety shoes, and 

insulating techniques are applied according to standards; and 
 The authorised person (team leader) has certified and shown all team members that the apparatus is 

safe to work on. 
 
Rule 2:  Hook up at Heights 
 
Working at height is defined as any work performed above a stable work surface or where a person puts 
himself/herself in a position where he/she exposes himself/herself to a fall from or into. 
 
No person may work at height where there is a risk of falling unless: 

 A pre-task risk assessment to identify all risks and hazards has been conducted prior to commencing 
any work at height; 

 He/She is appropriately trained; 
 He/She is appropriately secured during ascending and descending; and 
 He/She is using an approved fall arrest system where applicable. 

 
Rule 3:  Buckle up 
 
No person may drive any vehicle on Eskom business and/or on Eskom premises: 

 Unless the driver and all passengers are wearing seat belts. 
 
Rule 4:  Be Sober 
 
No person is allowed to work under the influence of drugs and alcohol. 
 
"Under the influence" means the use of alcohol, drugs, and/or a controlled substance to the extent that: 

 The individual's faculties are in any way impaired by the consumption or use of the substances; or 
 The individual is unable to perform in a safe, productive manner; or 
 The individual has a level of any such substance in his/her body that corresponds to or exceeds 

accepted medical/legal standards; or 
 The individual has a level of alcohol in his/her body that is greater than 0.02% blood alcohol 

concentration. 
This includes any level of an illegal substance in the body, irrespective of when the substance was used. 
 
Rule 5:  Ensure that you have a Permit to Work (PTW) 
 
Where an authorisation limitation exists, no person shall work without the required Permit to Work (PTW), 
which is governed by the Plant Safety Regulations, Operating Regulations for High Voltage Systems 
(ORHVS) etc. 

 No plant is to be returned to service without the cancellation of all permits on that plant in 
accordance with procedure. 

 
NB:  In the case of live work, a "live work declaration form" is to be completed by the authorised person who 
is the person responsible for the safe execution of work according to relevant standards and procedures. 
 
Please ensure that these rules are understood and communicated with the urgency that they deserve. If any 
of these rules are unclear or the consequences not understood, please do not hesitate to discuss it with 
Eskom, Duvha Power Station. 
 

3.2 Environmental Constraints and Management 
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Duvha Power Station is ISO 14001 compliant. All spillages (whether oil, grease, diesel, chemical, etc) are 
prevented at all times and where accidents occurred in line with any spillages, immediate remedial actions 
are taken to clean-up the affected land using the appropriate spill-cleaning chemicals/absorbents. 
 
The Contractor is required to ensure that all goods, services or works supplied in terms of the Contract 
conform to all applicable environmental legislation. Where work is done on Eskom’s Sites, the goods, 
services or works supplied will also to Eskom’s environmental specifications. 
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3.3 Quality Assurance Requirements 

 
The Contractor’s ISO 9001:2000 Registration certificate of compliance or equivalent must be supplied with 
tender.  If the Contractor is not Register he/she will supply with his tender document his quality policy. 
 
The Contractor will comply with the Employer's Quality Requirements as specified in Eskom Generation 
Standard ISO 9001:2008 in the Works Information.  Annexure B to this Standard indicates the specific 
application thereof. 
 
All Quality Control documentation must be submitted to the Employer prior an Outage, at least one month 
before Outage start. Quality Plans must include hold and witness points, must clearly state 2nd and 3rd party 
interfaces and quality/test specifications. 
 
The Quality Control documentation that will be handed over within one week of order placement by the 
successful Contractor to the Employer will have the Following: 
 

3.3.1  Contractor’s Quality Assurance and Quality Control 
 
The Contractor compiles, in conjunction with the Employer and the Supervisor, a product verification plan.  This 
document shows at which stages during the contract involvement is required, and what types of inspection, 
testing, witnessing etc. are carried out to ensure that the requirements of the specifications are met. 
 

3.3.2  Quality Control Plan 
 
The Quality Control Plan consists of the following as a minimum and is accepted by the Supervisor and the 
Contractor prior to commencement of the work. The QCP will also include welding procedures were 
necessary. 
 
A covering page which includes and makes provision for the following: 

 Document unique number. 
 Revision number. 
 Page number 
 Provision to incorporate all inspection report numbers. 
 System worked on 
 High level description of work execution 
 Provision for review and approval signatures by the Contractor, the Project Manager and the 

Supervisor. 
 Provision for final releases signatures by the Contractor, Project Manager and the Supervisor. 

 
The work execution logic and sequence for the fabrication and erection addition to this hold, witness points 
etc. are also detailed. 
 
Test Reports  
Where tests were performed they are recorded and the positions of measurements are traceable to the 
specific area of testing against the records. Therefore the Contractor will submit all test reports that has been 
performed to the Project Manager. 
 
Procedure  
Contractor to submit all working procedure/instruction for the strainers refurbishment before any work 
commences. This must be submitted together with QCP for approval.  
 
3.4 Requirements for the Programme 
  
3.4.1 Program to be Submitted 
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The contractor will be responsible to prepare and submit Refurbishment of Turbine Loop and Generator Loop 
Strainers on Unit 1 to 6 during Outages program in a specified format by the employer, at least 3 Months before 
work starts. 
 
The Contractor submits a high-level programme with his tender, showing the time required to perform the 
works on the unit. 
 
The Contractor ensures that his planning is co-ordinated with the requirements of the user/s and others 
dependent on his performance. 
 
The Contractor will submit a Bar Chart program format to the Project Manager, indicating daily time scale 
and also showing the required Witness and Hold points in terms of Quality Control. 
 
a) Accepted Program 
 
At the time period stated in the Contract Data, the Contractor submits his program for the Project Manager’s 
acceptance. 
A summary program (Hammock) is provided where the summarised activities including the possession 
dates, and major interfaces of services and or other contracts logically required for the completion of the 
contract are clearly shown. 
b) Forecast Rate of Payment 
 
The forecast rate of payment schedule linking the values of completed activities as per the Accepted 
Program indicates (at base date values) the following: 
(i) The expected value of monthly invoicing from the starting date to the completion date including a 

statement of all payments made by the Employer. 
VAT 
The project values do not reflect retention or price adjustment for inflation. 
The values are at base date and in every way relate to the Accepted Program, the resources to be applied 
and the level of the activity schedule. 
 
c) Resource Schedule(s) 
 
Resource information for manpower, Plant and Equipment based on the Accepted Program and reflected in 
resource histograms is provided. 
 
3.4.2 Information to be shown: 
 
The Contractor shows the following on each programme he/she submits to the Employer for acceptance: 

 The starting date and the Completion Date. 
 The start and finish of each item in the Price List. 
 All non-working days 
 A method statement for each operation identifying the Equipment and other resources which the 

Contractor plans to use. 
 Planned Completion. 
 All interfaces required from the Employer and others. 
 The dates when the Contractor plans to complete work allowing the Employer and others to do their 

work. 
 Provisions for float and time risk allowance. 
 The dates when the Contractor will need access to a part of the site, acceptance and Plant and 

Material and other things to be provided by the Employer. 
 Access to site will be on 01 August 2016 but the actual start date of the works will be determined by 

National Control, the Employer will give notice of 24 hours. 
In addition to the above information the Contractor shows the following information on each revised 
programme: 

 The actual progress achieved as well as the forecast for the remaining work. 
 The effect of implemented compensation events and of notified early warning matters. 
 How the Contractor plans to deal with any delays and to correct notified Defects. 
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 Take note that, the revised programme should be submitted to the Employer within 1 day after any 
change has occurred. 

 

3.4.3 Progress Reporting  

 
Progress reports are submitted to the Project Manager daily by the Contractor, if agreed to do so. 
 
The Contractor submits, together with the progress reports, a written report, which contains the following: 

(a) Statement and report on those sections of the works where delay against program has occurred  
(if any), together with the reasons why delay has occurred and a plan denoting the action to be 
taken and the period of time necessary to recover such delay. 

(b) Statement and report on those sections of the works that are currently ahead of program (if any). 
(c) The impact of any programming changes arising is reflected in revised forecast rate of payment 

schedules and resource schedules. 
 
3.4.4 Completion 
 
Completion of the whole of the works is when all activities in the Works Information are completed without 
any defect. 
 
 

3.5 Plant and Materials 

 
3.5.1 Specifications 

 
All additional information in connection with specifications needed by the Contractor will be provided by the 
Project Manager 
 

Title Date or revision Tick if publicly 
available 

Occupational Health and Safety Act, No 85 of 1993 and any 
amendments thereafter 

Act, No 85 of 1993 NO  

Employer’s Health and Safety Requirements Latest Revision  
Eskom Quality Standard GGS 01462 GGS 01462 NO * 
Duvha Power Station Contractors Safety Manual SAS 0012 Revision 3 NO  
The design, erection, use and inspection of access 
scaffolding 

SABA 085 NO  

Draft Construction Regulations  NO  
Personal Protective Equipment against falls from a height – 
Full Body Harnesses 

SABS EN 361:1992* NO  

Personal Protective Equipment against falls from a height – 
Connectors  

SABS EN 362:1992* NO  

Personal Protective Equipment against falls from a height – 
Fall arrest systems  

SABS EN 363:1992* NO  

Personal Protective Equipment against falls from a height – 
Test Methods 

SABS EN 364:1992* NO  

Personal Protective Equipment against falls from a height – 
General requirements for instructions for use and for marking  

SABS EN 365:1992 NO  

Standard Specifications for Thermal insulation at Power 
Station 

NWS 1454, Rev.3, 
April 1983 

 

Specification for Corrosion Protection of Plant and 
Equipment with Coatings 

GSP 36-1126  
Revision 0 

NO 

 
Standards, standard specifications and procedures specified by the Employer are deemed to include all the 
latest revisions of and/or amendments to and/or additions to such specifications and standards applicable at 
the Contract Date. 
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The Contractor is responsible for ensuring that he/she is in possession of all relevant documentation. 
 
Eskom Standard Specifications may be obtained from the Conference Centre, Megawatt Park, Maxwell 
drive, Sunning hill X3, Sandton. 
 
Duvha Power station Standard Specifications may be obtained from the Information Management at the 
Power Station. 
 
ISA standards will be used, especially for ergonomics. 
 
The Oxford dictionary will be used for spellings and meanings of words 
 

3.5.2 Correction of Defects 

 
The Contractor will be liable for any defect that will be picked during commissioning of the strainers and the 
defect period for this contract will be 26 weeks.  
 

4 Working on the Affected Property 

4.1. Site Services Provided by the Employer 
 

 Electricity at no charge, available at existing points of connection, both 220V AC and 380V 3-phase 
supply. The Employer does not guarantee continuity of supply and no claims for standing time as a 
result of power failures will be considered. 

 Potable water at no charge, available at existing points of connection. 
 A yard with no infrastructure is available on request 
 Toilet facilities at no charge, available at existing facilities. 
 Should the Contractor qualify for a site, the Employer will provide a site within the premises of the 

Power Station for the Contractor to establish himself for the execution of the works. The Project 
Manager together with the Site Manager will allocate a site to the Contractor. A site close to the 
connection points of the above services cannot be guaranteed. 

 At least one Supervisor shall be authorized as a Responsible Person in terms of the Eskom Plant 
Safety Regulations to take out Permits to Work on plant (PTW). 

 At least one two Supervisors and/or one two Riggers will undergo a hoist crane course on site to be 
authorized to use hoist cranes for material handling if required.  These costs will be paid by the 
Contractor for the course. 

Warning 
Phase rotation may change during a power supply break.  The Contractor checks rotation of their 
equipment before recommencing of work. 
 

4.1.1 Contractor’s Site 
 
An area is available on request, to the Contractor for the establishment of a site office. 
 
The Contractor shall supply, install, properly maintain and remove all temporary construction facilities and 
utilities necessary for the complete performance of the works including the following:  

 Any damage to installed lighting will be repaired at the Contractor’s expense. 
 The reticulation of electricity, water and any other services required by the Contractor from a 

supplied central distribution point. 
 All temporary buildings including change rooms and all related work including temporary fire fighting 

equipment. 
 All first aid facilities. 
 Fuel and lubricants. 
 Heating fuels. 
 Transportation facilities on and off site. 
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 Communication facilities. 
 Compressed air and gases. 
 Maintenance of lay down and storage areas. 
 Electric panels and distribution wiring for erection and within Contractor's yard.  The Contractor will 

be responsible for any fees charged by the client for connections up to their electric panels. 
 Construction and potable water connections. 
 Security of Contractor's yard. 
 Temporary lighting to ensure safe working conditions. 

 

4.1.2 Medical Facilities 
 

a) The Contractor provides a First Aid service to his employees and Subcontractor.  In the case where 
these prove to be inadequate, like in the event of a serious injury, the Employer’s Medical Centre 
and facilities will be available. 

b) Outside the Employer’s office hours, the Employer’s First Aid Services will only be available for 
serious injuries and life threatening situations. 

c) The Employer shall be entitled, however, to recover the costs incurred, in the use of the above 
Employer’s facilities, from the Contractor. 

d) The Contractor to ensure that qualified and competent First Aiders and Emergency Care staff is 
permanently on site and at actual construction site for emergency situations, as and when they 
arrive. 

e) The Contractor or his staff shall not move the injured party from the incident position and site unless 
the person/person’s life is in danger or the person is moved by a qualified and trained Emergency 
Care Worker. 

 

4.1.3 Refuse Disposal 
 

a) The Employer will provide special colour coded bins for refuse disposal.  The Employer will empty 
these bins. 

 
b) The Contractor ensures that all workers under his control strictly adhere to the correct use of refuse 

bins: 
 Maroon bins: - Scrap metal only 
 White bins:  - Lagging and general household rubbish 
 Yellow bins: - Ash, dust, coal dust and sand 

 
c) For the full duration of the works, the Contractor is responsible to keep the work area clean of any 

rubble, and to place all refuse into the bins provided.   
 

d) Removal of scrap and waste, including concrete/ash/refractory material/guniting material, to a 
location within the Duvha Power Station security gates and/or the ash dams must be included in the 
Price Schedule or Bill of Quantities. This must be inclusive of labour and equipment i.e. forklifts 
spades, shovels, transport, etc. 

 
4.1.4. Emergency Services 
 

 Medical Station available on site during normal working hours. The emergency telephone number 
internal to Duvha is 2222/2235 or 013 690-0222/0235 from an external land line or cell phone and 
can be used to obtain emergency assistance. 

 Fire protection and rescue available on site 24 hours per day also at the above number. The 
Contractor complies with the requirements of Employer’s Standard NWS 1494 Revision 4 "Fire 
prevention and protection of Contractor's premises on Engineering Sites" and of Site Regulations 
pertaining to fire protection. 
 

4.2 Security Arrangements 
  

a) A access permit will only be issued to that Contractor staffs that has done Safety Induction at Duvha 
Safety Risk Management, where induction would have only been done if a copy of the person’s valid 
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medical certificate was given to the Safety Officer prior to induction. Before induction, a Contractors 
Safety Manual should have been completed and signed by the relevant parties. 

 
b) The Contractor applies for temporary access permits (Contractor’s Permit) at the Security Gate, 48 

hours prior to the Possession Date (refer to 2.2.3 below).  The Contractor personnel shall be 
required to be in possession of a Contractor’s Permit at all times. 

 
c) All Contractor personnel shall be issued with a temporary access permit (Contractor's Permit) which 

will contain the following information: 
 Name 
 ID Number 
 Company 
 Validity date 

 
d) All Contractor's permits must be returned to Protective Services when the workers leave the site on 

the last working day. Salaries/Wages should be paid to contract staff on the last working day outside 
of Duvha Power Station or at other pay points outside of the Employers property. 

 
e) In order to assist Protective Services with the issuing of permits and the identification of personnel 

on site, the successful area.  
This list must be delivered to Protective Services, or can be faxed to (013) 6900348.  The list, 
identified with the Contractor is to supply a list of all personnel that he intends using on site, at least 
48 hours prior to entry of the Security Contractor’s name, is to contain the following information: 
 Employee Name 
 Employee ID Number 
 Eskom Safety Co-ordinator signature 
 Eskom Employers Representative signature 
 Copy of the first page of the ID book of every employee of the Contractor, photocopied to 

reduce the size to 65%. 
 The list of details has to be completed on the special form attended to the Contractors Safety 

Manual, referred to in Section 2.3.2 (b). 
 
To speed up the process of gaining access to the site, the Contractor, must compile detailed lists of all tools 
and equipment to be taken on site before arriving at the Power Station Security gate.  A special Tool list form 
(SCP-0001/2) is available at Protective Services.  An authorised copy of this list must be retained to be used 
again when the tools and equipment is removed from site after the completion of the Works. 
 
The Contractor's visitors and all personnel shall conform at all times to the security arrangements in force at 
the site.  Application forms for visitors must be filled in by the Contractor's Site Manager and approved by the 
Employers Representative, one day before the visit and submitted to the Employer's Protective Services 
office.  Visitors will not be allowed on site if the necessary forms are not in the possession of the security 
staff. 
 
The Chief of Protective Services may, with valid cause, remove any of the Contractor's personnel from the 
site, either temporarily or permanently.  He may deny access to the site to any person whom, in the opinion 
of the said Chief of Protective Services, constitutes a security risk. 
 
No un-authorised vehicles will be allowed on site.  Only Contractor’s vehicles with displayed Contract Vehicle 
Permits disks will be allowed on site.  Contractor Vehicle Applications should be directed to the Employers 
Representative. All vehicles entering the site must be roadworthy.  No overloading of personnel or 
equipment will be tolerated on site. 
 
The Contractor will be restricted to the working areas associated with his place of work.  The Contractor is 
forbidden to enter any other areas, and must ensure that his employees abide by these regulations.  
 
Parking inside the Power Station is strictly forbidden, except for loading purposes Employers Representative 
will indicate designated parking areas. 
 
No recruiting of casual labour may be done on Eskom premises, including the area outside the Power 
Station Security Gates. 
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Process to be followed to gain access to the site: 

 Signed Contract in place via Purchasing Department 
 Collect and complete a Contractors Safety Manual, which must then be checked and accepted by 

Employers Representative. Original back to Safety Risk Management. 
 Arrange for all Contractors staff for induction with Safety Risk Management. 
 Each Contractors staff to arrive for induction with a valid Medical Certificate. Failure to do so will 

result in no induction being given to those person/persons. 
 Proceed to Security Department for access cards. 

 

4.3 Power Supply Arrangements 
 

a) Where required, the Contractor must provide his own portable 380V electrical distribution boards, 
and supply cables to and from the boards, for all his power supply requirements to execute the 
Works. 

 
b) Contractors' Electrical Distribution Boards shall comply with OHSA as referred to in the Electrical 

Installation Regulations and the Electrical Machinery Regulations.  Each DB board brought on site 
shall have a certificate of compliance issued by an accredited person. 

i)  
 This certificate shall be submitted to Employers Representative prior to connection, who will then 
submit to Duvha Power Stations Electrical Maintenance Department. 

 
c) The Contractors' Electrical Distribution Boards must be installed at the works on a time negotiated 

with the Employers Representative, prior to the possession date.  The Employer will connect 
distribution boards to a 380V three-phase AC power supply, only after the Contractor has submitted 
the valid certificate of compliance. 

 
d) All Contractors' Electrical Distribution Boards must be earthed to the steel structure of the plant. 

 
e) A qualified and competent electrician, as per Electrical Installation Regulations, to be present when 

connecting DB Boards to Duvha supply to prevent damage to equipment. 
 

4.4 Plant Identification Labels 
 
The Contractor is responsible to replace and make good all plant identification labels that were removed or 
damaged during the execution of the Works. 
 

4.5 Commissioning and Take Over 
 
The Contractor will supply personnel to assist the Employer with cold and hot commissioning of the Works 
were necessary 
 

4.6 Electrical Welding Machines 
 

a) Boiler Area - Apply earth cable to steel structure closest to the welding spot. 
b) Turbine Casings - Apply earth cable on the particular component as close as possible to the welding 

spot. 
c) Do not apply the earth across the valve or on the valve body.  This will damage the valve internals. 
d) When welding a valve to pipe work, connect the earth cable to the pipe work close to the area being 

welded. 
e) Bearings - Do not apply the earth across the bearing or on the bearing shell.  This will damage the 

bearing internals. 
 

4.7 Barricading and Screens 
 

a) The Contractor will provide and install solid barricades and warning devices to ensure that 
equipment and persons are not exposed to danger or to prevent access to dangerous areas. 
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b) All welding, flame cutting and grinding work shall be properly screened to protect persons from any 
injury. 

c) All gratings shall be covered with adequate protective screening when welding or flame cutting in the 
vicinity to prevent falling sparks and welding slag. 

d) If a Category C or D injury has occurred, the scene and all access or entry points shall be 
immediately solidly barricaded and prohibitive signs shall be installed. 

 

4.8 Construction, Erection and Maintenance Work on Site 
 

a) The Contractor will be responsible for the provision of all or any temporary or expendable materials 
required for the temporary storage of material. 

b) The Contractor will be responsible for the safeguarding, care and security of all items supplied by the 
Employer whilst in the Contractor's custody and control, until completion of the whole of the works. 

c) The Contractor will be responsible for all hoisting and lifting, by qualified riggers, and equipment that 
is required to complete the works, unless otherwise clearly identified and stated in the contract. 

d) The Contractor will be responsible to check and verify correctness of civil and structural 
(temporary/permanent) work installed by others prior to commencement of installation / erection or 
during usage. 

e) The Contractor will be responsible for cleaning where necessary of all mating surfaces before 
erection. 

f) The Contractor will be responsible for the repair, replacement or correction as necessary of any and 
all items of Plant and / or Materials supplied by the Employer which are damaged and / or lost whilst 
in the Contractor's custody and control. 

g) The Contractor Site Manager shall ensure that only competent and medically fit personnel will be 
allowed to work on the works. 

h) All cutting of pressure parts will be done with pneumatic grinders only. 
i) Contractor to have a copy of the draft Construction Regulations and to understand and implement 

the required safety systems. 
 

4.9 Adjacent Plant, Foundations and Buildings 
 
The adjacent plant and equipment may not be modified without written permission from the Employer.  
Modification in this sense includes, but is not limited to the following: 

 Welding onto existing plant 
 Cutting into existing pipe work 
 Drilling into Civil structures 

 

4.10 Restrictions on the Use of Contractor’s Equipment 
 
The Contractor’s equipment does not impair the operation or access to the plant. Therefore no compressed 
air is tapped off from the Employer’s compressed air system. 
 

4.11 Restrictions Applicable to the Contrator 
 
a) Installation Restrictions 
 
b) Adjacent plant, foundations and buildings: 
 
The adjacent plant and equipment may not be modified without written permission from the Employer. 
Modification in this sense includes, but is not limited to the following: 

 Welding onto existing plant 
 Cutting into existing pipework 
 Drilling into civil structures 

 
c) General 
 

 The Contractor’s equipment does not impair the operation or access to the plant. 
 The Contractor does not use barrier tape for barricading, but use solid barricading. 
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 No compressed air is tapped off from the Employer’s compressed air system. 
 The Contractor is responsible for cleaning where necessary of all mating surfaces before erection. 

 

d) Refuse Disposal 
 
The Contractor is responsible to keep the work area clean of any rubble. All waste introduced and/or 
produced on the Employer’s premises by the Contractor for this contract is handled in accordance with the 
minimum requirements for the Handling & Disposal of Hazardous Waste in terms of Government Legislation 
as proclaimed by the Department of Water Affairs and Forestry Act 1994 Ref: ISBN0621-16296-5. All refuse 
is disposed of at a registered dump site. There is no such dump site at Duvha. 
 
 
 

4.12 Title 
 
The Contractor transfers ownership of all plant, inclusive of all drawings and design manuals for the works, 
to the Employer. The Contractor has no title to material from demolition. All equipment that is removed or 
replaced remains the property of the Employer and is stored in a place designated by the Employer. 
 

4.13 Drawings Issued by the Employer 
 
This is the list of drawings issued by the Employer at or before the Contract Date and which apply to this 
contract. 
 

Drawing  Number Revision Title 

N/A   

   

 
 

5. Description of the Site and its Surroundings 
 

5.1 Topographical 
 

 Duvha Power Station is situated in the Mpumalanga Province, on the Bethal road, off Johannesburg 
– Witbank N12 motorway. 

 Weather data can be obtained from the EOD at Duvha Power Station, telephone number (013) 690-
2235. 

 The Contractor conforms to the requirements set out in the document called “ Health and Safety 
Practices for Contractors at Duvha Power Station”  

 The Contractor conforms to the requirements set out in the document called “Eskom Environmental 
practices and Standards”. 

 

5.2 Plant Area  
  
The work will be performed on Unit 1 to Unit 6 Turbine Auxiliary side during the planned outages 
in 2016 to 2021. Other contractors will be working in this area as well. Existing buildings, structures, and  
plant & machinery on the site. 
 
 


