

Item No	Description	Unit	Quantity	Rate	Amount
Section 1 – Preliminaries and General					
1	Site establishment	Sum	1		
2	De-establishment	Sum	1		
3	Safety File	Sum	1		
4	Police clearance	Sum	1		
5	Medicals	Sum	1		
6	Adhering to all the SHEQ requirements	Sum	1		
7	Transportation for staff	Month	16		
8	Accommodation	Month	16		
9	Management of the works	Month	16		
Sub-total preliminaries and General					
Section 2 – Piezometer and General					
10	Provision of APP to sign off the work	Month	16		
11	Provision of Pzometers and connection	Sum	1		
Subtotal Piezometer and APP					
Section 3 – Trial with 12 Drains including labour and material					
12	Clearing and drilling for machines	M	600		
13	Setting up at each point	M	12		
14	Drilling and installation	M	600		
15	Excavation for connections lines	M	240		
16	Installation of connection	M	240		
17	Junctions' connectivity	No	60		

	Sub-total under trial section (12 drains)				
	Section 4 – Implementation of 48 drains including labour and material				
18	Clearing for drilling machines	M	960		
19	Setting up at each point	M	48		
20	Drilling and installation		2440		
21	Excavation for connections lines	M	960		
22	Installation of connection	M	960		
23	Junctions' connectivity	No	200		
	Sub-Total under implementation of the remaining 48 Drains				
	Total Excluding VAT				
	VAT				
	Total including VAT				