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PASSENGER RAIL AGENCY
OF SOUTH AFRICA

SCOPE OF WORK
AND
SPECIFICATIONS

Supply and delivery of OHTE wires to Pretoria, Capital Park depot

1. COMPULSORY REQUIREMENTS:

The following schedules shall be returned with the tender document which shall be
evaluated:

o Requirements as per Stage 1 Mandatory Requirements
2. General

o The contractor is required to supply and deliver contact wire and tyger wire in
compliance with applicable standards.

3. Subcontracting

3.1 The Contractor shall not make use of any sub-Contractor to perform the works or

parts thereof without prior permission from the Project Manager.

4. Financial

4.1 Payments shall be made for fully functional equipment only

4.2 All prices quoted shall be fixed and firm for the duration of the contract

4.3 If the Contractor fails to complete the Services within the time a stipulated in this
Contract for completion of Services or a part or portion of Services, the
Contractor shall be liable to the Employer for an amount calculated at 0.3% of
the Contract Price per delayed Day per order, which shall be paid for every Day
which shall elapse between the time for due completion and completion of the
relevant Services. However, the total amount due under this sub-clause shall not

exceed the maximum of 10% of the Contract Price.
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4.4 The imposition of such penalty shall not relieve the Contractor from its obligation
to complete Services or from any of its obligations and liabilities under the
Contract.

4.5 Rates supplied in the BOQ shall be used to calculate the final payment for

equipment.

5. Specifications

5.1Supply and delivery of a contact wire in accordance with specification BBD7267.
Notwithstanding what is stated on the specification BBD7267 (copper -
magnesium), the wire shall be 161mm? grooved copper supplied in continuous
length of 1830 meter [plus 2m minus 0 (zero)]. The wire shall have imprinted on
the upper lobe of the wire the words PRASA.

5.2 Supply and delivery of 160mm? ACSR (Tiger Wire).

5.3The delivery address is Metrorail Electrical depot, Transnet avenue, Capital

Park, Pretoria.

6. Measurement of Quality of materials
6.1 The works shall be quantified by the contractor with the assistance of PRASA
personnel, the payment will be subject to the rates submitted in the tender.
6.2 Where the condition of the material does not meet the standard as per the

specifications, PRASA has the right to reject such material.

7. General

7.1 Should any claim arise due to damage caused by any action of work by the
Contractor to property of PRASA and his employees or any other person/s, the
Contractor shall be held liable to settle such claims at his own cost.

7.2 The contractor shall provide transport, equipment, tools, consumables,
supervision, protection, and labour necessary to successfully complete the

contract.

8. Safety
8.1 The Contractor shall comply with requirements of safety legislations and
regulations in all respects.
8.2 All drivers shall be in possession of valid driver’s licenses and Public Drivers
Permits (PDP) where applicable. Crane operators will be required to have a valid

Crane Operator’s certificate. All vehicles shall be roadworthy.
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8.3 The Contractor shall be responsible for all protective clothing and —equipment
for his employees. All employees required to climb structures shall be issued
with suitable harnesses.

8.4 The contractor shall be responsible for security of personnel and material onsite
as well as during transit.

8.5 All work shall always comply with the E7/1 Specification attached hereto.

8.6 Normal protection measures in accordance with the Protection Manual shall
apply.

8.7 An effective safety procedure to be followed by all personnel on any work site in
the case of approaching rail traffic shall be compiled by the Contractor and
implemented before any work commences. This procedure shall be updated
whenever the need arises, and any changes shall be communicated to all
employees on a works site before work proceeds.

8.8 It is the requirement of this contract that the contractor should provide PRASA
with a detailed safety plan prior to being issued with a site access certificate, in
accordance with the latest version of the OHS Act and the SPK7 and the E4E.

9. Measurements and payments

9.1 Claims for payment will be made monthly.

9.2 Any rejected material will not be paid.

9.3 All rates in the schedule of quantities must be made per unit as requested and
should be an all-inclusive rate.

9.4 The rate quoted by the Tenderer(s) and accepted by PRASA must hold well till
the completion of the work and shall not be subject to any escalation due to
increase in the local market rates for materials & labour. No claim on this
account whatsoever shall be entertained at any stage including the extended
period.

9.5 The amount of the Preliminaries to be included in each monthly payment
certificate shall be assessed as an amount prorated to the value of the work duly
executed in the same ratio as the preliminaries bears to the total of prices
excluding any contingency sum, the amount of the Preliminaries and any

amount in respect of contract price adjustment if provided for in the contract.

10. Payment Certificate
10.1 On or after the assessment date, the Supervisor and the Contractor will
together assess the quantities of the progress on each item in the Bill of
Quantities and complete the Progress Assessment Detail form, where after the

Progress Assessment Certificate will be issued.
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10.2 The Contractor shall then submit a VAT invoice and attach the above
Progress Certificate for payment by the Employer.
10.3 Contractor to provide the Employer with the necessary details regarding

banking details to enable the Employer to make electronic payments.

11. PRICING AND THE WORKS.
11.1 The contractor is required to provide firm prices/ rates for material for the
duration of the contract.
11.2 The contract period shall be inclusive of the delivery and warranty period of
12 months of the supplied material.
11.3 The costs for normal servicing shall be reflected separately and shall be paid

quarterly for the duration of the service period.

12. PENALTIES

12.1 If the Contractor fails to complete the Services within the time a stipulated in
this Contract for completion of Services or a part or portion of Services, the
Contractor shall be liable to the Employer for an amount calculated at 0.05% of
the Contract Price per delayed Day per order, which shall be paid for every Day
which shall elapse between the time for due completion and completion of the
relevant Services. However, the total amount due under this sub-clause shall not
exceed the maximum of 10% of the Contract Price.

12.2 The imposition of such penalty shall not relieve the Contractor from its
obligation to complete Services or from any of its obligations and liabilities under
the Contract,

12.3 PRASA may set off or deduct from the fees due to the Contractor any penalty

amounts due and owing by the Contractor in terms of clause 4.3

13. Handing over

13.1 The handovers shall be for each portion of the work when the Electrical
System is tested and commissioned to the satisfaction of the Technical
Manager, in accordance with the details as set out in the handing over
documentation of PRASA.
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BILL OF QUANTITIES

Description Unit Cost Total Cost
Supply and delivery of 161mm?
m

grooved bare copper wire to 5490

Capital Park Electrical depot R... .

Supply and delivery of 160mm?

ACSR (tiger) catenary wire to m 6000

Capital Park Electrical depot R... Revovrriiinnnnnans
TOTAL EXCL. VAT | 3
VAT @ 15% | 3
GRAND TOTAL R
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