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PART T1: TENDERING PROCEDURES 
T1.1: TENDER NOTICE AND INVITATION TO TENDER 

 

Tenders are hereby invited for the works to Construction of stormwater culvert on a road crossing and provision 

of a stormwater pipe to direct stormwater runoff  from the road into the stream on 610675 str in Amatikwe ward 

no. 108. 

 

(F.1.1.1) The Employer is the eThekwini Municipality as represented by Deputy Head: CSCM   

It is estimated that tenderers should have a CIDB contractor grading designation of 3   CE   (or higher). 

(F.1.2) Documents can be obtained either in electronic format, issued by the eThekwini Municipality: 

• Electronically downloaded documentation is obtainable from the National Treasury’s eTenders website 

or the eThekwini Municipality’s Vendor Portal. The entire document should be printed and suitably 

bound by the tenderer. 

(F.2.7) A COMPULSORY clarification meeting will be held at 11:00, on 2021-10-08, at 610675 Street, Phola, 

Amatikwe, in Inanda, Durban. Covid-19 protocols are to be adhered to (wear a mask and bring your own 

pen. 

 Bidders are requested to submit email queries related to the bid. All email queries are to be submitted by 

2021-10-08. Email questions and answers will be consolidated and posted on eTenders/Municipal website 

for the benefit of all tenderers by 2021-10- 11 

(F.2.8) Queries relating to these documents may be addressed to the Employer’s Agent’s Representative 

whose contact details are:  Sanele Nkala  , 031 322 8694 (t)  , Sanele.Nkala@durban.gov.za  

(F.2.13) Tender offers shall be delivered to the Municipal Building, 166 K.E. Masinga Road   and placed in 

the tender box located in the ground floor foyer. 

 

(F.2.15) Tender offers shall be delivered on or before Friday, 15 October, 2021 at or before 11:00  

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender Data 
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PART T1: TENDERING PROCEDURES 

T1.2: TENDER DATA 
 
 
T1.2.1 STANDARD CONDITIONS OF TENDER 

 

 The conditions of tender are the Standard Conditions of Tender as contained in Annex F of the CIDB 

Standard for Uniformity in Construction Procurement (July 2015) as published in Government 

Gazette No 38960, Board Notice 136 of 2015 of 10 July 2015. 

 

 The Standard Conditions of Tender make several references to the Tender Data for details that apply 

specifically to this tender. The Tender Data shall have precedence in the interpretation of any 

ambiguity or inconsistency between it and the Standard Conditions of Tender. 

 

T1.2.2 TENDER DATA 

 

 Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender 

to which it mainly applies. 

 

F.1: GENERAL 
 
F.1.1 The employer: The Employer for this Contract is the eThekwini Municipality as represented by: 

Deputy Head: CSCM   
 
F.1.2  Tender documents: The Tender Documents issued by the Employer comprise: 

1) This procurement document. 
2) Drawings, issued separately from this document (or alternately: Bound in Section C3.4 as an 

Annexure). 
3) “General Conditions of Contract for Construction Works – 3rd Edition 2015” issued by the South 

African Institution of Civil Engineering (GCC 2015).  This document is obtainable separately, 
and Tenderers shall obtain their own copies. 

4) “City of Durban Technical Specifications” hereinafter referred to as the Standard Engineering 
Specifications.  This document is obtainable separately, and Tenderers shall obtain their own 
copies of the applicable Sections. 

5) In addition, Tenderers are advised, in their own interest, to obtain their own copies of the 
following acts, regulations, and standards referred to in this document as they are essential for 
the Tenderer to get acquainted with the basics of construction management, the implementation 
of preferential construction procurement policies, and the participation of targeted enterprise 
and labour. 

 The Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, and the 
Construction Regulations (2014). 

 The Construction Industry Development Board Act No 38 of 2000 and the Regulations issued 
in terms of the Act (July 2013). 

 The Preferential Procurement Policy Framework Act No 5 of 2000, and the Preferential 
Procurement Policy Framework Act Regulations (January 2017). 

 SANS 1921:2004 – Construction and Management Requirements for Works Contract, Parts 
1-3. 

 The Employer’s current Supply Chain Management Policy. 
 Any other eThekwini Policy documents referenced in the Tender Documents. 

 
Electronically downloaded documentation is obtainable from the National Treasury’s eTenders 
Website or the eThekwini Municipality’s Vendor Portal at URLs: 
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 https://ethekwinivendor.durban.gov.za/tenders/availabletenders/ ; or 

 https://etenders.treasury.gov.za/  
The entire downloaded document should be printed and suitably bound by the tenderer. 
 

F.1.4 The employer’s agent: The Employer’s agent is 

 MANAGER: STORMWATER DESIGN   
 Tel: 031 311 7960 (t)   

 Email: Gregory.Williams@durban.gov.za    
 

 

F.2: TENDERER'S OBLIGATIONS 
 
F.2.1 Eligibility: A Tenderer will not be eligible to submit a tender if: 

(a) the Tenderer does not comply with the legal requirements as stated in the Employer’s current 
SCM Policy; 

(b) the Tenderer cannot provide proof that he is in good standing with respect to duties, taxes, 
levies and contributions required in terms of legislation applicable to the work in the contract; 

(c) In the event of a Compulsory Clarification Meeting: 
i) the Tenderer fails to attend the Compulsory Clarification Meeting; 
ii) the Tenderer fails to have form “Certificate of Attendance at Clarification Meeting / Site 

Inspection” (in Part T2.2) signed by the Employer’s Agent or his representative. 
(d) in the case of JV submissions, two or more JV entities have common directors / shareholders 

or common entities tendering for the same works. 
(e) at the time of closing of tenders, the Tenderer is not registered on the National Treasury Central 

Supplier Database (CSD) as a service provider.  In the case of a Joint Venture, this requirement 
will apply individually to each party in the Joint Venture.  

(f) If the tenderer is required by law to prepare annual financial statements for auditing, the tenderer 
must submit their audited annual financial statements:  
i) for the past three years; or  
ii) since their establishment if established during the past three years; 
If the tenderer is not required by law to prepare audited financial statements, then the tenderer 
must submit a Public Interest (PI) Score, whereby if the PI score is above 350 points then the 
bidder must submit audited financial statements. 

 
F.2.1.1 Eligibility: Only those tenderers who are registered (as “Active”) with the CIDB (at time of tender 

closing), in a contractor grading designation equal to or higher than a contractor grading designation 
determined in accordance with the sum tendered, or a value determined in accordance with 
Regulation 25 (1B) or 25(7A) of the Construction Industry Development Regulations, for a CE   class 
of construction work, are eligible to have their tenders evaluated. 
 
Joint ventures are eligible to submit tenders provided that: 
(a) Every member of the joint venture is registered (as “Active”) with the CIDB (at time of tender 

closing); 
(b) The lead partner has a contractor grading designation in the CE   class of construction work and 

has a grading designation of not lower than one level below the required grading designation; 
and 

(c) The combined contractor grading designation calculated in accordance with the Construction 
Industry Development Regulations (2013) is equal to or higher than a contractor grading 
designation determined in accordance with the sum tendered for a CE   class of construction 
work or a value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction 
Industry Development Regulations. 

 
F.2.1.1 Eligibility: Only those tenderers who are registered (as “Active”) with the CIDB (at time of tender 
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closing) in a CE   class of construction work, are eligible to have their tenders evaluated. 
 
F.2.2.2 The cost of the tender documents: Replace this paragraph with the following: 
 

“Documents may be obtained, free of charge, in electronic format, from the National Treasury’s 
eTenders website or the eThekwini Municipality’s Vendor Portal. The entire electronically 
downloaded document should be printed and suitably bound by the tenderer. 
 

 
F.2.6 Acknowledge addenda: Add the following paragraphs to the clause: 
 

“Addenda will be published, in electronic format, on the National Treasury’s eTenders website (see 
F.2.2.2 above). Tenderers are to ensure that the eTenders website is consulted for any published 
addenda pertaining to this tender until three days before the tender closing time as stated in the 
Tender Data.”  
 
“Acknowledgement of receipt of the addenda will be by the return of the relevant completed, dated 
and signed portion of the addenda, to the address / fax number / email address as specified on the 
addenda.  Failure of the tenderer to comply with the requirements of the addenda may result in the 
tender submission being made non-responsive.” 

 
F.2.7 Clarification meeting: A COMPULSORY clarification meeting will be held at 11:00, on 2021-10-08, 

at 610675 Street, Phola, Amatikwe, in Inanda, Durban. Covid-19 protocols are to be adhered to (wear 
a mask and bring your own pen. 

 Bidders are requested to submit email queries related to the bid. All email queries are to be submitted by 
2021-10-08. Email questions and answers will be consolidated and posted on eTenders/Municipal 
website for the benefit of all tenderers by 2021-10-  

 
 In the event of a Compulsory Clarification Meeting, Tenderers must sign the attendance register in 

the name of the tendering entity. Addenda will be issued to, and tenders will be received only from, 
those tendering entities appearing on the attendance list. 

 
F.2.12 Alternative tender offers: No alternative tender offers will be considered. 
 
F.2.13 Submitting a tender offer: Submissions must be submitted on official submission documentation 

issued (either in hard copy or in electronic format) by the eThekwini Municipality. 
 
 Identification details to be shown on each tender offer package are: 

 Contract No.  : 1D-47960   

 Contract Title : CONSTRUCTION OF STORMWATER CULVERT ON A ROAD CROSSING 
ON 610675 STR IN AMATIKWE: WARD NO.108   

 
The Employer’s address for delivery of tender offers is: 

the Municipal Building, 166 K.E. Masinga Road    
and placed in the Tender Box located in the ground floor foyer. 

 
 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. 
 
F.2.15 Closing time: The closing time for delivery of tender offers is: 

 Date : Friday, 15 October, 2021  

 Time : 11:00  

F.2.16 Tender offer validity: The Tender Offer validity period is 12 weeks (84 Days) from the closing time 
for submission of tenders. 
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F.2.23 Certificates: Refer to Part T2.1 for a listing of certificates that must be provided with the tender. All 

certificates must be valid at the time of tender closing. 
 
CIDB Registration 
Tenderers are to include with their submission a printout of their registration with the CIDB, obtained 
from the CIDB website ( https://registers.cidb.org.za/PublicContractors/ContractorSearch ). 
 
The Joint Venture Grading Designation Calculator should be used when submitting as a Joint 
Venture ( https://registers.cidb.org.za/PublicContractors/JVGradingDesignationCalc ). 
 
The date of obtaining the above printouts is to be indicated on the printout. Registration with the 
CIDB must be reflected as “Active” at time of tender closing. 
 
Tax Clearance 
SARS has introduced a new Tax Compliance Status System. Tenderers can submit a Tax 
Compliance Status PIN (TCS PIN) instead of an original Tax Clearance Certificate. This TCS PIN 
can be used by third parties to certify the taxpayer’s real-time compliance status. 
 
Separate Tax Clearance Certificates / TCS PINs are required for each entity in a Joint Venture. 
 
B-BBEE Status Level of Contribution 
The Amended Construction Sector Code (Government Gazette No.41287) is applicable to the 
B-BBEE compliance measurement of all entities that fall within the Construction Sector. 
 
The requirements for measurement and verification of entities are contained in the “Amended Code 
Series CSC000: Framework for Measuring Broad Based Black Economic Empowerment in the 
Construction Sector”, as published in Notice 931 of 2017, Government Gazette No.41287 of 
01/12/2017. 
 
The requirements are summarised in the following table: 

Enterprise Type Total Annual Revenue (R million) Ownership and Annual Turnover 

 
EME: Built Environment Professional 
 

< R1.8m 
May present an affidavit 
OR 
a certificate issued by the CIPC 
OR 
authorised B-BBEE verification 
certificate (as below) 

EME: Contractor < R3.0m 

Reference should be made to Cl.3.6.2.4.1 of the Amended Construction Sector Code regarding the above exceptions. 

EME: Built Environment Professional < R6m 

Must present an authorised B-BBEE 
verification certificate by a SANAS 
accredited Verification Agency 

EME: Contractor < R10m 

QSE: Built Environment Professional > R6.0m and < R25m 

QSE: Contractor > R10.0m and < R50m 

Large Enterprise >R50m 

 
The requirements for measurement of Joint Ventures is described in Cl.2.8 of the Amended 
Construction Sector Code. The compilation of a consolidated verification certificate is required. 
 
B-BBEE Verification Certificates must be from a Verification Agency accredited by the South African 
National Accreditation System (SANAS). 

 
Central Supplier Database (CSD) 
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The entities (full) Registration Report, obtained from the National Treasury Central Supplier 
Database, is to be included in the tender submission ( https://secure.csd.gov.za ). 
 
Separate CSD Registration Reports are required for each entity in a Joint Venture. 
 

 

F.3: THE EMPLOYER'S UNDERTAKINGS 
 
F.3.1.1 Respond to requests from the tenderer: Replace the words “five working days” with “three working 

days”. 
 
F.3.2 Issue addenda: Add the following paragraph: “Addenda will be published, in electronic format, on 

the National Treasury’s eTenders website. In the event that the Clarification Meeting is compulsory, 
Addenda will only be issued to those tendering entities appearing on the Clarification Meeting 
Register.” 

 
F.3.4 Opening of Tender Submissions: Tenders will be opened immediately after the closing time for 

tenders.  There will be no public reading of tenders due to COVID Protocols  
 
F.3.11 Evaluation of Tender Offers: The procedure for evaluation of responsive Tender Offers will be in 

accordance with the Employer’s current SCM Policy, the Preferential Procurement Policy Framework 
Act (5 of 2000), and the Preferential Procurement Policy Framework Act Regulations (January 2017). 

  
 
 

The procedure for the evaluation of responsive tenders is Method 2 (Price and Preference with 
functionality). 

 
  The 80/20 preference points system will be used where the financial value (incl. VAT) of one or more 

responsive tender offers have a value that equals or is less than R 50,000,000.  The Formula used 
to calculate the Price Points, and the Preference Points that will be allocated, will be according to 
the specified PPPFA Regulations. 

 
 

Only locally produced goods, services, or works, or locally manufactured goods, with a stipulated 
minimum threshold for Local Production and Content will be considered. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
F.3.11.9 The value of W2 is 100.  The Functionality criteria (and sub-criteria if applicable) and maximum 

score in respect of each of the criteria are as follows:  
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Functionality Criteria / Sub Criteria Maximum Points Score 

Tenderer’s Experience 30 

Project Organogram and Experience of Key Staff Contracts Manager 12 

Site agent 10 

Foremen 8 

Preliminary Programme 20 

Construction Methodology 20 

Maximum possible score for Functionality (Ms) 100 

The minimum number of evaluation points for Functionality is 60.  Only those tenderers who 
achieve the minimum number of Functionality evaluation points (or greater) will be eligible to have 
their tenders further evaluated. 

Functionality shall be scored by not less than three evaluators and the scores of each of the 
evaluators will be averaged, weighted and then totalled to obtain the final score for Functionality.  
Each evaluation criteria will be assessed in terms of six indicators and scores allocated according 
to the following table: 

Level 0 Level 1 Level 2 Level 3 Level 4 Level 5 

0 20 40 60 80 100 

Evaluation criteria will be adjudicated according to submissions made in accordance with the 
following schedules, which are found in Part T2.2: Returnable Schedules: 

Criteria Returnable Schedules 

Tenderer’s Experience  Experience of Tenderer 

Project Organogram and Experience 
of Key Staff 

 Proposed Organisation and Staffing 
 Key Personnel 
 Experience of Key Personnel 

Preliminary Programme  Preliminary Programme 

Construction Methodology  Construction Approach, Methodology, and Quality Control 

 Schedule of Proposed Subcontractors 
 Plant and Equipment 
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Unless otherwise stated, evaluation criteria will be adjudicated with respect to the contract specific 
Scope of Work, as specified in Part C.3. In this regard the following definitions apply to the 
evaluation criteria prompts for judgement: 

 “successfully completed” implies a project has been completed on time and to specification; 

 “similar nature” implies construction of a storm water culvert of a minimum size  one meter 
by one meter and a minimum 300 diameter storm water pipe and associated services with a 
minimum of 10 meter in length  

  “experience” implies experience on projects of a similar nature; 

 “accredited degree / diploma” implies a minimum 3-year qualification within the built 
environment, from a registered University or Institute of Technology. 

Criterion: Tenderer’s Experience 

Level 0 No information provided; OR submission of no substance / irrelevant information provided 

Level 1 To have successfully completed 1 project of a similar nature within the past 10 years. 

Level 2 To have successfully completed 2 projects of a similar nature within the past 10 years. 

Level 3 To have successfully completed 3  projects of a similar nature within the past 10 years. 

Level 4 To have successfully completed 4 projects of a similar nature within the past 10 years. 

Level 5 To have successfully completed 5+ projects of a similar nature within the past 10 years. 

 

 
 
 

Criterion: Project Organogram and Experience of Key Staff 

 CONTRACTS MANAGER SITE AGENT FOREMAN 

Level 0 

No information provided OR 
submission of no substance / 
irrelevant information provided OR 
less than 2 year’s experience 
OR  
Relevant accredited diploma / 
degree and less than 1 year’s 
experience. 

No information provided OR 
submission of no substance / 
irrelevant information provided OR 
less than 2 year’s experience. 
OR  
Relevant accredited diploma / 
degree and less than 1 year’s 
experience. 

No information provided OR 
submission of no substance / 
irrelevant information  
OR 
Less than 2 year’s experience. 

Level 1 
Relevant accredited diploma / 
degree and minimum 1 year’s 
experience. 

Relevant accredited diploma / 
degree and minimum 1 year’s 
experience. 

Minimum 2 year’s experience. 

Level 2 
Relevant accredited diploma / 
degree and minimum 2 year’s 
experience. 

Relevant accredited diploma / 
degree and minimum 2 year’s 
experience. 

Minimum 3 year’s experience. 

Level 3 
Relevant accredited diploma / 
degree and minimum 4 year’s 
experience. 

Relevant accredited diploma / 
degree and minimum 4 year’s 
experience. 

Minimum 5 year’s experience. 

Level 4 
Relevant accredited diploma / 
degree and minimum 7 year’s 
experience. 

Relevant accredited diploma / 
degree and minimum 7 year’s 
experience. 

Minimum 8 year’s experience. 

Level 5 
Relevant accredited diploma / 
degree and minimum 9 year’s 
experience. 

Relevant accredited diploma / 
degree and minimum 9 year’s 
experience. 

Minimum 10 year’s experience. 
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Criterion: Preliminary Programme 

Level 0 No information provided; OR submission of no substance / irrelevant information provided 

Level 1 The tenderer has misunderstood certain aspects of the Scope of Work and does not deal with the critical 
aspects of the project. 

Level 2 The programme does not adequately deal with the critical characteristics of the project or the plan and 
manner in which risk is to be managed. 

Level 3 Programme covers all the applicable individual activities which are in an acceptable sequence, with 
appropriate durations, and is in accordance with generally accepted construction practice, and is in line with 
Clause 1.1.1.14 of the Conditions of Contract (time for achieving Practical Completion). Programme must 
show the critical path 

Level 4 In addition to the requirements of level 3, the programme covers all activities, meetings, requirements and is 
sufficiently flexible to accommodate changes that may be required during execution within project completion 
time. 

Level 5 In addition to the requirements of level 4, the program covers all activities, meetings, requirements and 
accommodates changes and details ways to improve the overall project outcome within the completion time. 
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Criterion: Construction Methodology & Quality Control 

Level 0 No information provided; OR submission of no substance / irrelevant information provided 

Level 1 The technical approach / methodology, plant and equipment is poor and gives no relevant information in 
satisfying the projects objectives 

Level 2 The technical approach and/or methodology is less than acceptable and unlikely to satisfy project objectives 
or requirements. 
Plant and equipment is unlikely to provide adequate protection of the works. 

Level 3 Brief overview of the methodology which encompasses all programmed activities in appropriate order and 
includes staff, plant and equipment resources, including subcontractors if applicable, a brief description of 
preparatory work, construction processes including finishing works for each activity. 

Level 4 The methodology is specifically tailored to address specific project requirements. The methods and approach 
to managing risk etc. are specifically tailored to the critical characteristics of the project. The plant and 
equipment are specifically tailored to the project requirements and are sufficiently adaptable to accommodate 
changes that may be required during execution 

Level 5 Besides meeting the “above Level 4” rating, the important issues are approached in an innovative and efficient 
way, indicating that the tenderer has excellent knowledge of working in the projects environment and 
producing the required final product. 
Plant and equipment proposals and ownership/provision arrangements are most likely to ensure a satisfactory 
project outcome. 
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F.3.13 Acceptance of tender offer: In addition to the requirements of Clause F.3.13 of the Standard 

Conditions of Tender, tender offers will only be accepted if: 
 
(a) The tenderer submits a valid Tax Clearance Certificate OR Tax Compliance Status PIN, 

issued by the TCS System of the South African Revenue Services, or has made 
arrangements to meet outstanding tax obligations; 

(b) The tenderer is registered, and “Active”, with the Construction Industry Development Board, 
at time of tender closing, in an appropriate contractor grading designation; 

(c) The tenderer or any of its directors/shareholders is not listed on the Register of Tender 
Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a 
person prohibited from doing business with the public sector;  

(d) The tenderer has not: 

 Abused the Employer’s Supply Chain Management System; or 

 Failed to perform on any previous contract and has been given a written notice to this 
effect; 

(e) The tenderer has completed the Compulsory Enterprise Questionnaire and there are no 
conflicts of interest which may impact on the tenderer’s ability to perform the contract in the 
best interests of the employer or potentially compromise the tender process; 

(f) The tenderer is registered and in good standing with the compensation fund or with a 
licensed compensation insurer;  

(g) The employer is reasonably satisfied that the tenderer has in terms of the Construction 
Regulations, 2014, issued in terms of the Occupational Health and Safety Act, 1993, the 
necessary competencies and resources to carry out the work safely. 

(h) If this tender is subject to “Local Content and Production”, the tenderer must complete and 
sign MBD 6.2 and attach Annexure C (of SATS 1286:2011). 

(i) The Municipality does not bind itself to accept the lowest or any tender. It reserves the right 
to accept the whole or any part of a tender to place orders. Bidders shall not bind the 
Municipality to any minimum quantity per order. The successful Tenderer (s) shall be bound 
to provide any quantities stipulated in the specification. 

 
F.3.15 Complete adjudicator’s contract: Refer to the General Conditions of Contract and the Contract 

Data. 

F.3.17 Copies of contract: The number of paper copies of the signed contract to be provided by the 
Employer is ONE (1). 
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The additional conditions of tender are:  
 
ACT.1 Appeals 
 
 In terms of Regulation 49 of the Municipal Supply Chain Management Regulations persons 

aggrieved by decisions or actions taken by the Municipality, may lodge an appeal within 14 days 
of the decision or action, in writing to the Municipality.  All appeals (clearly setting out the reasons 
for the appeal) and queries with regard to the decision of award are to be directed to: 

The City Manager 
Attention Ms S. Pillay eMail: Simone.Pillay@durban.gov.za 
P O Box 1394 
DURBAN, 4000     

 
ACT.2 Prohibition on awards to persons in the service of the state 
 
 Clause 44 of the Supply Chain Management Regulations states that the Municipality or Municipal 

Entity may not make any award to a person: 
(a) Who is in the service of the State; 
(b)  If that person is not a natural person, of which a director, manager, principal shareholder 

or stakeholder is a person in the service of the state; or 
(c) Who is an advisor or consultant contracted with the municipality or a municipal entity. 
 

 Should a contract be awarded, and it is subsequently established that Clause 44 has been 
breached, the Employer shall have the right to terminate the contract with immediate effect. 

 
ACT.3 Code of Conduct and Local Labour 
 
 The Tenderers shall make themselves familiar with the requirements of the following policies that 

are available on web address: ftp://ftp.durban.gov.za/cesu/StdContractDocs/: 
 Code of Conduct; 
 The Use of CLOs and Local Labour. 
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PART T2: RETURNABLE DOCUMENTS 

T2.1: LIST OF RETURNABLE DOCUMENTS 

 

T2.1.1 General 
 
 The Tender Document must be submitted as a whole.  All forms must be properly completed as 

required, and the document shall not be taken apart or altered in any way whatsoever. 
 
 The Tenderer is required to complete each and every Schedule and Form listed below to the best 

of his ability as the evaluation of tenders and the eventual contract will be based on the information 
provided by the Tenderer.  Failure of a Tenderer to complete the Schedules and Forms to the 
satisfaction of the Employer will inevitably prejudice the tender and may lead to rejection on the 
grounds that the tender is not responsive. 

 

T2.1.2 Returnable Schedules, Forms and Certificates 
 

Company Specific 

Certificate of Attendance at Clarification Meeting      16 

Certificate of Authority          17 

Declaration of Municipal Fees         18 

Compulsory Enterprise Questionnaire        19 

Tax Compliance Status PIN / Tax Clearance Certificate     21 

B-BBEE Status Level of Contribution Certificate      22 

Verification of CIDB Registration and Status       23 

CSD Registration Report          24 

 

Consolidated MBD Documents        25 

MBD2: Tax Clearance Certificate Requirements       

MBD4: Declaration of Interest           

MBD6.1: Preference Points Claim Form ITO the Preferential Regulations   

MBD6.2: Declaration Certificate For Local Production And Content (if applicable)  

MBD8: Declaration of Bidder’s Past SCM Practices      

MBD9: Certificate of Independent Bid Determination      

 

Technical and Evaluation 

Experience of Tenderer          33 

Proposed Organisation and Staffing        34 

Key Personnel           35 

Experience of Key Personnel         36 

Preliminary Programme          37 

Construction Approach, Methodology, and Quality Control    38 

Schedule of Proposed Subcontractors        39 

Plant and Equipment          40 

 Contractor's Health and Safety Declaration       41 

 

Contractual 

Joint Venture Agreements (if applicable)       43 

Record of Addenda to Tender Documents       44 

Amendments, Qualifications and Alternatives      45 

Form of Offer           46 

Bill of Quantities           61 
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T2.1.3 Preferential Procurement Schedules and Affidavits 

 

 In the event of the Tenderer not being registered with the eThekwini Municipality, the tenderer 

must register on the internet at www.durban.gov.za by following these links: 

 eThekwini Municipality 

 City Government 

 Administration 

 Administrative Clusters 

 Finance 

 Supply Chain Management 

 Accredited Supplier and Contractor's Database. 

 

  NOTES 

(a) The information for registration as in the possession of the eThekwini Municipality will 

apply. 

(b) It is the Tenderer's responsibility to ensure that the details as submitted to the Municipality 

are correct. 

(c) Tenderers are to register prior to the submission of tenders. 

 

 

 

 

 

T2.2: RETURNABLE SCHEDULES, FORMS, AND CERTIFICATES 

 

The returnable schedules, forms, and certificates as listed in T2.1.2 can be found on the pages16 to 41. 
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CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING / SITE INSPECTION 

 

This is to certify that: 

 

(tenderer name) .............................................................................................................................. 

 

of (address)  .............................................................................................................................. 

 

   .............................................................................................................................. 

 

was represented by the person(s) named below at the Clarification Meeting held for all tenderers, the details 

of which are stated in the Tender Data (F.2.7). 

 

I / We acknowledge that the purpose of the meeting was to acquaint myself / ourselves with the site of the 

works and / or matters incidental to doing the work specified in the tender documents in order for me / us to 

take account of everything necessary when compiling our rates and prices included in the tender. 

 

Particulars of person(s) attending the meeting: 

 

Name: ………………………………………. 

 

Signature: ………………………………………. 

 

Capacity: ………………………………………. 

 

Name:  ............. …………………………………. 

 

Signature: ............ …………………………………. 

 

Capacity: …………………………………. 

 

Attendance of the above person(s) at the meeting is confirmed by the Employer's Agent’s 

Representative, namely: 

 

Name: ………………………………………. 

 

Signature: ………………………………………. 

 

Date:  ………………………………………. 
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CERTIFICATE OF AUTHORITY 

 

Indicate the status of the tenderer by ticking the appropriate box hereunder. 
 

COMPANY  
CLOSE 

CORPORATION 
 PARTNERSHIP  

JOINT 

VENTURE 
 

SOLE 

PROPRIETOR 
 

Refer to Notes at the bottom of the page 

 
 
I / We, the undersigned, being the Chairperson (Company), Member(s) (Close Corporation), Partners 
(Partnership), Sole Owner (Sole Proprietor), Lead Partner (JV), in the company / business trading as: 
 
……………………………………………………….………………………………….............................................. 
 
hereby authorise Mr/Mrs/Ms …………………..…………………………............................................................ 
 
acting in the capacity of .................................................................................................................................. 
 
to sign all documents in connection with the tender for Contract No. 1D-47960   and any contract resulting 
from it on our behalf. 

 

NAME ADDRESS SIGNATURE DATE 

 

 
 

  
 

 

 
 

  
 

 

 
 

  
 

 

 
 

  
 

 
 
Notes  
 
The following documents must be attached to the back inside cover to this procurement document: 
 
If a Company : a “Resolution of the Board” in this regard. 
If a Joint Venture : a “Power of Attorney” signed by the legally authorised signatories of all the partners to 

the Joint venture. 
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DECLARATION OF MUNICIPAL FEES 

 

I, the undersigned, do hereby declare that the Municipal fees of  
 
..................................................................................................................................................................... 

(full name of Company / Close Corporation / partnership / sole proprietary/Joint Venture) 

(hereinafter referred to as the TENDERER) are, as at the date hereunder, fully paid or an Acknowledgement 
of Debt has been concluded with the Municipality to pay the said charges in instalments.  
  
The following account details relate to property of the said TENDERER: 
 

Account  Account Number: to be completed by tenderer. 

 

Consolidated Account No.             

 

Electricity             

 

Water              

 

Rates              

 

JSB Levies             

 

Other             

 

Other             

 

I  acknowledge  that  should  the  aforesaid  Municipal  charges  fall  into  arrears,  the  Municipality  may  take  

such  remedial  action  as  is required,  including  termination  of  any  contract,  and  any  payments  due  to  

the  Contractor  by  the  Municipality  shall  be  first  set  off against such arrears.  ATTACHED, to the back 

inside cover of this document, please find copies of the above account’s and or agreements signed with the 

municipality.  

  

 Where the TENDERER’S place of business or business interests are outside the jurisdiction of 

eThekwini municipality, a copy of the accounts/agreements from the relevant municipality must be 

attached (to the back inside cover of this document). 

 Where the tenderer’s Municipal Accounts are part of their lease agreement, then a copy of the 

agreement, or official letter to that effect is to be attached (to the back inside cover of this document). 

 

 
NAME  : ........................................................................  (Block Capitals) 
 
 
SIGNATURE : ……………………………..…………………..………  DATE: ................................ 
   (of person authorised to sign on behalf of the Tenderer) 



CONSTRUCTION OF STORMWATER CULVERT ON A ROAD CROSSING ON 
610675 STR IN AMATIKWE: WARD NO.108   

Contract No: 1D-47960  

 

 

T2: Returnable Documents Page 19 Document Version: 01/04/2021  
 

COMPULSORY ENTERPRISE QUESTIONNAIRE  

 

The following particulars must be furnished. In the case of a joint venture, a separate questionnaire in respect 
of each partner must be completed and submitted. 
 
 
1) Name of enterprise:     .....................................................................................  
 
2) VAT registration number, if any:   ..................................................................................... 
 
3) CIDB registration number, if any:   ..................................................................................... 
 
4) Particulars of sole proprietors and partners in partnerships 
 

Full Name Identity number* Personal income tax number * 

   

   

   

 * Complete only if a sole proprietor or partnership and attach separate page if more than 3 partners 
 
5) Particulars of companies and close corporations 
 

 Company registration number, if applicable: ..................................................................................... 
 
 Close corporation number, if applicable: ..................................................................................... 
 
 Tax Reference number, if any:    ..................................................................................... 

 
6) Record in the service of the state 
 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or 
director, manager, principal shareholder or stakeholder in a company or close corporation is currently 
or has been within the last 12 months in the service of any of the following: 

 
 a member of any municipal council  an employee of any provincial department, national or 

provincial public entity or constitutional institution within 
the meaning of the Public Finance Management Act, 
1999 (Act 1 of 1999)  

 a member of any provincial legislature 

 a member of the National Assembly or the National 
Council of Province  

 a member of an accounting authority of any national or 
provincial public entity 

 a member of the board of directors of any municipal 
entity 

  

 an official of any municipality or municipal entity  an employee of Parliament or a provincial legislature 

 
Name of sole proprietor, partner, 
director, manager, principal 
shareholder or stakeholder  

Name of institution, public office, board or 
organ of state and position held  
 

Status of service 
(tick appropriate column) 

Current Within last 
12 months 

    

    

    

    
 Insert separate page if necessary 
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7) Record of spouses, children and parents in the service of the state 
 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor, 
partner in a partnership or director, manager, principal shareholder or stakeholder in a company or close 
corporation is currently or has been within the last 12 months in the service of any of the following: 

 
 a member of any municipal council  an employee of any provincial department, national or 

provincial public entity or constitutional institution within 
the meaning of the Public Finance Management Act, 
1999 (Act 1 of 1999)  

 a member of any provincial legislature 

 a member of the National Assembly or the National 
Council of Province  

 a member of an accounting authority of any national or 
provincial public entity 

 a member of the board of directors of any municipal 
entity 

  

 an official of any municipality or municipal entity  an employee of Parliament or a provincial legislature 

 
Name of spouse, child or parent  Name of institution, public office, board or 

organ of state and position held  
 

Status of service 
(tick appropriate column) 

Current Within last 
12 months 

    

    

    

    

    
 Insert separate page if necessary 
 
 
The undersigned, who warrant that he/she is duly authorised to do so on behalf of the enterprise: 
 
i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services 

that my/our tax matters are in order; 
ii) confirms that neither the name of the enterprise or the name of any partner, manager, director or other 

person, who wholly or partly exercise, or may exercise, control over the enterprise appears on the 
Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities 
Act of 2004; 

iii) confirms that no partner, member, director or other person, who wholly of partly exercise, control over 
the enterprise appears, has within the last five years been convicted of fraud or corruption; 

iv) confirms that I/we are not associated, linked or involved with any other tendering entities submitting 
tender offers and have no other relationship with any of the bidders or those responsible for compiling 
the scope of work that could cause or be intrepreted as a conflict of interest; 

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best 
of my belief both true and correct. 

 

 
Signed ……………………………………… 

 
Date  ……………………………………… 

 
Name  ………………………………………… 

 
Position ……………………………………… 

 
Enterprise Name ………………………………………………………………………………………… 
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TAX COMPLIANCE STATUS PIN / TAX CLEARANCE CERTIFICATE 
 
Reference is made to F.2.23 of the Conditions of Tender.  

 

SARS has introduced a new Tax Compliance Status System. Tenderers can submit a Tax Compliance Status 

PIN (TCS PIN) instead of an original Tax Clearance Certificate. This TCS PIN can be used by third parties to 

certify the taxpayer’s real-time compliance status. 

 

Separate Tax Clearance Certificates / TCS PINs are required for each entity in a Joint Venture. 

 

Tenderers are to attach to this page a printout of their Tax Compliance Status PIN (TCS PIN) OR an original 

Tax Clearance Certificate. 

 
 
 
 
 
 
NAME  : ........................................................................  (Block Capitals) 
 
 
SIGNATURE : ……………………………..…………………..………  DATE: ................................ 
   (of person authorised to sign on behalf of the Tenderer) 
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B-BBEE STATUS LEVEL OF CONTRIBUTION CERTIFICATE 
 
Reference is made to F.2.23 of the Conditions of Tender.  
 
The Amended Construction Sector Code (Government Gazette No.41287) is applicable to the B-BBEE 
compliance measurement of all entities that fall within the Construction Sector. 
 
The requirements for measurement and verification of entities are contained in the “Amended Code Series 
CSC000: Framework for Measuring Broad Based Black Economic Empowerment in the Construction Sector”, 
as published in Notice 931 of 2017, Government Gazette No.41287 of 01/12/2017. 
 
The requirements are summarised in the following table: 
 

Enterprise Type Total Annual Revenue (R million) Ownership and Annual Turnover 

 
EME: Built Environment Professional 
 

< R1.8m 
May present an affidavit 
OR 
a certificate issued by the CIPC 
OR 
authorised B-BBEE verification 
certificate (as below) 

EME: Contractor < R3.0m 

Reference should be made to Cl.3.6.2.4.1 of the Amended Construction Sector Code regarding the above exceptions. 

EME: Built Environment Professional < R6m 

Must present an authorised B-BBEE 
verification certificate by a SANAS 
accredited Verification Agency 

EME: Contractor < R10m 

QSE: Built Environment Professional > R6.0m and < R25m 

QSE: Contractor > R10.0m and < R50m 

Large Enterprise >R50m 

 
The requirements for measurement of Joint Ventures is described in Cl.2.8 of the Amended Construction 
Sector Code. The compilation of a consolidated verification certificate is required. 
 

Tenderers are to attach to this page an affidavit, or a B-BEEE certificate issued by an authorised SANAS 

accredited Verification Agency. 

 
 
 
 
NAME  : ........................................................................  (Block Capitals) 
 
 
SIGNATURE : ……………………………..…………………..………  DATE: ................................ 
   (of person authorised to sign on behalf of the Tenderer) 
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VERIFICATION OF CIDB REGISTRATION AND STATUS  
 
Reference is made to F.2.23 of the Conditions of Tender.  

 

Clause F.2.1.1 of the Conditions of Tender – “Eligibility”, requires a tenderer to be registered, as “Active”, with 

the CIDB (at time of tender closing), in a contractor grading designation equal to or higher than a contractor 

grading designation determined in accordance with the sum tendered, or a value determined in accordance 

with Regulation 25 (1B) or 25(7A) of the Construction Industry Development Regulations, for a CE   class of 

construction work. 

 

Tenderers are to attach to this page a printout of their registration with the CIDB, as obtained from the CIDB 

website https://registers.cidb.org.za/PublicContractors/ContractorSearch.  The date of obtaining the printout is 

to be indicated on the printout. 

 

The following is an example of a printout obtained from the above website. 

 

 

 
 
NAME  : ........................................................................  (Block Capitals) 
 
 
SIGNATURE : ……………………………..…………………..………  DATE: ................................ 
   (of person authorised to sign on behalf of the Tenderer) 
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CSD REGISTRATION REPORT  
 
Reference is made to F.2.23 of the Conditions of Tender.  
 
Clause F.2.1 of the Conditions of Tender – “Eligibility”, requires a tenderer to be registered at the time of tender 

closing on the National Treasury Central Supplier Database (CSD) as a service provider. 

 

Tenderers are to attach to this page a printout of their CSD Registration Report, as obtained from the National 

Treasury’s CSD website https://secure.csd.gov.za/Account/Login. The date of obtaining the printout is to be 

indicated on the printout. 

 

The following is an example of the beginning of the printout obtained from the above website. 

 

 

 
 
 
NAME  : ........................................................................  (Block Capitals) 
 
 
SIGNATURE : ……………………………..…………………..………  DATE: ................................ 
   (of person authorised to sign on behalf of the Tenderer) 
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CONSOLIDATED MUNICIPAL BIDDING DOCUMENTS 
 

 

The following SECTIONS are required to be completed as part of this procurement document 
 

Section Description Required? 

A General Enterprise Information .................................................................................................... Yes 

B MBD2: Tax Clearance Certificate Requirements ........................................................................... Yes  

C MBD4: Declaration of Interest ...................................................................................................... Yes 

D MBD5: Declaration for Procurement Above R10 Million .............................................................. No 

E MBD6.1: Preference Points Claim Form ITO the Preferential Regulations ................................... Yes 

F MBD6.2: Declaration Certificate for Local Production and Content for Designated Sectors........ No 

G MBD8: Declaration of Bidder’s Past SCM Practices ...................................................................... Yes 

H MBD9: Certificate of Independent Bid Determination ................................................................. Yes 

I Confirmations, Authorities, Certifications, Acknowledgements and Signatures .......................... Yes 

   

 

NOTES 
 

MBD4. MSCM Regulations: “in the service of the state” means to be: 
(a) a member of –  
 (i)  any municipal council;  
 (ii)  any provincial legislature; or  
 (iii)  the national Assembly or the national Council of provinces;  
(b) a member of the board of directors of any municipal enterprise;  
(c) an official of any municipality or municipal enterprise;  
(d) an employee of any national or provincial department, national or provincial public enterprise or constitutional institution within the 

meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999);  
(e) a member of the accounting authority of any national or provincial public enterprise; or  
(f) an employee of Parliament or a provincial legislature.  

 

“Shareholder” means a person who owns shares in the company and is actively involved in the management of the company or business 
and exercises control over the company. 

 

MBD9.  Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices 
or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process. Bid 
rigging is, therefore, an agreement between competitors not to compete. 
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Ref Description 
Complete or 

Circle Applicable 

 

SECTION A: GENERAL ENTERPRISE INFORMATION 

 

1.0 Full Name of bidder or his or her representative  

1.1 ID Number of bidder or his or her representative   

1.2 Position occupied in the enterprise  

2.0 Name of enterprise:  

2.1 Tax Reference number, if any:  

2.2 VAT registration number, if any:  

2.3 CIDB registration number, if any:  

2.4 Company registration number, if applicable:  

2.5 Close corporation number, if applicable:  

2.6 Supplier reference number (PR), if any:  

2.7 
South African Revenue Service Tax Compliance 

Status PIN: 
 

2.8 
National Treasury Central Supplier Database 

registration number 
 

 

3.0 
The names of all directors / trustees / shareholders / members / sole proprietors / partners in partnerships, 
their individual identity numbers and state employee numbers must be indicated below.  In the case of a 
joint venture, information in respect of each partnering enterprise must be completed and submitted 

 Full Name Identity No. State Employee No. Personal income tax No. * 

     

     

     

     

     

     

 Use additional pages if necessary 
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Ref Description 
Complete or 

Circle Applicable 

 

SECTION B: MBD 2: TAX CLEARANCE CERTIFICATE REQUIREMENTS 

It is a condition of bid that the taxes of the successful bidder must be in order, or that satisfactory arrangements have been made with South African 
Revenue Service (SARS) to meet the bidder’s tax obligations. 
1.0 In order to meet this requirement bidders are required to complete the TCC 001: “Application for a Tax Clearance Certificate” form and submit 

it to any SARS branch office nationally.  The Tax Clearance Certificate Requirements are also applicable to foreign bidders / individuals who 
wish to submit bids. 

2.0 SARS will then furnish the bidder with a Tax Clearance Certificate that will be valid for a period of 1 (one) year from the date of approval. 

3.0 The original Tax Clearance Certificate must be submitted together with the bid (attached to the inside back cover of this procurement 
document).  Failure to submit the original and valid Tax Clearance Certificate will result in the invalidation of the bid.  Certified copies of the 
Tax Clearance Certificate will not be acceptable.  

4.0 In bids where Consortia / Joint Ventures / Sub-contractors are involved, each party must submit a separate Tax Clearance Certificate. 

5.0 Copies of the TCC 001: “Application for a Tax Clearance Certificate” form are available from any SARS branch office nationally or on the website 
www.sars.gov.za . 

6.0 Applications for the Tax Clearance Certificates may also be made via eFiling.   In order to use this provision, taxpayers will need to register 
with SARS as eFilers through the website www.sars.gov.za .   

7.0 Notwithstanding Clauses 1.0 to 6.0 above: Since 18 April 2016, SARS has introduced a new Tax Compliance Status System (TCS). As part of this 
enhanced system, tenderers can now submit a Tax Compliance Status PIN instead of an original Tax Clearance Certificate (TCC). This TCS PIN 
can be used by third parties to certify the taxpayer’s real-time compliance status. This number, if available, is to be entered in Item 2.7 of 
Section A of these consolidated Municipal Bidding Documents.  
For further particulars please contact your nearest SARS branch, or call the SARS Contact Centre on 0800 00 7277, or log onto SARS eFiling. 

 
 
 
 
 

SECTION C: MBD 4: DECLARATION OF INTEREST 

No bid will be accepted from persons “in the service of the state1”.  Any person, having a kinship with persons in the service of the state, including 
a blood relationship, may make an offer or offers in terms of this invitation to bid.  In view of possible allegations of favouritism, should the resulting 
bid, or part thereof, be awarded to persons connected with or related to persons in service of the state, it is required that the bidder or their 
authorised representative declare their position in relation to the evaluating/adjudicating authority and/or take an oath declaring his/her interest.  
In order to give effect to the above, the following questionnaire must be completed and submitted with the bid. 

1.0 Are you presently in the service of the state?  
 
If yes, furnish particulars: ……………………………………………………….………………………………… 

YES NO 

2.0 Have you been in the service of the state for the past twelve months? 
 
If yes, furnish particulars: ……………….………………………………..………………………………………… 

YES NO 

3.0 Do you have any relationship (family, friend, other) with persons in the  service of the state and who may 
be involved with the evaluation and or adjudication of this bid? 
 
If yes, furnish particulars: ……………………………………………………………………………………… 

YES NO 

4.0 Are you, aware of any relationship (family, friend, other) between any other bidder and any persons in the service of 
the state who may be  involved with the evaluation and or adjudication of this bid?  
 
If yes, furnish particulars: ……………………………………………………………………………………… 

YES NO 

5.0 Are any of the company’s directors, trustees, managers, principle shareholders or stakeholders in service 
of the state? 
 
If yes, furnish particulars: ……………………………………………………………………………………… 

YES NO 

6.0 Are any spouse, child or parent of the company’s directors, trustees, managers, principle shareholders or 
stakeholders in service of the state? 
 
If yes, furnish particulars: ……………………………………………………………………………………… 

YES NO 

7.0 Do you or any of the directors, trustees, managers, principle shareholders,  or stakeholders of this 
company have any interest in any other related  companies or business whether or not they are bidding for 
this contract ? 
 
If yes, furnish particulars: ……………………………………………………………………………………… 

YES NO 

8.0 The names of all directors / trustees / shareholders / members / sole proprietors / partners in partnerships, their individual identity numbers 
and state employee numbers are indicated in SECTION A of these Consolidated Municipal Bidding documents. 
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Ref Description 
Complete or 

Circle Applicable 

SECTION D: MBD 5: DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE TAXES INCLUDED) 

For all procurement expected to exceed R10 million (all applicable taxes included), bidders must complete the following questionnaire. 
1.0 Are you by law required to prepare annual financial statements for auditing? 

If YES, you will be required to submit audited annual financial statements (on request during the tender evaluation 
period) for the past three years or since the date of establishment if established during the past three years. 

YES NO 

2.0 Do you have any outstanding undisputed commitments for municipal services towards any municipality for more than 
three months or any other service provider in respect of which payment is overdue for more than 30 days? 

If NO, this serves to certify that the bidder has no undisputed commitments for municipal services towards any 
municipality for more than three months or other service provider in respect of which payment is overdue for 
more than 30 days. 

If YES, provide particulars on a letterhead. (Attach this letter to the back inside cover of this procurement document). 

YES NO 

3.0 Has any contract been awarded to you by an organ of state during the past five years, including particulars of any 
material non-compliance or dispute concerning the execution of such contract? 

If YES, provide particulars on a letterhead.  (Attach this letter to the back inside cover of this procurement document). 
YES NO 

4.0 Will any portion of goods or services be sourced from outside the Republic, and, if so, what portion and whether any 
portion of payment from the municipality / municipal entity is expected to be transferred out of the Republic? 

If YES, provide particulars on a letterhead.  (Attach this letter to the back inside cover of this procurement document). 
YES NO 

5.0 If the tenderer is not required by law to prepare audited financial statements, then the tenderer must submit a Public 
Interest (PI) Score, whereby if the PI score is above 350 points then the bidder must submit audited financial 
statements. 

  

 
 

SECTION E: MBD 6.1: PREFERENCE POINTS CLAIM ITO THE PREFERENTIAL REGULATIONS 

Preference points for this tender shall be awarded as per the Tender Data and the Preferential Procurement Regulations (2017). 
Failure on the part of a tenderer to submit a B-BBEE Verification Certificate from a Verification Agency accredited by the South African Accreditation 

System (SANAS), or a Sworn Affidavit for an EME, or sworn affidavit for a QSE (in line with the revised BBBEE codes of Good Practice), together with 
the bid will be interpreted to mean that preference points for B-BBEE status level of contribution are not claimed.  

The Employer reserves the right to require of a tenderer, either before a bid is adjudicated or at any time subsequently, to substantiate any claim in 
regard to preferences, in any manner required by the Employer. 

1.0 B-BBEE Status Level of Contribution claimed:  

 Will any portion of the contract be sub-contracted? YES NO 

 If YES, indicate: 

 (i) what percentage of the contract will be subcontracted?  

 (ii) the name of the sub-contractor? 
 
 Name: …………………………..…………………………………..……………….……………………………………………………………… 

 (iii) the B-BBEE status level of the sub-contractor?   

2.0 (iv) whether the sub-contractor is an EME? YES NO 

The undersigned, certify that the B-BBEE status level of contribution indicated in paragraph 1.0 above qualifies the company / firm for preference 
points and acknowledges that the remedies as per Clause 14 of the Preferential Procurement Regulations (2017) shall apply. 

 
 

SECTION F: MBD 6.2: DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR DESIGNATED SECTORS 
This Municipal Bidding Document (MBD) must form part of all bids invited. It contains general information and serves as a declaration form for local 

content (local production and local content are used interchangeably). 
Before completing this declaration, bidders must study the General Conditions, Definitions, Directives applicable in respect of Local Content as 

prescribed in the Preferential Procurement Regulations, 2017 and  the South African Bureau of Standards (SABS) approved technical specification 
number SATS 1286:2011 (Edition 1) and the Guidance on the Calculation of Local Content together with the Local Content Declaration Templates 
[Annex C (Local Content Declaration: Summary Schedule), D (Imported Content Declaration: Supporting Schedule to Annex C) and E (Local 
Content Declaration: Supporting Schedule to Annex C)]. 

 

1.0 General Conditions 

1.1 Preferential Procurement Regulations, 2017 (Regulation 8) makes provision for the promotion of local production and content. 

1.2 Regulation 8.(1) prescribes that in the case of designated sectors, where in the award of bids local production and content is of critical 
importance, such bids must be advertised with the specific bidding condition that only locally produced goods, services or works or locally 
manufactured goods, with a stipulated minimum threshold for local production and content will be considered. 

1.3 Where necessary, for bids referred to in paragraph 1.2 above, a two-stage bidding process may be followed, where the first stage involves a 
minimum threshold for local production and content and the second stage price and B-BBEE. 

1.4 A person awarded a contract in relation to a designated sector, may not sub-contract in such a manner that the local production and content 
of the overall value of the contract is reduced to below the stipulated minimum threshold. 
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Ref Description 
Complete or 

Circle Applicable 

1.5 The local content (LC) expressed as a percentage of the bid price must be calculated in accordance with the SABS approved technical 
specification number SATS 1286: 2011 as follows:  

   LC = [1-  x / y] *100 
   Where: x  is the imported content in Rand 
    y is the bid price in Rand excluding value added tax (VAT). 
Prices referred to in the determination of x must be converted to Rand (ZAR) by using the exchange rate published by the South African 

Reserve Bank (SARB) at 12:00 on the date of advertisement of the bid as required in paragraph 4.1 below. 
The SABS approved technical specification number SATS 1286:2011 is accessible on http://www.thedti.gov.za/industrial development/ip.jsp 

at no cost. 

1.6 A bid may be disqualified if – 
(a) this Declaration Certificate and the Annex C (Local Content Declaration: Summary Schedule) are not submitted as part of the bid 

documentation; and 
(b) the bidder fails to declare that the Local Content Declaration Templates (Annex C, D and E) have been audited and certified as correct. 

2.0 Definitions 

2.1 “bid” includes written price quotations, advertised competitive bids or proposals; 

2.2 “bid price” price offered by the bidder, excluding value added tax (VAT); 

2.3 “contract” means the agreement that results from the acceptance of a bid by an organ of state; 

2.4 “designated sector” means a sector, sub-sector or industry that has been designated by the Department of Trade and Industry in line with 
national development and industrial policies for local production, where only locally produced services, works or goods or locally 
manufactured goods meet the stipulated minimum threshold for local production and content; 

2.5 “duly sign”means a Declaration Certificate for Local Content that has been signed by the Chief Financial Officer or other legally responsible 
person nominated in writing by the Chief Executive, or senior member / person with management responsibility(close corporation, 
partnership or individual). 

2.6 “imported content” means that portion of the bid price represented by the cost of components, parts or materials which have been or are 
still to be imported (whether by the supplier or its subcontractors) and which costs are inclusive of the costs abroad (this includes labour and 
intellectual property costs), plus freight and other direct importation costs, such as landing costs, dock duties, import duty, sales duty or other 
similar tax or duty at the South African port of entry; 

2.7 “local content” means that portion of the bid price which is not included in the imported content, provided that local manufacture does take 
place; 

2.8 “stipulated minimum threshold” means that portion of local production and content as determined by the Department of Trade and Industry; 
and 

2.9 “sub-contract” means the primary contractor’s assigning, leasing, making out work to, or employing another person to support such primary 
contractor in the execution of part of a project in terms of the contract. 

3.0 The stipulated minimum threshold(s) for local production and content (refer to Annex A of SATS 1286:2011) for this bid is/are as follows: 

 Description of services, works or goods Stipulated minimum threshold 

 ………………………………………………………………………………………………………………………………………….……………….. ………………… % 

 …………………………………………………………………………………………………………………………………………….…………….. ………………… % 

 ……………………………………………………………………………………………………………………………………….………………….. ………………… % 

4.0 Does any portion of the services, works or goods offered  have any imported content?  YES NO 

4.1 If yes, the rate(s) of exchange to be used in this bid to calculate the local content as prescribed in paragraph 1.5 of the general conditions 
must be the rate(s) published by the SARB for the specific currency at 12:00 on the date of advertisement of the bid. 
The relevant rates of exchange information is accessible on www.reservebank.co.za . 
Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to Annex A of SATS 1286:2011): 

US Dollar:  Pound Sterling:  Euro:  Yen:  Other:  

NB: Bidders must submit proof of the SARB rate (s) of exchange used. 

5.0 Were the Local Content Declaration Templates (Annex C, D and E) audited and certified as correct?  YES NO 

5.1 If yes, provide the following particulars: 

(a) Full name of auditor:
   

……………………………………………………………….………………………………………………………………..………………… 

(b) Practice number:  ……………………………..……………… (c) Telephone number: 
 Cell number: 

…………….………..………………… 
………………………..………………… 

(d) Email address:  ……………………………………………………………….…………………………………………………………………………………… 

(Documentary proof regarding the declaration will, when required, be submitted to the satisfaction of the Accounting Officer / Accounting 
Authority) 

6.0 Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum threshold for local content the dti must be 
informed accordingly in order for the dti to verify and in consultation with the Accounting Officer / Accounting Authority provide directives in 
this regard. 
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 LOCAL CONTENT DECLARATION 
(REFER TO ANNEX B OF SATS 1286:2011) 

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE 
CHIEF EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY (Close Corporation, Partnership or Individual) 

  
……………………………… 

IN RESPECT OF BID No: 

 
……………………………………………………………………………………………………………………… 

ISSUED BY: (Procurement Authority / Name of Municipality / Municipal Entity) 

  
NB 1 - The obligation to complete, duly sign and submit this declaration cannot be transferred to an external authorized representative, 

auditor or any other third party acting on behalf of the bidder. 
NB 2 - Guidance on the Calculation of Local Content together with Local Content Declaration Templates (Annex C, D and E) is accessible on 

http://www.thedti.gov.za/industrial development/ip.jsp. Bidders should first complete Declaration D.  After completing Declaration D, 
bidders should complete Declaration E and then consolidate the information on Declaration C. Declaration C should be submitted with the 
bid documentation at the closing date and time of the bid in order to substantiate the declaration made in paragraph (c) below.  
Declarations D and E should be kept by the bidders for verification purposes for a period of at least 5 years. The successful bidder is 
required to continuously update Declarations C, D and E with the actual values for the duration of the contract. 

 

 I, the undersigned in Section H of these Consolidated MBD returnable questionnaires ( comprising 8 pages), do hereby declare the following: 

 (a) The facts contained herein fall within my own personal knowledge. 

 (b) I have satisfied myself that: 
(i) the goods/services/works to be delivered in terms of the above-specified bid comply with the minimum local content requirements 

as specified in the bid, and as measured in terms of SATS 1286:2011; and 
(ii) the declaration templates have been audited and certified to be correct. 

 (c) The local content percentages (%) indicated below has been calculated using the formula given in clause 3 of SATS 1286:2011, the rates 
of exchange indicated in paragraph 4.1 above and the information contained in Declaration D and E which has been consolidated in 
Declaration C; 

  Bid price, excluding VAT (y)    .............................................................................................................  R 

  Imported content (x), as calculated in terms of SATS 1286:2011 .......................................................  R 

  Stipulated minimum threshold for local content (paragraph 3 above) ..............................................  % 

  Local content %, as calculated in terms of SATS 1286:2011 ...............................................................  % 

 If the bid is for more than one product, the local content percentages for each product contained in Declaration C shall be used instead 
of the table above.  The local content percentages for each product has been calculated using the formula given in clause 3 of SATS 
1286:2011, the rates of exchange indicated in paragraph 4.1 above and the information contained in Declaration D and E. 

 (d) I accept that the Procurement Authority / Municipality /Municipal Entity has the right to request that the local content be verified in 
terms of the requirements of SATS 1286:2011. 

 (e) I understand that the awarding of the bid is dependent on the accuracy of the information furnished in this application. I also understand 
that the submission of incorrect data, or data  that are not verifiable as described in SATS 1286:2011, may result in the Procurement 
Authority / Municipal / Municipal Entity imposing any or all of the remedies as provided for in Regulation 14 of the Preferential 
Procurement Regulations, 2017 promulgated under the Preferential Policy Framework Act (PPPFA), 2000 (Act No. 5 of 2000). 

 

SECTION G: MBD8: DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 

This Municipal Bidding Document must form part of all bids invited.  It serves as a declaration to be used by municipalities and municipal entities in 
ensuring that when goods and services are being procured, all reasonable steps are taken to combat the abuse of the supply chain management 
system. 

The bid of any bidder may be rejected if that bidder, or any of its directors have: 
a) abused the municipal entity’s supply chain management system or committed any improper conduct in relation to such system; 
b) been convicted for fraud or corruption during the past five years; 
c) wilfully neglected, reneged on or failed to comply with any government, municipal or other public sector contract during the past five years; or 
d) been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of 2004). 
In order to give effect to the above, the following questions must be answered. 
1.0 Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted Suppliers as companies or 

persons prohibited  from doing business with the public sector? 
Companies or persons who are listed on this Database were informed in writing of this restriction by the Accounting 

Officer / Authority of the institution that imposed the restriction after the audi alteram partem rule was applied.  
The Database of Restricted Suppliers now resides on the National Treasury’s website (www.treasury.gov.za) and 
can be accessed by clicking on its link at the bottom of the home page. 

 
If yes, furnish particulars: ……………………………..……………………………………………………… 

YES NO 

2.0 Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms of section 29 of the Prevention 
and Combating of Corrupt Activities Act (No 12 of 2004)?  

The Register for Tender Defaulters can be accessed on the National Treasury’s website (www.treasury.gov.za) by 
clicking on its link at the bottom of the home page. 

If yes, furnish particulars: ……………………………..……………………………………………………… 

YES NO 

3.0 Was the bidder or any of its directors convicted by a court of law (including a court of law outside the Republic of 
South Africa) for fraud or corruption during the past five years? 

If yes, furnish particulars: ……………………………..……………………………………………………… 
YES NO 
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4.0 Does the bidder or any of its directors owe any municipal rates and taxes or municipal charges to the municipality / 
municipal entity, or to any other municipality  / municipal entity, that is in arrears for more than three months? 

If yes, furnish particulars: ……………….……………..……………………………………………………… 
YES NO 

5.0 Was any contract between the bidder and the municipality / municipal entity or any other organ of state terminated 
during the past five years on account of failure to perform on or comply with the contract? 

 
If yes, furnish particulars: ……………….……………..……………………………………………………… 

YES NO 

SECTION H: MBD9: CERTIFICATE OF INDEPENDENT BID DETERMINATION  

Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement between, or concerted practice by, firms, or a 
decision by an association of firms, if it is between parties in a horizontal relationship and if it involves collusive bidding (or bid rigging).² Collusive 
bidding is a pe se prohibition meaning that it cannot be justified under any grounds. 

Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide measures for the combating of abuse of the 
supply chain management system, and must enable the accounting officer, among others, to: 
(a) take all reasonable steps to prevent such abuse; 
(b)  reject the bid of any bidder if that bidder or any of its directors has abused the supply chain management system of the municipality or 

municipal entity or has committed any improper conduct in relation to such system; and 
(c) cancel a contract awarded to a person if the person committed any corrupt or fraudulent act during the bidding process or the execution of 

the contract. 
The following MBD serves as a certificate of declaration that would be used by institutions to ensure that, when bids are considered, reasonable steps 

are taken to prevent any form of bid-rigging. 
In order to give effect to the above, the following Certificate of Bid Determination must be completed and submitted with the bid.The undersigned, 

in submitting the accompanying bid, in response to the invitation for the bid  do hereby make the following statements that I certify to be true 
and complete in every respect: 

1.0 I have read and I understand the contents of this Certificate; 

2.0 I understand that the accompanying bid will be disqualified if this Certificate is found not to be  true and complete in every respect; 

3.0 I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on  behalf of the bidder; 

4.0 Each person whose signature appears on the accompanying bid has been authorized by the bidder to determine the terms of, and to sign, the 
bid, on behalf of the bidder; 

5.0 For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor” shall include any individual or 
organization, other than the bidder, whether or not  affiliated with the bidder, who: 
a) has been requested to submit a bid in response to this bid invitation; 
b) could potentially submit a bid in response to this bid invitation, based on their qualifications, abilities or experience; and 
c) provides the same goods and services as the bidder and/or is in the same line of  business as the bidder. 

6.0 The bidder has arrived at the accompanying bid independently from, and without consultation, communication, agreement or arrangement 
with any competitor. However communication between partners in a joint venture or consortium³ will not be construed as collusive bidding.  
(Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill and 
knowledge in an activity for the execution of a contract. 

7.0 In particular, without limiting the generality of paragraphs 6 above, there has been no  consultation, communication, agreement or 
arrangement with any competitor regarding: 
a) prices; 
b) geographical area where product or service will be rendered (market allocation); 
c) methods, factors or formulas used to calculate prices; 
d) the intention or decision to submit or not to submit, a bid; 
e) the submission of a bid which does not meet the specifications and conditions of the bid;  
f) bidding with the intention not to win the bid. 

8.0 In addition, there have been no consultations, communications, agreements or arrangements with any competitor regarding the quality, 
quantity, specifications and conditions or delivery particulars of the products or services to which this bid invitation relates. 

9.0 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly, to any competitor, prior to 
the date and time of the official bid opening or of the awarding of the contract. 

10.0 I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive practices related to bids and 
contracts, bids that are suspicious will be reported to the Competition Commission for investigation and possible imposition of administrative 
penalties in terms of section 59 of the Competition Act No. 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) 
for criminal investigation and or may be restricted from conducting business with the public sector for a period not exceeding ten (10) years 
in terms of the Prevention and Combating of Corrupt Activities Act No. 12 of 2004 or any other applicable legislation. 
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SECTION I: CONFIRMATIONS, AUTHORITIES, CERTIFICATIONS, ACKNOWLEDGEMENTS and SIGNATURES  

 

 The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise: 
 

1.0 Confirms that the contents of these Consolidated MBD returnable questionnaires (comprising 8 pages) 
fall within my personal knowledge and are to the best of my Knowledge and belief, both true and correct; 
 

2.0 Confirms that neither the name of the enterprise or the name of any partner, manager, director or other 
person, who wholly or partly exercise, or may exercise, control over the enterprise appears on the 
Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities 
Act of 2004; 
 

3.0 Confirms that no partner, member, director or other person, who wholly or partly exercise control over 
the enterprise, has within the last five years been convicted of fraud or corruption; 
 

4.0 Confirms that I/we are not associated, linked or involved with any other tendering entities submitting 
tender offers and have no other relationship with any of the bidders or those responsible for compiling 
the scope of work that could cause or be interpreted as a conflict of interest; 
 

5.0 Certify that the B-BBEE status level of contribution indicated in Section E.1: Item 1.0 qualifies the 
enterprise for preference points and acknowledges that the remedies as per Clause 14 of the Preferential 
Procurement Regulations (2017) shall apply.  In the event of a contract being awarded as a result of 
points claimed, the enterprise may be required to furnish documentary proof to the satisfaction of the 
employer that the claims are correct; 
 

6.0 Accept that, in addition to cancellation of a contract, action may be taken against me should these 
declarations prove to be false. 
 

 

  
Signed ……………………………………… 

 
Date  ……………………………………… 

 
 

 Name  ………………………………………… Position ……………………………………… 
 

  



CONSTRUCTION OF STORMWATER CULVERT ON A ROAD CROSSING ON 
610675 STR IN AMATIKWE: WARD NO.108   

Contract No: 1D-47960  

 

 

T2: Returnable Documents Page 33 Document Version: 01/04/2021  
 

EXPERIENCE OF TENDERER  

 

Refer to Clause F3.11.9 for Functionality Points evaluation prompts (if applicable). 

 

The following is a statement of works of similar nature (in relation to the scope of works) recently (within the 

past 10 years) executed by myself / ourselves. 

 

Tenderers are to submit copies of signed completion certificates for all projects submitted. 

 
EMPLOYER: 

CONTACT PERSON 

AND TELEPHONE 

NUMBER 

CONSULTING ENGINEER: 

CONTACT PERSON AND 

TELEPHONE NUMBER 

NATURE OF 

WORK 

VALUE OF WORK 

(inclusive of VAT) 

DATE 

COMPLETED  

     

  

  

     

  

  

     

  

  

     

  

  

     

  

  

     

  

  

     

  

  

     

  

  

Attach additional pages if more space is required 

 
NAME  : ........................................................................  (Block Capitals) 
 
 
SIGNATURE : ……………………………..…………………..………  DATE: ................................ 
   (of person authorised to sign on behalf of the Tenderer) 
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PROPOSED ORGANISATION and STAFFING 

 

Refer to Clause F3.11.9 for Functionality Points evaluation prompts (if applicable). 

 

The tenderer should propose the structure and composition of their team i.e. the main disciplines involved, the 
key staff member / expert responsible for each discipline, and the proposed technical and support staff and 
site staff.  
 
The roles and responsibilities of each key staff member / expert should be set out as job descriptions.  In the 
case of an association / joint venture / consortium, it should, indicate how the duties and responsibilities are to 
be shared. 
 
The tenderer must attach his / her organization and staffing proposals to this page. (this is to include both the 
on-site and off-site staffing resources used for this project) 
 
In addition to any lists, this information should also be shown in an organogram format (flow chart) clearly 
indicating the staff hierarchy and reporting lines, again for on- and off-site resources. 
 

 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms 
that the contents of this schedule are within my personal knowledge and are to the best of my belief both true 
and correct. 

 

 
NAME  : ........................................................................  (Block Capitals) 
 
 
SIGNATURE : ……………………………..…………………..………  DATE: ................................ 
   (of person authorised to sign on behalf of the Tenderer) 
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KEY PERSONNEL 

 

Refer to Clause F3.11.9 for Functionality Points evaluation prompts (if applicable). 

 

The Tenderer shall list below the personnel which he intends to utilize on the Works, including key personnel 

(Contract’s Manager, Site Agent, and Foremen) which may have to be brought in from outside if not available 

locally. 

 

CATEGORY OF EMPLOYEE 

NUMBER OF PERSONS 

KEY PERSONNEL, PART 

OF THE CONTRACTOR'S 

ORGANISATION 

KEY PERSONNEL TO BE 

IMPORTED IF NOT 

AVAILABLE LOCALLY 

Site Agent, Project Managers 

 
  

Foremen, Quality Control and Safety 

Personnel 
  

Technicians, Surveyors, etc 

 
  

Artisans and other Skilled workers 

 
  

Plant Operators 

 
  

Unskilled Workers 

 
  

Others:........................................... 

 
  

 

....................................................... 

  

Note: CVs of key personnel may be requested during the contract period. 

 

 
NAME  : ........................................................................  (Block Capitals) 
 
 
SIGNATURE : ……………………………..…………………..………  DATE: ................................ 
   (of person authorised to sign on behalf of the Tenderer) 
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EXPERIENCE OF KEY PERSONNEL 

 

Refer to Clause F3.11.9 for Functionality Points evaluation prompts (if applicable). 

 

The experience of  assigned staff member  in relation to the Scope of Work will be evaluated from three 

different points of view: 

 

1) General experience (total duration of professional activity), level of education and training and positions 

held of each discipline specific team leader. 

2) The education, training, skills and experience of the Assigned Staff in the specific sector, field, subject, 

etc which is directly linked to the scope of work.   

3) The key staff members’ / experts’ knowledge of issues which the tenderer considers pertinent to the 

project e.g. local conditions, affected communities, legislation, techniques etc. 

 

A CV of the contract manager, site agent(s) and general foreman of not more than 2 pages should be 

attached to this schedule: 

 

Each CV should be structured under the following headings: 

 

a) Personal particulars 

 - name 

 - date and place of birth 

 - place (s) of tertiary education and dates associated therewith 

 - professional awards 

 

b) Qualifications (degrees, diplomas, grades of membership of professional societies and professional   

registrations) 

 

c)       Skills 

 

d)       Name of current employer and position in enterprise 

 

e)       Overview of post graduate / diploma experience (year, organization and position) 

 

f)       Outline of recent assignments / experience that has a bearing on the scope of work 

 

 
 
NAME  : ........................................................................  (Block Capitals) 
 
 
SIGNATURE : ……………………………..…………………..………  DATE: ................................ 
   (of person authorised to sign on behalf of the Tenderer) 
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PRELIMINARY PROGRAMME 

 

Refer to Clause F3.11.9 for Functionality Points evaluation prompts (if applicable). 

 

The Tenderer shall detail below or attach a preliminary programme reflecting the proposed sequence and 

tempo of execution of the various activities comprising the work for this Contract.  The programme shall be in 

accordance with the information supplied in the Contract, requirements of the Project Specifications and with 

all other aspects of his Tender. 

 

PROGRAMME 

ACTIVITY WEEKS / MONTHS 

               

               

               

               

               

               

               

               

               

               

               

               

               

 

Note: The programme must be based on the completion time as specified in the Contract Data.  No other completion time that 

may be indicated on this programme will be regarded as an alternative offer, unless it is listed in Table (b) of Form 

“Amendments, Qualifications, ans Alternatives” hereafter and supported by a detailed statement to that effect, all as 

specified in the Tender Data. 

 
 
NAME  : ........................................................................  (Block Capitals) 
 
 
SIGNATURE : ……………………………..…………………..………  DATE: ................................ 
   (of person authorised to sign on behalf of the Tenderer) 
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CONSTRUCTION APPROACH, METHODOLOGY, AND QUALITY CONTROL 

 

Refer to Clause F3.11.9 for Functionality Points evaluation prompts (if applicable 

 

Construction Approach and Methodology 

 

The construction approach and methodology must respond to the Scope of Work and outline the proposed 
approach to undertake the work showing a detailed programme including health and safety aspects, the use 
of plant and resources for this Project. 
 
 
Quality Control 
 
The quality control statement must discuss what tests and control measures are to be employed on site to 
attain the specified results and is to cover the program associated activities. 
 
 
The tenderer must attach his / her Construction Methodology and Quality Control information to this 
page.  
 

 
 
 
NAME  : ........................................................................  (Block Capitals) 
 
 
SIGNATURE : ……………………………..…………………..………  DATE: ................................ 
   (of person authorised to sign on behalf of the Tenderer) 
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SCHEDULE OF PROPOSED SUBCONTRACTORS 

 

The following firms have been identified as possible subcontractors for work in this contract. 

 

NAMES AND ADDRESSES OF PROPOSED 

SUBCONTRACTORS 

NATURE AND EXTENT OF 

WORK TO BE 

SUBCONTRACTED 

PREVIOUS EXPERIENCE 

WITH SUBCONTRACTOR 

 

   

 

 

   

 

 

   

 

 

   

 

 

   

 

   

 

 

   

 

 

   

 

 

Attach additional pages if more space is required 

 
 
NAME  : ........................................................................  (Block Capitals) 
 
 
SIGNATURE : ……………………………..…………………..………  DATE: ................................ 
   (of person authorised to sign on behalf of the Tenderer) 
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PLANT and EQUIPMENT 

 

Refer to Clause F3.11.9 for Functionality Points evaluation prompts (if applicable). 

 

The following are lists of major items of relevant equipment that I / we presently own or lease and will have 

available for this contract if my / our tender is accepted. 

 

(a) Details of major equipment that is owned by me / us and immediately available for this contract. 

DESCRIPTION (type, size, capacity etc) QUANTITY 
YEAR OF 

MANUFACTURE 

   

   

   

   

   

   

   

 Attach additional pages if more space is required 

 

(b) Details of major equipment that will be hired, or acquired for this contract if my / our tender is 

accepted 

DESCRIPTION (type, size, capacity etc) QUANTITY 

HOW ACQUIRED 

HIRE/ 

BUY 
SOURCE 

    

    

    

    

    

    

    

 Attach additional pages if more space is required 

 

The Tenderer undertakes to bring onto site without additional cost to the Employer any additional plant not 

listed but which may be necessary to complete the contract within the specified contract period. 

 
 
NAME  : ........................................................................  (Block Capitals) 
 
 
SIGNATURE : ……………………………..…………………..………  DATE: ................................ 
   (of person authorised to sign on behalf of the Tenderer) 
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CONTRACTOR'S HEALTH AND SAFETY DECLARATION 

 
Refer to Clause F3.11.9 for Functionality Points evaluation prompts (if applicable). 
 
In terms of Clause 5(1)(h) of the OHSA 1993 Construction Regulations 2014 (referred to as "the Regulations" 
hereafter), a Principal Contractor may only be appointed to perform construction work if the Client is satisfied 
that the Principal Contractor has the necessary competencies and resources to carry out the work safely in 
accordance with the Occupational Health and Safety Act No 85 of 1993 and the OHSA 1993 Construction 
Regulations 2014. 
 
To that effect a person duly authorised by the tenderer must complete and sign the declaration hereafter in 
detail. 
 
Declaration by Tenderer 
 
1. I the undersigned hereby declare and confirm that I am fully conversant with the Occupational Health 

and Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act No 
181 of 1993), and the OHSA 1993 Construction Regulations 2014. 

 
2. I hereby declare that my company has the competence and the necessary resources to safely carry out 

the construction work under this contract in compliance with the Construction Regulations and the 
Employer's Health and Safety Specifications. 

 
3. I propose to achieve compliance with the Regulations by one of the following: 
              Tenderers are 
               to Circle Applicable 
 
 (a) From my own competent resources as detailed in 4(a) hereafter:  YES NO 
 
 (b) From my own resources still to be appointed or trained until 
  competency is achieved, as detailed in 4(b) hereafter:    YES NO 
 
 (c) From outside sources by appointment of competent specialist 
   Subcontractors as detailed in 4(c) hereafter:      YES NO 
 
4. Details of resources I propose: 
 
 (Note: Competent resources shall include safety personnel such as a construction supervisor and 

construction safety officer as defined in Regulation 8, and competent persons as defined in Regulations 
9, 10, 11, 12, 13, 14, 16, 17, 20, 21, 22, 23(1), 24, 25, 26, 27, 28 and 29, as applicable).  

 
 (a) Details of the competent and qualified key persons from my company's own resources, who will 

form part of the contract team: 
 

NAMES OF COMPETENT 
PERSONS 

POSITIONS TO BE FILLED BY COMPETENT PERSONS 
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(b) Details of training of persons from my company's own resources (or to be hired) who still have to 
be trained to achieve the necessary competency: 

 
 (i) By whom will training be provided? ………………………………………………….. 
 
 (ii) When will training be undertaken?  ………………………………………………….. 
 
 (iii) List the positions to be filled by persons to be trained or hired: 
   …………………………………….……………………………………………………..…..  
   …………………………………….……………………………………………………..….. 
 
(c) Details of competent resources to be appointed as subcontractors if competent persons cannot 

be supplied from own company: 
 
 Name of proposed subcontractor:    ………………………………………………….. 
 
 Qualifications or details of competency of the subcontractor: 
 
  …………………………………….……………………………………………………..….. 
 
  …………………………………….……………………………………………………..….. 

 
5. I hereby undertake, if my tender is accepted, to provide, before commencement of the works under the 

contract, a suitable and sufficiently documented Health and Safety Plan in accordance with Regulation 
7(1) of the Construction Regulations, which plan shall be subject to approval by the Client. 

 
6. I confirm that copies of my company's approved Health and Safety Plan, the Client's Safety 

Specifications as well as the OHSA 1993 Construction Regulations 2014 will be provided on site and 
will at all times be available for inspection by the Principal Contractor's personnel, the Client's personnel, 
the Employer’s Agent, visitors, and officials and inspectors of the Department of Labour. 

 
7. I hereby confirm that adequate provision has been made in my tendered rates and prices in the Bill of 

Quantities to cover the cost of all resources, actions, training and all health and safety measures 
envisaged in the OHSA 1993 Construction Regulations 2014, and that I will be liable for any penalties 
that may be applied by the Client in terms of the said Regulations (Regulation 33) for failure on the 
Principal Contractor's part to comply with the provisions of the Act and the Regulations. 

 
8. I agree that my failure to complete and execute this declaration to the satisfaction of the Client will mean 

that I am unable to comply with the requirements of the OHSA 1993 Construction Regulations 2014, 
and accept that my tender will be prejudiced and may be rejected at the discretion of the Client. 

 
 
 
NAME  : ........................................................................  (Block Capitals) 
 
 
SIGNATURE : ……………………………..…………………..………  DATE: ................................ 
   (of person authorised to sign on behalf of the Tenderer) 
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JOINT VENTURES AGREEMENTS 

 

Joint Venture agreement and Power of Attorney Agreements to be attached here (if applicable). 
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RECORD OF ADDENDA TO TENDER DOCUMENTS 

 

I / We confirm that the following communications received from the Employer or his representative before the 

date of submission of this tender offer, amending the tender documents, have been taken into account in this 

tender offer. 

 

ADD.No DATE TITLE OR DETAILS 

1   

2   

3   

4   

5   

6   

7   

8   

9   

10   

 

 

 
NAME  : ........................................................................  (Block Capitals) 
 
 
SIGNATURE : ……………………………..…………………..………  DATE: ................................ 
   (of person authorised to sign on behalf of the Tenderer) 
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AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES 

 
(This is not an invitation for amendments, deviations or alternatives but should the Tenderer desire to 
make any departures from the provisions of this contract he shall set out his proposals clearly hereunder.  The 
Employer will not consider any amendment, alternative offers or discounts unless forms (a), (b) and (c) have 
been completed to the satisfaction of the Employer). 
 
I / We herewith propose the amendments, alternatives and discounts as set out in the tables below: 
 
(a) AMENDMENTS  

PAGE, CLAUSE OR 
ITEM NO PROPOSED AMENDMENT 

  

  

  

  
(1) Amendments to the General and Special Conditions of Contract are not acceptable; 
(2) The Tenderer must give full details of all the financial implications of the amendments and qualifications in a covering 

letter attached to his tender. 
 

(b) ALTERNATIVES 

PROPOSED 
ALTERNATIVE DESCRIPTION OF ALTERNATIVE 

  

  

  

  
(1) Individual alternative items that do not justify an alternative tender, and an alternative offer for time for completion should 

be listed here. 
(2) In the case of a major alternative to any part of the work, a separate Bill of Quantities, programme, etc, and a detailed 

statement setting out the salient features of the proposed alternatives must accompany the tender. 
(3) Alternative tenders involving technical modifications to the design of the works and methods of construction shall be 

treated separately from the main tender offer. 
 
(c) DISCOUNTS  

ITEM ON WHICH 
DISCOUNT IS 

OFFERED DESCRIPTION OF DISCOUNT OFFERED 

  

  

  

  
 (1) The Tenderer must give full details of the discounts offered in a covering letter attached to his tender, failing which, the 

offer will be prejudiced. 
 
 
 
 
NAME  : ........................................................................  (Block Capitals) 
 
 
SIGNATURE : ……………………………..…………………..………  DATE: ................................ 
   (of person authorised to sign on behalf of the Tenderer) 
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PART C1: AGREEMENT AND CONTRACT DATA 

C1.1: FORM OF OFFER AND ACCEPTANCE 

C1.1.1: OFFER 

 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in 
respect of the following works: 
 

Contract No:  1D-47960   

Contract Title: CONSTRUCTION OF STORMWATER CULVERT ON A ROAD CROSSING ON 610675 
STR IN AMATIKWE: WARD NO.108   

 
The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender 
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the 
Conditions of Tender. 
 
By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
Contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data. 
 
* The offered total of the prices inclusive of Value Added Tax is: 
 
R................................................. (In words .......................................................................................... 
 
.......................................................................................................................................................................) 
 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity 
stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the 
Conditions of Contract identified in the Contract Data. 
 
For the Tenderer: 
 
* Name of Tenderer (organisation)    : ........................................................................ 
 
* Signature (of person authorized to sign the tender) : ........................................................................ 
 
* Name (of signatory in capitals)    : ........................................................................ 
 
Capacity (of Signatory)      : ........................................................................ 
 
Address   : ............................................................................................................................ 
 
    : ............................................................................................................................ 
 
Telephone   : ............................................................................................................................ 
 
Witness: 
 
Signature   : ................................................... Date : ..................................... 
 
 
Name(in capitals) : : ................................................... 
 
Notes: 
* Indicates what information is mandatory. 
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Failure to complete the mandatory information and sign this form will invalidate the tender. 
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C1.1: FORM OF OFFER AND ACCEPTANCE 

C1.1.2: FORM OF ACCEPTANCE 
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By signing this part of the Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s 
Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 
Conditions of Contract identified in the Contract Data.  Acceptance of the Tenderer’s Offer shall form an 
agreement between the Employer and the Tenderer upon the terms and conditions contained in this 
Agreement and in the Contract that is the subject of this Agreement. 
 
The terms of the contract are contained in: 

 Part C1 : Agreement and Contract Data, (which includes this Agreement) 
 Part C2 : Pricing Data, including the Bill of Quantities 
 Part C3 : Scope of Work 
 Part C4 : Site Information 

 
and the schedules, forms, drawings and documents or parts thereof, which may be incorporated by reference 
into Parts C1 to C4 above. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Agreement.  No amendments to or deviations from said documents are valid unless 
contained in this Schedule, which must be duly signed by the authorised representatives of both parties. 
 
The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the 
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) 
to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the Conditions of Contract identified in the Contract Data at, or just after, the date this 
Agreement comes into effect.  Failure to fulfill any of these obligations in accordance with those terms shall 
constitute a repudiation of this Agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer 
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).  
Unless the Tenderer (now Contractor) within five days of the date of such receipt notifies the Employer in 
writing of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a 
binding contract between the parties. 
 
 

Signature (person authorized to sign the acceptance) : ........................................................................ 
 
Name (of signatory in capitals)    : ........................................................................ 
 
Capacity (of Signatory)     : ........................................................................ 
 
Name of Employer (organisation)    : ........................................................................ 
 
Address   : ...................................................................................................................... 
 
    : ...................................................................................................................... 
Witness: 
 
Signature   : ...................................................  Date : ...................................... 
 

Name(in capitals) : : ......................................... 
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C1.1: FORM OF OFFER AND ACCEPTANCE 
C1.1.3: SCHEDULE OF DEVIATIONS 
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1. Subject : ……………………………………………………………………………………………….. 
 
 Details : ……………………………………………………………………………………………….. 
 
   : ……………………………………………………………………………………………….. 
 
2. Subject : ……………………………………………………………………………………………….. 
 
 Details : ……………………………………………………………………………………………….. 
 
    : ……………………………………………………………………………………………….. 
 
3. Subject : ……………………………………………………………………………………………….. 
 
 Details : ……………………………………………………………………………………………….. 
 
   : ……………………………………………………………………………………………….. 
 
By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer 
agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as any 
confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer during 
this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of 
this Agreement shall have any meaning or effect in the contract between the parties arising from this 
Agreement. 

 

FOR THE TENDERER  FOR THE EMPLOYER 

………………………..………….. Signature ………………………..………….. 

………………………..………….. Name (in capitals) ………………………..………….. 

………………………..………….. Capacity ………………………..………….. 

………………………..…………… 

…………………………………….. 

…………………………………….. 

…………………………………….. 

Name and Address of 

Organisation 

………………………..…………… 

…………………………………….. 

…………………………………….. 

…………………………………….. 

……………………………………… Witness Signature ……………………………………… 

…………………………………….. Witness Name …………………………………….. 

…………………………………….. Date …………………………………….. 
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C1.2: CONTRACT DATA 
 
 
C1.2.1 CONDITIONS OF CONTRACT 

 

C1.2.1.1 GENERAL CONDITIONS OF CONTRACT 

 
 The Conditions of Contract are the General Conditions of Contract for Construction Works (2015 

3rd Edition), (GCC 2015) published by the South African Institution of Civil Engineering.  Copies 
of these conditions of contract may be obtained from the South African Institution of Civil 
Engineering  (Tel: 011-805-5947, Fax: 011-805-5971, E-mail: civilinfo@saice.org.za). 

 
 The Contract Data (including variations and additions) shall amplify, modify or supersede, the 

GCC 2015 to the extent specified below, and shall take precedence and shall govern. 
 
 Each item of data given below is cross-referenced to the clause in the GCC 2015 to which it 

mainly applies. 
 

C1.2.2 CONTRACT DATA 

 

C1.2.2.1 DATA TO BE PROVIDED BY THE EMPLOYER 

 
1.1.1.13 The Defects Liability Period, from the date of the Certificate of Completion, is 1 Year.  

1.1.1.14 The time for achieving Practical Completion, from the Commencement Date is 20 Weeks. The 
period as stated in 5.3.2, and the 7 days referred to in 5.3.3, are included in the above time for 
achieving Practical Completion.  The special non-working days as stated in 5.8.1 are excluded 
from the above time for achieving Practical Completion. 

1.1.1.15 The Employer is the eThekwini Municipality as represented by: 

 ENGINEERING UNIT   :  Deputy Head: CSCM  . 
1.2.1.2 The address of the Employer is: 

Physical: Engineering Unit, 166 K.E. Masinga Road, DURBAN, 4001   
Postal: Engineering Unit, P O Box 680, DURBAN, 4000   

Telephone: 031-311-7323 (t)   
Fax: 031-311-7840 (f)   
E-Mail: Randeer.Kasserchun@durban.gov.za   

1.1.1.16 The name of the Employer’s Agent is MANAGER: STORMWATER DESIGN   
1.2.1.2 The address of the Employer’ Agent is: 

Physical: Engineering Unit, 166 K.E. Masinga Road, DURBAN, 4001   
Postal: Engineering Unit, P O Box 680, DURBAN, 4000   
Telephone: 031 311 7960 (t)   
Fax: 031 311 7960 (f)   
E-Mail: Gregory.Williams@durban.gov.za    

1.1.1.26  The Pricing Strategy is by Re-measurement Contract. 

3.2.3  The Employer’s Agent shall obtain the specific approval of the Employer before executing any 
of his functions or duties according to the following Clauses of the General Conditions of Contract: 

 6.3 : Council approval in order to authorise any expenditure in excess of the Tender Sum plus 
15% contingencies. 
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5.3.1 The documentation required before commencement with Works execution are: 

 Health and Safety Plan (refer to Clause 4.3) 

 Initial programme (refer to Clause 5.6) 

 Security (refer to Clause 6.2) 
 Insurance (refer to Clause 8.6) 

5.3.2 The time to submit the documentation required before commencement with Works is 14 Days. 

5.3.3 Add the following paragraph: 

“If a construction work permit, in terms of Clause 3(1) of the Construction Regulations (2014), is 
applicable, the instruction to commence carrying out of the works may only be issued once the 
construction work permit has been obtained by the Employer’s Agent.  If a construction work 
permit is applicable, the contractor shall allow for a minimum period of 37 days, after the 
submission (or re-submission) of the documentation referred to in Clause 5.3.1., for the issuing 
of the construction work permit.” 

 
5.4.2 The access and possession of Site shall not be exclusive to the Contractor but as set out in the 

Site Information. 
 
5.8.1 The non-working days are Saturdays and Sundays. 
(5.1.1) The special non-working days are: 

 All statutory holidays as declared by National or Regional Government. 

 The year-end break: 

 Commencing on the first working day after 15 December. 
 Work resumes on the first working day after 5 January of the next year. 
 

5.8.1 Delete the words “sunset and sunrise” and replace with “17:00 and 07:00”. 
 
5.12.2.2 Abnormal Climatic Conditions (Rain Delays) - The numbers of days per month, on which work 

is expected not to be possible as a result of rainfall, for which the Contractor shall make provision, 
is given in the table below.  During the execution of the Works, the Employer’s Agent’s 
Representative will certify a day lost due to rainfall only if at least 75% of the work force and plant 
on site could not work during that specific working day. 

Extension of time as a result of rainfall shall be calculated monthly being equal to the number 
days certified by the Employer’s Agent’s Representative as lost due to rainfall, less the number 
of days allowed for as in table below, which could result in a negative figure for certain months.  
The total extension of time for which the Contractor may apply, shall be the cumulative algebraic 
sum of the monthly extensions.  Should the sum thus obtained be negative, the extension of time 
shall be taken as NIL. 
 

Month  Days Lost 
Average 
Rainfall 

Month  Days Lost 
Average 
Rainfall 

January 4* 134 July 1 39 
February 3 113 August 2 62 
March 3 120 September 2 73 
April 2 73 October 3 98 
May 2 59 November 3 108 
June 1 28 December 1* 102 

TOTAL 27 1009mm 
* = The number of working days lost allows for the 
annual statutory Construction holiday in 
December and January of each year. 
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5.13.1  The penalty for delay in failing to complete the Works is R 1800.00  (per Day). 
 
5.14.1 The requirements for achieving Practical Completion will be determined by the Employer’s 

Agent (in consultation with the Contractor) and recorded in the minutes of the first Site Meeting / 
Handover Meeting.  (Refer to 1.1.1.24 for a generic definition.)  The requirements are to be 
regularily reviewed with respect to any variations to the Contract. 

 
5.16.3 The latent defect liability period is 10 Years. 
 
6.2.1 Security (Performance Guarantee): Delete the word “selected” and replace it with “stated”. 

 
The liability of the Performance Guarantee shall be as per the following table: 
 

Value of Contract (incl. VAT) Performance Guarantee Required 

Less than or equal to R 1m Nil 

Greater than R 1m and less than or equal to R 10m 5% of the Contract Sum 

Greater than R 10m 10% of the Contract Sum 

 
6.5.1.2.3  The percentage allowance to cover overhead charges for daywork are as follows: 

 80% of the gross remuneration of workmen and foremen actually engaged in the daywork; 
 20% on the net cost of materials actually used in the completed work. 
 
No allowance will be made for work done, or for materials and equipment for which daywork rates 
have been quoted at tender stage. 
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6.8.2 Contract Price Adjustment Factor: The value of the certificates issued shall be adjusted in 
accordance with the Contract Price Adjustment Schedule (GCC 2015 - page 86) with the following 
Indices / Descriptions / Coefficients: 

 The proportion not subject to adjustment: x = 0.10. 

 The base month will be the month prior to the month in which tenders close. 
 

 The Index for Labour, Plant, and Materials shall be based on December 2016 = 100. 

 The Index for Fuel shall be based on December 2020 = 100. 
 

 STATS SA 
Statistical Release 

Table Description Coefficient 

 “L” is the 
“Labour Index” 

P0141 Table A Geographic Indices; 
CPI per Province; 
Kwa-Zulu Natal 

a = 0.28 

 “P” is the 
 “Contractor’s 

Equipment Index” 

P0151.1 Table 4 Plant and Equipment b = 0.28 

 “M” is the 
“Materials Index” 

P0151.1 Table 6 Civil Engineering Material 
(excluding bitumen) 

c = 0.38 

 “F” is the 
“Fuel Index” 

P0142.1 Table 1 Coke, petroleum, chemical, 
rubber and plastic products; 
Coal and petroleum products; 
Diesel 

d = 0.06 

 
 
 
6.8.3 Price adjustments for variation in the cost of the special material(s) listed below, will be 

allowed. 
 

Bitumen - escalation will be calculated using the “Rise and Fall” method as determined by the 
Employer.  The base price for bitumen on this contract shall be the ruling price of 40/50 grade 
bitumen from the Durban Engen Refinery, seven (7) days prior to the closing date of tenders. 
 

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is 80%. 

The percentage advance on Plant not yet supplied to Site: Not Required 
 

6.10.3 Retention Money: Delete the word “selected”. 
The percentage retention on the amounts due to the Contractor is 10%. 
The limit of “retention money” is 5% of the Contract Sum. 
Should the Contract Price exceed the Contract Sum then the limit of “retention money” is 5% of 
the Contract Price. 
Interest will not be paid on retention withheld by the Employer. 

 
8.6.1.1.2 The value of Plant and materials supplied by the Employer to be included in the insurance sum: 

Not Required. 
 
8.6.1.1.3 The amount to cover professional fees for repairing damage and loss to be included in the 

insurance sum: Not Required. 
 
8.6.1.2  SASRIA Coupon Policy for Special Risks to be issued in joint names of Council and Contractor 

for the full value of the works (including VAT). 
 
8.6.1.3 The limit of indemnity for liability insurance: R 10 000 000. 
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8.6.1.4 Ground Support Insurance: 

 Minimum amount for any one occurrence, unlimited as to the number of occurrences, against 
any claim for damages or loss caused by vibration and / or removal of lateral support: NIL. 

 Maximum first excess: NIL. 
 
8.6.1.5 Furthermore, the insurance cover effected by the Contractor shall meet the following 

requirements: 
 

Third Party Insurance (Public Liability) 

 Minimum amount for any one occurrence, unlimited as to the number of occurrences, for the 
period of the contract, inclusive of the maintenance period: R 1 000 000. 

 Consequential loss to be covered by policy: Yes  

 Liability section of policy to be extended to cover blasting: Nil. 

 Maximum excess per claim or series of claims arising out of any one occurrence: R20 000 
000. 

 
Principal’s own surrounding Property Insurance 

 Minimum amount for any one occurrence unlimited as to the number of occurrences against 
any claim for damage which may occur to the Council’s own surrounding property: NIL. 

 Maximum first excess: NIL. 
 

Insurance of Works 

 Minimum amount for additional removal of debris (no damage): Nil. 

 Minimum amount for temporary storage of materials off site, excluding Contractor’s own 
premises: Nil. 

 Minimum amount for transit of materials to site: Nil. 
 
8.6.5 Approval by Employer: At the end of the sub-clause, add the following paragraph: 
 

"Except where otherwise provided in the Special Conditions of Contract, the insurance cover 
effected by the Contractor in terms of this clause shall not carry a first loss amount greater than 
those set out below: 

Contract Price First Loss 

Less than R 100,000 R 5,000 

R 100,000 to R 500,000 R 10,000 

R 500,000 to R 1,000,000 R 20,000 

R 1,000,000 to R 2,000,000 R 30,000 

R 2,000,000 to R 4,000,000 R 40,000 

Greater than R 4,000,000 R 50,000 

 
The insurance policy shall contain a specific provision whereby cancellation of the policy prior to 
the end of the period referred to in Cause 8.2.1 cannot take place without the prior written approval 
of the Employer.” 

 
10.7.1 Failing ad-hoc adjudication, the determination of disputes shall be by arbitration. 
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C1.2.2.2 DATA TO BE PROVIDED BY CONTRACTOR 
 

1.1.1.9 The legal name of Contractor is: 
 
……………………………………………………………………………….……….……………… 
 
……………………………………………………………………………….……….……………… 
 
……………………………………………………………………………….……….……………… 
 
……………………………………………………………………………….……….……………… 
 

1.2.1.2 The Physical address of the Contractor is: 
 
……………………………………………………………………………….……….……………… 
 
……………………………………………………………………………….……….……………… 
 
……………………………………………………………………………….……….……………… 
 
……………………………………………………………………………….……….……………… 
The Postal address of the Contractor is: 
 
……………………………………………………………………………….……….……………… 
 
……………………………………………………………………………….……….……………… 
 
……………………………………………………………………………….……….……………… 
 
……………………………………………………………………………….……….……………… 
The contact numbers of the Contractor are: 
 
Telephone:  ……………………………………………………………….……….……………… 
 
Fax:   ……………………………………………………………….……….……………… 
 
The E-Mail address of the Contractor is: 
 
……………………………………………………………………………….……….……………… 
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C1.2.3 ADDITIONAL CONDITIONS OF CONTRACT 
 
C1.2.3.1 COMMUNITY LIAISON OFFICER 
 

The Ward Councillor(s) in whose ward(s) work is to be done will, collectively, identify a community 
liaison officer (CLO) for the project and make the person known to the Contractor within two days 
of being requested to do so.  The Contractor will be required to enter a written contract with the 
CLO that specifies: 
• The hours of work and the wage rate of the CLO (200% of the Civil Engineering Industry 

minimum wage). 
• The duration of the appointment. 
• The duties to be undertaken by the CLO which could include: 

• Assisting in all respects relating to the recruitment of local labour. 
• Acting as a source of information for the community and councillors on issues related to the 

contract. 
• Keeping the Contractor advised on community issues and issues pertaining to local security. 
• Assisting in setting up any meetings or negotiations with affected parties. 
• Keeping a written record of any labour or community issue that may arise. 
• Any other duties that may be required by the Contractor. 

Responsibility for the identification of a pool of suitable labour shall rest with the CLO, although 
the Contractor shall have the right to choose from that pool.  The Contractor shall have the right 
to determine the total number labourers required at any one time and this may vary during the 
contract. 

 
The Contractor shall have the right to replace labour that is not performing adequately.  Should 
such occasion arise, it must be done in conjunction with the CLO. 
 
Payment: The CLO will be payed from the Sum item priced by the contractor in the Preliminary & 
General Section of the Bill of Quantities. 

 
C1.2.3.2 EMPLOYMENT OF LOCAL LABOUR 
 

It is a condition of contract that the contractor will be required to employ local labour as specified 
in eThekwini Council Policy “The use of CLOs and Local Labour”. The contractor will be required 
to ensure that a minimum of 50% of the labour force is made up of local labour.  For the purposes 
of this contract, “Local labour” will be deemed to be any persons who reside within Ward(s) 
108. The contractor will be required to provide proof of authenticity of local labour.  Signed 
confirmation by the appointed CLO will suffice for this. 

 
No additional costs will be entertained due to this Particular Specification.  The contractor will 
remain responsible for providing proper supervision of all labour, and will be responsible for the 
quality of work produced. 

 
C1.2.3.3 CONTRACTOR PARTICIPATION GOAL (CPG) 

 
It is a condition of contract that the contractor must allow for a minimum of 10% of the contract 
value (excluding PC Sum items and Fixed Cost allowances) to be subcontracted to contractors 
who are >76% PPG (Priority Population Group) owned.  Proof of payment to the subcontractors 
will be required to verify that the minimum has been achieved. 
 
The penalty for not achieving the specified CPG will be 0.5% of the contract value (excluding PC 
Sum items and Fixed Cost allowances) for every 1% of CPG not achieved. 
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C1.2.3.4 FTE (Full Time Equivalent) EMPLOYMENT INFORMATION 
 

It is a condition of contract that the Contractor supplies the Employer’s Agent’s Representative 
with information in respect of the employment of all foremen, artisans and labour (skilled and 
unskilled) employed to work on this contract.  The information required is: 

 Initials (per ID doc) 

 Last Name (per ID doc) 

 ID Number 

 Disability (y / n) 

 Education Level Level 1 
Unknown 

Level 2 
No Schooling 

Level 3 
Grade 1-3 

Level 4 
Grade 4 

Level 5 
Grade 5-6 

Level 6 
Grade 7-8 

Level 7 
Grade 9 

Level 8 
Grade 10-11 

Level 9 
Grade 12 

Level 10 
Post Matric 

 

 Category of Employment Category A: Employed as Local Labour for this contract only 
Category B: Temporarily employed by the Contractor 
Category C: Permanently employed by the Contractor 

 

In addition, the following information is required in respect of each person listed above, on a 
monthly basis: 

 Number of days worked during the month; 

 Daily wage rate; 

 Number of training days during the month. 
 
The information is to be forwarded in a format acceptable to the Employer’s Agent’s 
Representative, but preferably in the form of an emailed EXCEL file (an original file, to be used 
as a template, will be issued to the Contractor).  Contractors without computer facilities will be 
required to submit a hard copy of the information in a format as agreed to between the Contractor 
and the Employer’s Agent’s Representative. 
 
In addition to the tax invoice, to be submitted by the Contractor with his monthly statement, 
mentioned in Clause 6.10.4 of GCC 2015, the Employer reserves the right to withhold payment 
until the monthly FTE information has been forwarded to the Employer’s Agent’s Representative.  
No additional payment for complying with the above will be made and the Contractor is to make 
allowance for complying through the time related P & G items (sum) under Part AA: Preliminaries, 
of the Bill of Quantities. 
 
 

C1.2.3.5 PERFORMANCE MONITORING OF SERVICE PROVIDERS 
 

The Contractor shall be subjected to “Performance Monitoring” assessments in terms of the 
applicable Section of the Employer’s Supply Chain Management Policy. 
 
Key Performance Indicators (KPIs) are specified in the Part C3: Scope of Works, or will be 
discussed and agreed with the Contractor before commencement of the contract.  
 
 

C1.2.3.6 EMPOWERMENT STRATEGIES 
 

For contracts above R30m, the 2017 PPPFA Regulations require organs of State to identify 
tenders, where it is feasible, to subcontract a minimum of 30% of the value of the contract to the 
following designated groups: 
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(a) an EME or QSE; 
(b) an EME or QSE which is at least 51% owned by black people; 
(c) an EME or QSE which is at least 51% owned by black people who are youth; 
(d) an EME or QSE which is at least 51% owned by black people who are women; 
(e) an EME or QSE which is at least 51% owned by black people with disabilities; 
(f) an EME or QSE which is 51% owned by black people living in rural or underdeveloped 

areas or townships; 
(g) a cooperative which is at least 51% owned by black people; 
(h) an EME or QSE which is at least 51% owned by black people who are military veterans; or 
(i) more than one of the categories referred to in paragraphs (a) to (h). 
 
In addition to the above, the eThekwini Municipal Council has adopted a framework for 
empowerment strategies for contracts between R5m and R30m. 
 

 
 

C1.2.3.7 EXCEPTED RISKS (Clause 8.3) 
 
Pursuant to Clause 8.3 of the Conditions of Contract (GCC 2015), the Employer shall not be liable 
for the payment of standing time costs as a result of the occurrence of any of the “Excepted Risks” 
as defined under Clause 8.3. 
 
However, the Employer shall reimburse the Contractor in respect of plant de-establishment and 
re-establishment costs as a result of “Excepted risks” when a written instruction to de-establish is 
issued to the Contractor. 
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C2.1: PRICING ASSUMPTIONS / INSTRUCTIONS 
 
 
C2.1.1 GENERAL 
 
The Bill of Quantities forms part of the Contract 
Documents and must be read and priced in conjunction 
with all the other documents comprising the Contract 
Documents (refer to F.1.2 of the Tender Data). 
 
C2.1.2 PRICING INSTRUCTIONS AND DESCRIPTION 

OF ITEMS IN THE SCHEDULE 
 
Measurement and payment shall be in accordance with 
the relevant provisions of Clause 8 of each of the 
Standard Engineering Specifications referred to in the 
Scope of Work.  The Preliminary and General items shall 
be measured in accordance with the provisions of 
C2.1.8. 
 
The descriptions of the items in the Bill of Quantities 
are for identification purposes only and comply 
generally with those in the Standard Engineering 
Specification.  
 
Clause 8 of each Standard Engineering Specification, 
read together with the relevant clauses of the Scope of 
the works, set out what ancillary or associated work 
and activities are included in the rates for the 
operations specified. Should any requirements of the 
measurement and payment clause of the applicable 
Standard Engineering Specification, or the Scope of the 
works, conflict with the Bill of Quantities, the 
requirements of the Standard Engineering Specification 
or Scope of the work, as applicable, shall prevail. 
 
C2.1.3 QUANTITIES REFLECTED IN THE SCHEDULE 
 
The quantities given in the Bill of Quantities are 
estimates only, and subject to re-measuring during the 
execution of the work. The Contractor shall obtain the 
Employer’s Agent’s detailed instructions for all work 
before ordering any materials or executing work or 
making arrangements for it.  
 
The Works as finally completed in accordance with the 
Contract shall be measured and paid for as specified in 
the Bill of Quantities and in accordance with the 
General and Special Conditions of Contract, the 
Specifications and Project Specifications and the 

Drawings. Unless otherwise stated, items are measured 
net in accordance with the Drawings, and no allowance 
has been made for waste. 
 
The validity of the contract will in no way be affected 
by differences between the quantities in the Bill of 
Quantities and the quantities finally certified for 
payment. 
 
C2.1.5 MONTHLY PAYMENTS 
 
Unless otherwise specified in the Specifications and 
Project Specifications, progress payments in Interim 
Certificates, referred to in Clause 6.10.1 of the General 
Conditions of Contract, in respect of "sum" items in the 
Bill of Quantities shall be by means of interim progress 
instalments assessed by the Employer’s Agent and 
based on the measure in which the work actually 
carried out relates to the extent of the work to be done 
by the Contractor. 
 
C2.1.4 PROVISIONAL SUMS / PRIME COST SUMS 
 
Where Provisional Sums or Prime Cost sums (PC Sum) 
are provided for items in the Bill of Quantities, payment 
for the work done under such items will be made in 
accordance with Clause 6.6 of the General Conditions 
of Contract. The Employer reserves the right, during the 
execution of the works, to adjust the stated amounts 
upwards or downwards according to the work actually 
done under the item, or the item may be omitted 
altogether, without affecting the validity of the 
Contract.  
 
The Tenderer shall not under any circumstances 
whatsoever delete or amend any of the sums inserted 
in the "Amount" column of the Bill of Quantities and in 
the Summary of the Bill of Quantities unless ordered or 
authorized in writing by the Employer before closure of 
tenders.  Any unauthorized changes made by the 
Tenderer to provisional items in the schedule, or to the 
provisional percentages and sums in the Summary of 
the Bill of Quantities, will be treated as arithmetical 
errors. 
 
C2.1.6 PRICING OF THE BILL OF QUANTITIES 
 
The prices and rates to be inserted by the Tenderer in 
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the Bill of Quantities shall be the full inclusive prices to 
be paid by the Employer for the work described under 
the several items, and shall include full compensation 
for all costs and expenses that may be required in and 
for the completion and maintenance during the defects 
liability period of all the work described and as shown 
on the drawings as well as all overheads, profits, 
incidentals and the cost of all general risks, liabilities 
and obligations set forth or implied in the documents 
on which the Tender is based. 
 
Each item shall be priced and extended to the "Total" 
column by the Tenderer, with the exception of the 
items for which only rates are required (Rate Only), or 
items which already have Prime Cost or Provisional 
Sums affixed thereto.  If the Contractor omits to price 
any items in the Bill of Quantities, then these items will 
be considered to have a nil rate or price. 
 
All items for which terminology such as "inclusive" or 
"not applicable" have been added by the Tenderer will 
be regarded as having a nil rate which shall be valid 
irrespective of any change in quantities during the 
execution of the Contract. 
 
All rates and amounts quoted in the Bill of Quantities 
shall be in Rands and Cents and shall include all levies 
and taxes (other than VAT). VAT will be added in the 
Summary of the Bill of Quantities. 
 
C2.1.7 “RATE ONLY” ITEMS 
 
The Tenderer shall fill in rates for all items where the 
words "Rate Only" appear in the "Total" column. "Rate 
Only" items have been included where: 
(a) an alternative item or material is contemplated; 
(b) variations of specified components in the make-up 

of a pay item may be expected; and 
(c) no work under the item is foreseen at tender stage 

but the possibility that such work may be required 
is not excluded.  

 
For “Rate Only” items no quantities are given in the 
"Quantity" column but the quoted rate shall apply in 
the event of work under this item being required. The 

Tenderer shall however note that in terms of the 
Tender Data the Tenderer may be asked to reconsider 
any such rates which the Employer may regard as 
unbalanced. 
 
C2.1.8 PRELIMINARY AND GENERAL 
 
The Preliminary and General Section is provided to 
cover the Contractor’s expenses incurred in complying 
with the requirements of the tender documents and 
consists of the following parts: 
 Part AA: Preliminaries 
 Part AB: General Specifications 
 Part AH: Occupational Health and Safety 
 
Fixed Charge Items: Each item should be priced 
separately and, subject to the Engineer certifying in 
terms of Clause 6.7 of the General Conditions of 
Contract that the work has been done, payment will be 
made as follows: 
(i) the total amount due when the certified value fixed 

charge items in this section is less than 5% of the net 
contract price; 

(ii) when the certified value of fixed charge items in this 
section is greater than 5% of the net contract price, 
payment will be limited to 5% of the net contract 
price. The remainder will be paid when the value of 
the work done under the contract, excluding the 
value of fixed charge items in this section, is greater 
than 50% of the net contract price, excluding the 
value of fixed charge items in this section. 

 
Time Related Items: Any Time Related items not priced 
shall be deemed to be covered by the prices of other 
items in the section. 
 
Payment of Time Related items in this section will be 
made throughout the contract period, the amount per 
month being the value of the item divided by the 
completion in months or, if specified in weeks, the 
equivalent number of months, in terms of Clause 5.5 of 
the General Conditions of Contract. The final monthly 
increment will only be paid upon the issue of a 
completion certificate. 
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C2.2: BILL OF QUANTITIES 

 

The Bill of Quantities follows and comprises of 08 pages.  The pages are numbered BoQ 1 to BoQ 8 
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PART C3: SCOPE OF WORK 

 

 PAGE 

 

C3.1  PROJECT DESCRIPTION AND SCOPE OF CONTRACT    71 

 

 

C3.2  PROJECT SPECIFICATIONS         74 

 

PS.1 Programme, Method of Work, and Accommodation of Traffic 

PS.2 Services 

PS.3 Watermains 

PS.4 Sewers 

PS.5 Stormwater 

PS.6 Electrical Plant 

PS.7 Telkom S.A. Limited / Neotel Plant 

PS.8 CCTV Plant 

PS.9 Management of the Environment 

PS.10 Occupational Health and Safety 

PS.11 Site Security 

PS.12 Performance monitoring of service providers 

PS.13 Additional Items 

PS.14 Survey and setting out 

PS.15 Stream/water diversion 

PS.16 Employment of local labour 

PS.17 As-built data 

 

 

C3.3  STANDARD SPECIFICATIONS        85 

 

C3.3.1 Listing of the Standard Specifications 

C3.3.2 Amendments to the Standard Specifications 

 

 

C3.4  PARTICULAR SPECIFICATIONS        88 

 

C3.4.1 Part AH - OHSA 1993 Safety Specification (2014) 

C3.4.2 Standard Environmental Management Plan 

for Civil Engineering Construction Works 

 

 

C3.5  CONTRACT AND STANDARD DRAWINGS       89 

 

  C3.5.1 Contract Drawings / Details 

  C3.5.2 Standard Drawings 

 

 

C3.6  ANNEXURES           90 
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C3.1: PROJECT DESCRIPTION AND SCOPE OF CONTRACT 

 

 

C3.1.1 Description of Works 

 

 Traffic control and diversion 

 Stream diversion 

 Saw cutting and removal of reinforced concrete slab 

 Excavation for culvert and culvert foundation to a depth not more than 2.5m 

 Trimming of embankments and provision for lateral support system 

 Construction of artificial foundation base of dump rock 

 Laying 75mm Berea red and cement mix blinding layer 

 Erect formwork for cast in situ Culvert base slab 

 Provision of Reinforcement for Culvert base slab and Casting of Culvert base 

slab 

 Allow for Concrete curing and strip formwork after curing 

 Provision and placement of 1500mm x 1500mm Precast Concrete Culvert and 

secure to the base slab. 

 Construction of inlet and outlet head wall as per standard drawings 

 Provision of erosion protection works and gabion protection works 

 Backfilling and compacting culvert Trench with suitable material 

 Reinstatement of reinforced concrete slab 

 Redirect stream to original stream channel 

 Redirect traffic to normal route 

 Excavation to a depth not more than 1.5m for 450mm diameter concrete pipe 

class 100D for 10m length 

 Provision of clean course sand for pipe bedding 

 Placing and compacting of Type B pipe bedding. 

 Construction of 10m long Kerb and channel 

 Construction of S2 inlet 

 Backfilling with suitable material from an offsite source. 

 Construction of Kerb and channel Type A 

 Reinstate ground surface onsite. 

 Clean and tidy site after completion 
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C3.1.2 Description of Site and Access 

 

 

 
 

 

 FROM N2 EXIT ON TO >>> CURNIC NDLOVU HIGHWAY  

 HEAD WEST ON CURNIC NDLOVU HIGHWAY 

 AT THE ROUNDABOUT TAKE THE SECOND EXIT ON TO MR93/MAFUKUZELA 

HIGHWAY >>>  

 FROM MR93 TURN LEFT ON TO MZUNJANI DRIVE  

 FROM MZUNJANI DRIVE  >>>  TURN RIGHT INTO 610675 STREET. 

 

 

 

 

 

 

 

 

 

 

 



CONSTRUCTION OF STORMWATER CULVERT ON A ROAD CROSSING ON 
610675 STR IN AMATIKWE: WARD NO.108   

Contract No: 1D-47960  

 

 

C3: Scope of Work Page 73 Document Version: 01/04/2021  

 

 

 

C3.1.3 Nature of Ground and Subsoil Conditions 

 

N/A 
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C3.2:  PROJECT SPECIFICATION 

 

PREAMBLE 

 

In the event of any discrepancy between a part or parts of the Standard or Particular Specifications and the 

Project Specification, the Project Specification shall take precedence.  In the event of a discrepancy between 

the Specifications, (including the Project Specifications) and the drawings and / or the Bill of Quantities, the 

discrepancy shall be resolved by the Employer’s Agent before the execution of the work under the relevant 

item. 

 

 

C3.2.1 GENERAL 

 

 

PS.1  PROGRAMME, METHOD OF WORK, AND ACCOMMODATION OF TRAFFIC 

 

This Clause is to be read in conjunction with the provisions and obligations as contained in SANS 

1921-1 and SANS 1921-2. 

 

PS.1.1 Preliminary Programme 

 

The Contractor shall include with his tender a preliminary programme on the prescribed form (see 

Part T2.2: Preliminary Programme) to be completed by all Tenderers.  The programme shall be 

in the form of a simplified bar chart with sufficient details to show clearly how the works will be 

performed within the time for completion as stated in the Contract Data. 

 

Tenderers may submit tenders for an alternative Time for Completion in addition to a tender based 

on the specified Time for Completion.  Each such alternative tender shall include a preliminary 

programme similar to the programme above for the execution of the works, and shall motivate his 

proposal clearly by stating all the financial implications of the alternative completion time. 

 

The Contractor shall be deemed to have allowed fully in his tendered rates and prices as well as 

in his programme for all possible delays due to normal adverse weather conditions (refer to 

Clause 5.12.2.2) and special non-working days (refer to Clause 5.1.1.1) as specified in the in the 

Contract Data. 

 

PS.1.2 Programme in Terms of Clause 5.6 of the General Conditions of Contract 

 

It is essential that the construction programme, which shall conform in all respects to Clause 5.6 

of the General Conditions of Contract, be furnished within the time stated in the Contract Data 

(refer to Clause 5.3.1/2). 

 

The preliminary programme to be submitted with the tender shall be used as basis for this 

programme. 

 

The Tenderer's attention is drawn to the fact that a number of factors will affect the programming 

of and method of carrying out the works.  The more important of these are: 

 

(1) Time required for service relocations. 

(2) Time allowances to be made for the ordering of special items. 
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(3) Notification required by service organisations. 

(4) Any special sequence in which work must be carried out.  Must certain areas of work be 

finished before work commences on others?  

(5) If delays are anticipated with service relocations the contractor should be asked to allow 

time.  

(6) Is work required out of normal hours? (eg. to accesses).  

(7) Vehicular access to private property is to be maintained.  

(8) Traffic restrictions. 

 

Those known, existing services in the area of the works have been depicted on the contract 

drawings.  It is evident, however, that the status of existing service records as far as can be 

ascertained might not reflect the actual situation in the field.  As such, due allowance has been 

made in the Bill of Quantities for the proving of services where directed by the Engineer. 

 

PS.1.3 Requirements for Accommodation of Traffic 

 

PS.1.3.1 General 

 

Accommodation of traffic, where applicable, shall comply with SANS 1921-2: 2004: Construction 

and Management Requirements for Works Contracts, Part 2: Accommodation of Traffic on Public 

Roads occupied by the Contractor. The Contractor shall obtain this specification from Standards 

South Africa if accommodation of traffic will be involved on any part of the construction works. 

 

Clause 4.10.4 of SANS 1921-2: 2004 shall be replaced with the following: 

 

“Road signs and markings shall comply with the requirements of “The South African Road Traffic 

Signs Manual - Volume 2: Roadworks Signing”. 

 

PS.1.3.2 Basic Requirements 

 

The travelling public shall have the right of way on public roads, and the Contractor shall make 

use of approved methods to control the movement of his equipment and vehicles so as not to 

constitute a hazard on the road. 

 

The Contractor shall ensure that all road signs, barricades, delineators, flagmen and speed 

controls are effective and that courtesy is extended to the public at all times. 

 

Failure to maintain road signs, warning signs or flicker lights, etc, in a good condition shall 

constitute ample reason for the Employer’s Agent to suspend the work until the road signs, etc, 

have been repaired to his satisfaction. 

 

The Contractor may not commence constructional activities affecting existing roads before 

adequate provision has been made to accommodate traffic in accordance with the requirements 

of this document and the South African Road Traffic Signs Manual.  

 

The Contractor shall construct and maintain all temporary drainage works necessary for 

temporary deviations. The Contractor shall ensure that the existing property accesses are 

maintained at all times.  Where necessary the Contractor shall make allowance in the rates for 

completing the work required to the accesses out of normal hours. 
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PS.1.3.3 Traffic Safety Officer 

 

Where warranted by traffic conditions on or near the site, the Contractor shall nominate a suitable 

member of his staff as traffic safety officer to be responsible for the arrangement and maintenance 

of all the measures for the accommodation of traffic for the duration of the project.  Duties of the 

traffic safety officer shall be in compliance with the Occupational Health and Safety Act 1993 and 

the Construction Regulations 2014. 

 

PS.1.3.4 Payment 

 

The Contractor’s tendered rates for the relevant items in the Bill of Quantities shall include full 

compensation for all possible additional costs which may arise from this, and no claims for extra 

payment due to inconvenience as a result of the modus operandi will be considered.  

 

PS.1.3.5 Pedestrian movement 

 

The Contractor shall make provision for accommodating all pedestrian movements in the area of 

the works.  Allowance shall be made in the relevant rates for any barricades and signs required. 

 

PS.1.3.6 Temporary Reinstatement 

 

Provided always that if in the course or for the purpose of the execution of the works or any part 

thereof any road or way shall have been broken up, then notwithstanding anything herein 

contained: 

 

(a) if the permanent reinstatement of such road or way is to be carried out by the appropriate 

authority or by some person other than the contractor (or any subcontractor to him), the 

contractor shall at his own cost and independently of any requirement of or notice from the 

Engineer be responsible for the making good of any subsidence or shrinkage or other 

defect, imperfection or fault in the temporary reinstatement of such road or way, and for the 

execution of any necessary repair or amendment thereof from whatever cause the 

necessity arises, until the end of the period of maintenance in respect of works beneath 

such road or way until the authority or other person as aforesaid shall have taken 

possession of the site for the purpose of carrying out permanent reinstatement (whichever 

is the earlier), and shall indemnify and save harmless that Council against and from any 

damage or injury to the Council or to third parties arising out of or in consequence of any 

neglect or failure of the Contractor to comply with the foregoing obligations or any of them 

and against and from all claims, demands, proceedings, damages, costs, charges and 

expenses whatsoever in respect thereof or in relation thereto. 

 

(b) where the authority or person as aforesaid shall take possession of the site as aforesaid in 

sections or lengths, the responsibility of the contractor under paragraph (a) of this sub-

clause shall cease in regard to any such section or length at the time possession thereof is 

so taken, but shall during the continuance of the said period of maintenance continue in 

regard to any length of which possession has not been taken and the indemnity given by 

the contractor under the said paragraph shall be construed and have effect accordingly.  

 

PS.2  SERVICES 

 

This Clause is to be read in conjunction with the provisions and obligations as contained in SANS 
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1921-1 and SANS 1921-2. 

 

PS.2.1 Existing Services 

 

The Tenderer's attention is drawn to the numerous existing services in the area.  Although every 

effort has been made to depict these services accurately the positions shown must be regarded 

as approximate. 

 

 

PS.2.2 Proving Underground Services 

 

This clause must be read in conjunction with Clause DB.5.1.2, the requirements of which shall be 

extended to cover all earthworks operations whether for trenching or bulk earthworks, in the 

vicinity of underground services. 

 

It is stressed that all services in a particular area must be proven before commencing work in that 

area. 

 

Insofar as bulk earthworks are concerned, where services are indicated on the drawings or where 

from site observations can reasonably be expected that such services are likely to exist where 

excavations are to take place, the Contractor shall without instructions from the Employer’s Agent 

carefully excavate by hand to expose and prove their positions. 

 

The cost of the proving trenches is to be included in the work covered by Clause DA.8.3. 

 

When a service is not located in its expected position the Contractor shall immediately report such 

circumstances to the Employer’s Agent who will decide what further searching or other necessary 

action is to be carried out and shall instruct the Contractor accordingly.  The cost of this additional 

searching shall be to the Council's cost and shall be paid for under DB.8.19 - Proving Existing 

Services. 

 

Should any service be damaged by the Contractor in carrying out the works and should it be found 

that the procedure as laid down in this clause has not been followed then all costs in connection 

with the repair of the service will be to the Contractor's account. 

 

When electrical cables are not in the positions shown on drawings of eThekwini Electricity and 

cannot be found after proving trenches have been put down, assistance may be obtained by 

calling an official of the Works Branch on Telephone No. 311-1111 during office hours, or by 

contacting Control on Telephone No. 305-7171 after hours. 

 

It should be noted that 33,000 Volt and 132,000 Volt cables may only be exposed by the 

eThekwini Electricity’s personnel.  The cables are usually protected by concrete covering slabs, 

and therefore if the slabs are inadvertently exposed, excavation work must stop, and the 

eThekwini Electricity shall be contacted immediately on the above telephone numbers. 

 

Proving of services shall be completed at least two weeks in advance of the actual programmed 

date for commencing work in the area.  The position of these services located must be co-

ordinated and levelled by the Contractor, and the information given in writing to the Employer's 

Agent’s Representative. 
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The requirements of this clause do not relieve the Contractor of any obligations as detailed in the 

Conditions of Contract or under Clause 4.17 of SANS 1921-1. 

 

PS.2.3 New Services and Relocation of Existing 

 

This clause shall be read in conjunction with Clause PS.1. 

 

New services are either to be installed by the Contractor as part of the contract or by others during 

the contract period.  In the latter case excavation and subsequent backfilling of the trench from 

the top of the bedding layer shall generally be carried out by the Contractor. 

 

Relocation of services shall generally be carried out by the relevant services organisation.  

Generally, their work shall include the excavating and bedding the service which will include 

backfilling to a depth of approximately 300 mm above the service. The remainder of the backfilling 

shall be carried out by the Contractor. 

 

Generally work shall only commence on the installation of new services once the bulk earthworks 

have been completed and roughly trimmed to level along a substantial portion of the services 

route.  In addition, no sidewalk, verge, median or island shall be surfaced or topsoiled until all 

work on the services has been completed. 

 

Services affected by the contract are described as follows: 

 

 PS.3: Watermains; 

 PS.4: Sewers; 

 PS.5: Stormwater; 

 PS.6: Electrical Cables / Lighting; 

 PS.7: Telkom / Neotel; 

 PS.8: CCTV; 

 

Further to the above, tenderers are referred to the services drawing and are to note that several 

minor cables / pipes may be encountered during excavation works which may require to be 

relocated to some extent.  It is anticipated that the two-week period required under PS.2.2 will 

allow sufficient time for these relocations. 

 

PS.2.4 Accommodation of Services  

 

Further to Clauses PS.1 and PS.2 of this specification, tenderers are to note that allowance must 

be made under this item and / or the appropriate rates, for all costs incurred as a result of 

complying with these clauses.  It shall also cover liaison with the services organisations and 

accommodation of their work gangs / contractors on site. 
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PS.3  WATERMAINS 

 

PS.3.1 General 

 

PS.3.2 Water Main Valve Access 

 

Due to the dangerous situation occurring when water main valves are covered over, the 

Contractor shall maintain access to all water main valves at all times.  During asphalt layer work, 

after each pass by the paving machine, the valves shall be exposed and access maintained in a 

safe condition. 

 

Whatever method the Contractor chooses to use for this work, the cost of raising the valves from 

existing level to ultimate level shall be paid only once, irrespective of the number of times the 

valve is uncovered.  Spacer rings required for the height adjustment of valve covers shall be 

supplied by the Water and Sanitation Unit.  Tolerances on valve cover levels shall be as specified 

in clause PH.6.5.  Before final setting in position of valve covers the Contractor shall liaise with 

the Employer’s Agent regarding the direction in which covers shall be placed. 

 

PS.3.3 Restriction on Compactive Equipment 

 

The Contractor is to note that existing watermains traverse the site of the works and special care 

is to be taken in close proximity to these mains and connections.  The existing mains and 

connections shall be proved on site by the Contractor prior to any construction work commencing 

in the vicinity of the watermains. 

 

Under no circumstances will heavy road-making equipment, other heavy plant or vibratory 

compaction equipment be permitted to operate within 800 mm vertically or horizontally of the 

existing mains or connections.  The permissible compaction plant within this restricted area shall 

be the equivalent of a "Bomag 90" under static compaction, or similar approved plant.  When the 

roadworks are far enough advanced to provide a minimum of 800 mm cover to the existing mains, 

the above restriction will fall away. 

 

The Contractor is to take cognisance of the above requirements when entering rates in the Bill of 

Quantities and in the programming of the works.  No claim for additional payment based on the 

inability to use plant as a result of the requirements of this clause will be accepted.  The Contractor 

will be held liable for any costs should the watermain or electrical cables be damaged during 

construction of the road. 

 

PS.4  SEWERS 

 

PS.4.1 Blockage of Foul Water Sewers 

 

The Contractor shall be responsible for ensuring that cementitious sludge, sand and rubble from 

the works do not enter the foul water reticulation system.  The Contractor shall be liable for any 

costs incurred by the Council or others as a result of blockages in the reticulation system attributed 

to failure to comply with the above requirement. 
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PS.5  STORMWATER 

 

PS.5.1 Blockage Stormwater Sewers 

 

The Contractor shall be responsible for ensuring that cementitious sludge, sand and rubble from 

the works do not enter the stormwater reticulation system.  The Contractor shall be liable for any 

costs incurred by the Council or others as a result of blockages in the reticulation system attributed 

to failure to comply with the above requirement. 

 

PS.6  ELECTRICAL PLANT 

 

PS.6.1 General 

 

Various types of electrical cables including high voltage, low voltage, street lighting and domestic 

connection cables are affected by the contract.  The laying, relocation and jointing of all cables 

will be carried out by eThekwini Electricity’s work gangs, or agents appointed by them, whilst the 

excavation and backfilling forms part of this contract.  Close liaison will therefore be necessary 

with eThekwini Electricity throughout the contract. 

 
PS.6.2 Street Lighting 

 

The existing lighting will be removed in stages and replaced in the centre median / intersection 

corners.  Relocation will take place during this contract and be executed by eThekwini Electricity 

or their agents.  It is a requirement that the street lighting be operational at all times. 

 

PS.6.4 Relocation of Existing Services 

 

Should it be necessary to adjust the line, level and / or position of any service not catered for in 

the contract to enable the construction to proceed the Contractor shall on no account effect such 

adjustment himself but shall notify the Engineer who will arrange for the work to be carried out at 

no cost to the Contractor. 

 

PS.7  TELKOM S.A. LIMITED / NEOTEL PLANT 

 

No work to Telkom / Neotel Plant is envisaged, but the tenderers attention is drawn to the fact 

that Telkom / Neotel copper cables and fibre optic cables are existing in the contract area. 

 

 PS.8  CCTV PLANT 

 

No work to CCTV Plant is envisaged, but the tenderers attention is drawn to the fact that CCTV 

cables and fibre optic cables are existing in the contract area. 

 
PS.9  MANAGEMENT OF THE ENVIRONMENT 

 

The Contractor shall pay special attention to the following: 

 

PS.9.1 Natural Vegetation 

 

The Contractor shall confine his operation to as small an area of the site as may be practical for 

the purpose of constructing the works.  

 



CONSTRUCTION OF STORMWATER CULVERT ON A ROAD CROSSING ON 
610675 STR IN AMATIKWE: WARD NO.108   

Contract No: 1D-47960  

 

 

C3: Scope of Work Page 81 Document Version: 01/04/2021  

 

Only those trees and shrubs directly affected by the works and such others as the Employer’s 

Agent may direct in writing shall be cut down and stumped. The natural vegetation, grassing and 

other plants shall not be disturbed other than in areas where it is essential for the execution of the 

work or where directed by the Engineer.  

 

PS.9.2 Fires 

 

The Contractor shall comply with the statutory and local fire regulations. He shall also take all 

necessary precautions to prevent any fires. In the event of fire the Contractor shall take active 

steps to limit and extinguish the fire and shall accept full responsibility for damages and claims 

resulting from such fires which may have been caused by him or his employees. 

 

PS.9.3 Environmental Management Plan 

 

In addition to the above, all requirements according to the Environmental Management Plan as 

detailed in C3.4: Particular Specifications, will be adhered to. 

 
 
PS.10  OCCUPATIONAL HEALTH AND SAFETY 

 

PS.10.1 General Statement 

 

When considering the safety on site the Contractor's attention is drawn to the following: 

 

It is a requirement of this contract that the Contractor shall provide a safe and healthy working 

environment and to direct all his activities in such a manner that his employees and any other 

persons, who may be directly affected by his activities, are not exposed to hazards to their health 

and safety.  To this end the Contractor shall assume full responsibility to conform to all the 

provisions of the Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, 

and the OHSA 1993 Construction Regulations 2014 issued on 7 February 2014 by the 

Department of Labour.  

 

For the purpose of this contract the Contractor is required to confirm his status as mandatory and 

employer in his own right for the execution of the contract by entering into an agreement with the 

Employer in terms of Section 37(2) of the Occupational Health and Safety Act. 

 

PS.10.2 Health and Safety Specifications and Plans to be submitted at tender stage 

 

PS.10.2.1 Employer's Health and Safety Specification  

 

The Employer's Health and Safety Specification is included in Part C3.4: Particular Specifications.  

 

PS.10.2.2 Tenderer's Health and Safety Plan 

 

At tender stage only a brief overview of the tenderers perception on the safety requirements for 

this contract will be adequate.  This will be attached to Part T2.2: Contractor’s Health and Safety 

Plan. 

 

Only the successful Tenderer shall submit a separate Health and Safety Plan as required in terms 

of Regulation 7 of the Occupational Health and Safety Act 1993 Construction Regulations 2014, 

and referred to in Part T2.2: Contractor’s Health and Safety Plan.  
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The detailed safety plan will take into consideration the site specific risks as mentioned under 

PS.10.1 and must cover at least the following: 

 

(i) A proper risk assessment of the works, risk items, work methods and procedures in terms 

of Regulations 9 to 29; 

(ii) Pro-active identification of potential hazards and unsafe working conditions; 

(iii) Provision of a safe working environment and equipment; 

(iv) Statements of methods to ensure the health and safety of subcontractors, employees and 

visitors to the site, including safety training in hazards and risk areas (Regulation 7); 

(v) Monitoring health and safety on the site of works on a regular basis, and keeping of records 

and registers as provided for in the Construction Regulations; 

(vi) Details of the Construction Supervisor, the Construction Safety Officers and other 

competent persons he intends to appoint for the construction works in terms of Regulation 

8 and other applicable regulations; and 

(vii) Details of methods to ensure that his Health and Safety Plan is carried out effectively in 

accordance with the Construction Regulations 2014. 

 

The Contractor's Health and Safety Plan will be subject to approval by the Employer, or 

amendment if necessary, before commencement of construction work. The Contractor will not be 

allowed to commence work, or his work will be suspended if he had already commenced work, 

before he has obtained the Employer's written approval of his Health and Safety Plan. 

 

Time lost due to delayed commencement or suspension of the work as a result of the Contractor's 

failure to obtain approval for his safety plan, shall not be used as a reason to claim for extension 

of time or standing time and related costs  

 

A generic plan will not be acceptable. 

 

PS.10.3 Cost of compliance with the OHSA Construction Regulations 

 

The rates and prices tendered by the Contractor shall be deemed to include all costs for 

conforming to the requirements of the Act, the Construction Regulations and the Employer's 

Health and Safety Specification as applicable to this contract.  Should the Contractor fail to comply 

with the provisions of the Construction Regulations, he will be liable for penalties as provided in 

the Construction Regulations and in the Employer's Health and Safety Specification. 

 

Items that may qualify for remuneration will be specified in the Employer’s Health and Safety 

Specification. 

 

PS.11  SITE SECURITY 

 

The Contractor shall, for the duration of the contract, provide sufficient security and watchmen to 

adequately ensure the safety and protection of the works, the Contractor’s staff, including local 

labour and subcontractors, and all site plant and construction equipment required for the works. 

 

Site Security, in conjunction with the SAPS (where necessary), shall be responsible for removal 

of disruptive elements, that may interrupt the progress of the contract through acts such as, but 

not limited to, intimidation, threats of disruption, violent disruption, or criminal and illegal activity 

by the local community or independent organisations or entities that may result in slowing down 
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or partial or total stoppage of the works. 

 

PS.12  PERFORMANCE MONITORING OF SERVICE PROVIDERS 

 

The performance of service providers that have been selected to provide assistance in the 

provision of a municipal service, otherwise than in circumstances where Chapter 8 of the 

Municipal Systems Act applies, is required, by Section 116 of the Municipal Finance Management 

Act, to be monitored and reported on (see Cl.53 of the SCM Policy). 

 

Appropriate key performance indicators (KPIs) for the contract must be set by the Municipality as 

a yardstick for measuring performance. 

 

The following KPIs will be applicable to this contract: 

(a) Time (Time taken to compete the works 

(b) Quality of the works 

(c) Client satisfaction 

 

 
PS.13  ADDITIONAL ITEMS 

 
The Contractor is to note additional items which are required for this contract. These items are to 

be priced separately and are subject to the approval of the Engineer. The unit of measure is sum. 

 

If required, payment for the above will be made under the applicable items as scheduled in the 

Preliminary & General Section of the Bill of Quantities referencing this clause. 

 

PS.14  SURVEY AND SETTING OUT 

 
(1) The Engineer shall establish the basic reference pegs and benchmarks on the Site 

and give to the Contractor the particulars thereof in sufficient time to enable the 
Contractor to meet his approved programme. 

(2) After compliance by the Engineer with the provisions of Sub-Clause (1), the 
Contractor shall be responsible for the true and proper setting out of the Works and 
for the provision of all necessary instruments, appliances and labour in connection 
therewith. 

 
The Contractor shall carefully protect and preserve all benchmarks, sight-rails, pegs and other 
things used in setting out the Works. 
The checking of any setting-out or of any line or level by the Engineer shall not relieve the 
contractor of his responsibility for the correctness thereof. 

 
 
 
PS.15  STREAM / WATER DIVERSION 

The Contractor shall divert water away from the working area. The contractor is responsible to 

maintain the diversion throughout the contract. The contractor is liable to any damages to working 

area or surrounding areas caused by failure of the diversion. Rate should include establishment, 

safety, maintenance and dis establishment of the water diversion 
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PS.16  EMPLOYMENT OF LOCAL LABOUR 

  It is the condition of contract that the contractor will be required to employ local labour as 

 Specified in eThekwini Council Policy “The use of CLOs and Local Labour”. The contractor will 

be required to ensure that a minimum of 50% of the labour force is made up of local labour. For 

the purposes of this contract, “Local labour” will be deemed to be any persons who reside within 

Ward(s) 108. The contractor will be required to provide proof of authenticity of local labour. Signed 

confirmation by the appointed CLO will suffice for this. 

 

No additional costs will be entertained due to this Particular Specification. The contractor will 

remain responsible for the quality of work produced. The Local labour will be reimbursed from the 

Sum item in the Preliminaries Section of the Bill of Quantities. 

 

   

PS.17  AS-BUILT DATA 

 
The Tenderer shall note lump sum item 1.AB. Preparation of As-Built drawings covering the 

submission of as-built data. 

 

 The Contractor shall supply the Engineer with: 

 

(a) a list of surveyed co-ordinates of cable duct markers and watermain valve covers 

constructed or modified during the course of the Contract. 

 

(b) a list of surveyed invert and cover levels, and co-ordinates of all catchpits and manholes 

constructed or modified during the course of the Contract. 

 

The completion certificate shall not be issued unless the above information has been forwarded 

to the Engineer. 

 

The Survey for, and Preparation of As-Built drawings is to be done by professionally registered 

Surveyor in accordance to the EThekwini Municipality, Land Surveying Branch: Engineering 

Surveys standard. The guide lines and examples are available. (See 

http://www.durban.gov.za/City Services/engineering%2Ounit/Surveying Land Information/Page 

s/default.aspx ) 

 

If required, payment for the above will be made under the applicable items as scheduled in the 

Preliminary & General Section of the Bill of Quantities referencing this clause. 
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C3.3: STANDARD SPECIFICATIONS 
 

C3.3.1 The Specifications on which this contract is based are the eThekiwini Municipality’s (City of 

Durban) Standard Engineering Specifications (hereafter referred to as the Standard Engineering 

Specifications).  This document is obtainable separately, and Tenderers shall obtain their own 

copies of the applicable Sections. 

 

Part Description Date of Issue 

AB General Specifications July 1992 

B Site Clearance March  1990 

C Concrete Work February 1987 

DA Earthworks: Bulk January 1985 

DB Earthworks for Pipe Trenches July 1992 

DD Earthworks for Structures   

EF Kerbs and Haunches July 1992 

EH Steel Guardrails & Conc. Median Barriers   

EL Dumprock Subgrade Improvement   

EM Concrete Surface to Roads   

F Protection Works July 1992 

L Structural Work   

PB Pavement Layers of Gravel Material   

PG Non Pressure Pipelines and Pc Culverts July 1992 

PH Manholes and Appurtenant Drainage Works July 1992 

S Reinstatement March 1993 
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C3.3.2 AMENDMENTS TO THE STANDARD SPECIFICATIONS 

 

INTRODUCTION 

 

In certain clauses the standard, standardized and particular specifications allow a choice to be specified in the 

project specifications between alternative materials or methods of construction and for additional requirements 

to be specified to suit a particular contract. Details of such alternative or additional requirements applicable to 

this contract are contained in this part of the project specifications. It also contains additional specifications 

required for this particular contract. 

 

The number of each clause and each payment item in this part of the project specifications consists of the 

prefix PS followed by a number corresponding to the number of the relevant clause or payment item in the 

standard specifications. The number of a new clause or payment item, which does not form part of a clause or 

a payment item in the standard specifications and which is included here, is also prefixed by PS, but followed 

by a new number which follows on the last clause or item number used in the relevant section of the standard 

specifications. 

 

 

PS.DD.8.6 LATERAL SUPPORT 

 

 The contractor should design and install lateral support system to remain in place for as long as 

the support is needed and contractor should price for design, installation and removal of the lateral 

support system. The contractor is also responsible for the removal of the support system once it 

is not needed. Contractor to note that they are responsible for any damages resulting from failure 

of the lateral support system. 

 

The Contractor shall be responsible for the design, installation, maintenance and removal of 

whatever temporary works are necessary to support the face of the excavated ground to ensure 

the safety of workmen and to secure any structure, roads, services or private properties adjacent 

to the excavations. 

 

The design of the ground support system shall be carried out by a registered Professional 

Engineer and where applicable it shall be in accordance with the requirements of "Civil 

Engineering code of practice No. 2: Earth Retaining Structures" published by the Institution of 

Civil Engineers : London or "Code of practice on Lateral Support in Surface Excavation" published 

by the South African Institution of Civil Engineers. 

 

Working drawings/sketches shall be submitted to the Engineer not less than 14 days prior to the 

commencement of construction. Approval by the Engineer shall not relieve the Contractor of his 

responsibilities with regard to the safety of the excavations or adjoining structures and any failure 

of the sheet piling, wailings, ground anchors, soil nails etc., shall be rectified by the Contractor at 

his own cost. 

 

Any struts, wailings or braces associated with the ground support system shall be so positioned 

that they do not encroach onto or through the permanent works. 

 

The ground support system, excluding ground anchors or soil nails, shall be completely removed 

after completion of the permanent works. 

 

The unit of measurement shall be sum.  Payment shall be made throughout the period that lateral 
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support is used, the amount per month being the rate (sum) divided by the time in months that 

the lateral support system will be in use. 

 

 

PS.F.8.9  UNPACKING AND REINSTATEMENT OF EXISTING GABION WALL 

 

  This Clause must be read in conjunction with Clause F.8.6 

 

The contractor is expected to unpack existing gabion protection walls/gabion mattresses and 

transport if necessary and temporary store until required. The contractor is also expected to 

transport and reinstate the gabion protection walls and mattresses to their new respective 

positions or do as per engineer’s specifications on site. 

 

 

PS.PH.8.9 INLET AND OUTLET HEADWALLS 

 
Drawing number 38576 shows details of outlet headwalls.  The unit of measure for these 
headwalls shall be number (No.) and shall include for all labour, plant and materials required for 
the construction of the headwall inclusive of the base and cut-off walls. 
 
The construction of brickwork shall be as specified in clause F.5.6.3.  Mortar shall conform to 
mix Class A as defined in the latest edition of the Standard Building Regulations. 
 
The inlet headwall required for the 1500 x 1500 mm culvert will be as per the outlet headwall 
detail, except that the splitter blocks shall be omitted. 
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C3.4: PARTICULAR SPECIFICATIONS 

 

In addition to the Standardized and Project Specifications the following Particular Specifications / Policies 

shall apply to this contract and are available on web address:  

ftp://ftp.durban.gov.za/cesu/StdContractDocs/: 

 

C3.4.1 Part AH - OHSA 1993 Safety Specification 

  (26 Pages) 

 

C3.4.2 Standard Environmental Management Plan for Civil Engineering Construction Works 

 (24 Pages) 
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C3.5: CONTRACT AND STANDARD DRAWINGS 

 

 

C3.5.1 CONTRACT DRAWINGS / DETAILS 

 

  Find drawing for tender purposes only, final drawing to be provided 

 

C3.5.2 STANDARD DRAWINGS 

 

The Standard Drawings to which these Standard Engineering Specifications refer are listed 

below. 

 

Dwg No Description Date of Issue 

38571 Brick Manhole Details February 1990 

38572 Stormwater Inlet Details February 1990 

38573 Stormwater Inlet Special Details February 1990 

38575 Sub-Soil Drain, Pipe Bedding and Pipe Protection Details February 1990 

38576 Headwall Details February 1990 

38577 Kerbing Details February 1990 

38580 Concrete Bollard and Steel Guard Rail February 1990 

38581 Retaining Wall, PC Steps, Staircase, Cable Ducts and 

Headwalls 

February 1990 
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C3.6: ANNEXURES 

 

 

C3.6.1 N/A 
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PART C4: SITE INFORMATION 

 

C4.1  LOCALITY PLAN 
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C4.2  CONDITIONS ON SITE 

There is no specific geotechnical information or other site information. 

 

 

C4.3  TEST RESULTS 

  There are no specific test results. 

 


