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ESKOM HOLDINGS SOC Ltd CONTRACT NO.
Plastic piping supply and welding at Matla power station for a duration of 5 years

C1.1 Form of Offer & Acceptance

Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

Plastic piping supply and welding at Matla power station for a duration of 5 years.

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and
Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the
contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.

Options A | The offered total of the Prices exclusive of VAT is R [e]

Sub total | R [e]

Value Added Tax @ 15% is R [e]

The offered total of the amount due inclusive of VAT is’ R [e]

(in words) [e]

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed,
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified in
the Contract Data.

Signature(s)

Name(s)

Capacity

For the
tenderer:

(Insert name and address of organisation)
Name &
signature of Date
witness

Tenderer’s CIDB registration number:

" This total is required by the Employer for budgeting purposes only. Actual amounts due will be assessed in
terms of the conditions of contract.
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Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s
Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the
conditions of contract identified in the Contract Data. Acceptance of the tenderer's Offer shall form an
agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement
and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance)
Part C2 Pricing Data
Part C3 Scope of Work: Service Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed
Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from said
documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this
agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer
receives one fully completed and signed original copy of this document, including the Schedule of Deviations

(if any).

Signature(s)
Matla Power Station
Name(s)
Private Bag X5012
Capacity
General Manager Kriel,2271
for the
Employer Eskom Matla Power Station
(Insert name and address of organisation)
Name &
signature of Date
witness

Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and
Acceptance.
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Schedule of Deviations to be completed by the Employer prior to contract award

Note:

1. This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the
Parties and is not the result of a process of competitive tendering.

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those
permitted in terms of the Conditions of Tender.

3. A tenderer’s covering letter must not be included in the final contract document. Should any matter in such letter, which
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to incorporate

the effect of it.

No. Subject Details
1 [e] []
2 [e] [e]
3 [e] [e]
4 [e] []
5 [e] [e]
6 [e] [e]
7 [e] [e]

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer during

this process of Offer and Acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.

For the tenderer:

For the Employer

Signature

Name

Capacity

On behalf (Insert name and address of organisation) Matla Power Station

of

Private Bag X5012
Kriel, 2271

Name &
signature
of witness

Date
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C1.2 TSC3 Contract Data

Part one - Data provided by the Employer

[Instructions to the contract compiler: (delete these two notes in the final draft of a contract)

1. Please read the relevant clauses in the conditions
the clause which requires the data is shown in the
other clauses may also use the same data.

of contract before you enter data. The number of
left hand column for each statement however

2. Some TSC3 options are always selected by Eskom Holdings SOC Ltd. The remaining TSC3
options are identified by shading in the left hand column. In the event that the option is not required
select and delete the whole row. Where the following symbol is used “[e]” - data is required to be

inserted relevant to the specific option selected.]

Completion of this data in full, according to the Options chosen, is essential to create a complete contract.

Clause Statement Data
1 General
The conditions of contract are the core
clauses and the clauses for main Option:
A: Priced contract with price list
dispute resolution Option wi1: Dispute resolution procedure

and secondary Options

of the NEC3 Term Service Contract April
20132 (TSC3)

X1: Price Adjustment for Inflation
X2: Changes in the Law

X13: Performance bond

X17: Low Service Damage

X18: Limitation of Liability

X19: Task Order

Z:Additional conditions of contract

101 The Employer is (name):

Address

Tel No.

Eskom Holdings SOC Ltd (reg no:
2002/015527/30), a state owned company
incorporated in terms of the company laws of
the Republic of South Africa

Registered office at Megawatt Park, Maxwell
Drive, Sandton, Johannesburg

[e]

2 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za

6
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Fax No.

CONTRACT NO.

[e]

10.1

The Service Manager is (name):

Address

Tel
Fax

e-mail

Nomfundo Nxumalo

Eskom Holdings SOC LTD
Matla Power Station
Private Bag X 5012
KRIEL

2271

017 612 6381

11.2(2)

The Affected Property is

Matla Power Station ( Outside Plant )

11.2(13)

The service is

Plastic piping supply and welding at Matla
power station for a duration of 5 years.

11.2(14)  The following matters will be included in Access to site
the Risk Register Health and safety risks to staff, contractors
and visitors
Environmental risks including
Statutory compliance
Unprotected strike
11.2(15)  The Service Information is in Part 3: Scope of Work and all documents and
drawings to which it refers.
12.2 The law of the contract is the law of the Republic of South Africa
13.1 The language of this contract is English
13.3 The period for reply is Within 24 Hours for emergency
Within 3 days for Production
Within 5 days or other Contractual matters
2 The Contractor's main Data required by this section of the core
responsibilities clauses is also provided by the Contractor in
Part 2 and terms in italics used in this section
are identified elsewhere in this Contract Data
211 The Contractor submits a first plan for
acceptance within As per the task order
3 Time
301 The starting date is. TBC
301 The service period is 05 years
4 Testing and defects As per core clause 4 of the NEC3 TSC
5 Payment
50.1 The assessment interval is As per task order

51.1

The currency of this contract is the

South African Rand
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CONTRACT NO.

51.2 The period within which payments are
made is 14 or 30 days as per Eskom finance procedures

60 days (Payment terms of 60 days applies
where the total value of the contract amount to
R50 M and above).
60 Calendar days after final assessment
approval.
60 Calendar days after receipt of a valid tax
invoice.

514 The interest rate is the publicly quoted prime rate of interest
(calculated on a 365 day year) charged by from
time to time by the Standard Bank of South
Africa Limited (as certified, in the event of any
dispute, by any manager of such bank, whose
appointment it shall not be necessary to prove)
for amounts due in Rands and

6 Compensation events As per core clause 6 of the NEC3 TSC

7 Use of Equipment Plant and As per core clause 7 of the NEC3 TSC

Materials

8 Risks and insurance

80.1 These are additional Employer's risks 1. Unprotected Strike
2. [e]

3. [e]

9 Termination Refer to NEC3 TSC Core Clause 9.

10 Data for main Option clause

A Priced contract with price list

20.5 The Contractor prepares forecasts of the

final total of the Prices for the whole of the
service at intervals no longer than As and when required.

1 Data for Option W1

W1.1 The Adjudicator the person selected from the ICE-SA Division
(or its successor body) of the South African
Institution of Civil Engineering Panel of
Adjudicators by the Party intending to refer a
dispute to him. (see www.ice-sa.org.za). If the
Parties do not agree on an Adjudicator the
Adjudicator will be appointed by the Arbitration
Foundation of Southern Africa (AFSA).

Address South Africa
Tel No. [e]


http://www.ice-sa.org.za/
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CONTRACT NO.

Fax No. [e]
e-mail [e]

W1.2(3) The Adjudicator nominating body is: the Chairman of ICE-SA a joint Division of the
South African Institution of Civil Engineering
and the Institution of Civil Engineers (London)
(see www.ice-sa.org.za ) or its successor body.

W1.4(2) The tribunal is: arbitration

W1.4(5)  The arbitration procedure is the latest edition of Rules for the Conduct of
Arbitrations published by The Association of
Arbitrators (Southern Africa) or its successor
body.

The place where arbitration is to be held is Johannesburg South Africa

The person or organisation who will

choose an arbitrator

- if the Parties cannot agree a choice or the Chairman for the time being or his nominee

- if the arbitration procedure does not of the Association of Arbitrators (Southern
state who selects an arbitrator, is Africa) or its successor body.

12 Data for secondary Option

clauses

X1 Price adjustment for inflation

X1.1 The base date for indices is The month before the month in which the
Enquiry closes 14 August 2026
CPA will be applicable 16 months after the
contract placement.

The proportions used to calculate the proport | linked to index | Index prepared by
Price Adjustment Factor are: ion for
25% TABLE C3 (All | Labour
Hourly labour)
15% SEIFSA Index | | Transport
Road Freight
Costs (L2B)
45% Table M-5 Material
(High-density
Polyethylene
(HDPE))
15% non-adjustable
100%

X2 Changes in the law There is no reference to Contract Data in this
Option and terms in italics are identified
elsewhere in this Contract Data.

X17 Low service damages

X171 The service level table is in


http://www.ice-sa.org.za/
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X18 Limitation of liability
X18.1 The Contractor's liability to the Employer
for indirect or consequential loss is limited
to R0.0 (zero Rand)
X18.2 For any one event, the Contractor's the amount of the deductibles relevant to the
liability to the Employer for loss of or event
damage to the Employer’s property is
limited to
X18.3 The Contractor's liability for Defects dueto ~ Not Applicable
his design of an item of Equipment is limited
to
X18.4 The Contractor’s total liability to the the total of the Prices other than for the
Employer, for all matters arising under or  additional excluded matters.
in connection with this contract, other than
the excluded matters, is limited to The Contractor’s total liability for the additional
excluded matters is not limited.
The additional excluded matters are amounts
for which the Contractor is liable under this
contract for
Defects due to his design, plan and
specification,
Defects due to manufacture and fabrication
outside the Affected Property,
loss of or damage to property (other than the
Employer’s property, Plant and Materials),
death of or injury to a person and
infringement of an intellectual property right.
X18.5 The end of liability date is 3 Month after the end of the service period.
X19 Task Order Refer to Clause X19 of the NEC3 TSC
X19.3 Delay Damages % per day and limited to % of each Task Order
X19.5 The Contractor submits a Task Order
programme to the Service Manager within 5 Days of receiving the Task Order
V4 The additional conditions of contract
are Z1 to Z14 always apply.
21 Cession delegation and assignment

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person
without the written consent of the Employer.

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and
delegate its rights and obligations under this contract to any of its subsidiaries or any of its
present divisions or operations which may be converted into separate legal entities as a result
of the restructuring of the Electricity Supply Industry.

22 Joint ventures

10
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Z3

Z4

Z21

72.2

Z2.3

Z31

Z3.2

Z3.3

Z3.4

Z41

Z4.2

Z4.3

Z4.4

Z4.5

If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two
or more persons or organisations then these persons or organisations are deemed to be jointly
and severally liable to the Employer for the performance of this contract.

Unless already notified to the Employer, the persons or organisations notify the Service
Manager within two weeks of the Contract Date of the key person who has the authority to bind
the Contractor on their behalf.

The Contractor does not alter the composition of the joint venture, consortium or other
unincorporated grouping of two or more persons without the consent of the Employer having
been given to the Contractor in writing.

Change of Broad Based Black Economic Empowerment (B-BBEE) status

Where a change in the Contractor’s legal status, ownership or any other change to his business
composition or business dealings results in a change to the Contractor's B-BBEE status, the
Contractor notifies the Employer within seven days of the change.

The Contractor is required to submit an updated verification certificate and necessary
supporting documentation confirming the change in his B-BBEE status to the Service Manager
within thirty days of the notification or as otherwise instructed by the Service Manager.

Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the
Employer may either re-negotiate this contract or alternatively, terminate the Contractor's
obligation to Provide the Service.

Failure by the Contractor to notify the Employer of a change in its B-BBEE status may
constitute a reason for termination. If the Employer terminates in terms of this clause, the
procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1
and A3 as stated in clause 93.

Confidentiality

The Contractor does not disclose or make any information arising from or in connection with
this contract available to Others. This undertaking does not, however, apply to information
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters
the public domain or to information which was already in the possession of the Contractor at the
time of disclosure (evidenced by written records in existence at that time). Should the
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that
the provisions of this clause are complied with by the recipient.

If the Contractor is uncertain about whether any such information is confidential, it is to be
regarded as such until notified otherwise by the Service Manager.

In the event that the Contractor is, at any time, required by law to disclose any such information
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to
disclosure, notifies the Employer so that an appropriate protection order and/or any other action
can be taken if possible, prior to any disclosure. In the event that such protective order is not,
or cannot, be obtained, then the Contractor may disclose that portion of the information which it
is required to be disclosed by law and uses reasonable efforts to obtain assurances that
confidential treatment will be afforded to the information so disclosed.

The taking of images (whether photographs, video footage or otherwise) of the Affected
Property or any portion thereof, in the course of Providing the Service and after the end of the
service period, requires the prior written consent of the Service Manager. All rights in and to all
such images vests exclusively in the Employer.

The Contractor ensures that all his subcontractors abide by the undertakings in this clause.

11
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Z5

26

z7

Z8

Z51

Z6.1

Z6.2

Z7 A1

Z7.2

Z7.3

Waiver and estoppel: Add to core clause 12.3:

Any extension, concession, waiver or relaxation of any action stated in this contract by the
Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in
writing.

Health, safety and the environment: Add to core clause 27.4

The Contractor undertakes to take all reasonable precautions to maintain the health and safety

of persons in and about the execution of the service. Without limitation the Contractor:

accepts that the Employer may appoint him as the “Principal Contractor” (as defined and
provided for under the Construction Regulations 2014 (promulgated under the Occupational
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property;

warrants that the total of the Prices as at the Contract Date includes a sufficient amount for
proper compliance with the Construction Regulations, all applicable health & safety laws
and regulations and the health and safety rules, guidelines and procedures provided for in
this contract and generally for the proper maintenance of health & safety in and about the
execution of the service; and

undertakes, in and about the execution of the service, to comply with the Construction
Regulations and with all applicable health & safety laws and regulations and rules,
guidelines and procedures otherwise provided for under this contract and ensures that his
Subcontractors, employees and others under the Contractor’s direction and control,
likewise observe and comply with the foregoing.

The Contractor, in and about the execution of the service, complies with all applicable
environmental laws and regulations and rules, guidelines and procedures otherwise provided for
under this contract and ensures that his Subcontractors, employees and others under the
Contractor’s direction and control, likewise observe and comply with the foregoing.

Provision of a Tax Invoice and interest. Add to core clause 51

Within one week of receiving a payment certificate from the Service Manager in terms of core
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the
Employer's procedures stated in the Service Information, showing the amount due for payment
equal to that stated in the payment certificate.

If the Contractor does not provide a tax invoice in the form and by the time required by this
contract, the time by when the Employer is to make a payment is extended by a period equal in
time to the delayed submission of the correct tax invoice. Interest due by the Employer in terms
of core clause 51.2 is then calculated from the delayed date by when payment is to be made.

The Contractor (if registered in South Africa in terms of the companies Act) is required to
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to
include the Employer's VAT number 4740101508 on each invoice he submits for payment.

Notifying compensation events

Z8.1

Delete the last paragraph of core clause 61.3 and replace with:

If the Contractor does not notify a compensation event within eight weeks of becoming aware of
the event, he is not entitled to a change in the Prices.

12
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29 Employer’s limitation of liability

291

The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is

limited to R0.00 (zero Rand)

Z29.2

The Contractor's entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the

Employer’s liability under the indemnity is limited to compensation as provided for in core
clause 63 and X19.11 if Option X19 Task Order applies to this contract.

210

Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet

point, after the words "against it":

Z10.1

Z11

Ethics

or had a business rescue order granted against it.

For the purposes of this Z-clause, the following definitions apply:

Affected Party

Coercive
Action

Collusive
Action

Committing
Party

Corrupt Action

Fraudulent
Action

Obstructive
Action

Prohibited
Action

means, as the context requires, any party, irrespective of whether it is the Contractor
or a third party, such party’s employees, agents, or Subcontractors or Subcontractor’s
employees, or any one or more of all of these parties’ relatives or friends,

means to harm or threaten to harm, directly or indirectly, an Affected Party or the
property of an Affected Party, or to otherwise influence or attempt to influence an
Affected Party to act unlawfully or illegally,

means where two or more parties co-operate to achieve an unlawful or illegal
purpose, including to influence an Affected Party to act unlawfully or illegally,

means, as the context requires, the Contractor, or any member thereof in the case of
a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s
employees,

means the offering, giving, taking, or soliciting, directly or indirectly, of a good or
service to unlawfully or illegally influence the actions of an Affected Party,

means any unlawfully or illegally intentional act or omission that misleads, or attempts
to mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid
an obligation or incurring an obligation,

means a Committing Party unlawfully or illegally destroying, falsifying, altering or
concealing information or making false statements to materially impede an
investigation into allegations of Prohibited Action, and

means any one or more of a Coercive Action, Collusive Action Corrupt Action,
Fraudulent Action or Obstructive Action.

Z11.1 A Committing Party may not take any Prohibited Action during the course of the procurement
of this contract or in execution thereof.

Z211.2

The Employer may terminate the Contractor's obligation to Provide the Services if a

Committing Party has taken such Prohibited Action and the Contractor did not take timely and
appropriate action to prevent or remedy the situation, without limiting any other rights or
remedies the Employer has. It is not required that the Committing Party had to have been
found guilty, in court or in any other similar process, of such Prohibited Action before the
Employer can terminate the Contractor’s obligation to Provide the Services for this reason.

Z211.3

If the Employer terminates the Contractor's obligation to Provide the Services for this reason,

the amounts due on termination are those intended in core clauses 92.1 and 92.2.

13
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Z11.4 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited
Action. Where the Employer does not have a contractual bond with the Committing Party, the
Contractor ensures that the Committing Party co-operates fully with an investigation.

Insurance 86

by the

Employer

86.1 The Employer provides the insurances stated in the Insurance Table B

213 Nuclear Liability

Z13.1 The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear installation,
as designated by the National Nuclear Regulator of the Republic of South Africa, and is the holder
of a nuclear licence in respect of the KNPS.

Z13.2 The Employer is solely responsible for and indemnifies the Contractor or any other person against
any and all liabilities which the Contractor or any person may incur arising out of or resulting from
nuclear damage, as defined in Act 47 of 1999, save to the extent that any liabilities are incurred
due to the unlawful intent of the Contractor or any other person or the presence of the Contractor
or that person or any property of the Contractor or such person at or in the KNPS or on the KNPS
site, without the permission of the Employer or of a person acting on behalf of the Employer.

Z13.3 Subject to clause Z13.4 below, the Employer waives all rights of recourse, arising from the
aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to the
unlawful intent of the Contractor or any other person, or the presence of the Contractor or that
person or any property of the Contractor or such person at or in the KNPS or on the KNPS site,
without the permission of the Employer or of a person acting on behalf of the Employer.

Z13.4 The Employer does not waive its rights provided for in section 30 (7) of Act 47 of 1999, or any
replacement section dealing with the same subject matter.

Z13.5 The protection afforded by the provisions hereof shall be in effect until the KNPS is
decommissioned.

Z14 Asbestos

For the purposes of this Z-clause, the following definitions apply:

AAIA means approved asbestos inspection authority.

ACM means asbestos containing materials.

AL means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos fibres
per ml of air measured over a 4 hour period. The value at which proactive actions is
required in order to control asbestos exposure to prevent exceeding the OEL.

Ambient Air means breathable air in area of work with specific reference to breathing zone, which
is defined to be a virtual area within a radius of approximately 30cm from the nose
inlet.

Compliance means compliance sampling used to assess whether or not the personal exposure of

Monitoring workers to regulated asbestos fibres is in compliance with the Standard’s requirements

for safe processing, handling, storing, disposal and phase-out of asbestos and
asbestos containing material, equipment and articles.

14
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OEL

Parallel

means occupational exposure limit.

means measurements performed in parallel, yet separately, to existing measurements

Measurements to verify validity of results.

Safe Levels means airborne asbestos exposure levels conforming to the Standard’s requirements

Standard

SANAS

TWA

2141

Z14.2

2143

Z214.4

214.5

Z14.6

2147

for safe processing, handling, storing, disposal and phase-out of asbestos and
asbestos containing material, equipment and articles.

means the Employer's Asbestos Standard 32-303: Requirements for Safe Processing,
Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos Containing
Material, Equipment and Articles.

means the South African National Accreditation System.

means the average exposure, within a given workplace, to airborne asbestos fibres,
normalised to the baseline of a 4 hour continuous period, also applicable to short term
exposures, i.e. 10-minute TWA.

The Employer ensures that the Ambient Air in the area where the Contractor will Provide the
Services conforms to the acceptable prescribed South African standard for asbestos, as per the
regulations published in GNR 155 of 10 February 2002, under the Occupational Health and Safety
Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2 regulated
asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous period of four
hours, and the short term exposure limit of 0.6 regulated asbestos fibres per millilitre of air as a 10-
minute TWA, averaged over any 10 minutes, measured in accordance with HSG248 and
monitored according to HSG173 and OESSM.

Upon written request by the Contractor, the Employer certifies that these conditions prevail. All
measurements and reporting are effected by an independent, competent, and certified
occupational hygiene inspection body, i.e. a SANAS accredited and Department of Employment
and Labour approved AAIA. The Contractor may perform Parallel Measurements and related
control measures at the Contractor's expense. For the purposes of compliance the results
generated from Parallel Measurements are evaluated only against South African statutory limits as
detailed in clause Z14.1. Control measures conform to the requirements stipulated in the AAIA-
approved asbestos work plan.

The Employer manages asbestos and ACM according to the Standard.

In the event that any asbestos is identified while Providing the Services, a risk assessment is
conducted and if so required, with reference to possible exposure to an airborne concentration of
above the AL for asbestos, immediate control measures are implemented and relevant air
monitoring conducted in order to declare the area safe.

The Contractor's personnel are entitled to stop working and leave the contaminated area forthwith
until such time that the area of concern is declared safe by either Compliance Monitoring or an
AAIA approved control measure intervention, for example, per the emergency asbestos work plan,
if applicable.

The Contractor continues to Provide the Services, without additional control measures presented,
on presentation of Safe Levels. The contractually agreed dates to Provide the Services, including
the Completion Date, are adjusted accordingly. The contractually agreed dates are extended by
the notification periods required by regulations 3 and 21 of the Asbestos Regulations, 2001.

Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a

registered asbestos contractor, instructed by the Employer at the Employer's expense, and
conducted in line with South African legislation.
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Annexure B: Table of low service damages (X17)

e Low Service Damage
Description

Value of Low Service

Damages

¢ Limit of Low Service
Damage

e Rework due to poor
workmanship.

2% of Task Order per month

e Limited to 10% of the Task
Order value

e No response of NCR within 3
days

2% of Task Order per month

e Limited to 10% of Task Order
Value

e Failure to address
housekeeping in the
plant or workshop

e 2% of Task order
per month

* Limited to 10% of Task Order
Value

o Failure to apply
safety rules which
results in an injury or
LTI

e 2% of Task order
per month

e Limited to 10% of Task Order
Value

C1.2 Contract Data

Part two - Data provided by the Contractor

[Instructions to the contract compiler: (delete this notes before issue to tenderers with an enquiry)
Whenever a cell is shaded in the left hand column it denotes this data is optional and would be required in
relation to the option selected. In the event that the option is not required select and delete the whole row.]

Notes to a tendering contractor:

1. Please read both the both the NEC3 Term Service Contract April 2013 and the relevant parts of its
Guidance Notes (TSC3-GN)? in order to understand the implications of this Data which the tenderer is

required to complete.

2. The number of the clause which requires the data is shown in the left hand column for each
statement however other clauses may also use the same data.

3. Where a form field like this [

] appears, data is required to be inserted relevant to the option

selected. Click on the form field once and type in the data. Otherwise complete by hand and in ink.

Completion of the data in full, according to Options chosen, is essential to create a complete contract.

Clause |Statement Data
101 The Contractor is (Name):

Address

Tel No.

Fax No.
11.2(8) The direct fee percentage is %

3 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 5391902 or www.ecs.co.za
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The subcontracted fee percentage is %

11.2(14)  The following matters will be included in
the Risk Register

11.2(15)  The Service Information for the
Contractor's plan is in:

211 The plan identified in the Contract Data is
contained in:
24.1 The key people are:
1 Name:
Job:

Responsibilities:
Qualifications:
Experience:

2 Name:
Job
Responsibilities:

Qualifications:

Experience:

CV's (and further key person's data including
CVs) are in

A Priced contract with price list

11.2(12)  The price listis in

11.2(19) The tendered total of the Prices is R

C Target contract with price list

11.2(12)  The price list is in

11.2(20) The tendered total of the Prices is R

E Cost reimbursable contract

11.2(12)  The price listis in
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C1.2 Contract Data

Part two - Data provided by the Contractor

Clause | Statement

Data

10.1 The Contractor is (Name):
Address
Tel No.

Fax No.

11.2(8) The direct fee percentage is

The subcontracted fee percentage is

%
%

11.2(14)
the Risk Register

The following matters will be included in

11.2(15)  The Service Information for the

Contractor's plan is in:

21.1 The plan identified in the Contract Data is

contained in:

24.1 The key people are:

1 Name:
Job:
Responsibilities:
Qualifications:
Experience:

2 Name:
Job
Responsibilities:
Qualifications:

Experience:

CV's (and further key person's data including
CVs) are in

A Priced contract with price list

11.2(12)  The price list is in

11.2(19)  The tendered total of the Prices is

18
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C2.1 Pricing assumptions: Option A

How work is priced and assessed for payment
Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states:

Identified and 11
defined terms 11.2 (12) The Price List is the price list unless later changed in accordance with
this contract.

(17) The Price for Services Provided to Date is the total of

the Price for each lump sum item in the Price List which the Contractor has
completed and

where a quantity is stated for an item in the Price List, an amount calculated
by multiplying the quantity which the Contractor has completed by the
rate.

(19) The Prices are the amounts stated in the Price column of the Price List.
Where a quantity is stated for an item in the Price List, the Price is calculated
by multiplying the quantity by the rate.

This confirms that Option A is a priced contract where the Prices are derived from a list of items of service
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both.

Function of the Price List

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”. This confirms that
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance
with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the Price
List. The Price List is only a pricing document.

Link to the Contractor’s plan

Clause 21.4 states “The Contractor provides information which shows how each item description on the
Price List relates to the operations on each plan which he submits for acceptance”. Hence when compiling
the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that
operations shown on it can be priced in the price list and result in a satisfactory cash flow in terms of clause
11.2(17).

Preparing the price list

Before preparing the price list, both the Employer and tendering contractors should read the TSC3 Guidance
Notes pages 14 and 15. In an Option A contract, either Party may have entered items into the price list
either as a process of offer and acceptance (tendering) or by negotiation depending on the nature of the
service to be provided. Alternatively the Employer, in his Instructions to Tenderers or in a Tender Schedule,
may have listed some items that he requires the Contractor to include in the price list to be prepared and
priced by him.
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It is assumed that in preparing or finalising the price list the Contractor:

Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A;
Understands the function of the Price List and how work is priced and paid for;

Is aware of the need to link operations shown in his plan to items shown in the Price List;

Has listed and priced items in the price list which are inclusive of everything necessary and incidental
to Providing the Service in accordance with the Service Information, as it was at the time of tender,
as well as correct any Defects not caused by an Employer’s risk;

Has priced work he decides not to show as a separate item within the Prices or rates of other listed
items in order to fulfil the obligation to complete the service for the tendered total of the Prices.
Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of work
within that item later turns out to be different to that which the Contractor estimated at time of tender.
The only basis for a change to the (lump sum) Prices is as a result of a compensation event.

Format of the price list

(From the example given in an Appendix within the TSC3 Guidance Notes)

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the
tendering contractor.

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the
item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected
Quantity and Rate columns being left blank.

If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by
the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected
Quantity to produce the Price, which is also entered.

If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the
stated units of time) is stated in the Expected Quantity column.
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C2.2 the price list
ITEM | DESCRIPTION UNIT | QUANTITY RATE AMOUNT
NO.
BILL NO.1 - PRELIMINARIES AND
1.0 GENERAL
Bill No 1.1 - SCHEDULED FIXED-
CHARGES & VALUE RELATED
Contractual requirements Sum 1
1.0
Site Establishment (Offices and storage Sum 1
2.0 sheds)
Living Accommodation Sum 1
3.0
Ablution and latrine facilities Sum 1
4.0
Tools & Equipment Sum 1
5.0
Plant Sum 1
6.0
Safety & Medicals Sum 5
7.0
Transport Sum 1
8.0
De- Site Establishment Sum 1
9.0
Bill No 1.2 -SCHEDULED TIME
RELATED ITEMS
Contractual requirements Month 60
1.0
Offices and storage sheds Month 60
2.0
Living Accommodation Month 60
3.0
Ablution and latrine facilities Month 60
4.0
Tools & Equipment Month 60
5.0
Plant Month 60
6.0
SHEQ PPE etc Month 60
7.0
Transport (Double cap Bakkie) Month 60
8.0
Consumables Month 60
9.0
Supervision Month 60
10.0
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CONTRACT NO.

BILL NO. 2 - WORKS

Rating

2.0
Butt Fusion Joint
Butt Fusion Joint, DN40O Pipe size. HDPE No 150
1.0 Pipe Material. PN10 Pipe Pressure Rating
Butt Fusion Joint, DN350 Pipe size. HDPE No 150
2.0 Pipe Material. PN10 Pipe Pressure Rating
Butt Fusion Joint, DN300 Pipe size. HDPE No 150
3.0 Pipe Material. PN10 Pipe Pressure Rating
Butt Fusion Joint, DN250 Pipe size. HDPE No 200
4.0 Pipe Material. PN10 Pipe Pressure Rating
Butt Fusion Joint, DN200 Pipe size. HDPE No 250
5.0 Pipe Material. PN10 Pipe Pressure Rating
Butt Fusion Joint, DN150 Pipe size. HDPE No 150
6.0 Pipe Material. PN10 Pipe Pressure Rating
Butt Fusion Joint, DN100 Pipe size. HDPE No 200
7.0 Pipe Material. PN10 Pipe Pressure Rating
Butt Fusion Joint, DN80 Pipe size. HDPE No 200
8.0 Pipe Material. PN10 Pipe Pressure Rating
Butt Fusion Joint, DN65 Pipe size. HDPE No 150
9.0 Pipe Material. PN10 Pipe Pressure Rating
Butt Fusion Joint, DN50 Pipe size. HDPE No 200
10.0 Pipe Material. PN10 Pipe Pressure Rating
Butt Fusion Joint, DN40 Pipe size. HDPE No 150
11.0 Pipe Material. PN10 Pipe Pressure Rating
Butt Fusion Joint, DN25 Pipe size. HDPE No 150
12.0 Pipe Material. PN10 Pipe Pressure Rating
Butt Fusion Joint, DN20 Pipe size. HDPE No 150
13.0 Pipe Material. PN10 Pipe Pressure Rating
Electrofusion Joints
Electrofusion Joints, DN400 Pipe size. No 150
140 HDPE Pipe Material. PN10 Pipe Pressure
' Rating
Electrofusion Joints, DN350 Pipe size. No 150
1 HDPE Pipe Material. PN10 Pipe Pressure
5.0 :
Rating
Electrofusion Joints, DN300 Pipe size. No 150
16.0 HDPE Pipe Material. PN10 Pipe Pressure
' Rating
Electrofusion Joints, DN250 Pipe size. No 200
170 HDPE Pipe Material. PN10 Pipe Pressure
' Rating
Electrofusion Joints, DN200 Pipe size. No 250
18.0 HDPE Pipe Material. PN10 Pipe Pressure
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CONTRACT NO.

19.0

Electrofusion Joints, DN150 Pipe size.
HDPE Pipe Material. PN10 Pipe Pressure
Rating

No

150

20.0

Electrofusion Joints, DN100 Pipe size.
HDPE Pipe Material. PN10 Pipe Pressure
Rating

No

200

21.0

Electrofusion Joints, DN80 Pipe size.
HDPE Pipe Material. PN10 Pipe Pressure
Rating

No

200

22.0

Electrofusion Joints, DN65 Pipe size.
HDPE Pipe Material. PN10 Pipe Pressure
Rating

No

150

23.0

Electrofusion Joints, DN50 Pipe size.
HDPE Pipe Material. PN10 Pipe Pressure
Rating

No

200

24.0

Electrofusion Joints, DN40 Pipe size.
HDPE Pipe Material. PN10 Pipe Pressure
Rating

No

150

25.0

Electrofusion Joints, DN25 Pipe size.
HDPE Pipe Material. PN10 Pipe Pressure
Rating

No

150

26.0

Electrofusion Joints, DN20 Pipe size.
HDPE Pipe Material. PN10 Pipe Pressure
Rating

No

150

PVC Solvent Cemented Joints

27.0

PVC Solvent Cemented Joints, DN400
Pipe size. HDPE Pipe Material. PN10 Pipe
Pressure Rating

No

150

28.0

PVC Solvent Cemented Joints, DN350
Pipe size. HDPE Pipe Material. PN10 Pipe
Pressure Rating

No

150

29.0

PVC Solvent Cemented Joints, DN300
Pipe size. HDPE Pipe Material. PN10 Pipe
Pressure Rating

No

150

30.0

PVC Solvent Cemented Joints, DN250
Pipe size. HDPE Pipe Material. PN10 Pipe
Pressure Rating

No

200

31.0

PVC Solvent Cemented Joints, DN200
Pipe size. HDPE Pipe Material. PN10 Pipe
Pressure Rating

No

250

32.0

PVC Solvent Cemented Joints, DN150
Pipe size. HDPE Pipe Material. PN10 Pipe
Pressure Rating

No

150

33.0

PVC Solvent Cemented Joints, DN100
Pipe size. HDPE Pipe Material. PN10 Pipe
Pressure Rating

No

200
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PVC Solvent Cemented Joints, DN80 Pipe No 200

size. HDPE Pipe Material. PN10 Pipe
34.0 .

Pressure Rating

PVC Solvent Cemented Joints, DN65 Pipe No 150

size. HDPE Pipe Material. PN10 Pipe
35.0 .

Pressure Rating

PVC Solvent Cemented Joints, DN50 Pipe No 200

size. HDPE Pipe Material. PN10 Pipe
36.0 .

Pressure Rating

PVC Solvent Cemented Joints, DN40 Pipe No 150

size. HDPE Pipe Material. PN10 Pipe
37.0 .

Pressure Rating

PVC Solvent Cemented Joints, DN25 Pipe No 150

size. HDPE Pipe Material. PN10 Pipe
38.0 .

Pressure Rating

PVC Solvent Cemented Joints, DN20 Pipe No 150
390 size. HDPE Pipe Material. PN10 Pipe

' Pressure Rating

Pipe

HDPE Pipe PN10 ND400 m 300
40.0

HDPE Pipe PN10 ND350 m 300
41.0

HDPE Pipe PN10 ND300 m 400
42.0

HDPE Pipe PN10 ND250 m 500
43.0

HDPE Pipe PN10 ND200 m 600
44.0

HDPE Pipe PN10 ND150 m 500
45.0

HDPE Pipe PN10 ND100 m 600
46.0

HDPE Pipe PN10 ND80 m 500
47.0

HDPE Pipe PN10 ND50 m 500
48.0

HDPE Pipe PN10 ND40 m 300
49.0

HDPE Pipe PN10 ND25 m 300
50.0

HDPE Pipe PN10 ND20 m 300
51.0

Bends

HDPE Pipe PN10 ND400_45"degree bend No Rate Only
51.0
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HDPE Pipe PN10 ND350_45"degree bend No Rate Only
= HDPE Pipe PN10 ND300_45"degree bend No Rate Only
= HDPE Pipe PN10 ND250_45"degree bend No Rate Only
= HDPE Pipe PN10 ND200_45"degree bend No Rate Only
= HDPE Pipe PN10 ND150_45"degree bend No Rate Only
- HDPE Pipe PN10 ND100_45"degree bend No Rate Only
= HDPE Pipe PN10 ND80_45"degree bend No Rate Only
= HDPE Pipe PN10 ND50_45"degree bend No Rate Only
= HDPE Pipe PN10 ND40_45"degree bend No Rate Only
= HDPE Pipe PN10 ND25_45"degree bend No Rate Only
o HDPE Pipe PN10 ND20_45"degree bend No Rate Only
P2 HDPE Pipe PN10 ND400_90"degree bend No Rate Only
= HDPE Pipe PN10 ND350_90"degree bend No Rate Only
= HDPE Pipe PN10 ND300_90"degree bend No Rate Only
= HDPE Pipe PN10 ND250_90"degree bend No Rate Only
= HDPE Pipe PN10 ND200_90"degree bend No Rate Only
= HDPE Pipe PN10 ND150_90"degree bend No Rate Only
= HDPE Pipe PN10 ND100_90"degree bend No Rate Only
= HDPE Pipe PN10 ND80_90"degree bend No Rate Only
= HDPE Pipe PN10 ND50_90"degree bend No Rate Only
= HDPE Pipe PN10 ND40_90"degree bend No Rate Only
720 HDPE Pipe PN10 ND25_90"degree bend No Rate Only
= HDPE Pipe PN10 ND20_90"degree bend No Rate Only
74.0

Provisional Sum for bends Sum 1
75.0

TOTAL AMOUNT
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Description of the service

Executive overview

1. Executive Overview

This document covers the engineering requirements in the form of a scope of work for Plastic piping supply and welding at
Matla Power Station. The scope includes repairs and replacements of various plant pipes, and the installation and removal

of various pipes as needed.

The report also details the installation and removal of various pipes, such as pipes(HDPE), PVC and other thermoplastic

materials at Water treatment plant and Outside plant, as well as the repairing and underground pipes around the station.

Overall, this report provides a comprehensive overview of the maintenance scope required for the Plastic piping supply and
welding at Matla Power Station. The maintenance activities detailed in this report are critical to ensuring the smooth and
efficient operation of the Water treatment and outside plant, which in turn is essential for the reliable and continuous supply
of electricity to the national grid

This is to ensure that maintenance for the Water treatment and outside plant is managed in a coordinated and objective-
driven manner and that no plant items are neglected, due to their unintended omission from the plan. It is also intended to
comply with the Eskom Generation Procedures and the OHS Act
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B: Do not tamper with the template.

GENERAL

e  Data books, reviews, reports and diagrams/drawings shall be submitted to Engineering after the completion of the work. Engineering to forward the data books to Quality Department (Document Control)
e Al QCP’s to be submitted to Engineering and Quality for approval prior to outage/project or maintenance work commencement.

SCOPE OF WORK PROCEDURE, SPECIFICATION, HOLD POINTS, | RESPONSIBLE
DESCRIPTION / ENG. REQUIREMENTS / DOCUMENTATION WITNESS, PARTY
ACTIVITY REPORTS
1.1 Safety e Allwork is to be done in accordance with Matla plant procedures and safety regulations. (GGR 0992). | Eskom to Contractor
e Matla power station induction must be done before any work commences. witness.

e Permit to work must be in place before any work commences.

e Worker's register must be completed and daily risk assessment conducted before any work

commences.
1.2 Environmental e Al activities listed in the National Environmental Act 107 of 1998, EIA Regulation 982,983,984 & Eskom to | Contractor
Management. 985(2014), must have AUTHORISATION before commencement of work. witness.

e The contractor shall comply with all applicable legal and other requirements.

e The polluter pays principle will be applied.

e The contractor manager shall ensure compliance with Eskom Matla Environmental procedures to
ensure the prevention of pollution (refer: OMOP 4090 and 4402).

e The last payment will be processed based on the status of the last housekeeping check sheet
(Annexure C: OMOP 4402) of designated area.

. EMS file based on 1ISO14001 will be required.

1.3 | Quality Management e The contractor/executioner of work will be responsible for drawing up all QCP documentation and this | Hold point Contractor

must be approved by engineering and authorised by the Quality Department before commencing with
the work.
e Contractors/executioner to adhere to QM 58 and OMOP4497 requirements

e Number of NCR issued can affect your next tendering process.
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The QCP shall be signed progressively by the Engineer/Supervisor, Eskom QC Inspector,
Contractor QC Inspector and/or AlA.

No procuring of outage items without the approval of scopes by quality

All outage scopes creep and scopes addition should be approved by quality

No contractor should be in the possession of scopes for execution without the scopes approved by
quality

The contractor is subjected to quality auditing at any point in time during execution of scope

1.4 Inputs from other
departments
1.5 | Commissioning

reference
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DETAILED SCOPE
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2 SCOPE OF WORK DESCRIPTION / ACTIVITY PROCEDURE, SPECIFICATION, HOLD POINTS, | RESPONSIBLE
ENG. REQUIREMENTS / DOCUMENTATION WITNESS, PARTY
REPORTS

The purpose of this Scope of Work is to define the requirements, responsibilities, and standards for the provision of plastic pipe welding services by the Contractor for
the Client over a five (5) year contract period. The Contractor shall supply qualified personnel, equipment, materials, supervision, and quality control necessary to
perform plastic pipe welding services in a safe, compliant, and professional manner.

21

Scope Overview

The Supplier shall be responsible for welding of the below but not
limited to:

Pipes (HDPE)
PVC
Other thermoplastic materials.

Hold Point

Contractor

2.2

Pipe Welding and Repairs

The contractor will be responsible for the below:

Welding and joining of plastic piping systems, including
HDPE, PVC, and other thermoplastic materials.

Butt fusion, electrofusion, socket fusion, extrusion welding,
and hot gas welding as applicable.

Repair of damaged or leaking plastic pipelines
Modification and tie-in of existing piping systems

Emergency repair services when required
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Replacement of defective sections in accordance with
approved procedures

Submission of welding procedures and method statements
for approval.

Implementation of a documented QA/QC program.

Inspection reports and test certificates.

23

Testing and Inspection

The contractor must conduct the below as part of the Testing and
Inspection activities:

Visual inspection of all welds.

Pressure testing, leak testing, and non-destructive testing
where applicable upon completion of repairs.

Submit Documentation of weld parameters and test results.

Rectification of any non-conforming welds at no additional
cost.

24

Standards and Compliance

The work shall be performed in strict compliance with:

Manufacturer’'s recommendations for pipe and welding
equipment

Plant specifications, drawings, and approved welding
procedures.

Eskom’s quality, safety, and environmental policies.
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CONTRACT NUMBER

25

Standards and Codes

All plastic pipe welding, installation, testing, and associated works
shall comply with the latest editions of the following standards,
unless otherwise specified:

SANS 10230 — Transportation, handling, and storage of
thermoplastic pipes.

SANS 10102 — Code of practice for the installation of
thermoplastic pipes.

SANS 10234 - Installation of thermoplastic pressure piping
systems.

SANS ISO 21307 — Butt fusion jointing procedures for
polyethylene (PE) pipes and fittings.

SANS ISO 12176 (Parts 1-5) — Equipment for fusion jointing
of polyethylene piping systems.

SANS 4427 — Polyethylene (PE) pipes for water supply.
SANS 4437 — Polyethylene (PE) pipes for gas distribution.

SANS 17425 — Plastic piping systems for industrial
applications, where applicable.

26

Personnel Qualifications

The Personnel which form part of the Welding Team shall comply to
the following:

Welders shall be certified and qualified for the applicable
plastic welding methods.

Supervisors shall have proven experience in plastic pipe
welding projects.

All personnel shall receive site-specific safety induction and
training.

Certification records shall be provided to Eskom.
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Plastic welders shall be trained and certified in accordance
with applicable SANS and ISO requirements for the welding
process employed.

2.7 e The Contractor shall supply and maintain all welding
machines, tools, and accessories.
e Equipment shall be calibrated and maintained in good
working condition.
Equipment and Materials e Only approved pipes, fittings, and consumables shall be
used.
e Calibration and maintenance records shall be available for
inspection.
2.8 e The contractor shall provide services on a planned or

General Requirements

emergency basis as required.

Work schedules shall be coordinated with the Eskom
Representative.

All welding procedures shall be approved prior to
commencement of work

The Contractor shall submit Welding Procedure
Specifications (WPS) for approval prior to commencement of
any welding activities.

Welding shall be carried out using approved methods,
including butt fusion, electrofusion, socket fusion, and
extrusion welding, as applicable to the pipe material and
diameter.
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e All welding parameters shall be recorded and maintained in
weld logs.

2.9 The Contractor shall be responsible for the Supply of HDPE pipes (PN10 or as specified) ranging from:
supply, delivery, storage, and handling of HDPE
pipes, fittings, and associated components for DN20 to DN400

the full duration of the five (5) year contract. Supply of:

e Bends, tees, reducers, couplers
¢ Flanges and stub ends
e Electrofusion fittings

Pipes shall comply with:

e  SANS 4427
e Relevant Eskom specifications

Requirements:
All pipes must:

¢ Be new, unused, and certified
e Have traceability certificates

Contractor must:

e Maintain minimum stock levels for emergency repairs
e Provide lead times for bulk orders

Storage:
In accordance with SANS 10230

Inspection:
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installation

o Eskom reserves the right to inspect materials before

BILL OF MATERIAL/QUANTITIES

Full description
Material/Spares/Equipment/Joint

Specifications of Material/Spares/Equipment

Required Number of Joints over
contract duration

Stock Number

Material. PN10 Pipe Pressure Rating

Type
1. Butt Fusion Joint Butt Fusion Joint, DN400 Pipe size. HDPE Pipe 150 N/A
Material. PN10 Pipe Pressure Rating
2. Butt Fusion Joint Butt Fusion Joint, DN350 Pipe size. HDPE Pipe 150 N/A
Material. PN10 Pipe Pressure Rating
3. Butt Fusion Joint Butt Fusion Joint, DN300 Pipe size. HDPE Pipe 150 N/A
Material. PN10 Pipe Pressure Rating
4. Butt Fusion Joint Butt Fusion Joint, DN250 Pipe size. HDPE Pipe 200 N/A
Material. PN10 Pipe Pressure Rating
Butt Fusion Joint Butt Fusion Joint, DN200 Pipe size. HDPE Pipe 250 N/A
Material. PN10 Pipe Pressure Rating
5. Butt Fusion Joint Butt Fusion Joint, DN150 Pipe size. HDPE Pipe 150 N/A
Material. PN10 Pipe Pressure Rating
6. Butt Fusion Joint Butt Fusion Joint, DN100 Pipe size. HDPE Pipe 200 N/A
Material. PN10 Pipe Pressure Rating
7. Butt Fusion Joint Butt Fusion Joint, DN80 Pipe size. HDPE Pipe 200 N/A
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8. Butt Fusion Joint Butt Fusion Joint, DN65 Pipe size. HDPE Pipe 150 N/A
Material. PN10 Pipe Pressure Rating

9. Butt Fusion Joint Butt Fusion Joint, DN50 Pipe size. HDPE Pipe 200 N/A
Material. PN10 Pipe Pressure Rating

10. Butt Fusion Joint Butt Fusion Joint, DN40 Pipe size. HDPE Pipe 150 N/A
Material. PN10 Pipe Pressure Rating

11. Butt Fusion Joint Butt Fusion Joint, DN25 Pipe size. HDPE Pipe 150 N/A
Material. PN10 Pipe Pressure Rating

12. Butt Fusion Joint Butt Fusion Joint, DN20 Pipe size. HDPE Pipe 150 N/A
Material. PN10 Pipe Pressure Rating

13. Electrofusion Joints Electrofusion Joints, DN400 Pipe size. HDPE 150 N/A
Pipe Material. PN10 Pipe Pressure Rating

14. Electrofusion Joints Electrofusion Joints, DN350 Pipe size. HDPE 150 N/A
Pipe Material. PN10 Pipe Pressure Rating

15. Electrofusion Joints Electrofusion Joints, DN300 Pipe size. HDPE 150 N/A
Pipe Material. PN10 Pipe Pressure Rating

16. Electrofusion Joints Electrofusion Joints, DN250 Pipe size. HDPE 200 N/A
Pipe Material. PN10 Pipe Pressure Rating

17. Electrofusion Joints Electrofusion Joints, DN200 Pipe size. HDPE 250 N/A
Pipe Material. PN10 Pipe Pressure Rating

18. Electrofusion Joints Electrofusion Joints, DN150 Pipe size. HDPE 150 N/A
Pipe Material. PN10 Pipe Pressure Rating

19. Electrofusion Joints Electrofusion Joints, DN100 Pipe size. HDPE 200 N/A
Pipe Material. PN10 Pipe Pressure Rating

20. Electrofusion Joints Electrofusion Joints, DN80 Pipe size. HDPE Pipe | 200 N/A
Material. PN10 Pipe Pressure Rating

21. Electrofusion Joints Electrofusion Joints, DN65 Pipe size. HDPE Pipe | 150 N/A
Material. PN10 Pipe Pressure Rating

22. Electrofusion Joints Electrofusion Joints, DN50 Pipe size. HDPE Pipe | 200 N/A

Material. PN10 Pipe Pressure Rating
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23. Electrofusion Joints Electrofusion Joints, DN40 Pipe size. HDPE Pipe | 150 N/A
Material. PN10 Pipe Pressure Rating

24, Electrofusion Joints Electrofusion Joints, DN25 Pipe size. HDPE Pipe | 150 N/A
Material. PN10 Pipe Pressure Rating

25. Electrofusion Joints Electrofusion Joints, DN20 Pipe size. HDPE Pipe | 150 N/A
Material. PN10 Pipe Pressure Rating

26. PVC Solvent Cemented Joints PVC Solvent Cemented Joints, DN400 Pipe size. | 150 N/A
HDPE Pipe Material. PN10 Pipe Pressure Rating

27. PVC Solvent Cemented Joints PVC Solvent Cemented Joints, DN350 Pipe size. | 150 N/A
HDPE Pipe Material. PN10 Pipe Pressure Rating

28. PVC Solvent Cemented Joints PVC Solvent Cemented Joints, DN300 Pipe size. | 150 N/A
HDPE Pipe Material. PN10 Pipe Pressure Rating

29. PVC Solvent Cemented Joints PVC Solvent Cemented Joints, DN250 Pipe size. | 200 N/A
HDPE Pipe Material. PN10 Pipe Pressure Rating

30. PVC Solvent Cemented Joints PVC Solvent Cemented Joints, DN200 Pipe size. | 250 N/A
HDPE Pipe Material. PN10 Pipe Pressure Rating

31. PVC Solvent Cemented Joints PVC Solvent Cemented Joints, DN150 Pipe size. | 150 N/A
HDPE Pipe Material. PN10 Pipe Pressure Rating

32. PVC Solvent Cemented Joints PVC Solvent Cemented Joints, DN100 Pipe size. | 200 N/A
HDPE Pipe Material. PN10 Pipe Pressure Rating

33. PVC Solvent Cemented Joints PVC Solvent Cemented Joints, DN8O0 Pipe size. 200 N/A
HDPE Pipe Material. PN10 Pipe Pressure Rating

34. PVC Solvent Cemented Joints PVC Solvent Cemented Joints, DN65 Pipe size. 150 N/A
HDPE Pipe Material. PN10 Pipe Pressure Rating

35. PVC Solvent Cemented Joints PVC Solvent Cemented Joints, DN50 Pipe size. 200 N/A
HDPE Pipe Material. PN10 Pipe Pressure Rating

36. PVC Solvent Cemented Joints PVC Solvent Cemented Joints, DN40 Pipe size. 150 N/A
HDPE Pipe Material. PN10 Pipe Pressure Rating

37. PVC Solvent Cemented Joints PVC Solvent Cemented Joints, DN25 Pipe size. 150 N/A

HDPE Pipe Material. PN10 Pipe Pressure Rating
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38. PVC Solvent Cemented Joints PVC Solvent Cemented Joints, DN20 Pipe size. 150 N/A
HDPE Pipe Material. PN10 Pipe Pressure Rating
HDPE Pipes Supply:

39. HDPE Pipe PN10 DN400 300 m N/A
40. HDPE Pipe PN10 DN350 300 m N/A
41. HDPE Pipe PN10 DN300 400 m N/A
42. HDPE Pipe PN10 DN250 500 m N/A
43. HDPE Pipe PN10 DN200 600 m N/A
44. HDPE Pipe PN10 DN150 500 m N/A
45. HDPE Pipe PN10 DN100 600 m N/A
46. HDPE Pipe PN10 DNS8O 500 m N/A
48. HDPE Pipe PN10 DN50 500 m N/A
49. HDPE Pipe PN10 DN40 300 m N/A
50. HDPE Pipe PN10 DN25 300 m N/A
51. HDPE Pipe PN10 DN20 300 m

SCOPE COMPILATION REFERENCES

SOURCE & Ref No.

Yes

No

N/A

Comments

Previous outage service reports

Return to service data packages

Maintenance Strategy with Rev number

SAP defects (attach list as appendix)

GHRMS (STEP) reports

(Generation Heat Rate Management System)

Online Condition Monitoring
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Pre-outage performance test results

Post outage performance test results

GPSS/ Plant Performance data on UCLF incurred

OMS / IIRMS recommendations (Audits Reports)

Risk controls (IRM system)

Previous audits and reviews (e.g. ERAP)

Engineering Change Requests (Projects)

LOPP strategy reports

URS

Philosophy (Outage)

Condition Monitoring Report

VA/PHD Viewer trends

Corrective Actions X

CARAB reports

Statutory Requirements

Grid code requirements

Waivers and Exemptions

Calibration requirements

Previous Outage SOW variations

Post Mortems Actions from previous outages

Pre-Outage plant walks

Risk based inspection (RBI) report

Simulation, TOIs, OON, SI

COMMENTS

Compiled by: Isaack Maredi.............cocvvviiiiiiiiiiiiininnns
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The following abbreviations are used in this Service Information:

Abbreviation

Meaning given to the abbreviation

PSR Plant safety regulations

BA Breathing Apparatus

Ltd Limited

BU Business Unit

HR Human Resources

OH &S Occupational Health and Safety

Management strategy and start up.

The Contractor’'s plan for the service

List technical reporting and scheduling requirements which are to be incorporated into the Contractor's

plan.

The method of carrying out particular items of work, timing, plan, task order, supplier to provide the
technical reporting certificates to the Contracts Manager.

Management meetings:

Regular meetings of a general nature may be convened and chaired by the Supply Manager as follows:

Title and purpose

Approximate time &

interval

Location

Attendance by:

Risk register and
compensation events

Discussions to take
place as soon as a risk
is notified

Matla Power Station

Contractor & Contract
Manager

Overall contract
progress and feedback

Once a Months in Matla
Power Station

Office of contract
Manager in Matla
Power Station

Contractor & Contract
Manager

Main SHEQ Meeting

Once a Month

MS Teams or

Contract Manager &

Thandanani Safety Manager
Maintenance Monthly Once a Month TBC Contract Manager &
SHEQ Meeting Safety Manager
Environmental monthly | Once a Month TBC Contract Manager &

meeting.

Site Manager

Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or
if not so specified by persons and at times and locations to suit the Parties, the nature and the progress
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of the service. Records of these meetings shall be submitted to the Service Manager by the person
convening the meeting within five days of the meeting.

All meetings shall be recorded using minutes or a register prepared and circulated by the person who
convened the meeting. Such minutes or register shall not be used for the purpose of confirming actions
or instructions under the contract as these shall be done separately by the person identified in the
conditions of contract to carry out such actions or instructions.

Contractor's management, supervision and key people
N/A

Provision of bonds and guarantees
N/A

Documentation control:

All Communications will be filed and kept on site as it is crucial to have the correct communication
structures.

Invoicing and payment

Within one week of receiving a payment certificate from the Service Manager in terms of core clause
51.1, the Contractor provides the Employer with a tax invoice showing the amount due for payment
equal to that stated in the Service Manager's payment certificate. She/he can submit the invoice to
Eskom account email below

The Contractor shall address the tax invoice to

Eskom Holdings SOC Ltd

Reg. No. 2002/015527/30

Accounts Payable

Email to: Invoiceseskomlocal@eskom.co.za

and include on each invoice the following information:

Name and address of the Contractor and the Service Manager;

The contract number and title;

Contractor's VAT registration number;

The Employer's VAT registration number 4740101508;

Description of service provided for each item invoiced based on the Price List;

Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT,;
(add other as required)

Add procedures for invoice submission and payment (e. g. electronic payment instructions)

Contract change management

This section is intended to deal with any additional requirements to the compensation event clauses in
section 6 of the core clauses; such as the use of standard forms. Not the same thing as documentation
control.

Records of Defined Cost to be kept by the Contractor
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N/A — Option A Applies.

Insurance provided by the Employer
N/A

Training workshops and technology transfer
N/A

Design and supply of Equipment
N/A

Things provided at the end of the service period for the Employer's use
Equipment

Information and other things

N/A

Management of work done by Task Order

A Task is work within the service which the Service Manger may instruct the Contractor to carry out
within a stated period of time.

A signed Task Order is the Service Manager’s instruction to carry out a Task.
Task Completion is when the Contractor has done all the work in the Task and corrected Defects which
would have prevented the Employer or Others from using the Affected Property and Others from doing

their work.

Task Completion Date is the date for completion stated in the Task Order unless later changed in
accordance with this contract.

A Task Order includes:

A detailed description of the work in the Task

A priced list of items of work in the Task in which items taken from the Price List are identified.
The starting and completion dates for the Task

Conditions of the service agreement is in accordance with the Task Order issued

No Task Order is issued after the end of the service period.

Work will not commence on site without the Contractor receiving a signed detailed task order that has
been agreed upon by the Service Manager and the Contractor.
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Health and safety, the environment and quality assurance

Health and safety risk management

The Contractor shall comply with the health and safety requirements contained in Annexure D to this
Service Information.

1. Safety

1. The Contractor must ensure that the works complies with the OHS Act 85 of 1993, with
specific reference to section 10 as well as the construction regulations (GNR 1010 of 18 July
2003).

2. The Contractor will provide all SABS Approved Personal Protective Equipment to its
employee’s as identified in the Risk Assessment

3. The Contractor is responsible for procurement of PPE and equipment in accordance with the
OHS act and site- specific requirements, including the use thereof as necessary.

4. The Contractor shall provide and demonstrate to the Employer a suitable and sufficiently
documented health and safety plan, based on the Employer’s documented health and safety
specifications, which shall be applied from the date of commencement of and for the duration
of the construction work. The plans will be approved by the Employer and Matla Power
Station Safety Officer.

5. The Contractor shall ensure that all the documents required by Safety check list are in place
within 14 days from date of contract awards. No Access will be granted to site if the required
documents are not submitted.

6. The Contractor will provide all relevant training records and the total of years’ experience in
his/her possession to the Employer to verify the competency of all the key personnel for e.g.
Trade Test Certificates for Artisans, Qualifications for Site Supervisors, Safety Officers.

7. The Contractors employees will be required to abide by the cardinal rules on site.

2. Risk assessments

1. Site risk assessments to be conducted by the Contractor prior to each event as per the
current approved risk assessment method, thus to ensure a healthy and safe environment.
Note: Should be available on request.

2. The Contractor must submit a Risk Management Plan and Control Process within 14 days
from date of contract award, detailing their risk management methodology. Such methodology
must be aligned to the Generation Risk Management model. Such methodology shall
accommodate the Risk Assessment; Risk Planning, Risk Handling and Risk Monitoring
components.

3. The following matters will be included in the Risk Register
e Matters as highlighted by 240-30008949 (Table 1) check list
e Compliance with the cardinal rules/lifesaving rules 32-421
e Pre-job debrief, risk assessment and on job observations

Environmental constraints and management

It should always be noted that Matla Power Station is 1SO14001 certified and therefore promotes
Integrated Environmental Management (IEM) philosophy which aims to achieve a desirable balance
between conservation and development. All activities taking place within Matla Power Station must
consider section 28 of the National Environmental Management Act (107 of 1998) which makes
provision for the duty of care approach. The contractor’s team must commit to review and to continually
improve environmental management, with the objective of improving overall environmental
performance. The Contractor must consult with Matla Environmental section on a regular basis for on-
going assistance and advices.
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Quality assurance requirements

1. The Employer in the process of implementing an ISO 9001:2008 series, therefore the
Contractor will be expected to implement a quality system and maintain the quality system
until the completion of this contract. The Contractor will comply with the provisions of the
ISO9001:2008 and 14000 series

2. The Contractor ensures that all plant and materials for the works are to the standard and
quality accepted by the Employer and ensures that they are suitable for the purpose intended
by the manufacturer.

3. The Contractor provides a Quality Control Plan (QCP) withhold points for the Employer for
approval 2 weeks prior to commencement of work.

4. No Contractor shall appoint a construction safety officer to assist in the control of quality
related aspects on the site unless the Contractor is reasonably satisfied that the construction
quality controller has the necessary competencies and qualifications.

5. The Contractor will provide all relevant training records and the total of years’ experience in
the Contractor’s possession to the Employer to verify the competency of all the key personnel
in terms of Hazmat.

The Contract’'s Manager has the right to stop the Contractor's work activities which, in the opinion of
Contract Manager, does not meet the requirements of the system and will have a detrimental effect
on plant performance. The Contractor may only continue with work activities when all deficiencies
have been corrected to the Contract Manager’s satisfaction. The Contractor shall have no claim
against the Employer in respect of delay due to the above.

Procurement
People

Minimum requirements of people employed

It is the Contractor’s sole responsibility to ensure all its employees have permits to perform work in the
Republic of South Africa.

BBBEE and preferencing scheme

Where a change in the Contractor’s legal status, ownership or any other change to his business
composition or business dealings results in a change to the Contractor’s B-BBEE status, the Contractor
notifies the Employer within seven days of the change.

The Contractor is required to submit an updated verification certificate and necessary supporting
documentation confirming the change in his B-BBEE status to the Employer within thirty days of the
notification or as otherwise instructed by the Employer.

Where, as a result, the Contractor’'s B-BBEE status has decreased since the starting date the Employer
may either re-negotiate this contract or alternatively, terminate the Contractor’s obligation to provide the
service.

Failure by the Contractor to notify the Employer of a change in its B-BBEE status may constitute a
reason for termination will be dealt with according to the NEC3 TSC penalty/termination clauses

Supplier Development and Localisation

Corporate Social Investment — CSI (Not a weighted criterion)

The tenderer is required to submit a CSI Proposal to a value of at least 2% of the
contract value as a direct benefit to the Local to site communities.
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Criteria Eskom’s Target (%) Tenderer’s Proposal (%)
Csl 2%

Eskom will furnish the number of approved CSI projects to be executed by the contractor to
the successful tenderer after the contract award. Once CSI project execution is complete, the
handover event will be handled by Eskom.

Section 1: Specific Goals

A maximum of 10/20 points may be awarded to a tenderer for the specific goal specified for the
tender. The points scored for the specific goal must be added to the points scored for price and the
total must be rounded off to the nearest two decimal places. Subject to section 2(1)(f) of the
Preferential Procurement Policy Framework Act, the contract must be awarded to the tenderer
scoring the highest points.

B-BBEE Status Level of Number of points Number of points
Contributor (90/10 system) (80/20 system)

1 10 20

2 9 18

3 6 14

4 5 12

5 4 8

6 3 6

7 2 4

8 1 2
Non-compliant contributor 0 0

NB: The following documents are required to claim preference points,
o Valid B-BBEE certificate issued by a SANAS accredited verification agency / sworn affidavit /
CIPS affidavit
e Proof of ownership / shareholding (preferably CIPC documentation) inclusive of shareholding
breakdown
o Certified ID copies of shareholder(s)
e Proof of Disability (where applicable)
e In a case of a trust, consortium or joint venture (including incorporated consortia and joint
ventures), a consolidated B-BBEE status level verification certificate.
Tenderer failing to provide documentation for the allocation of preference points will not be
disqualified, but’
e May only score point out of 90/80 for price
e Scores 0 points out of 10/20 for specific goals

Section 2: Objective criteria
The inclusion of objective criteria is not mandatory but a condition for contract award. If the tenderer

does not meet objective criteria; it may lead to the second-ranked tenderer being recommended for
award.
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2.1 Designated Sectors

When applicable the following stipulated minimum threshold for Local Production and Content must be

achieved in full by the tenderer

YES NO
a) Is this Commodity or part of it a Designated ] O
Sector?
Please indicate below Designated Components
Commodity Components Local Content Threshold
Steel Conveyance Pipes Pipes 100%
Plastic Pipes HDPE Pipes 100%
NOTE: SBD 6.2 Declaration Form and Annex C (Local Content Declaration-Summary Schedule) are
tender returnable if applicable.

Section 3: SDL&I Objectives in line with Reconstruction and Development
Programme (RDP) Goals

Tenderers who complete and submit the objectives as required, but who do not meet Eskom’s

targets, will not be disqualified. SDL&I objectives do not form part of scoring but commitments will
form part of contractual obligations

1. Transformation — BBBEE Improvement or Retention Plan
Transformation remains an area of focus, where Eskom continuously strives to align itself with
national transformation imperatives to unlock growth, drive industrialization, create employment and

contribute to skills development.

Eskom encourages its suppliers to constantly strive to improve their B-BBEE rating. Whereas
Tenderer/s will be allocated points in terms of a preference point system based on specific goals,
Eskom also requests that tenderer/s submits their B-BBEE improvement or retention plan within 30

days of signing the contract.

Tenderer/s are therefore requested to indicate the extent to which they will maintain (only if the
respondent is a Level 1) or may improve/maintain their B-BBEE status over the contract period if
their B-BBEE status is level 2 or 3. Tenderer/s with a B-BBEE status level 4 at the time of contract
award, shall migrate and achieve as a non-negotiable a milestone of B-BBEE Level 3 by the end of
the first year of the contract and thereafter improve their B-BBEE status level or migrate by one level
higher.

Tenderer/s with a B-BBEE recognition status of Level 5 to Level 8 or non-compliant at the time of

contract award, shall migrate and achieve as a non-negotiable a milestone of Level 4 by the end of
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the first year of the contract and thereafter improve at least one B-BBEE Level higher of each year

from the second year of the contract.

Tenderer/s are requested to submit their B-BBEE Improvement Plan as an essential document within
30 days of signing the contract.

NB: A valid B-BBEE certificate or Sworn Affidavit is a condition for contract award, if your company’s
annual Total Revenue is R10 Million or less you qualify as an Exempted Micro Enterprise therefore
you can submit Sworn Affidavit. If your annual Total Revenue is R50 Million or less, you qualify as
Qualifying Small Enterprise and must comply with all of the elements of QSE score card relevant to
your sector unless an entity is at least 51% Black owned you are required to obtain a Sworn affidavit.

If your Annual Total Revenue is above R50m you need to submit a Valid B-BBEE cetrtificate.

2. Local Procurement Content

“Local Procurement Content” refers to value added in South Africa by South African resources.
Where a single contract involves a combination of local and imported goods and/or services, the
tender response must be separated into its components as per the Price Schedule included with
the tender documents. Local procurement content is total spending minus the imported
component.

Tenderers are required to submit their proposals in the table below.

Local Procurement Eskom target Tenderer Proposal
Content 100%

3. Procurement spends on entities with a minimum 51% black ownership.

Previous tenders proven that there are small and medium companies that are interested in this
space; Therefore, successful supplier will be required to subcontract some of the scope of work
to capable and competent EME/QSE with at least 51% BO. The main contractor will select from
designated group that are not part of their subsidiaries or having shares in that company,

preferable they should be selected from local to site.

Procurement from Designated Eskom Target Tenderer Proposal
Group
Black Owned 15%

NB: Tenderers are encouraged to make use of local to site suppliers from the Kriel /Matla
Feeder areas for subcontracting opportunities

4. Jobs. Tenderers are required to submit proposals for the type and number of jobs that will

be created and retained in South Africa as a direct result of being awarded a contract.
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Type of Jobs to be created Number of Jobs to be created

Type of Jobs to be retained Number of Jobs to be retained

NB: Tenderers are encouraged to source candidates from the Kriel / Matla Feeder areas for
job opportunities

5. Skills development

Tenderers are required to submit proposals in the table below for developing the skills of unemployed
candidates in the country. Skills development is intended to address Eskom’s core, scarce and critical
skills and scarce and critical skills. These skills are also included in a 2020 list of occupations in high
demand as stipulated in the Government Gazette 43937. Candidates shall be from all provinces in
the country, and their composition shall be representative of the population demographics of South

Africa

Skill type / Occupation Eskom Entry Level Output Tenderers
target Proposal
Safety Officer 2 Grade 12 or | Registration
Equivalent with
Professional
Body
Welders 2 Grade 12 or | Trade Test
Equivalent
Plastic Welders 2 Grade 12 or | Certificate
Equivalent

NB: Tenderers are encouraged to source candidates from the Kriel / Matla Feeder areas for
skills development opportunities.

The process of developing these skills shall involve the participation by tenderers directly and
through their supply network. In certain cases, the SETA’s accredited training providers can be

approached to participate in developing critical and scarce sKills.

Note: That these targets for skills development candidates categorically exclude Eskom
employees and registered learners. The tenderers are required to take full responsibility
for the total cost of developing the requisite skills, and Eskom shall not make any
financial contribution towards the fulfiiment of this obligation. Tenderers also are
advised to approach their relevant SETAs to access grants, subsidies, and incentives
as well as South African Revenue Services for tax rebates that are earmarked for skills

development initiatives

51



ESKOM HOLDINGS SOC Ltd CONTRACT NUMBER
Plastic piping supply and welding at Matla power station for a duration of 5 years

Section 3: SDL&I Penalty and Performance Security

Eskom will apply a penalty of 2% of the Contract Value for failure to meet SDL&I obligations.

For the duration of the contract, Eskom will retain 2% of every invoice (excluding VAT) as security for
the fulfilment of all SDL&I Obligations. The retained amounts shall only be released to the Contractor

upon fulfilment of all SDL&I obligations by the contractor.

Section 4: Reporting and Monitoring

e The suppliers shall on a quarterly basis submit a report to Eskom in accordance with Data
Collection Template on their compliance with the SDL&I obligations described above.

e Eskom shall review the SDL&I reports submitted by the suppliers within 30 (thirty) days of receipt
of the reports and notify the suppliers in writing if their SDL&I obligations have not been met.

¢ Upon notification by Eskom that the suppliers have not met their SDL&I obligations, the suppliers
shall be required to implement corrective measures to meet those SDL&I obligations before the
commencement of the following report, failing which Retention clauses shall be invoked.

« Every contract shall be accompanied by the SDL&I Implementation Schedule, which must be
completed by the suppliers and returned to SDL&I representative for acceptance 28 days after
contract award. This will be used as a reference document for monitoring, measuring and
reporting on the supplier’s progress in delivering on their stated SDL&l commitments

Section 5: Market Research

The following information demonstrates market analysis and assisted in arriving at the targets above.
Current Suppliers Providing the Services Potential Suppliers:

e None e Open market

Section 6: General Information on Validity of Sworn Affidavits

The following must be considered when it comes to validity of Affidavits;

Tenderers submitting B-BBEE Sworn Affidavits must ensure that the affidavits meet the following key pointers to
ensure their validity:

. Name/s of deponent as they appear in the identity document and the identity number.

. Designation of the deponent as the director, owner or member must be indicated in order to know that person is duly
authorised to depose of an affidavit. (Mark the applicable option).

. Name of enterprise as per enterprise registration documents issued by the CIPC, where applicable, and enterprise
business address.

. Percentage of black ownership, black female ownership and designated group. In the case of specialised enterprises
as per Statement 004, the percentage of black beneficiaries must be reflected. (No blank spaces to be left).

¢ Indicate total revenue for the year under review and whether it is based on audited financial statements or
management account. (Mark the applicable option).

e Financial year end as per the enterprise’s registration documents, which was used to determine the total revenue.
(Financial year end to be stipulated by day/month/year).

. B-BBEE Status level. An enterprise can only have one status level. (Tick applicable level)

. Empowering supplier status must be indicated. For QSEs, the deponent must select the basis for the empowering
supplier status.

e Date deponent signed and date of Commissioner of Oath must be the same. (The sworn affidavit must be signed in
the presence of the Commissioner of Oath. Furthermore the Commissioner must also sign and stamp)

. Commissioner of Oath cannot be an employee or ex officio of the enterprise because, a person cannot by law,
commission a sworn affidavit in which they have an interest.
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Subcontracting
Preferred subcontractors
N/A

Subcontract documentation, and assessment of subcontract tenders
N/A

Limitations on subcontracting
N/A

Attendance on subcontractors
N/A

Plant and Materials
Specifications

N/A

Correction of defects
N/A

Contractor's procurement of Plant and Materials
N/A

Tests and inspections before delivery

The contractor will service, inspect and test firefighting equipment as per the scope of work prior to
delivery.

Plant & Materials provided “free issue” by the Employer
N/A

Cataloguing requirements by the Contractor
N/A

Working on the Affected Property

The working hours is from 07:00 to 16:00 from Monday to Friday unless in an emergency.
the contractor should be accompanied by Eskom employee if is going inside the plant.

Employer’s site entry and security control, permits, and site regulations

The contractor will be required to go for induction and obtain gas access to the station. The
contractor must adhere to the Eskom cardinal rule, speed limit on site.

People restrictions, hours of work, conduct and records
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The working hours is from 07:00 to 16:00 from Monday to Friday unless for emergency. the
contractor should be accompanied by Eskom employee if is going inside the plant.

Health and safety facilities on the Affected Property

Contractor must comply to Eskom’ life-saving rules:

Five Life Saving Rules have been developed that will apply to all Eskom employees, agents,
consultants and contractors.

Rule 1: Open, Isolate, Test, Earth, Bond, And / Or Insulate before touch - that is any plant
operating above 1 000 V.

Rule 2:  Hook up at heights - no person may work at height where there is a risk of falling.

Rule 3: Buckle up — no person may drive any vehicle on Eskom business and/or on Eskom
premises: unless the driver and all passengers are wearing seat belts.

Rule 4. Be sober (no person is allowed to work under the influence of drugs and alcohol.)

Rule 5: Use a permit to work — where an authorization limitation exists, no person shall work
without the required permit to work.

Environmental controls, fauna & flora
N/A

Cooperating with and obtaining acceptance of Others
N/A

Records of Contractor's Equipment
N/A

Equipment provided by the Employer
N/A

Site services and facilities
Provided by the Employer

The employer will provide the contractor with tap water and ablution facility on site

Provided by the Conftractor
N/A

Control of noise, dust, water and waste
N/A

Hook ups to existing works
N/A
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Tests and inspections
Description of tests and inspections

As per the scope of work.

Materials facilities and samples for tests and inspections

As per the scope of work.
Communication

The Contractor shall address all communications (after contract award) including tele faximilies to:

Service Manager
Matla Power Station
Private Bag X5012
Kriel

2271

Att
Tel
Cell
Fax
E-Mail

All communications from the Contractor shall carry the Enquiry Number or Contract Number after
Contract Award, as well as the Title of the Works. All communication by the Contractors shall go through
the buyer.

They shall be headed with the subject of the communications, and be numbered sequentially on the
basis of the subject of the communication.

No recruiting is allowed on Eskom property. (Eskom property includes the area outside the main security
gate).

List of drawings

Drawings issued by the Employer

This is the list of drawings issued by the Employer at or before the Contract Date and which apply to
this contract.

Drawing number Revision Title

N/A N/A N/A
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