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AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED 

 
CONTRACT 3 C1.1 FORM OF OFFER AND ACCEPTANCE 

C1.1 Form of Offer and Acceptance 
 
Offer 
The employer, identified in the acceptance signature block, wishes to enter into a contract for the 

 
UPGRADE OF AUTOMATED DOCKING SYSTEM AT THE O.R. TAMBO INTERNATIONAL AIRPORT 

FOR 24 MONTHS 
 
The Contractor, identified in the offer signature block, has examined this document and addenda hereto 
as listed in the schedules, and by submitting this offer has accepted the conditions thereof. 
 
By the representative of the Contractor, deemed to be duly authorised, signing this part of this form of 
offer and acceptance, the Contractor offers to perform all the obligations and liabilities of the Contractor 
under the contract including compliance with all its terms and conditions according to their true intent 
and meaning for an amount to be determined in accordance with the Conditions of Contract identified in 
the Contract Data. 
 

The offered total of the Prices exclusive of VAT is  R 
 
 

Value Added Tax @ 15% is R 
 
 

The total offered amount due inclusive of VAT is R 
 
 

 
 
 
 

(in words) 

 
for the Contractor 
 
Signature       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .       Date            . . . . . . . . . . . . . . . . . . . . .  . .      

Name             . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .       Capacity     . . . . . . . . . . . . . . . . . . . . . . . .  

 
(Name and           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
address of  
organisation)         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
                              . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Name and                
signature  
of witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .       signature     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
This offer may be accepted by the employer by signing the acceptance part of this form of offer and 
acceptance and returning one copy of this document to the Bidder before the end of the period of validity 
stated in the tender data, whereupon the Bidder becomes the party named as the Contractor in the 
conditions of contract identified in the contract data. 



AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED 

 
CONTRACT 4 C1.1 FORM OF OFFER AND ACCEPTANCE 

Acceptance 
 
By signing this part of this form of offer and acceptance, the employer identified below accepts the 
Contractor’s offer.  In consideration thereof, the employer shall pay the Contractor the amount due in 
accordance with the conditions of contract identified in the contract data.  Acceptance of the Contractor’s 
offer shall form an agreement between the employer and the Contractor upon the terms and conditions 
contained in this agreement and in the contract that is the subject of this agreement. 

The terms of the contract, are contained in:  
 
Part C1: Agreements and contract data, (which includes this agreement) 
Part C2: Pricing data and Price List 
Part C3: Service information. 
Part C4: Site information 
and schedules, drawings and documents or parts thereof where so indicated. 

 
Deviations from and amendments to the documents listed in the tender data and any addenda thereto 
as listed in the tender schedules as well as any changes to the terms of the offer agreed by the Bidder 
and the employer during this process of offer and acceptance, are contained in the schedule of 
deviations attached to and forming part of this agreement.  No amendments to or deviations from said 
documents are valid unless contained in this schedule. 
 
The Contractor shall within two weeks after receiving a completed copy of this agreement, including the 
schedule of deviations (if any), contact the employer’s agent (whose details are given in the contract 
data) to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation 
to be provided in terms of the conditions of contract identified in the contract data. Failure to fulfil any of 
these obligations in accordance with those terms shall constitute a repudiation of this agreement. 
 
Unless the Bidder (now Contractor) within five working days of the date of such receipt notifies the 
employer in writing of any reason why he cannot accept the contents of this agreement, this agreement 
shall constitute a binding contract between the parties. 
 
for the Employer 
 
Signature         . . . . . . . . . . . . . . . . . . . . . . . . . . . . .           Date           . . . . . . . . .. . . . . . . . . . . . . . . . . . .     

 

Name               . . . . . . . . . . . . . . . . . . . . . . . . . . . . .           Capacity     . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Airports Company South Africa,  
3rd Floor ACSA North Wing Offices 
O R Tambo International Airport 
Kempton Park 
1627 

 
Name of  
witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .    signature        . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
 
 
 
 
 
 

 
 
 
 
 



AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED 

 
CONTRACT 5 C1.1 FORM OF OFFER AND ACCEPTANCE 

Schedule of Deviations 
 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

5 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

By the duly authorised representatives signing this agreement, the employer and the Contractor agree to 
and accept the foregoing schedule of deviations as the only deviations from and amendments to the 
documents listed in the tender data and addenda thereto as listed in the tender schedules, as well as 
any confirmation, clarification or changes to the terms of the offer agreed by the Bidder and the 
employer during this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the 
period between the issue of the tender documents and the receipt by the Bidder of a completed signed 
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from 
this agreement. 
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C1.2 ECC3 Contract Data 
 

Part one - Data provided by the Employer 
 
 
Completion of the data in full, according to the Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

1 General  

 The conditions of contract are the core 
clauses and the clauses for main Option  

  

    

  B: Priced contract with bill of 
quantities 

 

    

    

    

    

 dispute resolution Option W1:Dispute resolution procedure 

 and secondary Options    

    

    

    

    

  X5:  Sectional Completion  

    

  X7:  Delay damages  

  X13 : Performance bond  

    

    

  X15: Limitation of Contractor’s 
liability for design to 
reasonable skill and care 

 

    

    

  X18: Limitation of liability   

  X20 : Key performance indicators  
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  Z:  Additional conditions of contract 

 of the NEC3 Engineering and Construction 
Contract, April 2013 (ECC3)  

 

10.1 The Employer is (Name): Airports Company South Africa SOC Limited (reg. 
no: 1993/004149/06), a juristic person 
incorporated in terms of the company laws of the 
Republic of South Africa 

Address O R Tambo International Airport 
ACSA Admin. Building3rd Floor North Wing 
Offices 
Kempton Park 
1627 

10.1 The Project Manager is: (Name) TBA 

 Address Airports Company South Africa 
O R Tambo International Airport 
ACSA Admin. Building 
3rd Floor North Wing Offices 
Kempton Park 
1627 
 

 Tel  

 Fax  

 e-mail  

10.1 The Supervisor is: (Name) TBA 

 Address Airports Company South Africa 
O R Tambo International Airport 
ACSA Admin. Building 
3rd Floor North Wing Offices 
Kempton Park 
1627 

 Tel No.  

 Fax No.  

 e-mail  

11.2(13) The works are  Upgrade of Automated Docking System at O.R. 
Tambo International Airport. 

11.2(14) The following matters will be included in 
the Risk Register 

 

Project progress 

Delays 

Payments 

11.2(15) The boundaries of the site are  OR Tambo International Airport 
ACSA Admin. Building 
3rd Floor North Wing Offices 
Kempton Park 
162 
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11.2(16) The Site Information is in  Part 4: Site Information 

11.2(19) The Works Information is in   Part 3: Scope of Work and all documents and 
drawings to which it makes reference. 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is 1 week 

2 The Contractor's main 
responsibilities 

Data required by this section of the core clauses 
is provided by the Contractor in Part 2 and terms 
in italics used in this section are identified 
elsewhere in this Contract Data.  

3 Time  

11.2(3) The completion date for the whole of the 
works is 

 

30 April 2028 

11.2(9) The key dates and the conditions to be 
met are: 

Condition to be met key date 

  1 Safety file approval TBA 

  2 Components order date TBA 

  3 Installation date TBA 

30.1 The access dates are: Part of the Site Date 

  1 OR Tambo International 
Airport  

14Hours 7days a 
week 

  2   

  3   

31.1 The Contractor is to submit a first 
programme for acceptance within  

 

2 weeks of the Contract Date. 

31.2 The starting date is Upon signing the contract by ACSA 

32.2 The Contractor submits revised 
programmes at intervals no longer than  

 

2 weeks. 

35.1 The Employer is not willing to take over 
the works before the Completion Date. 

 

4 Testing and Defects  

42.2 The defects date is  52 weeks after Completion of the whole of the 
works. 

43.2 The defect correction period is  52 weeks 

 except that the defect correction period for   

 and the defect correction period for   

47 The Contractor submits a quality plan for 
acceptance within: 

2 weeks of the Contract Date. 
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5 Payment  

50.1 The assessment interval is  between the 20th day of each successive month. 

51.1 The currency of this contract is the  South African Rand. 

51.2 The period within which payments are 
made is  

 
5 weeks. 

51.4 The interest rate is  (i) The prime lending rate of the Nedbank Bank, as 
determined from time to time; and  
 
(ii) the exchange rate published by the South 
African Reserve Bank from time to time for 
amounts due in other currencies.  

6 Compensation events   

60.1(13) The place where weather is to be 
recorded is: 

OR Tambo International Airport 
ACSA Admin. Building 
3rd Floor North Wing Offices 
Kempton Park 
1632 

 The weather measurements to be 
recorded for each calendar month are,  

 
the cumulative rainfall (mm) 

  the number of days with rainfall more than 10 mm 

  the number of days with minimum air temperature 
less than 0 degrees Celsius 

  the number of days with snow lying at 09:00 
hours South African Time 

  and these measurements: 

 The weather measurements are supplied 
by 

National Weather Bureau of SA 

 The weather data are the records of past 
weather measurements for each calendar 
month which were recorded at:  

OR Tambo International Airport 

 and which are available from:  the South African Weather Bureau and included in 
Annexure A to this Contract Data provided by the 
Employer 

60.1(13) 
 

Assumed values for the ten-year return 
weather data for each weather 
measurement for each calendar month 
are: 

As stated in Annexure A to this Contract Data 
provided by the Employer. 
 
 

7 Title There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data. 

8 Risks and insurance  

80.1 These are additional Employer's risks   1. Work not completed on time 

  2. Quality of work not up to the required standard 
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81.1 The Contractor’s Risk Add: 

Definition of Force Majeure -  

The following additional conditions must satisfy: 

(1) The Contractor has engaged with the persons 
responsible for the riot, commotion, disorder, strike or 
lockout; has met with the persons or leaders; and has 
recorded the persons or leaders details, their 
grievances, the organisations involved, all threats 
made; and has requested the persons or leaders to 
cease all unlawful conduct; and 

(2) The Contractor has obtained proof of the riot, 
commotion, disorder, strike or lockout, and of any 
unlawful conduct; and 

(3) The Contractor has reported all threats and 
unlawful conduct to the South African Police Service; 
and 

(4) The Contractor has brought an urgent application to 
the court on an ex parte basis that correctly identify the 
respondents and define the unlawful conduct to be 
interdicted; and 

(5) The Contractor has ensured that the court order is 
enforced. 

84.1 
 

The Employer provides these insurances 
from the Insurance Table 

See Annexure D to this Contract Data provided by 
the Employer.  

84.1 
 

The Employer provides these additional 
insurances 

[●] 

84.1 
 

The Contractor provides these additional 
insurances 

[●] 

84.2 
 

The minimum limit of indemnity for 
insurance in respect of loss of or damage 
to property (except the works, Plant, 
Materials and Equipment) and liability for 
bodily injury to or death of a person (not 
an employee of the Contractor) caused by 
activity in connection with this contract for 
any one event is   

Total of the losses incurred and/or repairs to the 
damages caused. 

84.2 The minimum limit of indemnity for 
insurance in respect of death of or bodily 
injury to employees of the Contractor 
arising out of and in the course of their 
employment in connection with this 
contract for any one event is  

As prescribed by the Compensation for 
Occupational Injuries and Diseases Act No. 130 of 
1993 and the Contractor’s common law liability for 
people falling outside the scope of the Act, As 
stated in C1.4 

9 Termination There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data. 

10 Data for main Option clause  



  

  11  

   

B Priced contract with bill of quantities  

60.6 The method of measurement is  The 6th edition of the Standard System of 
measuring Building Works published by 

Association of South African Quantity 
Surveyors and amended as stated in Part C2.1, 

Pricing Assumptions. 

11 Data for Option W1  

W1.1 The Adjudicator is (Name) The person selected from the panel of adjudicators 
listed in Annexure C of this Contract Data, by the 
party intending to refer a dispute to him.   

 Address TBA 

 Tel No. TBA 

 Fax No. TBA 

 e-mail TBA 

W1.2(3) The Adjudicator nominating body is: The Chairman of the Johannesburg Society of 
Advocates, or his successor or his nominee.  

W1.4(2) The tribunal is:  Arbitration. 

W1.4(5) The arbitration procedure is  The latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body. 

 The place where arbitration is to be held is In the city where the Site is located, within South 
Africa. 

 The person or organisation who will 
choose an arbitrator  
- if the Parties cannot agree a choice or 
- if the arbitration procedure does not 

state who selects an arbitrator, is 

 
 
the Chairman for the time being or his nominee of 
the Association of Arbitrators (Southern Africa) or 
its successor body. 

12 Data for secondary Option 
clauses 
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X5 Sectional Completion  

X5.1 The completion date for each section of 
the works is: 

 
Section 

 
Description 

 
Completion date 

  1 Work will be done by 
one ADS per time 

Six weeks  

  2 Commissioning and 
testing will be done 
per ADS. 

Two weeks 

     

X5 & X7 Sectional Completion and delay 
damages used together 

 

X7.1 
X5.1 

Delay damages for late Completion of the 
sections of the works are:  

 
section 

 
Description 

 
Amount per day 

  1 Project handover R10 000 

  2 Commissioning and 
Testing 

R8 000 

     

 Remainder of the works    

 The total delay damages payable by the 
Contractor does not exceed: 

X7 Delay damages (but not if Option X5 is 
also used) 

 

X7.1 Delay damages for Completion of the 
whole of the works are 

 
Amount per day is 0.05% of the contract value, up 
to the maximum of 10% of the contract value 

X13 Performance bond  

X13.1 The amount of the performance bond is 5% of the contract value 

X15 Limitation of the Contractor’s liability 
for his design to reasonable skill & care 

There is no reference to Contract Data in this 
Option and terms in italics are identified 
elsewhere in this Contract Data. 

X16 Retention   

X16.1 The retention free amount is   

 The retention percentage is 0% 

X18 Limitation of liability  

X18.1 The Contractor’s liability to the Employer 
for indirect or consequential loss is limited 
to: 

Nil - Neither Party is liable to the other for any 
consequential or indirect loss, including but not 
limited to loss of profit, loss of income or loss of 
revenue. 
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X18.2 For any one event, the Contractor’s 
liability to the Employer for loss of or 
damage to the Employer’s property is 
limited to: 

The total of the costs incurred and/or damages 
suffered 

X18.3 The Contractor’s liability for Defects due to 
his design which are not listed on the 
Defects Certificate is limited to 

The total of the costs incurred and/or damages 
suffered 

X18.4 The Contractor’s total liability to the 
Employer for all matters arising under or in 
connection with this contract, other than 
excluded matters, is limited to: 

The Contractor’s total direct liability to the 
Employer for all matters arising under or in 
connection with this contract, other than the 
excluded matters, is limited to the total of the 
losses incurred and/or repairs to the damages 
caused and applies in contract, tort or delict and 
otherwise to the extent allowed under the law of 
the contract. 
 
The excluded matters are amounts payable by the 
Contractor as stated in this contract for: 
 

• Defects due to his design which arise before 
the Defects Certificate is issued, 

• Defects due to manufacture and fabrication 
outside the Site, 

• loss of or damage to property (other than the 
works, Plant and Materials), 

• death of or injury to a person. 

• damage to third party property; and  

• infringement of an intellectual property right.  

X18.5 The end of liability date is  The date on which the liability in question 
prescribes in accordance with the Prescription Act 
No. 68 of 1969 (as amended or in terms of any 
replacement legislation) for any other matter. 

   

   

   

Z The Additional conditions of contract 
are 

 
Z1 to Z24 below.  

  

 AMENDMENTS TO THE CORE CLAUSES 

Z1 Interpretation and the law 

Z1.1 Add to core clause 12.3: Any extension, concession, waiver or relaxation of any action stated in this 

contract by the Parties, the Project Manager, the Supervisor, or the Adjudicator does not constitute a 

waiver of rights and does not give rise to an estoppel unless the Parties agree otherwise and confirm 

such agreement in writing. 

 

 

 

Z1.2 Add the following as a new core clause 12.5: 

Z1.2.1 In this contract: 
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Z1.2.1.1 references to any Party to the Contract include its successors or permitted assigns; 

Z1.2.1.2 references to the Contractor include the obligations of its personnel; 

Z1.2.1.3 the references to the provisions of any law include such provisions as amended, re-enacted or 

consolidated from time to time in so far as such amendment, re-enactment or consolidation applies or 

is capable of applying to any works under this Contract; 

Z1.2.1.4 references to this Contract and any deed, Contract or instrument are deemed to include references to 

this Contract or such other deed, agreement or instrument as amended, novated, supplemented, varied 

or replaced from time to time; 

Z1.2.1.5 references to a "person" include a natural person, company or any other artificial person or other 

corporate entity, a charity, trust, partnership, joint venture, syndicate, or any other association of 

persons; 

Z1.2.1.6 references to “month” means a calendar month; 

Z1.2.1.7 headings are for convenience only and are not taken into consideration in the interpretation of the 

Contract; 

Z1.2.1.8 where any number of days is prescribed, those days are reckoned exclusively of the first and inclusively 

of the last day unless the last day falls on a day that is not a working day, in which event the last day is 

the next succeeding working day; 

Z1.2.1.9 any provision in Contract that is or may become illegal, invalid or unenforceable in any jurisdiction is 

ineffective to the extent of such prohibition or unenforceability in such jurisdiction and is treated as 

severed from the balance of Contract in such jurisdiction, without invalidating the remaining provisions 

of Contract in such jurisdiction or affecting it in any other jurisdiction; 

Z1.2.1.10 references to any amount means that amount exclusive of VAT, unless the amount expressly includes 

VAT; 

Z1.2.1.11 the rule of construction that if general words or terms are used in association with specific words or 

terms that are a species of a particular genus or class, the meaning of the general words or terms shall 

be restricted to that same class shall not apply, and whenever the word "including" is used followed by 

specific examples, such examples shall not be interpreted so as to limit the meaning of any word or 

term to the same genus or class as the examples given; 

Z1.2.1.12 the rule of construction that the Contract is interpreted against or to the disadvantage of the party 

responsible for the drafting or preparation of Contract does not apply; 

Z1.2.1.13 words and abbreviations that have well known technical or trade meanings are used in the Contract in 

accordance with such recognized meanings; 

Z1.2.1.14 references to a "subsidiary" or a "holding company” is references to a direct or indirect subsidiary or 

holding company as defined in the law of the jurisdiction of the place of incorporation of the company 

that has a subsidiary or holding company and "affiliate" is any company that is under common control 

with such subsidiary or holding company; 

Z1.2.1.15 time is of the essence in the performance of the parties’ respective obligations. 

Z2 The Project Manager and Supervisor: add the following at the end of core clause 14.2:  

Z2.1 The Project Manager and the Supervisor may take an action which they have delegated. 

Z3 Early Warning: add the following at the end of core clause 16.2: 

Z3.1 The Contractor ensures that a subcontractor attends risk reduction meeting if its attendance would 

assist in deciding the actions to be taken.  

Z4 Providing the Works: Delete core clause 20.1 and replace with the following: 
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Z4.1 The Contractor provides the works in accordance with the Works Information and warrants that the 

results of the Works, when complete, shall be fit for their intended purpose as stated in the Works 

Information, and if no such purposes is stated, the ordinary purpose of the Works. 

 

Z5 Subcontracting: 

Z5.1 The following clause is added as a new core clause 26.4: “Within 5 days of request by the Project 

Manager, the Contractor provides proof to the Project Manager that the Contractor’s payment 

obligations towards its Subcontractors have been discharged. Failure by the Contractor to provide such 

proof to the satisfaction of the Project Manager entitles the Employer to instruct the Project Manager to 

certify payment directly to any such Subcontractor and the Contractor shall have no recourse to recover 

such amounts from the Employer. Such direct payment do not create privity of contract between the 

Employer and such Subcontractor. The Employer may recover such direct payment from the 

Contractor.” 

Z6 Other responsibilities: add the following at the end of core clause 27: 

Z6.1 The Contractor has satisfied himself, prior to the Contract Date, as to the completeness, sufficiency and 

accuracy of all information and drawings provided to him as at the Contract Date. 

Z6.2 The Contractor is responsible for the correct setting out of the Works in accordance with the original 

points, lines and levels stated in the Works Information or notified by the Project Manager, Supervisor or 

the Employer. Any errors in the positioning of the Works are rectified by the Contractor at the 

Contractor’s own costs. 

 

Z7 Acceleration: add the following new provisions at the end of core clause 36: 

Z7.1 The Project Manager’s reply is either: 

Z7.1.1 A notification that the quotation is accepted, in which case, the Project Manager changes the Prices, 

Completion Date and Key Dates and accepts the revised programme; or 

Z7.1.2 A notification that the quotation is not accepted and that the Prices, Completion Date and Key Dates are 

not changed. 

Z8 Extending the defects date: add the following as a new core clause 46: 

Z8.1 If the Employer cannot use the works due to a Defect, which arises after Completion and before the 
defects date, the defects date is delayed by a period equal to that during which the Employer, due to a 
Defect, is unable to use the works. 

Z8.2 If part of the works is replaced due to a Defect arising after Completion and before the defects date, the 

defects date for the part of the works which is replaced is delayed by a period equal to that between 

Completion and the date by when the part has been replaced. 

Z8.3 The Project Manager notifies the Contractor of the change to a defect date when the delay occurs. 
The period between Completion and an extended defects date does not exceed twice the period 
between Completion and the defects date stated in the Contract Data. 
 

Z9 Quality Management System: add the following as a new core clause 47: 

Z9.1 The Contractor implements and maintains a quality management system with the requirements stated in 

the Works Information. 

Z9.2 Within the period stated in the Contract Data, the Contractor provides the Project Manager with a quality 

plan for acceptance. A reason for not accepting the quality plan is that it does not allow for the 

Contractor to Provide the Works.  

Z9.3 If any changes are made to the quality plan, the Contractor provides the Project Manager with the 
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change’s quality plan for acceptance. 

Z9.4 The Project Manager may instruct the Contractor to correct a failure to comply with the quality plan. This 

instruction is not a compensation event.  

Z10 Assessing the amount due:  

Z10.1 Delete the second bullet point of core clause 50.1 and replace with the following: “within thirteen 

weeks of termination of this Contract” 

Z11 Final assessment: add the following as a new core clause 53: 

Z11.1 The Project Manager makes a final assessment and certifies final payment in accordance with the 

Contract. The final payment is made within four weeks of the assessment.   

Z11.2 An assessment of the final amount due is conclusive evidence of the final amount due under or in 

connection with the Contract, unless a Party raises a dispute in relation to the assessment of the final 

amount due. 

Z11.3 The assessment of the final amount due is changed to include any agreement the Parties reached and/or 

a decision of the Adjudicator which has not been referred to the tribunal within four weeks of that decision. 

The changed assessment becomes conclusive evidence of the final amount due under or in connection 

with the Contract.   

Z12 Notifying compensation events:  

Z12.1 Delete the last sentence in core clause 61.3 and replace with the following: “If the Contractor 

does not notify a compensation event within four weeks of becoming aware of the event, he is not 

entitled to a change in the Prices, the Completion date or a Key Date and the Employer is absolved 

from all liability in relation to such event.” 

Z13 Assessing compensation events: 

Z13.1 The following is added at the end of core clause 63.4: “the Contractor shall only be entitled to 

changes to the Prices, the Completion Date and/or the Key Date if the compensation event affects the 

critical path.” 

Z14 Termination 

Z14.1 Add the following to core clause 91.1, at the second main bullet, fifth sub-bullet point, after the 

words “assets or”: “business rescue proceedings are initiated, or steps are taken to initiate business 

recue proceedings”. 

 AMENDMENTS TO THE SECONDARY OPTION CLAUSES 

Z15 Changes in Law:  Add the following clause to secondary option X2 as X2.2: 

Z15.1 A change in law is defined as:  

Z15.1.1 the adoption, enactment, promulgation, coming into effect, repeal, amendment, reinterpretation, 
change in application or other modification after the Contract Date of any law, excluding (i) the 
enactment of any bill inside the country, but only if such bill is enacted without any material changes 
being made to the contents of such bill from the form published in the Gazette (as defined in the 
Interpretation Act, 1957) as at the Contract Date, and (ii) any such modification in law relating to any 
taxes, charges, imposts, duties, levies or deductions that are assessed in relation to a person’s 
income 

Z15.1.2 any permit being terminated, withdrawn, amended, modified or replaced, other than (i) in accordance 
with the terms upon which it was originally granted, (ii) as a result of the failure by the Contractor to 
comply with any condition set out therein, or (iii) as a result of any act or omission of the Contractor, 
any Subcontractor or any affiliate to the Contractor. 

Z16. Delay damages: add the following to secondary Option X7 (if applicable in this contract) 
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Z16.1 If the amount due for the Contractor’s payment of delay damages reaches the limits stated in this 
Contract Data for Option X7, the Employer may, at its sole discretion, terminate the Contractor’s 
obligation to Provide the Works. 

Z16.2 If the Employer terminates in terms of this clause, the procedures and payment on termination as 
those applied for reasons R1 to R15 or R18 stated in the Termination Table 

Z17 Performance Bond 

Z17.1 Amend the first sentence of clause X13.1 to read as follows: The Contractor gives the Employer 
an unconditional, on-demand performance bond, provided by a bank or insurer which the Project 
Manager and the Employer have accepted, for the amount stated in the Contract Data and in the form 
set out in Annexure B of this Contract Data.   

Z16.2Z17.2 Add the following new clause as Option X13.2: The Contractor ensures that the performance bond is 

valid and enforceable until the end of the contract period. If the terms of the performance bond specify 

its expiry date and the end of the contract period does not coincide with such expiry date, four weeks 

prior to the said expiry date, the Contractor extends the validity of the performance bond until the end of 

the contract period. If the Contractor fails to so extend the validity of the performance bond, the Employer 

may claim the full amount of the performance bond and retain the proceeds as cash security 

Z18 Limitation of liability: Insert the following new clause as Option X18.6: 

Z18.1 The Employer's liability to the Contractor for the Contractor's indirect or consequential loss is limited to 

R0.00.  

Z18.2 Notwithstanding any other clause in this contract, any proceeds received from the security bonds and 
guarantees provided by the Contractor in terms of this Contract and any insurances or any proceeds 
which would have been received from any insurances but for the conduct of the Contractor shall be 
excluded from the calculation of the limitations of liability listed in the contract. 
 

 ADDITIONAL Z CLAUSES  

Z19 Cession, delegation and assignment  

Z19.1 The Contractor shall not cede, delegate or assign any of its rights or obligations to any person without 
the written consent of the Employer, which consent shall not be unreasonably withheld. This clause 
shall be binding on the liquidator/business rescue practitioner /trustee (whether provisional or not) of 
the Contractor. 

Z19.2 The Employer may, on written notice to the Contractor, cede and delegate its rights and obligations 
under this contract to any person or entity. 

Z20 Joint and several liability  

Z20.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or 
more persons, these persons are deemed to be jointly and severally liable to the Employer for the 
performance of the Contract. 

Z20.2 The Contractor shall, within 1 week of the Contract Date, notify the Project Manager and the Employer 
of the key person who has the authority to bind the Contractor on their behalf. 

Z20.3 The Contractor does not materially alter the composition of the joint venture, consortium or other 
unincorporated grouping of two or more persons without prior written consent of the Employer. 

Z21 Ethics 

Z21.1 The Contractor undertakes: 

Z21.1.1 not to give any offer, payment, consideration, or benefit of any kind, which constitutes or could be 
construed as an illegal or corrupt practice, either directly or indirectly, as an inducement or reward for 
the award or in execution of this contract; 
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Z21.1.2 to comply with all laws, regulations or policies relating to the prevention and combating of bribery, 
corruption and money laundering to which it or the Employer is subject, including but not limited to the 
Prevention and Combating of Corrupt Activities Act, 12 of 2004. 

Z21.2 The Contractor’s breach of this clause constitutes grounds for terminating the Contractor’s obligation 
to Provide the Works or taking any other action as appropriate against the Contractor (including civil 
or criminal action). However, lawful inducements and rewards shall not constitute grounds for 
termination. 

Z21.3 If the Contractor is found guilty by a competent court, administrative or regulatory body of participating 
in illegal or corrupt practices, including but not limited to the making of offers (directly or indirectly), 
payments, gifts, gratuity, commission or benefits of any kind, which are in any way whatsoever in 
connection with the contract with the Employer, the Employer shall be entitled to terminate the 
contract in accordance with the procedures stated in core clause 92.2. The amount due on termination 
is A1. 

Z22 Confidentiality 

Z22.1 All information obtained in terms of this contract or arising from the implementation of this contract 
shall be treated as confidential by the Contractor and shall not be used or divulged or published to any 
person not being a party to this contract, without the prior written consent of the Project Manager or 
the Employer, which consent shall not be unreasonably withheld. 

Z22.2 If the Contractor is uncertain about whether any such information is confidential, it is to be regarded as 
such until otherwise notified by the Project Manager. 

Z22.3 This undertaking shall not apply to –  

Z22.3.1 Information disclosed to the employees of the Contractor for the purposes of the implementation of 
this agreement. The Contractor undertakes to procure that its employees are aware of the confidential 
nature of the information so disclosed and that they comply with the provisions of this clause; 

Z22.3.2 Information which the Contractor is required by law to disclose, provided that the Contractor notifies 
the Employer prior to disclosure so as to enable the Employer to take the appropriate action to protect 
such information. The Contractor may disclose such information only to the extent required by law and 
shall use reasonable efforts to obtain assurances that confidential treatment will be afforded to the 
information so disclosed; 

Z22.3.3 Information which at the time of disclosure or thereafter, without default on the part of the Contractor, 
enters the public domain or to information which was already in the possession of the Contractor at 
the time of disclosure (evidenced by written records in existence at that time);   

Z22.4 The taking of images (whether photographs, video footage or otherwise) of the works or any portion 
thereof, in the course of Providing the Works and after Completion, requires the prior written consent 
of the Project Manager.  All rights in and to all such images vests exclusively in the Employer.   

Z22.5 The Contractor ensures that all his Subcontractors abide by the undertakings in this clause. 

Z23 Liens and Encumbrances  

Z23.1 The Contractor keeps the Equipment used to Provide the Services free of all liens and other 

encumbrances at all times. The Contractor, vis-a-vis the Employer, waives all and any liens which he may 

from time to time have, or become entitled to over such Equipment and any part thereof and procures 
that his Subcontractors similarly, vis-a-vis the Employer, waive all liens they may have or become entitled 

to over such Equipment from time to time 

Z24 Intellectual Property 

Z24.1 Intellectual Property (“IP”) rights mean all rights in and to any patent, design, copyright, trade mark, 
trade name, trade secret or other intellectual or industrial property right relating to the Works. 

Z24.2 IP rights remain vested in the originator and shall not be used for any reason whatsoever other than 
carrying out the works. 



  

  19  

Z24.3 The Contractor gives the Employer an irrevocable, transferrable, non-exclusive, royalty free licence to 
use and copy all IP related to the works for the purposes of constructing, repairing, demolishing, 
operating and maintaining the works.  

Z24.4 The written approval of the Contractor is to be obtained before the Contractor's IP made available to 
any third party which approval will not be unreasonably withheld or delayed. Prior to making any 
Contractor's IP available to any third party the Employer shall obtain a written confidentiality 
undertaking from any such third party on terms no less onerous than the terms the Employer would use 
to protect its IP. 

Z24.5 The Contractor shall indemnify and hold the Employer harmless against and from any claim alleging 
an infringement of IP rights (“the claim”), which arises out of or in relation to:  

Z24.5.1 the Contractor’s design, manufacture, construction or execution of the Works; 

Z24.5.2 the use of the Contractor’s Equipment, or  

Z24.5.3 the proper use of the Works. 

Z24.6 The Employer shall, at the request and cost of the Contractor, assist in contesting the claim and the 
Contractor may (at its cost) conduct negotiations for the settlement of the claim, and any litigation or 
arbitration which may arise from it. 
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Annexure A:  One-in-ten-year-return weather data obtained from SA 
Weather Bureau for [weather station] 
 
If any one of these weather measurements recorded within a calendar month, before the Completion Date 
for the whole of the works and at the place stated in this Contract Data is shown to be more adverse than the 
amount stated below then the Contractor may notify a compensation event. 
 
 
 

 Weather measurement 

Month Cumulative 
rainfall (mm) 

Number of 
days with rain 
more than 
10mm 

Number of 
days with min 
air temp < 0 
deg.C 

Number of 
days with snow 
lying at 08:00 
CAT 

[Other 
measurements 
if applicable] 

January [●] [●] [●] [●]  

February [●] [●] [●] [●]  

March [●] [●] [●] [●]  

April [●] [●] [●] [●]  

May [●] [●] [●] [●]  

June [●] [●] [●] [●]  

July [●] [●] [●] [●]  

August [●] [●] [●] [●]  

September [●] [●] [●] [●]  

October [●] [●] [●] [●]  

November [●] [●] [●] [●]  

December [●] [●] [●] [●]  

 
 
 
 
 
Only the difference between the more adverse recorded weather and the equivalent measurement given 
above is taken into account in assessing a compensation event. 
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Annexure B:  Pro forma Security Bonds and Guarantee (NA) 
 
 



  

  22  

Annexure C:  ACSA Panel of Adjudicators 

 

One of the following adjudicators shall be selected by the referring party as and when a dispute arises. This 

panel is valid for a period of three years, commencing on 1 May 2020. 

Potential Adjudicator Email Address Chamber 

Adv. Mkhululi Duncan Stubbs duncan.stubbs@gmail.com  Thulamela Chambers 

Adv. Arzhar Bham SC bhamae@law.co.za  Victoria Mxenge 

Adv. Mohhamed Chohan SC chohann@counsel.co.za  Group One 

Adv. Benny Makola benny.makola@gmail.com  Group 621 

Adv. Vincent Maleka SC ivmaleka@mweb.co.za  Thulamela Chambers 

Adv. Chris Loxton SC loxton@counsel.co.za  Group One 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:duncan.stubbs@gmail.com
mailto:bhamae@law.co.za
mailto:chohann@counsel.co.za
mailto:benny.makola@gmail.com
mailto:ivmaleka@mweb.co.za
mailto:loxton@counsel.co.za
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INSURANCE CLAUSES FOR LANDSIDE CONSTRUCTION CONTRACTS WHERE THE AWARDED 

CONTRACT VALUE DOES NOT EXCEED R150 MILLION, AND THE CONSTRUCTION PERIOD DOES 

NOT EXCEED 36 MONTHS, AND THE DEFECTS LIABILITY PERIOD DOES NOT EXCEED 24 MONTHS   
  

Each Party shall be responsible for effecting and maintaining the relevant insurances as specified below and to the 

extent relevant to the Contract.  

1. Insurance Effected by The Employer (Principle Controlled Insurance (“PCI”))  

  

1.1 Notwithstanding anything elsewhere contained in this Contract and without limiting the obligations, 

liabilities or responsibilities of the Contractor in anyway whatsoever (including but not limited to any 

requirement for the provision by the Contractor of any other insurances) the Employer shall effect and 

maintain for the duration of the construction and maintenance periods of the Contract - as appropriate 

in the joint names of the Employer, the Contractor and where relevant Sub-Contractors the following 

insurances which are subject to the terms, limits, exceptions and conditions of the Policy:  

  

 a) Contract Works/Contractors Public Liability/ Removal Of Lateral Support Liability  

  

Section 1 Of the Policy – Contract Works   
  

Contract Works Insurance for the full value of the Works to provide cover against accidental physical loss of or 

damage to the Works, Temporary Works and materials intended for incorporation in the Works all being the 
subject matter of this Contract including to the extent provided for in the policy whilst in transit  or temporarily 
stored at any premises en route to or from the Site (other than where this is a continuation of Marine Transit) 
within the territorial limits of the policy.  

  

This insurance may specifically exclude any cost necessary to replace or rectify any of the property 
insured, which is in a defective condition due to defect in design, plan specification, material or 
workmanship.  

  

This insurance contains the following limitations and warrantees.  
  

Open Trench Limitation   
In respect of loss or damage to open trenches and pipes, conduits or cables laid therein, caused directly or 

indirectly by rain, inundation or flood, Insurers liability shall be limited in respect of the aggregate length of 

open trenches at any one time to 2,500 meters.  

  
Exposed Layer Works (applicable to works involving paving, roadways, bulk earthworks and runways and 
taxiways)  
In respect of loss or damage to Exposed Layer Works relating to paving, roadways and runways (including 
taxiways) caused directly or indirectly by rain, inundation or flood, Insurers liability shall be limited in respect 
of the aggregate length of Exposed Layer Works at any one time to 2,500 meters.  
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Section II of the Policy – Contractors Public Liability  
  

Public Liability Insurance which  provides indemnity against legal liability in the event of 

accidental death of or injury to persons and/or loss of or damage to property(other than 
the Works the subject matter of this Contract) arising from the execution of the Contract 

with a limit of indemnity of R100,000,000 in respect of any one occurrence or series of 

occurrences consequent on or attributable to one source or original cause.  
  

  

Section III of the Policy – Removal of Lateral Support Liability  
  

Removal Of Lateral Support Liability which  provides indemnity against legal liability in the 

event of accidental death of or injury to persons and/or loss of or damage to property 
(other than the Works the subject matter of this Contract) arising out of or in connection 
with shock or vibration or the removal or weakening of or interference with support to 
property in the vicinity of the Contract Site and arising out of or in connection with the 
Insured Contract (but not in respect of tunnelling works) and occurring during the Period 
of Insurance.  
  

The Limit of Indemnity being limited to R50,000,000 attributable to one source or original 

cause   

  

b) Contract Works SASRIA – Providing physical loss of or damage to the Works, Temporary Works and 

materials intended for incorporation in the Works as covered by the underlying Contract Works 

policy as noted in (a) above due to perils as covered in terms of the SASRIA Contract Works wording 

as issued by SASRIA SOC.  

  

  The Contract Works SASRIA cover excludes consequential or indirect loss or damage of any 
kind or description whatsoever.  

  

  The SASRIA Contract Works policy is limited to R500,000,000 (Incl. VAT) in the aggregate 

during the policy period of insurance.   
  

The Contract Works SASRIA policy wording can be obtained from the SASRIA website 
http://www.sasria.co.za/ which notes the covers and policy exclusions.    

   

c) Design & Construct Professional Indemnity Insurance which provides indemnity against legal 

liability to pay compensation as a result of any actual or alleged negligent act, error or omission in 

the performance of the Professional Duties of the insured and arising from the execution of this 

project. The limit of indemnity under this insurance shall be *R25,000,000 in the aggregate during 

the annual policy period of insurance that ACSA effect such cover during the policy period from 

1 April to 31 March during each policy period of insurance.   
  

*The limit of indemnity applies to all ACSA contracts as a whole and does not apply specifically 

to this contract. The aggregate limit could be exhausted by claims under other ACSA contracts 

and there is no guarantee that this insurance cover will provide sufficient cover to this specific 

contract should the aggregate limit be exhausted.     

The Policy only covers the rectification of the works and excludes all consequential 
losses.   

http://www.sasria.co.za/
http://www.sasria.co.za/
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Professional Duties do not include:  
  

a) Labour and construction work which would normally be the responsibility of the 

building or engineering contractor.  
  

b) Supervision of the construction works usually undertaken by a building or engineering 

contractor.   

  

1. 2 The Contractor shall familiarise itself fully with the details of such insurance effected by the 

Employer. The Contractor shall comply to all the terms and conditions of the Employer arranged 

policies and the Contractor shall be deemed to be fully aware of all the conditions, limits, limitations, 

exclusions/exceptions and deductibles that are contained in the Employer arranged policies. Copies 

of the Employer arranged policies are obtainable on request from the Employer and if the Contractor 

is of the opinion that additional insurance is required, such shall be for the Contractors account.  

  

1.3 The Employer shall pay the premium in connection with the insurances effected by the 

Employer. The Employer is entitled to all return premiums, dividends, discounts, or 

adjustments in connection with the insurances effected by the Employer.  

  

1.4 The Contractor shall not include any premium charges for this insurance except to the extent, 

which he may deem necessary in his own interests to effect supplementary insurance to the 

insurance effected by the Employer. The Employer reserves the right to call for full information 

regarding insurance costs included by the Contractor.  

  

In the event that the Contractor purchases any insurances in addition to those indicated 
above, the premium and taxes, duties, etc. shall be borne entirely by the contractor.  

  

1.5 Any further clarification of the scope of cover provided by the Policies arranged by the 

Employer should be obtained from the Employer.  

  

1.6 The Contractor and/or any other party who obtains indemnity under the policies effected under 

1.1 shall become liable for the deductibles (first amount payable) which are applicable in 

respect of each and every occurrence or series of occurrences attributable to one source or 

cause giving rise to loss or damage or indemnifiable liability. The deductibles applicable to the 

policies effected under 1.1 are as follows:  

 a) Contract Works/Contractors Public Liability/ Removal Of Lateral Support Liability  
  

Unless stated otherwise in the Policy Extensions the Deductibles shall be as follows which will 
apply in respect of each and every occurrence or series of occurrences arising out of or in 
connection with any one event giving rise to loss or damage:  

        

 

Section 1 Of the Policy – Contract Works   
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 In respect of all loss or damage R150,000 but increased to R250,000 in respect of 

loss or damage arising out of or in connection with testing and commissioning.  
  

Section 2 Of the Policy – Contractors Public Liability  

  

R75,000 each and every claim in respect of Property Damage.  
  

Section 3 Of the Policy – Removal Of Lateral Support Liability  

  

R75,000 each and every claim.  
  

b)     Contract Works SASRIA  

  

In respect of theft as a result of the SASRIA perils insured - R25,000 each and every 

occurrence.   
  

Design & Construct Professional Indemnity Insurance  

  

a) In respect of contracts under R50 million at award – R5,000,000.  

b) In respect of contracts over R50 million at award – R10,000,000   

  

1.7  In the event of any occurrence which is likely to give rise to a claim under the insurance 
arranged by the Employer, the Contractor shall:  

  

a) In addition to any statutory requirement or other requirements contained in the Contract 
immediately notify the Employer and the Employer's Insurance Brokers by telephone, 
mobile phone or email giving the circumstances, nature and an estimate of the loss or 
damage or liability. The Contractor must also complete the Claim Advice Form 
(Appendix “A” ).  

  

The following persons/insurers must be advised immediately on the occurrence of a claim on site or even a 
possibility of a claim arising due to an incident occurring on site:  

  

Airports Company South Africa:  
  

Nokulunga Masiza  
Tel: +27 (0)11 723 1400  
M: +27 (0)79 512 0532  

Nokulunga.Masiza@airports.co.za  

  

Buhle Mnguni  
D: +27 (0)11 723 1400  
M: +27 (0)74 535 9075  

Buhle.Mnguni@airports.co.za  
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b) Preserve damage and make it available for inspection by a representative of the Insurers.  

  

c) Wherever possible, photographs of damage should be taken.  

  

d) Inform the police authorities promptly in the event of loss or damage by theft, burglary or 

any malicious persons(s) for the purpose of recovering any property so lost, discovering 

the guilty person or persons, and having him, her or them duly prosecuted.  

  

e) Advise the Insurers of any other insurance(s) which may cover the same loss, damage 

or injury, or any part thereof.  

  

f) Give to the Insurers every assistance to enable the Insurers to settle or resist any claim 

against the Insured or institute any proceedings.  
  

g) On completion the Claims Advice Form, the form must be sent to the Employers 

Insurance Brokers for further action (the original may be emailed to the Employers 

Insurance Broker). (Please do not remove the Claims Advice Form out of this document. 

Rather photocopy the form and send the copy to the Employers Insurance Brokers).  
  

h) The Employer and the employers Insurance brokers / Insurers or their appointed loss 

adjusters shall have the right to make all and any enquiries on the Site of the Works or 

elsewhere as to the cause and results of any such occurrence and the Contractor shall 

cooperate in carrying out such enquiry's.  
  

i) The Contractor, Project Managers and Consultants must allow free access to Insurers’ 

assessors for the purpose of investigating and assessing the loss or damage.  
  

j) The Contractor must not proceed with the making good any off the loss without the prior 

authorisation of the Insurers.  

  

k) The Contractor must keep separate records of the costs involved in making good any 

loss or damage and these records should be available at all times for inspection by 

Insurers.  Such records should include inter alia the entire cost of labour, materials, 

transport and equipment.  
  

l) Where required by the Employer, negotiate the settlement of claims with the Insurer or 

their appointed loss adjusters through the Employer's Insurance Brokers and shall obtain 

the Employer's approval of such settlement.  
  

m) Once the amount of a claim is agreed by the Insurers and the Contractor, an “Agreement 

of Loss” form must be signed by the Contractor and if required this shall be counter signed 

by the Employer or the Project Managers.  
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n) The proceeds of such claim will, if required by the Employer, be paid net of any Deductible 

applicable under the policy by the Insurers to the Employer who on receipt thereof will 

arrange for payment to be made in terms of the Conditions of Contract.  In the event that 

it is agreed by the Employer that such claims payment be made directly to the Contractor, 

the Contractor shall arrange for the Employer to endorse the “Agreement of Loss” to this 

effect.  
  

  

 2.   Insurance Effected by the Contractor.  
  

In addition to Clause 1.1 in respect of the insurances effected by the Employer the following 
Insurances to be effected by the Contractor:  

  

2.1 Without limiting the Contractor’s obligations, responsibilities and liabilities, the 
Contractor and Sub-contractor shall maintain at the Contractor's and Subcontractor’s 
expense and where applicable provide as a minimum the following insurances:  

  

a) Insurance of Construction Plant and Equipment (including tools offices and other 

temporary structures and contents) and other things (except those intended for 

incorporation into the Works) brought onto the site for a sum sufficient to provide for 

their replacement.  
  

The Employer shall be named as additional insured and a waiver of subrogation 
shall be provided to the Employer.  

  

b) Contractor’s Common Law Liability/ Worker’s Compensation Insurance  

The Contractor shall take out and maintain employer's liability insurance with a limit of 

indemnity of not less than R20,000,000 and/or workmen's compensation insurance 

covering personal injury to or death of the employees of the Contractor engaged in 

connection with the Works to the minimum value required by applicable law.    

The Contractor shall procure that its Subcontractors take out and maintain similar 
insurance in respect of its Subcontractor’s personnel performing the Works.  

In the event that a claim is made against the Employer in connection with such insurance, 

the Contractor shall indemnify and hold harmless the Employer against any such claim.  

The Employer shall be named as additional insured, and a waiver of subrogation shall be 

provided to the Employer.  
  

c) Motor Vehicle Liability Insurance comprising (as a minimum) "Balance of Third Party" Risks 
including Passenger Liability indemnity with a limit of indemnity of not less than R5 000 000 
for all owned, non-owned, leased and hired vehicles.  

  

 

d) Insurance For Buy-Down Cover of Employer’s Deductibles  

  

Should the Contractor believe that the Employer effected Contract Works, Public Liability 

and Design & Construct Professional Indemnity deductibles as noted in Clause 1.1 (a) and (c) 

be considered to be unacceptable to the Contractor, then the Contractor must  obtain  Buy 
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Down cover for these deductibles to a deductible considered by the Contractor as being 

acceptable in respect of the works being undertaken.  
  

e) Where the Contract involves manufacturing and/or fabrication of the Works or parts 

thereof at premises other than at the Contract Site the Contractor shall satisfy the Employer 

that all materials and equipment for incorporation in the Works are adequately insured 

during manufacture and/or fabrication.  In the event of the Employer having an insurable 

interest in such Works during manufacture or fabrication then such interest shall be noted 

by endorsement to the relevant Policies of Insurance.  
  

  Such insurance shall name Employer as an additional insured and shall be primary to 
any insurance maintained by the Employer.  

  

f) Public Liability insurances in excess of the Employers Public Liability insurances as 

stated under clause 1.1(a).  
  

g) Contractor’s Professional Indemnity Insurance in excess of the Employers Design & 

Construct Professional Indemnity insurances as stated under clause 1.1(c) and if applicable 

to cover the deductible that applies to the Employer effected insurance.   

h) Marine Cargo Insurance (If Applicable)  

Cover: Imports of cargo, equipment, goods, plant, machinery and materials (“Insured 
Property”) to the site where the Permanent Works will be 

constructed.  

Sum Insured: Not less than the value of the largest single cargo shipment, 

conveyance or the value in storage, whichever is the greater (CIF 
plus 10%).  

Marine / Air Cargo Insurance covering the Insured Property against all risks of physical loss 

or damage while in transit by land, sea or air from country of origin anywhere in the world 

to the site where the Permanent Works will be constructed including loading, or vice versa, 

from the commencement of the time the insured items are loaded prior leaving the 

warehouse or factory for shipment to the said site.  

The insured parties are the Employer, the Contractor and its Subcontractors, and all their 

personnel involved in the execution of any Works on the construction site.   
   

j)   Miscellaneous Insurance  
  

   Other insurance as is customary, desirable or necessary to comply with applicable 
Laws in the Country.  

  

2.2 The insurances to be provided by the Contractor and his Sub-contractor shall be effected 
with  

Insurers and on terms approved by the Employer (which approval shall not be 

unreasonably withheld) and shall be maintained in force for the duration required 

(including any period of maintenance/defects liability period).  The Contractor shall within 

twenty-eight (28) days of commencement of the contract produce to the Employer the 

relevant Policy or Policies of Insurance.  
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2.3 In the event that the Contractor or his Sub-contractor receives any notice of cancellation 
or restrictive modification to the insurance provided to them they shall immediately notify 
the Employer in writing of such cancellation or restriction and shall advise what action 
the Contractor or his Sub-contractor will take to remedy such action.  

  

 If the Contractor fails to effect and keep in force the insurances referred to then the 
Employer may effect and keep in force any such insurances and pay such premium or 
premiums as may be necessary for that purpose and from time to time deduct the 
amount paid by the Employer from any monies due or which may become due to the 
Contractor or recover same as a debt from the Contractor.  

   

2.4 Sub-Contractors.  
  

   The Contractor shall:  
  

a) ensure that all potential and appointed Sub-contractors are aware of the whole 

contents of these Insurance Clauses, and  
  

b) enforce the compliance by subcontract agreement between the Contractor and 

SubContractor and where applicable that the Sub Contractor effect similar insurance 

relating to the insurances required to be effected by the Contractor under Clause 2 

(Contractor effected insurances).  
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CONTRACTORS CLAIMS ADVICE FORM - FOR ACSA INSURED CONTRACTS 
UNDER THE ANNUAL POLICY  

  

Send to: Airports Company South Africa                                 *....................................................... 

......................................................... 

E-Mail The Following People:  

......................................................... 

Nokulunga.Masiza@airports.co.za  ......................................................... 

......................................................... 

Buhle.Mnguni@airports.co.za  .…………………..............................  
  

* (Please provide name of contracting company, site address, telephone numbers and e-mail address).  

 RE: ACSA CONTRACTORS: CAR/PL/PI : CLAIM    
Date of loss: _____________________________________________________________________  

Reported to site agent by: ________________________  Date: _____________________  
Reported to Insurance Broker by: ________________________  Date:  _____________________  
Locality of Incident ____________________________________________________________________  
  

 

  

How did the loss occur (cause)? _________________________________________________________  
  

 

   

 

  

Details and nature of loss or damage to Contract Works _______________________________________  
  

 

 

  

  

Details of other property damaged ________________________________________________________  
  

____________________________________________________________________________________ 
Names and address of witnesses _________________________________________________________  
  

Estimated cost of repairs (Separate records of all costs must be kept) R_______________________  
Person whom assessor should contact _____________________________________________________  
Telephone/Mobile Numbers of Contact Person_________________________________________  

  

Email Address of Contact Person_______________________________________________  
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Confidential  

  

C1.2 Contract Data 
 

Part two - Data provided by the Contractor 
 
[Instructions to the contract compiler: (delete this note before issue to tenderers with an enquiry) 
Whenever a cell is shaded in the left-hand column it denotes this data is optional and would be required in 
relation to the option selected.  In the event that the option is not required select and delete the whole row.] 
 
Notes to a tendering contractor: 
 

1. Please read both the NEC3 Engineering and Construction Contract (April 2013) and the relevant parts 
of its Guidance Notes (ECC3-GN)1 in order to understand the implications of this Data which the 
tenderer is required to complete.  An example of the completed Data is provided on pages 152 to 154 
of the ECC3 Guidance Notes. 

2. The number of the clause which requires the data is shown in the left-hand column for each 
statement however other clauses may also use the same data 

3. Where a form field like this [     ] appears, data is required to be inserted relevant to the option 
selected. Click on the form field once and type in the data.  Otherwise, complete by hand and in ink. 

 
Completion of the data in full, according to Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

10.1 The Contractor is (Name):  

 Address       

 Tel No.       

 Fax No.       

11.2(8) The direct fee percentage is      % 

 The subcontracted fee percentage is      % 

11.2(18) The working areas are the Site and       

24.1 The Contractor's key persons are: SITE/PROJECT MANAGER 

 1 Name:       

  Job:       

  Responsibilities:       

  Qualifications:       

  Experience:       

 2 Name: OTHER 

  Job       

  Responsibilities:       

 
1 Available from Engineering Contract Strategies Tel 011 803 3008, Fax 011 803 3009 or see www.ecs.co.za  

http://www.ecs.co.za/
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  Qualifications:       

  Experience:       

   
CV's (and further key persons data including 
CVs) are appended to Tender Schedule 
entitled     . 

11.2(3) The completion date for the whole of the 
works is 

 
      

11.2(14) The following matters will be included in 
the Risk Register 

1. Manufacturing delays 
 
 
 
2. Delivery delays 
 
 
 
3. Commissioning challenges and delays 
 
 
 
4. More to be included later 
 
 

11.2(19) The Works Information for the Contractor’s 
design is in: 

 
      

31.1 The programme identified in the Contract 
Data is 

 
      

B Priced contract with bill of quantities  

11.2(21) The bill of quantities is in       

11.2(31)  The tendered total of the Prices is        (in figures)  
 
      (in words), excluding VAT  

    

 Data for Schedules of Cost 
Components 

Note “SCC” means Schedule of Cost Components starting 
on page 60 of ECC3, and “SSCC” means Shorter Schedule of 
Cost Components starting on page 63 of ECC3. 

   

B Priced contract with bill of quantities Data for the Shorter Schedule of Cost 
Components 

41 in 
SSCC 

The percentage for people overheads is:      % 

21 in 
SSCC 

The published list of Equipment is the last 
edition of the list published by 

 
      

 The percentage for adjustment for 
Equipment in the published list is 

 
Minus      % 
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Annexure B: Forms of Securities  
 
 
 

Pro formas for Bonds & Guarantees  
 
For use with the NEC3 Engineering & Construction Contract (April 2013)  
 
[Note to contract compiler: 
Once it has been decided which securities are required for this contract delete from this file the ones 
not required, revise the notes below accordingly and delete this note.] 
 
The conditions of contract stated in the Contract Data Part 1 include the following Secondary Options: 
 
Option X4: Parent company guarantee 
Option X13: Performance Bond 
Option X14: Advanced payment to the Contractor 
 
Each of these secondary Options requires a bond or guarantee “in the form set out in the Works Information”.    
Pro forma documents for these bonds and guarantees are provided here for convenience but are to be treated 
as part of the Works Information. 
 
Option X16: Retention (not used with Option F) 
 
The Contractor may provide a Retention Money Guarantee in the form stated here.  When the Employer 
receives and accepts a Retention Money Guarantee exactly in the form stated he will instruct the Project 
Manager not to assess any amount be retained in terms of secondary Option X16. 
 
The organisation providing the bond / guarantee does so by copying the pro forma document onto his 
letterhead without any change to the text or format and completing the required details.  The completed 
document is then given to the Employer within the time stated in the contract. Any changes to the pro-forma 
document must be approved in writing by the Employer. 
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Pro forma Parent Company Guarantee (for use with Option X4) 
For use with the NEC3 Engineering and Construction Contract (April 2013) 
 

The Airports Company South Africa SOC Limited 

Riverwoods Office Park, The Maples, 24 Johnson Road, 
Bedfordview 2008.  

 
 
 
 

Date: 

 

 
Dear Sirs, 
Parent Company Guarantee for Contract No  

1. In this Guarantee the following words and phrases shall mean:- 

1.1. "Contract" means the construction contract entered into between the Employer and the 

Contractor  (Contract Reference No. 

_______________________________________________) and such amendments or 

additions to the Contract as may be agreed in writing between the parties 

1.2. "Contractor" means  

1.3. "Employer" means Airports Company South Africa SOC Limited, a company registered in 

accordance with the laws of the South Africa.  

1.4. “Expiry Date” means  

1.5. "Guarantee” means this this on demand, unconditional, irrevocable parent company 

guarantee, which is independent and/or separate from the underlying Contract. 

1.6. “Guarantor” means duly registered in accordance with the laws of the  

I/We the undersigned  

on behalf of the Contractor’s 
parent company  

of physical address 

 

2. If, for any reason, the Contractor fails to provide the Works the Guarantor hereby undertakes to, in 

place of the Contractor, provide the Works at no additional cost to the Employer and indemnify the 



AIRPORTS COMPANY SOUTH AFRICA SOC LIMTIED   CONTRACT NO. _________ 
PROJECT & CONTRACT TITLE   

 

 
PART C2: PRICING DATA PAGE 36 C2 ECC3/B COVER 

Employer against any additional losses, damages and expenses (including legal expenses) arising 

from or as a result of the Contractor’s breach of the Contract.  

3. If the Guarantor fails to comply with the terms of this Guarantee upon receiving written notice from 

the Employer, the Employer may itself procure such performance and the Guarantor shall indemnify 

the Employer for any additional costs or expense it incurs. 

4. This Guarantee shall come into full force and effect on the date when the Contract comes into full 

force and effect and shall continue in full force and effect until all the Contractor's obligations and 

liabilities under the Contract have been discharged. 

5. Upon expiration of this Guarantee, the Employer shall without any delay return this Guarantee to 

the Guarantor and all its liabilities in terms of the Contract shall be discharged. 

6. The obligations under this Guarantee constitute direct primary, irrevocable and unconditional 

obligations, do not require any previous notice to or claim against the Contractor, and shall not in 

any way be released or discharged or otherwise absolved of liability hereunder by reason of any 

arrangement or change in relationship made between the Contractor and the Employer and/or 

between the Guarantor and Contractor; nor any alteration in the obligations undertaken by the 

Contractor or in the terms of the Contract; nor any indulgence, failure, delay by the Employer as to 

any matter; nor any dissolution or liquidation or such other analogous event of the Contractor 

(whether or not the Guarantor has notice thereof). 

7. The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner 

which the Employer may deem fit and the Guarantor shall not have the right to claim his release from 

this Performance Guarantee on account of any conduct alleged to be prejudicial to the Guarantor. 

8. This Guarantee shall be governed by and construed in accordance with the law of the Republic of 

South Africa and shall be subject to the jurisdiction of the High Court of the Republic of South Africa. 

9. This Guarantee, with the required demand notice shall be regarded as a liquid document for the 

purposes of obtaining a court order. 

10. The Guarantor chooses as its domicilium citandi et executandi for all purposes in connection with this 

Guarantee at the Guarantor’s Address. 

11. If at any time any one or more of the provisions of this Guarantee is or becomes illegal, invalid or 

otherwise unenforceable in any respect neither the legality, validity or enforceability of the 

remaining provisions of this Guarantee, nor the legality, validity or enforceability of such provision, 

under the law shall in any way be affected or impaired as a result. 
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SIGNED at ________________________on _________Day of_________________________ 202__ 

For and on behalf of the GUARANTOR, duly authorised and warranting such authority 

Full Name: _______________________________________ 

Capacity: ________________________________________ 

Witness: _________________________________________ 
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Pro forma Performance Bond – Demand Guarantee (for use with Option X13) 
 
For use with the NEC3 Engineering and Construction Contract (April 2013) 
 

The Airports Company South Africa SOC Limited 

Riverwoods Office Park, The Maples, 24 Johnson Road, 
Bedfordview 2008. 

Guarantor’s reference No. 
 
 
 

 

 Date:  

 
Dear Sirs, 
 
Performance Bond – Demand Guarantee for required in terms of contract] 
 
1. In this Guarantee the following words and expressions shall have the following meanings:- 
 

1.1 “Guarantor” means   

1.2 “Guarantor’s Address”  Means 

1.3 “Contract” means means the construction contract entered into between the Employer 
and the Contractor (Contract Reference 
No._____________________________________ and such 
amendments or additions to the Contract as may be agreed in writing 
between the parties. 

1.4 “Contractor”  means  

1.5 “Employer”  means the Airports Company South Africa SOC Limited, a company 
registered in accordance with the laws of the South Africa  

1.6 “Expiry Date”  means the earlier of 
 

• the date that the Bank receives a notice from the Employer stating 
that all amounts due from the Contractor as certified in terms of 
the contract have been received by the Employer and that the 
Contractor has fulfilled all his obligations under the Contract, or 

• the date that the Bank issues a replacement Bond for such lesser 
or higher amount as may be required by the Employer. 

1.7 “Guaranteed Sum” means  

1.8 “Works”  means  

 

2. The Guarantor's liability shall be limited to the Guaranteed Amount. 

3. The Guarantor's period of liability shall be from and including the date of issue of this Guarantee and up 

to and including the Expiry Date or the date of payment in full of the Guaranteed Amount, whichever occurs 

first. The Project Manager and/or the Employer shall advise the Guarantor in writing of the date on which 

the Certificate of Completion of the Works has been issued. 

4. The Guarantor hereby acknowledges that: 

a. any reference in this Guarantee to the Contract is made for the purpose of convenience and 

shall not be construed as any intention whatsoever to create an accessory obligation or any 

intention whatsoever to create a suretyship; and 
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b. its obligation under this Guarantee is restricted to the payment of money. 

5. The Guarantor hereby undertakes to pay the Employer any sum or sums not exceeding the Guarantee 

Amount in total, upon receipt of a written demand delivered to the Guarantor’s Address, stating that the 

Contractor is in breach of its obligations under the Contract (without being required to prove the nature 

of the breach and the amount claimed. The written demand shall be signed by the Employer and be 

accompanied by the original Guarantee. 

6. Payment by the Guarantor, in terms of this Guarantee, shall be made within seven (7) calendar days 

upon receipt of the Employer’s written demand to the Guarantor. 

7. The obligations under this Guarantee constitute direct primary, irrevocable and unconditional 

obligations, do not require any previous notice to or claim against the Contractor, and shall not in any 

way be released or discharged or otherwise absolved of liability hereunder by reason of any 

arrangement or change in relationship made between the Contractor and the Employer and/or between 

the Guarantor and Contractor; nor any alteration in the obligations undertaken by the Contractor or in 

the terms of the Contract; nor any indulgence, failure, delay by the Employer as to any matter; nor any 

dissolution or liquidation or such other analogous event of the Contractor (whether or not the Guarantor 

has notice thereof). 

8. The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner 

which the Employer may deem fit and the Guarantor shall not have the right to claim his release from 

this  Guarantee on account of any conduct alleged to be prejudicial to the Guarantor. 

9. All payments made by Guarantor shall be due and payable in the amount specified in any payment 

demand made in respect hereof by the Employer and shall be made free and clear of and without any 

deduction for or on account of any tax or future taxes, levies, imposts, duties, charges, fees, set off, 

counterclaims, deductions or withholdings of any nature whatsoever and by whomever imposed. All 

charges of the Guarantor related to the issuance or performance of this Guarantee (including, but not 

limited to, the negotiation, payment, extension or transfer hereof) shall be borne by the Contractor and 

under no circumstances shall be charged to the Employer by the Guarantor. 

10. This Guarantee shall be governed by and construed in accordance with the law of the Republic of South 

Africa and shall be subject to the jurisdiction of the High Court of the Republic of South Africa. 

11. This Guarantee, with the required demand notice, shall be regarded as a liquid document for the 

purposes of obtaining a court order. 

12. The Guarantor chooses as its domicilium citandi et executandi for all purposes in connection with this 

Guarantee at the Guarantor’s Address. 

13. If at any time any one or more of the provisions of this Guarantee is or becomes illegal, invalid or 

otherwise unenforceable in any respect neither the legality, validity or enforceability of the remaining 

provisions of this Guarantee, nor the legality, validity or enforceability of such provision, under the law 

shall in any way be affected or impaired as a result. 
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SIGNED at ________________________on _________Day of_________________________ 202__ 

For and on behalf of the GUARANTOR, duly authorised and warranting such authority 

Full Name: _______________________________________ 

Capacity: ________________________________________ 

Witness: _________________________________________ 
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Pro forma Advanced Payment Bond (for use with Option X14) 
 
For use with the NEC3 Engineering and Construction Contract (April 2013) 
 

The Airports Company South Africa SOC Limited 

Riverwoods Office Park, The Maples, 24 Johnson Road, 
Bedfordview 2008. 

 
 
 
 

Date: 

 

 
Dear Sirs, 
Advanced Payment Bond for Contract No.  
 

1. In this Guarantee the following words and phrases shall have the meaning stated  

1.1 "Contract" means the construction contract entered into between the Employer and the 

Contractor (Contract Reference No._____________________________________ and such 

amendments or additions to the Contract as may be agreed in writing between the parties. 

1.2 "Contractor" means  

1.3 "Employer" means Airports Company South Africa SOC Limited, a company registered in 

accordance with the laws of the South Africa  

1.4 “Project Manager” means the person appointed by the Employer to act as the Project Manager 

for the purposes of the Contract.  

1.5 "Guarantee” means this on-demand, unconditional, irrevocable advance payment guarantee, 

which is independent and/or separate from the underlying Contract. 

1.6 “Guaranteed Amount” means the sum of , being the total value of the advance payment made 

in terms of the Contract.  

1.7 "Guarantor" means   

1.8 “Guarantor’s Address” mean  

2. At the request of the Contractor, the Guarantor hereby irrevocably and unconditionally guarantees the 

due and proper repayment by the Contractor to the Employer of the advanced payment made by the 

Employer to the Contractor under the Contract, and for all losses and expenses that may be suffered or 
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incurred by the Employer as a result of non-payment by the Contractor, subject to the conditions set out 

hereunder.   

3. The Guarantor undertakes to pay the Employer any sum or sums not exceeding the Guaranteed Sum 

within seven days of receiving the following documents: 

(a) A written demand delivered to the Guarantor’s Address stating that: (i) the Contractor has failed 

to repay the advance payment in accordance with the Contract; and (ii) the amount which the 

Contractor has failed to repay. 

(b) certificate signed by the Project Manager stating the amount of the Employer's losses, damages 

and expenses incurred as a result of the non-performance aforesaid.  The signed certificate shall 

be deemed to be conclusive proof of the extent of the Employer's loss, damage and expense. 

4. This Guarantee will come into force upon payment by the Employer of [the first instalment of] the 

advance payment. The Guaranteed Amount shall be reduced by the amounts of advance payment 

repaid by the Guarantor. After receiving a copy of each payment certificate from the Contractor, the 

Guarantor shall promptly notify the Employer of the revised guaranteed amount. Upon expiration of this 

Guarantee, the Employer shall without any delay return this Guarantee to the Guarantor and all its 

liabilities in terms of the Contract shall be discharged. 

5. This Guarantee will expire on the date when the Guarantor received a notice from the Project Manager 

stating that the advance payment has been repaid to the Employer in terms of the Contract.  

6. The obligations under this Guarantee constitute direct primary, irrevocable and unconditional 

obligations, do not require any previous notice to or claim against the Contractor, and shall not in any 

way be released or discharged or otherwise absolved of liability hereunder by reason of any 

arrangement or change in relationship made between the Contractor and the Employer and/or between 

the Guarantor and Contractor; nor any alteration in the obligations undertaken by the Contractor or in 

the terms of the Contract; nor any indulgence, failure, delay by the Employer as to any matter; nor any 

dissolution or liquidation or such other analogous event of the Contractor (whether or not the Guarantor 

has notice thereof). 

7. The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner 

which the Employer may deem fit and the Guarantor shall not have the right to claim his release from 

this Performance Guarantee on account of any conduct alleged to be prejudicial to the Guarantor. 

8. All payments made by Guarantor shall be due and payable in the amount specified in any payment 

demand made in respect hereof by the Employer and shall be made free and clear of and without any 

deduction for or on account of any tax or future taxes, levies, imposts, duties, charges, fees, set off, 

counterclaims, deductions or withholdings of any nature whatsoever and by whomever imposed. All 
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charges of the Guarantor related to the issuance or performance of this Guarantee (including, but not 

limited to, the negotiation, payment, extension or transfer hereof) shall be borne by the Contractor and 

under no circumstances shall be charged to the Employer by the Guarantor. 

9. This Guarantee shall be governed by and construed in accordance with the law of the Republic of South 

Africa and shall be subject to the jurisdiction of the High Court of the Republic of South Africa. 

10. This Guarantee, with the required demand notice shall be regarded as a liquid document for the 

purposes of obtaining a court order. 

11. The Guarantor chooses as its domicilium citandi et executandi for all purposes in connection with this 

Guarantee at the Guarantor’s Address. 

12. If at any time any one or more of the provisions of this Guarantee is or becomes illegal, invalid or 

otherwise unenforceable in any respect neither the legality, validity or enforceability of the remaining 

provisions of this Guarantee, nor the legality, validity or enforceability of such provision, under the law 

shall in any way be affected or impaired as a result. 

SIGNED at ________________________on _________Day of_________________________ 202__ 

For and on behalf of the GUARANTOR, duly authorised and warranting such authority 

Full Name: _______________________________________ 

Capacity: ________________________________________ 

Witness: _________________________________________ 
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Pro forma Retention Money Guarantee (may be used when Option X16 
applies) 
 
For use with the NEC3 Engineering and Construction Contract (April 2013) 
 

The Airports Company South Africa SOC Limited 

Riverwoods Office Park, The Maples, 24 Johnson Road, 
Bedfordview 2008. 

 
 
 
 

Date: 

 

 
Dear Sirs 
 
Reference No. [●]  
 
Retention Money Guarantee:  
 
Project [●] 
 

1. In this Guarantee the following words and phrases shall have the meaning stated:- 

1.1 "Contract" means the construction contract entered into between the Employer and the 

Contractor (Contract Reference No._____________________________________ and such 

amendments or additions to the Contract as may be agreed in writing between the parties. 

1.2 "Contractor" means  

1.3 "Employer" means Airports Company South Africa SOC Limited, a company registered in 

accordance with the laws of the South Africa  

1.4 “Expiry Date" means  

1.5 "Guarantee" means this on-demand, unconditional, irrevocable advance payment guarantee, 

which is independent and/or separate from the underlying Contract. 

1.6 "Guaranteed Amount" means the sum of , being the total value of the advance payment made 

in terms of the Contract.  

1.7 "Guarantor" means 

1.8 “Guarantor’s Address” mean  

2. The Contractor is required to obtain a retention money guarantee under the Contract.  

3. The Guarantor hereby undertakes to pay the Employer any sum or sums not exceeding the Guarantee 

Amount in total (the “Demand Amount”), upon receipt of a written demand delivered to the Guarantor’s 

Address, stating that the Contractor has failed to carry out his obligation(s) to remedy certain defects for 

which he is responsible under the Contract and, the nature of such defects (without being required to 
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prove the nature of the breach and the amount claimed). The written demand shall be signed by the 

Employer and be accompanied by the original Guarantee. 

4. The Guarantee Amount shall be reduced by 50% at the earlier or Completion of the whole of the Works 

and the date on which the Emploer takes over the whole of the Works(as defined in the Contract). After 

receiving the Certificate of Completion from the Contractor the Guarantor shall promptly notify the 

Employer of the revised Guarantee Amount.  

5. This Guarantee automatically comes into full force and effect on the signature date by the Guarantor 

and  shall automatically expire 14 days after the assessment made at the Completion of the whole of 

the Works or the assessment after the Employer takes over the whole of the Works if this is before 

Completion of the whole of the Works. 

6. The obligations under this Guarantee constitute direct primary, irrevocable and unconditional 

obligations, do not require any previous notice to or claim against the Contractor, and shall not in any 

way be released or discharged or otherwise absolved of liability hereunder by reason of any 

arrangement or change in relationship made between the Contractor and the Employer and/or between 

the Guarantor and Contractor; nor any alteration in the obligations undertaken by the Contractor or in 

the terms of the Contract; nor any indulgence, failure, delay by the Employer as to any matter; nor any 

dissolution or liquidation or such other analogous event of the Contractor (whether or not the Guarantor 

has notice thereof). 

7. The Employer shall be entitled to arrange its affairs with the Contractor in any manner which it sees fit, 

without advising us and without affecting our liability under this Guarantee. This includes, without 

limitation, any extensions, indulgences, release or compromise granted to the Contractor or any 

variation under or to the Contract.  

8. All payments made by Guarantor shall be due and payable in the amount specified in any payment 

demand made in respect hereof by the Employer and shall be made free and clear of and without any 

deduction for or on account of any tax or future taxes, levies, imposts, duties, charges, fees, set off, 

counterclaims, deductions or withholdings of any nature whatsoever and by whomever imposed. All 

charges of the Guarantor related to the issuance or performance of this Guarantee (including, but not 

limited to, the negotiation, payment, extension or transfer hereof) shall be borne by the Contractor and 

under no circumstances shall be charged to the Employer by the Guarantor. 

9. This Guarantee shall be governed by and construed in accordance with the law of the Republic of South 

Africa and shall be subject to the jurisdiction of the High Court of the Republic of South Africa. 

10. This Guarantee, with the required demand notice, shall be regarded as a liquid document for the 

purposes of obtaining a court order. 
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11. The Guarantor chooses as its domicilium citandi et executandi for all purposes in connection with this 

Guarantee at the Guarantor’s Address. 

12. If at any time any one or more of the provisions of this Guarantee is or becomes illegal, invalid or 

otherwise unenforceable in any respect neither the legality, validity or enforceability of the remaining 

provisions of this Guarantee, nor the legality, validity or enforceability of such provision, under the law 

shall in any way be affected or impaired as a result. 

SIGNED at ________________________on _________Day of_________________________ 202__ 

For and on behalf of the GUARANTOR, duly authorised and warranting such authority 

Full Name: _______________________________________ 

Capacity: ________________________________________ 

Witness: _________________________________________ 
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C2.1 Pricing assumptions: Option B 
 

The conditions of contract  

How work is priced and assessed for payment 

Clause 11 in NEC3 Engineering and Construction Contract, April 2013 (ECC3) Option B states: 

 

Identified and 
defined terms 

11 
11.2 

 
(21) The Bill of Quantities is the bill of quantities as changed in accordance 
with this contract to accommodate implemented compensation events and for 
accepted quotations for acceleration. 
 

  (22)  Defined Cost is the cost of the components in the Shorter Schedule of 
Cost Components whether work is subcontracted or not excluding the cost of 
preparing quotations for compensation events.  

  (28) The Price for Work Done to Date is the total of  
 

• the quantity of the work which the Contractor has completed for each item 
in the Bill of Quantities multiplied by the rate and 

• a proportion of each lump sum which is the proportion of the work covered 
by the item which the Contractor has completed. 

 
Completed work is work without Defects which would either delay or be 
covered by immediately following work. 
 

  (31) The Prices are the lump sums and the amounts obtained by multiplying 
the rates by the quantities for the items in the Bill of Quantities. 
 

 

This confirms that Option B is a re-measurement contract, and the bill comprises only items measured 
using quantities and rates or stated as lump sums. The Contractor is paid based on the actual 
quantities of work performed as opposed to the quantities set out in the Bill of Quantities. Value related 
items are not used.  Time related items are items measured using rates where the rate is a unit of time. 
With this pricing method, the Contractor bears the risk for his pricing of the bill and the Employer 
bears the risk for changes in the quantities.  

Function of the Bill of Quantities 

Clause 55.1 in Option B states, “Information in the Bill of Quantities is not Works Information or Site 
Information”.  This confirms that instructions to do work or how it is to be done are not included in the 
Bill, but in the Works Information.  This is further confirmed by Clause 20.1 which states, “The 
Contractor Provides the Works in accordance with the Works Information”. Hence the Contractor does 
not Provide the Works in accordance with the Bill of Quantities.  The Bill of Quantities is only a pricing 
document.  

Guidance before pricing and measuring 

Employers preparing tenders or contract documents, and tendering contractors are advised to consult 
the sections dealing with the bill of quantities in the NEC3 Engineering and Construction 
Contract (April 2013) the requirements of the tender (if any) and the Guidance Notes before 
preparing the bill of quantities or before entering rates and lump sums into the bill.  

 

The NEC approach to the P & G bill assumes use will be made of method related charges for Equipment 
applied to Providing the Works based on durations shown in the Accepted Programme, 
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fixed charges for the use of Equipment that is required throughout the construction phase, 
time related charges for people working in a supervisory capacity for the period required, 
and lump sum charges for other facilities or services not directly related to performing 
work items typically included in other parts of the bill. 

The P & G section of the bill is not used for the assessment of compensation events. 
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Measurement and payment 

Symbols 

 
The units of measurement described in the Bill of Quantities are metric units abbreviated as follows: 
 

Abbreviation Unit 

% percent 

h hour 

ha hectare 

kg kilogram 

kl kilolitre 

km kilometre 

km-pass kilometre-pass 

kPa kilopascal 

kW kilowatt 

l litre 

m metre 

mm millimetre 

m2 square metre 

m2-pass square metre pass 

m3 cubic metre 

m3-km cubic metre-kilometre 

MN meganewton 

MN.m meganewton-metre 

MPa megapascal 

No. number 

Prov sum2 provisional sum 

PC-sum prime cost sum 

R/only Rate only 

sum Lump sum 

t ton (1000kg) 

W/day Work day 

 

General assumptions 

Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance 
has been made in the quantities for waste. 

The Prices and rates stated for each item in the Bill of Quantities shall be treated as being fully 
inclusive of all work, risks, liabilities, obligations, overheads, profit and everything 
necessary as incurred or required by the Contractor in carrying out or providing that item.     

An item against which no Price is entered will be treated as covered by other Prices or rates in the bill 
of quantities.   

The quantities contained in the Bill of Quantities may not be final and do not necessarily represent the 
actual amount of work to be done.  The quantities of work assessed and certified for 

 
2 Provisional Sums should not be used unless absolutely unavoidable.  Rather include specifications and 
associated bill items for the most likely scope of work and then change later using the compensation event 
procedure if necessary.   
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payment by the Project Manager at each assessment date will be used for determining 
payments due. 

The short descriptions of the items of payment given in the bill of quantities are only for the purposes 
of identifying the items.  Detail regarding the extent of the work entailed under each item 
is provided in the Works Information. 

 

Departures from the method of measurement 

 

Amplification of or assumptions about measurement items 

For the avoidance of doubt the following is provided to assist in the interpretation of descriptions 
given in the method of measurement.  In the event of any ambiguity or inconsistency 
between the statements in the method of measurement and this section, the interpretation 
given in this section shall be used.  
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C2.2 the Bill of quantities 
 
 
 
Use this page as a summary page or as a cover page to the bill of quantities.   
 

A. REFURBISHMENT OF PASSENGERS LOADING BRIDGES 

Item 
No Description 

Quanty Rate Amount 
[Excl. VAT 

PRELIMINARY & GENERAL    

1 

All Personnel and Vehicle Permit 

 1 

  
R20 000.00 

2 

Insurance (ACSA required for this contract) 

1 

  

3 

Site Establishment 

1 

  

4 

Site De-establishment 

1 

  

5 

Safety File Compilation and Approval 

1 

  

6 

Contract Management 

1 

  

 
PRELIMINARY & GENERAL ITEMS: TOTAL A 

 

 
 

Installation/Refurbishment of passengers loading bridges 
  

7 

Supply of all industrial computers 

35 

  

8 

Supply of all UPS units 

35 

  

9 

Supply of all Input/outputs units 

35 

  

10 

Supply of all Operator’s Panels 

35 

  

11 

Supply of all cables and wires  

35 

  

12 

Supply of all Display units (LED colour) 

35 

  

13 

Supply of all Power supply 

35 

  

14 

All software  

35 

  

15 

Upgrade of Stand management system 

1 

  

16 

All control boxes and controls 

1   
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17 

All antenna 

35 

  

18 

Other: 

 

  

19 

Other: 

 

  

Installation work 
 

20 All Installation works including rigging  

  

21 All required training  

  

22 Commissioning   

  

Handover 

23 

Owner’s Manuals and drawings     

24 

Commissioning    

25 

Test reports    

26 

Handover documents (including COCs)    

27 

Other:    

Critical spares 

28 

All minimum Critical spares    

UPGRADE OF ADS: TOTAL B  

 

PROJECT CONTINGENCY 

29 

10% of Sub-Total A  
  

  

Project Contingency: Sub-Total C  

MAINTENANCE 

Item Description Item Sub-Total 

30 
All Personnel and Vehicle Permit R 

31 
Insurance (ACSA required for this contract)  

32 Contract Management 
 

33 All maintenance costs(Total Maintenance, tests & Inspections ) 
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34 Call out including first hour on site and travelling fee (Call out fee + 
Diagnostic and repairs) R60 000-00 

35 Spares provisional sum 
R750 000-00 

Sub-Total D – Year 1 Maintenance Cost 
 

 

Sub-total E: Year 2 (Year 1 plus CPI escalation**)  

Maintenance Cost (Sub-total D and E): Sub-Total F 
 

FINAL SUMMARY  

36 PRELIMINARY & GENERAL ITEMS  

37 UPGRADE OF ADS  

38 PROJECT CONTIGENCY  

39 HAND OVER  

40 MAINTENANCE  

 
FINAL SUMMARY (TOTAL G) 

 
 
 
 
 

REFURBISHMENT OF PASSENGERS LOADING BRIDGES 

NOTE: 

 

[a] Bidders are to note that the Total Price above (which EXCLUDES VAT) must be carried 

over to the form of offer and acceptance; and all provisional and prime cost amounts shown 

in the Bills of Quantities must be included therein.  No adjustments will be made for any 

failure by Bidders to include these in the Total Tender Price for this project. 

  

Total Price _______________________________________________________________ 

(in words)  _______________________________________________________________ 

  _______________________________________________________________ 

  _______________________________________________________________ 

 

Contract Period 

 

The contract period offered is _________________ weeks. 
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C3 Service Information 
 

 

Document 

reference 

Title No of 

pages 

 This cover page 1 

C3.1 Employer’s Works Information 14 

C3.2 Contractor’s Works Information 

 

3 

   

   

   

   

   

   

   

 Total number of pages 19 
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3.1 Description of the works 

3.1.1 Executive overview  
 

In brief, the Contractor will be responsible for the supply, Installation and commissioning of the 
automated docking system for both hardware and software in all aprons as per the activity schedule at 
O.R. Tambo International Airport including all required network connections and interface with ACSA’s 
IT systems. This entails supply of the industrial computers, UPS units, all antenna display units to 
enable the interface & compliance with ACSA’s IT system for a successful commissioning. The project 
entails supply and installation of automated docking system that is colour coded, as per ICAO 
standards. 
 
The OEM should provide the spares list detailing the Descriptions with part numbers, minimum & 
maximum quantities and amounts. All necessary support should be provided by the OEM, such as 
maintenance strategy, Training and system access. ACSA should be able to log in the ADS to pull out 
data logs whenever they need them.  
 
The work will be on the following aprons: 

• Charlie Apron 

• Alpha Apron 

• International Pier Apron 
 
This will also include removal and safe disposal of the removed and disused parts. Any revenue 
generated from the disposal should be paid back to ACSA. 
 
 

3.1.2 Employer’s objectives and purpose of the works 
 

The objective is to replace and ensure serviceability, reliability and safe operation of the automated 
docking system at O.R. Tambo International Airport.  
 
The Contractor will supply, install commission the automated docking system for O.R. Tambo 
International Airport and perform maintenance on the system. The Contractor will be appointed 
directly by the Airports Company of South Africa. 
 

3.1.3 Interpretation and terminology 
 
The following abbreviations are used in this Works Information: 
 

Abbreviation Meaning given to the abbreviation 

ACSA Airport Company South Africa 

SANS South African National Standards 

OHS ACT Occupational Health and Safety Act 

PO Purchase Order 

OEM Original Equipment Manufacture 

RSA Republic of South Africa 

UOM Unit of Measure 
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3.2  Management and start up. 

3.2.1  Management meetings 
 
Regular meetings of a general nature may be convened and chaired by the ACSA Project Manager as follows: 
 

 

Title and purpose Approximate time & interval Location Attendance by: 

Risk register and 
compensation events 

Weekly  ORTIA Employer, Contractor, 
Supervisor,  

Overall contract progress 
and feedback 

Monthly ORTIA Employer, Contractor, 
Supervisor,  

 
Meetings of a specialist nature may be convened as specified elsewhere in this Works Information or if not so 
specified by persons and at times and locations to suit the Parties, the nature and the progress of the works.  
Records of these meetings shall be submitted to the Project Manager by the person convening the meeting 
within five days of the meeting.   
 
All meetings shall be recorded using minutes or a register prepared and circulated by the person who convened 
the meeting. Such minutes or register shall not be used for the purpose of confirming actions or instructions 
under the contract as these shall be done separately by the person identified in the conditions of contract to 
carry out such actions or instructions.   
 

 

3.2.2 Documentation control 
 
All correspondence between the Contractor, Consultant and the Employer shall be performed in an organized 
manner as defined below. 
 
 In this context, by correspondence is meant: 
 

a) Letters 

b) E-mail 

 
All correspondence originating from a sub-contractor shall first be dealt with and coordinated by the Contractor 
and submitted as the contractor's correspondence. 
 
For the purposes of distribution and archiving, a correspondence of any type shall not deal with a mixture of 
various subjects.  This refers to both technical and commercial items, i.e. where practical, each technical and 
commercial subject shall be dealt with in separate correspondence. 
 
All correspondence shall bear the Project Title and the Contract Number.  
 
Furthermore, all correspondence shall bear the date of issuance, in DD.MM. YYYY format. 
 
a) LETTERS 
 

For official correspondence with contractual and/or financial implications, letters shall normally be used. 
 

The Contractor shall address all his letters to the Consultant.  The original shall be submitted to the 
Consultant and a copy to the Employer. 

 
Letters to the Contractor shall usually be submitted by the Consultant, with a copy to the Employer.  Should 
the Employer wish to write directly to the Contractor, he shall copy to the Consultant. 

 
b) E-MAIL (Unofficial correspondence) 
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For ease of communication, e-mail will be the preferred medium for "normal" communication.  However, 
any communication which the originator regards as Official and "for the record" needs to be on a 
letterhead, signed and either faxed and/or submitted in hard copy to the recipient.  Hence, in the case of a 
dispute, e-mailed correspondence shall not ipso facto be accepted as proof of error free communication.  
However, an e-mail shall be considered a valid document only once receipt has been acknowledged or 
after a response have been received.   
 
The onus is on the sender to either scan confidential information or use Portable Document Format (.pdf). 

 
Forms such as Payment Certificates and Invoices shall always either be scanned in or transmitted in .pdf 
files. 

 
 

3.2.3 Health and safety risk management 
 
The Contractor shall comply with the Employer’s health and safety requirements as contained in Annexure C to 
this Works Information. 
 
The Contractor shall submit with this Tender, a complete Health and Safety Plan for this project, for the 
Employer’s approval. 
 
The Employer and the Contractor hereby agree, in terms of the provisions of any relevant legislation governing 
safety or health, that the Contractor as an employer in its own right and in its capacity as contractor for the 
execution of the works, shall have certain obligations and that the following arrangement shall apply between 
them to ensure compliance by the contractor with the provisions of the legislation, namely: - 
 
(a) The Contractor undertakes to acquaint the appropriate officials and the employees of the contractor with all 

relevant provisions of relevant legislation and the regulations promulgated in terms thereof, and 
(b) The Contractor undertakes that all relevant duties, obligations and prohibitions imposed in terms of the 

relevant legislation and regulations will be fully complied with, and 
(c) The Contractor hereby accepts sole liability for such due compliance with the relevant duties, obligations 

and prohibitions imposed by the relevant legislation and regulations and expressly absolve the Employer 
from being obliged to comply with any of the aforesaid duties, obligations and prohibitions in respect of the 
work included in the contract. 

(d) The contractor shall be obliged to report forthwith to the Employer any investigation, complaint, or criminal 
charge which may arise as a consequence of the provisions of the relevant legislation and regulations 
pursuant to work performed on behalf of the employer and shall, on written demand, provide full details in 
writing of such investigation, complaint, or criminal charge. 

 
The Contractor shall furthermore comply with all the Employer's requirements for security and safety.  An active 
accident prevention programme shall be maintained.  A responsible person shall be appointed, and he is to co-
operate fully with the Engineers Representative in all matters pertaining to accident prevention. 
The Contractor shall comply with: 
• The Occupational Health and Safety Act, 1993, and all regulations. 
• The Construction Regulations, 2003. 
• The Contractor undertakes not to do, or not to allow anything to be done which will contravene any of the 

provisions of the Act, Regulations or Safety and Operating Procedures 
When apparatus is in commission or is to be commissioned: 
 
• The Contractor shall ensure that a team member on site of the Contractor is authorized as a Responsible 

Person. 
• The Contractor shall ensure that the Responsible Person shall supervise the works at all times and be 

available to take permits where necessary. 
 
The Employer may, at any stage during the duration of this contract, be entitled to: 
• do safety audits at the Contractor’s premises, its work-places and on its employees; 
• refuse any employee, sub-contractor or agent of the Contractor access to its premises if such person has 

been found to commit any unlawful act or any unsafe working practice or is found to be not authorized or 
qualified in terms of the Act 

• issue the Contractor with a work stop order should the Employer become aware of any unsafe working 
procedures or conditions or any non-compliance with the Act, Regulations and Procedures referred to 
above by the Contractor or any of its employees, sub-contractors or agents. 
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• No extension of time will be allowed as a result of any action taken by the Employer in terms of the above 
and the Contractor shall have no claim against the Employer as a result thereof.   

• An authorized Employer’s representative will be on site for regular site visits to monitor the Contractor’s 
implementation of health, safety and quality Standards. 

• The works to be enclosed with chevron barricade tape supplied and installed by the Contractor and set out 
by the Employer.    

• The Contractor shall be responsible for all expenses incurred to ensure adherence to Health and Safety 
Regulations as stipulated above. 

• The Contractor shall comply with all the requirements of the CONSTRUCTION REGULATIONS. 
• The Contractor shall adhere to the applicable standards and procedures attached to this contract. 

 
3.2.4 Environmental constraints and management 
 
The Contractor shall comply with the environmental criteria and constraints stated in the Employer’s EMS 
included in Annexure H. 
 
 
 

3.2.5 Quality assurance requirements 
 

a) The Contractor needs to submit a quality plan indicating the control points for quality to ensure that the 

works are done according to specification. 

b) The Contractor shall control his activities and processes in such a way as to ensure compliance with the 

Employer’s Specifications and Standards. He shall carry out, as a minimum requirement all the tests 

laid down in the specifications and shall submit all the test results to the Employer. 

c) The Employer’s Specifications and Standards, as indicated in this document, are requirements of this 

contract. 

d) The Contractor shall be responsible for the relevant Quality Assurance Requirements to be imposed on 

his sub-contractors and suppliers of materials in terms of the above standards. 

e) The Contractor shall submit with this Tender, a complete list of sub-contractors, he intends to make use 

of for this project, for the Employer’s approval. The Contractor will not appoint any sub-contractor 

without the acceptance of the Employer. 

f) Only new, good quality materials may be used and where applicable materials must comply with the 

specifications of the South African Bureau of Standards or IEC Specifications. 

 

3.2.7 Contractor’s management, supervision and key people 
 

Minimum requirements of people employed on the Site 

A schedule of key personnel to this Contract will be provided to the Project Manager at 
commencement of this Contract.  This will, as a minimum, include all persons from technician/artisan 
level to management level. For the full duration of this Contract, none of these persons will be 
replaced by a person of lesser ability or qualification. All on-site staff leaves shall be reported and 
agreed with the Project Manager. The Project Manager may request the replacement of any person 
with unsatisfactory performance or fails to comply with this contract.  

It is the contractor’s responsibility to ensure that there is always sufficient competent staff to perform 
the works as planned. It shall be the Contractor’s responsibility to ensure that all relevant labour and 
safety legislation is adhered to in rostering staff. 

All key personnel are required to have personal access permit to access the site. 

The Contractor shall not be compensated for costs relating to ACSA required permits, nor for 
labour/time spent in obtaining it. An allowance must be made in the tender price in this regard. 
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The Contractor must ensure that he/she is, at all times, familiar with ACSA’s safety and security 
requirements relating to permits in order for no work to be delayed as a result thereof.  This will 
include the permit application process. 

 
Note that (within reason) the Contractor will have no claim against ACSA in the event that a permit 
request is refused. 
 
 

3.2.8 Invoicing and payment 
 
Within seven days of receiving a payment certificate from the Project Manager in terms of core clause 51.1, the 
Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that stated in 
the Project Manager’s payment certificate.   
 
The Contractor shall address the tax invoice to Airports Company South Africa SOC Ltd. and include on each 
invoice the following information: 
 
Name and address of the Contractor and the Project Manager;  
The contract number and title; 
Contractor’s VAT registration number; 
The Employer’s VAT registration number 493 013 8393; 
Description of work done by cross reference to Project Manager’s certificate; 
Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT; 
 

3.2.9 Contract change management  
None 
 

3.2.10 Provision of bonds and guarantees 
The form in which a bond or guarantee required by the conditions of contract (if any) is to be provided by the 
Contractor is given in Part 1 Agreements and Contract Data, document C1.3, Sureties.   
 
The Employer may withhold payment of amounts due to the Contractor until the bond or guarantee required in 
terms of this contract has been received and accepted by the person notified to the Contractor by the Project 
Manager to receive and accept such bond or guarantee.  Such withholding of payment due to the Contractor 
does not affect the Employer’s right to termination stated in this contract.  
 

3.2.11 Training workshops and technology transfer 
 
The operation of all the equipment supplied under this contract shall be demonstrated at length to the local 
maintenance personnel to the satisfaction of the employer.   
 

3.3 Engineering and the Contractor’s design 
 

3.3.1 Employer’s design 
 
The Employers’ design is limited to the following: 
 

• Layout of the existing buildings and equipment. 

• Scope of work  

 

3.3.2 Parts of the works which the Contractor is to design 
 

• N/A 

 



AIRPORTS COMPANY SOUTH AFRICA SOC LIMTIED   CONTRACT NO. _________ 
PROJECT & CONTRACT TITLE   

 

 
PART C4: SITE INFORMATION PAGE 9  C3.2 ECC3 SITE INFORMATION 

Confidential 

3.3.3 Procedure for submission and acceptance of Contractor’s design (N/A) 
 
The Contractor shall as a minimum submit the following for approval (as per returnable documents on T2.1): 
 

• Equipment drawings (piping, fittings, connection, layout, etc). 

• Dimensional drawings showing the dimensions of equipment to be supplied by the contractor. 

• Manufacturing programme. 

• Quality control plan. 

• QA Plan for the equipment to be manufactured 

 

3.3.4 Other requirements of the Contractor’s design 
 
None. 
 

3.3.5 Use of Contractor’s design 
 
See core clause 22.1 of NEC. 
 

3.3.6 Design of Equipment 
 
None 
 

3.3.7 Equipment required to be included in the works 
None 
 

3.3.8 As-built drawings, operating manuals and maintenance schedules 
 
Three copies of the complete instruction manuals inclusive of all drawings for the operation and maintenance of 
the equipment shall be handed over to the Engineer (Acsa).   
 
Two CD’s containing the following shall also be handed over to the Engineer (Acsa): 
 

• A soft copy and hard copy of the complete selection / design, installation, commissioning & instruction 

manual and drawings. 

• Other related documentation  

3.4 Procurement 

 

3.4.1 People 

 
3.4.1.1 Minimum requirements of people employed on the Site 

The Contractor is to be registered on the ACSA database for contractors and permits are to be obtained from 

ACSA for all workers on site. 

 

3.4.1.2 BBBEE  

Requirements are included in the Invitation to Bidders 

 

3.4.2 Subcontracting 
 

3.4.2.1 Mandatory manufacturers 
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None 

 

3.4.2.2 Subcontract documentation, and assessment of subcontract tenders 

None 

 

3.4.2.3 Limitations on subcontracting 

None 

 

3.4.2.4 Attendance on subcontractors 

None 

  

3.4.3 Plant and Materials 
 

3.4.3.1 Quality 

As per company quality plan or standard. 

 

3.4.3.2 Plant & Materials provided “free issue” by the Employer 

  The Employer will provide the following items: 

None 

3.4.3.3 Contractor’s procurement of Plant and Materials 

None 
 

3.4.3.4 Spares and consumables 

Spare parts as detailed in Section 6 of this Works Information will be supplied. 
 

 

3.4.4 Tests and inspections before delivery 
 
The whole of the materials used in the Project shall be subject to such inspection and test at the manufacturer’s 
works as prescribed in the appropriate material standards, required in the specific clauses of the Contract or the 
Engineer may direct from time to time as the work proceeds. 
 
The manufacturer shall perform all tests as prescribed by IEC or other standards applicable to the equipment. In 
addition to these tests the manufacturer shall perform the tests specified in the manufacturer’s own factory 
standard for quality control. 
 
The Employer reserves the right to witness any or all tests and the Contractor shall inform the Employer 
at least 60 days in advance of any tests which will be performed.  
 
The cost of such inspection and tests, including the provision and use of test equipment, with a quantified 
number of visits by the Employer shall be included in the Tender Price. 
 
If, due to the Contract work and/or component materials not complying with this specification, further tests are 
necessary, the Contractor shall pay all additional costs which may be incurred in re-testing. 
 
The approval by the Employer of the results of such inspection and tests shall not relieve the Contractor of his 
obligations under the Contract for the satisfactory performance of the plant and materials. 
 
During the execution of the Contract, test specimens, if required by the Employer, shall be taken from the 
materials for the purpose of check tests or analyses by Independent Authorities. Such specimens shall be 
prepared for testing and forwarded at the expense of the Contractor to the Testing Authorities selected by the 
Employer. The Contractor shall deliver to the Employer three copies of the test certificates covering all tests.  In 
case the original certificate is not in the English language, three copies of a translation into English of the 
certificate plus one copy in the original language shall be delivered to the Employer. 
 

3.4.5 Marking Plant and Materials outside the Working Areas 
None 
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3.4.6 Contractor’s Equipment (including temporary works). 
None 

 

3.5 Construction 

 

3.5.1 Temporary works, Site services & construction constraints 
 

3.5.1.1 Employer’s Site entry and security control, permits, and Site regulations 

All contractor Employees shall obtain permits from ACSA for access to site. 

 

3.5.1.2 Restrictions to access on Site, roads, walkways and barricades 

 
All deliveries that will obstruct portions of the roadways or public routes for any period of time are to be 
restricted between 00h00 and 04h00.  All logistics affecting operations are to be approved by the relevant ACSA 
Managers. 
 
All vehicles related to the contractor’s works are to be parked within the contractor’s hoarded site or in public 
parking with costs for the contractor’s account.  Any contractor vehicle towed for illegal parking will be for the 
contractor’s account. 
 

3.5.1.3 People restrictions on Site; hours of work, conduct and records 

Contractors are limited to their actual site establishment areas and places of work and under no circumstances 
will materials, equipment, tools, cooking or any other disturbance be allowed in public areas and delivery of 
materials via the normal airport traffic routes is strictly prohibited.  Use of the public people mover infrastructure 
is prohibited. 
 
Contractor’s employees are to be clearly identifiable, and they must be discouraged from visiting the public 
areas of the airport. 
 

3.5.1.4 Health and safety facilities on Site  

None 
 

3.5.1.5 Environmental controls, fauna & flora, dealing with objects of historical interest  

None 
 

3.5.1.6 Title to materials from demolition and excavation 

The Contractor has no title to materials from demolition and excavations.  
 

3.5.1.7 Cooperating with and obtaining acceptance of Others 

The Employer has various contracts in progress and the Contractor may be required to adjust his program and 
activities to coordinate with others. 
 
All hoarding is to comply with the ACSA standard  
 
The hoarding is to be maintained to ACSA’s specifications at all times.  Any costs incurred by ACSA for 
repairing the Contractor’s hoarding will be forwarded to the contractor for payment.  To avoid this, the contractor 
is to ensure that the hoarding is maintained on a daily basis. 
 
No existing finishes outside the defined site are to be changed without prior approval by ACSA.  
 
All electrical installations and loading is to be approved by ACSA Electrical Division (prior to any work being 
executed. 
 
All cable installations are to comply with the ACSA specification as a minimum and be approved by ACSA IT 
and Electrical. 
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All mechanical alterations or impact thereon, i.e. air-conditioning, are to be approved by the ACSA Mechanical 
Division prior to any work being executed. 
 
The use of any people mover infrastructure for delivery is to be approved by Mechanical  Division (MANAGER). 
 
All alterations to passengers loading bridges or impact thereon are to be approved by ACSA Mechanical 
Division prior to any work commencing. 
 
 
 

3.5.1.8 Publicity and progress photographs  

None 
 

3.5.1.9 Contractor’s Equipment 

The Contractor shall as part of his reporting includes a list of Contractors Equipment and material on site.  The 
list shall include Registration numbers, serial numbers, whether it is rented with the provider’s details. 
 

3.5.1.10 Equipment provided by the Employer 

The Employer will provide only equipment listed in 4.3.2. 
 

3.5.1.11 Site services and facilities 

The site as detailed on the drawings will be available to the Contractor for the execution the Works. 
Limited power will be available within the rooms.  The Contractor is to source his own water and will be 
responsible for his own waste disposal.  The Contractor shall be responsible for the supply on site of his own 
telephone or cellular phone. 
 
Existing cable trenches and cable ladders and trays are to be utilized for cable routes.  The Contractor is to 
open cable trenches and include the cost in his rates.  All cable trench covers are to be returned to their 
positions; all covers damaged or broken by the Contractor is to be replace by the contractor at his costs.  All 
cable trays and ladders are to be tidied after cable installation. 
 

3.5.1.12 Facilities provided by the Contractor 

The Contractor shall erect and maintain at his costs his own covered storage and office that he may require.  
The yard shall be fenced by the Contractor and maintenance of the yard will be his responsibility.  The yard 
shall be kept in a clean and tidy condition at all times to the satisfaction of the Engineer.  On completion of the 
Project, all structures and installations shall be removed from site to the satisfaction of the Engineer. 
 

3.5.1.13 Existing premises, inspection of adjoining properties and checking work of Others 

None 
 

3.5.1.14 Survey control and setting out of the works 

The Contractor will be responsible for setting out the positions of the new equipment.  The Engineer is to 
approve such positions before actual installation commence. 
 

3.5.1.15 Excavations and associated water control 

None 
 

3.5.1.16 Underground services, other existing services, cable and pipe trenches and covers 

The Contractor shall be liable for all damage and breakage to other services.  Repair will be done by adequately 
qualified personnel or contractors.  If the damages or breakage is not repair / replaced to the satisfaction of the 
Engineer within a reasonable time, the Engineer shall be entitled to appoint another Contractor to repair such 
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damage or breakage and debit the account of the Contractor.  All damages and breakages are to be reported to 
the Engineer. 
 

3.5.1.17 Control of noise, dust, water and waste  

The contractor shall keep noise to a minimum and to between 00h00 and 04h00.  
 
The site is to be maintained in a reasonable state of tidiness at all times. 
 
Rubble may not be accumulated on site. Suitable skips are to be provided for the works. 
All dust and debris resulting from construction work is to be contained within the hoarded site.  Any materials 
and rubble outside the hoarded site will be removed by ACSA from the Airport without notice to the contractor 
and will be for the contractor’s account. 
 
The Contractor will ensure the proper handling and carting away of spoil material, and the cleaning of ablution 
areas set aside for the use of the contractor’s staff. 
 

3.5.1.18 Sequences of construction or installation 

 To be finalised by awarded bidder and submitted for approval. 

3.5.1.19 Giving notice of work to be covered up 

Notice of work to be covered up is to be given by the Contractor to the Engineer. 
 

3.5.2 Completion, testing, commissioning and correction of Defects 

3.5.2.1 Work to be done by the Completion Date 

On or before the Completion Date the Contractor shall have done everything required to Provide the Works 
except for the work listed below which may be done after the Completion Date but in any case before the dates 
stated.  The Project Manager cannot certify Completion until all the work except that listed below has been done 
and is also free of Defects which would have, in his opinion, prevented the Employer from using the works and 
Others from doing their work. 
 

 Item of work To be completed by 

 None Within       days after 

Completion 

 

3.5.2.2 Use of the works before Completion has been certified 

The Employer will only take over fully tested and commissioned operational boards.  The existing equipment is 
in operation and any outages during the day between 04h00 and 22h00 cannot be accommodated.  A gradual 
transfer of cables from the existing to the new distribution boards is required. 
 

3.5.2.3 Materials facilities and samples for tests and inspections  

The Contractor will provide all materials, facilities and samples for tests and inspections as described in the 
Works Information and Detail Specification. 

3.5.3.4 Commissioning 

Commissioning will be done in phases and is to be completed before completion. 

3.5.2.5 Start-up procedures required to put the works into operation 

None 

3.5.2.6 Take over procedures 

All documentation as required by the Employer and Engineer is to be submitted. 

3.5.2.7 Access given by the Employer for correction of Defects 
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All access and outages are to be pre-arranged with ACSA before entering buildings 

3.5.2.8 Performance tests after Completion 

All test of the ADS should be done before the ADS is handed 

3.5.2.9 Training and technology transfer 

The Contractor is to provide hands-on training on the equipment during installation. 

3.5.2.10 Operational maintenance after Completion 

None 
 
 

3.6 Plant and Materials standards and workmanship 
Plant and Material standards and workmanship requirements are included in Annexure A and B. 

 

3.6.1 Investigation, survey and Site clearance 
 

The Contractor shall visit the site during the equipment detail design phase to ensure that the equipment will fit 

within the existing building structures. 

 

3.6.2 Building works 
None. 

 

3.6.3 Civil engineering and structural works 
Not applicable 

 

3.6.4 Electrical & mechanical engineering works 
The specifications are all included in the Annexure A: Detail Technical Specification of this document. 
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3.2 Contractor’s Works Information 
 

3.2.1 Work to be performed on passengers loading bridges: 
 
Supply, Installation and commissioning of the automated docking system for both hardware and 
software in all aprons as per the activity schedule at O.R. Tambo International Airport including all 
required network connections and interface with ACSA’s IT systems and stand management 
system. There are 35 ADS units  at O.R. Tambo International Airport.  
 
The azimuth guidance system should be should have a clear left/ right guidance. The azimuth 
guidance should change colour Green-Indicating centre line, Red – deviation from centre line. 
 
The stop indicator should be close to the azimuth guidance unit to avoid the pilot to view both 
azimuth guidance unit and stop indicator without turning their heads. The stop indicator should be 
usable by the pilots occupying the left or right seat. The stopping position indicator should show the 
stopping position for the aircraft and should provide the closing rate information for deceleration of 
the aircraft to full stopping position. The closing rate information should be at least 10m. 
 
The current system OEM : FMT 
 
The system: APIS 
 
New System Installation Plan 
 
The installation of the ADS units will be performed in four phases. The phases are sequential and 
pre-requisites of the following phase. For the installation to move to the next phase, the former 
phase must be completed successfully with no problems/faults. It should be connected to the 
Operator’s Panel, Passenger loading bridges, Stand Management system and IT Network. 
 
Phase 1: Pilot stage 
 
Echo 11, 12 & 13 apron stands will be the first stands where the unit installation will be done. The 
unit will be tested on ACSA’s infrastructure in terms on ICAO standards compliance, data logs, 
docking accuracy and integration with other ACSA’s infrastructure. The pilot unit will be tested for a 
period of six weeks from installation date. 
 
If the installation is not completed successfully and ACSA’s is not satisfied with work/new unit, 
there will be no advancement to the rest of the phases. 
 
Phase 2: Echo Apron stage 
 
The second installation will be on the following stands: 
Echo 1 
Echo 2 
Echo 3 
Echo 4 
Echo 5 
Echo 6 
Echo 7 
Echo 8 
Echo 9 & 
Echo 10 
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The units will be tested on ACSA’s infrastructure in terms on ICAO standards compliance, data 
logs, docking accuracy and integration with other ACSA’s infrastructure.  
 
Test period: 4 -8 weeks from installation date. 
 
If the installation is not completed successfully and ACSA’s is not satisfied with work/new unit, 
there will be no advancement to the rest of the phases. 
 
 
Phase 3: Alpha Apron stage 
 
The second installation will be on the following fourteen stands: 
Alpha 1 
Alpha 1R 
Alpha 2 
Alpha 3 
Alpha 4 
Alpha 5 
Alpha 6 
Alpha 7 
Alpha 8 
Alpha 9 
Alpha 10 
Alpha 11 
Alpha 12 
Alpha 13 
 
The units will be tested on ACSA’s infrastructure in terms on ICAO standards compliance data 
logs, docking accuracy and integration with other ACSA’s infrastructure.  
 
Test period: 3 - 6 weeks from installation date. 
 
If the installation is not completed successfully and ACSA’s is not satisfied with work/new unit, 
there will be no advancement to the rest of the phases. 
 
 
Phase 4: Charlie Apron stage 
 
The second installation will be on the following eight stands 
Charlie 1 
Charlie 2 
Charlie 3 
Charlie 4 
Charlie 5 
Charlie 6 
Charlie 7 
Charlie 8 
 
The units will be tested on ACSA’s infrastructure in terms on ICAO standards compliance, data 
logs, docking accuracy and integration with other ACSA’s infrastructure 
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3.2.1.1 Removal of old and existing equipment  

 
• All items that are re-usable must be refurbished and reused.  

• All items/components that are usable on the old system should be delivered to ACSA 
Storeroom 

• All damaged/ old, automated docking system equipment must be safely disposed, and 
certificates issued to ACSA. All disposable costs must be included when pricing. 
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ANNEXURE A 

 

 
 

ACSA Service & Maintenance Contractors 

Environmental Terms and Conditions to Commence Work - EMS 048 

 

The following Environmental Terms and Conditions shall be strictly adhered to by all contractors when 

conducting works for ACSA. ACSA shall audit contractor activities, products and services on an ad hoc basis 

to ensure compliance with these environmental conditions. Any pollution clean-up costs shall be borne by 

the contractor.  

 

ISSUE REQUIREMENT 

Environmental Policy 
ACSA’s Environmental Policy shall be communicated, comprehended and 
implemented by all ACSA appointed contractor staff. 

Storm water, Soil and 

Groundwater Pollution 

• No solid or liquid material may be permitted to contaminate or potentially 

contaminate storm water, soil or groundwater resources.  

• Any pollution that risks contamination of these resources must be cleaned up 

immediately. Spills must be reported to ACSA immediately. Contractors shall 

supply their own suitable clean-up materials where required.   

• Washing, maintenance and refueling of equipment shall only be allowed in 

designated service areas on ACSA property. It is the contractor’s responsibility to 

determine the location of these areas. 

• No leaking equipment or vehicles shall be permitted on the airport.  

Air Pollution 

• Dust: Dust resulting from work activities that could cause a nuisance to 

employees, or the public shall be kept to a minimum. 

• Odours and emissions: All practical measures shall be taken to reduce 

unpleasant odours and emissions generated from work-related activities. 

• Fires: No open fires shall be permitted on site. 

Noise Pollution 

• All reasonable measures shall be taken to minimise noise generated on site as a 

result of work operations. 

• The Contractor shall comply with the applicable regulations with regard to noise. 

Waste Management 

• Waste shall be separated as general or hazardous waste. 

• General and hazardous waste shall be disposed of appropriately at a permitted 

landfill site should recycling or re-use of waste not be feasible. 

• Under no circumstances shall solid or liquid waste be dumped, buried or burnt. 

• Contractors shall maintain a tidy, litter free environment at all times in their work 

area. 

• Contractors must keep on file: 

1. The name of the contracting waste company 

2. Waste disposal site used 

3. Monthly reports on quantities – separated into general, hazardous and 

recycled 

4. Maintained file of all Waste Manifest Documents and Certificates of Safe 
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Disposal 

5. Copy of waste permit for disposal site 

This information must be available during audits and inspections.  

Handling & Storage of 

Hazardous Chemical 

Substances (HCS) 

• All HCS shall be clearly labeled, stored and handled in accordance to Materials 

Safety Data Sheets. 

• Materials Safety Data Sheets shall be stored with all HCS.  

• All spillages of HCS must be cleaned up immediately and disposed of as 

hazardous waste. (HCS spillages must be reported to ACSA immediately). 

• All contractors shall be adequately informed with regard to the handling and 

storage of hazardous substances. 

• Contractors shall comply with all relevant national, regional and local legislation with 

regard to the transport, storage, use and disposal of hazardous substances. 

Water and Energy 

Consumption 

ACSA promotes the conservation of water and energy resources. The contractor shall 

identify and manage those work activities that may result in water and energy 

wastage.  

Training & Awareness 
The conditions outlined in this permit shall be communicated to all contractors and 

their employees prior to commencing works at the airport. 

 

Penalties 

 

Penalties shall be imposed by ACSA on Contractors who are found to be infringing these requirements and/or 

legislation. The Contractor shall be advised in writing of the nature of the infringement and the amount of the 

penalty. The Contractor shall take the necessary steps (e.g. training/remediation) to prevent a recurrence of the 

infringement and shall advise ACSA accordingly.  

The Contractor is also advised that the imposition of penalties does not replace any legal proceedings, the 

Council, authorities, landowners and/or members of the public may institute against the Contractor.  

 

Penalties shall be between R200 and R20 000, depending upon the severity of the infringement. The decision 

on how much to impose will be made by ACSA’s Airport Environmental Management Representative in 

consultation with the Airport Manager or his/her designate and will be final. In addition to the penalty, the 

Contractor shall be required to make good any damage caused as a result of the infringement at his/her own 

expense. 

 

I, _______________________________________ (name & surname) of ___________________  

 

_________________________________ (company) agree to the above conditions and acknowledge 

ACSA’s right to impose penalties should I or any of my employees or sub-contractors fail to comply with 

these conditions. 

 

 

Signed: ______________________     on this date: _______________________ (dd/mm/yyyy) 

 

 

at: ___________________________________________ (airport name).  
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 ANNEXURE B 
 

OCCUPATIONAL HEALTH AND SAFETY AGREEMENT 
 
AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH & SAFETY ACT (ACT 
85 Of 1993) & CONSTRUCTION REGULATION 5.1(k) 
 
OBJECTIVES 
 
To assist Airport Company South Africa (ACSA) in order to comply with the requirements of: 

1. The Occupational Health & Safety (Act 85 of 1993) and its regulations and  

2. The Compensation for Occupational Injuries & Diseases Act (Act 130 of 1993) also known as the 

(COID Act). 

 
To this end an Agreement must be concluded before any contractor/ subcontracted work may 
commence 
 
The parties to this Agreement are: 

Name of Organization: 
AIRPORTS COMPANY SOUTH AFRICA 
OR Tambo International Airport  

Physical Address: 
Airport Company South Africa 
OR Tambo International Airport 
Kempton Park 
Gauteng 
2000 

  
Hereinafter referred to as “Client” 
 

Name of organisation: 
 

Physical Address: 
 
 
 
 
 
 
 
 

Hereinafter referred to as “the Mandatary/ Principal Contractor” 
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MANDATORY’S MAIN SCOPE OF WORK 
 

 

 

 

 

 
 

GENERAL INFORMATION FORMING PART OF THIS AGREEMENT 

 
1. The Occupational Health & Safety Act comprises of SECTION 1-50 and all unrepealed 

REGULATIONS promulgated in terms of the former Machinery and Occupational Safety Act 

No.6 of 1983 as amended as well as other REGULATIONS which may be promulgated in terms 

of the Act and other relevant Acts pertaining to the job in hand. 

2. “Mandatary” is defined as including as agent, a principal contractor or a contractor for work, but 

WITHOUT DEROGATING FROM HIS/HER STATUS IN HIS/HER RIGHT AS AN EMPLOYER or 

user of the plant 

3. Section 37 of the Occupational Health & Safety Act potentially punishes Employers (PRINCIPAL 

CONTRACTOR) for unlawful acts or omissions of Mandataries (CONTRACTORS) save where a 

Written Agreement between the parties has been concluded containing arrangements and 

procedures to ensure compliance with the said Act BY THE MANDATARY. 

4. All documents attached or refer to in the above Agreement form an integral part of the 

Agreement. 

5. To perform in terms of this agreement Mandataries must be familiar and conversant with the 

relevant provisions of the Occupational Health & Safety Act 85 of 1993 (OHS Act) and applicable 

Regulations. 

6. Mandatories who utilise the services of their own Mandatories (contractors) must conclude a 

similar Written Agreement with them. 

7. Be advised that this Agreement places the onus on the Mandatary to contact   the CLIENT in the 

event of inability to perform as per this Agreement. 

8. This Agreement shall be binding for all work the Mandatary undertakes for the client. 

9. All documentation according to the Safety checklist including a copy of the written Construction 

Manager appointment in terms of construction regulation 8, must be submitted 7 days before 

work commences. 

THE UNDERTAKING 

 
The Mandatary undertakes to comply with: 
 
INSURANCE 
 

1. The Mandatary warrants that all their employees and/or their contractor’s employees if any are 

covered in terms of the COID Act, which shall remain in force whilst any such employees are 

present on the Client’s premises. A letter is required prior commencing any work on site 

confirming that the Principal contractor or contractor is in good standing with the Compensation 

Fund or Licensed Insurer. 

2. The Mandatary warrants that they are in possession of the following insurance cover, which 

cover shall remain in force whilst they and /or their employees are present on the Client’s 
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premises, or which shall remain in force for that duration of their contractual relationship with the 

Client, whichever period is the longest. 

a. Public Liability Insurance Cover as required by the Subcontract Agreement. 

b. Any other Insurance cover that will adequately makes provision for any possible losses 

and/or claims arising from their and /or their Subcontractors and/or their respective 

employee’s acts and/or omissions on the Client’s premises. 

 

COMPLIANCE WITH THE OCCUPATIONAL HEALTH & SAFETY 
ACT 85 OF 1993 

 
The Mandatary undertakes to ensure that they and/or their subcontractors if any and/or their 
respective employees will at all times comply with the following conditions: 
 
1. All work performed by the Mandatary on the Client’s premises must be performed under the 

close supervision of the Mandatary’s employees who are to be trained to understand the 

hazards associated with any work that the Mandatary performs on the Client’s premises. 

2. The Mandatary shall be assigned the responsibility in terms of Section 16(1) of the OHSAct 

85 of 1993, if the Mandatary assigns any duty in terms of Section 16(2), a copy of such 

written assignment shall immediately be forwarded to the Client. 

3. The Mandatary shall ensure that he/she familiarise himself/herself with the requirements of 

the OHS Act 85 of 1993 and that s/he and his/her employees and any of his subcontractors 

comply with the requirements. 

4. The Mandatary shall ensure that a baseline risk assessment is performed by a competent 

person before commencement of any work in the Client’s premises. A baseline risk 

assessment document will include identification of hazards and risk, analysis and evaluation 

of the risks and hazards identified, a documented plan and safe work procedures to mitigate, 

reduce or control the risks identified, and a monitoring and review plan of the risks and 

hazards.  

5. The Mandatary shall appoint competent persons who shall be trained on any Occupational 

Health & Safety aspect pertaining to them or to the work that is to be performed. 

6. The Mandatary shall ensure that discipline regarding Occupational Health & Safety shall be 

strictly enforced. 

7. Any personal protective equipment required shall be issued by the Mandatary to his/her 

employees and shall be worn at all times. 

8. Written safe working practices/procedures and precautionary measures shall be made 

available and enforced and all employees shall be made conversant with the contents of 

these practises. 

9. No unsafe equipment/machinery and/or articles shall be used by the Mandatary or 

contractor on the Client’s premises. 

10. All incidents/accidents referred to in OHS Act shall be reported by the Mandatary to the 

Provincial Director: Department of Labour as well as to the Client. 

11. No use shall be made by the Mandatary and/or their employees and or their subcontractors 

of any of the Client’s machinery/article/substance/plant/personal protective equipment 
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without prior written approval. 

12. The Mandatary shall ensure that work for which the issuing of permit is required shall not be 

performed prior to the obtaining of a duly completed approved permit. 

13. The Mandatary shall ensure that no alcohol or any other intoxicating substance shall be 

allowed on the Client’s premises. Anyone suspected to be under the influence of alcohol, or 

any other intoxicating substance shall not be allowed on the premises.  Anyone found on the 

premises suspected to be under the influence of alcohol or any other intoxicating substance 

shall be escorted off the said premises immediately. 

14. Full participation by the Mandatary shall be given to the employees of the Client if and when 

they inquire into Occupational Health & Safety. 

 
FURTHER UNDERTAKING 
 

1. Only a duly authorised representative appointed in terms of Section 16.2 of the OHS Act is 

eligible to sign this agreement on behalf of the Mandatary. The signing power of this 

representative must be designated in writing by the Chief Executive Officer of the Mandatary. A 

copy of this letter must be made available to the Client. 

2. The Mandatary confirms that he has been informed that he must report to the Client’s 

management, in writing anything he/she deems to be unhealthy and /or unsafe.  He has versed 

his employees in this regard. 

3. The Mandatary warrants that he/she shall not endanger the health & safety of the Client’s 

employees and other persons in any way whilst performing work on the Client’s premises. 

4. The Mandatary understands that no work may commence on the Client’s premises until this 

procedure is duly completed, signed and received by the Client. 

5. Non-compliance with any of the above clauses may lead to an immediate cancellation of the 

contract.     

ACCEPTANCE BY MANDATARY 
 
In terms of section 37(2) of the Occupational Health & Safety Act 85 of 1993 and section 5.1(k) of the 
Construction Regulations 2014,  
 
I …………………………………a duly authorised 16.2 Appointee acting for and on behalf of 
……………………………………………… (company name) undertake to ensure that the requirements and 
the provision of the OHS Act 85 of 1993 and its regulations are complied with. 
 
   
Mandatary – WCA/ Federated Employers Mutual No………………………………. 
 
Expiry date ……………………………………………………………………………………. 
 
 
________________________________________    ____________________ 
SIGNATURE ON BEHALF OF MANDATARY     DATE 

(Warrant his authority to sign) 
 
 
_________________________________________    ____________________ 
SIGNATURE ON BEHALF OF THE CLIENT     DATE 
AIRPORT COMPANY SOUTH AFRICA 
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ANNEXURE C 

SCHEDULE OF EQUIPMENT 
 

 

Item 
No. 

 Stand 
No. 

Item Description 

Manufacturer Make/Model   Serial No. 

1 A1R FMT APIS++ 71/1/282 

2 A1 FMT APIS++ 71/1/422 

3 A2 FMT APIS++ 71/1/263 

4 A3 FMT APIS++ 71/1/264 

5 A4 FMT APIS++ 71/1/265 

6 A5 FMT APIS++ 71/1/266 

7 A6 FMT APIS++ 71/1/267 

8 A7 FMT APIS++ 71/1/268 

9 A8 FMT APIS++ 71/1/269 

10 A9 FMT APIS++ 71/1/270 

11 A10 FMT APIS++ 71/1/271 

12 A11 FMT APIS++ 71/1/272 

13 A12 FMT APIS++ 71/1/273 

14 A13 FMT APIS++ 71/1/274 

15 C1 FMT APIS++ 71/1/275 

16 C2 FMT APIS++ 71/1/276 

17 C3 FMT APIS++ 71/1/277 

18 C4 FMT APIS++ 71/1/278 

19 C5 FMT APIS++ 71/1/279 

20 C6 FMT APIS++ 71/1/280 

21 C7 FMT APIS++ 71/1/281 

22 C8 FMT APIS++ 71/1/282 

23 E1 FMT APIS++ 71/1/423 

24 E2 FMT APIS++ 71/1/424 

25 E3 FMT APIS++ 71/1/425 

26 E4 FMT APIS++ 71/1/426 

27 E5 FMT APIS++ 71/1/427 

28 E6 FMT APIS++ 71/1/428 

29 E7 FMT APIS++ 71/1/429 

30 E8 FMT APIS++ 71/1/430 

31 E9 FMT APIS++ 71/1/431 

32 E10 FMT APIS++ 71/1/432 

33 E11 FMT APIS++ 71/1/433 

34 E12 FMT APIS++ 71/1/434 

35 E13 FMT APIS++ 71/1/435 
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C4:  Site Information 

C4.1: Information about the site at time of tender which may affect the work in this contract 

The Works are located at OR Tambo International Airport, which is a restricted and access-controlled area. It 
is crucial for the Contractor to note that OR Tambo International Airport is a National Key Point and governed 
as such. The contractor will have to adhere to all airport requirements regarding access control, security, fire, 
health and safety. 
 
4.1.1 Access limitations  

a. General  

• The works is within the security area of the Airports Company South Africa (ACSA) and access to 

the site is governed by the terms and conditions laid down by ACSA Security Officials from time to 

time. The Contractor shall satisfy himself as to these terms and conditions. 

• The Contractor shall liaise with the ACSA Security Staff in order to obtain access permits for his staff 

and vehicle, which will be working within the airport. Personnel and vehicles entering and leaving the 

site are subject to routine searches. 

• The Contractor will have to obtain a “gate permit” from the Project/Service Manager, before materials 

and equipment can be removed from the site. The “gate permit” gives an itemized list of materials 

and equipment to be removed from site. 

• The Contractor shall make his own assessment of and shall allow in his rates for those access 

problems which may be encountered and no extra payment or claim of any kind will be allowed on 

account of difficulties of access to the Works. 

 

b.  Permits 

• The Contractor shall ensure that he/she is, at all times, familiar with ACSA’s safety and security 

requirements relating to permits in order prevent work delay as a result thereof. 

• This shall include the permit application process. 

•  The Contractor shall have no claim against ACSA in the event that a permit request is refused. 

• The following table is not all inclusive, but is provided for illustration purposes: 

 

Permit Required by/for Department 

AVOP – Airside Vehicle Operator 
permit 

All drivers of vehicles on airside ACSA Safety 

Airside Vehicle Permit All vehicles that enter airside ACSA Safety 

Basement Parking permit All vehicles allowed to enter the 
delivery basement 

ACSA Parking 

Personal permit All persons employed on the airport ACSA Security 

Cell phone permit All persons taking cell phones to 
airside 

ACSA Security 

Tools permit All persons taking cell phones to ACSA Security 
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airside 

Lap top permit All persons taking lap top computers 
to airside 

ACSA Security 

Camera permit All persons taking cameras or 
camera equipment to airside 

ACSA Security 

Hot Works Permit All welding and/metal cutting work ACSA Safety 

Airside Projects/Works Permit For All projects on the Airside ACSA Airport 
Operations/Safet
y 

Low /Medium Voltage Permit to 
Work 

For all work on Substation, 
Distribution Boards and Cables 

ACSA Electrical 
Maintenance 

• Proof of having attended the airside induction training course is required for all personal 

permit applications. 

• Persons applying for an AVOP must provide proof of having attended an AVOP course. 

• Fees are levied for these courses.  Fees are further levied for all permit renewals and 

refresher courses - where applicable. 

• No work shall be done without a written permission in the form of a permit/works order, 

displayed on the wall or in a visible area in the work area. 

 

c. Cell phones and two-way radios 

• Use of cell phones on airside is not permitted unless the user is in possession of an appropriate 

Airport permit for the device. 

• Cell phone permit issuing authority lies with the ACSA Security department. 

• The Contractor will not be allowed to use two-way radios at the Airport unless these radios are of the 

type, model and frequency range as approved by the ACSA IT department. 

• Approved radios may be arranged via said department - payment will be for the account of the 

Contractor. 

 
4.1.2 Ground conditions in areas affected by work in this contract 
 
There are no excavations activities in this project.  
 
 
4.1.3   Hidden and other services within the site  
 
There might be water and sewer pipes crossing under or above the substation. Also, there are a lot of other 
cables going through the substation 5 to other substations and these must be treated as live cables. There 
are also communication cables connecting the substation with the other substations. 
 
4.1.4 Safety Management 

•  The Contractor must be registered with the Occupational Health and Safety Commission. 

•  The Contractor submits a Health and Safety Plan to the Employer for work to be performed. 

•  The Health and Safety plan must include a Risk Assessment of the activities with mitigating 

methods that will be used to prevent accidents. 

•  The Health and Safety plan must be implemented and monitored to ensure its integrity. 
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•  Details of Contractor’s appointed Health and Safety Committee members must be included and 

appointed in writing. 

•  The Contractor in writing must appoint all competent person/s. 

 

4.1.5 Details of existing buildings / facilities/ equipment which Contractor is required to work on 
 
The substation is an existing substation with working electrical equipment. Detailed single line drawings and 
room layout are available on request. The contractor is only required to work in the two-substation mentioned 
on the scope of work. 
 


