	[image: image1.jpg]R Eskom






NEC3 Term Service Contract (TSC3)
	Between


	ESKOM HOLDINGS SOC Ltd 

(Reg No. 2002/015527/30)

	and


	[Insert at award stage]

(Reg No. ___________)

	for


	PROVISION OF SECURITY SYSTEM MAINTENANCE SERVICES FOR A PERIOD OF 5 YEARS ON AN AS AND WHEN REQUIRED BASIS TO ESKOM TRANSMISSION CENTRAL GRID.
Insert title of the service

	
	

	Contents:


	
	No of pages

	Part C1
	Agreements & Contract Data
	[●]

	Part C2
	Pricing Data
	[●]

	Part C3
	Scope of Work
	[●]

	
	
	

	CONTRACT No.
	[Insert at award stage]

	
	

	
	

	
	


PART C1:
AGREEMENTS & CONTRACT DATA

	Contents:


	
	No of pages

	C1.1
	Form of Offer and Acceptance 

[to be inserted from Returnable Documents at award stage]
	[●]

	C1.2a
	Contract Data provided by the Employer
	[●]

	C1.2b
	Contract Data provided by the Contractor
[to be inserted from Returnable Documents at award stage]
	[●]

	C1.3
	Proforma Guarantees
	[●]


C1.1 Form of Offer & Acceptance

Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the procurement of:

PROVISION OF SECURITY SYSTEM MAINTENANCE SERVICES AFOR A PERIOD OF 5 YEARS ON AN AS AND WHEN REQUIRED BASIS TO ESKOM TRANSMISSION CENTRAL GRID.

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data and addenda thereto and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract including compliance with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance with the conditions of contract identified in the Contract Data. 

Delete the row for the Options which do not apply

	Options A or C
	The offered total of the Prices exclusive of VAT is 
	R [●]

	Option E
	The first forecast of the total Defined Cost plus the Fee exclusive of VAT is
	R [●]

	
	Sub total
	R [●]

	
	Value Added Tax @ 15% is
	R [●]

	
	The offered total of the amount due inclusive of VAT is

	R [●]

	
	(in words) [●]



This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified in the Contract Data.

	Signature(s)


	
	
	

	Name(s)


	
	
	

	Capacity


	
	
	

	For the tenderer:

	

	Name & signature of witness
	(Insert name and address of organisation)
	
	Date
	

	Tenderer’s CIDB registration number: 
	


Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in: 

Part C1

Agreements and Contract Data, (which includes this Form of Offer and Acceptance)

Part C2

Pricing Data

Part C3

Scope of Work: Service Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives one fully completed and signed original copy of this document, including the Schedule of Deviations (if any).  

	Signature(s)


	
	
	

	Name(s)
	
	
	

	Capacity


	
	
	

	for the Employer


	

	Name & signature of witness
	(Insert name and address of organisation)
	
	Date
	


Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and Acceptance.

Schedule of Deviations to be completed by the Employer prior to contract award

Note:

1.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the Parties and is not the result of a process of competitive tendering.
2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those permitted in terms of the Conditions of Tender.

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to incorporate the effect of it.

	No.
	Subject
	Details

	1
	[●]
	[●]

	2
	[●]
	[●]

	3
	[●]
	[●]

	4
	[●]
	[●]

	5
	[●]
	[●]

	6
	[●]
	[●]

	7
	[●]
	[●]

	
	
	


By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer during this process of Offer and Acceptance.  

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Form shall have any meaning or effect in the contract between the parties arising from this Agreement. 

	
	For the tenderer:


	
	For the Employer



	Signature


	
	
	

	Name
	
	
	

	Capacity


	
	
	

	On behalf of
	(Insert name and address of organisation)


	
	Eskom Holdings SOC Ltd, Megawatt Park, Maxwell Drive, Sandton, Johannesburg, 2199

	Name & signature of witness
	
	
	

	Date
	
	
	


C1.2 TSC3 Contract Data

Part one - Data provided by the Employer
[Instructions to the contract compiler:  (delete these two notes in the final draft of a contract)
1. Please read the relevant clauses in the conditions of contract before you enter data.  The number of the clause which requires the data is shown in the left hand column for each statement however other clauses may also use the same data.  

2. Some TSC3 options are always selected by Eskom Holdings SOC Ltd.   The remaining TSC3 options are identified by shading in the left hand column.  In the event that the option is not required select and delete the whole row.  Where the following symbol is used “[●]” - data is required to be inserted relevant to the specific option selected.]

Completion of this data in full, according to the Options chosen, is essential to create a complete contract.

	Clause
	Statement
	Data

	1
	General
	

	
	The conditions of contract are the core clauses and the clauses for main Option: 
	

	
	
	A:

Priced contract with price list

	
	dispute resolution Option
	W1:
Dispute resolution procedure

	
	and secondary Options
	

	
	
	X1:

Price adjustment for inflation

	
	
	X2

Changes in the law

	
	
	X17:
Low service damages

	
	
	X18:
Limitation of liability

	
	
	X19:
Task Order

	
	
	X20
:
Key performance indicators

	
	
	Z:

Additional conditions of contract

	
	of the NEC3 Term Service Contract April 2013
 (TSC3)
	If 2005 Edition is to be used delete “April 2013” and replace with “June 2005 with amendments June 2006”. Always delete this note before finalising this Data

	10.1
	The Employer is (name):
	Eskom Holdings SOC Ltd (reg no: 2002/015527/30), a state owned company incorporated in terms of the company laws of the Republic of South Africa

	
	Address
	Registered office at Megawatt Park, Maxwell Drive, Sandton, Johannesburg

	
	Tel No.
	[●]

	
	Fax No.
	[●]

	10.1
	The Service Manager is (name): 
	Gert Maphutsi

	
	Address
	Secondar Plant Management

Central Grid

Transmission

Simmerpan, Germiston, 1401

	
	Tel
	+27 51 404 2535

	
	Fax
	MaphutRG@eskom.co.za

	
	e-mail
	Gert Maphutsi

	11.2(2)
	The Affected Property is
	Not applicable

	11.2(13)
	The service is 
	Provision of security system maintenance services for a period of 5 years on an as and when required basis to Eskom Transmission Central Grid.



	11.2(14)
	The following matters will be included in the Risk Register
	[●]

	11.2(15)
	The Service Information is in 
	Part 3: Scope of Work and all documents and drawings to which it makes reference.

	12.2
	The law of the contract is the law of 
	the Republic of South Africa

	13.1
	The language of this contract is 
	English

	13.3
	The period for reply is
	2 weeks

	2
	The Contractor’s main responsibilities
	Data required by this section of the core clauses is also provided by the Contractor in Part 2 and terms in italics used in this section are identified elsewhere in this Contract Data

	21.1
	The Contractor submits a first plan for acceptance within
	2 weeks of the Contract Date

	3
	Time
	

	30.1
	The starting date is.
	01 April 2023

	30.1
	The service period is
	60 months

	4
	Testing and defects
	There is no reference to Contract Data in this section of the core clauses and terms in italics used in this section are identified elsewhere in this Contract Data

	5
	Payment
	

	50.1
	The assessment interval is 
	 25th of each month

	51.1
	The currency of this contract is the 
	South African Rand

	51.2
	The period within which payments are made is
	4 weeks.

	51.4
	The interest rate is 


	the publicly quoted prime rate of interest (calculated on a 365 day year) charged by from time to time by the Standard Bank of South Africa Limited (as certified, in the event of any dispute, by any manager of such bank, whose appointment it shall not be necessary to prove) for amounts due in Rands and 

(ii) the LIBOR rate applicable at the time for amounts due in other currencies.  LIBOR is the 6 month London Interbank Offered Rate quoted under the caption “Money Rates” in The Wall Street Journal for the applicable currency or if no rate is quoted for the currency in question then the rate for United States Dollars, and  if no such rate appears in The Wall Street Journal then the rate as quoted by the Reuters Monitor Money Rates Service (or such service as may replace the Reuters Monitor Money Rates Service) on the due date for the payment in question, adjusted mutatis mutandis every 6 months thereafter (and as certified, in the event of any dispute, by any manager employed in the foreign exchange department of The Standard Bank of South Africa Limited, whose appointment it shall not be necessary to prove.

	6
	Compensation events
	There is no reference to Contract Data in this section of the core clauses and terms in italics used in this section are identified elsewhere in this Contract Data

	7
	Use of Equipment Plant and Materials
	There is no reference to Contract Data in this section of the core clauses and terms in italics used in this section are identified elsewhere in this Contract Data

	8
	Risks and insurance
	

	80.1
	These are additional Employer's risks  
	1. [●]

	
	
	2. [●]

	
	
	3. [●]

	9
	Termination
	There is no reference to Contract Data in this section of the core clauses and terms in italics used in this section are identified elsewhere in this Contract Data.

	10
	Data for main Option clause
	

	A
	Priced contract with price list
	

	20.5
	The Contractor prepares forecasts of the final total of the Prices for the whole of the service at intervals no longer than 
	[●] weeks.

	C
	Target contract with price list
	

	20.4
	The Contractor prepares forecasts of the total Defined Cost for the whole of the service at intervals no longer than 
	[●] weeks.

	50.6
	The exchange rates are those published in
	[●] on [●] (date)

	53.1
	The Contractor's share percentages and the share ranges are
	share range
	Contractor’s share %-age

	
	
	less than [●] %
	[●]%

	
	
	from [●]% to [●]%
	[●]%

	
	
	from [●]% to [●]%
	[●]%

	
	
	greater than [●]%
	[●]%

	53.3
	The Contractor’s share is assessed on (dates)
	[●]

	E
	Cost reimbursable contract
	

	20.4
	The Contractor prepares forecasts of the total Defined Cost for the whole of the service at intervals no longer than 
	 weeks /months 

	
	The exchange rates are those published in
	[●] on [●] (date)

	11
	Data for Option W1
	

	W1.1
	The Adjudicator 
	the person selected from the ICE-SA Division (or its successor body) of the South African Institution of Civil Engineering Panel of Adjudicators by the Party intending to refer a dispute to him.  (see www.ice-sa.org.za). If the Parties do not agree on an Adjudicator the Adjudicator will be appointed by the Arbitration Foundation of Southern Africa (AFSA).

	
	Address
	[●]

	
	Tel No.
	[●]

	
	Fax No.
	[●]

	
	e-mail
	[●]

	W1.2(3)
	The Adjudicator nominating body is: 
	the Chairman of ICE-SA a joint Division of the South African Institution of Civil Engineering and the Institution of Civil Engineers (London) (see www.ice-sa.org.za ) or its successor body.

	W1.4(2)
	The tribunal is: 
	arbitration

	W1.4(5)
	The arbitration procedure is 
	the latest edition of Rules for the Conduct of Arbitrations published by The Association of Arbitrators (Southern Africa) or its successor body.

	
	The place where arbitration is to be held is
	[●] South Africa

	
	The person or organisation who will choose an arbitrator 

· if the Parties cannot agree a choice or
· if the arbitration procedure does not state who selects an arbitrator, is
	the Chairman for the time being or his nominee of the Association of Arbitrators (Southern Africa) or its successor body.

	12
	Data for secondary Option clauses
	

	X1
	Price adjustment for inflation
	

	X1.1
	The base date for indices is 
	[●].

	
	The proportions used to calculate the Price Adjustment Factor are:
	proportion
	linked to index for
	Index prepared by

	
	
	0.
	[●]
	[●]

	
	
	0.
	[●]
	[●]

	
	
	0.
	[●]
	[●]

	
	
	0.
	[●]
	[●]

	
	
	0.
	[●]
	[●]

	
	
	[●]
	non-adjustable
	

	
	
	1.00


	
	

	X2
	Changes in the law
	There is no reference to Contract Data in this Option and terms in italics are identified elsewhere in this Contract Data.

	X3
	Multiple currencies
	

	X3.1


	The Employer will pay for these items or activities in the currencies stated
	Items & activities
	Other currency
	Maximum payment in other currency

	
	
	[●]
	     
	     

	
	
	[●]
	     
	     

	
	
	[●]
	     
	     

	
	
	[●]
	     
	     

	X3.1
	The exchange rates are those published in
	[●] on [●] (date)

	
	
	The items & activities will be paid in the other currency 
- to a foreign Bank account nominated by the Contractor 

- to a valid SARB approved CFC account in South Africa

- in accordance with an alternative payment method agreed with the Employer before the Contract Date.

(select one of the three methods as agreed with the successful tenderer prior to contract award and delete the others and this note)

	X4
	Parent company guarantee
	There is no reference to Contract Data in this Option and terms in italics are identified elsewhere in this Contract Data.

	X12
	Partnering
	

	X12.1(1)
	The Client is (Name): 
	[●]

	
	Address
	[●]

	
	Contact details
	[●]

	
	Telephone:
	[●]

	
	Fax
	[●]

	
	e-mail
	[●]

	X12.1(4)
	The Partnering Information is in
	Part 3 Scope of Work, section C3.[●]

	X12.2(1)
	The Client’s objective is:
	[●]

	X13
	Performance bond
	

	X13.1
	The amount of the performance bond is
	R [●]

	X17
	Low service damages
	

	X17.1
	The service level table is in
	[●]

	X18
	Limitation of liability
	

	X18.1
	The Contractor’s liability to the Employer for indirect or consequential loss is limited to
	R0.0 (zero Rand)

	X18.2
	For any one event, the Contractor’s liability to the Employer for loss of or damage to the Employer’s property is limited to
	the amount of the deductibles relevant to the event 

	X18.3
	The Contractor’s liability for Defects due to his design of an item of Equipment is limited to
	The greater of 

· the total of the Prices at the Contract Date

and 

· the amounts excluded and unrecoverable from the Employer’s insurance (other than the resulting physical damage to the Employer’s property which is not excluded) plus the applicable deductibles

	X18.4
	The Contractor’s total liability to the Employer, for all matters arising under or in connection with this contract, other than the excluded matters, is limited to
	the total of the Prices other than for the additional excluded matters.
The Contractor’s total liability for the additional excluded matters is not limited. 

The additional excluded matters are amounts for which the Contractor is liable under this contract for
· Defects due to his design, plan and specification,
· Defects due to manufacture and fabrication outside the Affected Property, 

· loss of or damage to property (other than the Employer’s property, Plant and Materials),

· death of or injury to a person and
· infringement of an intellectual property right.

	X18.5
	The end of liability date is 
	[●] months after the end of the service period.

	X19
	Task Order
	

	X19.5
	The Contractor submits a Task Order programme to the Service Manager within 
	[●] days of receiving the Task Order

	X20
	Key Performance Indicators (not used when Option X12 applies)
	

	X20.1
	The incentive schedule for Key Performance Indicators is in 
	Annexure [●] to this Contract Data

	X20.2
	A report of performance against each Key Performance Indicator is provided at intervals of 
	[●] months

	Z
	The additional conditions of contract are
	Z1 to Z14 always apply.

	
	

	Z1
	Cession delegation and assignment

	Z1.1
	The Contractor does not cede, delegate or assign any of its rights or obligations to any person without the written consent of the Employer.

	Z1.2
	Notwithstanding the above, the Employer may on written notice to the Contractor cede and delegate its rights and obligations under this contract to any of its subsidiaries or any of its present divisions or operations which may be converted into separate legal entities as a result of the restructuring of the Electricity Supply Industry. 

	
	

	Z2
	Joint ventures

	Z2.1
	If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or more persons or organisations then these persons or organisations are deemed to be jointly and severally liable to the Employer for the performance of this contract.

	Z2.2
	Unless already notified to the Employer, the persons or organisations notify the Service Manager within two weeks of the Contract Date of the key person who has the authority to bind the Contractor on their behalf.

	Z2.3
	The Contractor does not alter the composition of the joint venture, consortium or other unincorporated grouping of two or more persons without the consent of the Employer having been given to the Contractor in writing.

	
	

	Z3
	Change of Broad Based Black Economic Empowerment (B-BBEE) status

	Z3.1
	Where a change in the Contractor’s legal status, ownership or any other change to his business composition or business dealings results in a change to the Contractor’s B-BBEE status, the Contractor notifies the Employer within seven days of the change.

	Z3.2
	The Contractor is required to submit an updated verification certificate and necessary supporting documentation confirming the change in his B-BBEE status to the Service Manager within thirty days of the notification or as otherwise instructed by the Service Manager.

	Z3.3
	Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s obligation to Provide the Service.

	Z3.4
	Failure by the Contractor to notify the Employer of a change in its B-BBEE status may constitute a reason for termination. If the Employer terminates in terms of this clause, the procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 and A3 as stated in clause 93.

	
	

	Z4
	Confidentiality

	Z4.1
	The Contractor does not disclose or make any information arising from or in connection with this contract available to Others. This undertaking does not, however, apply to information which at the time of disclosure or thereafter, without default on the part of the Contractor, enters the public domain or to information which was already in the possession of the Contractor at the time of disclosure (evidenced by written records in existence at that time).  Should the Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that the provisions of this clause are complied with by the recipient.

	Z4.2
	If the Contractor is uncertain about whether any such information is confidential, it is to be regarded as such until notified otherwise by the Service Manager.

	Z4.3
	In the event that the Contractor is, at any time, required by law to disclose any such information which is required to be kept confidential, the Contractor, to the extent permitted by law prior to disclosure, notifies the Employer so that an appropriate protection order and/or any other action can be taken if possible, prior to any disclosure.  In the event that such protective order is not, or cannot, be obtained, then the Contractor may disclose that portion of the information which it is required to be disclosed by law and uses reasonable efforts to obtain assurances that confidential treatment will be afforded to the information so disclosed.

	Z4.4
	The taking of images (whether photographs, video footage or otherwise) of the Affected Property or any portion thereof, in the course of Providing the Service and after the end of the service period, requires the prior written consent of the Service Manager.  All rights in and to all such images vests exclusively in the Employer.  

	Z4.5
	The Contractor ensures that all his subcontractors abide by the undertakings in this clause.

	
	

	Z5
	Waiver and estoppel: Add to core clause 12.3:

	Z5.1
	Any extension, concession, waiver or relaxation of any action stated in this contract by the Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in writing.

	
	

	Z6
	Health, safety and the environment:  Add to core clause 27.4

	Z6.1
	The Contractor undertakes to take all reasonable precautions to maintain the health and safety of persons in and about the execution of the service. Without limitation the Contractor:

· accepts that the Employer may appoint him as the “Principal Contractor” (as defined and provided for under the Construction Regulations 2014 (promulgated under the Occupational Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property;

· warrants that the total of the Prices as at the Contract Date includes a sufficient amount for proper compliance with the Construction Regulations, all applicable health & safety laws and regulations and the health and safety rules, guidelines and procedures provided for in this contract and generally for the proper maintenance of health & safety in and about the execution of the service; and

· undertakes, in and about the execution of the service, to comply with the Construction Regulations and with all applicable health & safety laws and regulations and rules, guidelines and procedures otherwise provided for under this contract and ensures that his Subcontractors, employees and others under the Contractor’s direction and control, likewise observe and comply with the foregoing.

	Z6.2
	The Contractor, in and about the execution of the service, complies with all applicable environmental laws and regulations and rules, guidelines and procedures otherwise provided for under this contract and ensures that his Subcontractors, employees and others under the Contractor’s direction and control, likewise observe and comply with the foregoing.

	
	

	Z7
	Provision of a Tax Invoice and interest.  Add to core clause 51

	Z7.1
	Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the Employer's procedures stated in the Service Information, showing the amount due for payment equal to that stated in the payment certificate.

	Z7.2
	If the Contractor does not provide a tax invoice in the form and by the time required by this contract, the time by when the Employer is to make a payment is extended by a period equal in time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms of core clause 51.2 is then calculated from the delayed date by when payment is to be made.

	Z7.3
	The Contractor (if registered in South Africa in terms of the companies Act) is required to comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to include the Employer’s VAT number 4740101508 on each invoice he submits for payment.

	
	

	Z8
	Notifying compensation events

	Z8.1
	Delete the last paragraph of core clause 61.3 and replace with:

If the Contractor does not notify a compensation event within eight weeks of becoming aware of the event, he is not entitled to a change in the Prices.

	
	

	Z9
	Employer’s limitation of liability

	Z9.1
	The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is limited to R0.00 (zero Rand)

	Z9.2
	The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the Employer’s liability under the indemnity is limited to compensation as provided for in core clause 63 and X19.11 if Option X19 Task Order applies to this contract. 

	
	

	Z10
	Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet point, after the words "against it":  

	Z10.1
	   or had a business rescue order granted against it.

	
	

	Z11
	Ethics

	For the purposes of this Z-clause, the following definitions apply:

	Affected Party
	means, as the context requires, any party, irrespective of whether it is the Contractor or a third party, such party’s employees, agents, or Subcontractors or Subcontractor’s employees, or any one or more of all of these parties’ relatives or friends,

	Coercive Action
	means to harm or threaten to harm, directly or indirectly, an Affected Party or the property of an Affected Party, or to otherwise influence or attempt to influence an Affected Party to act unlawfully or illegally,

	Collusive Action
	means where two or more parties co-operate to achieve an unlawful or illegal purpose, including to influence an Affected Party to act unlawfully or illegally,

	Committing Party
	means, as the context requires, the Contractor, or any member thereof in the case of a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s employees,

	Corrupt Action
	means the offering, giving, taking, or soliciting, directly or indirectly, of a good or service to unlawfully or illegally influence the actions of an Affected Party,

	Fraudulent Action
	means any unlawfully or illegally intentional act or omission that misleads, or attempts to mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid an obligation or incurring an obligation,

	Obstructive Action
	means a Committing Party unlawfully or illegally destroying, falsifying, altering or concealing information or making false statements to materially impede an investigation into allegations of Prohibited Action, and

	Prohibited Action
	means any one or more of a Coercive Action, Collusive Action Corrupt Action, Fraudulent Action or Obstructive Action.

	Z11.1
	A Committing Party may not take any Prohibited Action during the course of the procurement of this contract or in execution thereof.

	Z11.2
	The Employer may terminate the Contractor’s obligation to Provide the Services if a Committing Party has taken such Prohibited Action and the Contractor did not take timely and appropriate action to prevent or remedy the situation, without limiting any other rights or remedies the Employer has. It is not required that the Committing Party had to have been found guilty, in court or in any other similar process, of such Prohibited Action before the Employer can terminate the Contractor’s obligation to Provide the Services for this reason.

	Z11.3
	If the Employer terminates the Contractor’s obligation to Provide the Services for this reason, the amounts due on termination are those intended in core clauses 92.1 and 92.2.

	Z11.4
	A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited Action. Where the Employer does not have a contractual bond with the Committing Party, the Contractor ensures that the Committing Party co-operates fully with an investigation.


Z12

Insurance
Z _12_.1
Replace core clause 83 with the following:
	Insurance cover
	83
	

	
	83.1
	When requested by a Party, the other Party provides certificates from his insurer or broker stating that the insurances required by this contract are in force.



	
	83.2
	The Contractor provides the insurances stated in the Insurance Table A from the starting date until the earlier of Completion and the date of the termination certificate. 
INSURANCE TABLE A
Insurance against
Minimum amount of cover or minimum limit of indemnity
Loss of or damage caused by the Contractor to the Employer’s property
The replacement cost where not covered by the Employer’s insurance.

The Employer’s policy deductible as at Contract Date, where covered by the Employer’s insurance.
Loss of or damage to Plant and Materials
The replacement cost where not covered by the Employer’s insurance.

The Employer’s policy deductible as at Contract Date, where covered by the Employer’s insurance.
Loss of or damage to Equipment
The replacement cost where not covered by the Employer’s insurance.

The Employer’s policy deductible as at Contract Date, where covered by the Employer’s insurance.
The Contractor’s liability for loss of or damage to property (except the Employer’s property, Plant and Materials and Equipment) and liability for bodily injury to or death of a person (not an employee of the Contractor) arising from or in connection with the Contractor’s Providing the Service
Loss of or damage to property

The replacement cost

Bodily injury to or death of a person

The amount required by the applicable law.

Liability for death of or bodily injury to employees of the Contractor arising out of and in the course of their employment in connection with this contract
The amount required by the applicable law



	
	
	

	
	
	


Z __12.2
Replace core clause 86 with the following:

	Insurance by the Employer
	86
	

	
	86.1
	The Employer provides the insurances stated in the Insurance Table B

	
	
	

	
	
	INSURANCE TABLE B
Insurance against or name of policy

Minimum amount of cover or minimum limit of indemnity

Assets All Risk

Per the insurance policy document

Contract Works insurance

Per the insurance policy document

Environmental Liability

Per the insurance policy document

General and Public Liability

Per the insurance policy document

Transportation (Marine)

Per the insurance policy document

Motor Fleet and Mobile Plant

Per the insurance policy document

Terrorism

Per the insurance policy document

Cyber Liability

Per the insurance policy document

Nuclear Material Damage and Business Interruption

Per the insurance policy document

Nuclear Material Damage Terrorism

Per the insurance policy document




	Z13
	Nuclear Liability

	Z13.1
	The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear installation, as designated by the National Nuclear Regulator of the Republic of South Africa, and is the holder of a nuclear licence in respect of the KNPS.

	Z13.2
	The Employer is solely responsible for and indemnifies the Contractor or any other person against any and all liabilities which the Contractor or any person may incur arising out of or resulting from nuclear damage, as defined in Act 47 of 1999, save to the extent that any liabilities are incurred due to the unlawful intent of the Contractor or any other person or the presence of the Contractor or that person or any property of the Contractor or such person at or in the KNPS or on the KNPS site, without the permission of the Employer or of a person acting on behalf of the Employer.

	Z13.3
	Subject to clause Z13.4 below, the Employer waives all rights of recourse, arising from the aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to the unlawful intent of the Contractor or any other person, or the presence of the Contractor or that person or any property of the Contractor or such person at or in the KNPS or on the KNPS site, without the permission of the Employer or of a person acting on behalf of the Employer.

	Z13.4
	The Employer does not waive its rights provided for in section 30 (7) of Act 47 of 1999, or any replacement section dealing with the same subject matter.

	Z13.5
	The protection afforded by the provisions hereof shall be in effect until the KNPS is decommissioned.

	
	

	Z14
	Asbestos

	For the purposes of this Z-clause, the following definitions apply:

	AAIA
	means approved asbestos inspection authority.

	ACM
	means asbestos containing materials.

	AL
	means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos fibres per ml of air measured over a 4 hour period. The value at which proactive actions is required in order to control asbestos exposure to prevent exceeding the OEL.

	Ambient Air
	means breathable air in area of work with specific reference to breathing zone, which is defined to be a virtual area within a radius of approximately 30cm from the nose inlet.

	Compliance Monitoring
	means compliance sampling used to assess whether or not the personal exposure of workers to regulated asbestos fibres is in compliance with the Standard’s requirements for safe processing, handling, storing, disposal and phase-out of asbestos and asbestos containing material, equipment and articles.

	OEL
	means occupational exposure limit.

	Parallel Measurements
	means measurements performed in parallel, yet separately, to existing measurements to verify validity of results.

	Safe Levels
	means  airborne asbestos exposure levels conforming to the Standard’s requirements for safe processing, handling, storing, disposal and phase-out of asbestos and asbestos containing material, equipment and articles.

	Standard
	means the Employer’s Asbestos Standard 32-303: Requirements for Safe Processing, Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos Containing Material, Equipment and Articles.

	SANAS
	means the South African National Accreditation System.

	TWA
	means the average exposure, within a given workplace, to airborne asbestos fibres, normalised to the baseline of a 4 hour continuous period, also applicable to short term exposures, i.e. 10-minute TWA.

	Z14.1
	The Employer ensures that the Ambient Air in the area where the Contractor will Provide the Services conforms to the acceptable prescribed South African standard for asbestos, as per the regulations published in GNR 155 of 10 February 2002, under the Occupational Health and Safety Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2 regulated asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous period of four hours, and the short term exposure limit of 0.6 regulated asbestos fibres per millilitre of air as a 10-minute TWA, averaged over any 10 minutes, measured in accordance with HSG248 and monitored according to HSG173 and OESSM.

	Z14.2
	Upon written request by the Contractor, the Employer certifies that these conditions prevail. All measurements and reporting are effected by an independent, competent, and certified occupational hygiene inspection body, i.e. a SANAS accredited and Department of Employment and Labour approved AAIA. The Contractor may perform Parallel Measurements and related control measures at the Contractor’s expense. For the purposes of compliance the results generated from Parallel Measurements are evaluated only against South African statutory limits as detailed in clause Z14.1. Control measures conform to the requirements stipulated in the AAIA-approved asbestos work plan.

	Z14.3
	The Employer manages asbestos and ACM according to the Standard.

	Z14.4
	In the event that any asbestos is identified while Providing the Services, a risk assessment is conducted and if so required, with reference to possible exposure to an airborne concentration of above the AL for asbestos, immediate control measures are implemented and relevant air monitoring conducted in order to declare the area safe.

	Z14.5
	The Contractor’s personnel are entitled to stop working and leave the contaminated area forthwith until such time that the area of concern is declared safe by either Compliance Monitoring or an AAIA approved control measure intervention, for example, per the emergency asbestos work plan, if applicable.

	Z14.6
	The Contractor continues to Provide the Services, without additional control measures presented, on presentation of Safe Levels. The contractually agreed dates to Provide the Services, including the Completion Date, are adjusted accordingly. The contractually agreed dates are extended by the notification periods required by regulations 3 and 21 of the Asbestos Regulations, 2001.

	Z14.7
	Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a registered asbestos contractor, instructed by the Employer at the Employer’s expense, and conducted in line with South African legislation.


C1.2 Contract Data

Part two - Data provided by the Contractor
[Instructions to the contract compiler:  (delete this notes before issue to tenderers with an enquiry)
Whenever a cell is shaded in the left hand column it denotes this data is optional and would be required in relation to the option selected.  In the event that the option is not required select and delete the whole row.]

Notes to a tendering contractor:

1. Please read both the both the NEC3 Term Service Contract April 2013 and the relevant parts of its Guidance Notes (TSC3-GN)
 in order to understand the implications of this Data which the tenderer is required to complete.

2. The number of the clause which requires the data is shown in the left hand column for each statement however other clauses may also use the same data.

3. Where a form field like this [     ] appears, data is required to be inserted relevant to the option selected. Click on the form field once and type in the data.  Otherwise complete by hand and in ink.

Completion of the data in full, according to Options chosen, is essential to create a complete contract.

	Clause
	Statement
	Data

	10.1
	The Contractor is (Name):
	     

	
	Address
	     

	
	Tel No.
	     

	
	Fax No.
	     

	11.2(8)
	The direct fee percentage is
	     %

	
	The subcontracted fee percentage is
	     %

	11.2(14)
	The following matters will be included in the Risk Register
	     

	11.2(15)
	The Service Information for the Contractor’s plan is in:
	     

	21.1
	The plan identified in the Contract Data is contained in:
	     

	24.1
	The key people are:
	

	
	1

Name:
	     

	
	

Job:
	     

	
	

Responsibilities:
	     

	
	

Qualifications:
	     

	
	

Experience:
	     

	
	2

Name:
	     

	
	

Job
	     

	
	

Responsibilities:
	     

	
	

Qualifications:
	     

	
	

Experience:
	     

	
	
	     

	
	
	CV's (and further key person's data including CVs) are in      .

	A
	Priced contract with price list
	

	11.2(12)
	The price list is in
	     

	11.2(19)
	The tendered total of the Prices is
	R     

	C
	Target contract with price list
	

	11.2(12)
	The price list is in
	     

	11.2(20)
	The tendered total of the Prices is
	R     

	E
	Cost reimbursable contract
	

	11.2(12)
	The price list is in
	     


C2.1 Pricing assumptions: Option A

How work is priced and assessed for payment

Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states:

	Identified and defined terms
	11

11.2
	(12) The Price List is the price list unless later changed in accordance with this contract.



	
	
	(17) The Price for Services Provided to Date is the total of 

· the Price for each lump sum item in the Price List which the Contractor has completed and
· where a quantity is stated for an item in the Price List, an amount calculated by multiplying the quantity which the Contractor has completed by the rate.


	
	
	(19) The Prices are the amounts stated in the Price column of the Price List. Where a quantity is stated for an item in the Price List, the Price is calculated by multiplying the quantity by the rate.




This confirms that Option A is a priced contract where the Prices are derived from a list of items of service which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both.

Function of the Price List

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This confirms that instructions to do work or how it is to be done are not included in the Price List but in the Service Information.  This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the Price List.   The Price List is only a pricing document.  

Link to the Contractor’s plan

Clause 21.4 states “The Contractor provides information which shows how each item description on the Price List relates to the operations on each plan which he submits for acceptance”.  Hence when compiling the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that operations shown on it can be priced in the price list  and result in a satisfactory cash flow in terms of clause 11.2(17). 

Preparing the price list
Before preparing the price list, both the Employer and tendering contractors should read the TSC3 Guidance Notes pages 14 and 15.  In an Option A contract, either Party may have entered items into the price list either as a process of offer and acceptance (tendering) or by negotiation depending on the nature of the service to be provided.  Alternatively the Employer, in his Instructions to Tenderers or in a Tender Schedule, may have listed some items that he requires the Contractor to include in the price list to be prepared and priced by him. 

It is assumed that in preparing or finalising the price list the Contractor:
· Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A;

· Understands the function of the Price List and how work is priced and paid for;

· Is aware of the need to link operations shown in his plan to items shown in the Price List;

· Has listed and priced items in the price list which are inclusive of everything necessary and incidental to Providing the Service in accordance with the Service Information, as it was at the time of tender, as well as correct any Defects not caused by an Employer’s risk;
· Has priced work he decides not to show as a separate item within the Prices or rates of other listed items in order to fulfil the obligation to complete the service for the tendered total of the Prices. 
· Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of work within that item later turns out to be different to that which the Contractor estimated at time of tender. The only basis for a change to the (lump sum) Prices is as a result of a compensation event. 
Format of the price list
(From the example given in an Appendix within the TSC3 Guidance Notes)

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the tendering contractor. 

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected Quantity and Rate columns being left blank.

If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected Quantity to produce the Price, which is also entered.

If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the stated units of time) is stated in the Expected Quantity column.

C2.2 the price list
	Item nr
	Description
	Unit
	Expected Quantity
	Rate
	Price

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	


	The total of the Prices
	


Part 3: Scope of Work

	Document reference
	Title
	No of pages

	
	This cover page
	1

	C3.1
	Employer’s Service Information
	

	C3.2
	Contractor’s Service Information

(insert at award stage or delete if not applicable)
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	Total number of pages
	


C3.1: Employer’s service Information

Contents

When the document is complete, insert a ‘Table of Contents’.  To do this go to:  Insert, → Reference, → Index and tables → Table of Contents.  Three levels and the title (but not the subtitle) may be shown if the formats used in this template are retained.   
Otherwise insert list of contents manually.
1Part 3: Scope of Work

C3.1: Employer’s service Information
2
1
Description of the service
4
1.1
Executive overview
4
1.2
Employer’s requirements for the service
4
1.3
Interpretation and terminology
4
2
Management strategy and start up.
5
2.1
The Contractor’s plan for the service
5
2.2
Management meetings
5
2.3
Contractor’s management, supervision and key people
6
2.4
Provision of bonds and guarantees
6
2.5
Documentation control
6
2.6
Invoicing and payment
6
2.7
Contract change management
6
2.8
Records of Defined Cost to be kept by the Contractor
7
2.9
Insurance provided by the Employer
7
2.10
Training workshops and technology transfer
7
2.11
Design and supply of Equipment
7
2.12
Things provided at the end of the service period for the Employer’s use
7
2.12.1
Equipment
7
2.12.2
Information and other things
7
2.13
Management of work done by Task Order
8
3
Health and safety, the environment and quality assurance
9
3.1
Health and safety risk management
9
3.2
Environmental constraints and management
9
3.3
Quality assurance requirements
9
4
Procurement
10
4.1
People
10
4.1.1
Minimum requirements of people employed
10
4.1.2
BBBEE and preferencing scheme
10
4.1.3
Accelerated Shared Growth Initiative – South Africa (ASGI-SA)
10
4.2
Subcontracting
10
4.2.1
Preferred subcontractors
10
4.2.2
Subcontract documentation, and assessment of subcontract tenders
10
4.2.3
Limitations on subcontracting
11
4.2.4
Attendance on subcontractors
11
4.3
Plant and Materials
11
4.3.1
Specifications
11
4.3.2
Correction of defects
11
4.3.3
Contractor’s procurement of Plant and Materials
11
4.3.4
Tests and inspections before delivery
11
4.3.5
Plant & Materials provided “free issue” by the Employer
12
4.3.6
Cataloguing requirements
12
5
Working on the Affected Property
13
5.1
Employer’s site entry and security control, permits, and site regulations
13
5.2
People restrictions, hours of work, conduct and records
13
5.3
Health and safety facilities on the Affected Property
13
5.4
Environmental controls, fauna & flora
13
5.5
Cooperating with and obtaining acceptance of Others
13
5.6
Records of Contractor’s Equipment
13
5.7
Equipment provided by the Employer
14
5.8
Site services and facilities
14
5.8.1
Provided by the Employer
14
5.8.2
Provided by the Contractor
14
5.9
Control of noise, dust, water and waste
14
5.10
Hook ups to existing works
14
5.11
Tests and inspections
14
5.11.1
Description of tests and inspections
14
5.11.2
Materials facilities and samples for tests and inspections
14
6
List of drawings
15
6.1
Drawings issued by the Employer
15


1 Description of the service
2 Executive overview 
1. Responsibilities of Eskom

1.1 The Client will be responsible for utilising the facility and the technology for its intended use as specified in the project scope. 

1.2 In the event of service breakdown / malfunction the Client will immediately endeavour to locate the cause and determine the extent of the problem by applying normal operating procedures as prescribed by the Service Provider. The Client will give a description to the Call & Support Centre of the problem, as he perceives it, and may give his opinion as to the reason or cause. However, the Client will not accept any responsibility for any information given with regard to the extent of the fault or reasons for the failure or malfunction. The Client shall apply normal caution in operating the service. Only authorised personnel are allowed to log a call with the Service Provider’s Call & Support Centre. 

1.3 If applicable the Client will execute the prescribed reset procedure as prescribed by the Service Provider. In the event that the services become operative again, the Client will return to normal operation. In the event that the services are restored but of unsatisfactory quality, or remain inoperative, the Client will log a call to the Service Provider’s Call & Support Centre for further action and escalation. 

1.4 The Client will ensure that all fault reporting pertaining to the premises is reported through the Control Room Logs on the PSIM or Client Fault Reporting Register and communicated to the Service Provider. The Service Provider will on a regular basis liaise with the Control Room Supervisor and take cognizance of the faults recorded in these logs and will endeavour to resolve the faults within the prescribed restoration times. 

1.5 In the case of service requests not covered by the SLA, all such services requests or instructions must be officially issued in writing to the Service Provider by the Manager or its nominated deputy i.e. Supervisor. 

1.6 The Client will afford the Service Provider access to the facility and to such other places as may be necessary to enable the Service Provider to perform the required services and maintenance. However, due to operational circumstances the Client may not guarantee access at all times or at any time. The Client is to schedule and facilitate such access. The Client accepts that such delays caused by him not being able to give the access timeously, will be cause for an extension of the Repair Time. 

1.7 The Client will ensure that maintenance or repairs to the facility, other than that stated above, will not be attempted by himself or any other parties during the course of an agreement, unless specifically authorised in writing by the Service Provider or the client having sufficient training and expertise on site. 

1.8 Should the Client move, modify or add additional equipment or components to the facility, or change facility features, a written request should be logged at the Service Provider’s Call & Support Centre for processing of a relevant quotation if required and to update the site as build files. 

1.9 The Client will provide suitable access for our staff to office space, ablution facilities and storage facilities if required during call outs, routine maintenance works for the period of maintenance. 

2. Responsibilities of the Service Provider
2.1 The Service Provider shall be responsible for the complete provision of standard and critical services, fully described and detailed herein. 

2.2 The Service Provider shall establish and maintain a comprehensive Record System through the Call & Support Centre’s Maintenance Management System and the use of the Advancis Winguard Maintenance module. 

2.3 The service provider will liaise and have a brief regular meeting with the responsible person i.e. Site Manager or nominated deputy in order to report back on the previous day’s maintenance events and on the maintenance schedule for the days ahead. 

2.4 The Service Provider shall not respond nor be held accountable for any faults not reported through the mentioned systems and procedures. 

2.5 The Service Provider shall at any time during the contract period, perform all repairs, replacements or maintenance services covered by the SLA upon receipt or upon written notification of a Fault Report from the Client through the Call & Support Centre or the Advancis PSIM Platform, and respond to the report within the specified Restoration Time, and/or restore the service to its intended working condition. 

2.6 The service provider will perform all scheduled maintenance tasks planned for the month, these activities and completion thereof are to be monitored and verified by the nominated responsible person on a week-to-week basis or month to month basis as applicable as well as tracked, monitored and reporting through the PSIM platform. 

2.7 Notwithstanding that all emergency maintenance and scheduled maintenance tasks are to be prioritized; the Service Provider will only attend to service requests not covered by the SLA upon completion of all SLA contractual binding obligations. 

2.8 The Service Provider once agreed with the client, list and report all backlog issues, technical operational issues, repairs with long turn around lead times, etc. Where applicable, on the faults on a monthly basis. 

2.9 The Service Provider shall restore the service to a condition equal to its condition prior to the reported fault. 

2.10 After completion of the work for all types of maintenance and service restoration the Service Provider’s Call & Support Centre shall inform the Client of the successful restoration. This will also be reflected in the monthly reports and on the PSIM platform. 

2.11 The Service Provider shall be responsible for setting up, maintaining, and administrating the Call & Support Centre. 

2.12 The Service Provider shall ensure that all work performed by him is carried out in accordance with the requirements, regulations, and stipulations of inter alia the Occupational Health and Safety Act as amended, as well as any other applicable legislative requirements. 

2.13 The Service Provider shall ensure that all the work performed by him is in accordance with technical maintenance specification of the developers/engineers of the system(s). 

2.14 The Service Provider shall train Central Grid personnel on maintenance and operation of the installed PSIM security system at Bernina substation.

2.15 The Service Provider shall ensure that all the work performed is in accordance with technical maintenance specification of the developers/engineers of the system(s).
Put yourself in the position of the Contractor’s senior management who need a high level overview of what is involved – the scope of work - so that they can decide when tendering whether they have the resources and capability to undertake the work.  Include a description of the different services and disciplines of work involved within the service and the location where most of the work will be carried out.  
3 Employer’s requirements for the service
Either 

Describe in detail what the Employer requires the Contractor to do and how he is to do it if the Contractor is mainly providing labour and tools to carry out the Employer’s requirements 

Or 

Provide the Employer’s operating philosophy / user requirement specification (URS) / performance specification giving deliverables and constraints for the service from which the Contractor is to plan in detail how he is to achieve the required deliverables. 

Reference could be made to an Annexure for a detailed classification of services or to the Price List in the case of Option A or C and if the Price List descriptions are complete.

4 Interpretation and terminology

If required include here definitions additional to those used in the conditions of contract which are required only for the purpose of making the Service Information easier to draft and read.  Also list abbreviations used and provide a full interpretation of each one, for example:

The following abbreviations are used in this Service Information:

	Abbreviation
	Meaning given to the abbreviation

	OBL
	Outside battery limits

	
	


5 Management strategy and start up.
6 The Contractor’s plan for the service
In the TSC3 the Contractor’s plan is his “design” for performing the service throughout the service period. Section 2 of the conditions of contract describes what the Contractor is to show in his plan both in the core clauses and some additional requirements in each of the main Options.  

The extent of the Contractor’s plan will depend on whether the Contractor is required to develop a plan in accordance with the Employer’s broad outline of the service or whether the Employer has provided a plan for the Contractor to follow.  Read the TSC3 Guidance Notes pages 21 and 22 for more information on the Contractor’s plan.

Use this section to describe any particulars which must be taken into account by the Contractor in developing his plan as required by clause 21.2.   For example information about the order and timing or method of carrying out particular items of work. 

List technical reporting and scheduling requirements which are to be incorporated into the Contractor’s plan. 
7 Management meetings

The conditions of contract (e.g. Clause 16.2) and other sections of the Service Information (e.g. safety risk management) may require that a meeting shall be held.  However the intention of all NEC contracts is that the Parties and their agents use the techniques of partnering to manage the contract by holding meetings designed to pro actively and jointly manage the administration of the contract with the objective of minimising the adverse effects of risks and surprises for both Parties.

Depending on the size and complexity of the service, it is probably beneficial for the Service Manager to hold a weekly risk register meeting (Clause 16.2).  This could be used to discuss safety, compensation events, subcontracting, overall co-ordination and other matters of a general nature.  Separate meetings for specialist activities such as planning and activities of a technical nature may also be warranted.

Describe here the general meetings and their purpose. Provide particulars of approximate times, days, location, and attendance requirements, stipulating that attendees shall have the necessary delegated authority to make decisions in respect of matters discussed at such meetings.

The following text could be used as a model for this section:
Regular meetings of a general nature may be convened and chaired by the Supply Manager as follows:

	Title and purpose
	Approximate time & interval
	Location
	Attendance by:

	Risk register and compensation events
	Weekly on ________ at ___
	
	

	Overall contract progress and feedback
	Monthly on _____ at ___
	
	Employer, Contractor and ___

	
	
	
	

	
	
	
	


Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or if not so specified by persons and at times and locations to suit the Parties, the nature and the progress of the service.  Records of these meetings shall be submitted to the Service Manager by the person convening the meeting within five days of the meeting.  

All meetings shall be recorded using minutes or a register prepared and circulated by the person who convened the meeting.   Such minutes or register shall not be used for the purpose of confirming actions or instructions under the contract as these shall be done separately by the person identified in the conditions of contract to carry out such actions or instructions.  

8 Contractor’s management, supervision and key people

State any additional constraining requirements on Contractor’s supervision and key people that are not already stated in other sections such as for Health and Safety.  This section could be used to solicit an organogramme from the Contractor showing his people and their lines of authority / communication.  This would be essential if the Contractor is a Joint Venture. 

9 Provision of bonds and guarantees

The form in which a bond or guarantee required by the conditions of contract (if any) is to be provided by the Contractor is given in Part 1 Agreements and Contract Data, document C1.3, Sureties.  

The Employer may withhold payment of amounts due to the Contractor until the bond or guarantee required in terms of this contract has been received and accepted by the person notified to the Contractor by the Service Manager to receive and accept such bond or guarantee.  Such withholding of payment due to the Contractor does not affect the Employer’s right to termination stated in this contract. 
10 Documentation control

Specify how documentation will be identified with an alpha numeric which indicates source, recipient, communication number etc.  Provide details of any particular format or other constraints; for example that all contractual communications will be in the form of properly compiled letters or forms attached to e mails and not as a message in the e mail itself.  State any particular routing requirements but note from TSC3 who issues what to whom.

11 Invoicing and payment
The Z clauses make reference to invoicing procedures stated here in this Service Information. Also include a list of information which is to be shown on an invoice. 

Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, the Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that stated in the Service Manager’s payment certificate.  
The Contractor shall address the tax invoice to 

_________________________ 

and include on each invoice the following information:

· Name and address of the Contractor and the Service Manager; 

· The contract number and title;

· Contractor’s VAT registration number;

· The Employer’s VAT registration number 4740101508;

· Description of service provided for each item invoiced based on the Price List;

· Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT;

· (add other as required)

Add procedures for invoice submission and payment (e. g. electronic payment instructions)

12 Contract change management 
This section is intended to deal with any additional requirements to the compensation event clauses in section 6 of the core clauses; such as the use of standard forms.  Not the same thing as documentation control.

13 Records of Defined Cost to be kept by the Contractor
If Option C or E applies first read clause 52.2 and then state whether the Contractor is required to keep any other records.  Include any other constraint which may be required in regard to format and filing of the records, and whether access for the Service Manager shall be provided in hard copy or electronically. 

Could delete if Option A applies unless the Employer requires some form of control over the Contractor’s record keeping for the purpose of compensation event management.
14 Insurance provided by the Employer
First read TSC3 Core Clause 86.1 and then add anything necessary for the management of insurance related issues such as a cross reference to where procedures for making claims can be found.  Also provide contact details for persons capable of being able to answer any insurance related queries the Contractor may have, as well as to whom the information required by Marine Insurance (if any) may be addressed.  
15 Training workshops and technology transfer

Describe type and frequency of any on job training workshops, as well as any obligation for technology transfer being included as part of the service or at the end of the service period.
16 Design and supply of Equipment

On some complex services (e. g. nuclear) it could be in the Parties best interests that some details of the design of Equipment are shared with the Service Manager, not necessarily for his acceptance but as an assurance that the Equipment will be able to allow the Contractor to Provide the Service efficiently and without delay.  For example specialised handling Equipment for a particular maintenance operation.  Clause 23.1 is always available to the Service Manager if this paragraph is not used.

Also the Employer may wish to exercise constraints or include witness and hold points during manufacture, assembly or delivery of such Equipment.   Include these constraints here.  

Draft in such a way that there is no doubt that the liability for such design supply and use of the Equipment remains with the Contractor. 
17 Things provided at the end of the service period for the Employer’s use

18 Equipment
The Employer may wish to use some of the Equipment used by the Contractor after the end of the service period.  Clause 70.2 requires that details of such requirement be stated in the Service Information.   Complete here or if not applicable retain the heading and state ‘None’.

19 Information and other things

Clause 70.2 requires that information and other things which the Contractor is to provide at the end of the service period be stated in the Service Information.

20 Management of work done by Task Order

Only use this heading if Option X19 applies to this contract.  

In some cases all work may be done in terms of Task Orders in which case it may be logical to move this section closer to the start of this part 2 of the Service Information.   In some cases only parts of the service may require to be handled by Task Order, for example a major repair which has become necessary during a continuous maintenance service contract.

Please read Option X19 before drafting requirements here as much of the procedure for the administration of Task Orders is already provided in X19, for example X19.2 specifies what a task Order should include 

A Task Order format could be provided in an Annexure to this Service Information.  

Many considerations can apply to Task Orders, such as availability of resources, arrangements for emergency work, Task Order reporting (work carried out and service results), assessment of additional Prices for service not included in the Price List etc.

Clause X19.6 requires information which should be included on a Task Order programme.   

Further requirements for Task Orders include things to be provided by the Employer under a Task Order and the conditions under which the Employer or Others are to work.

21 Health and safety, the environment and quality assurance

22 Health and safety risk management

In addition to the requirements of the laws governing health and safety, Eskom may have some additional requirements particular to the service and the Affected Property for this contract.  The text below provides for these being attached as an Annexure to this Service Information. PLEASE ALSO READ CORE CLAUSE 27.4 TOGETHER WITH Z7 IN THE ADDITIONAL CONDITIONS OF CONTRACT TO MAKE SURE THAT WHATHEVER IS INCLUDED IN THE ANNEXURE FOLLOWS ON FROM THOSE CLAUSES.
The Divisional/Regional Safety Risk Manager or his representative having jurisdiction over the service must provide the relevant safety, health and environmental (SHE) criteria for incorporation into this Service Information. The SHE specification / scope must be signed off by the Divisional/Regional Safety Risk Manager or his representative confirming that the applicable safety criteria have been taken into account.

The Commodity Manager / Buyer must refer the tender to the Divisional/Regional Safety Risk Manager or his representative in order to evaluate against enquiry-specific safety criteria.

The Divisional Safety Risk Managers who will be responsible for the allocation of resources to assist P&SCM with the above processes are as follows:

·         Generation: Roley McIntyre

·         Transmission: Tony Patterson

·         Distribution: Alex Stramrood

·         Enterprises: Jace Naidoo

·         Corporate: Kerseri Pather
The Contractor shall comply with the health and safety requirements contained in Annexure ___________ to this Service Information.
23 Environmental constraints and management

Describe or cross refer to environmental constraints applicable to the Contractor’s plan and his activities on the Affected Property and how they should be managed.  Include here or cross refer to an Annexure to the Service Information.  

The Contractor shall comply with the environmental criteria and constraints stated in Annexure ________ 

24 Quality assurance requirements

Specify minimum requirements for the Contractor’s Quality Plan and Work Procedures or provide the Employer’s Quality Plan if that is to be used.  Make sure witness and hold points are identified generally and describe any particular requirements for QA outside the Affected Property.  Indicate how the Contractor’s QA documentation is to be submitted for acceptance and any conditions that need to be imposed relating to acceptance.  State whether ISO compliance is a condition and if so which ISO standard shall apply. 

25 Procurement
There is a cross reference from the core clause 11.2(6) definition of Disallowed Cost to the Service Information regarding procurement procedures.  This part of the Service Information MUST include any such procedures to be able to administer Disallowed Cost.  
26 People

27 Minimum requirements of people employed
Specify any constraints relating to people employed to Provide the Service; for example permits for foreigners, training (other than H & S), use of labour from designated areas and industrial relations.

28 BBBEE and preferencing scheme

Specify constraints which Contractor must comply with after contract award in regard to any Broad Based Black Economic Empowerment (B-BBEE) or preferencing scheme measures.
29 Accelerated Shared Growth Initiative – South Africa (ASGI-SA) 

If the ASGI-SA requirements are to be included in this contract specify constraints which Contractor must comply with after contract award in regard to any ASGI-SA requirements.  The ASGI-SA Compliance Schedule completed in the returnable tender schedules is reproduced here.  If ASGI-SA does not apply, delete this paragraph.
The Contractor complies with and fulfils the Contractor’s obligations in respect of the Accelerated and Shared Growth Initiative - South Africa in accordance with and as provided for in the Contractor’s ASGI-SA Compliance Schedule stated below

.
[Insert the agreed ASGI-SA Compliance Schedule here]

The Contractor shall keep accurate records and provide the Service Manager with reports on the Contractor’s actual delivery against the above stated ASGI-SA criteria.   [Elaborate on access to and format of records and frequency of submission etc.]

The Contractor’s failure to comply with his ASGI-SA obligations constitutes substantial failure on the part of the Contractor to comply with his obligations under this contract.
30 Subcontracting
31 Preferred subcontractors

TSC3 does not make use of nominated subcontracting, but the Employer may list which subcontractors or suppliers the Contractor is required to enter into subcontracts with.  This is usually only required where specialist services need to be obtained from a particular supplier or group of suppliers in order to comply with operational standards.

32 Subcontract documentation, and assessment of subcontract tenders

Specify any constraints on how the Contractor is to prepare subcontract documentation, whether use of the NEC system is compulsory or not (compulsory is recommended) and how subcontract tenders are to be issued, received, assessed (using a joint report?) and awarded.
33 Limitations on subcontracting

The Employer may require that the Contractor must subcontract certain specialised work, or that the Contractor shall not subcontract more than a specified proportion of the whole of the contract.  

34 Attendance on subcontractors

State requirements for attendance on Subcontractors, if any

35 Plant and Materials

36 Specifications
Plant and Materials are defined as items intended to be included in the Affected Property.  This will refer to replacement of worn or defective parts, routine replacement as part of regular preventative maintenance and supply of spare parts.  Quality is usually designed in or specified in the technical specifications.  However to cover circumstances where quality may not be prescribed, this sub-paragraph could also be used to state an overarching default requirement – fitness for purpose etc. 

Either specify here or provide a list of the applicable specifications and attach them as Annexure or state where they can be obtained from.

37 Correction of defects

State any constraints when dealing with defective Plant and Materials such as how repairs are carried out - can the item be fixed up or must it be replaced by a new one.

38 Contractor’s procurement of Plant and Materials

Specify any constraints on how the Contractor is to order, codify, expedite, freight, import, transport to the Affected Property and any other requirements for delivery and storage before installation.  The Employer may require warranties from suppliers to be in favour of the Employer and not just to the Contractor.   The Employer may also need schedules of vendor data for his own use after the end of the service period.
39 Tests and inspections before delivery

Core Clause 41.1 makes reference to the Service Information stating which Plant and Materials are to be inspected and tested before delivery.  Specify any requirements particularly if such tests and inspections are to be carried out by agents of the Employer overseas.  
40 Plant & Materials provided “free issue” by the Employer
List any Plant and Materials which are to be provided by the Employer.

State arrangements for collection by Contractor or delivery by others on behalf of the Employer, off loading, inspection, storage, care custody and control, return of unused Plant and Materials, etc.   Always include a statement to the effect that ‘all other Plant and Materials are to be provided by the Contractor’.

41 Cataloguing requirements by the Contractor
State whether cataloguing is applicable, if it is, reference the requirements for cataloguing that need to be satisfied by the Contractor (consult Procurement Instruction Number 1 of 2018 – Incorporating Cataloguing into the Procurement Environment, Unique Identifier 240-1289988974).
42 Working on the Affected Property

This part of the Service Information addresses constraints, facilities, services and rules applicable to the Contractor whilst he is doing work on the Affected Property. 

43 Employer’s site entry and security control, permits, and site regulations
Sites such as Koeberg Nuclear Power Station have very strict entrance requirements which tendering contractors need to allow for in their prices, and the Contractor has to comply with.  State these or similar requirements here.

In addition to the above there may be other restrictions once on the site, plus rules relating to roads, walkways and the provision of barricades 
44 People restrictions, hours of work, conduct and records

Restrictions and hours of work may apply on some sites.  It is very important that the Contractor keeps records of his people working on the Affected Property, including those of his Subcontractors.  State that the Service Manager shall have access to them at any time.  These records may be needed when assessing compensation events.

45 Health and safety facilities on the Affected Property

Section 3 deals with contractual H & S requirements in addition to those of the OHSA Act.  This section allows the Employer to state what measures are to be taken on the Affected Property by describing where First Aid facilities provided by the Employer are located and any other emergency arrangements.  Do not use if already addressed in 2.3. 

46 Environmental controls, fauna & flora

This sub-paragraph may not be required in a service contract or if these matters are dealt with in the general environmental requirements referred to in section 3 above.

47 Cooperating with and obtaining acceptance of Others

This sub-paragraph could be used to deal with two issues. 

1) The cross reference from core clause 25.1 about cooperation generally as well as details about Others with whom the Contractor may be required to share the Affected Property. See clause 11.2(9) for the definition of Others. 

2) Requirements for liaison with and acceptance from statutory authorities or inspection agencies.

48 Records of Contractor’s Equipment

This sub-paragraph is intended to address how records are to be kept of Equipment on Site including whether it is owned or hired.  Include any constraints about scaffolding, rigs, heavy lifts and cranes, including removal from the Affected Property. 
49 Equipment provided by the Employer
Provide details of equipment (e.g. overhead cranes) made available for use by the employer and set out conditions relating thereto.

50 Site services and facilities
51 Provided by the Employer
This is a mandatory cross reference form clause 25.2 in TSC3.  State what the Employer will provide in the way of power, water, waste disposal, telecomms, ablutions, fire protection and lighting (etc) on the Affected Property.  Give hook up locations and any constraints on how the hook up is to be done.  Always conclude by stating that the Contractor shall provide everything else necessary for Providing the Service.
52 Provided by the Contractor
Describe what the Contractor is to provide in the way of accommodation, laboratories, storage, vehicles and office equipment for the Service Manager and any restrictions or minimum requirements concerning the Contractor’s own facilities.  Also state what happens to these facilities upon completion of the contract. 
53 Control of noise, dust, water and waste 

State requirements, if any.
54 Hook ups to existing works

State any constraints
55 Tests and inspections

56 Description of tests and inspections
Describe the tests and inspections to be carried out by the Contractor and the Service Manager and others [40.1].

57 Materials facilities and samples for tests and inspections 
State what materials facilities and samples for tests and inspections the Contractor and the Employer are to provide, per core clause 40.2.
58 List of drawings

59 Drawings issued by the Employer
This is the list of drawings issued by the Employer at or before the Contract Date and which apply to this contract.

	Drawing  number
	Revision
	Title

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	


� This total is required by the Employer for budgeting purposes only.  Actual amounts due will be assessed in terms of the conditions of contract.


� Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 � HYPERLINK "http://www.ecs.co.za" �www.ecs.co.za� 


� Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 5391902 or � HYPERLINK "http://www.ecs.co.za" �www.ecs.co.za� 
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