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SECTION ONE
BILL NO. 1
PRELIMINARIES

NOTES TO PRELIMINARIES

1.0 These Preliminaries comprise the following:

1.01 Part A - The JBCC Principal Building Agreement Edition 6.2 May 2018 as
amended by these bills of quantities

1.02  Part B - The JBCC General Preliminaries Edition 6.2 May 2018 as
amended by these bills of quantities

1.03  Part C - Additional Preliminaries to meet the particular circumstances
of this project

2.0  Where references are made to clauses in any of the above sections,
they will be identified by the prefix A, B or C followed by the clause
number.

3.0 Tenderers are referred to the above mentioned documents for the full
intent and meaning of each clause thereof. These clauses are
hereinafter referred to by clause number and heading only. Where
standard clauses or alternatives are not applicable to this contract,
such modifications / corrections or additions as are necessary, are
given as far as possible under each relevant clause heading.

4.0 No claim whatsoever shall be entertained in respect of errors or
omissions in pricing due to brevity of descriptions of items in these
bills of quantities which are fully described when read in conjunction
with the relevant clauses of the said Preliminaries and Preambles.
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The tenderer shall allow opposite each of the clauses whatever costs

and charges he may consider necessary for the carrying out, complying
with and due observance of the provisions, conditions and
requirements set out herein.

Only priced items will be considered in respect of any adjustment of
this section. Any items left unpriced shall be deemed to be covered
against other items throughout these bills of quantities and no claim
for any extras arising out of the tenderer's omission to price any item
will be entertained.

6.0 Where modifications or amendments as described are made, such

7.0

modifications and/or amendments shall supersede any conflicting
provision in the relevant clauses of the Principal Building Agreement
and the tenderer shall make due allowance for whatever costs and
charges he may consider necessary for the carrying out and observance
of the provisions of the clauses as modified and/or amended.

Any item not applicable to this contract is marked N/A.

8.0 Should the contractor select Option A in terms of clause D4.0 in the

Contract Data for the purpose of adjustment of the preliminaries, the
amount entered into the amount column in these preliminaries is to be
divided into one or more of the three categories provided namely Fixed
(F), Value Related (V) and Time Related (T).
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PART A - PRINCIPAL BUILDING AGREEMENT

INTERPRETATION

CLAUSE 1.0 DEFINITIONS AND INTERPRETATIONS

Clause 1.1 The following definition is amended:

The definition of practical completion is amplified by the
addition of the following after the words "for the intended
purpose”

"and without derogating from the generality of the foregoing,
the works and sections thereof shall not be considered to be
complete or be capable of being effectively used for the
intended purpose, and shall accordingly not be considered to
have reached a state of practical completion, if any of the
specific requirements as recorded in the Contract Data have
not been met”

Clause 1.2 is amended by the addition of the following clauses:

1.2.6 "No waiver or relaxation of any of the provisions or terms of this

1.2.7

agreement (or any agreement or other document issued or executed
pursuant to or in terms of this agreement) shall operate as an estoppel
against a party in respect of any of its rights in terms of this
agreement. No failure by a party to enforce any provision of this
agreement shall constitute a waiver of such provisions or affect in any
way such party's rights to require the performance of such provision at
any time in the future, nor shall a waiver of a subsequent breach
nullify the effectiveness of the provision itself"

“If the contractor constitutes a joint venture consortium or other
unincorporated grouping of two or more persons:

1.2.8.1 these persons are deemed to be jointly and severally liable to
the employer for the performance of this agreement;

1.2.8.2 these persons shall notify the employer of their leader who has
authority to bind the contractor and each of these persons; and

1.2.8.3 the contractor shall not alter its composition or legal status
without the prior written consent of the employer”
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CLAUSE 2.0 LAWS, REGULATIONS AND NOTICES

Clause 2.0 is amended by the addition of the following clauses:

2.5 Health and Safety Specification - the contractor shall comply with the

requirements of the Occupational Health & Safety Act (85/1993) as
amended by Occupational Health & Safety Amendment Act (181/1993)
and the July 2014 Construction Regulations (refer Clause 8 Section One
hereof). The employer will appoint an independent safety officer who
will, in consultation with the contractor, draw up and agree the
construction phase health and safety plan / specification. This health
and safety specification will form an integral part of the principal
contract document (making up Annexure "M") and will be copied to all
subcontractors for inclusion, as modified, within their respective scope
of works

2.6 The contractor acknowledges that the undertaking given in this clause

2.7

2.8

constitutes an agreement in terms of Section 37/20 of the
Occupational Health & Safety Act and its regulations, whereby all
responsibility for health and safety matters relating to the services
performed under this agreement shall be the obligation of the service
provider. The contractor shall comply with all the laws and regulations
which may be relevant to the services performed under this
agreement, it being recorded that the presence of the contractor’s
employees, representatives, authorised subcontractors, machinery,
plant equipment and vehicles at the employer’s premises shall always
be subject to the provisions of the OHS Act and of all other relevant
legislation, codes of practice, directives, health and safety rules and
security measures and will adhere to and obey all directives and
instructions given by the employer in this regard.

Environmental Impact Assessment Regulations - the contractor shall
comply with Regulations 1182 and 1183, 1997.

Noise Control Regulations - the contractor shall comply with
Regulations 1999

2.9 The employer reserves the right to pay direct (i.e. not through the

contractor) for all or any permanent connections to local or other
authority services, for which provisional amounts have been included
within the selected subcontract bill / section hereof. In the event of
the employer paying direct for these charges, the contractor will not
be entitled to a ten percent (10%) mark-up in terms of Clause A26.4.
All such provisional amounts included in the contract sum will be
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omitted.

2.10 The employer and their agents, will not engage directly or indirectly
with any Business Forums, local labour groups or any other similar
entities (hereafter collectively referred to as Business Forums). Any
discussions and / or negotiations with such Business Forums shall be
conducted between the contractor and the Business Forum at their
own discretion. The contractor is to ensure that the site and the
access to the site remains a safe working environment for themselves,
their subcontractors, the employer and their agents. The contractor
shall appoint a Community Liaison Officer (CLO) to assist with any and
all negotiations with the Business Forums as is appropriate. The
contractor is to submit a copy of the appointment letter for the CLO
to the Principal Agent prior to the commencement of any discussions
and / or negotiations with the Business Form.

Tenderers are advised that notwithstanding any provisions to the
contrary contained in the contract, pending the circumstances an
extension of time without cost may be granted at the Principal Agent's
discretion in the event that a Business Forum prevents, for any reason,
normal construction activities from being carried out on site. No claims
will be entertained due to variances in the expected production and /
or quality achieved by any subcontractor appointed following
engagement with a Business Forum. The contractor will remain
responsible for providing adequate supervision of all labour, and will
remain responsible for the production and quality of work produced.
All costs associated with this clause are to be priced accordingly and
included in their preliminaries.

CLAUSE 3.0 OFFER AND ACCEPTANCE
CLAUSE 4.0 CESSION AND ASSIGNMENT

CLAUSE 5.0 DOCUMENTS
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Clause 5.0 is amended as follows :

i) Clause 5.6 is amended by the addition of the following at the end
thereof:

"Outside of this, the contractor shall be deemed to have made
appropriate allowances for plotting and printing of construction
information for itself and for issuing to subcontractors”

ii) The addition of Clause 5.7

"All contract drawings for this project will be issued electronically and
the contractor shall be deemed to have received such contract
drawings on the date that such contract drawings have been
dispatched electronically”

CLAUSE 6.0 EMPLOYER'S AGENTS Item

Clause 6.5 is amended by deleting the last sentence thereof. The contractor
shall have no opportunity to reasonably object on the employers appointment
of another principal agent.

CLAUSE 7.0 DESIGN RESPONSIBILITY ltem
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Clause 7.0 is amended as follows :
i) Clause 7.1 is amended by the addition of the following :

Notwithstanding the provisions of Clause 7.1 hereof, where the
contractor undertakes the design responsibility of any aspect of the
works, he shall, in accordance with Annexure "H" hereof, indemnify
and hold free the employer and his agents from responsibility for any
claim or proceeding whatsoever due to fault in the design, detailing,
calculations, etc., to the extent undertaken by the contractor. In such
instance and with regard to those aspects of work as listed on
Annexure "H", the provisions of Clause 7.0 shall not apply.

In respect of design responsibility undertaken by any nominated or
selected subcontractor, such subcontractor shall similarly, in
accordance with Annexure "I" hereof, indemnify and hold free the
employer, his agents and the contractor from responsibility for any
claim or proceeding whatsoever due to fault in the design, detailing,
calculations, etc., to the extent undertaken by the subcontractor.

ii) The addition of Clause 7.4
"If the contractor fails to obtain the necessary design warranties

and/or indemnities from the subcontractors, the design responsibility
shall be deemed to devolve upon the contractor”

INSURANCE AND SECURITY

CLAUSE 8.0 WORKS RISK
CLAUSE 9.0 INDEMNITIES

Clause 9.2.7 is amended as follows:
Following the words principal agent, the following is to be added:

The Contractor shall act with due care or diligence in accordance with the
contractual obligations and shall under no circumstances be relieved or
indemnified in any manner whatsoever should the contractor have acted
negligently or without the required skill, due care and diligence.

CLAUSE 10.0  INSURANCES
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Clause 10.0 is amended by the addition of the following:

10.12 The contractor shall effect, as a minimum, the following insurances:

a)

b)
)

d)

e)

Insurance to comply with the provisions of the Compensation for
Occupational Injuries and Diseases Act 1993.

Employers Liability Insurance for no less than R10 million

All risks cover on all construction plant and allied equipment including
site huts and temporary accommodation including plant and machinery
hired, leased or loaned. The Employers interests are to be noted.
Furthermore the contractor shall effect and maintain for the duration
of the contract Motor Vehicle Liability Insurance company:

Insurance in accordance with the Multilateral Motor Vehicle Accident
fund No 93 of 1989 as amended.

Balance of Third Party Motor Risks including passenger Liability

10.13 Where called upon to do so, the party/ies responsible for effecting the

various insurances, shall complete the relevant sections of Annexure
"K" - "Declaration Of Insurance" attached

CLAUSE 11.0  SECURITIES

EXECUTION

CLAUSE 12.0  OBLIGATION OF THE PARTIES

Clause 12.0 is amended as follows:
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Clause 12.2.1 shall be amended by the addition of the following:

In addition, the contractor shall acquaint himself with any limitations
or restrictions on working space, any restrictions imposed by existing
buildings adjoining the site, any restrictions imposed by any authorities
and any limitations on the availability of water, power and sewerage
facilities.

Access to the works shall be strictly confined to that permitted by the
principal agent. The contractor shall be solely responsible for
maintaining such access and reinstating same upon completion. No
claim whatsoever shall be entertained due to the access not being
trafficable due to weather conditions and the like.

No claims for extras arising from the contractor having failed to comply
with this clause will be entertained.

Clause 12.2.2 shall be amended by replacing the phrase "..fifteen (15)

working days..." in the first sentence with the phrase "..seven (7)
working days...".

Clause 12.2.6 is deleted in its entirety and replaced with the
following:-

Immediately on award of the contract and prior to commencement on
site, the contractor, in conjunction with the principal agent, shall
agree the working programme covering the first month of the
construction period. During the course of the first month of the
construction period, the contractor shall prepare and draw up for the
principal agent's approval, a working programme for the balance of the
works in accordance with the dates given herein, for possession,
sectional completion and practical completion and shall be in sufficient
details to enable the principal agent to monitor the progress of the
works.

The principal agent shall have the right to modify such programme to
accommodate changes necessary, in his opinion, for co-ordinating the
project as a whole. Any cost implications relating to such modification,
shall be dealt with in accordance with the provisions of the agreement.

The contractor shall be responsible at all times for maintaining the

accuracy, validity and reasonableness of the programme, and the
implementation thereof.
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The programme shall be compiled based on the critical path method of
programming and the critical activities are to be clearly highlighted.

Documentation will not be available in complete detail at the
commencement stage. However the contractor, in consultation with
the principal agent, shall plan the works on provisional information, to
an agreed level of detail relating to the level of detailed information
available and with sufficient scope to include future detail, without
disrupting the basic logic as initially agreed.

The quantities contained in this document are provisional and shall be
utilized as a guide only for the drawing up of the programme.

Where assumptions are made in regard to programming aspects, such
assumptions shall be agreed by the contractor and the principal agent,
and suitably recorded in the programme.

Should circumstances change to the extent where the contractor is of
the opinion that changes to the programme are required, then the
contractor shall submit a written request to the principal agent for
such changes, clearly identifying the reasons for requiring such change.
The contractor and principal agent shall thereafter agree such
changes, if any.

Should the principal agent be of the opinion that the programme
requires revisions, and notwithstanding the fact that a request for such
revision has not been received from the contractor, the principal agent
shall be entitled to instruct the contractor to revise the programme
accordingly, unless the contractor can submit reasonable justification
for not doing so.

Any acceleration and/or special measures sanctioned by the principal
agent together with associated effects shall be incorporated in a
revision to the programme.

The contractor and the principal agent shall, at regular intervals not
exceeding two weeks, agree the state of progress of the works relative
to the latest agreed revision of the programme. Such agreement shall
include the recording of actual commencement and completion dates
for each activity and shall constitute the official record of the progress
at such point in time.

In addition to and based on the programme systems and format
dictated above, the contractor shall devise detailed working
programmes. These shall be drawn on a regular basis (at least
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monthly), to the satisfaction of the principal agent.

Such working programmes shall at all times relate to the constraints of
the current programme.

Clause 12.2.10 is deleted in its entirety.

Clause 12.2.13 is amended by the addition of the following:

The names and CV's of the contractor's proposed management
team(Including but not limited to Contracts manager, site agent,
foreman, MEPDF Coordinator etc shall be submitted to the principal
agent prior to commencement on site and, after the principal agent's
agreement on the composition and competence thereof has been
obtained, no changes shall be made nor shall any member of the said
team be removed from the project while remaining in the employ of
the contractor, without the principal agent's prior written approval.

Clause 12.2.18 is amended by the addition of the following:

The contractor shall erect, maintain, alter as necessary and remove at
completion:

1.0 Offices accommodation for meetings held on site as per the
following requirements:

+« Office to be air conditioned
* Scanner

2.0 The following equipment / information is to be provided and
maintained for use of the professional team:

s A3 lever arch file with the latest full set of Architectural,
civil, structural, electrical, mechanical and fire drawings.

3.0 One main notice boards of an approved design as instructed by
the principal agent.

4.0 The contractor shall have on site available additional hard

hats, reflective vests (PPE equipment) as necessary in the
event the Clients visitors should visit site.

Carried Forward

Section No. 1
Bill No. 1
P&Gs - Part A

11




(ARG

CONSTRUCTION COST CONSULTANTS

MLC-8540

MPUTHUMI MAFUMBATHA MULTI PURPOSE CENTRE
BILLS OF PROVISIONAL QUANTITIES - REV 1

Tender BoQ

13

14

15

vii)

Brought Forward

The addition of the following clauses

12.2.22 "The contractor shall designate a competent person to
administer, control and regularly update subcontractor's
delivery schedules, long lead items, shop drawing schedules,
material / technical submittals, samples submittals and
document submittals. This person shall be based full time on
site for the construction period”

12.2.23 "The contractor shall have a suitably qualified and experienced
mechanical, electrical, plumbing and fire services (MEPDF)
coordinator as part of the contractor's site management team.
This coordinator shall be available once major mechanical,
electrical, plumbing and fire services (MEPDF) subcontractors
have been appointed and must be based full time on site from
commencement of first fix installation inside the buildings up
to and including the date of practical completion”

CLAUSE 13.0  SETTING OUT

Clause 13.2 is amended by the addition of the following clauses:

13.2.5 "The contractor shall notify the principal agent if any encroachment

of adjoining foundation, buildings, structures, pavements, boundaries,
services, etc exist in order that the necessary arrangements may be
made for the rectification of any such encroachments”

13.2.6 "The contractor shall continuously perform tolerance control checks

throughout the construction period and report on these at regular
intervals to the principal agent in a format approved by the principal
agent”

13.2.7 "Should the contractor fail to comply with this requirement to the

satisfaction of the principal agent, progressively as the works is
constructed, the employer shall be entitled to commission other
parties to do so on the contractor's behalf and at the contractor's
expense. The contractor shall provide general attendance and all
reasonable assistance to such parties”

CLAUSE 14.0  NOMINATED SUBCONTRACTORS

CLAUSE 15.0  SELECTED SUBCONTRACTORS
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CLAUSE 16.0  DIRECT CONTRACTORS

Clause 16.0 is amended as follows :

(i)

(i)

Clause 16.1.1 is amended by adding the words "...employer's
employees or tenants...” after the word "...direct contractor...” in the
first sentence, and by the addition of the following wording:

In addition, the employer shall have the right to send his own
employees or direct contractors on to the works for the purpose of
installing tenant installations and requirements and any other special
installations and systems. The contractor is to allow against the
relevant items as described in this Clause, for any costs, as no
additional claims will be entertained due to the presence on the works
of such direct contractors, employers, employees or tenants.

Clause 16.1.2 is amended by the addition of the following wording :

The contractor shall not be entitled to any percentage profit or
discount on the value of any work executed by direct contractors but
shall nevertheless allow these direct contractors and the employer's
employees to have access to the works, allocate reasonable space in
the building for the storage of their materials, tools and equipment,
and co-ordinate via the principal agent, the work of such direct
contractors as necessary, all to the satisfaction of the principal agent.
The contractor shall allow the direct contractors, etc., to use free of
charge, the latrine accommodation and water and power supply on the
site, and shall not in any way hinder or prevent the execution of their
work.
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The contractor is advised that the following works may be carried out
by the employer and / or his direct contractors and/or the employer's
employees whether contained in this agreement or not, and/or tenants
and the value of such work is not included in the principal building
agreement:

Furniture

Curtaining

PABX system

Radio and television installation, slot bases, etc.
Kitchen and catering equipment

Computer installations, data cabling, etc

Artwork, paint murals, etc.

Burglar alarm, security and access control installations
Public address installation

Signage, graphics and the like in public areas

Standby generators

Refrigeration equipment and refrigeration piping
Specialist lighting other than that provided by the electrical subcontractor
Closed circuit television installation

Energy management systems

Installations carried out by the employer in the normal course of his business
Landscaping and irrigation

LPG gas

MATYV system

UPS

Point of sale equipment and installation

PV installation

The contractor should allow for early occupation for the installation of
these facilities, specifically computer rooms(s), to enable the direct
contractors to finish their first and second fix items on or before
practical / sectional completion of the works.

A detailed schedule indicating the anticipated early occupation dates
for the various items shall be agreed between the contractor and the
principal agent.
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The addition of the following Clauses:

16.1.5 "Designate an area for the direct contractor to establish a
temporary office and workshop and storage of equipment and
materials”

16.1.6 "Allow the use of personnel welfare facilities, where provided”

16.1.7 "Provide water, lighting and single phase electric power to a
position within 50m of the place where the direct contract
work is to be carried out, other than fuel or power for
commissioning of any installation”

16.1.8 "Permit the direct contractor to use erected scaffolding,
hoisting facilities, etc provided by the contractor, in common
with others having the like right while it remains erected on
the site”

CLAUSE 17.0  CONTRACT INSTRUCTIONS

Clause 17.0 is amended by the addition of the following clauses:

17.1.21 Acceleration

17.6 Contract Instructions issued by the principal agent or delegated agent.

The contractor is required to scan and email all contract Instructions to
the Principal agent, Architect and Quantity surveyor, and/or all
services consultants where applicable within 24 hours of receipt of said
instruction, if this procedure is not strictly adhered to, payment of
such instruction will not be certified accordingly.

The contractor shall record all instructions and report same in weekly
Contract Instruction tracking schedules issued to the principal agent.
The principal agent shall determine the Contract Instruction format
and only contract instructions issued on the agreed format shall be
recognised.
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COMPLETION
CLAUSE 18.0  INTERIM COMPLETION ltem
CLAUSE 19.0  PRACTICAL COMPLETION ltem

Clause 19.3 is amended by the addition of the following Clause:

19.3.5 "Notwithstanding the provisions of Clauses 19.3.1 and 19.3.2 any
defects occurring after the issue of the list for practical completion
requiring remedial work that will in the opinion of the principal agent
cause disruption, will cause the issue of the certificate of practical
completion to be withheld until such defects have been rectified to the
satisfaction of the principal agent”

Clause 19.6 is deleted and replaced by the following Clause:

19.6  "If the contractor does not achieve practical completion by the
applicable date for practical completion, then the employer may with
the prior written agreement of the contractor (which shall not be
unreasonably delayed or withheld), be entitled to take possession, in
its entirety or parts thereof of the works and the site. The employer
shall occupy and operate the building as if practical completion has
been achieved, (but practical completion shall not be deemed to have
taken place and the applicable certificate of practical completion
shall not be issued)

Such possession, occupation and operation by the employer shall not in
any way whatsoever diminish or reduce the contractor's responsibility
in terms of this agreement which in this event shall continue to be
applied as if practical completion had not been achieved save that the
penalty as contained in the contract data shall be reduced. The
reduction in penalty will be calculated based on the revenue
generating area being taken prior to the achievement of practical
completion expressed as a percentage of the total revenue producing
area. (Definition of revenue producing area is to be in strict compliance
with SAPOA).The contractor shall complete the works in a manner
which will least interfere with the employer's occupation and
operation of the building, including working after hours, if necessary”

CLAUSE 20.0 COMPLETION IN SECTIONS Iltem
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DEFECTS LIABILITY AND FINAL COMPLETION

Clause 21.0 is amended by the addition of the following clauses:

21.6.3 The contractor shall complete the items on the list for

completion and list for final completion by the expiry of the
defects liability period, ninety (90) calendar days from the
date of practical completion achievement.

Should the contractor not complete the list for completion or
list for final completion within the time frame 90 days from
Practical Completion), a penalty of five thousand rand (R 5 000
ex Vat) per calender day shall be applied until achievement of
final completion and issuance of the final completion
certificate.

The contractor shall be responsible to complete all items on
the list for completion and list for final completion, failing
which, the penalty shall be applied in full and shall remain in
full force and effect until achievement and issuance of the
final completion certificate.

21.13 The certificate of final completion will not be issued until the

CLAUSE 22.0

CLAUSE 23.0

as built drawings, guarantees and maintenance
instructions/manuals in terms of Clause C5.1 hereof has been
lodged and approved to the satisfaction of the principal agent
and client.

LATENT DEFECTS LIABILITY PERIOD

REVISION OF THE DATE FOR PRACTICAL COMPLETION

Clause 23.0 is amended as follows :

i) Clause 23.2.12 is deleted in its entirety.
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ii) Clause 23.1.1 shall be amended by the addition of the following:

Revision to the date of practical completion in respect of adverse
weather conditions will only be considered by the principal
agent, to the extent that the actual recorded adverse weather
on site affected work on a critical activity during the course of
the contract.

ii) Clause 23.4.2

Twenty (20) working days shall be replaced with ten (10) working days.

iii) Clause 23.5

Forty (40) working days shall be replaced with Twenty (20) working
days.

iv) The addition of the following clauses

23.9  "Revision to the date for practical completion shall only be
considered when work on the critical path of the approved
programme for the works is delayed”

23.10 "Notwithstanding anything to the contrary, the contractor shall
not be entitled to a revision to the date for practical
completion for delays arising from Municipal or other
interruptions in energy supply to the site”

23.11  "lrrespective of whether or not the principal agent rules that
the contractor is entitled to a revision of the date for
practical completion, the principal agent shall nevertheless at
any time, be entitled to issue a contract instruction to
accelerate the progress of the remaining work, to ensure that
the works are completed by the date for practical completion

Upon receipt of such instruction, the contractor shall take
necessary steps to ensure that the works are completed
timeously, including the provision by him of additional
resources, plant, manpower, etc and the working of overtime
or additional overtime beyond that contemplated at the time
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of tender (at all times adhering to the regulations and
requirements of all authorities) and by all other adequate and
proper means and methods. The contractor shall prove that
such steps are being taken if called upon to do so

The contractor’s entitlement to compensation arising out of or
in respect of any revision to the date for practical completion
that may have been granted by the principal agent, or
alternatively, where the principal agent has instructed the
contractor to accelerate shall be adjudicated strictly in terms
of Clause 26.9.4 hereof.

For the avoidance of doubt, any extension to a Contractual
Completion Date shall be reduced to the extent of any
concurrent delay for which the Contractor is responsible. The
burden of proof rests upon the Contractor in order to prove his
delay when an event would have occurred on the critical path
showing effect to time and completion

The Contractor is to clearly show and indicate in a line item or
several in the programme, the Terminal Float allowance for
the project. The Terminal Float belongs to the project and not
either party being the Employer and/or the Contractor. The
Contractor will provide a detailed Returnable schedule
stipulating the Terminal Float duration provisions and what
events are foreseen to be covered under the Terminal Float
including Contractor’s Risk, any Project Risk that a reasonable
and experienced Contractor can foresee on the project. The
Principal Agent and the Contractor will agree on the conditions
set out that will reduce the Terminal Float. The Terminal Float
will be managed by the Contractor and Principal Agent at
agreed intervals on the reporting period stipulated where, any
delays to the project that has been incurred during the
reporting period will be assessed based on the stipulated
conditions of float adjustment as set out in the terms agreed
by the principal agent and contractor. This will then be agreed
between the Principal Agent and the Contractor that the
Terminal Float will be reduced (provided such justification
complies) in order to meet the Contractual Completion Date.
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CLAUSE 24.0  PENALTY FOR LATE OR NON-COMPLETION ltem
PAYMENT
CLAUSE 25.0  PAYMENT Iltem

Clause 25.0 is amended as follows :

i)

iii)

Section No. 1
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Clause 25.3.2 shall be amended by adding the following:

Application by the contractor for the inclusion of materials and goods
in an interim payment certificate shall be set out in accordance with
Annexures "E" and "F" hereof, separating materials and goods into the
work groups as defined in the CPAP (if applicable).

Clause 25.10 shall be amended replacing the phrase "...fourteen (14)
calendar days...” in the first sentence with the phrase "..twenty one
(21) calendar days...".

Clause 25.10 shall further be amended by the addition of the following
at the end of this clause:

"subject to the contractor giving the employer a tax invoice for the
amount due”

Clause 25.13 shall be deleted and replaced with the following clause:
Clause 25.13

"The contractor shall pay all subcontractors within seven (7) calendar
days of the due date for payment by the employer [CD] and provide
proof thereof to the principal agent within five (5) working days of
the subcontractor payment due date.”

The addition of the following clause:

29.19 "Where prices are submitted by the contractor or
subcontractor during the progress of the works in respect of
contract instructions or in regard to a claim under the terms
of the agreement and notwithstanding the fact that such
prices may be used in an interim payment certificate, there is
to be no presumption of acceptance”

Carried Forward R
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CLAUSE 26.0  ADJUSTMENT TO THE CONTRACT VALUE AND FINAL ACCOUNT

Clause 26.0 is amended as follows:

i)

iii)

The addition of Clause 26.2.5

The contractor shall notify the principal agent within (5) working days
of any contract instruction for which, in his opinion, reasonable
compensation can not be made in terms of Clause 26.2.1 to 26.2.4.

Failure to issue notice will mean that the contract value will be
adjusted on terms of Clause 26.2.1 to 26.2.4.

Clause 26.4.1 is amended by addition of the following at the end of
this clause:

"The employer reserves the right to pay direct (i.e. not through the
contractor) for all or any permanent connections to local or other
authority services, for which provisional amounts have been included
within the contract documents. In the event of the employer paying
direct for these charges, the contractor will not be entitled to a ten
percent (10%) mark-up [26.4.1]. All such provisional amounts included
in the contract sum will, as a result, be omitted"

Clause 26.6 shall be amended by replacing the phrase "..forty (40)
working days..." in the first sentence with the phrase "..twenty (20)
working days...".
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iv) Clause 26.9.5 is amended by the addition of the following :

Section No. 1

Bill No. 1
P&Gs - Part A

In accordance with Clause 3.4.4 of the CPAP, the value of
equipment in specialist work (e.g. cooling towers, data
controlled supervising equipment, etc.) and imported materials
/ labour requiring adjustment outside of the CPAP, are to be
listed in the tender enquiry document or to be separately
listed by the tenderer at the time of tender.

For the purposes of such listing, attached Annexure "J" has
been provided.

The value of such equipment in specialist work shall be stated,
together with the required basis of adjustment (e.g. SEIFSA,
proven costs, etc.,) and the relevant base indices where
applicable.

In respect of imported materials / labour, the following shall
be stated :

. description of materials, plant, equipment, labour, etc.

. country of origin

. foreign currency amount and the applicable rate of
exchange ruling

. as at the date of submission of the tender

. the cost, insurance and freight value of the imported
materials,

. etc., expressed in Rands

At the date of acceptance of the tender, the contractor shall
further provide a copy of the importation documentation /
quotes, substantiating the imported values, currency, etc. as
above.

The contractor’s price adjustment requirements as set out
above shall be recorded in Annexure "J" hereto, failing which,
it shall be deemed that all such equipment in specialist work
and imported materials / labour shall be subject to adjustment
in terms of the CPAP, if applicable.
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v) The addition of the following clause:
26.14 Tenant installations'/users' requirements delayed

There is a possibility that certain works related to tenant
installations'/users' requirements may have to be delayed and
may consequently not be executed prior to practical
completion

The employer reserves the right to omit such work without
compensation to the contractor for loss of profit or any other
loss which the contractor may suffer as a result of such
omission

Should the contractor be instructed to do so he shall execute
this work under the conditions pertaining to this agreement on
the basis that a separate amount for preliminaries pertinent to
this work (if applicable) is agreed to between the contractor
and the principal agent and on condition that instruction to
proceed with such work is given to him within a period of three
(3) calendar months after the date of practical completion of
the works

CLAUSE 27.0  RECOVERY OF EXPENSE AND/OR LOSS

SUSPENSION AND TERMINATION

CLAUSE 28.0  SUSPENSION BY THE CONTRACTOR
CLAUSE 29.0  TERMINATION

Clause 29.0 is amended by addition of the following clause :

29.1.4 Provide proof of payment to subcontractors in terms of clause 25.13

DISPUTE RESOLUTION

CLAUSE 30.0  DISPUTE RESOLUTION

Carried Forward to Summary of Section No.
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PART B - GENERAL PRELIMINARIES (JBCC EDITION

6.2 MAY 2018)

1.0 DEFINITIONS AND INTERPRETATION

CLAUSE 1.1 DEFINITIONS

CLAUSE 1.2 INTERPRETATION

2.0 DOCUMENTS

CLAUSE 2.1 CHECKING OF DOCUMENTS

These provisional bills of quantities contain pages as
scheduled in the Index.

No alteration, erasure, amendment, note, deletion,
insertion, omission or addition is to be made to this
document. Any such alteration, etc., made will not be
recognised, but the reading of these bills of quantities,
as prepared by the quantity surveyor, will be adhered
to.

The tenderer shall check the numbers of the pages of
the tender documents and should any be missing or
duplicated, or the reproduction is indistinct, or if any
doubt exists as to the intent or meaning of any
description, or where the contract documents contain
any obvious errors, the tenderer shall notify the
principal agent forthwith thereof and the principal
agent shall promptly give a written directive.

No claim whatsoever shall be entertained in respect of
errors in pricing due to brevity of descriptions of items
in the bills which are fully described when read in
conjunction with the relevant “Standard Preambles.”
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The rates contained in the priced bills of quantities
shall apply irrespective of the final quantities of the
different classes and kinds of work actually executed.
No claims for extras, loss of profit, variation of rates or
other similar claims will be entertained as a result of
any variations whatsoever between the contract sum
and the final value of the works.

Budgetary Allowances and Provisional Sums contained
herein may be omitted or reduced at the principal
agent’s discretion and the contractor shall not be
entitled to claim for any loss by way of reduction or
omission of any discounts, or percentage relating to
Budgetary Allowances or Provisional Sums or any loss of
profit related thereto

CLAUSE 2.2 PROVISIONAL BILLS OF QUANTITIES

The quantities in provisional bills of quantities are an
indication of the works to be executed and are subject
to remeasurement

CLAUSE 2.3 AVAILABILITY OF CONSTRUCTION
DOCUMENTATION

CLAUSE 2.4 ORDERING OF MATERIALS AND GOODS

3.0 PREVIOUS WORK AND ADJOINING PROPERTIES

CLAUSE 3.1 PREVIOUS WORK - DIMENSIONAL
ACCURACY

Clause 3.1 is amended by the addition of the following
at the end of the paragraph:

"In the event that the contractor fails to notify the

principal agent to the contrary, it is deemed that the
works is dimensionally accurate”

CLAUSE 3.2 PREVIOUS WORK - DEFECTS

CLAUSE 3.3 INSPECTION OF ADJOINING PROPERTIES
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4.0  THESITE

CLAUSE 4.1  HANDOVER OF SITE IN STAGES

CLAUSE 4.2  ENCLOSURE OF THE WORK

CLAUSE 4.3 GEOTECHNICAL AND OTHER
INVESTIGATION

CLAUSE 4.4  ENCROACHMENTS

CLAUSE 4.5  EXISTING PREMISES OCCUPIED

CLAUSE 4.6 SERVICES-KNOWN

5.0 MANAGEMENT OF CONTRACT

CLAUSE 5.1 MANAGEMENT OF THE WORKS

Clause 5.1 is amended as follows:

The additional of the clause 5.3.1
5.1.1 The contractor is responsible for the
management of the schedule of information
required for the successful completion of the

project.
CLAUSE 5.2 PROGRESS MEETINGS
CLAUSE 5.3 TECHNICAL MEETINGS

Clause 5.3 is amended as follows:
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The additional of the clause 5.3.1
5.3.1 The contractor shall ensure that a updated

photo diary is kept and maintained at all
times.

6.0 SAMPLES, SHOP DRAWINGS AND

MANUFACTURER'S INSTRUCTIONS

CLAUSE 6.1 SAMPLES OF MATERIALS

CLAUSE 6.2 WORKMANSHIP SAMPLES

CLAUSE 6.3 SHOP DRAWINGS

Clause 6.3 is amended as follows:

The additional of the clause 6.3.3

6.3.3 The contractor shall ensure that all shop
drawings required for the works in terms of
this Contract, all subcontracts and/or any
principal agent’s instruction, are prepared and
submitted timeously in accordance with the
following procedure:

» Three prints of shop drawings of all fabricated
work, working or setting out drawings, shop
details and schedules shall be submitted to the
principal agent or delegated agent for
approval. Such work shall not be carried out
until such approval has been given.

» Shop drawings shall be submitted to the
principal agent for approval and the contractor
is to allow the principal agent a reasonable
check period (minimum two weeks) from the
date of receipt of shop drawings, before
returning the drawings to the contractor in
accordance with the works programme.
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* All submissions shall be prepared in accordance
with the contract drawings and specifications
and/or any principal agent’s instructions and
any deviation shall be specifically highlighted
in writing, with a detailed explanation of the
reason for such deviation, together with any
cost and/or time implications.

Delays in approval of shop drawings due to
non-compliance with drawings, specifications
and/or principal agent’s instructions, shall not
constitute ground for any claims for delay,
extension of time and the like.

* When the principal agent advises that shop
drawings have been approved, such drawings
shall immediately be submitted to the principal
agent so that the principal agent’s stamp of
approval may be appended thereto.
Thereafter, four prints of the approved shop
drawings, setting out drawings and schedules
shall be furnished to the principal agent. As
many prints of the approved shop drawings and
schedules as required, shall also be furnished
to the works. No work shall be performed in
accordance with drawings and/or catalogues
not stamped with the principal agent’s
approval.

+» The contractor, sub-contractor or supplier, as
the case may be, shall be responsible for
ensuring that all dimensions affecting shop
drawings conform to the dimensions of built
work.

» The principal agent’s approval of shop
drawings is limited to checking conformity with
specification and shall not relieve the
contractor, subcontractor or supplier of his
responsibility  for  design, erection or
installation fit, nor does it vary his contractual
or delictual obligations and liabilities.

* Should the contractor, subcontractor or
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supplier be of the opinion that corrections to
shop drawings made by the principal agent
constitute a change to the scope of work, then
he shall immediately advise the principal agent
in writing of this, together with the cost
and/or programme implications thereof, in
order to obtain the principal agent’s directive.

The addition of clause 6.3.4
6.3.4 "The contractor shall present a complete
schedule showing the sequence of submission
of shop drawings, including submission dates
for all trades and the scheduled dates for
approval of all drawings. This schedule shall
take into account a two week check period
from the date of the receipt of all shop
drawings and/or catalogue data

All submissions shall be on dates as indicated in
the above schedule and sufficiently in advance
to permit the contractor and subcontractors
to meet fabrication deadlines. No claim for
extensions to the construction period will be
granted to the contractor by reason of his
failure in this respect”

CLAUSE 6.4 COMPLIANCE WITH MANUFACTURERS'
INSTRUCTION

7.0 DEPOSITS AND FEES

CLAUSE 7.1 DEPOSIT AND FEES

8.0 TEMPORARY SERVICES

CLAUSE 8.1 WATER

CLAUSE 8.2 ELECTRICITY

CLAUSE 8.3 ABLUTIONS AND WELFARE FACILITIES
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CLAUSE 8.4 COMMUNICATION FACILITIES

Clause 8 is amended by the addition of the following
clause:

8.5 "The contractor shall agree the location of all
temporary services with the principal agent
before installation and on completion remove
the same and make good [8.1, 8.2, 8.3, 8.4]"

9.0 PRIME COST AMOUNTS

CLAUSE 9.1 RESPONSIBILITY FOR PRIME COST
AMOUNTS

10.0 ATTENDANCE ON SUBCONTRACTORS

CLAUSE 10.1  GENERAL ATTENDANCE

Clause 10.1 shall be amended by the addition of the
following:

The contractor shall allow all nominated and selected
subcontractors reasonable usage of hoisting facilities
whilst they remain erected.

The provision and erection of scaffolding by the
contractor as required for the execution of works, shall
be done in the best interests of the project, whereby
nominated and selected subcontractors shall be
afforded the opportunity to use the erected scaffolding
by prior agreement with the contractor.

CLAUSE 10.2  SPECIAL ATTENDANCE

11.0 GENERAL

CLAUSE 11.1  PROTECTION OF THE WORKS

CLAUSE 11.2  PROTECTION / ISOLATION OF EXISTING
WORKS AND WORK OCCUPIED IN
SECTIONS
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CLAUSE 11.3  SECURITY OF THE WORKS
CLAUSE 11.4  NOTICE BEFORE COVERING WORK
CLAUSE 11.5  DISTURBANCE

Clause 11.5 is amplified by the addition of the
following at the end of this clause.

All work is to be carried out in such a manner as to
cause no unacceptable or unreasonable dust, noise,
vibrations, nuisance, inconvenience, annoyance and
the like to the public, others, other properties and
traffic in so far as they exceed the permissible
limitations set by government legislation or the local
authority. Any delays, stoppages and the like arising
from or in order to comply with the above will not
constitute grounds for an adjustment to the
construction period or contract value whatsoever”

Clause 11.6 is amended by the addition of the
following at the end of this clause.

"The contractor shall be responsible for and take all
precautions in controlling by whatever means
necessary all forms of pollution during the construction
period due inter alia to noise, artificial light, wind-
blown sand, dust, deposits or mud, etc

The contractor is to ensure that all roads which border
the site and used by the contractor during the

execution of the works are kept clean and free of any
dirt or debris caused by the execution of the works”

CLAUSE 11.6  ENVIRONMENTAL DISTURBANCE
CLAUSE 11.7  WORKS CLEANING AND CLEARING
CLAUSE 11.8  VERMIN

CLAUSE 11.9  OVERHAND WORK
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PART C - ADDITIONAL PRELIMINARIES

The following clauses are additional to, or augment the
clauses contained in Part A and B.

1.0 THE SITE

CLAUSE 1.1 UNAUTHORISED PERSONS ON SITE

The contractor shall at all times strictly exclude all
unauthorized persons from the works.

No workmen are to be allowed under any
circumstances to sleep or deposit any personal effects
on the premises. The contractor must provide any
necessary independent shelters or sheds required for
any workmen or watchmen left on the site.

Furthermore, the contractor shall take all measures
necessary to ensure that no unauthorised workmen are
allowed into the building at any time without the
specific permission of the principal agent.

CLAUSE 1.2 ACCESS TO SITE

Access to the site shall be restricted to enter and exit
through one point only or as directed by the principal
agent.

CLAUSE 1.3 MAINTENANCE OF ROADS AND SERVICES

The contractor shall keep the approaches to the site
clear of mud, other debris and the like caused by the
contractor or any subcontractors.

CLAUSE 1.4 USE OF BORROW PITS AND DUMP SITES
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All borrow pits and dump site areas proposed to be
used by the contractor shall be subject to prior
approval by the principal agent.

The contractor shall also be restricted in respect of the
manner in which the borrow pits and dump sites will
be used and shall be liable to work within the
constraints reasonably set by the principal agent. All
green star principal are to be strictly adhered to.

CLAUSE 1.5 SURVEY BEACONS

The contractor’s attention is drawn to the provisions of
Sections 35 and 36 of the Land Survey Act (Act 9 of
1927) in terms of which he will be responsible for the
safety of any survey beacons and bench marks and of
any plot boundary pegs encountered on the site as well
as for all costs incurred in the replacement of moved
or damaged survey beacons and bench marks or plot
boundary pegs by a Registered Land Surveyor.

2.0 FINANCIAL ASPECTS

CLAUSE 2.1 FIXED PRICE TENDERS

Tenderers shall, in respect of general builder's work
(i.e. excluding budgetary allowances and provisional
sums allowed for subcontract works), offer a fixed
price option in lieu of adjustment in terms of the CPAP
in which case, all variations in costs, inter alia costs of
labour and materials, taxes (excluding VAT), currency
fluctuations, exchange rates, transport charges, plant,
overheads, preliminaries, etc., after submission of the
offer, shall be to the contractor’s account. Rates shall
remain fixed, irrespective of any increase or decrease
in the final value of the works and shall remain so for
the duration of the contract and also for any extended
contract period that may be granted by the principal
agent.

CLAUSE 2.2 PRICING OF PRELIMINARIES
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These bills of quantities have been formulated in the
conventional manner, whereby the preliminaries have
been included as a separate section, in order to enable
tenderers to price their site establishment costs, site
management, etc.

In pricing the preliminaries, tenderers are required to
price the relevant items individually, as a single lump
sum preliminaries amount will not be accepted.

In the event that a tenderer elects not to price the
preliminaries section as contained within these bills of
quantities, then it will be deemed that all relevant
preliminaries costs have been included within the rates
as tendered within the measured bills of quantities.
Adjustment of the preliminaries will, in this instance,
only be by way of remeasured final quantities applied
to tendered rates. Tenderers acknowledge that by
pricing the preliminaries in this way, they will forfeit
any claim for the independent adjustment of
preliminaries costs arising out of an extension of the
construction period granted in terms of Clause A23.0.

CLAUSE 2.3 PRICING OF BILLS

Tenderers are to allow opposite each item for all costs
in connection therewith. All prices to include, unless
otherwise stated, for all materials, fabrication,
conveyance and delivery, unloading, storing,
unpacking, hoisting, labour, setting, fitting and fixing
in position, cutting and waste (except where to be
measured in accordance with the Standard System of
Measurement) patterns, models and templates, plant,
temporary works, returning of packing, duties, taxes,
imposts, establishment charges, overheads, profit and
all other obligations arising out of the agreement.
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Items left unpriced will be deemed to be covered in
prices against other items throughout these bills of
quantities and no claim for any extras arising out of
the tenderer's omission to price any item will be
entertained.

Prices for all plant, temporary works, services and
other items provided shall include for the supply,
maintenance, operating cost and subsequent removal
and making good as necessary.

The contractor shall execute work during “overtime”
hours as necessary in order to complete the project
within the agreed construction period and shall provide
such resources and work such overtime hours as
necessary. Costs for the execution of this work under
these conditions shall be included within the contract
sum.

CLAUSE 2.4 NATURE OF PROJECT IN RELATION TO
PRICING

Tenderers are advised that the nature of this contract
is such that the detail design will evolve in parallel
with construction.

The Tenderer acknowledges that he is aware that the
project detail design and related planning and
production of drawings are in an embryonic stage and
that the appointments of major selected/nominated
subcontractors have yet to take place and that
notwithstanding this, the rates and prices contained
herein, shall remain of full force and effect.

CLAUSE 2.5 COSTS OF CLAIMS
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All costs incurred by the contractor in the preparation
of claims to the satisfaction of the principal agent
and/or quantity surveyor shall be borne by the
contractor. In order to assist the principal agent in
adjudicating a claim in terms of clause A26.6, the
contractor shall provide a written opinion on all
claims, including those submitted by
selected/nominated subcontractors, pertaining to
reduced time available for execution of the relevant
work, out-of-sequence working, lack of access or
claims of a similar nature.

3.0 INSURANCES

CLAUSE 3.1 SATISFACTION OF CONTRACTOR AS TO
SCOPE OF INSURANCES

All insurances to be effected by the Contractor.

Where the contractor is responsible for the
appointment of sub-contractors, then the contractor
shall:

i) ensure that potential and appointed
subcontractors are aware of the whole content
of Clause A10.0

ii) ensure the compliance of subcontractor with
this Clause where applicable.

CLAUSE 3.2 CLAIMS UNDER INSURANCE ARRANGED
BY THE EMPLOYER

All insurances to be effected by the Contractor.

4.0 HANDOVER, GUARANTEES AND MAINTENANCE
INSTRUCTIONS / MANUALS

CLAUSE 4.1 AS BUILT DRAWINGS
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Copies of the structural engineer's drawings showing
the positions of construction breaks and the extent of
individual concrete pours are to be maintained by the
contractor for record purposes and are to be submitted
to the structural engineers for their records, at the end
of the project.

The contractor shall be required to ensure that, at the
end of the project, copies of the plumbing, drainage
and fire services reticulation layouts, showing the
position of main pipe runs, the positions of stopcocks
and all other salient information, are submitted to the
principal agent.

All such as-built drawings are required to be lodged
prior to the issue of the certificate of final completion
(refer Clause A21.0 hereof).

CLAUSE 4.2 GUARANTEES AND MAINTENANCE
INSTRUCTIONS / MANUALS
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The contractor shall obtain and hand over to the
principal agent two weeks prior to practical
completion, all relevant guarantees and operating and
maintenance manuals, as required by the principal
agent or provided by manufacturers, suppliers or
subcontractors.

The contractor shall ensure that all warranties and
guarantees received are fully ceded to the employer on
practical completion, failing which, the issue of the
practical completion certificate and the release of
construction guarantee, will be withheld until this is
satisfactorily completed.

The guarantees shall state that workmanship, materials
and installations are guaranteed for a specified period
reckoned from the date of practical completion of the
works and that any defects in the workmanship,
materials and installation that may arise during that
period, shall be made good at the expense of the
contractor / subcontractors doing the work, upon
written notice from the principal agent or the
employer to do so.

CLAUSE 4.3 SECURITY AT COMPLETION

At completion, the contractor shall leave the works
secure with all accesses locked. The contractor shall
account for and hand over to the principal agent all
keys, properly labelled with an itemised schedule to be
signed by the principal agent as receipt.

5.0 GENERAL IN RESPECT OF SPECIALIST
INSTALLATIONS

Note : The contractor is to ensure that the following
requirements, as stated in the subcontractor
documentation in respect of specialist equipment and
services installations by specialist subcontractors under
his control, are adhered to:

CLAUSE 5.1 TESTS AND INSPECTIONS PRIOR TO
COMPLETION
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CLAUSE 5.2 PERFORMANCE OF INSTALLATION

All specialist plant and equipment, subject to the
principal agent’s sole discretion, is subject to
acceptance tests, which shall be arranged in the works
of the subcontractor / supplier within 10 days of
notification that such plant or equipment is available
for testing . The subcontractor shall inform the
principal agent in writing, indicating the exact dates
for these acceptance tests during the course of the last
month of manufacture of such plant or equipment.

The appropriate consultant (Agent) via the principal
agent, will be required to witness and accept, as well
confirm same in writing to the client.

In the event that the principal agent or his
representatives cannot witness such tests, the
employer may:

i) appoint a specialist inspection organisation to
witness such tests at his expense on behalf of
the principal agent or his representatives.

OR

ii) accept the subcontractor’s  certificate
testifying as to the quality and performance of
the specialist plant / equipment so supplied.

Should no inspection have been made by the
date indicated by the subcontractor as set out
above, the equipment will be deemed as
accepted and packed accordingly for delivery.

The final acceptance will take place on site in
the presence of the subcontractor responsible
for the commissioning of the equipment. The
principal agent’s representative shall also be
present.

The subcontractor shall demonstrate to the
principal agent the full scope of operation of
the installation and shall ensure that he is
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satisfied that the principal agent is fully aware
of all the operational aspects of the
installation prior to handover at practical
completion stage.

The principal agent’s shall be afforded access
at all reasonable times to such part of the
works on site or at the subcontractor's
premises or the premises of the manufacturer
of component parts, as may be necessary for
the purpose of inspecting, examining and
testing the materials, workmanship and
performance of any plant or equipment for the
works.

The subcontractor shall be responsible for the
tests required by any local statute, building
regulation, etc.

Any breakdown or mechanical failure and any
damage or consequential losses which may
arise from such breakdown, mechanical or
structural failure, will be the responsibility of
the subcontractor.

The efficiency of the design is the responsibility of the
subcontractor who shall ensure that the quality of
workmanship and the installation of equipment meets
the requirements of the specification and is done in
such a manner that the equipment performance meets
with the figures published by the manufacturers an/or
suppliers. The subcontractor, by entering into this
contract, shall be deemed to have offered his services,
workmanship, materials and equipment to meet the
requirements of the specification and shall further be
deemed to have ensured that the suppliers and
manufacturers of the equipment installed by him under
this contract, have manufactured and supplied such
equipment to perform within the recommended limits
of the manufacturer's design and performance figures,
as well as to comply with the specification supplied.

CLAUSE 5.3 GUARANTEE
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The subcontractor shall guarantee the complete
installation for a period of one year from the date of
acceptance of the installation by the principal agent
against defects as a result of patent or latent defects
of the design and apparatus, as well as against faulty
materials and workmanship. The guarantee must
provide that all parts, spares, consumables and
appurtenances that become defective during the
guarantee period, be replaced free of charge of any
nature to the employer. The costs of labour and
transportation required to replace such part of a
defective installation, shall be borne by the
subcontractor and shall be included in his guarantee.

The expiry of the one year guarantee period shall in no
way relieve the subcontractor of any of his obligations
and/or responsibilities in respect of latent defects in
terms of Clause A22.0 hereof.

The subcontractor shall cede to the employer the
remainder of any equipment guarantee which he has
received from his suppliers and which extends beyond
the period of twelve months mentioned herein.

CLAUSE 5.4 COMMISSIONING AND TESTING

The subcontractor shall commission and test the entire
installation at his own expense, including provision of
all test equipment. Such testing is to be done in the
presence of the principal agent, who shall have been
notified of the dates and approximate duration of the
tests, sufficiently in advance so as to allow attendance
at such tests

6.0 GENERAL

CLAUSE 6.1 MEDIA RELEASES, ADVERTISING, ETC.
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All rights of publication of articles in the media,
together with any advertising relating to, or in any way
connected with this project, shall vest with the
employer.

The contractor together with his subcontractors shall
not, without the written consent of the employer,
cause any statement or advertisement to be printed,
screened or aired by the media.

CLAUSE 6.2 METHOD STATEMENT

The contractor shall produce, when required to do so
by the principal agent, a method statement outlining
the methods of construction and labour and plant
resources that he proposes to use in the execution of
the works. Any approval given or observation made by
the principal agent shall not relieve the contractor of
his sole responsibility to adopt the methods of
construction and to provide the labour and plant
resources necessary for the due and proper timeous
execution of the works.

CLAUSE 6.3 OVERLOADING

The contractor shall take all necessary steps to ensure
that no damage occurs due to overloading of any
portion of the works or temporary works, scaffolding,
etc. The contractor shall submit details of his
proposed loading, storage, plant erection, etc., to the
principal agent for their approval prior to proceeding
with such loading, storing or erecting and shall comply
with and pay for the principal agents requirements in
connection with the provision of temporary support
work, etc. Any damage caused to the works by
overloading shall be made good by the contractor at
his sole expense.

CLAUSE 6.4 STRUCTURAL SAFETY
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The contractor shall take all reasonable measures to
ensure that all alteration works are structurally
practicable and safe. The contractor shall provide and
price under the relevant demolition item, for all
necessary temporary propping and support which may
be required.

CLAUSE 6.5 CONDEMNED WORK

The contractor shall remove from the site all materials
not conforming with the relevant specification and
condemned by the principal agent, whether
incorporated in the works or not. He shall replace such
material and re-execute the affected works in
accordance with the contract at his own expense.

CLAUSE 6.6 PHOTOGRAPHIC RECORD

A two weekly photographic record is to be provided by
the contractor in electronic format, recording the
state of progress of the works, with each photograph
being suitably annotated with the location and date.

CLAUSE 6.7 MODE OF PROCEDURE
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Notwithstanding anything to the contrary contained
herein, the principal agent at all times reserves the
right to direct the order in which the various parts of
the contract are to be executed. The contractor shall
give priority to any individual section or portion of the
works that, in the opinion of the principal agent,
requires to be expedited.

Should the contractor and/or principal agent be of the
opinion that such instruction warrants a revision to the
contract programme, then the provisions of Clause
A12.2.6 hereof shall apply.

Should it appear, in the principal agent’s opinion, that
work in any area is not being executed in accordance
with the requirements of the programme, the
contractor shall provide additional manpower and
resources and shall work additional overtime and do
everything else required to bring the work back to
programme to the satisfaction of the principal agent.

CLAUSE 6.8 ROYALTIES, PATENT RIGHTS AND FEES

The contractor shall indemnify the principal agent
against any action, claim, demand, costs or expenses
arising from or incurred by reason of any infringement
of letters, patent design, trademark, name, copyright
or other protected rights in respect of any machine,
plant, work, materials, thing, system or method of
using, fixing, working or arrangement used or fixed or
supplied by the contractor, but such indemnity shall
not cover any use of the equipment or part thereof
otherwise than in accordance with the provisions of
the specification.

All payments and royalties payable in one sum or by
instalments or otherwise, shall be included by the
contractor in the price and shall be paid by him to
those to whom they may be due or payable.
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In the event of any claim being made or action brought
against the principal agent arising out of the matter
referred to in this clause, the contractor shall be
promptly notified thereof and may, at his own
expense, conduct negotiations for the settlement of
the same and/or litigation, that may arise therefrom.
The principal agent shall not, unless and until the
contractor shall have failed to take over and conduct
the negotiations of litigation, make any admission
which might be prejudicial thereto.

The conduct by the contractor of such negotiations or
litigation shall be conditional upon the contractor
having first given the principal agent such reasonable
security as shall from time to time be required by the
principal agent, to cover the amount ascertained or
agreed or estimated, as the case may be, or any
compensation, damage, expenses and costs for which
the principal agent may become liable in respect of
such infringement as aforesaid. The principal agent
shall, at the request of the contractor, afford all
available assistance for the purpose of contesting any
such claim or action and shall be repaid the expenses
incurred in doing so.

CLAUSE 6.9 CONTINUOQUS SUPPLY OF ELECTRICITY

The contractor shall allow for the provision of suitable
standby generated power (where required) including
all connection, fuel and maintenance costs to meet the
requirement of the contract. (Inclusive of load
shedding outages)
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BREAKDOWN OF THE PRELIMINARIES IN CATEGORIES
The following breakdown of the preliminaries is agreed
for the adjustment of preliminaries [26.9.4] in terms of
Option "A"
Fixed Value Time
Parts Related Relate
Items
Items Items

Part A

Part B

Part C

TOTAL

29 | CLAUSE 6.10 COMMUNITY LIAISON OFFICER Item
Payment to the CLO to be carried out by the
Principal Contractor.
Carried Forward to Summary of Section No. R
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SECTION SUMMARY - Preliminaries & General
Bill Page Amount
No No R
1 | P&Gs - Part A 23
2 | P&Gs - Part B 32
3 | P&Gs - Part C 47

Carried to Final Summary R

Section No. 1

48



(ARG

CONSTRUCTION COST CONSULTANTS

MLC-8540

MPUTHUMI MAFUMBATHA MULTI PURPOSE CENTRE
BILLS OF PROVISIONAL QUANTITIES - REV 1

Tender BoQ
Item Quantity Rate Amount
No R

BILL NO. 1

EARTHWORKS

SUPPLEMENTARY PREAMBLES

Nature of ground

The nature of the ground is assumed to be loose sandy
material, therefore "earth”, but possibly interspersed
with "soft rock” or "hard rock”

All queries with regards to the site soil conditions and
the soils investigation are to be directed to the
engineer and copied to the quantity surveyor.

If the contractor considers that any of the excavations
are more difficult in nature than excavations in
"earth”, he shall immediately notify the Engineer and
quantity surveyor in writing. If the contractor fails to
make such notification, the excavations shall be
deemed to be in "earth” and shall be measured, and
valued, accordingly.

The contractor may, with the prior written permission
of the Engineer and in terms of the conditions of
contract, use any method he chooses to excavate any
class of material, but his chosen method of excavation
shall not determine the classification of the materials
excavated.

Protection of services

Tenderers are to take note of the location of existing
services as identified on site, and provide for their
protection.
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Carting away of excavated material.

Descriptions of carting away of excavated material
shall be deemed to include handling and transporting
excavated material from site to external loading areas
and loading excavated material onto trucks from the
loading areas or, alternatively, from stock piles
situated on the building site. All material shall be
carted off site to a dumping site to be located by the
contractor.

Keeping excavations free of water

The contractor shall protect the excavations from the
ingress of water. Any water which occurs in the
excavations, whether as a result of seepage, rain, or
other causes, shall immediately be removed by baling,
pumping, or other approved means.

Formwork

Formwork to sides of bases, pile caps, ground beams,
etc will only be measured where it is prescribed by the
Engineer for design reasons. Formwork necessitated by
irregularity or collapse of excavated faces will not be
measured and the cost thereof shall be deemed to be
included in the allowance for taking the risk of
collapse of the sides of the excavations, provision for
which is made in "Earthworks"

Specification
Where BOQ item descriptions are in conflict with

Engineers specification, SO000 "General Notes". Then
the Engineers specification is to take preference.

Testing

Prices for filling are to include for all necessary density
tests in accordance with SABS 1200D.

SITE CLEARANCE
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Site Clearance
Clear the whole site of all grass, roots other
vegetation, loose surface boulders, rubble and rubbish

including cutting down all trees, bush etc., as well as
grubbing existing soil 100mm deep.

BULK EXCAVATION, FILLING, ETC.

Note: All filling whether obtained from the stockpiles
or an outside source must be approved by the
Civil Engineer.

FILLING

Earth filling supplied by the contractor over sports
field

Shape the imported material G8 and spread, level,
water and compact to 93% Mod AASHTO density in
layers not exceeding 150mm, and backfill to shape
platforms as per Engineer's drawing

EXCAVATIONS, FILLING, ETC. OTHER THAN BULK

Excavation in earth not exceeding 2m deep below or
reduced level for:

Trenches
Holes

Extra excavation in all materials to provide working
space, including consequent backfilling compacted to
93% MOD AASHTO density for removing formwork,
etc.

Exceeding 0.5m and not exceeding 1.5m deep

For placing and removing formwork to bases, walls etc.
against excavated faces
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Extra over all excavations for carting away

Surplus material from excavations and/or stock piles
on site to a dumping site to be located by the
contractor. (No allowance made for increase in bulk,
to be factored in rate)

Risk of collapse of excavations

Sides of trench and hole excavations not exceeding
1.5m deep

Sides of trench and hole excavations exceeding 1.5m
deep

EXCAVATIONS IN STRATA OF A MORE DIFFICULT
CHARACTER

Extra over trench and hole excavations in earth for
excavation in

Hard rock
FILLING ETC

Earth filling obtained from the excavations and/or
prescribed stock piles on site, compacted to 95%
Mod AASHTO density

Backfilling to trenches, holes, etc

Earth filling supplied by the contractor under surface
beds

Filling of G2 material in accordance with SABS 1200 ME
compacted to 98% MOD. AASHTO density. Max. size
37.5mm, PI<6.

Filling of G5 material in accordance with SABS 1200 ME
compacted to 95% MOD. AASHTO density.
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13 | Filling of G7 material in accordance with SABS 1200 ME
compacted to 95% MOD. AASHTO density. m3 18
Compaction of ground surfaces
14 | Trim, level off and compaction of ground surface under
floors etc including scarifying for a depth of 150mm,
breaking down oversize material, adding suitable
material where necessary and compacting to 95% Mod
AASHTO density m? 2 871
SOIL POISONING
Approved brand of anti-termite soil poison applied
by a Registered Pest control company and
guaranteed against termite infestation for ten years
15 | Poisoning of ground surfaces under floors against
termites as described including raking out 50 mm deep
v-shaped channel against inner face of walls, etc., and
flooding with termite poisoning as described m? 2871
16 | To bottoms and sides of trenches, etc. m? 3677
BUDGETARY ALLOWANCE
17 | Budgetary allowance for bulk earthworks Item 300 000.[00
Carried Forward to Summary of Section No. R
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BILL NO. 2

CONCRETE, FORMWORK AND
REINFORCEMENT

SUPPLEMENTARY PREAMBLES

The costs of preliminary test prior to approval of the
Contractor's materials and mixes shall be born by the
Contractor.

The cost of subsequent tests shall be borne by the
Employer unless the results show that the materials or
concrete do not conform with the specific
requirements.

Should the Engineer require any load tests to be
carried out due to the Contractor's failure to comply
with specified requirements, the costs of such load test
shall be borne by the Contractor.

Cost of tests

The costs of making, storing and testing of concrete
test cubes as required under clause 7 "Tests" of SABS
1200 G shall include the cost of providing cube moulds
necessary for the purpose, for testing costs and for
submitting reports on the tests to the architect. The
testing shall be undertaken by an independent firm or
institution nominated by the contractor to the approval
of the architect. (Test cubes are measured separately)

Note: As per SANS 1200D, clause 7. The costs of
concrete test cubes shall be included in the rates for
all concrete. Tests requested by the Engineer shall be
paid for by the Employer subject to the Principle
Agents written authorisation.
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Concrete

Where concrete is described as "cast against excavated
surfaces” the Contractor is to allow in his rates for
additional concrete to make up this
tolerance/overbreak. The final net volumes of
concrete shall be measurable from drawings only and
no claims with regard to additional concrete to
compensate for tolerances shall be entertained

Contractors are to include for any supplementary
materials, placing, pumping, vibration or waste on
placed quantities etc.. that are required in order to
provide for a fully installed rate. (Net placed volumes
are measured in the bills of quantities)

Formwork

Description of formwork shall be deemed to include
use and waste only (except where described as "left in"
or "permanent”), for fitting together in the required
forms, wedging, plumbing and fixing to true angles and
surfaces as necessary to ensure easy release during
stripping and for reconditioning as necessary before re-
use.

The vertical strutting shall be carried down to such
construction as is sufficiently strong to afford the
required support without damage and shall remain in
position until the newly constructed work is able to
support itself.

Formwork to sides of bases, pile caps, ground beams,
etc. will only be measured where it is prescribed by
the engineer for design reasons. Formwork
necessitated by irregularity or collapse of excavated
faces will not be measured and the cost thereof shall
be deemed to be included in the allowance for taking
the risk of collapse of the sides of the excavations,
provision for which is made in "Earthworks."
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Specification

Where BOQ item descriptions are in conflict with
Engineers specification, SO000 "General Notes". Then
the Engineers specification is to take preference.

UNREINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

10MPa/19mm concrete

Surface blinding under footings and bases

REINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

25 MPa/19mm concrete

Strip footings
Surface beds on waterproofing

30 MPa/19mm concrete

Strip Footings
Bases
Surface beds on waterproofing

REINFORCED CONCRETE CAST ON/IN FORMWORK

25 MPa/19mm concrete

Slabs including beams and inverted beams cast to falls,
including penetron admix

30 MPa/19mm concrete

Ground beams
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Columns
Slabs including beams and inverted beams cast to falls

Slabs including beams and inverted beams cast to falls,
including penetron admix

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a
wood float

Tops of beams

Finishing top surfaces of concrete smooth with a
power float

Surface beds, slabs, etc.

ROUGH FORMWORK (DEGREE OF ACCURACY li)

Rough formwork to sides

Bases

Edges, risers, ends and reveals not exceeding 300mm
high or wide

Edges, risers, ends and reveals exceeding 300mm high
or wide

SMOOTH FORMWORK (DEGREE OF ACCURACY II)

Smooth formwork to sides

Rectangular columns, exceeding 3,5m but not
exceeding 5m

Rectangular columns, exceeding 8m but not exceeding
9.5m
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Beams propped up exceeding 1,5m but not exceeding
3,5m high

Beams propped up exceeding 3,5m and not exceeding
5m high

Smooth formwork to soffits

Slabs exceeding 250mm and not exceeding 500mm
thick propped up not exceeding 3.5m high to falls

Smooth formwork to sides and soffits

Isolated beam, propped up not exceeding 3.5m

Special formwork to circular and partly circular
columns

400mm diameter columns not exceeding 3.5m high
above bearing level

Boxing in smooth formwork to form

20 x 20mm Chamfers along top or bottom edges

20 x 20mm Chamfers along top or bottom edges,
circular on plan

20 x 20mm Vertical chamfers at corners

SMOOTH FORMWORK (DEGREE OF ACCURACY I)

Smooth formwork to soffits

Extra over smooth formwork, degree of accuracy Il, for
slabs exceeding 250mm but not exceeding 500mm thick
propped up not exceeding 3.5m high

MOVEMENT JOINTS, ETC.
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Isolation joints with polyethylene joint former
"SONDOR" or similar approved between vertical
concrete surfaces, all to Structural Engineer’s

approval)

10mm Soft joints not exceeding 200mm high

Rake out softboard for a depth of 10mm

Apply 10mm x 10mm Polyurethane joint sealant
(Flexothane 1 by ABE or similar approved)

Saw cut joints

Machine cut open joint 3mm wide x 50mm deep in top
of concrete surface bed including short length, etc.

Cut and ream existing joint 10mm x 20mm deep in
existing concrete surface bed and prepare to take
backing chord and sealant

NOM. 10mm diameter "CORDEX: backing strip by
"SONDOR" or similar approved.

Apply 10mm x 10mm Polyurethane joint sealant
(Flexothane 1 by ABE or similar approved)

HOLDING DOWN BOLTS

Note: the rate below will be for installation only, the
bolts will be supplied by the steel Sub-Contractor

Galvanised steel holding down bolts cast into
concrete

M20 L-shaped bolts cast into concrete at exact position
required

NON SHRINK GROUT
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25Mpa non shrink grout under base plates

25mm Thick under 600 x 200mm base plates including
chamfering edges

REINFORCEMENT (PROVISIONAL)

High tensile steel reinforcement to structural
concrete work

Bars of various diameters
R10-01 Stools at 800mm centers both ways

Fabric reinforcement

Type 195 fabric reinforcement in concrete surface
beds, slabs, etc

Type 245 fabric reinforcement in concrete surface
beds, slabs, etc

Type 395 fabric reinforcement in concrete surface
beds, slabs, etc

Type 500 fabric reinforcement in concrete surface
beds, slabs, etc.

Type 617 fabric reinforcement in concrete surface
beds, slabs, etc.
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BILL NO. 3

MASONRY

SUPPLEMENTARY PREAMBLES

Sizes in descriptions

Where sizes in descriptions are given in brick units,
"one brick” shall represent the length and "half brick”
the width of a brick.

Hollow walls etc

Descriptions of hollow walls shall be deemed to include
leaving every fifth perpend of the bottom course of the
external skin open as a weep hole.

Face bricks

Bricks shall be ordered timeously to obtain uniformity
in size and colour.
Pointing

Descriptions of recessed pointing to fair face brickwork
and face brickwork shall be deemed to include square
recessed, hollow recessed, weathered pointing, etc.

Cavity Ties

All cavity ties to be plastic Posi-ties (or similar
approved) and are to be included in brickwork rates.

Sundries

All brickwork items are deemed to include for hoop
iron ties / straps as required. No separate item will be
measured or paid for.
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FOUNDATIONS

"CORO MAXI" 90mm Brickwork of NFX bricks (min.
14MPa nominal compressive strength) in class Il
mortar

Half brick walls

One brick walls

SUPERSTRUCTURE

Brickwork of common clay NFP bricks in class Il
mortar

Half brick walls

One brick walls

Extra over for Facebrick walls

Extra over for single skin Roan Satin FBX Facebrick

BRICKWORK SUNDRIES

Bagging of 1:3 cement and sand mixture to the outer
face of the inner skin of external walls, including two
coats "Brixeal" Bitumen emulsion waterproofing coating

To external one brick walls

Galvanised hoop iron cramps, ties, etc

30 x 1,6mm Cramp 500mm long with one end fixed to
timber and other end built into brickwork

Joint forming material in movement joints

10mm Bitumen impregnated fibre board built in
vertically through brick walls not exceeding 300mm
wide
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Brickwork reinforcement

75mm Wide reinforcement built in horizontally
150mm Wide reinforcement built in horizontally

Prestressed fabricated concrete lintels

110 x 70mm Lintels in lengths not exceeding 3m

FACE BRICKWORK

Brick-on-edge header course copings, sills, etc of fair
face bricks, pointed with recessed joints on all

exposed faces

Roan Satin FBX Facebrick on edge window cill with
solid brick to ends

Roan Satin FBX Facebrick on edge roller course above
windows
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BILL NO. 4

WATERPROOFING

SUPPLEMENTARY PREAMBLES

General

PREPARATION : All surfaces to receive waterproofing
are to be thoroughly cleaned down to remove grease
spots, concrete laitance, etc., wire brushed and free
from dust and loose material and thoroughly dry before
commencement of any waterproofing.

SPECIALIST WATERPROOFER : The waterproofer shall
apply the waterproofing and secondary materials in
accordance with application techniques which are
approved by the manufacturer of the waterproofing.

Carried Forward

Section No. 2
Bill No. 4
Waterproofing

64




(ARG

CONSTRUCTION COST CONSULTANTS

MLC-8540

MPUTHUMI MAFUMBATHA MULTI PURPOSE CENTRE
BILLS OF PROVISIONAL QUANTITIES - REV 1
Tender BoQ

Brought Forward
Materials

GENERAL : All waterproofing to be layed in
accordance with SABS 021-1973 "The Waterproofing of
Buildings".

BITUMEN : Bitumen primer is to be spread at a rate of
0,3 litres per m? and allowed to dry before the
waterproof sheeting is laid.

WATERPROOF SHEETING : Tenderers must allow for
the design, supply and installation of all waterproofing
for areas included . Tenderers are to include for the
preparation of the substrate in accordance with
manufacturers specifications.

Proprietary waterproofing specifications available to
tenderers include, but is not limited to, Derbigum,
Index, Bituthene. Any proposed specification, which
must have a proven track record, shall be submitted to
the Principal Agent for comment and record purposes.
The sub-contractor shall be an approved applicator of
the chosen system/specification. The manufacturer is
required to do regular inspections and be present at all
flood and drench tests.

Protection

All necessary precautions are to be taken for the
protection of completed work.

Prices

Prices are to include for all preparation of surfaces to
receive waterproofing, preparation of surfaces
between layers and for cleaning off on completion.

Prices are to include for lapping and sealing, etc. and
all cutting and waste.
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Waterproofing guarantee

GUARANTEE : The Contractor shall furnish a 10 year
waterproofing guarantee for all the waterproofing
including flashings, outlets and other details installed.

DAMPPROOFING OF WALLS AND FLOORS

One layer of 375 micron "Consol Plastics Brikgrip
DPC" embossed damp proof course

375 micron "Consol Plastics Brikgrip DPC" In walls
In cavities, in lintels, under copings, under sills, etc.

One layer of 250 micron "Consol Plastics Gunplas USB
Green" waterproof sheeting sealed at laps with
"Gunplas Pressure Sensitive Tape"

Under surface beds

Two coats bitumen emulsion waterproof coating

On inside face of external walls

MEMBRANE WATERPROOFING

WATERPROOFING TO ROOF SLABS

Apply one layer of Derbigum SP4 laid staggered on
one layer of Derbigum SP3 with side and end laps to
be fully sealed together by torch on fusion to primed
surfaces, complete, as per manufacturers details or
equally approved.

Surfaces of roofs including turn ups

TRIANGULARFILLET
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50 x 50mm triangular screed fillet against walls, etc.

On roof slabs

PROTECTIVE AND DRAINAGE LAYERS

Clean crushed stone dressing free of pyrite or other
contaminants, of 19mm stone evenly spread with
larger stones around outlets

50mm Thick on waterproofing to flat roofs

WATERPROOFING TO SHOWERS

Superlaykold Rubberized bitumen emulsion set in 80
gsm polyester stitch bonded cloth finished with a
coarse sand blinding

On shower walls
On shower floors

"Polyglass Adeso Spider P" self adhesive membrane
followed by a single layer "Superlaykold" Rubberized
bitumen emulsion set on 80g/m"2 polyester stitch
bonded cloth finished with a coarse sand blinding

On shower floors

WATERSTOPS, SEALING STRIPS, JOINT
SEALANTS, ETC

Approved two-part grey polysulphide sealing
compound including backing cord, bond breaker,

primer, etc

10 x 10mm in isolation joints in concrete & Brickwork,
including reaming out soft board.

Sealing between concrete and brick surfaces, not
exceeding 300 mm wide
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BILL NO. 5

ROOF COVERINGS, CLADDINGS, ETC.

SUPPLEMENTARY PREAMBLES

Note:

Profiled galvanised sheet iron roofing to be fixed in
strict accordance with manufacturer's specifications
and instructions. The Tenderer's specific attention is
drawn to the fact that periodic inspections will be
made by the relevant manufacturers and any costs
arising there from due to non-compliance with
specifications and recommendations will be to the
Contractor's account. The tenderer should note that
unless otherwise specified all sheeting and cladding is
to be continuous lengths with no end laps Tenderers
are to note the lengths of sheets and are to include for
milling on site where necessary. The Tenderer is to
ascertain the specific requirements with the relevant
supplier and include all costs in connection therewith

Pricing of bills

The tenderer is to include in his pricing for executing
the installation in conjunction with other services as no
claim for co-ordination will be entertained at a later
stage

Tenderers are advised to inspect the drawings issued
with this enquiry and to satisfy themselves as to the
nature and requirements of the sub-contract. No extras
will be allowed due to the sub-contractors failure in
this respect.

The descriptions contained in these Bills of Quantities
are to be read in conjunction with the drawings, and
are intended as a means of identifying the various
facets of the work, the drawings take precedent over
descriptions & quantities contained in this Bill.
Tenderers shall allow for all costs in connection with
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the various items taking full cognisance of drawings
and the Bill of Quantities descriptions.

The Contractor shall be responsible for adequately
protecting his work during installation and shall
provide a suitable protective covering to be removed
when so directed by the Main Contractor.

Quantities contained in these Bills of Quantities are
only indicative of the actual final quantities required
and shall not be used for ordering purposes. The Sub-
contractor must calculate the correct amount of
materials required from the Architect's drawings with
waste and rake cutting included in the rates. Final
measurement shall be made from Architects
construction drawings.

All quantities are measures net on the undeveloped
surface area as defined in the Standard System of
Measurement Edition 7, should a contractor overlap
sheets then this is deemed to be included in their
tendered rates

Rates are deemed to be fixed for the duration of the
contract and escalation should be included in the
rates, no claims for price increases will be entertained.

Flashings

As part of the design supply nature of this bill, the
Tenderer is responsible for designing, measuring,
pricing and installing all flashings necessary to provide
a water tight building.

A marked up drawing must be sent to the Architect
prior to any installation on site for his
verification/approval

No claim for extra flashings will be certified unless the
Architect specifically requests them in writing to the
Principle Agent.
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Cleaning of roof, etc.

All debris, etc., arising from the fixing of the cladding
shall be removed from the sheeting as the fixing
progresses. In addition, off-cuts of insulation, surplus
fasteners and sealants, mandrels from pop rivets, off-
cuts of flashings and sheeting, surplus flashing, food
packaging, cartons, bottles, cans, etc., shall not be
left on the roof or in the gutters Care shall be taken to
ensure that no such material enters, blocks or partially
impedes the flow of water into the outlets, down
pipes, etc

Handling & Storage

The Contractor shall ensure that all materials used on
site for cladding, etc are transported, handled and
stored in accordance with the manufacturer's
recommendations. Material damaged shall be rejected
and replaced with undamaged material at the
Contractor's expense. Repair of damaged material will
not generally be permitted. Rates are to include for
preventing damage and protecting sheets through all
stages of construction
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Inspection prior to installation or erection

Before commencing installation, the contractor shall
verify that the following items have been checked and
acceptedThe entire structure or the portion thereof to
be sheeted has been correctly aligned, leveled and
groutedPurlins and sheeting rails are at the correct
spacing and are within the specified tolerancesThe
corners of the roof are square and the wall framework
is perpendicular or as specified No protrusions such as
bolt heads, splice plates, cleats, etc., appear on the
face of the framework All members to which roofing
and cladding are to be fixed in aesthetically sensitive
areas are true and squarePaint and any other materials
that may be incompatible with the sheeting, have been
painted over or so dealt with that direct contact with
the sheeting is avoided The contact faces between the
purlins or the girts and the cladding in the same plane.
Should the alignment be inadequate, the Contractor
shall request instructions from the Engineer before
proceeding with the fixing of the cladding

Guarantee

The manufacturer shall comply with 1S09002 Quality
Management System sheeting shall be laid in strict
accordance with the manufacturer's specifications by
an approved Contractor.

A written and approved ten year guarantee shall be
supplied at time of tender and a certificate of site
workmanship and water tightness shall be issued after
final inspection by the manufacturer.
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ROOF SHEETING AND ACCESSORIES

0.53mm Thick 700mm cover SAFLOK 700
COLORPLUS interlocking concealed fix roof covering,
fixed to steel purlins on galvanised steel trusses,
spacing to engineers specifications by means of a SL
700 clip 35 clips secured to purlins in combination
with a suitable class SAFINTRA approved water head
self-tapping fasteners with roof insulation, in strict
accordance with manufacturers specifications.

Roof Sheeting Coating : AZ150. Roof Pitch : 3
degrees.

Roof sheeting fixed at 3 degree pitch

ROOF INSULATION

75mm Factorylite with white metalized foil finish
laid on galvanised wire (to be included in rate) at
300mm centres in accordance with manufacturers
specifications. R-Value - 1.92

To underside of roof sheeting at 3 degree pitch

PROFILED METAL SIDE CLADDING

0,53mm Thick 700mm cover SAFLOK 700
COLORPLUS interlocking concealed fix roof sheets,
fixed to steel structure to form vertical cladding.
Sheet Coating : AZ150. Side cladding rolled on site in
continuous lengths fixed to steel girts using class 4
fasteners, in strict accordance with manufacturer's
specifications - Or similar appoved

Side cladding fixed to girt rails
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ROOF FLASHINGS

Note: the onus is on the Tenderer to design, measure
price and install all flashings in their Tender submission
for a water tight building

Flashings to suit sheeting profile

Barge flashing, 460 mm girth, three times bent,
including closures.

Drip flashing, 150mm mm girths bent three times.

RAINWATER DISPOSAL

GUTTERING

Seamless Aluminium pre-painted gutters to match
roof and side sheeting colour

200 x 200mm including brackets
DOWN PIPES
uPVC rainwater pipes including all required flashing,

brackets, fixing and cutting holes into gutters for
downpipes etc

110mm diameter rainwater pipes including holderbats
fixed to wall

Extra over 160mm rainwater pipe for 45° bend to suit
Extra over 160mm rainwater pipe for 90° bend to suit
Extra over for stop ends to gutter

Extra over for stop ends to downpipes

Extra over for outlets
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GEBERIT HDPE PIPES

160mm Diameter pipes cast in concrete columns

Geberit "Balcony Drain Type" fullbore or similar
approved outlets including standard 200mm x
200mm grating and adaptor

160mm Diameter vertical outlet type including
casting into position on slab
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BILL NO. 6

CARPENTRY AND JOINERY

SUPPLEMENTARY PREAMBLES

Fixing

Items described as "nailed” shall be deemed to be fixed
with hardened steel nails or pins, or to be shot-pinned,
to brickwork or concrete.

Items described as “"plugged” shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 500mm centres, and where described as
"bolted", the bolts have been given elsewhere.

Decorative thermosetting plastic laminate covering

Laminate covering shall be glued under pressure and
edge strips of same shall be butt jointed at junctions
with adjacent similar finish

Extension of Scope of Work

The items set out below comprise a part of the total
requirements only. The client reserves the right to
negotiate extensions to the current scope of work with
the successful tenderer under his contract or to issue
subsequent tenderers or to negotiate with other
potential contractors for such extensions to current
scope.

Measurements

These Bills of Quantities are provisional and are only
indicative of the actual quantities required and should
not be used for ordering purposes.

Carried Forward

Section No. 2
Bill No. 6
Carpentry and Joinery

76




(ARG

CONSTRUCTION COST CONSULTANTS

MLC-8540

MPUTHUMI MAFUMBATHA MULTI PURPOSE CENTRE
BILLS OF PROVISIONAL QUANTITIES - REV 1
Tender BoQ

Brought Forward
Protection

The tenderer will be required to protect his work
during the course of construction, which protection
shall be adequate for the purpose to the full approval
of the Principal Agent. Such protection shall only be
removed on written instruction.

Description

The description and dimensions of the following items
are intended as a means of identifying the items only
and are not intended as full descriptions. Tenders are
to refer to drawings and make enquiries as no extras
will be entertained due to the tenderers failure to do
so. The Tenderer shall allow for all costs in his rates to
satisfy the above requirements.

Site Visit

The tenderer will be deemed to have visited the site to
ascertain site conditions and the scope of works.

Site Measurements

Measurements are to be taken on site prior to the
manufacture of any items.

Prices

Prices for all items are to include for site
measurements, fabrication, transport, suspension
systems, fixing to structural grids, timber trusses and
concrete, scaffolding, protection and finishing
complete for painting by others.

SKIRTINGS
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Meranti Skirting

22mm x 125mm Meranti skirting plugged to wall
including polysulphide sealant between wall and top of
skirting (Auditorium)

FIRE DOORS

Kiln dried horizontal slatted 120 minute fire door
supplied pre-hung in mild steel door frame with
stainless steel hinges

D7 - Single fire door, size 813mm wide x 2,032mm high
X 44mm thick

INTERNAL DOORS, ETC.

Semi-solid hardwood horizontal routed meranti door
by specialists. 86mm x 53mm rebated solid meranti
timber frame, door sections to suit door size
hardwood quadrant to be provided to both sides

D2 - Single door, size 900 x 2032mm high

D5 - Single door, size 920 x 2032mm high including
600mm x 150mm high GRILLE

D6 - Single door, size 813 x 2032mm high

Solid hardwood horizontal routed meranti door by
specialists. 86mm x 42mm rebated solid meranti
timber frame, door sections to suit 813 x 2032 door
size hardwood quadrant to be provided to both sides

D4 - Single door, size 813 x 2032mm high including
600mm x 150mm high GRILLE
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Solid Hardwood Horizontal Routed Meranti Doors by
specialists with rebated meeting stiles. 86mm x
53mm rebated solid meranti timber frame door
sections to suit double door size. Hardwood
Quadrant to be provided to both sides.

D3 - Double door, size 1626mm wide x 2,032mm high
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BILL NO. 7

CEILINGS, PARTITIONS AND ACCESS

FLOORING

SUPPLEMENTARY PREAMBLES

Fixing

Items described as "nailed” shall be deemed to be fixed
with hardened steel nails or pins, or to be shot-pinned,
to brickwork or concrete

Items described as “"plugged” shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 500mm centres, and where described as
"bolted”, the bolts have been given elsewhere

Ceilings

Unless otherwise described ceilings shall be deemed to
be horizontal
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Bulkheads

Bulkheads are defined as those portions of ceilings
which are stepped down from the general ceiling
level in a particular room or area and which
generally occur along the perimeter. Their purpose
is either to conceal services or to create
architectural features

Bulkheads have only been described as such where
they conform to the above definition and where
the horizontal or vertical dimensions do not
exceed 1200mm. Where these dimensions are more
than 1200mm such portions of ceilings have been
included in the appropriate general items of ceilings

Descriptions shall be deemed to include any additional
studs at ends and intersections, corner beads, cornices
at junctions with ceilings, jointing compound, tape,
etc.

Unless otherwise described bulkheads shall be deemed
to be horizontal along the length

Supplementary Preambles

Installation  of  ceilings, suspension  systems,
partitioning, etc. to be strictly in accordance with the
manufacturer's specifications.

User note

The following preamble to be included in the bills of
quantities after confirmation of the basic design of the
ceilings, lighting, air conditioning, etc.
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Electrical light fittings, diffusers, panels etc are
generally "lay-in" units of the same dimensions as the
suspension grid described and allowance must be made
in the rates accordingly for their support inclusive of
any flexibility in setting out that may be required
(ceiling panels have not been deducted and pricing is
to take cognisance thereof).

Measurements

These Bills of Quantities are provisional and are only
indicative of the actual quantities required and should
not be used for ordering purposes.

Protection

The tenderer will be required to protect his work
during the course of construction, which protection
shall be adequate for the purpose to the full approval
of the Principal Agent. Such protection shall only be
removed on written instruction.

Description

The description and dimensions of the following items
are intended as a means of identifying the items only
and are not intended as full descriptions. Tenders are
to refer to drawings and make enquiries as no extras
will be entertained due to the tenderers failure to do
so. The Tenderer shall allow for all costs in his rates to
satisfy the above requirements.

Site Measurements

Measurements are to be taken on site prior to the
manufacture of any items.

Carried Forward

Section No. 2
Bill No. 7
Ceilings, Partitions and Access Flooring

82




(ARG

CONSTRUCTION COST CONSULTANTS

MLC-8540

MPUTHUMI MAFUMBATHA MULTI PURPOSE CENTRE
BILLS OF PROVISIONAL QUANTITIES - REV 1
Tender BoQ

Brought Forward
Prices

Prices for all items are to include for site
measurements, fabrication, transport, suspension
systems, fixing to structural grids, timber trusses and
concrete, scaffolding, protection and finishing
complete for painting by others.

Note:
Cornices, mouldings and trims shall be deemed to

include for mitres, intersections and any grooves or
shaping detail in the ruining lengths.

Suspension of Ceilings and Bulkheads

The successful tenderer will be responsible for the
method of suspension of the ceilings, ceiling features,
beams, etc. and will be liable for any claim which may
be made against the Employer by any person
whatsoever or any loss or damage whatsoever which
the Employer may suffer arising out of any defects in
the suspension system.

Tenderers are to allow in their prices for employing an
appropriate qualified responsible party/person to
check and verify structural design of all suspension
systems to ceilings and ceiling features. The signature
of such responsible party/person to be on all shop
details relating to ceiling suspension system for
submission to the Architect/Structural Engineer for
approval.

The successful tenderer is to indemnify the Employer,
Professional Team and Principal Contractor against any
failure / defect in the design, detailing, calculation,
manufacturing and erection of the ceiling suspension
system.

The contractor to ensure adequate design indemnity
cover for the responsible party/person to be employed
for verifying such suspension systems.
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Recommendation for Ceiling Inspections

All off site fabrication and on site erection of
suspension systems to be checked and verified by the
Architect/Structural Engineer and the tenderer is to
give adequate notice to the Architect/Structural
Engineer in order for such inspections to take place.

Steel components

All steel components for ceilings, partitions, etc are to
be galvanised in accordance with SANS 121.

FLUSH PLASTERED SUSPENDED CEILINGS

Supply and install JUMBO 9 mm JUMBO Plasterboard
3500mm JUMBO main tees at 1200mm centres in one
direction and 1200mm_JUMBO cross tees at 400mm
centres perpendicular to main tees. Main tees to be
suspended at 1200mm centres by means of 25 x 25 x
0.6mm galvanised steel angle, hangers fixed to bulb of
main tee with wafer tek screws/steel pop rivets and to
slab with 6 x 30mm express nails and washers. Fit 9mm
JUMBO Plasterboard to the underside of grid system
with tapered edge of board facing down with 25mm
drywall screws at 150mm centres. Apply 50mm JUMBO
tape to all joints and finish the entire ceiling with 3-
5mm JUMBO Skimming Plaster. Tested in Accordance
with SANS 266:2003 Gypsum Plasterboard.

Ceilings suspended not exceeding 2m below soffit
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Supply & fit JUMBO 12mm JUMBO MR Plasterboard
Pelican Systems JUMBO MR ceiling system with 12mm
thick tapered edge plasterboard fixed at right angles to
35mm JUMBO galvanised steel main and cross tees at
450mm centres, using 25mm drywall screws at 150mm
centres. All joints to be taped and plastered with
JUMBO Jointing Plaster and prepared for decoration,
all in accordance with the manufacturer s instructions.
Tested in Accordance with SANS 266:2003 Gypsum
Plasterboard.

Ceilings suspended exceeding 1m and not exceeding
2m below concrete soffits

LAY-IN CEILINGS SUSPENDED FROM CONCRETE
SLAB

ThermoCeil vinyl-clad 6 mm calcium silicate panels,
aluminium foil backed and with 25 mm thick fire-
retardant polystyrene glued to the back, shall be used.
Ceiling panels measuring 1,200 x 600 x 31 mm shall be
laid on a pre-painted white exposed T-tee suspension
system, shot-nailed to the reinforced concrete slab.

Lay in ceiling suspended not exceeding 2m below slab.
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BULKHEADS

Flush plastered gypsum plasterboard suspended
bulkheads

Rectangular bulkheads against wall 500mm wide x
200mm high minimum, suspended not exceeding 1Tm
below concrete soffits

TRAPDOORS, ETC.

Trapdoors fixed to ceiling, including cut-out, etc.

Extra over ceiling for Access Panel comprising matt
white powder coated aluminium T-frame 580 x 580mm,
including screw fixing through stalk of T-frame into 38
x 38mm softwoood brandering / supporting sub-frame

CORNICES, ETC.

Cornice fixed to brickwork, etc.

Supply and install Pelican PS 35 (35 x 35) Aluminium
Shadowline pre-painted steel white Shadowline Wall
Trim to perimeter of rooms fixed at 450mm centres
with wall anchors.
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BILL NO. 8

FLOOR COVERINGS, WALL LININGS, ETC

SUPPLEMENTARY PREAMBLES

Pricing of Bills

The tenderer is to include in his pricing for executing
the installation in conjunction with other services as no
claim for co-ordination will be entertained at a later
stage.

Tenderers are advised to inspect the drawings issued
with this enquiry and to satisfy themselves as to the
nature and requirements of the contract. No extras
will be allowed due to the Contractor's failure in this
respect.

The Contractor shall be responsible for adequately
protecting his work during installation and shall
provide a suitable protective covering to be removed
when so directed by the Project Manager

Quantities contained in these Bills of Quantities are
only indicative of the actual final quantities required
and shall not be used for ordering purposes.

The descriptions contained in these Bills of Quantities
are intended as a means of identifying the various
facets of the work. Tenderers shall allow for all costs
in connection with the various items taking full
cognizance of drawings, schedule of finishes and the
Bills of Quantities descriptions.

Final measurement shall be made from construction
drawings or from measurements taken on site.
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Fixing
Floor coverings shall, where applicable, be fixed with
adhesive as recommended by the manufacturers of the

flooring, etc

All carpets where required to be ramped up to meet
level of tiling.

FLOOR COVERINGS

500 x 500 Heavy commercial structured needle
punched carpet tiles

On floors
VAPOUR STOP

Apply two coats of TAL, or similar approved vapour
stop, and fully blind off the vapour stop surface with
TAL or similar approved aggregate, in strict accordance
with the manufacturer’s specification.

On floors
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BILL NO. 9

IRONMONGERY

SUPPLY, TRANSPORT AND INSTALL ONLY THE
FOLLOWING IRONMONGERY

All ironmongery to be Stainless Steel

HINGES, BOLTS, ETC

ASSA ABLOY or similar approved

1.5 pairs per leaf of UNION 8352-100FLSS SS flush ball
bearing butt hinge 100x75x3mm

1.5 pairs of UNION 8352-1005S5201 2BB 102X76X3mm
hinge, SS CE PAIRS, 4 X UNION RH7024 patent fixing
screw - nickel plated

1 pairs of UNION 8352-10055201 2BB 102X76X3mm
hinge, SS CE PAIRS

3 pairs of UNION 8352-100SS201 2BB 102x76x3mm
Hinge ss CE Pairs

HANDLES

ASSA ABLOY or similar approved

UNION 6109-06SS SS sandpiper lever handle on rose
19mm (Pairs)

1 of UNION SS5D96L.22-05SS 22mm diameter tubular ss
dove pull handle on 152x228mm back plate - Euro
cylinder

1 of UNION SS5023R-05-228W 152x228mm stainless
steel push plate RH - Euro cylinder
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UNION PH5320-19-300CFSS to be installed horizontally
externally.

SSD93-22-06 Blank 228x76mm backplate

SS76X228-06 Blank 228x76mm plate

LOCKS

ASSA ABLOY or similar approved

UNION 2X18SCMKD double cylinder profile MKD SC
UNION SS5305-05SS escutcheon on rose profile (Pairs)
UNION sS5305-73SS escutcheon on rose (Pairs)

UNION SS5305-75SS escutcheon on rose bathroom
(Pairs)

Deadbolt - UNION L-2215-78SS/SL UNION E/P cylinder
upright lock

Deadlock - 1 of UNION L-2115-78SS Euro cylinder
deadlock stainless steel

Deadbolt - UNION SS2016SS Bathroom Deadbolt -
stainless steel

DOOR CLOSERS

ASSA ABLOY or similar approved

1 of ASSA ABLOY DCA120-40 straight mounting plate for
ASSA ABLOY door closers, 1 of ASSA ABLOY DC200 R&P
closer en 2-4 sil

1 of ASSA ABLOY DC200 R&P closer en 2-4 sil
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SUNDRIES

ASSA ABLOY or similar approved

1 of UNION J-882-SIL single panic bolt push bar 900mm
UNION 87001SS floor door stop satin ss

UNION AL8208-150AS anodised silver flush bolt

UNION SS5089-150W Kick plate 150x800mm works

UNION S55023-06-228W 152x228mm stainless steel push
plate - blank

UNION 37651AS Paraplegic facility indicator bolt AS

SIGNAGE
UNION SP5066-06SSE11 FEMALE SIGN 152x152x1.2 ss
UNION SP5066-06SSE10 Male sign 152x152x1.2 ss

UNION SP5066-06SSE14 Paraplegic sign 152x152x1.2 ss

BATHROOM FITTINGS

UNION SS8025SS Hat & Coat Hook with buffer
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BILL NO. 10

STRUCTURAL STEELWORK

SUPPLEMENTARY PREAMBLES

General

Drawings issued with this tender document are
preliminary and subject to change, contractors are
required to check with the Engineer regarding any
changes in specification, detail or design, prior to
fabrication and/or erection of steelwork.

Where temporary bracing or propping is necessary, the
tenderer shall be responsible for the design,
maintenance and removal of such supports, as may be
required.

All structural steelwork shall be fabricated and erected
in accordance with SANS 2001-CSI, SABS 1200HA, SANS
0162-1993, the latest National Building Regulations
(SANS 10400-2011) and the project specifications.

Descriptions

Descriptions of L-shaped and U-shaped anchor bolts
shall be deemed to include bending, threading, nuts
and washers and embedding in concrete.

Descriptions of expansion anchors and bolts and
chemical anchors and bolts shall be deemed to include
nuts, washers and mortices in brickwork or concrete.

Welding

All welding to be as per SANS 044, SABS 0167 - 1984
and to Engineer's requirements.
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Drawings

Tenderers are referred to Engineers drawings as listed
in each section 'Contract Data - B4.0'. Any further
queries should be directed to the Engineer.

Drawings issued with this tender are preliminary and
subject to change, contractors are required to check
with the Engineer regarding any changes in detail or
design prior to construction.

Shop Drawings

Tenderers will be required to supply electronic & 2
paper copies of full detail "shop drawings” indicating
sections and dimensions for approval by the Structural
Engineer & Architect, prior to any work being "put in
hand".

Painting

The proof of submission and certificate of compliance
is to be handed over to the Principal Agent which
ensures the guarantee is in place for the Client and
their representatives.

The tenderer is required to price for "shop priming”
and paint to all the structural steel elements including
anchors, bolts, etc, unless otherwise described as
galvanised. After erection has been completed, the
steelwork is to be examined, all unpainted steelwork
at site connections is to be primed and damaged
primer & paintwork is to be touched up.

Tests

All standard tests (as required to meet the project
specifications, etc) are deemed to be included in the
tenderers rates and no extra claims in this regard will
be entertained.
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Final Dimensions for Manufacture

The successful Tenderer will be required to check and
verify all final measurements on site prior to the
commencement of any work to be "put in hand". All
discrepancies will need to be reported to the Principal
Contractor and Structural Engineer.

Engineers Notes
General Notes:

1. This drawing provides information related to
the form of works when completed, together
with guidance—where fundamental to the
design—for the sequence of construction. This
drawing does not purport to include any
necessary precautions, items, or components
required for construction safety. All such
precautions must be taken, and items or
components supplied, by the contractor.

2. All work shall be in accordance with SABS 1200
G (Concrete) and SANS 10400, in conjunction
with NHBRC standards.

3. No construction shall commence until the
municipality, relevant authority, property
owner, or wayleave provider has granted
approval of the drawings.

4. Read these drawings in conjunction with the
architectural drawings, all relevant
specifications, and service drawings. Any
uncertainties in the specifications or on the
drawings must be reported to the engineer as
soon as possible. Any discrepancies between
the specifications and the drawings must be
reported to the engineer.

5. All dimensions, levels, and existing services are
to be verified and clearly marked before any
work can begin.
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Steelwork Notes :

Structural steelwork shall comply with the
requirements of SABS 1200H, SANS 10160 Parts
1 & 2, and the project specification.

All steelwork shall be grade $355JR unless
otherwise noted (U.O.N.).

All fixing bolts for structural steelwork shall be
M20 grade 8.8 bolts unless otherwise noted
(U.O.N.).

All welds shall be 6 mm continuous fillet welds
unless otherwise noted (U.O.N.).

Workshop drawings shall be submitted to the
engineer and architect for approval prior to
fabrication.

All steelwork shall be sandblasted to SA 2.5
and painted with a zinc-rich primer and two
finishing coats (total DFT = 150 microns).

All steelwork shall be hot-dip galvanized
(heavy duty) to ISO 1461. Galvanized surfaces
shall be cleaned with Plascon “GalvKleen”
using Scotchbrite pads (or similar approved),
rinsed with clean water, and allowed to dry.

Repairs to hot-dip galvanizing shall be carried
out using GalvPatch, applied in accordance
with the manufacturer’s instructions.

All dimensions shall be checked on site.
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THIS BOQ IS A TEMPLATE GUIDE FOR TENDERERS
SUBMISSIONS

ALL MEMBER SIZES, DESCRIPTIONS & QUANTITIES
ARE THE RESPONSIBILITY OF THE TENDERER AND
WILL NOT BE SUBJECT TO REMEASURE UNLESS
ARCHITECTURAL DESIGN CHANGES OCCUR.

ITEMS REQUIRED TO BE GALVANISED SHOULD BE
IDENTIFIED AND PRICED

PURLINS AND GIRTS SHOULD BE PRE-
GALVANISED

GALVANISED STEEL ROOFS

165x6.0 C.H.S

102x3.0 C.H.S

50x50x4mm SAG L

60x60x6mm False Rafter

76x3.5 C.H.S

175x75x20x2.5 CLP

50x50x4mm L Cleat, 125mm long with 2M16 Bolts
100x133 T EX. including 4M20 Grade 8.8 Bolts

GALVANISED STEEL GRAND STANDS

Welded portal frames with flat bearer, gusset and
connection plates and angle cleats, bolted to concrete

Grand stand framework, per engineer's design,
excluding seats
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Grand stand vastrap plates, per engineer's design,
excluding seats

CONNECTIONS

Steel plates, connections, bolts, nuts, etc.

GALVANISING

NOTE: the below item is deemed to be designed,
measured, included and priced by the Tenderer

Extra over for hot dip galvanising
PAINTING

Proposed coating system for new mild steel for the
internal of a warehouse where the coating will be
exposed to a C3 corrosive environment, and where a 10
year material warranty is required

Surface preperation

Remove all oil , grease and soluble salts by washing
with Carboclean 250 and rinsing with potable water to
a water break free surface. Remove all loose rust, rust
scale and loose or flaking paint by scraping with flat
scrapers followed by wire brushing of the rusty areas to
St2 of the International Standard ISO 8501-1:1988
followed by sandpapering the existing paint with
medium (80-grit)sandpaper to feather edge sharp
edges, remove chalking and provide a key. Any mill
scale must be removed. The use of small power tools
fitted with medium to coarse grinding discs would
combine wire brushing and sanding and speed up
surface cleaning. Remove dust & prime.

As per paint specification attached with Tender

On all steel columns, beams, etc.
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Alternate corrosion protection paint specification :
Apply one coat "Plascon” zinc phosphate primer
(U.C. 182) in the workshop. DFT = 35
micromillimeters. Apply one coat "Merit Universal"
undercoat (UC1) on site, DFT = 25 micromillimeters.
Apply one coat "Plascon Universal Super Enamel” on
site, DFT = 25 micromillimeters.

On all steel columns, beams, etc.

BOLTS, FASTENERS, ETC

Supply only - 20mm Diameter holding down bolts, Main
contractor to cast in

BUDGETARY ALLOWANCE

Provide the amount of R286 784.25 (Two Hundred and
Eighty Six Thousand Seven Hundred and Eighty Four
and Twenty Five) for structural steel allowance.
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BILL NO. 11

METALWORK

SUPPLEMENTARY PREAMBLES

Descriptions of bolts, anchors, etc

Descriptions of bolts shall be deemed to include nuts
and washers

Descriptions of expansion anchors and bolts and
chemical anchors and bolts shall be deemed to include
nuts, washers and mortices in brickwork or concrete

Descriptions of L-shaped and U-shaped anchor bolts
shall be deemed to include bending, threading, nuts
and washers and embedding in concrete

Items described as "holed for bolt(s)" shall be deemed
to exclude the bolts unless otherwise described

Items described as "plugged” shall be deemed to

include screwing to fibre, plastic or metal plugs at not
exceeding 600mm centres

ALUMINIUM WINDOWS, DOORS, ETC
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Aluminium doors and frames

Window Description : Extruded aluminium framed
window sections shall be fabricated from alloy 6063 or
6061 in temper T5 or Té, all in accordance with the
latest edition of BS EN 755. Ventilators shall be pivot
hung, outward opening, on stainless steel friction
hinges.

Glazing : 6.38 mm normal strength sand-blasted
laminated safety glass shall comply with SANS 1263
Part 1 & 2, with the name of the manufacturer
permanently marked on each pane, visible after
glazing, in accordance with SANS 10400 Part N
Schedule 1 and SANS 10137:2002.

Ironmongery : 305 stainless steel friction hinges shall
be fitted to ventilators. Wedgeless handles shall be by
"Wispeco."

Window Finish : Powder coating shall be Interpon
D1025, SANS 1796 compliant, Qualicoat Class 1
compliant powder (60-80 p), applied by an Interpon-
approved applicator in strict accordance with SANS
1578. A 15-year project warranty certificate shall be
supplied. Colour: Matt charcoal. All aluminium shall be
pre-treated in accordance with SANS 1796 to ensure
excellent adherence properties.

WO1 (600 x 600)
W02 (2400 x 600)
W02 (2400 x 450)
W03 (600 x 1800)
WO3 (1200 x 1800)

W04 (1800 x 1500)
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Window Description : Extruded aluminium framed
fixed window sections shall be fabricated from alloy
6063 or 6061 in temper T5 or T6, all in accordance
with the latest edition of BS EN 755.

Glazing : 6.38 mm normal strength clear safety glass
shall comply with SANS 1263 Part 1 & 2, with the name
of the manufacturer permanently marked on each
pane, visible after glazing, in accordance with SANS
10400 Part N Schedule 1 and SANS 10137:2002.

Ironmongery : N/A

Window Finish : Powder coating shall be Interpon
D1025, SANS 1796 compliant, Qualicoat Class 1
compliant powder (60-80 p), applied by an Interpon-
approved applicator in strict accordance with SANS
1578. A 15-year project warranty certificate shall be
supplied. Colour: Matt charcoal. All aluminium shall be
pre-treated in accordance with SANS 1796 to ensure
excellent adherence properties.

WO05 (1800 x 2380)

W06 (2400 x 2380)

W07 (4840 x 2380)

W08 (2400 x 850)

Frame : Extruded aluminium sliding door frame
sections shall be fabricated from alloy 6063 or 6061 in
temper T5 or T6, all in accordance with the latest
edition of BS EN 755.

Door : Extruded aluminium framed sliding door
sections and kickplate shall be supplied and installed
by specialists. 6.38 mm normal strength clear
laminated safety glass shall comply with SANS 1263
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Part 1 & 2, with the name of the manufacturer
permanently marked on each pane, visible after
glazing, in accordance with SANS 10400 Part N
Schedule 1 and SANS 10137:2002. All glazing shall be
completed with 45° glazing beads.

Finish : Powder coating shall be Interpon D1025, SANS
1796 compliant, polyester Class 1 powder (60-80 p
thick), applied by a Qualicoat-compliant applicator in
strict accordance with SANS 1578. A 15-year project
warranty shall be supplied. Colour: Black. All
aluminium shall be pre-treated in accordance with
SANS 1796 to ensure excellent adherence properties.

Ironmongery : ASSA ABLOY or Similar Approved

Track

52 x 52 mm aluminium extrusion track. Track length to
suit 2100 mm wide double sliding door with wheels.
Nylon wheels.

Track Fixing

Brackets to be used for face mounting or track to be
drilled for soffit mounting. Mounting system to be done
by specialist.

Fascia
Aluminium fascia to be as per chosen mounting system
by specialist.

Hangers
Aluminium concealed hangers to be used as per

specialist specification.

Channel

20 x 21 mm aluminium channel to specialist
specification, to be lugged into concrete floor with a
flush finish.

Electronic Door Operator

ASSA ABLOY SL 500-2, 150 mm high x 123 mm deep, or
similar, to be installed by specialist. Power supply
maximum 250 W.
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DO1 (5400 x 2380)
BALUSTRADES

Wecrolock

Wecrolock Balustrade, 1m high
STEEL GATES

Galvanised Steel Gates

Hot dipped galvanised steel gate to be priced in
accordance with the architects drawing. Drawing No :
CW 09 Rev B.

No further claims will be accepted for any items
missed/not priced on the above mentioned drawing.

GO1 (900 x 2270)

LOCKERS

Supply, deliver and install change room lockers

SA03
"Greenfield" or similar approved epoxy coated lockers -
450 x 450 with L1 HASP and staple

BENCHES
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Supply, deliver and install steel framed benches with
meranti slatted timber seats

SA04

"Greenfield" or similar approved 1200mm x 635mm
meranti slatted timber seat (WS002) fixed to powder
coated grey heavy duty angle iron bench
frame(FAD002).

STEEL CORNER TOOL

60mm steel corner tool to be fixed to concrete
surface beds, sample to be provided for approval.
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BILL NO. 12

PLASTERING

SUPPLEMENTARY PREAMBLES

Notes

These Bills of Quantities are provisional and are only
indicative of the actual final quantities required and
should not be used for ordering purposes.

All paint used must be applied in strict accordance
with manufacturer's instructions.

Protection

The contractor will be required to protect his work
during the course of construction, which protection
shall be adequate for the purpose to the full approval
of the Architect. Such protection shall only be removed
on written instruction.

Description

The description and dimensions of the following items
are intended as a means of identifying the items only
and are not intended as full descriptions.The Tenderer
shall allow for all costs in his rates to satisfy the above
requirements as no extras shall be entertained due to
the contractors failure to do so.

V-Joints or the like between brick and concrete
surfaces shall be deemed to be included in the
external plaster on walls rate.

SCREEDS
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Screeds on wood / power floated concrete

Average 25mm thick

Average 100mm thick to falls and currents to receive
waterproofing

3mm self-levelling screed

INTERNAL PLASTER

One coat (5:1) cement plaster on brickwork

On walls
On narrow widths

One coat gypsum skim plaster to concrete soffits

On soffits

FEATURE WALL ALLOWANCE

Feature wall Allowance

Feature wall allowance

EXTERNAL PLASTER

One coat (5:1) cement plaster on brickwork

On walls
On narrow widths

One coat (5:1) cement plaster on concrete finished
with a wood float

On columns
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BILL NO. 13

TILING

SUPPLEMENTARY PREAMBLES

Descriptions and Quantities

The descriptions of the items in this document are
intended as a means of locating and identifying the
items only and are not intended as full descriptions
and specifications of items. Quantities contained in
these Bills of Quantities are indicative only and shall
not be used for ordering purposes.

The Descriptions contained in these Bills of Quantities
are to be read in conjunction with the tender drawings
and are not intended as a means of identifying the
various facets of the works. Tenderers shall allow for
all costs in connection with the various items taking
full cognizance of the tender drawings, specifications
and descriptions in the Bills of Quantities.

Prices

All quantities are measured net, based on actual areas
shown on the drawings. Pricing must allow for all
wastage, cutting, holes, drilling and protection of
existing finishes, during the progress of the works and
allow for cleaning off upon completion.

Final Measurement

Final site measurements and requirements shall be
made using the latest revision of construction issue
drawings.
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Protection

The contractor will be required to protect his work
during the course of construction and installation,
which protection shall be adequate for the purpose, to
the full approval of the Principal Agent. Such
protection shall only be removed upon written
instruction from the Principal Agent.

Should the tenderer decide that the above mentioned
minimum specification is not sufficient and additional
protection is required, the tenderer will obtain
approval from the Architect prior to tender submission
for any such additional protection and include for the
same in this tender.

Tenderers are to allow for all costs associated with the
above mentioned requirements, as no extras will be
entertained due to the tenderers failure to do so.

Should the contractor not make a seperate allowance

for protection, it will be deemed included within their
rates and no claims will be entertained in this regard.

Supplier Contact Details

Tenders are required to familiarise themselves with
the suppliers terms and conditions at the time of
tender. Particularly payment and delivery conditions
are to be noted to avoid any delays, and no claim
relating to payment of suppliers will be entertained at
a later stage.

SUPPLEMENTARY PREAMBLES

Tiling Adhesive

The Tenderers are to submit to the Principal Agent a
full specification regarding the tile adhesive and
grouting before any construction starts, for his written
approval. Tenderers are to allow for this in their rates
as no claims will be entertained in this regard.
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Substrate preparation

Tenderers are to note that it has been assumed that
tiling will generally be fixed with adhesive to one of
the following substrates:

Existing concrete surface beds / slabs
New concrete surface beds / slabs
Brickwork

Concrete columns and walls

WALL TILING

Supply and install 600 x 300 x 6.5 mm glazed
ceramic tiles to be installed to ceiling height and
around window reveals, with 3 mm straight joints
and fixed using 3 mm spacers, TAL Pro-Bond
adhesive, and TAL wall and floor white grout. Square
aluminium strips shall be provided on two sides of
the tiling. Tiles shall be laid in a horizontal pattern.

(PC R 250/m2)

Supply and install to plastered walls

Supply
Waste
Adhesive & grout
Labour

Profit

FLOOR TILING
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Supply and install 600 x 600 mm full-bodied anti-slip
porcelain tiles shall be fixed with Goldstar 6, or
similar approved porcelain tile adhesive, and grouted
with TAL or similar approved wall and floor grout,
using 5 mm spacers. Tile colour shall be approved by
the architect. Movement joints shall be provided
around the perimeter of all floors and shall be
located in both directions at a maximum of 3-metre
centres for each application. (PC R 250/m2)

Supply and install to power floated floors
Supply

Waste

Adhesive & grout

Labour

Profit

Supply and install 600 x 600 mm full-bodied
porcelain tiles shall be fixed with Goldstar 6, or
similar approved porcelain tile adhesive, and grouted
with TAL or similar approved wall and floor grout,
using 5 mm spacers. Tile colour shall be approved by
the architect. Movement joints shall be provided
around the perimeter of all floors and shall be
located in both directions at a maximum of 3-metre
centres for each application. (PC R 250/m2)

Supply and install to power floated floors
Supply

Waste

Adhesive & grout

Labour
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Profit

Supply and install 100mm high skirting to match floor
finish

Supply

Waste

Adhesive & grout
Labour

Profit

300x300mm Non-slip full body Mosaic tiles, laid on
powerfloated concrete, including all adhesives,
spacers, grout and wastage complete (PC R550/m2)

Supply and install to powerfloated shower floors and
plastered walls

Supply

Waste

Adhesive & grout
Labour

Profit

SUNDRIES

Aluminium corner protectors, stair nosings,
expansion, joint strips, etc.

12mm Aluminium straight edge trims

Polysales Tile Cap TC48SA or similar approved
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Aluminium wood grip matt silver carpet trim by Kirk
Marketing or similar approved.

M.Trim or Similar approved, Aluminium heavy duty
movement joint 10mm black infill to accommodate
10mm floor tile.
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BILL NO. 14

PLUMBING AND DRAINAGE

SUPPLEMENTARY PREAMBLES

Wire gratings

Descriptions of gutter outlets etc shall be deemed to
include wire balloon gratings

Stormwater channels

Descriptions of channels shall be deemed to include
necessary excavation, surface preparation,
compaction, disposal of surplus material on site,
concrete, formwork and reinforcement, etc

Manholes, grid inlets, catchpits and sumps

All manholes, grid inlets, catchpits and sumps are to be
priced complete including necessary excavation,
concrete base, brickwork, bending, ring beams and
backfill. Covers and frames are measured separately.

Soak-away drain

Descriptions of soak-away drain shall be deemed to
include excavation, stone filling graded 75mm
diameter nominal railway ballast, "Bidim" geofabric
filter blanket over stone, 300mm earthfilling over and
disposal of surplus material on site
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Septic tanks

Descriptions of proprietary type septic tanks shall be
deemed to include excavation, bedding and jointing,
concrete base slabs, jointing to drains and backfilling,
compaction, etc all in accordance with the
manufacturer's instructions and disposal of surplus
material on site

Stainless steel basins, sinks, wash troughs, urinals,
etc

Stainless steel for economy basins, domestic sinks and
worktops shall be Type 430 (17/0)

Stainless steel for urinals, basins, quality sinks, wash
troughs, institutional equipment, etc shall be Type 304
(18/8)

Stainless steel for laboratory sinks, photographic
equipment, etc shall be Type 316 (18/8)

Units shall have standard aprons on all exposed edges
and tiling keys against walls where applicable

Sealing of edges
Outer edges of sinks, basins, baths, urinals, etc are to

be sealed against adjacent surfaces with approved
silicone

uPVC pipes and fittings

Sewer and drainage pipes and fittings shall be jointed
and sealed with butyl rubber rings

Soil, waste and vent pipes and fittings shall be solvent
weld jointed or sealed with butyl rubber rings
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uPVC pressure pipes and fittings

Pipes of 50mm diameter and smaller shall be plain
ended with solvent welded uPVC loose sockets and
fittings

Pipes of 63mm diameter and greater shall have sockets
and spigots with push-in type integral rubber ring
joints. Bends shall be uPVC and all other fittings shall
be cast iron, all with similar push-in type joints

High density polyethylene (HDPe) pipes and fittings

Pipes shall be type IV and of the class specified with
"Plasson” or "Alprene” compression fittings

"Polycop” polypropylene pipes

Polypropylene pipes 54mm diameter and smaller shall
be seamless copper coloured Class 16 pipes jointed
with "Fast-fuse” heat welded thermoplastic or where so
described "Polylock” compression fittings

Pipes shall be firmly fixed to walls, etc with coloured
nylon snap-in pipe clips with provision for
accommodating thermal movement and jointed and
fixed strictly in accordance with the manufacturer's
instructions

Copper pipes

Pipes shall be hard drawn and half-hard "Maksal" pipes
of the class described. Class 0 (thin walled hard
drawn) pipes shall not be bent. Class 1 (thin walled
half-hard), Class 2 (half-hard) and Class 3 (heavy
walled half-hard) pipes shall only be bent with benders
with inner and outer formers. Fittings to copper
waste, vent and anti-syphon pipes, capillary solder
fittings and compression fittings shall be "Cobra
Watertech” type. Capillary solder fittings shall comply
with 1SO 2016
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Copper pipes are to be installed in accordance with the
latest revision of the Code of Practice for Copper
Plumbing soldering techniques. Flux, solder, etc to be
strictly in accordance with the manufacturer's
requirements with special attention to copper flux
composition

Reducing fittings

Where fittings have reducing ends or branches they are
described as "reducing” and only the largest end or
branch size is given. Should the contractor wish to use
other fittings and bushes or reducers he may do so on
the understanding that no claim in this regard will be
entertained

Fixing of pipes

Unless specifically otherwise stated, descriptions of
pipes shall be deemed to include fixing to walls, etc,
casting in, building in or suspending not exceeding 1m
below suspension level

Paper wrapping to pipes

Pipes chased into brickwork must be wrapped with two
layers of stout brown paper tied with wire. Rates are
to include for wrapping around joints and fittings

Disinfection of water pipework

Water pipework is to be disinfected at completion in
accordance with SABS 1200L (provision for disinfection
elsewhere)
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"Densy!l"” petrolatum anti-corrosion tape as
manufactured by Denso SA (Pty) Ltd.

Pipes to be taped shall be coated with the appropriate
primer and the tape shall be applied in the appropriate
widths and with 20% overlaps

Couplings and fittings to pipes shall be taped in strict
accordance with the manufacturer's instructions
including mastic, tape, "Layflat" sheeting, securing of
same, etc

Prices for wrapping of pipes shall include for all work
as described to couplings in the length

Laying, backfilling, bedding, etc of pipes

Pipes shall be laid and bedded in accordance with
manufacturers’ instructions and trenches shall be
carefully backfilled

Where no manufacturers’ instructions exist, pipes shall
be laid in accordance with Clauses 5.1 and 5.2 of each
of the following:

SABS 1200L : Medium-pressure pipelines

SABS 1200LD : Sewers

SABS 1200LE : Stormwater drainage

Pipe trenches, etc shall be backfilled in accordance
with Clauses 3, 5.5, 5.6, 5.7 and 7 of SABS 1200DB :
Earthworks (Pipe trenches)

Pipes shall be bedded in accordance with Clauses 3.1
to 3.4.1, 5.1 to 5.3 and 7 of SABS 1200LB : Bedding
(Pipes)
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As-built drawings

Where required, the contractor shall prepare an
updated set of as-built drawings. At completion of the
contract the contractor shall hand these drawings to
the principal agent for reproducing onto the originals
for handing over to the employer (provision for
allowance of as-built drawings elsewhere)

Classification of excavated materials

The nature of the ground is assumed to be loose sandy
material, therefore "earth”, but possibly interspersed
with "soft rock” or "hard rock”

If the contractor considers that any of the excavations
are more difficult in nature than excavations in
"earth”, he shall immediately notify the Engineer and
quantity surveyor in writing. If the contractor fails to
make such notification, the excavations shall be
deemed to be in "earth" and shall be measured, and
valued, accordingly.

The contractor may, with the prior written permission
of the Engineer and in terms of the conditions of
contract, use any method he chooses to excavate any
class of material, but his chosen method of excavation
shall not determine the classification of the materials
excavated.

Carting away of excavated material

Descriptions of carting away of excavated material
shall be deemed to include loading excavated material
onto trucks directly from the excavations or,
alternatively, from stock piles situated on the building
site
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Testing

The cost for density tests on filling shall be allowed for
in the compaction and filling rates as per Clause 7 SANS
1200D

Excavations

Tenderers are to note Over break in excavations is
expected due to the nature of the insitu material.
There shall be NO ADDITIONAL PAYMENT for additional
backfill material required to backfill any trench to
completed levels. The rates tendered under the
relevant excavation items in the Bill of Quantities shall
include for making up overbreak.

The rates tendered under the relevant items in the Bill
of Quantities shall include for battering or shoring and
no additional payment will be made for making the
excavations safe.

Measurements and Bills of Quantities

All measurements will be Net on plan measured off
construction drawings and all costs are to include for
longitudinal lengths and required falls within the
tendered rates. Any additional lengths due to falls and
longitudinal requirements is to be included in the
tendered rates and not the quantities.
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WATER STORAGE

TANK INSTALLATION

Supply and install water storage tanks as per
manufacturer's specification and recommendation

10,000 Litre elevated "Jojo" tanks including bib taps,
HDPE pipes connected to bib taps and all "Jojo"
associated items supplied and installed complete.
Tanks to be on installed on 10m high steel supports
(Steel supports measured elsewhere)

54,000 Litre elevated Sectional Steel tank including bib
taps, HDPE pipes connected to bib taps and all steel
tank associated items supplied and installed complete.
Tanks to be on installed on 10m high steel supports
(Steel supports measured elsewhere)

Carried Forward

Section No. 2
Bill No. 14
Plumbing and Drainage

120

No

No




(ARG

CONSTRUCTION COST CONSULTANTS
MLC-8540

MPUTHUMI MAFUMBATHA MULTI PURPOSE CENTRE
BILLS OF PROVISIONAL QUANTITIES - REV 1

10

Brought Forward

STORMWATER DRAINAGE

Class 34 uPVC pressure pipes including couplings
supplied and laid in trenches on class B bedding and
including excavations in earth, risk of collapse,
selected backfilling from excavated material and
carting away surplus material to a location within
free haul distance off the site

160mm diameter pipes exceeding 1m not exceeding 2m
deep

200mm diameter pipes exceeding 1m not exceeding 2m
deep

250mm diameter pipes exceeding 1m not exceeding 2m
deep

300mm diameter pipes exceeding 1m not exceeding 2m
deep

355mm diameter pipes exceeding 1m deep and not
exceeding 2m deep

Subsoil Drainage

160mm diameter perforated rain, laid to fall within
300x300 gravel drain, wrapped in A4

Extra over for 45 degree junctions

Dished Concrete Channel

300mm wide surface water channel (SWC 4) by L.G
Green or similar approved. Joints to be sealed
appropriately.

Manholes, catchpits, etc

All manholes, catchpits, etc. to the Civil Engineer's
satisfaction and in accordance with their detail
drawings
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Excavate for and construct manhole or grid-inlet
structure 450 x 450mm internally of one brick sides in
Engineering bricks Type NFXE-14, including step-irons,
on 200mm concrete base class 25/19 with mesh ref.
395, the base benched up in class 20/13 concrete
finished smooth, with and including 890 x 890 x 200mm
thick reinforced concrete top slab with 4500 opening
for cast iron cover and frame. Cover and frame
elsewhere measured.

Exceeding 1m deep but not exceeding 2m deep

Excavate for and construct manhole or grid-inlet
structure 600 x 600mm internally of one brick sides in
Engineering bricks Type NFXE-14, including step-irons,
on 200mm concrete base class 25/19 with mesh ref.
395, the base benched up in class 20/13 concrete
finished smooth, with and including 1040 x 1040 x
200mm thick reinforced concrete top slab with 6009
opening for cast iron cover and frame. Cover and
frame elsewhere measured.

Exceeding 1m deep but not exceeding 2m deep

Covers, frames, etc

Grid Inlets

450 x 450 mm heavy-duty (HD) polymer, tamper-proof
grid inlet, including cover and frame, shall be SABS
approved.

600 x 600 mm heavy-duty (HD) polymer, tamper-proof
grid inlet, including cover and frame, shall be SABS
approved.

Manhole Covers

450 x 450 mm heavy-duty (HD) polymer manhole cover
and frame, all tamper-proof, shall be SABS approved.
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16 | 600 x 600 mm heavy-duty (HD) polymer manhole cover
and frame, all tamper-proof, shall be SABS approved. No 8
Sundries
17 | Allow for the testing of new installation Item Rate O ply
INTERNAL DOMESTIC RETICULATION
HDPE pipes including straight couplers, fittings,
bend, junctions, reducers etc in the running lengths,
chased into or fixed to walls or fixed to underside of
concrete slabs with 'Sikla" or similar approved
rubber insert brackets at required centres. Water
pipes installed and fixed to purlins to include
suitable purlin clip holderbat. NB. Labour bends are
deemed to be included in the lineal metre rates
18 | 15mm Pipes m 138
19 | 22mm Pipes m 286
20 | 32mm Pipes m 108
21 | 50mm Pipes m 66
Extra over piping for compression fittings
22 | 15mm Pipes m 110
23 | 22mm Pipes m 85
24 | 32mm Pipes m 21
25 | 50mm Pipes m 8
Extra over piping for building paper before
plastering, tiling etc
26 | 15mm Pipes m 138
Carried Forward R
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30
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33

Brought Forward
22mm Pipes
32mm Pipes
50mm Pipes

Valves, non return valves, meters, strainers etc, all
to include for adaptors to the equivalent NOMINAL
BORE SIZE of piping.

15mm diameter ball valve including adaptors to piping
22mm diameter ball valve including adaptors to piping
32mm diameter ball valve including adaptors to piping

50mm diameter ball valve including adaptors to piping
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35

36

37

38

39

40

41

Brought Forward

SOIL DRAINAGE

SOIL DRAINAGE PIPING AND FITTINGS

uPVC pipes including couplings, bends, t-junctions
and all associated fittings supplied and laid in
trenches on class B bedding and including
excavations in earth, risk of collapse, selected
backfilling from excavated material and carting away
surplus material to a location within free haul
distance of the site

50mm diameter pipes not exceeding 1m deep

110mm diameter pipes exceeding 1m not exceeding 2m
deep

Extra Over Piping for fittings

50mm Junctions

50mm Access bends

50mm to 110mm Reducers
45° Bend to suit 50mm pipe

90° Bend to suit 50mm pipe

110mm flexible pan connectors
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43

45

46

47

48

49

50

51

52

53

Brought Forward

Class 34 uPVC pipes including couplings, bends, t-
junctions and all associated fittings supplied and laid
in trenches on class B bedding and including
excavations in earth, risk of collapse, selected
backfilling from excavated material and carting away
surplus material to a location within free haul
distance of the site

50mm diameter pipes not exceeding 1m deep
110mm diameter pipes not exceeding 1m deep

110mm diameter pipes exceeding 1m and not
exceeding 2m deep

160mm diameter pipes exceeding 1m not exceeding 2m
deep

160mm diameter pipes exceeding 2m and not
exceeding 3m deep

Extra over all excavations for excavation in

G5 Imported Selected fill
Intermediate material
Hard rock

Soft rock

Extra over class 34 uPVC sewer and drain pipes for
fittings

Rodding eye to suit 110mm diameter pipe externally
Inspection eye to suit 110mm diameter pipe externally

Soil stack to suit 110mm diameter pipe
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57
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60

61

62

Brought Forward

Vent stack including all associated fittings to suit
110mm diameter pipe

50mm Diameter PVC Condensate drain recessed in wall
with 100mm stub including 'P'-Trap below floor slab

45° Bend to suit 110mm pipe
90° Bend to suit 110mm pipe
45° Tee junction to suit 110mm diameter pipe
90° Tee junction to suit 110mm diameter pipe

GREASE TRAPS, FULL BORE OUTLETS ETC

'Herbish HB GT4 /s’ or similar approved external
grease trap in chamber

Supply and install external grease trap including
chamber and all associated accessories

Floor Drains

"Rofo" or similar approved stainless steel drain
including covers and all associated accessories 280mm
(H) x NW 100mm

GULLEYS

Precast concrete gulley including grating

380 x 575mm Precast concrete gulley including grating
and 'P' Trap to 110mm diameter uPVC waste pipe

MANHOLES & CATCHPITS
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65

66

Brought Forward

Excavate and build 1000mm diameter circular
manhole formed from precast concrete splay
rebated rings not less than 75mm thick and jointed
with suitable watertight joint, built off and including
25Mpa/26mm 250mm thick concrete base and fitted
with precast cover and frame (elsewhere) benching
up in 20MPa/8mm concrete and finished smooth in
1:1 cement plaster around channels.

To be priced in accordance with Engineers drawing
No. 25131_Sewer_205_Rev A

Ditto but for depths exceeding 1m and not exceeding
2m deep internally

Ditto but for depths exceeding 2m and not exceeding
3m deep internally

COVERS & GRATINGS

Precast concrete covers, etc.

500mm Diameter light duty pre-cast concrete cover lid
fitted with lifting lugs including recessed pre-cast
concrete frame jointed to circular manhole rings

500mm Diameter heavy duty pre-cast concrete cover
lid fitted with lifting lugs including recessed pre-cast
concrete frame jointed to circular manhole rings
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69

Brought Forward

SANITARY FITTINGS AND EQUIPMENT

SANWARE

Supply, deliver and install the following sanitary
fittings including wastes, traps etc and all associated
accessories

WATER CLOSETS

SFO1

"Vaal" or similar approved sanitary ware vitreous china
"protea paraplegic” 90° outlet pan code 750200 and
matching 9 litre cistern code 7116lp complete with lid
fitments and purpose made c.p side flush lever left or
right. bottom supply must be on the same side as the
flush lever.

SF02

"Vaal" or similar approved low level afsan pan product
code 750600wh "Vaal" or similar approved sanitary
ware vitreous china hibiscus elite vandal proof low
level cistern (code 7116lv) complete with front push
button, lid, fitments and low level flush pipe

URINALS

SFO3

"Vaal" sanitaryware vitreous china wall hung "lavatera
ti" urinal with top inlet (code 705462) overall size 600 x
385 x 380m. include 38mm c.p. domical grating ,
spreader with 20mm diameter thread and two hanger
brackets including exposed (top inlet) flushvalve FJ6-
000 flushmaster or similar approved anti-vac bottle
trap plain 1 %2" x 40mm by dutton plastics or similar
approved
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71

72

Brought Forward

WASH HAND BASINS

WHO1

Product code 703102, colour white, "Vaal" sanitary
ware or similar approved fine fire clay, 550 x
400mm rectangular "springbok” basin with two tap
holes (approved taphole stopper to be provided to
left hand taphole), integrated overflow and chain
stay hole. fitted to wall with semi concealed cast
iron brackets code 8118Z0.

*NB* GRADE R BASINS TO BE INSTALLED AT MAXIMUM
750mm HIGH

WHO02

Product code 703102, colour white, "Vaal" sanitary
ware or similar approved fine fire clay, 550 x 400mm
rectangular "springbok” basin with two tap holes
(approved taphole stopper to be provided to left hand
taphole), integrated overflow and chain stay hole.
fitted to wall with semi concealed cast iron brackets
code 8118Z0.

(Approved taphole stopper to be provided to left hand
taphole)

Swo2

"Franke” or similar approved surround wall mounted
basin with a 150mm splashback. FSWSB - heavy duty
surround wall mounted wash hand basin product code
2560010.

unit to be manufactured from grade 304 stainless steel
1.2mm thick. unit to include 360 x 320 x 130mm deep
pressed bowl with a 40mm waste outlet and a polished
outer casing with a removable base plate.
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Brought Forward

Swo3

Product code 2620114 "Franke" or similar approved
1500mm x 650mm stainless steel wall bench. to be
manufactured from grade 304 stainless steel 1.2mm
thick with a 150mm high integral splashback to the
rear and left hand side and 50 x 10mm turn down all
round.

The under side sprayed with bitumastic sound
deadening and supported with a 30 x 30 x3mm
framework and galvanised mild steel backing sheet.
unit fixed 900mm high from the top of the front apron
to the finish floor level with anchor bolts. Unit to be
provided with stainless steel solid under shelf

"Franke” or similar approved model "S2" stainless steel
catering sink centre double bowl product code -
2620022- | - 1500 x w - 650mm, bowl manufactured
from grade 304 stainless steel 1.2mm thick with a
150mm high integral splash back to the rear and right
hand side, 50 x 10mm turndown with a beaded edge
on the remaining sides. sink with a pressed 500 x 500 x
230mm deep bowl with a 40mm waste outlet . the
underside to be sprayed with bitumastic sound
deadening and supported with a 30 x 30 x 3mm
framework and galvanised mild steel backing sheet.
unit fixed 900mm high from the top of the front apron
to the finish floor level with anchor bolts. unit to be
provided with stainless slatted under shelf | - 1500mm
w-420mm product code 2620044
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SHOWERS

SA 01
"Seaqual” or similar approved wetfloor complete - 304
stainless steel110 x 110 square hole grate - 50mm side
outlet

SA 02

"Rofo" or similar approved stainless steel shower trap
with slots and square flange(125square) for tiled
floors. unit to be acid corrosion and stain resistant.
Product code RO 100

SA 10

"Cobra"” or similar approved vandal proof shower head
product code KP2-6 , cobra or similar approved
including brass shower trap product code 373

SA10
"Cobra” or similar approved brass shower trap product
code 373

SA12

"Cobra” or similar approved hand shower set, shower
rail 002/1 with sliding hand shower holder minimum
550mm length.

MIXERS, TAPS ETC

WHO1

"Cobra"” or similar approved chrome metering pillar tap
product code km2-101 with cold index 12 " bsp male
inlet sans 226 type 2

WHO02

"Cobra” or similar approved - 1 x elbow action 503-21b
pillar tap with raised nose and blue indice, 41" turn
ceramic disc 21" bsp male connection inlet sans 226
type 2
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SWO1
"Cobra" star extended biptap 21" light pattern product
code sku: 206ext-15

Swo2
"Cobra” star extended biptap 21" light pattern product
code sku: 206ext-15

Swo3
"Cobra” star extended biptap 21" light pattern product
code sku: 206ext-15

SA10

"Cobra"” or similar approved star under tile shower taps
product code 138-15

SA08
"Cobra" similar approved standard brass hose wall tap,
gulley to be provided

WASTES, "P" TRAPS ETC

SFO3
Anti-vac bottle trap plain 1 %2" x 40mm by "Dutton
Plastics” or similar approved

Wash Hand Basin Waste

"Cobra” or similar approved, 301 slotted basin waste
with plug, chain and stay 62mm diameter flange,
77mm long shank 1 41"bsp male outlet connection

Wash Hand Basin Trap

"Cobra"” or similar approved 350 - bottle trap, reseal
bottle trap with telescopic basin connection pipe 1 41"
bsp female inlet and 1 12" outlet regulator valves to be
provided
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Brought Forward
Sink Waste
"Franke” slotted sink waste with plug, 86mm diameter

flange, 93mm long shank 1 21" bsp male outlet
connection

wcC
Angle Valvles including flexi hose connectors

Mixers
Angle valves including flexi hose connectors

Sinks
Angle valves including flexi hose connectors

ACCESSORIES

Supply, deliver and install the following fittings

SDO1

"Serra" or similar approved mild steel white powder
coated lockable toilet roll dispenser to hold 3 rolls -
colour white (to be confirmed with architect)

sD02

"Franke” or similar approved surface mounted paper
towel dispenser STRX600, manufactured from grade
304, 1.5mm stainless steel, satin finished with surface
treatment. unit to be provided with cylinder lock and
standard key capacity 300-400 towels depending on the
type of folding

SD03

"Franke” or similar approved surface mounted soap
dispenser strx618, manufactured from grade 304,
1.5mm stainless steel, stain finished with surface
treatment. Unit to have a replaceable and refillable 1
litre container which is suitable for liquid, antiseptic
soap and a cylinder lock with standard key.
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Brought Forward

SFO1

Straight grab rail manufactured from grade 304
stainless

steel, satin finish to prevent slipping with diameter
31.8mm product code 2510005

and

Paraplegic "CNTXPAR" or similar approved grab rail
manufactured from grade 304 stainless steel, satin
finish to prevent slipping with diameter 31.8mm
product code

2510012

SA06

"Franke” or similar approved double arm rack soap dish
manufactured from polished stainless steel product
code 2120089, size 163 x 100mm

SA07
"Greenfield" or similar approved wall mounted coat rail
with chrome plated coat hooks product code BA014

SA12

"Franke” or similar approved fold down seat mounted
to brickwall with adequate supports for paraplegic use
- CNTX400A

SA12
"Franke” or similar approved 90° angle bar - CNTX21

SBO1
"Sera"or similar approved EVE MK2 sani bin colour
white - 500mm closed height

SB02

"Franke”or similar approved surface mounted waste bin
STRX605 manufactured from grade 304 1.5mm stainless
steel satin finished with surface treatment to be
provided with cylinder lock and standard key capacity
34 Litres
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ELECTRIC WATER HEATERS

Supply, deliver and install the following fittings

SA11

"Franke" stainless steel 5 litre hydro boil product code
2610009 including zip global plus water filtration kit
complete to be provided along with all associated
accessories

Testing

Testing water pipe system
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BILL NO. 15

GLAZING

SHOWER SCREENS

Obscure toughened safety glass

SA 05

2100mm High x 900mm wide standard pivot shower
door, frame to be powder coated white with obscure
safety glass inserts, including fixing to walls and floors,
sealant, etc. installed complete as per manufacturer's
instructions and installed by a competent person as per
Architect's specifications.

MIRRORS

Mirrors with polished edges

SMO1
380 x 600 x 6mm Polished edge glass mirror, fixed with
4 x chrome plated domed mirror screw
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BILL NO. 16

PAINTWORK

SUPPLEMENTARY PREAMBLES

Notes

These Bills of Quantities are provisional and are only
indicative of the actual final quantities required and
should not be used for ordering purposes.

All paint used must be applied in strict accordance
with manufacturer's instructions. Refer to Annexure M-
Preambles.

Protection

The Sub-contractor will be required to protect his work
during the course of construction, which protection
shall be adequate for the purpose to the full approval
of the Architect. Such protection shall only be removed
on written instruction.

Descriptions

The description and dimensions of the following items
are intended as a means of identifying the items only
and are not intended as full descriptions.The Tenderer
shall allow for all costs in his rates to satisfy the above
requirements as no extras shall be entertained due to
the Sub-contractors failure to do so.

Paint Specification

All painting shall be done in accordance with
Architect's specifications unless otherwise described
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All painting shall be done in accordance with
Architect's specifications unless otherwise described

Colours

Unless otherwise described all paintwork shall be
deemed to have a colour value in excess of 7 on the
Munsell system in accordance with SANS 1091

Guarantee

A Project Guarantee Request Sheet must be filled in
and passed on to the relevant ICI Dulux representative.
Please request this from your specifier consultant. The
client/contractor must notify ICI Dulux TWO weeks
prior to commencement of the project to facilitate the
necessary QA.

PAINTWORK, ETC TO NEW WORK

ON INTERNAL FLOATED PLASTER SURFACES

Dulux, or similar approved, trade alkali-resistant
plaster primer shall be applied, followed by two
coats of approved "Trade Pure Acrylic Low Sheen
PVA" paint, in accordance with the manufacturer’s
specifications. The colour of the paint shall be
Inspired Neutrals Ebony Mists 5 - Night Jewels 5,
with a sample to be provided for approval.

Internal walls

ON EXTERNAL FLOATED PLASTER SURFACES
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Dulux, or similar approved, trade alkali-resistant
plaster primer shall be applied, followed by two
coats of approved “Dulux Wall Guard Premium
Quality Exterior Coating” paint, in accordance with
the manufacturer’s specifications. The colour of the
paint shall be Stonehenge Greige, with a sample to
be provided for approval.

External walls

ON SMOOTH CONCRETE SURFACES

Dulux, or similar approved, trade alkali-resistant
plaster primer shall be applied, followed by two
coats of approved “Dulux Wall Guard Premium
Quality Exterior Coating” paint, in accordance with
the manufacturer’s specifications. The colour of the
paint shall be white, with a sample to be provided

for approval.

Ceilings and beams

ON PLASTERBOARD SURFACES

Apply one coat of undercoat Dulux, or similar
approved, trade alkali-resistant primer, followed by
two coats of Dulux, or similar approved, trade 65
matt paint, in compliance with SABS 634. The colour
shall be white. Stainless steel clout nails shall be

provided.

Internal Ceilings

ON WOOD
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Remove all particles and wipe surface clean of dust.
Apply three (3) coats of “Kansai Plascon” or similar
approved Suede Exterior Sunproof Varnish to door in
strict accordance with the manufacturer’s
specifications. Lightly sand between coats using 240-
grit sandpaper, allowing 24 hours drying time
between each coat. Complete application in
accordance with “Timbercare” instructions.

Note: Remove all dust before recoating.

Doors
Doors frames, etc.
Skirtings

Two coats oil wood primer

Backs of frames, linings, etc. not exceeding 300mm
wide

Back of Skirtings
ON METAL

Prepare and apply one coat galvanised iron primer,
one coat "Dulux Trade Universal Undercoat” and two
top coats "Dulux Pearlglo waterbased enamel” paint,
in accordance with manufacturer's specifications

Door frames

ROAD MARKINGS ETC

One coat "Plasm” or equal and approved road line
paint to SA BA 731 applied at a rate of 2,50 politer,
including setting out, to :

100mm Wide solid white line to concrete paving or
premix surfacing

Stop signs - 2.5m
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13 | Directional arrows No 15
14 | Disable signs No 6
15 | Numbers (3 digit)
No 28
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BILL NO. 17

FIXTURES

Blinds

Block-out blinds with natural anodised aluminium
headrail (44.5 x 25 mm) shall be fixed with Quickfix
fixing clips, installed in accordance with the
manufacturer’s specifications. The colour shall be
charcoal grey, to be verified with the architect.

To glazed window - W7 (4840 x 2380mm high)
To glazed window - W6 (2400 x 2380mm high)
To glazed window - W4 (1800 x 1500mm high)
White Boards

3000mm x 1200mm high anodised aluminium-framed
magnetic whiteboard (BDO 984) shall be fixed to the
plastered wall in accordance with the
manufacturer’s specifications.

To walls

Pinning Board

Moisture-resistant, anti-allergenic, and anti-static
4.5 mm Color Rib carpet by Belgotex Floors, colour
Kevlar or similar approved, shall be fixed to
softboard with a 44 x 22 mm rebated Meranti
surround (with Imbuia finish), all fixed to the

plastered wall.

To walls
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BILL NO. 18

EXTERNAL WORKS

SUPPLEMENTARY PREAMBLES

Specification
Where BOQ item descriptions are in conflict with

Engineers specification, SO000 "General Notes". Then
the Engineers specification is to take preference.

ROADS, PAVING, ETC.

Note: All filling whether obtained from the stockpiles
or an outside source must be approved by the
Civil Engineer.

EXCAVATIONS ETC

Excavation in earth for basement

Not exceeding 2m deep
FILLING ETC

Earth filling supplied by the contractor

Filling of G5 material in accordance with SABS 1200 ME
compacted to 95% modified AASHTO density

Filling of G5 material in accordance with SABS 1200
ME, minimum CBR of 45%, compacted to 95% modified
AASHTO density. Max size 63mm, PI<10.

Filling of G6 material in accordance with SABS 1200
ME, minimum CBR of 45%, compacted to 95% modified
AASHTO density. Max size 63mm, PI<10.
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10

11

Brought Forward

Filling of G2 material in accordance with SABS 1200 ME
compacted to 98% modified AASHTO density. Max Size
37.5mm, PI<é.

Filling of riversand (non staining, free draining, silica
sand) to form long jump pit, as per Architect's
specification

Compaction of ground surfaces

Trim, level off and compaction of ground surface under
floors etc including scarifying for a depth of 150mm,
breaking down oversize material, stabilize with 2% lime
and compacting to 93% Mod AASHTO density

Trim, level off and compaction of ground surface under
floors etc including scarifying for a depth of 150mm,
breaking down oversize material, adding suitable
material where necessary and compacting to 95% Mod
AASHTO density

ASPHALT ROADS

Bituminous premix road surfacing

40mm Thick continuously graded 13.2mm asphalt
(Durban Mix D) wearing course, compacted to 93%
MTRD including prime and tack coat of residual
bitumen to mix designs requirements, laid to Engineers
prescribed falls

PAVING

60mm Thick Corobrik grey concrete paving with butt
joints including sawcutting and laid to a stretcher bond
pattern bedded on and including 50mm thick river sand

80mm Thick Corobrik grey concrete paving with butt
joints including sawcutting and laid to a stretcher bond
pattern bedded on and including 50mm thick river sand
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12

13

14

15

16

17

18

19

20

Brought Forward
KERBS

Recast concrete kerbs finished smooth on exposed
surfaces, including bedding, jointing and pointing

Fig 3 kerbs, laid flat and jointed in cement mortar
(1:3) on and including haunching at back of each joint
including excavation, backfilling etc.

Fig 6 kerbs, laid flat and jointed in cement mortar
(1:3) on and including haunching at back of each joint
including excavation, backfilling etc.

Fig 8 kerbs, laid flat and jointed in cement mortar

(1:3) on and including haunching at back of each joint
including excavation, backfilling etc.

Rubber capped kerb 7100 elastic curbing by Aco,
installed as per manufacturer's specification

LANDSCAPING

Soils, etc.

Remove all unwanted rubble and surface rock from site
Excavate to reduced levels
Cart away

Import, place & spread good quality topsoil as per
specification; tenderers to allow for all settlement and
compaction in their rates

Fertilizers / Compost
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21

22

23

24

Brought Forward
Lawn
Supply and lay good quality Kikuyu lawn

STORMWATER

Concrete Channel

150mm thick to falls, 20Mpa concrete channel per
Engineer’s detail on drawing 25131-202 Rev A, including
excavation, earthworks, compaction, excluding kerbs
(kerbs measured elsewhere).

Culvert to be priced in accordance with the detail
culvert detail in the engineers drawing No.
25131 _Stormwater 203 _Rev A.

No further claims will be accepted for any items
missed/not priced on the above mentioned drawing.

300mm diameter culvert including foundations,
brickwork, and 3000 x 1000 x 1000mm deep boulder
scour protection wrapped in "A4" geotextile. Big
boulders to be placed with smaller boulders in-
between gaps.

Include extra over for Roan Satin FBX Facebrick walls.

Headwall to be priced in accordance with the detail
culvert detail in the engineers drawing No.
25131 _Stormwater 203 Rev A - Detail 1.

No further claims will be accepted for any items
missed/not priced on the above mentioned drawing.

Headwall including foundations which consist of 200mm
thick mass concrete base and 200x400mm deep mass
concrete downstand beam including mesh ref 193 and
200mm thick mass concrete upstand beam. 330mm
brickwall on new foundations. Hard burnt brick as per
detail 1. 2500 x 1000 x 1000mm deep boulder scour
protection. Big boulders to be placed with smaller
boulders in between gaps.
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25

26

27

28

29

Brought Forward

Catchpit to be priced in accordance with the detail
culvert detail in the engineers drawing No.
25131 _Stormwater_ 203 Rev A.

No further claims will be accepted for any items
missed/not priced on the above mentioned drawing.

Catch pit including excavations, foundations, internal
brickwork, and Type 1 STD. catch pit central cover and
slay right by Fraser FYEE.

CONSERVANCY TANK

EXCAVATIONS, FILLING, ETC. OTHER THAN BULK
Excavation in earth not exceeding 2m deep below or
reduced level for:

Holes

Excavation in earth exceeding 2m but not exceeding
4m deep below or reduced level for:

Holes

Extra over trench and hole excavations in earth for
excavation in

Hard rock

Extra excavation in all materials to provide working
space, including consequent backfilling compacted to
93% MOD AASHTO density for removing formwork, etc.

Exceeding 1.5m and not exceeding 3m deep

For placing and removing formwork to bases, walls etc.
against excavated faces
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30

31

32

33

34

35

Brought Forward

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles
on site to a dumping site to be located by the
contractor. (No allowance made for increase in bulk,
to be factored in rate)

Risk of collapse of excavations

Sides of trench and hole excavations exceeding 3m
deep

FILLING ETC

Earth filling supplied by the contractor under surface
beds

Filling of G2 material in accordance with SABS 1200 ME
compacted to 98% MOD. AASHTO density. Max. size
37.5mm, PI<6.

Filling of G5 material in accordance with SABS 1200 ME
compacted to 97% MOD. AASHTO density. Max size
63mm, PI<10.

Compaction of ground surfaces

Trim, level off and compaction of ground surface under
floors etc including scarifying for a depth of 150mm,
breaking down oversize material, adding suitable
material where necessary and compacting to 95% Mod
AASHTO density

REINFORCED CONCRETE CAST AGAINST EXCAVATED
SURFACES

35 MPa/19mm concrete

Bases including penetron admixture

REINFORCED CONCRETE CAST ON/IN FORMWORK
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36

37

38

39

40

41

4?2

43

Brought Forward

35 MPa/19mm concrete

Walls including penetron admixture.
Slabs including penetron admixture
Manhole opening beams

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a wood
float

Tops of slabs

ROUGH FORMWORK (DEGREE OF ACCURACY 1)

Rough formwork to sides

Edges, risers, ends and reveals not exceeding 300mm
high or wide

SMOOTH FORMWORK (DEGREE OF ACCURACY 1)

Smooth formwork to sides

Walls not exceeding 3.5m high
Inverted beams above concrete

Smooth formwork to soffits

Slabs exceeding 250mm and not exceeding 500mm
thick propped up not exceeding 3.5m high to falls

REINFORCEMENT (PROVISIONAL)

High tensile steel reinforcement to structural concrete
work

Bars of various diameters
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45

46

47

48

49

50

Brought Forward
WATERSTOPS

Continuous Expandite Supercast 200 mm “Hydrofoil”
PVC waterstop, or similar approved. 250mm wide.

SCREEDS

Screeds on wood / power floated concrete

Average 200mm thick to falls

DISHED CONCRETE CHANNEL

100mm thick 30Mpa half circular concrete channel to
Engineer’'s detail, including excavation, earthworks,
compaction, double fig. 7 kerb and softboard joint
complete.

Covers, frames, etc

Manhole Covers

1200 x 900 mm heavy-duty (HD) polymer manhole
cover and frame, all tamper-proof, shall be SABS
approved.

SUNDRIES

160mm diameter sewer outlet line to draw-off valve.

Honey sucker draw-off valve
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SECTION SUMMARY - Builders Work
Bill Page Amount
No No R

1 | Earthworks 53

2 | Concrete, Formwork and Reinforcement 60

3 | Masonry 63

4 | Waterproofing 68

5 | Roof Coverings, Claddings, Etc 75

6 | Carpentry and Joinery 79

7 | Ceilings, Partitions and Access Flooring 86

8 | Floor coverings, wall linings, etc 88

9 | Ironmongery 91
10 | Structural Steelwork 98
11 | Metalwork 104
12 | Plastering 106
13 | Tiling 112
14 | Plumbing and Drainage 136
15 | Glazing 137
16 | Paintwork 142
17 | Fixtures 143
18 | External Works 151
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Item
No

PROVISIONAL SUMS ETC

Note : All provisional sums are net and exclude any
builders discount.

The Employer reserves the right to execute any
of the Provisional Sums / Allowances as
described below as direct contracts. No claims
will be entertained from the Principal
Contractor in this eventuality.

SERVICES INSTALLATIONS

The following sub-contract amounts are for work to
be carried out by selected sub-contractors in terms
of the Principal Building Agreement

Electrical Installation

Provide the amount of R2 895 489.92 (Two Million Eight
Hundred and Ninety Five Thousand Four Hundred and
Eighty Nine and Ninety Two) for the electrical
installation, executed complete

Add for profit upon above, if required.

Add for attendance upon above, if required.

HVAC Installation

Provide the amount of R527 623.16 (Five Hundred and
Twenty Seven Thousand Six Hundred and Twenty Three
and Sixteen) for air conditioning installation generally
ventilation, executed complete

Add for profit upon above, if required.

Add for attendance upon above, if required.
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Brought Forward R
Fire Services Installation
7 | Provide the amount of R75 143.00 (Seventy Five
Thousand One Hundred and Forty Three) for
installation of fire services, executed complete ltem 75 143]00
8 | Add for profit upon above, if required. %
9 | Add for attendance upon above, if required. %
Fire Detection
10 | Provide the amount of R230 316.71 (Two Hundred and
Thirty Thousand Three Hundred and Sixteen and
Seventy One) for installation of fire detection,
executed complete ltem 230 316471
11 | Add for profit upon above, if required. %
12 | Add for attendance upon above, if required. %
Fire Pumps
13 | Provide the amount of R2 967 847.00 (Two Million Nine
Hundred and Sixty Seven Thousand Eight Hundred and
Forty Seven) for installation of fire pumps, executed
complete ltem 2 967 847)00
14 | Add for profit upon above, if required. %
15 | Add for attendance upon above, if required. %
SPECIALIST INSTALLATIONS
Provide the following amounts for supply and
installation of work as described
Carried Forward R
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19

20
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22

23

24

25

26

Brought Forward

Ablution block roof structure

Provide the amount of R208 363.05 (Two Hundred and
Eight Thousand Three Hundred and Sixty Three and
Five) for Ablution block roof structure, executed
complete

Add for profit upon above, if required.
Add for attendance upon above, if required.

Carpentry & Joinery Fittings

Provide the amount of R641 264.40 (Six Hundred and
Forty One Thousand Two Hundred and Sixty Four and
Forty) for carpentry and joinery fittings, executed
complete with ironmongery, counter tops, etc.

Add for profit upon above, if required.
Add for attendance upon above, if required.

Hulabond Facade Cladding

Provide the amount of R412 020.00 (Four Hundred and
Twelve Thousand and Twenty) for the supply &
installation of Hulabond facade cladding, including
sub-structure, complete.

Add for profit upon above, if required.
Add for attendance upon above, if required.

Signage

Provide the amount of R50 000.00 (Fifty Thousand) for
the supply & installation of Signage complete.

Add for profit upon above, if required.

Add for attendance upon above, if required.
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27

28

29

30

31

32

33

34

35

36

37

38

Brought Forward

Storage containers

Provide the amount of R60 000.00 (Sixty Thousand)
for storage containers (6m long) executed complete.

Add for profit upon above, if required.
Add for attendance upon above, if required.

Roof Ventilators

Provide the amount of R72 000.00 (Seventy Two
Thousand) for the supply & installation of roof
ventilators complete.

Add for profit upon above, if required.
Add for attendance upon above, if required.
Walk Off Mat

Provide the amount of R48 600.00 (Forty Eight
Thousand Six Hundred) for the supply & installation of
walk off mats complete.

Add for profit upon above, if required.
Add for attendance upon above, if required.

2 Tier stands in MPSH

Provide the amount of R369 237.50 (Three Hundred
and Sixty Nine Thousand Two Hundred and Thirty
Seven and Fifty) for 2 tier stands in MPSH executed
complete.

Add for profit upon above, if required.

Add for attendance upon above, if required.
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40
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42
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45

46

47

48

49

50

Brought Forward

Combo sports court in MPSH

Provide the amount of R1 680 328.20 (One Million Six
Hundred and Eighty Thousand Three Hundred and
Twenty Eight and Twenty) for Combo sports court in
MPSH executed complete.

Add for profit upon above, if required.
Add for attendance upon above, if required.

Two lane cricket nets

Provide the amount of R274 238.95 (Two Hundred and
Seventy Four Thousand Two Hundred and Thirty Eight
and Ninety Five) for Two lane cricket nets executed
complete.

Add for profit upon above, if required.
Add for attendance upon above, if required.

Stobitan Long Jump, Javelin & High Jump finish

Provide the amount of R2 003 925.00 (Two Million and
Three Thousand Nine Hundred and Twenty Five) for
sports facilities executed complete.

Add for profit upon above, if required.
Add for attendance upon above, if required.

External Grand Stand Seats

Provide the amount of R353 100.00 (Three Hundred
and Fifty Three Thousand One Hundred) for grand
stand seats by Novo executed complete.

Add for profit upon above, if required.

Add for attendance upon above, if required.
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Fencing
51 | Provide the amount of R808 850.00 (Eight Hundred and
Eight Thousand Eight Hundred and Fifty) for new &
repair to fence executed complete. ltem 808 850./00
52 | Add for profit upon above, if required. %
53 | Add for attendance upon above, if required. %
BUDGETARY ALLOWANCES
Note: Budgetary allowances listed below are for work
to be executed by the Main Contractor and will be
measured and evaluated in terms of rates submitted
against similar items in these bills and in terms of the
conditions of contract.
Note: These items are to be taken into account in the
pricing of Preliminaries and General as they will not
attract separate Preliminaries of their own.
Sundry building work
54 | Provide the amount of R52 473.84 (Fifty Two Thousand
Four Hundred and Seventy Three and Eighty Four) for
sundry builders work. Iltem 52 473.[84
Sub Total R
Allowance for Sundry Metalworks
55 | Provide the amount of R15 000.00 (Fifteen Thousand)
for sundry metalworks allowance. Item 15 000.[00
Allowance for borehole, well system.
56 | Provide the amount of R219 400.00 (Two Hundred and
Nineteen Thousand Four Hundred) for borehole, well
system allowance. Item 219 400./00
Carried to Final Summary R
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FINAL SUMMARY
Section Page Amount
No No R

1 | Preliminaries & General Builders 48

2 | Work 152

3 | Provisional Sums & Budgetary Allowances 158
SUB TOTAL (VAT EXCLUSIVE) R
VAT @ 15% R
TOTAL CARRIED TO FORM OF OFFER R
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