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	PART C3.1: DESCRIPTION OF THE WORKS


C3.1.1

Employers Objectives
This project forms part of the overall development of infrastructure within the municipality's boundaries.

C3.1.2

Overview of the Works
The contract comprises the construction of civil and building works for the construction of Ward 13 ECDC Winnie Madikizela-Mandela Local Municipality.
Labour-intensive works comprise the activities described in SANS 1921-5, Earthworks activities, which are to be performed by hand, and its associated specification data. Such works shall be constructed using local workers who are temporarily employed in terms of this scope of work.

C3.1.3

Extent of the Works

The work to be executed under this contract includes, inter alia, for the supply of all prescribed materials, the plant and labour involved for the construction of the following, and not limited to the same:

· Site establishment

· Site clearance
· Demolition of Existing damaged building 
· Excavation for foundation

· Concrete strip foundation
· Installation of Steel Framework consisting of columns and Roof steel structure
· Construction of brick work for super structure

· Installations of roof sheeting
· Finishes

· Parking civil works .

C3.1.4

Location of the Works

The site is located in Ward 13 of Winnie Madikizela - Mandela Local Municipality in Eastern Cape Province.
C3.1.5
      Labour Intensive Construction

Labour Intensive Construction shall mean the economically efficient employment of as great a portion of labour as is technically feasible to produce a standard of construction as demanded by the Specifications with completion by the due completion date, thus the effective substitution of labour for equipment.

Appropriate portions of the Works included in the Contract shall be executed using Labour Intensive Construction methods.

Except where the use of plant is essential in order, in the opinion of the Engineer, to meet the specified requirements by the Due Completion Date, the Contractor shall use only hand tools and equipment in the construction of those portion(s) of the Works that are required in terms of these Project Specifications to be constructed using Labour Intensive Construction methods.

These portions of the Works shall be constructed utilizing only locally employed labour and/or the labour of local sub-contractors, supplemented to the extent necessary and unavoidable by the Contractors key personnel as provided for in sub-clause C3.3.3 unless otherwise instructed by the Engineer and in accordance with the further provisions of the relevant sections of Portion B of the Project Specifications.

The portions of the Works to be executed using Labour Intensive Construction methods are:

i. Clearing and grubbing of the Site;

ii. Excavation for foundation trenches not exceeding 1,5 m deep;

iii. Bedding, selected fill, backfilling and compaction of all pipe trenches irrespective of depth, but assisted by mechanical compaction equipment in order to achieve the specified densities;

iv. Transportation and spoiling of all trench materials, where the disposal site is located within 20 metres of source;

v. Cleaning and tidying up of the Site;

vi. Construction of all brickworks required for structures;

vii. Mixing and placing of concrete work;

In respect of those portions of works which are not listed above, the construction methods adopted and plant utilised shall be at the discretion of the Contractor, provided always that the construction methods adopted and plant utilised by the Contractor are appropriate in respect of the nature of the Works to be executed and the standards to be achieved in terms of the Contract.
C3.1.6     
Sub-Contracting

C3.1.6.1 

Contractor shall appoint such authorities and/or specialist subcontractors and suppliers as may be designated or nominated by the Employer or the Engineer.

C3.1.6.2

The Contractor shall sub-let to local small sub-contractors appropriate portions of the works that are designated in Clause C3.1.5 as being reserved for labour intensive construction methods.


C3.1.4.3

As required by Clause 6(4) of the Conditions of Contract, the Contractor shall be responsible for all work carried out by sub-contractors (whether nominated by the Employer or selected by the Contractor) on his behalf. The Engineer will not liaise directly with any such sub-contractor, nor will he become involved in any problems and/or disputes related to payments, programming, workmanship, etc, unless provided for in the Conditions of Contract. Such problems and/or disputes shall remain the sole concern of the Contractor and his sub-contractors.

C3.1.4.4

The Engineer may at his discretion, upon receipt of a written and fully motivated application from the Contractor, and where he deems the circumstances so warrant, and provided always that the Contractor has complied fully and in all respects with the provisions of the Contract pertaining to subletting to local sub​contractors or has utilised his best endeavors to comply therewith, authorize in writing that the Contractor may employ local residents with the sole intent of executing on-the-job training of such local residents to suitable levels of skill that will enable the Contractor to sub-let appropriate portions of the Works to such local residents.

Without limiting the generality of application of this sub-clause, circumstances, which may be considered by the Engineer to warrant such authorization, include:

a)
non-receipt of valid or acceptable tenders/quotations from local sub​contractors;

b) serious default or failure of appointed local sub-contractors;

The Engineer shall not grant such authority in cases where it may reasonably be concluded on the available evidence that the invitation of further tenders/quotations in accordance with the terms of the Contract is likely to result in the successful completion of the portions of the Works concerned by local sub​contractors.

Should the Contractor, after suitable due endeavor, be unable to identify local residents suitable for and desiring to train as sub-contractors for portions of the Works as specified in Clause 3.1.4.2, then the Contractor shall be permitted to undertake the Works in question with his own workforce as provided for in Clause 3.3.3 above.

The Engineer shall monitor progress achieved with subcontractor training, and successful completion of this training shall be subject to his approval or instruction. The Contractor shall tender rates for the training of sub-contractors and labour.

As specified in Clause C3.3.4, the Contractor shall approach the Labour Desk that is established for purposes of the Contract for assistance and advice regarding conditions of employment, minimum wages, disputes and disciplinary procedures in respect of local sub-contractors.

C3.1.7

Construction And Management Requirements
C3.1.7.1 General

The Contractor is referred to SANS 1921: 2004 parts 1, 2, 3 and 5: Construction and Management Requirements for Works Contracts. These specifications shall be applicable to the contract under consideration and the Contractor shall comply with all requirements relevant to the project.

Certain aspects however require further attention as described hereafter.
C3.1.7.2   Quality Assurance (QA)   (Read with SANS 1921 - 1: 2004 clause 4.4)

The Contractor will be solely responsible for the production of work that complies - with the Specifications to the satisfaction of the Engineer. To this end it will be the full responsibility of the Contractor to institute an appropriate Quality Assurance (QA) system on site. The Engineer will audit the Contractor's quality assurance (QA) system on a regular basis to verify that adequate independent checks and tests are being carried out and to ensure that the Contractor's own control is sufficient to identify any possible quality problems, which could cause a delay or failure.

The Contractor shall ensure that efficient supervisory staff, the required transport; instruments, equipment and tools are available to control the quality of his own workmanship in accordance with his QA-system. His attention is drawn to the fact that it is not the duty of the Engineer or the Engineer's representative to act as foreman or surveyor.

C3.1.7.3   Management and disposal of water (Read with SANS 1921 - 1: 2004 clause 4:6)

The Contractor shall pay special attention to the management and disposal of water and stormwater on the site. It is essential that all completed works or parts thereof are kept dry and properly drained. Claims for delay and for repair of damage caused to the works as a result of the Contractor's failure to properly manage rain and surface water, will not be considered.

C3.1.7.4
Disposal of spoil or surplus material (Read with SANS 1921 - 1: 2004 clause 4.10)

The Contractor shall dispose all surplus and unsuitable material in the designated spoil areas.

C3.1.7.6
Testing
(Read with SANS 1921 - 1: 2004 clause 4.11)

Process control

The Contractor shall arrange for all tests required for process control to be done by a laboratory acceptable to and approved by the Engineer.

The Contractor may establish his own laboratory on site or he may employ the services of an independent commercial laboratory. Whatever method is used, the Contractor must submit the results of tests carried out on materials and workmanship when submitting work for acceptance by the Engineer. The costs for these tests shall be deemed to be included in the relevant rates and no additional payment will be made for testing as required.

Acceptance control

The process control test results submitted by the Contractor for approval of materials and workmanship may be used by the Engineer for acceptance control. However, before accepting any work, the Engineer may have further control tests carried out by a laboratory of his choice. The cost of such additional tests will be covered by a provisional sum provided in the schedule of quantities, but tests that failed to confirm compliance with the specifications, will be for the account of the Contractor.

C3.1.7.7
Survey beacons (Read with SANS 1921- 1:2004 clause 4.15)

The Contractor shall take special precautions to protect all permanent survey beacons or pegs such as benchmarks, stand boundary pegs and trigonometrical beacons, regardless whether such beacons or pegs were placed before or during the execution of the Contract. If any such beacons or pegs have been disturbed by the Contractor or his employees, the Contractor shall have them replaced by a registered land surveyor at his own cost.
C3.1.7.8 
Existing Services (Read with SANS 1921 - 1:2004 clause 4.17)

The Contractor shall make himself acquainted with the position of all existing services before any excavation or other work likely to affect the existing services is commenced.

The Contractor will be held responsible for any damage to known existing services caused by or arising out of his operations and any damage shall be made good at his own expense. Damage to unknown services shall be repaired as soon as possible and liability shall be determined on site when such damage should occur.

C3.1.8 
Programme to be supplied by the Contractor

The Contractor's programme shall be essentially in accordance with the overall requirements of the project.

The programme shall not be in the form of a bar chart only, but shall show clearly the anticipated quantities of work to be performed each month, together with the manner in which the listed plant and other resources are to be used, as well as the anticipated earnings for the various sections of work.

A network-based programme according to the precedence method shall be required by the Engineer. The programme shall be updated monthly in accordance with the progress made by the Contractor. The updated programme shall be submitted to the Engineer at least two working days prior to monthly meetings.

Failure to comply with these requirements will entitle the Engineer to use a programme based on his own assumptions for the purpose of evaluating claims for extension of time or additional payments.

If, during the progress of the work, the quantities of work performed per month fall below those shown on the programme, or if the sequence of operations is altered or if the programme is deviated from in any other way, the Contractor shall, within one week of having been notified by the Engineer, submit a revised programme and network.

If the programme has to be revised by reason of the contractor falling behind his programme, he shall produce a revised programme showing how he intends to regain lost time in order to ensure completion of the Works within the time of completion as defined in Clause 53 of the General Conditions of Contact or any granted extension of time. Any proposal to increase the tempo of work must be accompanied by positive steps to increase production by providing more labour and plant on site, or by using the available labour and plant in a more efficient manner.

Failure on the part of the Contractor to submit the programme or to work according to the programme or revised programmes shall be sufficient reason for the Engineer to take steps as provided in Clause 55 of the General Conditions of Contract.

The approval by the engineer of any programme shall have no contractual significance other than the Engineer will be satisfied if the work is carried out according to such programme and that the Contract undertakes to carry out the work in accordance with the programme. It shall not limit the right to the Engineer to instruct the Contractor to vary the programme if required by circumstances. The Contractor is also referred to Clause 12 of the General Conditions of Contract when drawing up his programme.

Progress in advance of the programme on certain portions or phases of the Works shall not be considered adequate reason for poor progress on another portion or phase.
.
C3.1.9 
Overhaul

Overhaul shall only be paid for material obtained from the designated borrow pit.

C3.1.10    Site Facilities Available

C3.1.10.1 Location of Site and Depot

The Contractor is responsible to provide a suitable site for his camp and to provide accommodation for his personnel and labourers. If the Employer can make any specific site available to the Contractor, such site will be pointed out to the Contractor. The Contractor must obtain written permission from the landowner and subsequently from the Engineer for the establishment of his camp.

(a) Contractor's Camp Site/Store Yard

Any clearing of the site that is necessary and the making good after de​-establishment will be the responsibility of the Contractor.

In addition to the requirements of SABS 1200A clause 8.3.2.2 the following conditions shall also apply:-

(i)
None of the existing roads shall be damaged in any way.

(ii) No waterborne sewerage facilities or potable water connection are available on the site. The Contractor shall make his own arrangements in this regard.

(iii) No electrical facilities exist on site.

(iv) It shall be the responsibility of the Contractor to make good any damage caused to the campsite area or any improvements on it, including services, and for reinstating it to its former condition when vacated. The standard of reinstatement must be to the satisfaction of the Engineer; Director: Real Estate and/or Director of Parks, Recreation and Beaches Department; or other owner. Particular attention should be directed to these requirements and written clearances from the relevant Departments or other owners will be required.

C3.1.10.2
Source of Water Supply

The Contractor shall be responsible under the Contract for the supply and distribution at his cost of all water that he may require for purposes of constructing the Works. Accordingly, the Contractor shall pay all connection fees and consumption charges, and at his cost provide all connections, consumption meters, pipework, storage tanks, transport and other items associated with the supply of water for the Works.

The Contractor shall, subject to the approval of the Engineer, make any necessary arrangements with the relevant authority for the connection(s), and shall provide in his tender for the payment of all charges and costs that are associated with making water available for purposes of constructing the Works.

The Contractor shall be responsible under the Contract for the supply and distribution at his cost of all electricity that he may require for purposes of constructing the Works. Accordingly, the Contractor shall pay all connection and consumption charges, and at his cost provides all connections, transformers, consumption meters, cables, distribution boards and other items that are associated with the supply of electricity for construction of the Works.

The Contractor shall, subject to the approval of the Engineer, make any necessary arrangements with the relevant authority for the connection(s), and shall provide in his tender for the payment of all charges and costs that are associated with making electricity available for purposes of constructing the Works. The distribution of electricity shall be in accordance with the applicable bylaws and regulations of the supply authority.

C3.1.10.4
Accommodation of Employees

No employees except for security guards will be allowed to sleep or be accommodated on the site.

No housing is available for the Contractor's employees and the Contractor shall make his own arrangements to house his employees and to transport them to site.

No informal housing or squatting will be allowed.

The Contractor shall provide the necessary ablution facilities at his campsite and the site of the works for the use of his employees. Chemical toilets only will be allowed where temporary facilities have to be provided.
C3.1.11

    Features Requiring Special Attention


C3.1.11.1
Built-up Areas

The Contractor's attention is drawn to the fact that the Works will be constructed within built-up areas. The Contractor shall exercise all necessary precautions and take all necessary steps to ensure the safety and convenience of the public. In ` addition, the Contractor shall provide access for traffic over and through the works, and for residents to their places of abode, all as described in the Specifications: Allowance must be made by the Contractor in his programming for delays resulting from the aforesaid.

The Contractor shall give residents a minimum of 72 hours written notice of his intent to close access to residential stands. The Contractor shall acquire written confirmation from all owners that they are aware of any intended closures of access. No traffic access to a residential stand shall be closed for longer than 48 hours.
C3.1.11.3
Protection of Buildings and Structures

The Contractor shall give all residents or other parties owning a building or structure within an appropriate radius (not less than 100m) from any point of blasting, a minimum of 48 hours notice of his intent to execute any blasting work.

The Contractor shall note all aspects relevant to the condition of the affected ' buildings and/or structures prior to blasting, and shall acquire the signature of the owners/occupants agreeing to such conditions.

Subsequent to blasting, both the Contractor and the owners/occupants shall sign the form confirming the condition of the buildings and/or structures. In the event of damage to existing buildings and/or structures as a result of blasting, remedial work shall be done to the satisfaction of the owners/occupants at the Contractor's expense.

Compliance with this clause will not relieve the Contractor of any responsibilities in terms of the Contract.

C3.1.11.4
Care of the Site

At all times during construction of the Works and upon completion thereof, the Site of the Works shall be kept and left in a clean and orderly condition. The Contractor shall store all materials and equipment for which he is responsible in an orderly manner, and shall keep the Site free from debris and obstructions.

C3.1.11.5
Control of Water

The Contractor shall at all times and in all respects be responsible for the handling of stormwater from higher-laying areas above the Works, and for the handling of any sub-surface water that may affect the Works. No separate payment shall be made in this regard, as all costs related thereto shall be deemed to be included in the rates tendered for the various items of work that are included in the Schedule of Quantities.
C3.1.12


Management of the environment

The Contractor shall pay special attention to the following:

(a) Natural Vegetation

The Contractor shall confine his operation to as small an area of the site as may be practical for the purpose of constructing the works.

Only those trees and shrubs directly affected by the works and such others as the Engineer may direct in writing shall be cut down and stumped. The natural vegetation, grassing and other plants shall not be disturbed other than, in areas where it is essential for the execution of the work or where directed by the Engineer.

(b) Fires

The Contractor shall comply with the statutory and local fire regulations. He shall also take all necessary precautions to prevent any fires. In the event of fire the Contractor shall take active steps to limit and extinguish the fire and shall accept full responsibility for damages and claims resulting from such fires, which may have been caused by him or his employees.
C3.1.13

Community Liaison And Community Relations

In all dealings with nearby communities and beneficiaries of the project, and in all dealings with workers employed from within such communities, the Contractor shall take due cognisance of the character, culture and circumstances of the specific community and/or any group of beneficiaries, and shall at all times use his best endeavors to avoid the development of disputes and rather to foster a spirit of co- operation and harmony towards the project.

The Contractor shall at all times, keep the Engineer fully informed regarding all matters affecting or negotiated between the Contractor and the community and/or beneficiaries, and he shall attend all liaison meetings as may be arranged by the Engineer and/or the Employer. All matters concerning the community and/or beneficiaries shall be discussed and where possible, resolved at such meetings.

Where any resolution during such negotiations or at such meetings shall be contrary to the terms and provisions of the Contract, the Contractor shall not give effect thereto without a prior written instruction from the Engineer. Where the Contractor is of the opinion that any instruction of the Engineer issued in terms of this clause will result in the incurring of additional costs which were not provided for in his tendered rates and prices and/or that a delay in the progress of the Works will result, he shall be entitled to submit a claim in terms of Clause 48 of the Conditions of Contract, provided, always that the period of twenty-eight (28) days referred to in Clause 48 shall be reduced to three (3) normal working days in respect of all claims submitted in terms of this clause.

C3.1.14
Workmanship And Quality Control

The onus to produce work that conforms in quality and accuracy of detail to the requirements of the Specifications and of the Drawings rests with the Contractor, and the Contractor shall, at his own expense, institute a quality-control system and provide experienced engineers, foremen, surveyors, materials technicians, other technicians and technical staff, together with all transport, instruments and equipment to ensure adequate supervision and positive control of the quality of the Works at all stages of the Contract.

The cost of the Contractor's supervision and process control, including all testing carried out by the Contractor, will be deemed to be included in the rates tendered for the various items of work. The Contractor's attention is drawn to the provisions of the various Standardised Specifications regarding the minimum frequency of process control testing that is to be executed. The Contractor shall, at his own discretion, increase this frequency where necessary to ensure adequate control of the quality of the Works at all times.

Upon completion and submission of each portion of the Works to the Engineer for examination, the Contractor shall furnish the Engineer with the results of relevant tests, measurements and levels, thereby indicating compliance with the Specifications. The Engineer will not examine or inspect any portion of work submitted for approval unless the request for inspection and approval is accompanied by relevant tests, measurements and levels indicating compliance.

C3.1.15 Samples

Materials or work that do not conform to the approved samples, submitted in terms of Sub-Clause 23(4) of the Conditions of Contract, will be rejected. The Engineer reserves the right to submit samples for testing to ensure that the material represented by the

C3.1.16
Notices, Signs, Barricades And Advertisements

Notices, signs and barricades (required in terms of Clause 33 of the Conditions of Contract) as well as advertisements may only be erected where approved by the Engineer. The Contractor shall be responsible for their supply, erection, maintenance and ultimate removal and shall make provision for this in his tendered rates.

The Engineer shall have the right to have any sign, notice or advertisement moved to another location, or to have it removed from the Site of the Works, should it in any way prove to be unsatisfactory, inconvenient or dangerous to the general public.

C3.1.17
Requirements For Accommodation Of Traffic
General

The Contractor will be responsible for the safe and easy passage of public traffic past and on sections of roads of which he has occupation or where work has to be done near traffic.

Accommodation of traffic, where applicable shall comply with SANS 192i-2: 2004: Construction and Management Requirements for Works Contracts, Part 2: Accommodation of Traffic on Public Roads occupied by the Contractor. The Contractor shall obtain this specification from Standards South Africa if accommodation of traffic will be involved on any part of the construction works.

Basic Requirements

The traveling public shall have the right of way on public roads, and the Contractor shall make use of approved methods to control the movement of his equipment and vehicles so as not to constitute a hazard on the road.

The Contractor shall ensure that all road signs, barricades, delineators, flagmen and speed controls are effective and that courtesy is extended to the public at all times.

Failure to maintain road signs, warning signs or flicker lights, etc, in a good condition shall constitute ample reason for the Engineer to suspend the work until the road signs, etc, have been repaired to his satisfaction.

The Contractor may not commence constructional activities affecting existing roads before adequate provision has been made to accommodate traffic in accordance with the requirements of this document and the South African Road Traffic Signs Manual.

The Contractor shall construct and maintain all temporary drainage works necessary for temporary deviations.

The Contractor shall provide and grant access to persons whose properties fall within or adjoin the area in which he is working.

C3.1.18
Open Trenches

Trenches may not be left open during the builder's holidays, and shall be safeguarded at all times from danger to the public. Safe trench-crossings shall be provided at all intersections with accesses to properties and with public roads and paths. The length of trench left open at any one time may be restricted by the Engineer, should he consider such restriction to be in the interest of public safety.

C.3.1.19
Statutory Regulations

The statutory requirement of the Occupational Health and Safety Act, Act 85 of 1993 (referred to as the Act below), and all regulations promulgated there under as well as the other relevant acts must be adhered to by the Contractor, with specific reference to the safety of all employees and the public, irrespective of whether such employees are employed by the Contractor or by his subcontractors (including local subcontractors). 
The Contractor, in entering into this Contract, hereby agrees with the Employer in terms of Section 37(2) of the Act, that the Contractor as an employer in its own right and in its capacity as Contractor for the execution of the Works, shall have certain obligations and that the following arrangement shall apply between the Contractor and the Employer to ensure compliance by the Contractor with the provisions of the Act, namely:-

​

(a)
The Contractor undertakes to acquaint the 'appropriate officials and the employees of the Contractor with all relevant provisions of the Act, and the regulations promulgated in terms of the Act;

(b) The Contractor undertakes that all relevant duties, obligations prohibitions imposed in terms of the Act and regulations will be complied with; and

(c)
The Contractor hereby accepts sole liability for such due compliance with the relevant duties, obligations and prohibitions imposed by the Act and regulations, and expressly absolves the Employer and the Engineer from being obliged to comply with any of the aforesaid duties, obligations and prohibitions in respect of the Works; and

(d)
The Contractor shall be obliged to report forthwith to the Employer and the Engineer any investigation, complaint, or criminal charge which may arise as a consequence of the provisions of the Act and regulations pursuant to work performed on behalf of the Employer, and shall, on written demand, provide full details in writing of such investigation, complaint or criminal charge.

(e)
The Contractor shall sign the agreement bound into Section C1.2 of this document.

The Contractor shall comply with all the conditions of the Record of Decision in terms of Section 22(3) of the Environmental Conservation Act, 1989. A copy of the Record of Decision and/or the Environmental Management Plan is bound into Section C3.5.1 of this Contract Document.

A time-related and a fixed-charge item have been provided in Schedule A of the Schedule of Quantities. The contractor shall allow for all obligations imposed by the Environmental Management Plan including the appointment of an environmental manager/control officer.

C3.1.20 Safety

"Pursuant to the provisions of the Conditions of Contract, and without in any way limiting the Contractor's obligations there under, the Contractor shall at his own expense (except only where specific provision (if any) is made in the contract for the reimbursement to the Contractor in respect of particular items), provide the following:

(a) The Principal Contractor must do a Risk assessment and compile an OHS Plan to be evaluated and approved by the Safety Agent prior to commencement of Construction.

(c) The Contractor must ensure that regular safety meetings be held, and that the minutes of such meetings be kept in a Safety File, which must be available on site at all, times.

(d) Provide to its Employees on the site of the works, all safety materials, clothing and equipment necessary to ensure full compliance with the provisions of the Occupational health and Safety Act, 1993 (Act No 85 of 1993) as amended (hereinafter referred to as the Act) at all times, and shall institute appropriate and effective measures to ensure the proper usage of such safety materials, clothing and equipment at all times;
(e) Provide, install and maintain all barricades, safety signage and other measures to ensure the safety of workmen and all persons in; on and around the site, as well as the general public;
(f) Implement on the site of the works, such procedures and systems and keep all records as may be required to ensure compliance with the requirements of the Act at all times;
(g) "Implement all necessary measures so as to ensure compliance with the Act by all subcontractors engaged by the Contractor and their employees engaged on the works;
(h) Full compliance with all other requirements pertaining to safety as may be specified in the Contract (Also refer to Notice to Tenderers).
The Employer and the Engineer shall be entitled, although not obliged, to make such inspections on the site as they shall deem appropriate, for the purpose of verifying the Contractor's compliance with the requirements of the Act.

For this purpose, the Contractor shall grant full access to the site of all parts of the site and shall co-operate fully in such inspections and shall make available for inspection all such documents and records as the Employer's and/or Engineer's representative may reasonably require.

Where any such investigations reveal, or where it comes to the Engineer's attention that the Contractor is in any way in breach of the requirements of the Act or is failing to comply with the provisions of this clause, the Engineer shall, in accordance with the provisions of clause 39 of the Conditions of Contract, be entitled to suspend progress on the works or any part thereof until such time as the Contractor has demonstrated to the satisfaction of the Engineer, that such breach has been rectified.

The Contractor shall have no grounds for a claim against the Employer for extension of time and/or additional costs if the progress on the works or any part thereof is suspended by the Engineer in terms of this clause, and the Contractor shall remain fully liable in respect of the payment of penalties for late completion in accordance with the provisions of clause 43(1) of the Conditions of Contract should the Contractor fail to complete the Works on or before the specified due completion date in consequence of the suspension.

Persistent and repeated breach by the Contractor of the requirements of the Act and/or this clause shall constitute grounds for the Engineer to act in terms of sub clause 55(1)(b)(vi) of the Conditions of Contract and for the Employer to cancel the Contract in accordance with the further provisions of the said clause 55."

In addition to all above safety related requirements the Contractor shall take cognisance of the requirements of the construction regulations and OHS Specifications bound in C3.5.2 of this document.
C3.1.21


Safety Officer

OHS must be provided. The Contractor is required to ensure compliance with the Occupational Health and Safety Act (Act 85 of 1993) and its regulations, in particular the Construction Regulations, 2003, to appoint a Health and Safety Officer for the works.

The safety officer shall have a sound knowledge of the Occupational health and Safety Act. He shall preferably have completed the Safety Management Training Course (SAMTRAC) presented by NOSA. The Contractor shall submit details of the proposed.

C3.1.22 

Source of Material

The contractor will be held responsible for locating sources of all materials complying with the relevant minimum requirements to be used in this contract. No separate payment shall be made for this, as all costs related thereto shall be deemed to be covered by the tendered rates.

Where possible materials manufactured or produced locally shall be procured to promote local enterprise.

A designated borrow pit shall be available for sourcing of the sub-base and base material required for the project. The borrow pit is located on P602. The contractor shall only use material from this designated borrow pit and specific location of further excavation within the borrow pit shall be indicated by the engineer.
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