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Contract No. _________

PROVISION OF RUBBER LINING AND SPARK TESTING SERVICES FOR KUSILE POWER STATION FOR A PERIOD OF 36 MONTHS ON AN “AS AND WHEN REQUIRED BASIS”

	


NEC3 Term Service Contract (TSC3)
	Between


	ESKOM ROTEK INDUSTRIES SOC Ltd 

(Reg No. 1990/006897/30)

	and


	[Insert at award stage]

(Reg No. ___________ )

	for


	PROVISION OF  RUBBER LINING AND SPARK TESTING SERVICES FOR KUSILE POWER STATION  FOR A PERIOD OF 36 MONTHS ON AN “AS AND WHEN REQUIRED BASIS”


	
	

	Contents:


	
	No of pages

	Part C1
	Agreements & Contract Data
	[●]

	Part C2
	Pricing Data
	[●]

	Part C3
	Scope of Work
	[●]

	
	
	

	CONTRACT No.
	[Insert at award stage]

	
	

	
	

	
	


PART C1:
AGREEMENTS & CONTRACT DATA

	Contents:


	
	No of pages

	C1.1
	Form of Offer and Acceptance 

[to be inserted from Returnable Documents at award stage]
	[●]

	C1.2a
	Contract Data provided by the Employer
	[●]

	C1.2b
	Contract Data provided by the Contractor
[to be inserted from Returnable Documents at award stage]
	[●]

	C1.3
	Proforma Guarantees
	[●]


C1.1 Form of Offer & Acceptance

Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the procurement of:

PROVISION OF RUBBER LINING AND SPARK TESTING SERVICES FOR KUSILE POWER STATION FOR A PERIOD OF 36 MONTHS ON AN “AS AND WHEN REQUIRED BASIS”

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data and addenda thereto and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract including compliance with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance with the conditions of contract identified in the Contract Data. 

	Options A 
	The offered total of the Prices exclusive of VAT is 
	R [●]

	
	Sub total
	R [●]

	
	Value Added Tax @ 15% is
	R [●]

	
	The offered total of the amount due inclusive of VAT is

	R [●]

	
	(in words) [●]



This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified in the Contract Data.

	Signature(s)


	
	
	

	Name(s)


	
	
	

	Capacity


	
	
	

	For the tenderer:

	

	Name & signature of witness
	(Insert name and address of organisation)
	
	Date
	

	
	


Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of contract identified in the Contract Data. Acceptance of the tenderer’s Offer shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in: 

Part C1

Agreements and Contract Data, (which includes this Form of Offer and Acceptance)

Part C2

Pricing Data

Part C3

Scope of Work: Service Information

And drawings and documents (or parts thereof), which may be incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from said documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the delivery of any, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives one fully completed and signed original copy of this document, including the Schedule of Deviations (if any).  

	Signature(s)


	
	
	

	Name(s)
	
	
	

	Capacity


	
	
	

	for the Employer


	

	Name & signature of witness
	Eskom Rotek Industries
	
	Date
	


Note: No alternative tenders will be entered into by ERI
Schedule of Deviations to be completed by the Employer prior to contract award

Note:

1.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the Parties and is not the result of a process of competitive tendering.
2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those permitted in terms of the Conditions of Tender.

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to incorporate the effect of it.

	No.
	Subject
	Details

	1
	[●]
	[●]

	2
	[●]
	[●]

	3
	[●]
	[●]

	4
	[●]
	[●]

	5
	[●]
	[●]

	6
	[●]
	[●]

	7
	[●]
	[●]

	
	
	


By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer during this process of Offer and Acceptance.  

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Form shall have any meaning or effect in the contract between the parties arising from this Agreement. 

	
	For the tenderer:


	
	For the Employer



	Signature


	
	
	

	Name
	
	
	

	Capacity


	
	
	

	On behalf of
	(Insert name and address of organisation)


	
	Eskom Rotek Industries


	Name & signature of witness
	
	
	

	Date
	
	
	


C1.2 TSC3 Contract Data

Part one - Data provided by the Employer
Completion of this data in full, according to the Options chosen, is essential to create a complete contract.

	Clause
	Statement
	Data

	1
	General
	

	
	The conditions of contract are the core clauses and the clauses for main Option: 
	

	
	
	A:

Priced contract with price list

	
	dispute resolution Option
	W1:
Dispute resolution procedure

	
	and secondary Options
	

	
	
	X1:     Price adjustment for inflation

	
	
	X2

Changes in the law

	
	
	X7:

Delay Damages

	
	
	X17:
Low service damages

	
	
	X18:
Limitation of liability

	
	
	X19:
Task Order

	
	
	X20
:
Key performance indicators

	
	
	Z:

Additional conditions of contract

	
	of the NEC3 Term Service Contract April 2013
 (TSC3)
	If 2005 Edition is to be used delete “April 2013” and replace with “June 2005 with amendments June 2006”. Always delete this note before finalising this Data

	10.1
	The Employer is (name):
	Eskom Rotek Industries SOC Ltd 
(Reg no: 1990/006897/30), a state owned company incorporated in terms of the company laws of the Republic of South Africa

	
	Address
	Roshland Office Park

Lower Germiston Road

Rosherville

	
	Tel No.
	011 629 4756

	
	Fax No.
	NkabenST@eskom.co.za

	10.1
	The Service Manager is (name): 
	Tshepo Nkabeni

	
	Address
	Roshland Office Park

Lower Germiston Road

Rosherville

	
	Tel
	+27 11 995 9038

	
	Fax
	

	
	e-mail
	NkabenST@eskom.co.za

	11.2(2)
	The Affected Property is
	Various Power Stations

	11.2(13)
	The service is 
	PROVISION OF RUBBER LINING AND SPARK TESTING SERVICES FOR KUSILE POWER STATION FOR A PERIOD OF 36 MONTHS ON AN “AS AND WHEN REQUIRED BASIS”



	11.2(14)
	The following matters will be included in the Risk Register
	Standing time, Inclement weather, Strikes, and Stoppages

	11.2(15)
	The Service Information is in 
	Part 3: Scope of Work and all documents and drawings to which it makes reference.

	12.2
	The law of the contract is the law of 
	the Republic of South Africa

	13.1
	The language of this contract is 
	English

	
	
	Each instruction, certificate, submission, proposal, record, acceptance, notification, reply and other communication which this contract requires is communicated in a form which can be read, copied and recorded. Writing is in the language of this contract. 


	13.3
	The period for reply is
	· 3 days for instructions and communications in writing  

 

	14
	The Service Manager
	

	14.1
	
	The Service Manager’s acceptance of a communication from the Contractor or of the work does not change the Contractor’s responsibility to Provide the Service or his/her liability for his/her plan or his/her design

	14.2
	
	The Service Manager, after notifying the Contractor, may delegate any of his actions and may cancel any delegation. A reference to an action of the Service Manager in this contract includes an action by his/her delegate.

	14.3
	
	The Service Manager may give an instruction to the Contractor which changes the Service Information

	14.4
	
	The Employer may replace the Service Manager after he/she has notified the Contractor of the name of the replacement

	
	
	

	15
	Employer provides right of access and things
	

	15.2
	
	The Employer provides things which he is to provide as stated in the Service Information/scope of work.

	16
	Early warning
	

	16.1
	
	The Contractor and the Service Manager give an early warning by notifying the other as soon as either becomes aware of any matter which could

• increase the total of the Prices,

• interfere with the timing of the service or

• impair the effectiveness of the service.

Note: any delay with regards to the Service rendered, should be communicated to the Service Manager to avoid penalties from being charge against the Service Provider.

	16.2
	
	Either the Service Manager or the Contractor may instruct the other to attend a risk reduction meeting. Each may instruct other people to attend if the other agrees.

Note: both parties work in mutual agreement for the benefit of both parties and the project to reduce Risks

	16.4
	
	The Service Manager revises the Risk Register to record the decisions made at each risk reduction meeting and issues the revised Risk Register to the Contractor. If a decision needs a change to the Service Information, the Service Manager instructs the change at the same time as s/he issues the revised Risk Register.

	2
	The Contractor’s main responsibilities
	Data required by this section of the core clauses is also provided by the Contractor in Part 2 and terms in italics used in this section are identified elsewhere in this Contract Data

	20.1
	
	The Contractor Provides the Service in accordance with the Service Information/Scope of work 

	21.1
	The Contractor submits a first plan for acceptance within
	1 weeks of the Contract Date

	21.2
	
	for each operation, a statement of how the Contractor plans to do the work identifying the principal Equipment and other resources which he plans to use and other information which the Service Information requires the Contractor to show on a plan submitted for acceptance.


	27
	Other Responsibilities 
	

	27,1
	
	The Contractor obtains approval from Others where necessary. 

· Overtime 

· Modifications 

· Access for work (PTW) 

· Excavation permits 

· Modifications 

· Change in Service Information 



	3
	Time
	

	
	
	

	30.1
	The starting date is.
	TBA on award

	30.1
	The service period is
	36 Months

	32
	Instructions to stop or not to start work 
	

	
	
	The Service Manager may instruct the Contractor to stop or not to start any work and may later instruct him/her that he may re-start or start it. 

• Due to a delay in approvals 

• Due to a fault of the Contractor 



	
	
	

	4
	Testing and defects
	There is no reference to Contract Data in this section of the core clauses and terms in italics used in this section are identified elsewhere in this Contract Data
In addition to Sub Cl 4.0, NOTE: 

· A defect caused by the Contractor shall be deemed as rework.

· The man hours spend on a Defect caused by the Contractor shall not be assessed for 

· Equipment issued to the Contractor, or brought by the Contractor, and damaged by the Contractor, shall be assessed, and paid/replaced by the Contractor 



	5
	Payment
	

	50.1


	The assessment interval is 
	Between the 26th day of each successive month.

	51.1
	The currency of this contract is the 
	South African Rand

	51.2
	The period within which payments are made is
	4 weeks.

	51.4
	The interest rate is 


	the publicly quoted prime rate of interest (calculated on a 365-day year) charged by from time to time by the Standard Bank of South Africa Limited (as certified, in the event of any dispute, by any manager of such bank, whose appointment it shall not be necessary to prove) for amounts due in Rands and 



	6
	Compensation events
	There is no reference to Contract Data in this section of the core clauses and terms in italics used in this section are identified elsewhere in this Contract Data

	7
	Use of Equipment Plant and Materials
	There is no reference to Contract Data in this section of the core clauses and terms in italics used in this section are identified elsewhere in this Contract Data

	70.1
	
	The Contractor has the right to use equipment, Plant and Materials provided by the Employer only to Provide the Service. 

	70.2
	
	At the end of the service period the Contractor 
· returns to the Employer, equipment and surplus Plant and Materials provided by the Employer, 

· provides items of Equipment for the Employer’s use as stated in the Service Information and 

· provides information and other things as stated in the Service Information. 

Note: 
The Contractor may not remove any items, equipment related to the Service that has been paid for by the Employer, at any stage of the Contract term. 

	8
	Risks and insurance
	

	80.1
	These are additional Employer's risks  
	Local Communities

	
	
	Late payments

	83.1


	The Employer provides these insurances from the Insurance Table
	as stated for “Format TSC3” available on http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS_Policies_

From_1_April_2014_To_31_March_2015.aspx 
(See Annexure A for basic guidance).

	83.1  


	The Employer provides these additional insurances
	as stated for “Format TSC3” available on 

http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS_Policies_

From_1_April_2014_To_31_March_2015.aspx 
(See Annexure A for basic guidance)

	83.1
	The Contractor provides these additional insurances:
	Any other insurance that the contractor deems necessary in addition to that provided by the employer.

	83.1
	The minimum amount of cover for insurance against loss and damage caused by the Contractor to the Employer’s property is
	the amount of the deductibles relevant to the event described in the “Format TSC3” insurance policy available on http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS_Policies_

From_1_April_2014_To_31_March_2015.aspx 

	83.1
	The insurance against loss of or damage to the works, Plant and Materials is to include cover for Plant and Materials provided by the Employer for an amount of
	None

	83.1
	The minimum amount of cover for insurance in respect of loss of or damage to property (except the Employer’s property, Plant and Materials and Equipment) and liability for bodily injury to or death of a person (not an employee of the Contractor) arising from or in connection with the Contractor’s Providing the Service for any one event is:
	Any amount that the Contractor deems necessary in addition to that provided by the Employer.

	83.1


	The minimum limit of indemnity for insurance in respect of death of or bodily injury to employees of the Contractor arising out of and in the course of their employment in connection with this contract for any one event is: 
	As prescribed by the Compensation for Occupational Injuries and Diseases Act No. 130 of 1993 and the Contractor’s common law liability for people falling outside the scope of the Act with a limit of Indemnity of not less than R500 000 (Five hundred thousand Rands)..

	9
	Termination
	There is no reference to Contract Data in this section of the core clauses and terms in italics used in this section are identified elsewhere in this Contract Data.

	9.0
	Termination 
	Subclauses 90.1 to 90.5 applies

	91
	Reasons for Termination 
	Subclause 91.1 to 91.7 applies 



	
	
	Not withstanding the delay damages indicated in X7, the Employer may terminate this contract agreement due to the following:

1.
Failure by the Contractor to mobilise resources as stated in the task order within 30 days after receipt of the task order.

2.
 Termination of the main contract agreement that the Employer has with its client, for any reason under the scope that is executed by the tenderer/contractor. Such termination will be applied as back-to-back contract condition to this agreement.

	92
	
	

	93
	
	

	10
	Data for main Option clause
	

	A
	Priced contract with price list
	

	20.5
	The Contractor prepares forecasts of the final total of the Prices for the whole of the service at intervals no longer than 
	4 weeks.

	11
	Data for Option W1
	

	W1.1
	The Adjudicator 
	The person selected from the ICE-SA Division (or its successor body) of the South African Institution of Civil Engineering Panel of Adjudicators by the Party intending to refer a dispute to him.  (See www.ice-sa.org.za). If the Parties do not agree on an Adjudicator the Adjudicator will be appointed by the Arbitration Foundation of Southern Africa (AFSA).

	
	Address
	[●]

	
	Tel No.
	[●]

	
	Fax No.
	[●]

	
	e-mail
	[●]

	W1.2(3)
	The Adjudicator nominating body is: 

An Adjudicator will be appointed between the Contractor and the Employer should a dispute arises.

The costs that the Adjudicator charge will be divided between both Parties at 50% for each parties account.
	the Chairman of ICE-SA a joint Division of the South African Institution of Civil Engineering and the Institution of Civil Engineers (London) (see www.ice-sa.org.za ) or its successor body.

	W1.4(2)
	The tribunal is: 
	Arbitration

	W1.4(5)
	The arbitration procedure is 
	the latest edition of Rules for the Conduct of Arbitrations published by The Association of Arbitrators (Southern Africa) or its successor body.

	
	The place where arbitration is to be held is
	Johannesburg, South Africa

	
	The person or organisation who will choose an arbitrator 

· if the Parties cannot agree a choice or
· if the arbitration procedure does not state who selects an arbitrator, is
	The Chairman for the time being or his nominee of the Association of Arbitrators (Southern Africa) or its successor body.

	12
	Data for secondary Option clauses
	

	X1
	Price adjustment for inflation
	Base date – Month that the tender will be closing 

	X1.1
	The base date for indices is 
	Closing date of tender submission 

	
	
	
	Proportion
	Linked to index for

	
	
	
	0,85
	CPI (STATSSA

	
	
	
	
	

	
	
	
	0,15
	Non Adjustable

	
	
	
	
	

	
	
	
	
	

	X2
	Changes in the law
	There is no reference to Contract Data in this Option and terms in italics are identified elsewhere in this Contract Data.

	X3
	Multiple currencies
	Not Applicable

	X3.1


	The Employer will pay for these items or activities in the currencies stated
	Only South African Rands to be used for the contract
Items & activities
	Other currency
	Maximum payment in other currency

	
	
	[●]
	     
	     

	
	
	[●]
	     
	     

	
	
	[●]
	     
	     

	
	
	[●]
	     
	     

	X3.1
	The exchange rates are those published in
	Not applicable

	
	
	The items & activities will be paid in the other currency 
- to a foreign Bank account nominated by the Contractor 

- to a valid SARB approved CFC account in South Africa

- In accordance with an alternative payment method agreed with the Employer before the Contract Date.

(select one of the three methods as agreed with the successful tenderer prior to contract award and delete the others and this note)

	X4
	Parent company guarantee
	Not Applicable

	X7
	Delay Damages
	1% deductible per day after 1 day delay in execution of a task , capped at 10%.

	X12
	Partnering
	Not Applicable

	X12.1(1)
	The Client is (Name): 
	[●]

	
	Address
	[●]

	
	Contact details
	[●]

	
	Telephone:
	[●]

	
	Fax
	[●]

	
	e-mail
	[●]

	X12.1(4)
	The Partnering Information is in
	Part 3 Scope of Work, section C3. [●]

	X12.2(1)
	The Client’s objective is:
	[●]

	X13
	Performance bond
	Not applicable

	X13.1
	The amount of the performance bond is
	R [●]

	X17
	Low service damages
	1% deductible per day after 1 day delay in execution of a task , capped at 10%.


	X17.1
	The service level table is in
	Page 39 of this document 

	X18
	Limitation of liability
	

	X18.1
	The Contractor’s liability to the Employer for indirect or consequential loss is limited to
	R0.0 (zero Rand)

	X18.2
	For any one event, the Contractor’s liability to the Employer for loss of or damage to the Employer’s property is limited to
	the amount of the deductibles relevant to the event described in the “Format TSC3” insurance policy available on http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS_Policies_

From_1_April_2014_To_31_March_2015.aspx 

	X18.3
	The Contractor’s liability for Defects due to his design of an item of Equipment is limited to
	The greater of 

· the total of the Prices at the Contract Date

and 

· the amounts excluded and unrecoverable from the Employer’s insurance (other than the resulting physical damage to the Employer’s property which is not excluded) plus the applicable deductibles in the Employer’s assets and works / maintenance policies available on http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS_Policies_

From_1_April_2014_To_31_March_2015.aspx 

	X18.4
	The Contractor’s total liability to the Employer, for all matters arising under or in connection with this contract, other than the excluded matters, is limited to
	The total of the Prices other than for the additional excluded matters.
The Contractor’s total liability for the additional excluded matters is not limited. 

The additional excluded matters are amounts for which the Contractor is liable under this contract for
· Defects due to his design, plan and specification,
· Defects due to manufacture and fabrication outside the Affected Property, 

· Loss of or damage to property (other than the Employer’s property, Plant and Materials),

· Death of or injury to a person and
· Infringement of an intellectual property right.

	X18.5
	The end of liability date is 
	12 months after the service period/contract end date.

	X20
	Key Performance Indicators (not used when Option X12 applies)
	

	X20.1
	The incentive schedule for Key Performance Indicators is in 
	Not Applicable

	X20.2
	A report of performance against each Key Performance Indicator is provided at intervals of 
	Monthly

	Z
	The additional conditions of contract are
	Z1 to Z11 always apply.

	
	

	Z1
	Cession delegation and assignment

	Z1.1
	The Contractor does not cede, delegate or assign any of its rights or obligations to any person without the written consent of the Employer.

	Z1.2
	Notwithstanding the above, the Employer may on written notice to the Contractor cede and delegate its rights and obligations under this contract to any of its subsidiaries or any of its present divisions or operations which may be converted into separate legal entities as a result of the restructuring of the Electricity Supply Industry. 

	
	

	Z3
	Change of Broad Based Black Economic Empowerment (B-BBEE) status

	Z3.1
	Where a change in the Contractor’s legal status, ownership or any other change to his business composition or business dealings results in a change to the Contractor’s B-BBEE status, the Contractor notifies the Employer within seven days of the change.

	Z3.2
	The Contractor is required to submit an updated verification certificate and necessary supporting documentation confirming the change in his B-BBEE status to the Service Manager within thirty days of the notification or as otherwise instructed by the Service Manager.

	Z3.3
	Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s obligation to Provide the Service.

	Z3.4
	Failure by the Contractor to notify the Employer of a change in its B-BBEE status may constitute a reason for termination. If the Employer terminates in terms of this clause, the procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 and A3 as stated in clause 93.

	
	

	Z4
	Ethics

	Z4.1
	For the purposes of this Z-clause, the following definitions apply:

Affected Party
means, as the context requires, any party, irrespective of whether it is the Contractor or a third party, such party’s employees, agents, or Subcontractors or Subcontractor’s employees, or any one or more of all of these parties’ relatives or friends,

Coercive Action
means, to harm or threaten to harm, directly or indirectly, an Affected Party or the property of an Affected Party, or to otherwise influence or attempt to influence an Affected Party to act unlawfully or illegally,

Collusive Action
means, where two or more parties co-operate to achieve an unlawful or illegal purpose, including to influence an Affected Party to act unlawfully or illegally,

Committing Party means, as the context requires, the Contractor, or any member thereof in the case of a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s employees, 

Corrupt Action
means, the offering, giving, taking, or soliciting, directly or indirectly, of a good or service to unlawfully or illegally influence the actions of an Affected Party,

Fraudulent Action means, any unlawfully or illegally intentional act or omission that misleads, or attempts to mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid an obligation or incurring an obligation,

Obstructive Action means, a Committing Party unlawfully or illegally destroying, falsifying, altering or concealing information or making false statements to materially impede an investigation into allegations of Prohibited Action and

Prohibited Action means, any one or more of a Coercive Action, Collusive Action Corrupt Action, Fraudulent Action or Obstructive Action.

	Z4.2
	A Committing Party may not take any Prohibited Action during the course of the procurement of this contract or in execution thereof.

	Z4.3
	The Employer may terminate the Contractor’s obligation to Provide the Service if a Committing Party has taken such Prohibited Action and the Contractor did not take timely and appropriate action to prevent or remedy the situation, without limiting any other rights or remedies the Employer has. It is not required that the Committing Party had to have been found guilty, in court or in any other similar process, of such Prohibited Action before the Employer can terminate the Contractor’s obligation to Provide the Service for this reason.

	Z4.4
	If the Employer terminates the Contractor’s obligation to Provide the Service for this reason, the procedures and amounts due on termination are respectively P1, P2, P3 and P4, and A1 and A3

	Z4.5
	A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited Action. Where the Employer does not have a contractual bond with the Committing Party, the Contractor ensures that the Committing Party co-operates fully with an investigation.

	Z5
	Confidentiality

	Z5.1
	The Contractor does not disclose or make any information arising from or in connection with this contract available to Others. This undertaking does not, however, apply to information which at the time of disclosure or thereafter, without default on the part of the Contractor, enters the public domain or to information which was already in the possession of the Contractor at the time of disclosure (evidenced by written records in existence at that time).  Should the Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that the provisions of this clause are complied with by the recipient.

	Z5.2
	If the Contractor is uncertain about whether any such information is confidential, it is to be regarded as such until notified otherwise by the Service Manager.

	Z5.3
	In the event that the Contractor is, at any time, required by law to disclose any such information which is required to be kept confidential, the Contractor, to the extent permitted by law prior to disclosure, notifies the Employer so that an appropriate protection order and/or any other action can be taken if possible, prior to any disclosure.  In the event that such protective order is not, or cannot, be obtained, then the Contractor may disclose that portion of the information which it is required to be disclosed by law and uses reasonable efforts to obtain assurances that confidential treatment will be afforded to the information so disclosed.

	Z5.4
	The taking of images (whether photographs, video footage or otherwise) of the Affected Property or any portion thereof, in the course of Providing the Service and after the end of the service period, requires the prior written consent of the Service Manager.  All rights in and to all such images vests exclusively in the Employer.  

	Z5.5
	The Contractor ensures that all his subcontractors abide by the undertakings in this clause.

	
	

	Z6
	Waiver and estoppel: Add to core clause 12.3:

	Z6.1
	Any extension, concession, waiver or relaxation of any action stated in this contract by the Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in writing.

	
	

	Z7
	Health, safety and the environment:  Add to core clause 27.4

	Z7.1
	The Contractor undertakes to take all reasonable precautions to maintain the health and safety of persons in and about the execution of the service. Without limitation the Contractor:

· accepts that the Employer may appoint him as the “Principal Contractor” (as defined and provided for under the Construction Regulations 2014 (promulgated under the Occupational Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property;

· warrants that the total of the Prices as at the Contract Date includes a sufficient amount for proper compliance with the Construction Regulations, all applicable health & safety laws and regulations and the health and safety rules, guidelines and procedures provided for in this contract and generally for the proper maintenance of health & safety in and about the execution of the service; and

· undertakes, in and about the execution of the service, to comply with the Construction Regulations and with all applicable health & safety laws and regulations and rules, guidelines and procedures otherwise provided for under this contract and ensures that his Subcontractors, employees and others under the Contractor’s direction and control, likewise observe and comply with the foregoing.

	Z7.2
	The Contractor, in and about the execution of the service, complies with all applicable environmental laws and regulations and rules, guidelines and procedures otherwise provided for under this contract and ensures that his Subcontractors, employees and others under the Contractor’s direction and control, likewise observe and comply with the foregoing.

	
	

	Z8
	Provision of a Tax Invoice and interest.  Add to core clause 51

	Z8.1
	Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the Employer's procedures stated in the Service Information, showing the amount due for payment equal to that stated in the payment certificate.

	Z8.2
	If the Contractor does not provide a tax invoice in the form and by the time required by this contract, the time by when the Employer is to make a payment is extended by a period equal in time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms of core clause 51.2 is then calculated from the delayed date by when payment is to be made.

	Z8.3
	The Contractor (if registered in South Africa in terms of the companies Act) is required to comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to include the Employer’s VAT number 4330196330 on each invoice he submits for payment.

	
	

	Z9
	Notifying compensation events

	Z9.1
	Delete the last paragraph of core clause 61.3 and replace with:

If the Contractor does not notify a compensation event within eight weeks of becoming aware of the event, he is not entitled to a change in the Prices.

	
	

	Z10
	Employer’s limitation of liability

	Z10.1
	The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is limited to R0.00 (zero Rand)

	Z10.2
	The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the Employer’s liability under the indemnity is limited to compensation as provided for in core clause 63 and X19.11 if Option X19 Task Order applies to this contract. 

	
	

	Z11
	Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet point, after the words "against it":  

	Z11.1
	   Or had a business rescue order granted against it.
Z11.2 Notwithstanding the Delay damages, failure for the Contractor to mobilise resources on site within 30 days after receipt of task order/conclusion of contract then ERI may terminate the contract.




Annexure A:
Insurance provided by the Employer

These notes are provided as guidance to tendering contractors and the Contractor about the insurance provided by the Employer. The Contractor must obtain its own advice. Details of the insurance itself are available from the internet web link given below. 
1. Services provided in a TSC3 contract could include some element of construction or refurbishment as well as a continuous maintenance or operational service activity.  If an event occurs which causes loss or damage, a claim could be made either against the Employer’s “works” type policy which may be in place for the Employer’s portion of the Affected Property concerned or against the Employer’s assets policy which may be in place for the Employer’s portion of the Affected Property concerned, or both.

2. The cover provided and the deductibles under the works policy are different to those under the assets policy.   Each policy has a range of applicable deductibles depending on the location of the Affected Property and the nature of the insurable event.   

3. The Contractor is required in terms of Contract Data for clause 83 to provide cover for the deductibles in the insurance provided by the Employer.  This can be provided from his own resources on a ‘self insured’ basis or obtained by him from his own insurers.   In order to assess the extent of this cover, tendering contractors and their brokers should consult the internet web link given below and scroll to ‘Format TSC3’ to establish both the cover and the deductibles in relation to the service provided in terms of this contract.
4. Tendering contractors should note that cover provided by the Employer is only per the policies available on the internet web link listed below and may not be the cover required by the tendering contractor or as intended by each of the listed insurances in the left hand column of the Insurance Table in clause 83.2.  In terms of clause 83.1 “the Contractor provides the insurances stated in the Insurance Table except any insurance which the Employer is to provide”.  Hence the Contractor provides insurance which the Employer does not provide and in cases where the Employer does provide insurance the Contractor insures for the difference between what the Insurance Table requires and what the Employer provides.

5. Further information and full details of all Eskom provided policies and procedures may be obtained from: 

http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS_Policies_

From_1_April_2014_To_31_March_2015.aspx 
C1.2 Contract Data

Part two - Data provided by the Contractor
Notes to a tendering contractor:

1. Please read both the both the NEC3 Term Service Contract April 2013 and the relevant parts of its Guidance Notes (TSC3-GN)
 in order to understand the implications of this Data which the tenderer is required to complete.

2. The number of the clause which requires the data is shown in the left hand column for each statement however other clauses may also use the same data.

3. Where a form field like this [     ] appears, data is required to be inserted relevant to the option selected. Click on the form field once and type in the data.  Otherwise complete by hand and in ink.

Completion of the data in full, according to Options chosen, is essential to create a complete contract.

	Clause
	Statement
	Data

	10.1
	The Contractor is (Name):
	     

	
	Address
	     

	
	Tel No.
	     

	
	Fax No.
	     

	11.2(8)
	The direct fee percentage is
	     %

	
	The subcontracted fee percentage is
	     %

	11.2(14)
	The following matters will be included in the Risk Register
	      Standing time, Inclement weather, Strikes, and Stoppages

	11.2(15)
	The Service Information for the Contractor’s plan is in:
	     

	21.1
	The plan identified in the Contract Data is contained in:
	     

	24.1
	The key people are:
	

	
	1

Name:
	     

	
	

Job:
	     

	
	

Responsibilities:
	     

	
	

Qualifications:
	     

	
	

Experience:
	     

	
	2

Name:
	     

	
	

Job
	     

	
	

Responsibilities:
	     

	
	

Qualifications:
	     

	
	

Experience:
	     

	
	
	     

	
	
	CV's (and further key person's data including CVs) are in     .

	A
	Priced contract with price list
	

	11.2(12)
	The price list is in
	     

	11.2(19)
	The tendered total of the Prices is
	R     


Part 2: Pricing Data

TSC3 Option A
	Document reference
	Title
	No of pages

	C2.1
	Pricing assumptions: Option A
	

	C2.2
	The price list 
	Refer to BOQs


C2.1 pricing assumptions: Option A

How work is priced and assessed for payment

Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option a states:

	Identified and defined terms
	11

11.2
	(12) The Price List is the price list unless later changed in accordance with this contract.



	
	
	(17) The Price for Services Provided to Date is the total of 

· The Price for each lump sum item in the Price List which the Contractor has completed and
· Where a quantity is stated for an item in the Price List, an amount calculated by multiplying the quantity which the Contractor has completed by the rate.

· A CPA on labour rates will apply when the for the second and third year


	
	
	(19) The Prices are the amounts stated in the Price column of the Price List. Where a quantity is stated for an item in the Price List, the Price is calculated by multiplying the quantity by the rate.




This confirms that Option A is a priced contract where the Prices are derived from a list of items of service which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both.

Function of the Price List

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This confirms that instructions to do work or how it is to be done are not included in the Price List but in the Service Information.  This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance with the Service Information”. Hence the Contractor does not provide the Service in accordance with the Price List.   The Price List is only a pricing document.  

Link to the Contractor’s plan

Clause 21.4 states “The Contractor provides information which shows how each item description on the Price List relates to the operations on each plan which he submits for acceptance”. Hence when compiling the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that operations shown on it can be priced in the price list  and result in a satisfactory cash flow in terms of clause 11.2(17). 

Preparing the price list
Before preparing the price list, both the Employer and tendering contractors should read the TSC3 Guidance Notes pages 14 and 15.  In an Option A contract, either Party may have entered items into the price list either as a process of offer and acceptance (tendering) or by negotiation depending on the nature of the service to be provided.  Alternatively the Employer, in his Instructions to Tenderers or in a Tender Schedule, may have listed some items that he requires the Contractor to include in the price list to be prepared and priced by him. 

It is assumed that in preparing or finalising the price list the Contractor:
· Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A;

· Understands the function of the Price List and how work is priced and paid for;

· Is aware of the need to link operations shown in his plan to items shown in the Price List;

· Has listed and priced items in the price list which are inclusive of everything necessary and incidental to Providing the Service in accordance with the Service Information, as it was at the time of tender, as well as correct any Defects not caused by an Employer’s risk;
· Has priced work he decides not to show as a separate item within the Prices or rates of other listed items in order to fulfil the obligation to complete the service for the tendered total of the Prices. 
· Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of work within that item later turns out to be different to that which the Contractor estimated at time of tender. The only basis for a change to the (lump sum) Prices is as a result of a compensation event. 

· Eskom Rotek Industries is affiliated with various statutory bodies such as the MEIBC. Resources employed or contracted to execute work directly or indirectly as the case may be remunerated in accordance with the MEIBC rates or statutory body in that particular site. As such, it will be assumed that Contractors, Service Providers, Subcontractors, etc have taken this into account and have done the necessary due diligence to ensure stability on all ERI sites and operations as far as reasonably possible. 

Format of the price list
(From the example given in an Appendix within the TSC3 Guidance Notes)

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the tendering contractor. 

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected Quantity and Rate columns being left blank.

If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected Quantity to produce the Price, which is also entered.

If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the stated units of time) is stated in the Expected Quantity column.

C2.2 the price list
	Item No
	Description
	UoM
	Quantity
	Duration
	Rate
	Total

	 
	 
	 
	 
	 
	 
	 

	       1,0 
	Spark Testing Pre inspection 
	m2
	150
	18
	
	

	       2,0 
	Spark Testing Post inspection 
	m2
	150
	18
	
	

	       3,0 
	Rubber application and bonding (Includes labour and material)
	m2
	150
	18
	
	

	       4,0 
	Stripping of the old Rubber
	m2
	150
	18
	
	

	       5,0 
	Sandblasting
	hour
	300
	18
	
	

	       6,0 
	Transport
	km
	8000
	18
	
	

	       7,0 
	Safety File
	sum
	1
	1
	
	

	 
	 
	 
	 
	 
	 
	 

	 
	Total Excl VAT,
	 
	 
	 
	
	


Part 3: Scope of Work

	Document reference
	Title
	No of pages

	
	This cover page
	1

	C3.1
	Employer’s Service Information
	

	C3.2
	Contractor’s Service Information

(insert at award stage or delete if not applicable)
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	Total number of pages
	


C3.1: Employer’s service Information

Contents


35C3.1: Employer’s service Information


361
Description of the service


Error! Bookmark not defined.1.1
Executive overview


361.2
Employer’s requirements for the service


362
Management strategy and start up.


362.1
The Contractor’s plan for the service


362.2
Management meetings


362.3
Invoicing and payment


373
Health and safety, the environment and quality assurance


373.1
Health and safety risk management


373.2
Quality assurance requirements


374
Working on the Affected Property


374.1
Employer’s site entry and security control, permits, and site regulations


374.2
Records of Contractor’s Equipment


385
List of drawings


385.1
Drawings issued by the Employer




1 Description of the service
1.1 Employer’s requirements for the service
· See attached Appendix A- SOW for the detailed Scope of work
2 Management strategy and start up.
2.1 The Contractor’s plan for the service
The contractor is required to submit plan for service within 7 days after receiving a work instruction from the service manager
2.2 Management meetings

Regular meetings of a general nature may be convened and chaired by the Supply Manager as follows:

	Title and purpose
	Approximate time & interval
	Location
	Attendance by:

	Risk register and compensation events
	As and When Required
	Site offices or Head Office
	Employer and Contractor

	Overall contract progress and feedback
	As and When Required
	Site offices or Head Office
	Employer and Contractor


Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or if not so specified by persons and at times and locations to suit the Parties, the nature and the progress of the service. Records of these meetings shall be submitted to the Service Manager by the person convening the meeting within five days of the meeting.  

All meetings shall be recorded using minutes or a register prepared and circulated by the person who convened the meeting. Such minutes or register shall not be used for the purpose of confirming actions or instructions under the contract as these shall be done separately by the person identified in the conditions of contract to carry out such actions or instructions.  

2.3 Invoicing and payment
Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, the Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that stated in the Service Manager’s payment certificate.  
The Contractor shall address the tax invoice to 

Eskom Rotek Industries,
And include on each invoice the following information:

· Name and address of the Contractor and the Service Manager; 

· The contract number and title;

· Contractor’s VAT registration number;

· The Employer’s VAT registration number 4330196330;

· Description of service provided for each item invoiced based on the Price List;

· Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT;

· (add other as required)

Add procedures for invoice submission and payment (e. g. electronic payment instructions)

3 Health and safety, the environment and quality assurance

3.1 Health and safety risk management

The Rubber Lining and Spark Testing Service provider complies with the requirements of the OHS Act 85 of 1993 as well as the Employer's Standards and Procedures regarding 'Health and Safety at Eskom Power Stations’ 

Note: Requirements to be met by Rubber Lining and Spark Testing Service provider "Contractor SHE Specifications.
The Rubber Lining and Spark Testing service provider co-operates fully with the Employer's accident prevention procedure Document 32-95 as provided to mobile plant service provider on site by site management. 

Note: The Rubber Lining and Spark Testing service provider adheres to any additional safety requirements of the Employer on site as specified by site management.
3.2 Quality assurance requirements

The Rubber Lining and Spark Testing service provider conforms to the Quality Management requirements as stipulated in the User Requirement specification. 

The quality requirements are as per IS0 9001 and Eskom Standard QM-58 Quality Requirements for Engineering and Construction works (Annexure A and B for the applicable section 

All work carried out must have a quality control plan completed
All employer quality requirements to be adhered to by the contractor.
The service provider submits the following items when changes occur: 

· Resources on site (no changes are allowed prior to the Project Manager's acceptance) 

· Copy of risk management associated with cleaning services of plant including all work instructions or procedures 

4 Working on the Affected Property

4.1 Employer’s site entry and security control, permits, and site regulations
The service provider applies for access permits at the security gate when access to Eskom Power Stations/Construction sites is required.
The service provider's personnel are in the possession of their access permits at all times when on the Site. 

The service provider provides security for protection of construction their equipment and Materials required in providing the Works.
4.2 Records of Contractor’s Equipment

The Rubber Lining and Spark Testing service provider keeps records of all tasks executed by the service provider as specified by the original equipment manufacturers. 
5 List of drawings

5.1 Drawings issued by the Employer
This is the list of drawings issued by the Employer at or before the Contract Date and which apply to this contract.

	Drawing  number
	Revision
	Title

	TBC
	TBC
	TBC


CONFIDENTIALITY AGREEMENT

This Confidentiality Agreement (‘Agreement’) is entered into between the Employer and the Contractor.

WHEREAS, the Employer and the Contractor (the Parties) desire to exchange certain confidential information; and consider further business dealings with each other.

WHEREAS, the parties desire to evidence their agreements governing the exchange of certain confidential information as set forth below.

Now therefore, for good and valuable consideration, including the mutual agreements hereinafter recited, the parties hereby agree as follows: 

1. The parties contemplate an exchange, either orally, in writing or by inspection, of certain
confidential proprietary information possessed or owned separately by them and not readily available or otherwise known to the public and which may be helpful in evaluating further business dealings.  Such confidential information (the ‘Subject Information’) may include but not be limited to the parties’ inventions, trade secrets, know-how, technical information on products and manufacturing processes, and information concerning their business assets, financial condition, operations, plans and prospects.

2. The purpose of the exchange of Subject Information is to enable the parties to evaluate the Subject information for the purpose only of considering further business dealings with each other.

3. The parties each agree that they shall maintain in secrecy in accordance with the terms of this Agreement all of the Subject Information each party receives (the ‘Receiving Party’) from the other party (the ‘Proprietor’) and shall not disclose or use other than for the purpose specified herein the Subject Information without the written consent of the Proprietor of the Subject Information.  All Subject Information communicated from one party to the other shall be deemed to be proprietary and confidential to the Proprietor whether marked or identified as such or not.

4. The duty of care to safeguard Subject Information shall be the same as that which the parties each use to safeguard their own respective proprietary and confidential information.

5. The Receiving Party of Subject Information shall not be obligated to maintain Subject Information received from its Proprietor in secrecy or refrain from using it to the extent that any such information is or rightfully becomes publicly available information other than through a breach of this Agreement, or which the Receiving Party later obtains lawfully from anyone else who is not known by the Receiving Party to be obligated under any secrecy agreement with Proprietor to maintain the information in secrecy.  The Receiving Party also shall not be obligated to maintain in secrecy any information it receives from the Proprietor which it can demonstrate was already in its possession when the information was disclosed to the Receiving Party by the Proprietor.

6. The Receiving Party shall promptly return to its Proprietor any Subject Information in tangible form it has received from the Proprietor immediately upon the Proprietor’s request, without retaining any copies, summaries, analyses or extracts thereof.  All documents, memoranda, notes and other writings prepared by the parties, or their advisors, based on the Subject Information of each other, shall be destroyed, and such destruction shall be certified in writing by an authorised officer supervising such destruction.

7. If a party, with the written consent of the Proprietor of Subject Information, discloses any Subject Information received from its Proprietor to any third party, it shall do so only under a secrecy agreement having a scope similar to and which is consistent with this Agreement, and the disclosing party shall be primarily responsible for any compromise of the secrecy of Subject Information by such third party

8. Each party agrees that it shall not, while and for so long as it is obligated to maintain Subject Information in secrecy, use for its own benefit, or for the benefit of others or exploit, commercialise, develop, test promote, sell, lease, market or otherwise dispose of any products or services using, incorporating or relying on Subject Information received from its Proprietor without the written consent of the Proprietor.

9. The obligations of the party receiving Subject Information pursuant to this Agreement shall be effective with respect of each item of Subject Information for a term of five (5) years from the date of submission of the Subject Information to the Receiving Party by its Proprietor, unless the Proprietor agrees otherwise in writing.

10. For purposes of this Agreement, each party shall include (to the extent applicable) the officers, directors, employees, agents, representatives, attorneys, joint ventures, partnerships, affiliates, subsidiaries, and divisions of the party, and any other entity or entities which such party controls or which controls it, and, further, shall include any transferee, successor and assign of the assets of the party.

11. This Agreement shall be construed (both as to validity and performance) and enforced in accordance with, and governed by, the laws of Republic of South Africa.

12. Neither this Agreement nor the exchange of Subject Information between the parties shall create or be relied on by either party as a basis for creating any license between the parties under any patent, or other industrial or intellectual property rights of the Proprietor of the Subject Information, or any other license between the parties in the absence of any express written license agreement between them

13. The parties agree that no contract or agreement providing for a transaction shall be deemed to exist between them unless and until a definitive agreement has been executed and delivered, the parties hereby waive, in advance, any claim (including, without limitation, breach of contract) in connection with a possible transaction with each other unless and until they shall have entered into a definitive agreement.  The parties also agree that unless and until a definitive agreement between them has been executed and delivered, neither party has any legal obligation of any kind whatsoever with respect to any such transaction by virtue of this Agreement or any other written or oral expression with respect to such transaction, except, in the case of this Agreement, for the matters specifically agreed to herein.  For purposes of this paragraph, the term ‘definitive agreement’; does not include an executed letter of intent, memorandum of understanding.

IN WITNESS WHEREOF, and intending to be legally bound, this Agreement has been executed by the parties as of and effective from the date first written above.

	Key Performance Indicators

	
	 

	KPI's
	Measure Frequency
	Weight %
	Floor -10%
	Kick - 5%
	Norm 0%
	Stretch 5%
	Ceiling 10%

	 
	 
	 
	 
	 
	 
	 
	 

	Number of NCR's issued
	Each Outage
	10%
	3
	2
	0
	0
	0

	NCR's response time 5 days from the day of issue
	Each Outage
	20%
	4/w
	3/w
	2/w
	
	

	Submision of Spark Testing Reports (Pre and Post) within five days of testing being done
	Each Outage Work
	20%
	5
	4
	3
	2
	1

	Safety incidents ( Medicals, LTI)
	Each Outage
	20%
	2
	1
	0
	0
	0

	Timeous Invoicing  ( days late)
	Each Outage
	15%
	3
	2
	0
	
	

	Damage to Employer Property
	Each Outage
	15%
	2
	1
	0
	0
	0


� This total is required by the Employer for budgeting purposes only.  Actual amounts due will be assessed in terms of the conditions of contract.


� Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 � HYPERLINK "http://www.ecs.co.za" �www.ecs.co.za� 


� Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 5391902 or � HYPERLINK "http://www.ecs.co.za" �www.ecs.co.za� 
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