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1. PART T1:    TENDER  PROCEDURES

T1.1 

T1.2

T1.3

2. PART T2:    RETURNABLE DOCUMENTS

T2.1

T2.2

T2.3

T2.4

T2.5

T2.8

T2.9

T2.10

T2.11

T2.12

T2.14

T2.17

T2.18

T2.19

T2.20

T2.21

T2.22

T2.24

T2.25

T2.27

T2.28

T2.29

T2.30

T2.31

T2.32

T2.33

T2.34

T2.35

T2.36

T2.37

Tender Data

THE TENDER

Annexure C - Standard Conditions of Tender

Tender Notice and Invitation to Tender

CONSTRUCTION OF NEW MEDIUM SIZE CLINIC - MPHAPALA CLINIC

List of Returnable Documents

Authority to Sign Tender (T2.2)

Authority for Consortia or Joint Venture’s to Sign Tender (T2.3)

Special Resolution of Consortia or Joint Venture’s (If applicable) (T2.4)

Joint Venture Involvement Declaration (If applicable) (T2.5)

Financial Standing and other resources of Business Declaration (T2.8)

Preference Points Claim - SBD 6.1 (T2.9)

Site Inspection Certificate as proof for attendance of compulsory  briefing 

meeting (T2.10)

Bidder's Disclosure - SBD 4 (T2.11)

Record of Addenda to Tender Documents (T2.12)

Schedule of Imported Materials and Equipment (T2.14)

Contractor's Safety, Health and Environmental Declaration. (T2.17)

Compulsory Enterprise Questionnaire (T2.18)

Tax Compliance Status (TCS) PIN to verify on line Compliance Supplier 

Status via e-Filing (T2.19)

Proof of Good Standing with the Compensation Commissioner (Attach) 

(T2.20)

Form of Offer and Acceptance (Bound into Section 1 of 2) (T2.21)

Complete Priced Bill of Quantities

Proof of UIF Registration  - Not Applicable (T2.24)

The National Industrial Participation Programme (T2.25)

Proof of Registration Number on the Central Suppliers Database (T2.27)

Proof of CIDB Registration Number (T2.28)

Mandatory Technical Requirements

Contract Form - Purchase of Goods/Works - Part 1

Contract Form - Purchase of Goods/Works - Part 2

Required Structure of Contractor's detailed OHSE Plan

Client's specific requirements for the Contractor's detailed OHSE Plan

Baseline Risk Assessment

Not applicable

Functionality Criteria (T2.36)

Invitation to Tender - SBD 1
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3. PART C1:  AGREEMENT AND CONTRACT DATA

C1.1 Form of Offer and Acceptance

C1.2

C1.3

4. PART C2:  PRICING DATA

C2.1 

C2.2

5. PART C3:  SCOPE OF WORKS

C3.1

C3.2

C3.3

6. PART C4:  SITE INFORMATION

C4.1

7. DRAWINGS

C5.1

8. ANNEXURES

Standard Preambles for all Trades (Rev 3) - DOH 2009

General Electrical Specifications

Lightning Protection Specifications

Map of Tender submission location

Joint Venture Agreement

Health and Safety Specification

Health and Safety Bill of Quantities

Builders Lien Agreement

Geotechnical Investigation Report (If applicable)

EPWP Employment Contract

Attendance Register - Infrastructure and Other projects

EPWP Data Collection tool for Phase 3 system

Annexure 1

Annexure 2

Annexure 3

HIV/STI Compliance report

Form of Guarantee

Specification for HIV/AIDS awareness

Annexure 8

Annexure 7

Scope of Works

List of Drawings

Annexure 4

Annexure 5

Annexure 9

Annexure 10

Annexure 11

Annexure 12

Annexure 6

THE CONTRACT

Bills of Quantities 

Site Information

Pricing Instructions

Contract Data 
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Any reference to words Tender or Tenderder herein and/or in any other documentation shall be construed 

to have the same meaning as the words Tender or Tenderer. These forms are for internal and external use 

for the KZN Department of Health, Provincial Administration of KwaZulu-Natal.

Tenderers are to ensure that all returnable documents as stated in T2.1, items 1 to 5, are submitted 

to avoid disqualification. Furthermore, tenderers are to ensure that all documents stated in T2.1, 

item 6, are submitted in order to be evaluated for functionality as per the requirements of T2.36.

All amendments issued for this tender must be downloaded from the website stated in the tender 

advertisment.

"Quality" shall mean totality of features and characteristics of a product or service that bears on the ability 

of the product or service to satisfy stated or implied needs.

No alternativeTenders will be accepted.

The Total (Including Value Added Tax) on the Final Summary of the Bill of Quantities must be

carried to the "Offer" part only of the Form of Offer and Acceptance - T2.21

"Enterprise" shall mean the legal Tenderding Entity or Tenderder who, on acceptance of the Offer,

would become the contractor"

IMPORTANT NOTICE TO TENDERERS
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The Tender

CONSTRUCTION OF NEW MEDIUM SIZE CLINIC - MPHAPALA CLINIC
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PART T1. - TENDER PROCEDURES

CONSTRUCTION OF NEW MEDIUM SIZE CLINIC - MPHAPALA CLINIC
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T1.1 -  TENDER NOTICE AND INVITATION TO TENDER

CONSTRUCTION OF NEW MEDIUM SIZE CLINIC - MPHAPALA CLINIC
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84 Days

X

1

2

3

8GB

X

X

X

X

X

X

X

X

It is estimated that tenderers must have a CIDB contractor grading designation of 8GB or higher. No alternative Class of

work, as refered to in Clause 25(3)(a)(i) of the CIDB Regulations, as amended, is anticipated for this project.

the combined contractor grading designation calculated in accordance with the Construction Industry

Development Regulations is equal to or higher than a contractor grading designation determined in accordance

with the sum tendered for a :

All Tenderer's should have a CIDB Class of Construction Contractor Grading Designation as indicated above. No

Tenderer with a PE status will be considered as the Department does not have an Official Mentorship Programme in

place to assist a Potentially Emerging Enterprise.

Joint ventures are eligible to submit tenders provided that:

Complete priced Bill of Quantities to be submitted.

Tenderers must meet the minimum qualifying score for functionality criteria first before they can be 

considered for price and preference.

Invitation to Tender - SBD 1

X

Only those tenderers who are registered with the CIDB, or are capable of being so prior to the evaluation of

submissions, in a contractor grading designation equal to or higher than a contractor grading designation

determined in accordance with the sum tendered, or a value determined in accordance with Regulation 25(1B) or

25(7A) of the Construction Industry Development Regulations for a :

the lead  partner has a contractor grading  designation in the 8GB or higher, class of construction work; or

Contractor's Safety, Health and Environmental Declaration.

Proof of good standing with the Compensation Commissioner - In terms of Section 84(1)(b) of the Compensation for

Occupation Injuries and Disease Act, 1993, a Tenderder may not be awarded a contract if he/she is not registered

and in good standing with the Compensation Commissioner.

Tender document must be properly received on or before the tender closing date and time specified on the invitation,

fully completed and signed in ink (All as per Standard Conditions of Tender).

Submission of Compulsory Returnable Schedules documents as per List of returnable documents.

8GB or higher, class of construction work, are eligible to have their Tenders evaluated.

every member of the joint venture is registered with the CIDB; 

Only Tenderder’s who are responsive to the following responsiveness criteria are eligible to submit Tenders:

T1.1 TENDER NOTICE AND INVITATION TO TENDER

THE KZN DEPARTMENT OF HEALTH INVITES TENDERS FOR THE PROVISION OF:

Tender no:

Advertisement date:

Project title:

N/A

CONSTRUCTION OF NEW MEDIUM SIZE CLINIC - MPHAPALA CLINIC

26 January 202417 November 2023

Project Code:ZNB 5499/2023-H

Closing date:

Validity period:Closing time:

or a value determined in accordance with Regulation 25 (1B) or 25 (7A) of the Construction 

Industry Development Regulations.

11:00

Tax Compliance Status (TCS) PIN number and Tenderder's or entity tax reference number.

Proof of UIF Registration  - Not Applicable (T2.24)

Compulsory Enterprise Questionnaire (T2.18)

X
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Postal Address:

Street Address:

Telephone Number CODE _______________ NUMBER ______________________________________________________________

Cellphone Number:

E-mail Address:

VAT Registration Number:

YES       or NO

YES       or NO

  X

10 Points

90 points

THE FOLLOWING PARTICULARS MUST BE FURNISHED (FAILURE TO DO SO MAY RESULT IN YOUR TENDER 

BEING DISQUALIFIED)

Name of Tenderer:

- Returnable schedules required for tender evaluation purposes

T2.1: Returnable Documentation

TAX COMPLIANCE STATUS (TCS) PIN TO VERIFY ON LINE COMPLIANCE SUPPLIER STATUS VIA SARS e-FILING (T2.19)

Price:

Preference point scoring system will be based on the following points:

Preference points system:

Preferences are offered to Tenderder's who have attained the following in accordance with the 

table below: 

1. Specific goals (according to the PPPFA):

ARE YOU THE ACCREDITED REPRESENTATIVE IN SOUTH AFRICA FOR THE GOODS / SERVICES / 

WORKS OFFERED? [If yes, enclose proof]

  80/20 Preference point scoring system   90/10 Preference point scoring system

NOTE Refer to T2.36 - Functionality Criteria

Functionality requirement:

THE TENDER SHALL BE EVALUATED IN THREE (3) STAGES. THE STAGES ARE AS FOLLOWS:

STAGE 1 - Administrative compliance: All mandatory returnable documents have been submitted and are compliant; the 

tender documentation has been fully completed and signed. This must include mandatory requirements as indicated below 

(T2.1), if applicable. The bidder who did not submit administrative and mandatory requirements will be treated as non-

responsive and will not progress to the next evaluation stage

STAGE 2 - Evaluation of functionality criteria: As stated in T2.36 (if applicable). Tenderers are required to submit the stated 

documents and achieve the minimum stated score to proceed to the next Stage of evaluation. The bidder who did not 

submit administrative and mandatory requirements will be treated as non-responsive and will not progress to the next 

evaluation stage

STAGE 3 - Evaluation of price and preference points

Notes

List of returnable documents include the following:

- Documents required for the evaluation of functionality

This tender will be evaluated according to the preferential procurement model in the Preferential Procurement Policy

Framework Act, 2000: Preferential Procurement Regulations, 2022: 

- Documents required for the evaluation of mandatory technical criteria (if applicable)

X
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(a) 10 Points

10 Points

In terms of Race, full, partial or combination of points may be allocated to 

companies who are at least 51% Owned by Black People

Total must equal 10 or 20 points
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1

2

3

4

5

6

7

8

DOH Project Manager:

060 843 4614

THE PHYSICAL ADDRESS FOR COLLECTION OF TENDER DOCUMENTS:

Notes:

The Tender box is generally open during official working hours.

Open only the financial proposals of tenderers who, in the Functionality evaluation score, have more than the 

minimum number of points for Functionality stated in the tender data, and announce the score obtained for the non-

financial proposals and the total price and any preferences claimed. Return unopened financial proposals to 

tenderers whose non-financial proposals failed to achieve the minimum number of points for Functionality.

Evaluate that non-financial proposals offered by tenderers, then advise tenderers who remain in contention for the 

award of the contract of the time and place when the financial proposals are to be opened.

THIS TENDER IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE 

PREFERENTIAL PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS OF CONTRACT FOR 

CONSTRUCTION WORKS (GCC2010) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF 

CONTRACT

Where stated in the tender data that a two-envelope system has been followed, open only the non-financial proposal 

of valid tenders in the presence of tenderer's agents, who choose to attend, at the time and place stated in the 

tender data and announce the name of each tenderer whose technical proposal is opened.

Tenderders should ensure that Tenders are delivered timeously to the correct address. If the Tender is late, it will not

be accepted for consideration.

All Tenders must be submitted on the official forms – (Not to be re-typed)

The successful Tenderder will be required to sign a contract.

QUERIES REGARDING THE TENDERING PROCEDURE OR TECHNICAL INFORMATION MAY BE 

DIRECTED TO:

E-mail:

It is vital that a technically qualified and knowledgeable member from the tenderer's firm attends the compulsory site 

clarification meeting. 

A compulsory clarification Meeting with representatives of the Employer will take place as follows:

Date: 04 December 2023
Time: 10h00
Venue: Main Boardroom, Mbongolwane District Hospital, Eshowe, KZN 

Telephone no:

Tender documents may be collected during working hours at the following address :

Department of Health Central Supply Chain 310 Jabu Ndlovu Street, Pietermaritzburg,3200

Temitope.Sokoya@kznhealth.gov.za

Cell no:

COMPULSORY CLARIFICATION MEETING

Sokoya Temitope (033) 940 2400
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TENDER DOCUMENTS MAY BE:

DEPOSITED IN THE TENDER BOX AT:

Telegraphic, telephonic, telex, facsimile, electronic, posted and / or late tenders will not be accepted.

All tenders must be submitted on the official forms – (not to be re-typed)

DEPOSIT / RETURN OF TENDER DOCUMENTS: 

3200

310 Jabu Ndlovu Street

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender Data

document. 

Tender Advisory Services

Pietermaritzburg

Supply Chain Management, Head Office
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T1.2 - TENDER DATA

CONSTRUCTION OF NEW MEDIUM SIZE CLINIC - MPHAPALA CLINIC
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84 Days

Clause 

number:

C.1.1

C.1.2

T1.1 -

T1.2 -

T1.3 -

T2.1 -

T2.2 -

C1.1 -

C1.2 -

C1.3 -

C2.1 -

C2.2 -

C3.1 -

C3.2 -

C3.3 -

Specification for HIV/AIDS awareness

Part C3: Scope of works

Part C2: Pricing data

Returnable schedules (See different forms listed in T2.1 - Returnable Schedule )

Form of Offer and Acceptance

Contract Data 

Form of Guarantee

Pricing Instructions

Bills of Quantities 

Scope of Works

Annexure C - Standard Conditions of Tender

List of returnable documents

For this contract the single volume approach is adopted.

Tender Notice and Invitation to Tender

Part T1:  Tendering procedures

ZNB 5499/2023-H Closing date:Tender no: 26 January 2024

HIV/STI Compliance report

Tender Data

T1.2  TENDER DATA
Project title: CONSTRUCTION OF NEW MEDIUM SIZE CLINIC - MPHAPALA CLINIC

N/AProject Code:

Part C1: Agreements and Contract Data 

Validity period: 

The Standard Conditions of Tender make several references to the Tender Data for details that apply specifically

to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency

between it and the Standard Conditions of Tender.

Part T2:  Returnable documents

CONTRACT

11:00

TENDER

The conditions of Tender are the Standard Conditions of Tender as contained in Annexure C of the CIDB

Standard for Uniformity in Engineering and Construction Works Contracts as per Board Notice 423 of 2019 in 

Government Gazette 42622 of 8 August 2019 as amended from time to time (see www.cidb.org.za). Refer to

Conditions of Tender as contained within this document.

Closing time:

The list of Returnable Documents identifies which of the documents a Tenderder must complete when submitting

a Tender. The Tenderder must submit his Tender by completing the Returnable Documents including the priced

Final Summary of the Bills of Quantities, signing the “Offer” section in the “Form of Offer and Acceptance” and

delivering the whole of the procurement document back to the Department bound up as it was when it was

received.

Each item of data given below is cross-referenced to the clause marked “C” in the above mentioned Standard 

Conditions of Tender.

The single volume procurement document issued by the Employer comprises the following:

This procurement document has been formatted and compiled under the headings for a single volume approach 

as contained in table 5 of the CIDB’s “Standard for Uniformity in Engineering and Construction Works Contracts.”

14 of 272
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C3.4 -

C3.5 -

C4.1 -

C4.2 -

C5.1 -

C5.2 -

C5.3 -

C5.4 -

C5.5 -

C5.6 -

C5.7 -

C5.8 -

C5.9 -

C5.10

C5.11

C5.12

C5.13

8GB

1

2

3

8GB

035 340 1453

jeremysteerearchitect@gmail.comE-mail:

every member of the joint venture is registered with the CIDB; 

Health and Safety Bill of Quantities

Builders Lien Agreement

List of Drawings

Standard Preambles for all Trades (Rev 3) - DOH 2009

General Electrical Specifications

Lightning Protection Specifications

Map of Tender submission location

Joint Venture Agreement

Health and Safety Specification

PP2-Competitive Selection Procedure Design by Employer

Capacity:

 , Mtunzini ,  Durban ,  3867

Geotechnical Investigation Report (If applicable)

EPWP Employment Contract

C.1.4

C.1.6

Tel: 

Only  those tenderers who are registered with  the CIDB, or are capable of being so prior to the evaluation of 

submissions, in a  contractor grading  designation  equal  to or higher than  a contractor grading  designation 

determined  in accordance  with the sum tendered, or a value determined in accordance with  Regulation 25(1B) 

or 25(7A) of the Construction Industry Development Regulations for a :

Attendance Register - Infrastructure and Other projects

EPWP Data Collection tool for Phase 3 system

Responsible person:  Jeremy Steere Architect

For eligibility refer to T1.1 Tender Notice and Invitation to Tender

Tenderers must meet the minimum qualifying score for functionality criteria first before they can be 

considered for price and preference.

This project is an EPWP project and the tenderer is advised to price accordingly.

PP2B-Open Procedure

Joint ventures are eligible to submit tenders provided that:

Part C4: Site information

Name: 

The Employer’s agent (Engineer/Principal Agent) is:

Part 5: List of Drawings/Annexure's

Jeremy Steere Architect
Principal Agent/Engineer

Project Specific Construction Safety, Health and Environmental Specification

Supplementary Preambles

Site Information

Builders Lien Agreement

Address:

C.2.1

the combined contractor grading designation calculated in accordance with the Construction Industry 

Development Regulations is equal to or higher than a contractor grading designation determined in 

accordance with the sum tendered for a :

or a value determined in accordance with Regulation 25 (1B) or 25 (7A) of the Construction 

Industry Development Regulations.

or higher class of construction work, are eligible to have their tenders evaluated.

the lead  partner has a contractor grading  designation in the 8GB or higher, class of construction work; 

or

not lower than one level below the required the required grading designation in the class of works 

construction works under considerations and possess the required recognition status
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C.2.7

Yes No X

C.2.13.2

C.2.13.4

C.2.13.5

C.2.15

C.2.16

C.2.19

C.2.22

C.3.8

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an obligation of

the contract for the tenderer, in the event that the alternative is accepted, to accept full responsibility and liability

that the alternative offer complies in all respects with the Employer’s standards and requirements. 

If a tenderer wishes to submit an own alternative tender offer, the only criteria permitted for such alternative

tender offer is that it demonstrably satisfies the Employer’s standards and requirements. A tenderer may submit

alternative tender offers only if a main tender offer, strictly in accordance with all the requirements of the tender

documents, is also submitted. Provided that the tenderer’s main tender offer is according to specification and

would under normal circumstances be recommended for acceptance, his alternative tender offer may also be

considered for the purpose of the award of the contract. 

Access shall be provided for inspections, tests and analysis as may be required by the Employer.

See end of T2.3 AUTHORITY FOR CONSORTIA OR JOINT VENTURES TO SIGN TENDER for 

combinations of JV's arrangements.

KZN Department of Health, 310 Jabu Ndlovu Street, Pietermaritzburg, 3200 at the time indicated on T1.1 

Notice and Invitation to Bid

The tenderer is to submit the Priced Bills of Quantities with the Returnable's at the closing of the tender.

The tender offer validity period is as per T1.1  Tender Notice and Invitation to Tender.

Tenderers are to refer to List of Returnable Schedules and Scope of Works to establish what is required to be 

submitted with this tender.

The employer must determine, on opening and before detailed valuation, whether each Tender offer properly

received:

a) complies with the requirements of the Conditions of Tender.

b) has been properly and fully completed and signed, and

c) is responsive to the other requirements of the Tender documents.

The second sentence shall read as follows "The Employer will hold all authorised signatories jointly and severally

liable on behalf of the tenderer". Tenderders proposing to contract as a Joint Venture shall submit a valid Joint

Venture Agreement before the Joint Venture's offer could be accepted. Individuals, Partnerships and Companies

proposing to contract as a party to a Joint Venture shall be jointly and severally liable on behalf of the Joint

Venture.

The modified Pricing Data must include an amount equal to 5% of the amount tendered for the alternative offer

to cover the Employer’s costs of confirming the acceptability of the detailed design before it is constructed.

Calculations, drawings and all other pertinent technical information and characteristics as well as modified or

proposed Pricing Data must be submitted with the alternative tender offer to enable the Employer to evaluate the

efficacy of the alternative and its principal elements, to take a view on the degree to which the alternative

complies with the Employer’s standards and requirements and to evaluate the acceptability of the pricing

proposals. Calculations must be set out in a clear and logical sequence and must clearly reflect all design

assumptions. Pricing Data must reflect all assumptions in the development of the pricing proposal. 

C.2.12

C.3.4

For particulars regarding a pre-tender site inspection meeting (clarification meeting), see T1.1  Tender Notice 

and Invitation to Tender.

Tenderers are to ensure that their company details appear on the entire relevant Tender documentation and 

must be legible.

Alternative tender offer permitted: 

The Employer’s address for delivery of tender offers and identification details to be shown on each tender offer

package are as per T1.1  Tender Notice and Invitation to Tender.

The closing time for submission of tender offers is as per T1.1 Tender Notice and Invitation to Tender.

Tenderers do not have to return all retained tender documents within 28 days after expiry of the Tender validity

period.

The location for opening of the tender offers, immediately after the closing time thereof shall be at:
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(a)

(b)

(c)

(d)

(e)

i)

ii)

(f)

i)

(g)

(h)

(i)

(j)

(k)

(l)

(m)

(n)

(o)

C.3.15 Tenderders are informed that any formal dispute shall be resolved by being referred to Arbitration only. 

the Tenderer submitted Authority to Sign the tender.

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or

withdrawal of the non-conforming deviation or reservation.

Providing the form of offer and acceptance does not contain any qualifying statements, it will constitute the 

formation of a contract between the employer and the successful Tenderer as described in the form of offer and 

acceptance.

a) detrimentally affect the scope, quality, or performance of the Works, services or supply identified

in the Scope of Work or

b) significantly change the Employers or the Tenderers risks and responsibilities under the contract,

or

c) affect the competitive position of other Tenderers presenting responsive tenders, if it were to be

rectified.

the Tenderer submitted deliverables required to assess any stated mandatory criteria.

A responsive tender is one that conforms to all the terms, conditions and specifications of the tender documents

without material deviation or qualification. A material deviation or qualification is one which, in the Employer's

opinion, would:

the Tenderer submitted Site Inspection Certificate from the Compulsory Briefing Meeting.

the Tenderer has completed the Compulsory Enterprise Questionnaire and there are no conflicts of

interest which may impact on the Tenderder's ability to perform to the contract in the best interests of the

employer or potentially compromise the Tender process.

the Tenderer submitted a completed Bidder's Disclosure (SBD4).

 the Tenderer has not:

the Workmen's Compensation Fund 

abused the Employer’s Supply Chain Management System; or

failed to perform on any previous contract and received a written warning/notice or has been 

terminated on any contract, in the past 5 years with the KZN Department of Health

the Tenderer is registered with:

C.3.13

the Tenderer signed the Form of Offer that is part of the Form of Offer and Acceptance.

the Tenderer submitted proof of Preference, if applicable.

the Tenderer submitted the fully completed Bill of Quantities including Final Summary at tender closing.

the Tenderer submitted Financial Standing & other resources of Business Declaration.

the Tenderer is registered with the Construction Industry Development Board in an appropriate 

contractor grading designation as is required for this tender and the Tenderder has submitted a CIDB 

certificate of registration which clearly indicates the status "Active"

Tenderers must be registered on Government's Central Supplier Database (CSD) and include their 

master registration number (MAAA number) on the cover page of the tender document in order to 

enable the institution to verify the tenderers tax status on the CSD 

Tender offers will only be accepted if:

the Tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms of the 

Prevention and Combating of Corrupt Activities Act, 2004 (Act No. 12 of 2004) as a person prohibited 

from doing business with the public sector; and

the Tenderer has incorporated all issued addenda (if applicable) into their submitted tender document 

and/or has complied with any instructions given through issued addenda.
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C.1

C.1.1 Actions

C.1.1.1

C.1.1.2

Note: 1)

2)

C.1.1.3

C.1.2

C.1.3.1 

C.1.3.2

C.1.3.3

a) 

i)

ii)

iii)

c)

d)

 T1.3 - Annexure C - Standard Conditions of Tender
Note: Where this document refers to Bid or Bidder it shall be read as tender or tenderer

The employer and each tenderer submitting a tender offer shall comply with these conditions of tender. In

their dealings with each other, they shall discharge their duties and obligations as set out in F.2 and F.3,

timeously and with integrity, and behave equitably, honestly and transparently and comply with all legal

obligations and not engage in anticompetitive practices.

The employer and the tenderer and all their agents and employees involved in the tender process shall avoid

conflicts of interest and where a conflict of interest is perceived or known, declare any such conflict of

interest, indicating the nature of such conflict. Tenderer's shall declare any potential conflict of interest in their

tender submissions. Employees, agents and advisors of the employer shall declare any conflict of interest to

whoever is responsible for overseeing the procurement process or as soon as they become aware of such

conflict, and abstain from any decisions where such conflict exists or recuse themselves from the

procurement process, as appropriate.

General

The tender data and additional requirements contained in the tender schedules that are included in

the returnable documents are deemed to be part of these conditions of tender.

The employer shall not seek and the tenderer shall not submit a tender without having a firm intention and 

the capacity to proceed with the contract.

conflict of interest means any situation in which:

comparative offer means the price after the factors of a non-firm price and all

unconditional discounts it can be utilised to have been taken into consideration;

corrupt practice means the offering, giving, receiving or soliciting of anything of

value to influence the action of the employer or his staff or agents in the tender

process; 

fraudulent practice means the misrepresentation of the facts in order to influence

the tender process or the award of a contract arising from a tender offer to the

detriment of the employer, including collusive practices intended to establish prices at

artificial levels.

Tender Documents

The documents issued by the employer for the purpose of a tender offer are listed in the tender data.

Interpretation

These conditions of tender, the tender data and tender schedules which are required for tender

evaluation purposes, shall  form part of any contract arising from the invitation to tender.

For the purposes of these conditions of tender, the following definitions apply:

someone in a position of trust has competing professional or personal interests

which make it difficult to fulfil his or her duties impartially;

an individual or tenderer is in a position to exploit a professional or official

capacity in some way for their personal or corporate benefit; or

incompatibility or contradictory interests exist between an employee and the

tenderer who employs that employee.

A conflict of interest may arise due to a conflict of roles which might provide an incentive 

for improper acts in some circumstances. A conflict of interest can create an appearance 

of impropriety that can undermine confidence in the ability of that person to act properly in 

his or her position even if no improper acts result.

Conflicts of interest in respect of those engaged in the procurement process include 

direct, indirect or family interests in the tender or outcome of the procurement process 

and any personal bias, inclination, obligation, allegiance or loyalty which would in any way 

affect any decisions taken.
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C.1.4

C.1.5

C.1.5.1

a) 

b)

c)

d)

C.1.5.2

C.1.5.3

C.1.6
C.1.6.1

C.1.6.2

C.1.6.2.4

Communication and employer’s agent

Each communication between the employer and a tenderer shall be to or from the employer's agent only, and

in a form that can be read, copied and recorded. Communication shall be in the English language. The

employer shall not take any responsibility for non-receipt of communications from or by a tenderer. The name

and contact details of the employer’s agent are stated in the tender data.

C.1.6.2.1

The contract shall be awarded in accordance with the provisions of 

C.3.11 and C.3.13 after tenderers have been requested to submit

their best and final offer.

C.1.6.2.2 All responsive tenderers, or at least a minimum of not less than three

responsive tenderers that are highest ranked in terms of the

evaluation criteria stated in the tender data, shall be invited to enter

into competitive negotiations based on the principle of equal

treatment, keeping confidential the proposed solutions and

associated information. Notwithstanding the provisions of C.2.17, the

employer may request that tenders be clarified, specified and fine-

tuned in order to improve a tenderer's competitive position provided

that such clarification, specification, fine-tuning or additional

information does not alter any fundamental aspects of the offers or

impose substantial new requirements which restrict or distort

competition or have a discriminatory effect.

C.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be

invited by the employer to revise their tender offer based on the

same evaluation criteria, with or without adjusted weightings.

Tenderers shall be advised when they are to submit their best and

final offer.

Where the tender data requires that the competitive negotiation

procedure is to be followed, tenderers shall submit tender offers in

response to the proposed contract in the first round of submissions.

Notwithstanding the requirements of F.3.4, the employer shall

announce only the names of the tenderers who make a submission.

The requirements of F.3.8 relating to the material deviations or

qualifications which affect the competitive position of tenderers shall

not apply.

Procurement procedures

General

Cancellation and Re-Invitation of Tenders

An employer may, prior to the award of the tender, cancel a tender if-

due to changed circumstances, there is no longer a need for the engineering  and 

construction works specified in the inviteation; 

funds are no longer available to cover the total envisaged expenditure; or

no acceptable tenders are received.

there is a material irregularity in the tender process.

The decision to cancel a tender invitation must be published in the same manner in which the

original tender invitation was advertised.

An Employer may only with the prior approval of the relevant treasury cancel a tender invitation 

for the second time.

Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be concluded with the

tenderer who in terms of F.3.11 is the highest ranked or the tenderer scoring the highest number of

tender evaluation points, as relevant, based on the tender submissions that are received at the

closing time for tenders.

Competitive negotiation procedure
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C.1.6.3

C.2

C.2.1

C.2.1.1

C.2.1.2

C.2.2

C.2.2.1

C.2.2.2

C.2.3

C.2.4

C.2.5

C.2.6

Accept that, unless otherwise stated in the tender data, the employer will not compensate the 

tenderer for any costs incurred in the preparation and submission of a tender offer, including the 

costs of any testing necessary to demonstrate that aspects of the offer complies with requirements.

The cost of the tender documents charged by the employer shall be limited to the actual cost 

incurred by the employer for printing the documents. Employers must attempt to make available the 

tender documents on its website so as not to incur any costs pertaining to the printing of the tender 

documents.

Tenderer’s obligations

Check the tender documents on receipt for completeness and notify the employer of any discrepancy or

omission.

Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by

the employer only for the purpose of preparing and submitting a tender offer in response to the invitation.

Option 1

Tenderers shall in the first stage submit technical proposals and, if

required, cost parameters around which a contract may be

negotiated. The employer shall evaluate each responsive submission

in terms of the method of evaluation stated in the tender data, and in

the second stage negotiate a contract with the tenderer scoring the

highest number of evaluation points and award the contract in terms

of these conditions of tender.

Cost of tendering

Confidentiality and copyright of documents

Check documents

Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the

tenderer, or any of his principals, is not under any restriction to do business with employer.

C.1.6.3.2.1  Tenderers shall submit in the first stage only technical

proposals. The employer shall invite all responsive

tenderes to submit tender offers in the second stage,

following the issuing of procurement documents.

F.1.6.3.2 Option 2

C.1.6.3.2.2 The employer shall evaluate tenders received during the

second stage in terms of the method of evaluation stated

in the tender data, and award the contract in terms of

these conditions of tender.

Proposal procedure using the two stage-system

C.1.6.3.1

Reference documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications,

conditions of contract and other publications, which are not attached but which are incorporated into the

tender documents by reference.

Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary

apply for an extension to the closing time stated in the tender data, in order to take the addenda into

account.

Eligibility

Notify the employer of any proposed material change in the capabilities or formation of the

tendering entity (or both) or any other criteria which formed part of the qualifying requirements used

by the employer as the basis in a prior process to invite the tenderer to submit a tender offer and

obtain the employer's written approval to do so prior to the closing time for tenders.
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C.2.7

C.2.8

C.2.9

C.2.10

C.2.10.1 

C.2.10.2

C.2.10.3

C.2.10.4

C.2.11

C.2.12

C.2.12.1 

C.2.12.2 

C.2.12.3

C.2.13

C.2.13.1 

C.2.13.2

C.2.13.3

C.2.13.4

Insurance

Request clarification of the tender documents, if necessary, by notifying the employer at least five (5) working

days before the closing time stated in the tender data.

Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment

except as provided for in the conditions of contract identified in the contract data.

Seek clarification

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover

required in terms of the conditions of contract identified in the contract data. The tenderer is advised to seek

qualified advice regarding insurance.

Pricing the tender offer

Show VAT payable by the employer separately as an addition to the tendered total of the prices.

Submit one tender offer only, either as single tendering entity or as a member in a joint venture to

provide the whole of the works, services or supply identified in the contract data and described in

the scope of works, unless stated otherwise in the tender data.

Return all returnable documents to the employer after completing them in their entirety, either

electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink.

Submit the parts of the tender offer communicated on paper as an original plus the number of

copies stated in the tender data, with an English translation of any documentation in a language

other than English, and the parts communicated electronically in the same format as they were

issued by the employer.

Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except

Value Added Tax (VAT)), and other levies payable by the successful tenderer, such duties, taxes

and levies being those applicable 14 days before the closing time stated in the tender data.

Accept that an alternative tender offer must be based only on the criteria stated in the tender data

or criteria otherwise acceptable to the employer.

Submitting a tender offer

Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender

offer, strictly in accordance with all the requirements of the tender documents, is also submitted as

well as a schedule that compares the requirements of the tender documents with the alternative

requirements that are proposed.

Alternative tender offers

Sign the original and all copies of the tender offer where required in terms of the tender data. The

employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for

tenderers proposing to contract as joint ventures shall state which of the signatories is the lead

partner whom the employer shall hold liable for the purpose of the tender offer.

State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions of

contract identified in the contract data may provide for part payment in other currencies.

Do not make any alterations or additions to the tender documents, except to comply with instructions issued

by the employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer shall

initial all such alterations. 

Alterations to documents

An alternative tender offer must only be considered if the main tender offer is the winning tender.

Clarification meeting

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects of

the proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the tender 

data.
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C.2.13.5

C.2.13.6

C.2.13.7

C.2.13.8

C.2.13.9

C.2.14

C.2.15

C.2.15.1

C.2.15.2

C.2.16

C.2.16.1

C.2.16.2

C.2.16.3

C.2.16.4

C.2.17

Note:

Ensure that the employer receives the tender offer at the address specified in the tender data not

later than the closing time stated in the tender data. Accept that proof of posting shall not be

accepted as proof of delivery.

Accept that, if the employer extends the closing time stated in the tender data for any reason, the

requirements of these conditions of tender apply equally to the extended deadline.

Tender offer validity

Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period

stated in the tender data after the closing time stated in the tender data.

If requested by the employer, consider extending the validity period stated in the tender data for an

agreed additional period with or without any conditions attached to such extension.

Accept that a tender submission that has been submitted to the employer may only be withdrawn or

substitutes by giving the employer's agent written notice before the closing time for tenders that a

tender is to be withdrawn or substituted. If the validity period lapses before the employer evaluating

the tender offer(s), the contractor reserves the right to review the price based on Consumer Price

Index (CPI)

Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with a preferred tenderer

following a competitive selection process, should the Employer elect to do so.

Provide clarification of a tender offer in response to a request to do so from the employer during the

evaluation of tender offers. This may include providing a breakdown of rates or prices and correction of

arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the competitive

position of tenderers or substance of the tender offer is sought, offered, or permitted.

Where a tender submission is to be substituted, a tenderer must submit a substitute tender in

accordance with the requirements of C.2.13 with the packages clearly marked as "SUBSTITUTE".

Clarification of tender offer after submission

Information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information requested completely and in the

form required, may be regarded by the employer as non-responsive.

Closing time

Seal the original and each copy of the tender offer as separate packages marking the packages as

"ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and

identification details stated in the tender data, as well as the tenderer's name and contact address.

Where a two-envelope system is required in terms of the tender data, place and seal the

returnable documents listed in the tender data in an envelope marked “financial proposal” and place

the remaining returnable documents in an envelope marked “technical proposal”. Each envelope

shall state on the outside the employer’s address and identification details stated in the tender 

data, as well as the tenderer's name and contact address.

Seal the original tender offer and copy packages together in an outer package that states on the

outside only the employer's address and identification details as stated in the tender data.

Accept that the employer will not assume any responsibility for the misplacement or premature

opening of the tender offer if the outer package is not sealed and marked as stated.

Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless

stated otherwise in the tender data.
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C.2.18

C.2.18.1 

C.2.18.2

C.2.19

C.2.20

C.2.21

C.2.22

C.2.23

C.3

C.3.1

C.3.1.1

C.3.1.2

a)

b)

c)

C.3.2

C.3.3

in the opinion of the Employer, acceptance of the material change would compromise

the outcome of the prequalification process.

Issue Addenda

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the

period from the date that tender documents are available until three (3) days before the tender closing time

stated in the tender data. If, as a result a tenderer applies for an extension to the closing time stated in the

tender data, the Employer may grant such extension and, shall then notify all tenderers who collected tender

documents.

Return late tender offers

Return tender offers received after the closing time stated in the tender data, unopened, (unless it is

necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned.

Unless otherwise stated in the tender data, respond to a request for clarification received up to five

(5) working days before the tender closing time stated in the tender data and notify all tenderers

who collected tender documents.

Consider any request to make a material change in the capabilities or formation of the tendering

entity (or both) or any other criteria which formed part of the qualifying requirements used to

prequalify a tenderer to submit a tender offer in terms of a previous procurement process and deny

any such request if as a consequence:

an individual firm, or a joint venture as a whole, or any individual member of the joint

venture fails to meet any of the collective or individual qualifying requirements;

the new partners to a joint venture were not prequalified in the first instance, either as

individual firms or as another joint venture; or

Provide access during working hours to premises for inspections, tests and analysis as provided for in the

tender data.

Provide, on request by the employer, any other material that has a bearing on the tender offer, the

tenderer’s commercial position (including notarized joint venture agreements), preferencing

arrangements, or samples of materials, considered necessary by the employer for the purpose of a

full and fair risk assessment. Should the tenderer not provide the material, or a satisfactory reason

as to why it cannot be provided, by the time for submission stated in the employers request, the

employer may regard the tender offer as non-responsive.

Dispose of samples of materials provided for evaluation by the employer, where required.

Respond to request from the tenderer

Check the final draft of the contract provided by the employer within the time available for the employer to

issue the contract.

If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds,

guarantees, policies and certificates of insurance required in terms of the conditions of contract identified in

the contract data.

Include in the tender submission or provide the employer with any certificates as stated in the tender data.

Certificates

The employer’s undertakings

Check final draft

Return of other tender documents

If so instructed by the employer, return all retained tender documents within 28 days after the expiry of the

validity period stated in the tender data.

Provide other material

Inspections, tests and analysis 

Submit securities, bonds and policies
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C.3.4

C.3.4.1

C.3.4.2

C.3.4.3

C.3.5

C.3.5.1

C.3.5.2

C.3.6

C.3.7

C.3.8

C.3.8.1

a)

b)

c)

C.3.8.2

a)

b)

c)

Determine whether there has been any effort by a tenderer to influence the processing of tender offers and

instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or fraudulent

practices.

Test for responsiveness

Determine, after opening and before detailed evaluation, whether each tender offer properly

received:

complies with the requirements of these Conditions of Tender,

has been properly and fully completed and signed, and

is responsive to the other requirements of the tender documents.

 Two-envelope system

Where stated in the tender data that a two-envelope system is to be followed, open only the

technical proposal of valid tenders in the presence of tenderer's’ agents who choose to attend at

the time and place stated in the tender data and announce the name of each tenderer whose

technical proposal is opened.

Evaluate the functionality of the technical proposals offered by tenderers, then advise tenderers

who remain in contention for the award of the contract of the time and place when the financial

proposals will be opened. Open only the financial proposals of tenderers, who score in the

functionality evaluation more than the minimum number of points for functionality stated in the

tender data, and announce the score obtained for the technical proposals and the total price and

any points claimed on BBBEE status level. Return unopened financial proposals to tenderers

whose technical proposals failed to achieve the minimum number of points for functionality.

Opening of tender submissions

Announce at the meeting held immediately after the opening of tender submissions, at a venue

indicated in the tender data, the name of each tenderer whose tender offer is opened and, where

applicable, the total of his prices, number of points claimed for its BBBEE status level and time for

completion for the main tender offer only.

Make available the record outlined in C.3.4.2 to all interested persons upon request.

Unless the two-envelope system is to be followed, open valid tender submissions in the presence of

tenderers’ agents who choose to attend at the time and place stated in the tender data. Tender

submissions for which acceptable reasons for withdrawal have been submitted will not be opened.

Non-disclosure

Not disclose to tenderers, or to any other person not officially concerned with such processes, information

relating to the evaluation and comparison of tender offers, the final evaluation price and recommendations for

the award of a contract, until after the award of the contract to the successful tenderer.

Grounds for rejection and disqualification

A responsive tender is one that conforms to all the terms, conditions, and specifications of the

tender documents without material deviation or qualification. A material deviation or qualification is

one which, in the Employer's opinion, would:

detrimentally affect the scope, quality, or performance of the works, services or supply

identified in the Scope of Work,

significantly change the Employer's or the tenderer's risks and responsibilities under

the contract, or

affect the competitive position of other tenderers presenting responsive tenders, if it 

were to be rectified.

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or

withdrawal of the non-conforming deviation or reservation.
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C.3.9

C.3.9.1

C.3.9.2

a)

b)

c)

i)

ii)

C.3.9.3

C.3.9.4

a)

b)

C.3.10

C.3.11 

The activities associated with evaluating tender offers are as follows: 

The Standard Conditions of Tender standardize the procurement processes, methods and procedures from the time 

that tenders are invited to the time that a contract is awarded. They are generic in nature and are made project 

specific through choices that are made in developing the Tender Data associated with a specific project. 

Conditions of tender are by definition the document that establishes a tenderer’s obligations in submitting a tender 

and the employer’s undertakings in soliciting and evaluating tender offers. Such conditions establish the rules from 

the time a tender is advertised to the time that a contract is awarded and require employers to conduct the process of 

offer and acceptance in terms of a set of standard procedures

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from

the tender offer.

Evaluation of tender offers

Check Responsive tenders for discrepancies between amounts in words and amounts in 

figures.Where there is a discrepancy between the amounts in figures   and the amount in words, 

the amount in words shall govern.

Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm 

the tender offer as tendered of accept the corrected total of prices

the gross misplacement of the decimal point in any unit rate;

omissions made in completing the pricing schedule or bills of quantities; or

arithmetic errors in:

Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows:

If bills of quantities or pricing schedules apply and there is an error in the line item

total resulting from the product of the unit rate and the quantity, the line item total shall

govern and the rate shall be corrected. Where there is an obviously gross

misplacement of the decimal point in the unit rate, the line item total as quoted shall

govern, and the unit rate shall be corrected.

Clarification of a tender offer

Check the highest ranked tender or tenderer with the highest number of tender evaluation points

after the evaluation of tender offers in accordance with F.3.11 for:

Where there is an error in the total of the prices either as a result of other corrections 

required by this checking process or in the tenderer's addition of prices, the total of 

the prices shall govern and the tenderer will be asked to revise selected item prices 

(and their rates if bills of quantities apply) to achieve the tendered total of the prices.

line items totals resulting from the product of a unit rate and a quantity in bills of

quantities or schedules of prices; or

the summation of the prices.

Arithmetical errors, omissions and discrepancies

The CIDB Standard Conditions of Tender are based on a procurement system that satisfies the following system 

requirements:  
Requirement Qualitative interpretation of goal 

Fair The process of offer and acceptance is conducted impartially without bias, providing simultaneous and timely 

access to participating parties to the same information.  
Equitable Terms and conditions for performing the work do not unfairly prejudice the interests of the parties. 

Transparent The only grounds for not awarding a contract to a tenderer who satisfies all requirements are restrictions 

from doing business with the employer, lack of capability or capacity, legal impediments and conflicts of 

interest.  
Competitive The system provides for appropriate levels of competition to ensure cost effective and best value outcomes. 

Cost effective The processes, procedures and methods are standardized with sufficient flexibility to attain best value 

outcomes in respect of quality, timing and price, and least resources to effectively manage and control 

procurement processes.  

26 of 272



KZN Department of Health

Tender Document 

Version 5 - March 2023

C.3.11.1

C.3.12

C.3.13

a) 

b) 

c) 

d) 

e)

f)

C.3.14

C.3.14.1

a) 

b) 

c) 

C.3.14.2

C.3.15

C.3.16

Is not under restrictions, or has principals who are under restrictions, preventing participating in

the employer's procurement, 

can, as necessary and in relation to the proposed contract, demonstrate that he or she

possesses the professional and technical qualifications, professional and technical competence,

financial resources, equipment and other physical facilities, managerial capability, reliability,

experience and reputation, expertise and the personnel, to perform the contract,

has the legal capacity to enter into the contract,

is not; insolvent, in receivership, under Business Rescue as provided for in chapter 6 of the

Companies Act No. 2008, bankrupt or being wound up, has his/her affairs administered by a

court or a judicial officer, has suspended his/her business activities or is subject to legal

proceedings in respect of any of the foregoing; 

complies with the legal requirements, if any, stated in the tender data, and

is able, in the opinion of the employer, to perform the contract free of conflicts of interest.

Prepare contract documents

If necessary, revise documents that shall form part of the contract and that were issued by the

employer as part of the tender documents to take account of:

addenda issued during the tender period,

Insurance provided by the employer

If requested by the proposed successful tenderer, submit for the tenderer's information the policies and / or

certificates of insurance which the conditions of contract identified in the contract data, require the employer

to provide.

Registration of the Award

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for both 

parties to complete formalities for appointing the selected adjudicator at the same time as the main contract is 

signed.

inclusion of some of the returnable documents, and

other revisions agreed between the employer and the successful tenderer.

Complete the schedule of deviations attached to the form of offer and acceptance, if any.

Complete Adjudicator's Contract

The employer must appoint an evaluation panel of not less than three persons conversant with the

proposed scope of works to evaluate each responsive tender offer using the tender evaluation

methods and associated evaluation criteria and weightings that are specified in the tender data. 

a) Open and record tender offers received

b) Determine whether or not tender offers are complete

c) Determine whether or not tender offers are responsive

d) Evaluate tender offers

e) Determine if there are any grounds for disqualification

f) Determine acceptability of preferred tenderer

g) Prepare a tender evaluation report

h) Confirm the recommendation contained in the tender evaluation report

General

An Employer must, within twenty-one (21) working days from the date on which a contractor's offer to perform 

a construction works contract is accepted in writing by the employer, register and publish the award on the cidb 

Register of Projects.

Acceptance of tender offer

Accept tender offer, if in the opinion of the employer, it does not present any risk and only  if the tenderer:
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C.3.17

C.3.18 Provide written reasons for actions taken

Provide upon request written reasons to tenderers for any action that is taken in applying these conditions of

tender but withhold information which is not in the public interest to be divulged, which is considered to

prejudice the legitimate commercial interests of tenderers or might prejudice fair competition between

tenderers.

Provide copies of the contracts

Provide to the successful tenderer the number of copies stated in the tender data of the signed copy of the

contract as soon as possible after completion and signing of the form of offer and acceptance.
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PART T2 - RETURNABLE DOCUMENTS

CONSTRUCTION OF NEW MEDIUM SIZE CLINIC - MPHAPALA CLINIC
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Yes

Yes

Yes

Yes

Yes

Yes

Yes

Yes

Yes

Yes

Yes

Yes

Yes

Yes

Yes

No N/A

Yes

Yes

Yes

N/A

Compulsory Enterprise Questionnaire (T2.18)

STAGE 1 VERIFICATION: MINIMUM MANDATORY / COMPULSORY REQUIREMENTS FOR TENDER EVALUATION 

PURPOSES

Joint Venture Involvement Declaration (If applicable) (T2.5)

Special Resolution of Consortia or Joint Venture’s (If applicable) (T2.4)

Site Inspection Certificate as proof for attendance of compulsory  briefing meeting (T2.10)

Contractor's Safety, Health and Environmental Declaration. (T2.17)

Financial Standing and other resources of Business Declaration (T2.8)

Record of Addenda to Tender Documents (T2.12)

Schedule of Imported Materials and Equipment (T2.14)

Returnable Tender document requirement

Proof of Good Standing with the Compensation Commissioner (Attach) (T2.20)

Form of Offer and Acceptance (Bound into Section 1 of 2) (T2.21)

Complete Priced Bill of Quantities

Tax Compliance Status (TCS) PIN to verify on line Compliance Supplier Status via e-Filing (T2.19)

Proof of UIF Registration  - Not Applicable (T2.24)

The National Industrial Participation Programme (T2.25)

Proof of Registration Number on the Central Suppliers Database (T2.27)

DOCUMENTS REQUIRED FOR THE EVALUATION OF MANDATORY TECHNICAL 

 CRITERIA (IF APPLICABLE) - T2.29

(Tenderer to Insert a tick (√ ) in the “Returnable document” column to check which documents he/she returned with the Tender)

T2.1 LIST OF RETURNABLE DOCUMENTS

CONSTRUCTION OF NEW MEDIUM SIZE CLINIC - MPHAPALA CLINIC

Tender  no: ZNB 5499/2023-HProject Manager:

Project title:

Sokoya Temitope

Invitation to Tender - SBD 1 (T2.37)

Bidder's Disclosure - SBD 4 (T2.11)

Authority to Sign Tender (T2.2)

Authority for Consortia or Joint Venture’s to Sign Tender (T2.3)

(Tenderer to Insert a tick ( √ ) in the “Returnable document” column to check which documents he/she returned with the tender)

Returnable 

document
Document name
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Note:

Yes

Yes

Document name
Returnable 

document

Proof of ownership in the form of printouts from CSD or CIPC clearly indicating ownership details

>The documents, as stated in the above table if applicable, must be submitted with the tender by the closing date and

time as determined by the KZN Department of Health. Should these documents not be submitted by the tenderer as

required, then the tender will be declared as non-responsive and will be disqualified. Should the tenderer submit the

required documentation but the evaluation committee requires further clarity/information to conduct their assessment, then

the tenderer may be contacted to provide this additional information failing which the tenderer shall be eliminated from the

evaluation process.

Ownership verification will be conducted through Central Suppliers Database by National Treasury, through the B-BBEE scorecard 

attributes or Companies and Intellectual Property Commission (CIPC), using Municipal Local Economic Development Database, 

Confirmation Letters from Municipality and councillors

(Tenderer to Insert a tick (√ ) in the “Returnable document” column to check which documents he/she returned with the tender)

The Department has identifed the following specific goal:

- full points(10 points) to companies who are at least 51% Owned by Black People

STAGE 2 DOCUMENTS REQUIRED FOR THE EVALUATION OF FUNCTIONALITY - T2.36
(Tenderer to Insert a tick (√ ) in the “Returnable document” column to check which documents he/she returned with the Tender)

STAGE 3 EVALUATION OF PRICE AND PREFERENCE - T2.9

Returnable 

Tenderer to demonstrate their technical competency, human resource capacity and relevant project 

experience.  Letters of award to be attached and practical completion certificate for completed projects in 

the preceding 5 years

Tender document requirement
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on (date) :

1

2

3

4

5

6

7

8

ZNB 5499/2023-H

(Authorised Signatory)and who will sign as follows:

(Position in the Enterprise)

Tender Number:  

T2.2 AUTHORITY TO SIGN TENDER

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

be, and is hereby, authorised to sign the Tender, and any and all other documents and/or correspondence in

connection with and relating to this Tender, as well as to sign any Contract, and any and all documentation, resulting

from the award of the Tender to the Enterprise mentioned above.

  in *his/her capacity as:

Name Capacity

held at (town) :

RESOLVED that:

1. The Enterprise submits a Tender to the KZN Department of Health in respect of the following project:

CONSTRUCTION OF NEW MEDIUM SIZE CLINIC - MPHAPALA CLINIC

Signature

2.   

*Mr./Mrs./Ms:

Note:

1. * Delete which is not applicable.

2. NB. This resolution / Power of Attorney must be signed by all the

Directors / Members / Partners of the Legal Tendering Enterprise

authorising the Representative to make this Offer.

3. Should the number of  Directors / Members/Partners exceed the

space available above, additional names and signatures must

be supplied on a separate page.

4. In the case of the tendering Enterprise being a Close Corporation,

a copy of the Founding Statement of such corpora -

tion must be attached to this tender.

ENTERPRISE STAMP (If Any)
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on (date) :

1. The Enterprise submits a Tender, in consortium/Joint Venture with the following Enterprises:

(List all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the Consortium/Joint Venture)

to the KZN Department of Health in respect of the following project:

2.

(Position in the Enterprise)

and who will sign as follows:

3.

4.

Physical address: 

(Postal Code)

Postal Address: 

(Postal Code)

*his/her Capacity as:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under item 1

above, and any and all other documents and/or correspondence in connection with and relating to the

consortium/joint venture, in respect of the project described under item 1 above.

CONSTRUCTION OF NEW MEDIUM SIZE CLINIC - MPHAPALA CLINIC

Tender Number:  ZNB 5499/2023-H

T2.3 AUTHORITY FOR CONSORTIA OR JOINT VENTURES TO SIGN TENDER

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due fulfilment of

the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered into with

the Department in respect of the project described under item 1 above.

The Enterprise chooses as its domicilium citandi et executandi  for all purposes arising from this joint venture 

agreement and the Contract with the Department in respect of the project under item 1 above:

in* Mr. / Mrs. / Ms.:

(Legally correct full name and registration number, if applicable, of the Enterprise)

RESOLVED that:

held at (town) :
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Telephone number: (Dialling Code followed by number)

(Dialling Code followed by number)

1

2

3

4

5

6

7

8

9

10

11

12

13

14

15

Deemed to satisfy joint venture arrangements Designation

Tenderers who envisage entering into a Joint Venture 

shall complete a submit a Joint Venture Agreement (see 

copy of CIDB's agreement elsewhere in this document) 

with this Tender.

Grading 2 + Grading 2 + Grading 2 = 3

Grading 3 + Grading 3 + Grading 3 = 4

Grading 4 + Grading 4 = 5

Grading 4 + Grading 3 + Grading 3

Grading 6 + Grading 5 + Grading 5 = 7

Grading 7 + Grading 7 + Grading 7 = 8

Grading 8 + Grading 8 + Grading 8 = 9

= 5

Grading 5 + Grading 5 = 6

Grading 5 + Grading 4 + Grading 4 = 6

Grading 6 + Grading 6 = 7

1. * Delete which is not applicable.

2. NB. This resolution / Power of Attorney must be signed

by all the Directors / Members / Partners of the

Tendering Enterprise.

3. Should the number of  Directors / Members/Partners ex-

    ceed the space available above, additional names and

 signatures must be supplied on a separate page.

Note: ENTERPRISE STAMP (If Any)

SignatureName Capacity

*BOARD OF DIRECTORS / MEMBERS / PARTNERS in Consortium of Joint Venture

Fax number:  

Email Address :
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2.

3.

4.

5.

6.

7.

8.

held at: (place) on (date)

A.

N/A

T2.4 SPECIAL RESOLUTION OF CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have entered into

a consortium/joint venture to jointly tender for the project mentioned below: (legally correct full names and registration numbers,

of the Enterprises forming a Consortium/Joint Venture)

CONSTRUCTION OF NEW MEDIUM SIZE CLINIC - MPHAPALA CLINIC

Tender Number:  

The above-mentioned Enterprises submits a Tender in Consortium/Joint Venture to the KZN Department of Health

in respect of the following project:

RESOLVED that:

Project Code:

ZNB 5499/2023-H
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B.

*his/her Capacity as: (Position in the Enterprise)

and who will sign as follows: 

C.

D.

E.

F.

G.

Physical address: 

Postal Address: 

(Dialling Code followed by number)

(Dialling Code followed by number)

Email Address :

in

Telephone number:

Fax number: 

(Postal Code)

The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct all

business under the name and style of:

No Enterprise to the Consortium/Joint venture shall, without the prior written consent of the other Enterprises to

the Consortium/Joint Venture and of the Department, cede any of its rights or assign any of its obligations under

the consortium/joint Venture and of the Department, cede any of its rights or assign any of its obligations under the

consortium/joint venture agreement in relation to the Contract with the Department referred to herein.

The Enterprises choose as the domicilium citandi et executandi of the consortium/joint venture for all purposes

arising from the consortium/joint venture agreement and the Contract with the Department in respect of the project

under item A above:

(Postal Code)

The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fulfilment of the

obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract entered

into with the Department in respect of the project described under item A above.

Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture

agreement, for whatever reason, shall give the Department 30 days written notice of such intention.

Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the

Department for the due fulfilment of the obligations of the Consortium/Joint Venture as mentioned under item D

above.

be, and is hereby, authorised to sign the Tender, and any and all other documents and/or correspondence in

connection with and relating to the Tender, as well as to sign any Contract, and any and all documentation,

resulting from the award of the Tender to the Enterprises in Consortium/Joint Venture mentioned above.

Mr/Mrs/Ms:  
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Tender no:

%

%

%

T2.5 JOINT VENTURES INVOLVEMENT DECLARATION

Project title: CONSTRUCTION OF NEW MEDIUM SIZE CLINIC - MPHAPALA CLINIC

ZNB 5499/2023-H Project Code: N/A

Party No. 2

DECLARATION RELATING TO A TENDER SUBMITTED BY A JOINT VENTURE :

I/We the undersigned parties do hereby declare that our respective involvement in the Works, of which I/we

tender by Joint Venture, would be as follows :-

Party No. 1

CENTRAL SUPPLIERS DATABASE REGISTRATION NO:

TENDERERS CIDB REGISTRATION NUMBER:

Name

Address

Percentage involvement

Name

CENTRAL SUPPLIERS DATABASE REGISTRATION NO:

TENDERERS CIDB REGISTRATION NUMBER:

Name

Address

Percentage involvement

Party No. 3

CENTRAL SUPPLIERS DATABASE REGISTRATION NO:

TENDERERS CIDB REGISTRATION NUMBER:

Address

Percentage involvement
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Signed - Party No. 1 

I/We (Full Name)

duly authorised in my capacity as

of (Enterprise name) :

Signed by Authorised Representative Date

Signed - Party No. 3

I/We (Full Name)

duly authorised in my capacity as

of (Enterprise name) :

Signed by Authorised Representative Date

do jointly and severally accept responsibility for the due performance of the Works contained in the above project

should such Tender submitted by the Joint Venture be accepted.

do jointly and severally accept responsibility for the due performance of the Works contained in the above project

should such tender submitted by the Joint Venture be accepted.

do jointly and severally accept responsibility for the due performance of the Works contained in the above project

should such tender submitted by the Joint Venture be accepted.
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N/A

(a)

(b)

(c)

(d)

(i)

(ii)

(iii)

Duly signed at…………………………………………………………. on this the…... day of……………………………. 20…..

Name of Enterprise

Capacity of Signatory Signature of authorised representative

he/she has additional Human Resources available to successfully complete this project.

Full Name of Signatory

I accept and understand that the KZN Department of Health, as representative of the Provincial Administration of KwaZulu-

Natal in this tender, may act against me and the Tenderer, jointly and severally, should this declaration and/or any

information provided be found to be false.

he/she has adequate Equipment, Plant and Machinery that all of the above can, undoubtedly, be sourced for this

tender. (Please submit to the DoH the name and contact details of the supplier if the Tenderer is going to hire

Equipment, Plant or Machinery, when requested.)

T2.8 FINANCIAL STANDING AND OTHER RESOURCES OF BUSINESS 

DECLARATION

understand that it is the responsibility of the Tenderer to prove and provide if/when requested by the DoH, evidence of the

good Financial Standing of the Business to complete the Contract successfully.

Furthermore, it is understood that failure to provide if/when requested by DoH, at least the information as stated in

paragraphs (d)(i)(ii) AND (iii) above will not enable the Evaluation Team to assess the CURRENT financial standing of the

Business and the failure to provide said information when requested will, therefore, invalidate the Tender. 

Project title: CONSTRUCTION OF NEW MEDIUM SIZE CLINIC - MPHAPALA CLINIC

Tender no: Project Code:

Based on the track record determined on the Minimum Average Annual Turnover coupled to the assessed Works

Capabilities of Contracting Enterprises, the Construction Industry Development Board (CIDB) awards Grading

Designations and accordingly registers it on the system. 

This confirms that a Contractor has, at the time of registration, in the absence of any supply side interventions,

sufficient working capital to commence the Works for a single contract and render due performance.  

I, the undersigned,

ZNB 5499/2023-H

(name of person authorized to sign on behalf of the Tenderer 

However, it regularly occurs that a Contractor will at the same time submit tenders for a number of projects that are

advertised during an overlapping period. Moreover, the Contractor may be busy with a Contract that is of the

registered CIDB Grading Designation (value) or is even attending to a number of smaller valued Contracts. 

A Tenderer who wishes to  be considered for this  tender Contract  award, over and  above other  tenders

that they have submitted, shall submit if/when requested by the DoH the necessary proof that: 

It therefore becomes the prerogative of a Tenderer in such instances to prove to the Department that the

Enterprise has the capacity in every respect to attend to more than one (1) contract at a time.

he/she has access to additional finance (inclusive of a PERFORMANCE GUARANTEE BY A REGISTERED

FINANCIAL INSTITUTION),
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1.
1.1

1.2

1.3

(a) 90

(b) 10

1.4

1.5

1.6

T2.9 PREFERENCE POINTS CLAIM - SBD 6.1

GENERAL CONDITIONS

This preference form must form part of all tenders invited.  It contains general information and serves as a claim form for 

preference points for Specific Goals. 

BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS,

DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, AS PRESCRIBED IN THE

PREFERENTIAL PROCUREMENT REGULATIONS, 2022.

- the 90/10 system for requirements with a Rand value above R 50 000 000 (all applicable taxes included).

The applicable preference point system for this tender is the 90/10 preference point system.

The following preference point systems are applicable to all Tenders:

- the 80/20 system for requirements with a Rand value of up to R 50 000 000 (all applicable taxes included); and

Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded for: 

Price points and

Project title:

90

CONSTRUCTION OF NEW MEDIUM SIZE CLINIC - MPHAPALA 

CLINIC

Tender no: ZNB 5499/2023-H Project Code: N/A

Specific Goals

Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim points for 

specific goals with the tender, will be interpreted to mean that preference points for specific goals are not claimed.

SPECIFIC GOALS 10

100

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 2022

The maximum points for this tender are allocated as follows:

POINTS

TOTAL POINTS FOR PRICE AND SPECIFIC GOALS

The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at any time 

subsequently, to substantiate any claim in regard to preferences, in any manner required by the organ of state.

PRICE
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2

(a)

(b)

( c)

(d)

( e)

3

3.1

3.1.1

Ps
=

Pt
=

Pmin
=

3.2

3.2.1

Ps
=

Pt
=

Pmin
=

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

“rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation, and 

includes all applicable taxes; 

“tender” means a written offer in the form determined by an organ of state in response to an invitation to provide 

goods or services through price quotations, competitive tendering process or any other method envisaged in 

legislation; 

“tender for income-generating contracts” means a written offer in the form determined by an organ of state in 

response to an invitation for the origination of income-generating contracts through any method envisaged in 

legislation that will result in a legal agreement between the organ of state and a third party that produces revenue 

for the organ of state, and includes, but is not limited to, leasing and disposal of assets and concession contracts, 

excluding direct sales and disposal of assets through public auctions; and 

“the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000). 

DEFINITIONS

“price” means an amount of money tendered for goods or services, and includes all applicable taxes less all 

unconditional discounts; 

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20  90/10

or
Where:

Points scored for cooperative price of Tender under consideration

Comparative price of Tender under consideration

Comparative price of lowest acceptable Tender

POINTS AWARDED FOR PRICE

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING PROCUREMENT

THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS 

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20  90/10

or
Where:

Points scored for cooperative price of Tender under consideration

Comparative price of Tender under consideration

Comparative price of lowest acceptable Tender
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4

4.1

4.2

Number of 

points

allocated 

90/10 system

Number of 

points 

claimed

90/10 system

(To be 

completed by 

the tenderer)

10

4.3

4.4

Table 1: Specific goals for the tender and points claimed are indicated per the table below. 

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, corresponding 

points must also be indicated as such. 

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.) 

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points must 

be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer will be allocated 

points based on the goals stated in table 1 below as may be supported by proof/ documentation stated in the 

conditions of this tender: 

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is unclear 

whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender documents, 

stipulate in the case of— 

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference point

system will apply and that the highest acceptable tender will be used to determine the applicable

preference point system; or

(b) 3any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply and that 

the lowest acceptable tender will be used to determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20 preference 

point system. 

POINTS AWARDED FOR SPECIFIC GOALS 

Company registration number: 

The specific goals allocated points in terms of this tender

Companies who are at least 51% Owned by Black People

DECLARATION WITH REGARD TO COMPANY/FIRM

Name of company/firm:
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4.5

4.6

i)

ii)

iii)

iv)

(a)

(b)

(c)

(d)

(e)

TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium

One-person business/sole propriety

Close corporation

[Tick applicable box]

I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points claimed, 

based on the specific goals as advised in the tender, qualifies the company/ firm for the preference(s) shown and I 

acknowledge that:

The information furnished is true and correct;

Public Company

Personal Liability Company

(Pty) Limited 

Non-Profit Company

State Owned Company

cancel the contract and claim any damages which it has suffered as a result of having to make 

less favourable arrangements due to such cancellation;

recommend that the tenderer or contractor, its shareholders and directors, or only the 

shareholders and directors who acted on a fraudulent basis, be restricted from obtaining 

business from any organ of state for a period not exceeding 10 years, after the audi alteram 

partem (hear the other side) rule has been applied; and

forward the matter for criminal prosecution, if deemed necessary.

The preference points claimed are in accordance with the General Conditions as indicated in paragraph 1 

of this form;

In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 4.2, 

the contractor may be required to furnish documentary proof to the satisfaction of the organ of state that the 

claims are correct; 
If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of 

contract have not been fulfilled, the organ of state may, in addition to any other remedy it may have –

disqualify the person from the tendering process;

recover costs, losses or damages it has incurred or suffered as a result of that person’s conduct;
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04 December 2023

(Date)

Departmental Stamp:

(Name of Enterprise)

representing

I have made myself familiar with all local conditions likely to influence the work and the cost thereof. I

further certify that I am satisfied with the description of the work and explanations given at the site inspection

meeting and that I understand the work to be done, as specified and implied, in the execution of this

contract.

Signature Date

visited the site on:

I declare that my representative is technically capable and knowledgeable to represent my company in the

meeting. I further confirm that my representative's attendance at this site meeting, shall be deemed

conclusive proof that my Enterprise is fully aware of what was said and discussed at this meeting.

T2.10 SITE INSPECTION MEETING CERTIFICATE

This is to certify that I,
(Name of authorised Representative)

Tender no: ZNB 5499/2023-H N/AProject Code:

Project title: CONSTRUCTION OF NEW MEDIUM SIZE CLINIC - MPHAPALA CLINIC

Site Inspection Date:

This form is only to be completed when applicable to the tender and if a Compulsory Briefing 

meeting has been called.

Signature

Name of Tenderer

DateName of DOH Representative

44 of 272



KZN Department of Health

Tender Document 

Version 5 - March 2023

2.1

2.1.1

2.2

2.2.1

T2.11 BIDDER'S DISCLOSURE - SBD 4

¹ the power, by one person or a group of persons holding the majority of the 
equity of an enterprise, alternatively, the person/s having the deciding 

vote or power to influence or to direct the course and decisions of the 

enterprise.

Do you, or any person connected with the bidder, have a relationship with 

any person who is employed by the procuring institution? 

YES / NO

CONSTRUCTION OF NEW MEDIUM SIZE CLINIC - MPHAPALA CLINICProject title:

Tender no: Project Code: N/AZNB 5499/2023-H

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the

principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the

Republic of South Africa and further expressed in various pieces of legislation, it is required for the bidder

to make this declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers,

that person will automatically be disqualified from the bid process. 

2. Bidder’s declaration

If so, furnish particulars of the names, individual identity numbers, and, if applicable, state 

employee numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or 

any person having a controlling interest in the enterprise, in table below.

If so, furnish particulars:

Is the bidder, or any of its directors / trustees / shareholders / 

members / partners or any person having controlling interest¹ 

in the enterprise, employed by the state? YES / NO

Full Name Identity Number Name of State 

institution 

45 of 272



KZN Department of Health

Tender Document 

Version 5 - March 2023

2.3.

2.3.1 If so, furnish particulars:

Does the bidder or any of its directors / trustees / shareholders / 

members / partners or any person having a controlling interest in the 

enterprise have any interest in any other related enterprise whether or 

not they are bidding for this contract?	 YES / NO

3. DECLARATION

I, the undersigned, (name)……………………………………………………………………. in submitting the 

accompanying bid, do hereby make the following statements that I certify to be true and complete in every 

respect:

3.1 	I have read and I understand the contents of this disclosure;

3.2	I understand that the accompanying bid will be disqualified if this disclosure is found not to be true 

and complete in every respect;

3.3 	The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication between 

partners in a joint venture or consortium²  will not be construed as collusive bidding.

3.4 	In addition, there have been no consultations, communications, agreements or arrangements with 

any competitor regarding the quality, quantity, specifications, prices, including methods, factors or 

formulas used to calculate prices, market allocation, the intention or decision to submit or not to submit the 

bid, bidding with the intention not to win the bid and conditions or delivery particulars of the products or 

services to which this bid invitation relates.

3.4	The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or 

indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of the 

contract.

² Joint venture or Consortium means an association of persons for the purpose 
of combining their expertise, property, capital, efforts, skill and 

knowledge in an activity for the execution of a contract.
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Date

Position Name of Bidder

Signature

3.5 	There have been no consultations, communications, agreements or arrangements made by the 

bidder with any official of the procuring institution in relation to this procurement process prior to and 

during the bidding process except to provide clarification on the bid submitted where so required by the 

institution; and the bidder was not involved in the drafting of the specifications or terms of reference for 

this bid.

3.6	I am aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 

Competition Commission for investigation and possible imposition of administrative penalties in terms of 

section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting 

Authority (NPA) for criminal investigation and or may be restricted from conducting business with the 

public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of 

Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT. 

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF 

PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING 

ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO 

BE FALSE.  
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Project 

Code:
N/A

Date No. of Pages

1

2

3

4

5

6

7

8

9

10

11

12

13

Attach Additional Pages if more space is required

Signed Date

If it is found that the Tenderer has failed to incorporate any addendum into their tender document, the tender 

will be deemed non-responsive

Name

Tenderer

Position

T2.12 RECORD OF ADDENDA TO TENDER DOCUMENTS

CONSTRUCTION OF NEW MEDIUM SIZE CLINIC - MPHAPALA CLINIC

Title or Details

Project title:

Tender no: ZNB 5499/2023-H

The undersigned confirm that the following communications received from the employer before the 

submission of this tender offer, amending the tender documents, have been taken into account in this 

tender offer:
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Item

1 R

2 R

3 R

4 R

5 R

6 R

The net amount to be added to or deducted from the contract sum:

FORMULA:

These net amounts will be adjusted as follows: 

* A bill of lading (sometimes abbreviated as

B/L or BoL) is a document issued by a

carrier which details a shipment of

merchandise and gives title of that shipment

to a specified party. Bills of lading are one

of three important documents used in

international trade to help guarantee that

exporters receive payment and importers

receive merchandise. A straight bill of

lading, which is referred to above, is used

when payment has been made in advance

of shipment and requires a carrier to deliver

the merchandise to the appropriate party. It

is therefore the date of the paid up invoice

when the shipment leaves the exporter's

location. [http://en.wikipedia.org/wiki/Bill_of_lading]

Z = exchange rate on the date of the Bill of Lading* of exporters invoice.

Y

A = V (  Z -1)

A = the amount (R) of adjustment

V = the net amount (supplier’s quotation) (R) of the imported item

Y = exchange rate 14 days prior to closing date of tender submission

DateSignatureName of authorised representative

The Contractor shall list imported items, materials and/or equipment which shall be excluded from

the Contract Price Adjustment Provisions (if applicable) and shall be adjusted in terms of currency

fluctuations only. Copies of the supplier’s quotations for the items, materials or equipment

(provided that such costs shall not be higher than the relevant contract rate as listed above) should

be lodged with the Principal Agent / Engineer of the Department of Health within 60 (sixty) days from

the date of acceptance of the tender. No adjustment of the local VAT amount, nor the contractor’s

profit, discount, mark-up, handling costs, etc. shall be allowed. (See P&G E16)

T2.14 SCHEDULE FOR IMPORTED MATERIALS AND EQUIPMENT 

Project Code:Tender no: ZNB 5499/2023-H N/A

CONSTRUCTION OF NEW MEDIUM SIZE CLINIC - MPHAPALA CLINICProject title:

This schedule should be completed by the tenderer. (Attach additional page(s) if more space is required)

Quotation (Excluding VAT)Material / Equipment
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N/A

1.

2.

3.

4.

5.

6.

a)

b)

c)

d)

7.

Duly signed at…………………………………………………………. on this the…... day of……………………………. 20.…..

Name of Enterprise

Capacity of Signatory Signature of authorised representative of Tenderer

Full Name of Signatory

 T2.17 CONTRACTOR'S SAFETY, HEALTH AND ENVIRONMENTAL 

DECLARATION

I, the undersigned hereby declare and confirm that I am fully conversant with the Occupational Health and Safety Act, 

Act 85 of 1993 and the Construction Regulations of February 2014 and the Construction Safety, Health and 

Environmental Specifications attached to this document.

DECLARATION

Approved Construction Safety, Health and Environmental Plan.

Occupational Health and Safety Act, Act 85 of 1993.

Construction Regulations of February 2014.

Project title: CONSTRUCTION OF NEW MEDIUM SIZE CLINIC - MPHAPALA CLINIC

Tender no: Project Code:

In terms of Regulation 5(1)(h) of the Construction Regulations of February 2014 a Contractor may only be appointed to 

perform construction work if the Client is satisfied that the Contractor has the necessary competencies and resources to 

carry out the work safely in accordance with the Occupational Health and Safety Act, Act 85 of 1993 and the Construction 

Regulations of February 2014. In line with this requirement the Contractor is required to read through this document 

carefully, sign it and submit it with his/her Tender.

ZNB 5499/2023-H

I agree that my failure to complete and execute this declaration to the satisfaction of the Client will mean that I am 

unable to comply with the requirements of the Occupational Health and Safety Act, Act 85 of 1993 and the 

Construction Regulations of February 2014, and accept that my Tender will be rejected.

Client's Construction Safety, Health and Environmental Specification.

I confirm that I may not commence with any part of construction work under the contract until my Construction Safety 

Health and Environmental Management Plan has been approved in writing by the Client.

I hereby confirm that copies of the following documentation will be kept on site for viewing and inspection purposes for 

the duration of the construction work:

I hereby confirm that adequate provisions has been made in my Tender to cover the cost of all Safety, Health and 

Environmental duties and responsibilities imposed on me by the Occupational Health and Safety Act, Act 85 of 1993, 

the Construction Regulations of February 2014 and the Construction Safety, Health and Environmental Specifications.

I hereby undertake that if my Tender is accepted, to provide before commencement of the Works under the contract or 

as required by the Conditions of the Contract, a suitable and sufficiently documented Construction Safety, Health and 

Environmental Management Plan in accordance with Regulation 7(1)(a) of the Construction Regulations of February 

2014, which shall be subject for approval by the Client.

I hereby declare that my company and its employees has the necessary competency and resources to safely carry out 

the construction works under this contract in compliance with the Occupational Health and Safety Act, Act 85 of 1993, 

the Construction Regulations of February 2014 and the Construction Safety, Health and Environmental Specifications.
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Section 5:    Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 6 partners

Date

Tender no: 

Tax reference number 

Section 1:    Name of enterprise:  

T2.18 Compulsory Enterprise Questionnaire

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in respect of each 

partner must be completed and submitted.

Section 2:    VAT registration number, if any: 

Project title: CONSTRUCTION OF NEW MEDIUM SIZE CLINIC - MPHAPALA CLINIC

ZNB 5499/2023-H Project Code: N/A

Section 4:    CSD Number:

Section 9: -

Section 3:    CIDB registration number, if any: 

Section 6:    Particulars of companies and close corporations

Company registration number

Close corporation number

Section 7: SBD4 issued by National Treasury must be completed for each tender and be attached as a tender requirement

Section 8: SBD6 issued by National Treasury must be completed for each tender and be attached as a tender requirement

Section 10: -

Signed

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise,

control over the enterprise appears,  has within the last five years been convicted of fraud or corruption;

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise: 

iv) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my

belief both true and correct.

ii) confirms that neither the name of the enterprise or the name of any partner, manager, director or other

person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register

of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004;

i) authorizes the Employer to verify the tenderers tax clearance status from the South African Revenue  Services that it is in

order;

iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender

offers and have no other relationship with any of the tenderers or those responsible for compiling the scope

of work that could cause or be interpreted as a conflict of interest; and

 Enterprise name

Name

Position
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1.

2.

3.

4.

5.

1.

2.

3.

4. 

Name of Tenderer: ......................................................................................................................................

Signature of tenderer: ................................................................................................................................

Date: .........................................................................................................................................................

SARS will then furnish the tenderer with a Tax Compliance Status (TCS) PIN that will be valid for a period 

of 1 (one) year from the date of approval.

The South African Revinue Services (SARS) has phased out the issuing of paper Tax Clearance 

Certificates.

The new system allows taxpayers to obtain a Tax Compliance Status (PIN), which can be utilised by 

authorised third parties to varify taxpayers compliance status online via SARS e-filing.

Tenderers are required to fill in clearly, legibly, in bold print and black ink the SARS (TCS) PIN number 

and Tax Reference number in the space hereunder:

Tax Compliance Status(TCS) 

PIN Number

Company / Tendering Entity Tax 

Reference Number

T2.19 TAX COMPLIANCE STATUS (TCS) PIN TO VERIFY ON LINE 

COMPLIANCE SUPPLIER STATUS VIA SARS e-FILING

Project Code: N/A

In tenders where Consortia / Joint Ventures / Sub-contractors are involved, each party must submit a 

separate Tax Compliance Status (TCS) PIN.

From 18 April 2016 SARS introduced an enhanced Tax Compliance (TCS) system.

Application for Tax Compliance Status (TCS) PIN can be done via e-filing at any SARS branch office 

nationally or on the website www.sars.gov.za.

Tax Clearance Certificates may be printed via eFiling. In order to use this provision, taxpayers will need to 

register with SARS as eFilers through the website www.sars.gov.za.

TAX CLEARANCE REQUIREMENTS

It is a condition of Tender that the taxes of the successful tenderer must be in order, or that satisfactory 

arrangements have been made with South African Revenue Service (SARS) to meet the tenderer's tax 

obligations. It is a condition of this Offer of Commission that your practice remains in good standing with 

SARS (South African Revenue Services) in terms of its tax clearance.

In order to meet this requirement Tenderders are required to apply via e-filing at any SARS branch office 

nationally. The Tax Complance Status (TCS)  requirements are also applicable to foreign Tenderders / 

individuals who wish to submit tenders.

Project title:

Tender no:  

CONSTRUCTION OF NEW MEDIUM SIZE CLINIC - MPHAPALA 

CLINIC

ZNB 5499/2023-H

IMPORTANT NOTICE

52 of 272



KZN Department of Health

Tender Document 

Version 5 - March 2023

T2.20 PROOF OF GOOD STANDING WITH THE COMPENSATION 

COMMISSIONER

Project Code:

Project title: CONSTRUCTION OF NEW MEDIUM SIZE CLINIC - MPHAPALA CLINIC

ZNB 5499/2023-HTender no:  N/A

ATTACH A COPY OF PROOF, THAT THE TENDERER IS IN 

GOOD STANDING WITH THE COMPENSATION 

COMMISSIONER, TO THIS PAGE FOR ADJUDICATION 

PURPOSES

NOTE

In the case of a Tender by a Joint Venture, copies of proof of Good Standing with the Compensation

Commissioner in respect of each party to the Joint Venture must be attached to this page
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Tender no: ZNB 5499/2023-H

Amount in figures:

Signature (s)

Name (s)

Capacity

For the tenderer

Date

T2.21 - FORM OF OFFER AND ACCEPTANCE

The Tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data and Addenda thereto as listed

in the Returnable Schedules, and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this Form of Offer and Acceptance, the tenderer

offers to perform all of the obligations and liabilities of the Contractor under the contract including compliance with all its terms and

conditions according to their true intent and meaning for an amount to be determined in accordance with the Conditions of Contract

identified in the Contract Data.

CONSTRUCTION OF NEW MEDIUM SIZE CLINIC - MPHAPALA CLINIC

OFFER

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the procurement of :

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and returning one copy

of this document to the Tenderer before the end of the period of validity stated in the Tender Data, whereupon the Tenderer becomes the

party named as the Contractor in the Conditions of Contract identified in the Contract Data.

R

Amount (in words):

(Name and address of tenderer)

Name and signature of witness
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Part C1

Part C2

Part C3

Part C4

Signature (s)

Name (s)

Capacity

For the employer

Name and signature of witness

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the returnable schedules

as well as any changes to the terms of the offer agreed by the tenderer and the employer during this process of offer and acceptance, are

contained in the schedule of deviations attached to and forming part of this form of offer and acceptance. No amendments to or deviations

from said documents are valid unless contained in this schedule. 

(Name and address of employer)

By signing this part of this Form of Offer and Acceptance, the Employer identified below, accepts the Tenderer’s offer. In consideration

thereof, the Employer shall pay the Contractor the amount due in accordance with the Conditions of Contract identified in the Contract

Data. Acceptance of the Tenderer’s offer shall form an agreement between the Employer and the Tenderer upon the terms and conditions

contained in this Agreement and in the contract that is the subject of this Agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives one fully completed

original copy of this document, including the schedule of deviations (if any). Unless the tenderer (now contractor) within five (5) working

days of the date of such receipt notifies the employer in writing of any reason why he/she cannot accept the contents of this agreement, this

agreement shall constitute a binding contract between the parties.

The terms of the contract, are contained in: 

Agreement and Contract Data, (which includes this agreement)

ACCEPTANCE 

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of deviations (if any), 

contact the employer’s agent (whose details are given in the contract data) to arrange the delivery of any securities, bonds, guarantees, 

proof of insurance and any other documentation to be provided in terms of the conditions of contract identified in the contract data. Failure 

to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this agreement. 

Pricing data

Scope of work.

Site information and drawings and documents or parts thereof, which may be incorporated 

by reference into the above listed Parts.
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Notes:

4. Any change or addition to the tender documents arising from the above agreements and recorded here, shall also be incorporated into

the final draft of the Contract.

1.1.1. Subject:

Details:  

Details:  

1.1.3. Subject:

Details:  

By the duly authorised representatives signing this agreement, the employer and the tenderer agree to and accept the foregoing schedule

of deviations as the only deviations from and amendments to the documents listed in the tender data and addenda thereto as listed in the

returnable schedules, as well as any confirmation, clarification or changes to the terms of the offer agreed by the tenderer and the employer

during this process of offer and acceptance.   

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the issue of the

tender documents and the receipt by the tenderer of a completed signed copy of this Agreement shall have any meaning or effect in the

contract between the parties arising from this agreement.  

1. The extent of deviations from the tender documents issued by the employer before the tender closing date is limited to  those permitted 

in terms of the conditions of tender.
2. A tenderer’s covering letter shall not be included in the final contract document.  Should any matter in such letter, which constitutes a

deviation as aforesaid, become the subject of agreements reached during the process of offer and acceptance, the outcome of such
3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or change to the tender

documents and which it is agreed by the Parties becomes an obligation of the contract shall also be recorded here.

Schedule of Deviations

1.1.4. Subject:

1.1.2. Subject:

Details:  
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T2.22 - FINAL BILL OF QUANTITY SUMMARY

Project title: CONSTRUCTION OF NEW MEDIUM SIZE CLINIC - MPHAPALA CLINIC

Tender no:  ZNB 5499/2023-H Project Code: N/A

ATTACH SUMMARY PAGE OF THE BILL OF QUANTITIES
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Department of Health

Construction of the Mpaphala Clinic

PAGE NO

70

6,936,543.35R     

5.00%

FINAL SUMMARY  

Carried to Form

of Tender

Total

Allow 5% Contingency to be used as directed by  

the Principal Agent and deducted in whole or 

part if not used

Sub Total: Excluding VAT

Value Added Tax (15%)

Escalation

Sub-Total

Building Works

Sub-Total
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T2.24 - PROOF OF VALID UIF REGISTRATION

Project title: CONSTRUCTION OF NEW MEDIUM SIZE CLINIC - MPHAPALA CLINIC

Tender no:  ZNB 5499/2023-H Project Code: N/A

CURRENTLY NOT APPLICABLE
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INTRODUCTION

1 PILLARS OF THE PROGRAMME

(a) Any single contract with imported content exceeding US$10 million.

or

(b)

or

(c) 

or

(d) 

2

3

Multiple contracts for the same goods, works or services each with imported content exceeding US$3 million

awarded to one seller over a 2 year period which in total exceeds US$10 million.

A contract with a renewable option clause, where should the option be exercised the total value of the

imported content will exceed US$10 million.

Multiple suppliers of the same goods, works or services under the same contract, where the value of the

imported content of each allocation is equal to or exceeds US$ 3 million worth of goods, works or services to

the same government institution, which in total over a two (2) year period exceeds US$10 million.

The NIP obligation applicable to suppliers in respect of sub-paragraphs 1.1 (a) to 1.1 (c) above will amount to 

30 % of the imported content whilst suppliers in respect of paragraph 1.1 (d) shall incur 30% of the total NIP

obligation on a pro-rata basis.

To satisfy the NIP obligation, the DTI would negotiate and conclude agreements such as investments, joint

ventures, sub-contracting, licensee production, export promotion, sourcing arrangements and research and

development (R&D) with partners or suppliers.

A period of seven years has been identified as the time frame within which to discharge the obligation.

REQUIREMENTS OF THE DEPARTMENT OF TRADE AND INDUSTRY

In order to ensure effective implementation of the programme, successful tenderers (contractors) are

required to, immediately after the award of a contract that is in excess of R10 million (ten million Rands),

submit details of such a contract to the DTI for reporting purposes.

The purpose for reporting details of contracts in excess of the amount of R10 million (ten million Rands) is to

cater for multiple contracts for the same goods, works or services; renewable contracts and multiple

suppliers for the same goods, works or services under the same contract as provided for in paragraphs

1.1.(b) to 1.1. (d) above.

Tender SUBMISSION AND CONTRACT REPORTING REQUIREMENTS OF TenderDERS AND

SUCCESSFUL TenderDERS (CONTRACTORS)

Tenderders are required to sign and submit this Standard Tenderding Document (SBD 5) together with the

Tender on the closing date and time.

T2.25 THE NATIONAL INDUSTRIAL PARTICIPATION PROGRAMME

The National Industrial Participation (NIP) Programme, which is applicable to all government procurement contracts 

that have an imported content, became effective on the 1 September 1996. The NIP policy and guidelines were fully 

endorsed by Cabinet on 30 April 1997. In terms of the Cabinet decision, all state and parastatal purchases / lease 

contracts (for goods, works and services) entered into after this date, are subject to the NIP requirements. NIP is 

obligatory and therefore must be complied with. The Industrial Participation Secretariat (IPS) of the Department of 

Trade and Industry (DTI) is charged with the responsibility of administering the programme.

The NIP obligation is benchmarked on the imported content of the contract. Any contract having an imported 

content equal to or exceeding US$ 10 million or other currency equivalent to US$ 10 million will have a NIP 

obligation. This threshold of US$ 10 million can be reached as follows:

1.1

1.2

1.3

1.4

2.1

2.2

3.1
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4

Tender number: Closing date:

Name of tenderer:

Postal address:

Signature: Name (in print):

Date:

c. the contractor will submit a performance guarantee to the DTI;

d. the contractor will submit a business concept for consideration and approval by the DTI;

e. upon approval of the business concept by the DTI, the contractor will submit detailed business plans

outlining the business concepts;

f. the contractor will implement the business plans; and

g. the contractor will submit bi-annual progress reports on approved plans to the DTI.

The NIP obligation agreement is between the DTI and the successful Tenderder (contractor) and, therefore, 

does not involve the purchasing institution.

b. the contractor and the DTI will sign the NIP obligation agreement;

• Description of the goods, works or services.

• Date on which the contract was accepted.

• Name, address and contact details of the government institution.

• Value of the contract.

• Imported content of the contract, if possible.

The information required in paragraph 3.2 above must be sent to the Department of Trade and Industry, 

Private Bag X 84, Pretoria, 0001 for the attention of Mr. Elias Malapane within five (5) working days after 

award of the contract. Mr. Malapane may be contacted on telephone (012) 394 1401, facsimile (012) 394 

2401 or e-mail at Elias@thedti.gov.za for further details about the programme.

PROCESS TO SATISFY THE NIP OBLIGATION

Once the successful Tenderder (contractor) has made contact with and furnished the DTI with the 

information required, the following steps will be followed:

a. the contractor and the DTI will determine the NIP obligation;

• Tender / contract number.

In order to accommodate multiple contracts for the same goods, works or services; renewable contracts and 

multiple suppliers for the same goods, works or services under the same contract as indicated in sub-

paragraphs 1.1 (b) to 1.1 (d) above and to enable the DTI in determining the NIP obligation, successful 

Tenderders (contractors) are required, immediately after being officially notified about any successful Tender 

with a value in excess of R10 million (ten million Rands), to contact and furnish the DTI with the following 

information:

3.2

3.3

4.1

4.2
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T2.27 - PROOF OF REGISTRATION ON CENTRAL SUPPLIERS DATABASE

Project title: CONSTRUCTION OF NEW MEDIUM SIZE CLINIC - MPHAPALA CLINIC

Bid no:  ZNB 5499/2023-H Project Code: N/A

ATTACH A COPY OF PROOF, THAT THE BIDDER IS 

REGISTERED ON THE CENTRAL SUPPLIERS DATABASE TO 

THIS PAGE FOR ADJUDICATION PURPOSES

NOTE

In the case of a Tender by a Joint Venture, copies of proof of registration on the Central Suppliers Data

Base in respect of each party to the Joint Venture must be attached to this page
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T2.28 - PROOF OF CIDB REGISTRATION NUMBER

Project title: CONSTRUCTION OF NEW MEDIUM SIZE CLINIC - MPHAPALA CLINIC

Tender no:  ZNB 5499/2023-H Project Code: N/A

ATTACH A COPY OF PROOF, THAT THE TENDERER IS 

REGISTERED WITH THE CONSTRUCTION INDUSTRY 

DEVELOPMENT BOARD (CIDB) TO THIS PAGE FOR 

ADJUDICATION PURPOSES

NOTE

In the case of a Tender by a Joint Venture, copies of proof of registration with the CIDB in respect of each

party to the Joint Venture must be attached to this page
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Criteria Deliverable Required Comments (FOR USE BY EVALUATION COMMITTEE)

T2.29 MANDATORY TECHNICAL CRITERIA

The following section contains the Mandatory Technical requirements for this bid and may include but is not limited to equipment/plant 

requirements, personnel requirements, minimum level of experience, professionals required, certifications required, minimum financial 

requirements, etc. Should the tenderer fail any of the criteria in T2.29, the tender will be deemed non-responsive and will be excluded from 

further evaluation. This evaluation forms part of Stage 1.

T2.29 Mandatory Technical Criteria

Successful tenderers must pass all technical criteria as set out below. If below table is blank then Mandatory Technical Criteria is not 

applicable on this tender.

Deliverable meets Criteria (YES / NO) 

(FOR USE BY EVALUATION 

COMMITTEE) 

N/A
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1.

2.

-

-

-

-

-

-

-

-

3.

4.

5.

6.

NAME (PRINT):

CAPACITY: 1.

SIGNATURE:

NAME OF FIRM: 2.

DATE:

I accept full responsibility for the proper execution and fulfilment of all obligations and conditions devolving on 

me under this agreement as the principal liable for the due fulfilment of this contract.

I declare that I have no participation in any collusive practices with any Tenderder or any other person 

regarding this or any other Tender.

I confirm that I am duly authorised to sign this contract.

Witnesses:

Date:

I confirm that I have satisfied myself as to the correctness and validity of my Tender; that the price(s) and 

rate(s) quoted cover all the goods and/or works specified in the Tenderding documents; that the price(s) and 

rate(s) cover all my obligations and I accept that any mistakes regarding price(s) and rate(s) and calculations 

will be at my own risk.

Invitation to tender;

Tax Compliance Status (TCS) PIN;

Pricing schedule(s);

Technical Specification(s);

Preference claims for Specific Goals in terms of the Preferential Procurement Regulations 2022;

Declaration of interest;

Declaration of Tenderder’s past SCM practices;

Certificate of Independent Tender Determination

Special Conditions of Contract;

(ii)        General Conditions of Contract for construction works Edition 2 - GCC2010; and

(iii)       Other (specify)

(i) Tendering documents, viz

T2.30 CONTRACT FORM - PURCHASE OF GOODS/WORKS-Part 1

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SUCCESSFUL TENDERER (PART 1) AND THE 

PURCHASER (PART 2).  BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SUCCESSFUL 

TENDERER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED CONTRACTS 

FOR THEIR RESPECTIVE RECORDS.

PART 1 (TO BE FILLED IN BY THE TENDERER)

I hereby undertake to supply all or any of the goods and/or works described in the attached tendering 

documents to Head: Health (Department of Health: Province of KwaZulu-Natal) in accordance

The following documents shall be deemed to form and be read and construed as part of this agreement:

with the requirements and specifications stipulated in tender number  at the price/s quoted.
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1.

accepts your tender under reference  dated _________________________for the supply of

goods/works indicated hereunder and/or further specified in the annexure(s).

2.

3.

4.

[Place] [Date]

NAME (PRINT):

SIGNATURE: 1.

2.

OFFICIAL STAMP:

Date:

T2.31 CONTRACT FORM - PURCHASE OF GOODS/WORKS-Part 2

PART 2 (TO BE FILLED IN BY THE PURCHASER)

I ______________________________________________________________________ in my capacity as

An official order indicating delivery instructions is forthcoming.

ITEM

NO. 

PRICE  (ALL 

APPLICABLE 

TAXES 

INCLUDED)

I confirm that I am duly authorised to sign this contract.

SIGNED AT _____________________________________________ON____________________________

Witnesses:

BRAND DELIVERY PERIOD
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N/A

See attached

A detailed OHSE Plan is to be submitted by the successful tenderer as per Construction Regulation 7(1)(a). The following 

are the minimum standard legal documentation that must form part of the OHSE Plan based on the risks attached in 

executing this project titled;

CONSTRUCTION OF NEW MEDIUM SIZE CLINIC - MPHAPALA CLINIC

 T2.32 - OHSE PLAN STRUCTURE

Project title: CONSTRUCTION OF NEW MEDIUM SIZE CLINIC - MPHAPALA CLINIC

Tender no: ZNB 5499/2023-H Project Code:
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Project title:
CONSTRUCTION OF NEW MEDIUM SIZE CLINIC - MPHAPALA 

CLINIC

Tender no: ZNB 5499/2023-H
Project Code: N/A

See attached

 T2.33 - OHSE CLIENT SPECIFIC REQUIREMENTS
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Project title:
CONSTRUCTION OF NEW MEDIUM SIZE CLINIC - 

MPHAPALA CLINIC

Tender no: ZNB 5499/2023-H
Project Code: N/A

 T2.34 - BASELINE RISK ASSESSMENT

See attached
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TENDER EVALUATION CRITERIA AND SCORING

The weighting for Functionality is as follows:

Evaluation Criteria Deliverables Points Sub-Criteria

30 Sub-points Schedule of experience on 4 or more projects of

similar value, scale and complexity (CIDB grading

values of 8GB and over), scope (healthcare

projects) – letters of award and practical

completion certificates to be attached for projects

completed in the preceding 5 years

15 Sub-points Schedule of experience on 3 or more projects of

similar value, scale and complexity (CIDB grading

values of 8GB and over), scope (healthcare

projects) – letters of award and practical

completion certificates to be attached for projects

completed in the preceding 5 years

0 Sub-points No relevant experience in projects of similar

value, scale, complexity and duration in the

preceding 5 years or requested documents not

provided

20 Sub-points Schedule of experience on 4 or more general

building projects of similar value, scale and

complexity (CIDB grading values of 8GB and

over) – letters of award and practical completion

certificates to be attached for projects completed

in the preceding 5 years

10 Sub-points Schedule of experience on 3 or more general

building projects of similar value, scale and

complexity (CIDB grading values of 8GB and

over) – letters of award and practical completion

certificates to be attached for projects completed

in the preceding 5 years

0 Sub-points No relevant experience in projects of similar

value, scale and complexity in the preceding 5

years or requested documents not provided

2. 30 Sub-points All key project resources have more than (6)

years’ experience in the construction industry.

CV's must include demonstration of previous

relevant experience for the delivery of similar

projects / deliverables. Resources are to include

but not limited to Technical Director, Contracts

Manager, Safety Officer, Site Foreman and

Quantity Surveyor

15 Sub-points All key project resources have more than (3)

years’ experience in the construction industry.

CV's must include demonstration of previous

relevant experience for the delivery of similar

projects / deliverables. Resources are to include

but not limited to Technical Director, Contracts

Manager, Safety Officer, Site Foreman and

Quantity Surveyor

0 Sub-points No submission provided or submission does not 

comply with conditions stated

Tenderer to submit a 

detailed curriculum vitae for 
each team member that 

demonstrates their 
experience

Tenders Experience of 

Resources Proposed for 

the Project

T2.36 - Functionality Criteria

The threshold score, below which tenderers are eliminated from further consideration is 60 points

1 Competency, Experience 

and Resource Capacity

30 Points

20 Points

Sub-Points

Tenderer to demonstrate 

their technical competency, 

human resource capacity 

and relevant project 

experience.  Letters of 

award to be attached and 

practical completion 

certificate for completed 

projects in the preceding 5 

years

30 Points
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20 Sub-points Submission of a detailed programme indicating 

start dates and key milestone dates 

10 Sub-points Submission of a high level programme without 

detailed tasks

0 Sub-points No submission provided or submission does not 

comply with conditions stated

Evaluation Criteria Deliverables Points

Price 90 Points

Specific Goals 10 Points

TENDER EVALUATION CRITERIA AND SCORING PRICE AND SPECIFIC GOALS

Tenderer to submit a 

detailed project programme 

showing the critical path 

clearly defined

Tenderers Ability to 

Demonstrate Compliance 

With Key Completion 

Milestones

3 20 Points

The lowest responsive and responsible priced 

offer shall be allocated 90 points. All other 

responsive and responsible offers shall be 

allocated a prorated point value based on the 

lowest responsive and responsible priced offer.

The points allocated to each tenderer for 

Specific Goals.  In this regard, the points score 

for this criteria for each tenderer, shall be 

determined as follows:

- full points(10 points) to companies who are at

least 51% Owned by Black People
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TENDER NUMBER: CLOSING DATE: 26 January 2024 CLOSING TIME: 11:00

DESCRIPTION CONSTRUCTION OF NEW MEDIUM SIZE CLINIC - MPHAPALA CLINIC

THE SUCCESSFUL TENDERER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT 

TENDER RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE TENDER BOX SITUATED AT (STREET ADDRESS)

Central Supply Chain Management, 310 Jabu Ndlovu Street, Old Boys School Building, Pietermaritzburg

SUPPLIER INFORMATION

PART A

INVITATION TO TENDER - SBD 1

TELEPHONE NUMBER CODE NUMBER

CELLPHONE NUMBER

NAME OF TENDERER

POSTAL ADDRESS

STREET ADDRESS

VAT REGISTRATION NUMBER

TCS PIN: CSD No:

FACSIMILE NUMBER CODE NUMBER

E-MAIL ADDRESS

[IF YES ENCLOSE PROOF] (IF YES ANSWER PART B:3 BELOW)

 No

If YES, State the name of the 

verification agency accredited by 

SANAS

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/SWORN AFFIDAVIT(FOR EMEs& QSEs) MUST BE SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

ARE YOU THE ACCREDITED 

REPRESENTATIVE IN SOUTH 

AFRICA FOR THE GOODS 

/SERVICES /WORKS OFFERED?

Yes     NO

ARE YOU A FOREIGN 

BASED SUPPLIER 

FOR THE GOODS 

/SERVICES 

B-BBEE STATUS LEVEL 

VERIFICATION CERTIFICATE

(Tick YES or NO)

 Yes  

B-BBEE STATUS LEVEL SWORN AFFIDAVIT (Tick YES or 

NO)

 Yes 

 No

SIGNATURE OF TENDERER DATE

CAPACITY UNDER WHICH 

THIS TENDER IS SIGNED 

(Attach proof of authority to 

sign this tender; e.g. 

resolution of directors, etc.)

YES NO

CONTACT PERSON Ms J Sookraj TELEPHONE NUMBER 060 940 2610 / 064 908 4454

TELEPHONE NUMBER (033) 815 8369 FACSIMILE NUMBER

TOTAL NUMBER OF ITEMS 

OFFERED
TOTAL TENDER PRICE (ALL INCLUSIVE)

TENDERING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO:

DEPARTMENT/ PUBLIC ENTITY Department of Health CONTACT PERSON Mr T Sokoya

FACSIMILE NUMBER E-MAIL ADDRESS temitope.sokoya@kznhealth.gov.za 

E-MAIL ADDRESS junitha.sookraj@kznhealth.gov.za
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PART B
TERMS AND CONDITIONS FOR TENDERER - SBD 1

1.5.     THIS TENDER IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT 2000 AND THE PREFERENTIAL PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS 

OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER LEGISLATION OR SPECIAL CONDITIONS OF CONTRACT.

2. TAX COMPLIANCE REQUIREMENTS

2.1       TENDERERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS. 

2.2       TENDERERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE   THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE 

AND TAX STATUS.

2.3       APPLICATION FOR TAX COMPLIANCE STATUS (TCS) OR PIN MAY ALSO BE MADE VIA E-FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-

FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA.

2.4       TENDERERS MAY ALSO SUBMIT A PRINTED TCS TOGETHER WITH THE Tender. 

2.5       IN TENDERS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A SEPARATE PROOF OF   TCS / PIN / CSD NUMBER.

2.6       WHERE NO TCS IS AVAILABLE BUT THE Tender IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED. 

3. QUESTIONNAIRE TO Tendering FOREIGN SUPPLIERS

3.1.     IS THE TENDERER A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?     YES NO

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE TENDER INVALID.

3.4.     DOES THE TENDERER HAVE ANY SOURCE OF INCOME IN THE RSA?     YES NO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN, IT IS NOT A REQUIREMENT TO OBTAIN A TAX COMPLIANCE STATUS / TAX COMPLIANCE SYSTEM PIN CODE FROM THE 

SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE.

3.2.     DOES THE TENDERER HAVE A BRANCH IN THE RSA?     YES NO

3.3.     DOES THE TENDERER HAVE A PERMANENT ESTABLISHMENT IN THE RSA?     YES NO
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THE CONTRACT

CONSTRUCTION OF NEW MEDIUM SIZE CLINIC - MPHAPALA CLINIC
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C1 - AGREEMENT AND CONTRACT DATA

CONSTRUCTION OF NEW MEDIUM SIZE CLINIC - MPHAPALA CLINIC
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FORM OF OFFER AND ACCEPTANCE

CONSTRUCTION OF NEW MEDIUM SIZE CLINIC - MPHAPALA CLINIC
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THE OFFER AND ACCEPTANCE FORM IS BOUND INTO SECTION 1 (See end of 

Returnable Documents) OF THIS DOCUMENT AS PART OF THE RETURNABLE 

DOCUMENTS. ONCE A CONTRACT IS CONCLUDED WITH A SUCCESSFUL 

TENDERER, THIS PAGE WILL BE REPLACED WITH THE FILLED AND SIGNED OFFER 

AND SIGN ACCEPTANCE BY THE EMPLOYER AND IT WILL BECOME PART OF THE 

CONTRACT.

PLEASE SUBMIT THE OFFER AND ACCEPTANCE FORM WITH THE OTHER 

RETURNABLE DOCUMENTS.

C.1.1 - FORM OF OFFER AND ACCEPTANCE

CONSTRUCTION OF NEW MEDIUM SIZE CLINIC - MPHAPALA CLINIC
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C1.2 - CONTRACT DATA

CONSTRUCTION OF NEW MEDIUM SIZE CLINIC - MPHAPALA CLINIC
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Tender no:  

[1.1.1.13]

[5.16.3]

[5.3.1]

[4.3]

[5.6]

[6.2]

[8.6]

Priced Bill of Quantity

[5.3.2] 14 calendar days

[5.8.1]

[5.8.1]

[3.1.3]

[6.2.1]

[6.2.1]

The Contractor shall deliver his Cash flow for the Works within 14 calendar days after notice from the Employer, prior to the 

Commencement Date.

Special non- working days

Non-Working days

Non-Working days Sundays

Other requirements

The time to submit the documentation required before commencement with Works execution is:

All Nationally Recognized Public Holidays and the year end break

The Engineer shall obtain the specific approval from the Employer before executing any of his functions according to the "Conditions under which Consultants are

appointed", or in the event where an employee of the Employer represents the Employer, the relevant General Delegations applicable at the time of executing

his/her duties.

The Contractor shall deliver his Priced Bill of Quantity within 14 calendar days after notice from the Employer, prior to the 

Commencement Date.

Cash flow by contractor

Insurance

Documentation required before Commencement of the Works:

Initial Programme

Latent Defect Period

The latent defect period is:

Health and Safety Plan

Defects Liability Period is Applicable for the whole of the Works

16-Dec-24

Security

Engineer/Principal Agent to consult with Employer

N/A

First Year end break - commences

Second Year end break - commences

Third Year end break - commences

Fourth Year end break - commences

ends on 13-Jan-25

12-Jan-26

ends on

N/A

C 1.2 CONTRACT DATA: 

CONTRACT DATA FOR:

PRE-TENDER INFORMATION

CONTRACT SPECIFIC DATA

The following contract specific data are applicable to this contract:

 ZNB 5499/2023-H

The General Conditions of Contract are the clauses contained in the General Conditions of Contract (2010) (Second Edition) published by the South African

Institution of Civil Engineering. Copies of these conditions of contract may be obtained through most regional offices of the South African Institution of Civil

Engineering, telephone number 011 805 5947 or by visiting their website at www.saice.org.za.

CONTRACT VARIABLES 

This schedule contains all variables specific to this document and is divided into pre-tender and post-tender categories.  The pre-tender category must be 

completed in full and included in the tender documents.  Both the pre-tender and post-tender categories form part of this agreement.

Spaces requiring information must be filled in, shown as ‘not applicable’ or deleted but not left blank.  Where choices are offered, the non-applicable items are to 

be deleted.  Where insufficient space is provided the information should be annexed hereto and cross referenced to the applicable clause of the schedule.  Key 

cross reference clauses are italicised in [ ]  brackets.

The Engineer/Principal Agent, in accordance with Clause 1.1.1.16, shall obtain the specific approval from the Employer before executing any of his 

functions according to the "Conditions under which Consultants are appointed", or in the event where an employee of the Employer represents the 

Employer, the relevant General Delegations applicable at the time of executing his/her duties as described in Clause 3.1.2.

CONSTRUCTION OF NEW MEDIUM SIZE CLINIC - MPHAPALA CLINIC

 The Contractor is required to submit his Programme of Works in terms of Clause 5.6.1 and 5.3.1 and the Principal Agent is 

required to approve this within 7 days in terms of Clause 5.6.3

5 years after the Final Approval Certificate

Defects Liability Period

12 months

The documentation required before commencement with the Works execution are;

The Contractor shall deliver his programme of work within 10 calendar days after notice from the Employer, prior to the 

Commencement Date.

The Contractor shall deliver his Health and Safety Plan of the Works within 14 calendar days after notice from the Employer, 

prior to the Commencement Date.

The Contractor shall deliver his chosen Guarantee (security) for this Works within 14 calendar days after notice from the 

Employer, prior to the Commencement Date.

The Contractor shall deliver his insurance for the Works within 14 calendar days after notice from the Employer, prior to the 

Commencement Date.

The defects liability period is:

PART 1: DATA PROVIDED BY THE EMPLOYER

Guarantee

Programme

The time to deliver the deed of guarantee is  Prior to site hand over in terms of clause 5.3.1 and 5.3.2.

ends 

16-Dec-25

N/A

ends on

N/A

Please see CONTRACT DATA - below to select Guarantee Option
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[5.3.1]

[5.4.1]

[5.6.1]

[1.1.1.33]

[1.1.1.30]

[6.10.6.2]

Yes No    X

Yes    X No

Yes No    X

[8.6.1.1.2]

[8.6.1.1.3]

[8.6.1.1]

[8.6.1.3]

[6.5.1.2.3]

[1.1.1.14]

18

[5.5.1]

[5.13.1]

[5.5.1]

[5.13.1]

[5.5.1]

[5.13.1]

[5.5.1]

[5.13.1]

[5.5.1]

[5.13.1]

[5.5.1]

[5.13.1]

[5.5.1]

[5.13.1]

[1.3.2]

[6.10.1.5]

The value of Public Liability Insurance cover, taken by the contractor on this contract shall be: 

The law applicable to this agreement shall be that of the: Republic of South Africa  

80.00%

N/A

Portion 3:

0.04% of the Contract Price, rounded to the nearest R10

0.04% of the Contract Price, rounded to the nearest R10

Site description:  Refer to document C4 – Site Information.

Portion 6:

The penalty per calendar day shall be :

To be determined

Practical Completion Date

0.04% of the Contract Price, rounded to the nearest R10

Commencement date means the date of Site Hand over that should not occur prior to the tenderer receiving one fully signed copy of the Offer and Acceptance in 

terms of the Form of Offer and Acceptance.

Specific options that are applicable to a State organ only

1) Interest rate legislation: 

(a) in respect of interest owed by the employer, the interest rate as determined by the Minister of Justice and Constitutional Development from 

time to time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), will apply; and

The contractor shall commence executing the Works within 7 calendar days from the Commencement Date.

The Contractor shall deliver his programme of work within 10 calendar days after notice from the Employer, prior to the Commencement Date.

0.04% of the Contract Price, rounded to the nearest R10

The percentage advance on materials not yet built into the Permanent Works is:

Portion 2: 

The Practical Completion date is:

Portion 1: 

The whole of the works shall be completed within:

The date for practical completion shall be 

N/A

0.04% of the Contract Price, rounded to the nearest R10

For the works as a whole:

A time measured from the Commencement date.

The date for practical completion from the commencement date and the penalty per calendar day:

For the works in sections:

Portion 5:

N/A

N/A

N/A

0.04% of the Contract Price, rounded to the nearest R10

N/A

(b) in respect of interest owed to the employer, the interest rate as determined by the Minister of Finance, from time to time, in terms of section

80(1)(b) of the Public Finance Management Act, 1999 (Act No. 1 of 1999), will apply

The amount to cover Professional Fees, not included in the Contract Price, for repairing damage and loss to be included in the insurance:

4) Dispute resolution by litigation

2) Lateral support insurance to be effected by the contractor: 

CONTRACT DETAILS

The Agreement comes into effect on the date when;

The tenderer receives one fully completed original copy of this document , including the Schedule of Deviations (if any)

The agreement  (“this document”) consists of;

1. Agreement and Conditions of Contract.

2. Form of Offer and Acceptance.

3. Contract Data.

4. Scope of Works.

5. Site Information.

6. Drawings & documents referred to in the 1 to 4 above.

(See Form of Offer and Acceptance)

Possession of the site will be given within 10 calendar days after the contractor has fulfilled the conditions (4.3, 5.6, 6.2, 8.6) and received the notification from 

the Employer of Site Hand Over where the contractor will receive one fully signed copy of the Form of Offer and Acceptance from the employer.

Commencement Date

R0.00 

The limit for indemnity for liable insurance is: Contract Sum + 30%

30% of the Contract Price

The Value of material, supplied by the Employer, and not included in the Contract Price, is:

5) Extended defects liability period applicable to the following elements: Electrical, Mechanical and Civil work

Works description:  Refer to document C3 – Scope of Work.

3) Payment will be made for materials and goods 

Where so :

Contract sum + 30%The value of Works Insurance, including SASRIA cover, taken by the contractor on this contract shall be: 

R10 million

The percentage allowance to cover overhead charges for contractor and subcontractors, is: 33.00%

0.04% of the Contract Price, rounded to the nearest R10

Months (which shall be deemed to include all Non – Working Days, Special Non – Working Days and 

the year-end Builders Annual Industry Holiday Periods). 

Portion 4: 
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[6.10.3]

0.00%

[6.8.1]

[6.8.2]

[6.8.3]

[5.14.5]

[5.14.5.6]

[10.5]

[10.5.3] One

[10.9.1]

[1.1] [1.1.1.5]

[5.12.2.2]

[6.2.1]

(a)

(b)

[1.1.1.16]

[1.1.1.21]

[4.4.1]

[6.2.1]

[6.10.6.2]

Notwithstanding anything to the contrary contained in the General conditions of Contract and Preliminaries, this contract is subject to a Contract Price 
Adjustment Factor.

Clause 6.8.2 the last part of the sentence saying "calculated according to the formula and the conditions set out in the Contract Price Adjustment Schedule" must 
be replaced by "calculated according to the Contract Price Adjustment Provisions (CPAP) Indices Application Manual for use with P0151 indices (Revised 
1 January 2013)" as published by Statistics South Africa. The Contract Price Adjustment Provision (CPAP) will be subject to the most recently released indices by 
Statistic South Africa. Tenderers are advised that with reference to Clause 3.4.6 of the Contract Price Adjustment Provisions (CPAP) Indices Application Manual, 
the Head: Health will not accept the submission by Tenderers of lists of additional items." 

Percentage retention on amounts due to contractor is: The Percentage retention is nil. The only security required by the Employer will be such as 

selected by the Contractor on the Form of Offer and Acceptance and Part 2: CONTRACT DATA 

PROVIDED BY THE CONTRACTOR, point 2 - Documents, of the Contract Data.

GENERAL ITEMS - or preliminaries means items stipulated in the Pricing Data relating to general obligations, site services, facilities and/or items 

that cover elements of the cost of the work which are not considered as proportional to the quantities of the Permanent Works. 

CONSTRUCTION PERIOD – means the period commencing on the commencement date and ending on the date of due completion date.  This 

period will be deemed to commence on actual site hand over date to the contractor and end on the date of practical completion and shall include all 

annual industrial holiday periods, Sundays and public holidays. 

Clause

FRAUDULENT PRACTICE – means a misrepresentation of facts in order to influence a procurement process or the execution of a contract to the 

detriment of any tenderer and includes collusive practise among tenderers (prior to or after the tender submission) designed to establish tender 

prices at artificial non-competitive levels and to deprive the tenderer of the benefits of free and open competition.

INTEREST – the interest rates applicable on this contract, whether specifically indicated in the relevant clauses or not, will be in terms of the 

legislation of the Republic of South Africa, and in particular:

ABNORMAL CLIMATIC CONDITIONS - means conditions over and above what could reasonably be expected for the specific locality where the 

Works are being executed and include inter alia exessive rain, heat, cold, wind and any other climatic condition that would not normally be 

experienced during the season that the Works are executed in that area. The South African Weather Service's (http://www.weathersa.co.za) 10 year 

average climatic conditions statistics would be what could be reasonably expected for the specific locality where the Works are executed.

Maximum retention is: of the Contract Price

Add the following to the clause 4.4.1: "The Contract shall only use subcontractors who are duly registered with the CIDB and who has an ACTIVE 

status at the time of submitting the tender"

3)  Further to clause 3.4.6 of the CPAP Indices Application Manual, the listing of additional items for exclusion by Tenderer's, will not be permitted.

The determinations of disputes shall be by ARBITRATION ONLY.

1) Glass etc. measured in specialist section Metalwork, will be adjusted in terms of the index for that work group unless specifically stated

The following clause must be added to clause 5.14.5:

The employers agent shall submit the final account within 3 calendar months to the principal agent.

Refer to Offer and Acceptance form for the various options that the contractor may choose from in providing a form of Guarantee under "GUARATEE 

OPTIONS". 

ENGINEER/PRINCIPAL AGENT – means the person or entity appointed by the Employer and named in the Contract Data as the Engineer 

/Principal Agent to act as agent of the Employer. In the event of an Engineer/Principal Agent not being appointed, then all the duties and

obligations of an Engineer/Principal Agent as detailed in the Contract shall be fulfilled by a representative of the Employer as named in the

Contract Data. (Hereafter referred to as Engineer)

 in respect of interest owed to the employer, the interest rate as determined by the Minister of Finance, from time to time, in terms of section 80(1)(b) 

of the Public Finance Management Act, 1999 (Act No. 1 of 1999), will apply

The number of Adjudication Board Members to be appointed is:

Replace "at the prime overdraft rate, as charged by the Contractor's Bank,"  with "..at the interest rate as determined by the Minister of Justice and 

Constitutional Development from time to time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975). "

Omit ",on all overdue payments from the date on which the same should have been paid..." and replace with " only after 30 calendar days from 

receiving written notice from the Contractor that the amount is overdue,.."

Replace the last part of the clause with the following: "..on the application of either party, by the Chairman, or his nominee of the Association of Arbitrators."

in respect of interest owed by the employer, the interest rate as determined by the Minister of Justice and Constitutional Development from time to 

time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), will apply; and

COMMENCEMENT DATE –  means the actual date of Site Hand over that should not occur prior to the Tenderer receiving one fully signed copy of 

the Offer and Acceptance in terms of the Form of Offer and Acceptance.

CONSTRUCTION GUARANTEE – means an on demand guarantee at call obtained by the contractor from an institution approved by the employer 

in terms of the employer's construction guarantee form as selected in the Offer and Acceptance Form and the contract data.

CORRUPT PRACTICE – means the offer, giving, receiving, or soliciting of anything of value to influence the action of a public official in the 

procurement process or in contract execution.

FINAL ACCOUNT - The document prepared by the principal agent, which reflects the contract value of the works at final approval or termination.
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[5.12.3]

5.12.3.1 Failure to give possession of the site to the contractor.

5.12.3.2 Making good physical loss and repairing damage to the works where the contractor is not at risk.

5.12.3.3 Contract instructions not occasioned by default by the contractor.

5.12.3.4 Failure to issue construction information timeously or the late issue of a contract instruction following a request from the contractor.

5.12.3.5 Late acceptance by the principal agent of a design undertaken by a selected subcontractor where the contractor’s obligations have been met.

5.12.3.6 Suspension or cancellation termination invoked by a nominated or selected n/s subcontractor due to default by the employer or the principal agent.

5.12.3.7 Insolvency of a nominated subcontractor.

5.12.3.8 A direct contractor.

5.12.3.9 Opening up and testing of work and materials and goods where such work is according  to in accordance with the contract documents.

5.12.3.10 The execution of additional work for which the quantity included in the bills of quantities is not sufficiently accurate.

5.12.3.11 Late or failure to supply materials and goods for which the employer is responsible.

5.12.3.12 Suspension of the works."

[5.14.5.1]

[5.16.4]

[6.2.3]

[9.3.2.2]

(a)

(b)

(c)

(d)

(e)

(a)

(b)

(c)

(a)

(b)

(i) The criteria to be used for WORK stoppages shall be for safety hazards or poor quality of work.

(ii)

1.

2.

3.

4.

5.

6.

7.

Duties and functions of the Engineer requiring the specific approval of the Employer BEFORE execution of any part of these duties are as follows:

Any notice of disagreement raised by the Contractor or written Dispute Notice given by the Contractor to the Engineer shall be submitted by the 

Engineer, together with the Engineer's recommendations, to the Employer for determination.

The issue of the certificate of practical completion, certificate of completion and the final approval certificate shall be signed and submitted by the 

Engineer, to the Employer for final approval and signature. The certificates shall not be considered as officially issued until signed by the Employer.

Drawings, instructions or communications of any kind requiring variations of the works and  involving EXTRA's shall NOT be given effect by the 

Contractor UNTIL Official Variation Order submission including the Financial Request for Additional Funds, has been approved and signed by the 

Head of Department: Health

Determinations of contractors claims for extension of time (revision of the contract completion date). All claims for extension of time shall be 

submitted by the Engineer, together with the Engineer's recommendations, to the Employer for determination. Omit "Engineer" in clause 42.2 and 

replace with "Employer".

Claims granted for more than 2 (two) hours, but less than 10 (ten) hour (lunch included) day, shall be added together and expressed as full days.

All claims shall be submitted in writing to the Principal Agent within one working day of the actual stoppage.

Total delays (in hours) will be rounded up or down to the nearest integer for the calculation of Working Days. The total hours (including lunch) per Working Day 

shall be 10 unless otherwise indicated on the Contractor’s programme.

Claims for delays in performance due to inclement weather shall be calculated separately for each calendar month and for the project as a whole. 

Delays or gains to the critical path shall be reflected in all revisions of the programme. An extension of time will only be granted where the following 

conditions are met:

The Employer’s site representative or the Employer’s Principal Agent, if the site representative is not available shall be notified when the Contractor stops the work and intends to 

claim performance delays. The Employer representative shall inspect the situation together with the Contractor and give an immediate decision.

The stoppage claimed must cause a delay in the Completion Date of work. If the critical activities can proceed and a non-critical activity is delayed due to 

inclement weather no claims for delay shall be granted.

No claims for stoppages less than 2(two) hours per day shall be considered.

Omit "without prejudice to the exercise of any lien the Contractor may have acquired over the Employer’s property."

Omit entire clause 5.14.5.1

The Contractor shall co-ordinate his programme with all other contractors whose work may precede or be executed simultaneously to his own. The 

Contractor will be called upon to plan and control the project using the Project Evaluation and Review Technique (PERT) or other approved Critical 

Path Method (CPM) network analysis of his events and activities and those of the sub-contractors in his employ and must co-ordinate his planning 

with any other contractor employed on the project. A fortnightly project control report will be expected from the Contractor in writing, evaluating any 

gains or delays against the critical path and he should allow for all costs involved in planning reviewing and updating the programme to the 

satisfaction of the Principal Agent against this item.

The total delay in performance granted to the Contractor expressed in days shall be added to the contractual Completion Date of each section of the Works. The 

contractual penalty clause shall only come into effect after this newly arrived date.

Add to clause 6.2.3 the following "The Contractor shall provide proof of paid-up premium payments to accompany his payment certificate as proof 

that his performance guarantee has not expired yet. The Contractor will not receive payment without proof of the validity of their performance 

guarantee.

MANAGING PROJECT DURATION

Activity-and total float shall belong to the Employer.

The Contractor shall deliver his programme of work within 10 calendar days after notice from the Employer, prior to the Commencement Date.

It is a condition of this contact that, the contracter submit to the Engineer/principal agent a detailed CPM Programme which shall be to the approval of 

the Engineer/principal agent. In this regard tenderers are advised to consult with the Engineer/Principal Agent as to the format and requirements of 

the programme as no claim whatsoever will entertained should the programme fail to meet the requirements of the Engineer/Principal Agent. Failure 

to submit the programme within the stipulated time may result in the contractor being held in breach of contract.

The approved programme will form the basis of time management of the project and extension of time will not be guaranteed unless the Contractor 

has strictly complied with this provision.

The programme shall make allowance for inclement weather at 3 workings days per month.

Where the programmed delays for inclement weather exceed the actual delays incurred the Completion Date(s) will not be adjusted.

Insurance policies to be approved by the Employer within 21 days of the date of the Commencement of the Works.

INCLEMENT WEATHER AND CLAIMS FOR DELAYS IN PERFORMANCE

The Contract Sum includes a monthly allowance of 3 working days inclement weather during which rainfall exceeds 10mm per day for months

as indicated in the Scope of Works. These days shall be reflected on the critical path of the Contractor’s programme as specified in MANAGING 

PROJECT DURATION above.

Add the following new clause "5.16.4. Upon the issue of a Final Approval Certificate, unless otherwise provided in the Contract:

5.16.4.1. The performance Guarantee (if any) shall be returned within 14 days to the guarantor in terms of Clause 7."

Omit clause 5.12.3 and add the following: 

SPECIAL CONDITIONS OF CONTRACT

"5.12.3. If an extension of time is granted, the Contractor shall be paid such additional time-related General Items, including for special non-working 

days, if applicable as are appropriate regarding to any other compensation which may already have been granted in respect of the circumstances 

concerned.The reasons for extension of time that would invoke payment of time related General Items are inter alia;
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8.

9.

Sept Oct Nov Dec Jan

Hours Hours Hours Hours Hours Hours

Programmed Rain days 0 30 30 15 15 90

Actual Rain days 16 22 35 15 18 106

-16 8 -5 0 -3 -16

8 hrs/day* 2

Tender no:  

Note: 

1

Fax no

e-mail

*Alternative A Yes

**Alternative B N/A

Alternative A

YES
yes / no

or

If the Contractor and the Principal Agent cannot agree, within ten (10)  Working Days from the Commencement Date, on such a division then the Principal Agent shall make a division of the Preliminaries to be 

incorporated in the valuations for each monthly payment certificate as follows;

75% varied in proportion to the revised Construction period compared with the initial Construction Period

When an extension of time has been granted in terms of the GCC and the preliminaries require to be adjusted accordingly, the pertinent sectional (subdivided) categorised preliminaries amounts shall be 

utilised, where applicable and not the overall preliminary amounts.

The Contractor shall provide a breakdown of charges (including tax) within 15 working days of the date of acceptance of tender and, where applicable, an apportionment of Preliminaries per section

0% of the amount shall not be varied

10% of the amount shall not be varied

15% varied in proportion of the Contract Value to the Contract Sum

Sectional Completion : Subdivision of Preliminaries Costs

For the adjustment of preliminaries for sections of the work the value of fixed, value, and time related amounts of the preliminaries for each section is required.  The contractor is to provide such information 

within fifteen (15)  working days of taking possession of the site, failing which the categorised preliminaries amounts shall be prorated to the value of each section.  

The above shall apply equally for projects where sectional completion was not contemplated at tender stage but subsequently occurred  on an adhoc basis during construction of the works as agreed between 

the client and the employer.  The original priced categorised amounts for fixed, value, and time related amounts shall be prorated to the value of each section.

- An amount varied in proportion to the contract value as compared to the Contract Sum.

- An amount varied in proportion to the Construction Period as compared to the initial Construction Period (excluding revisions to the Construction Period to which the Contractor is not entitled) to adjustment of

the Contract Value in terms of the agreement.

Where sectional completion is required in terms of the agreement, the Contractor shall provide the Principal Agent with the division of the above categorized amounts into sections. Should the Contractor fail to 

provide such information within the period stipulated the categorized amounts shall be prorated to the value of each section.

Physical address:

Months

Difference

[Amount in words]

The preliminaries amounts shall be paid in terms of:  

10% of the General Items/Preliminaries amount shall not be varied

15% of the General Items/Preliminaries shall only be varied in proportion of the Contract Price to the Contract Sum

75% of the General Items/Preliminaries shall be varied in proportion to the revised Construction Period compared with the initial Construction Period.

* Assessed by the Engineer/Principal Agent as an amount prorated to the value of the Work duly executed in the same ratio as the Preliminaries bears to the Contract Price excluding VAT, Preliminary 

amount, Contingencies and any CPAP.

If the Contractor and the Engineer/Principal Agent can not agree, within 10 Working Days from the Commencement Date, on such a division then the 

Engineer/Principal Agent shall make a division of the Preliminaries to be incorporated in the valuations for each monthly payment certificate as follows;

Contractor Name:

See point 5.2 in the Scope of Works for the specific days the tenderer must allow for in this contract.

Part 2: CONTRACT DATA PROVIDED BY THE CONTRACTOR: ZNB 5499/2023-H

Total

Estimated Extension of time - in working days

For the adjustment of Preliminaries both the Contract Sum and the Contract Value (including tax) shall exclude the amount of Preliminaries, all Contingency Sum(s) and 

any provision for Cost Price Adjustment Provisions:-

- An amount which shall not be varied.

Payment Of Preliminaries (Clause 6.7, 6.8, 6.10 and 6.11)

Adjustment of Preliminaries (Clause 6.7, 6.8, 6.10 and 6.11)

[1.1.1.10]

** Calculated from the priced Bill of Quantity/Lump Sum document. The Contractor and the Engineer/Principal Agent shall agree on a division of the priced Preliminaries items into: initial establishment 

charge, monthly charge and final disestablishment charge.

POST-TENDER INFORMATION

CONTRACT DETAILS

Tel no  

Tax / VAT Registration No: 

[1.1.1.9]

[1.2.1.2]

Where the project includes builder’s holidays the programmed durations for inclement weather shall be adjusted pro-rate to the actual Working Days.

Description

Postal address:

The accepted contract price inclusive of tax is  R :

All information for this section requires consultation with the Contractor.  The Engineer/Principal Agent shall not pre-select any of the alternatives 

available to the Contractor.

The total of all monthly delays due to inclement weather shall be calculated in accordance with the example given below:

83 of 272

LungaPru
Line



KZN Department of Health

Tender Document 

Version 5 - March 2023

Alternative B

NO yes / no 

YES

3

Capacity of 

signatory as Witness.

as Witness.

Name of signatory for and behalf of the Contractor who by signature hereof 

Capacity of signatory

Name of signatory for and behalf of the Employer who by signature hereof 

Thus done and signed at…………………………………………………………….on …………..of………………………………………………………….20.….

SIGNATURES OF THE CONTRACTING PARTIES

Thus done and signed at…………………………………………………………….on …………..of………………………………………………………….20.….

GUARANTEE OPTIONS

Waiver of the Contractors lien or right of continuing possession is required.

The Tenderer agrees to provide a bank or insurance guarantee in accordance with clause 6.2.3 of the Conditions of the GCC2010 Contract within the period stated 

in the Contract Data. This guarantee shall be for a sum equal to an amount stated in the Contract Data.

Guarantees submitted must be issued by either an insurance company duly registered in terms of the Insurance Act (Long Term Insurance Act 

No 52 of 1998 or Short Term Insurance Act No 53 of 1998) or by a bank duly registered in terms of the Banks Act No 94 of 1990, on the pro-

forma referred to above. No alterations or amendments of the wording of the pro-forma will be accepted.

(a) the tenderer accepts that in respect of contracts up to R1 million, a payment reduction of 5% of the contact value will be applicable and will be reduced by the 

Employer in terms of the applicable conditions of contract. 

(b) in respect of contracts above R1 million, the Tenderer offers to provide security as indicated below: select one option

(i) payment reduction of 10% of the value certified in the payment certificate (excluding VAT)

(ii) bank or insurance Performance Guarantee of 10 % of the Contract Price

(iii) bank or insurance guarantee of 5% of the Contract Price and a payment reduction of  5% of the value certified in the payment

certificate (excluding VAT)

The contractor is informed that only option 'A' shall apply

The Contractor shall within 15 working days of the date of possession of the site provide the Principal Agent with a detailed breakdown of 

Preliminaries amounts for the works as a whole, or per section where applicable, including administrative and supervisory staff charges and for 

the use of construction equipment in terms of the programme.
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C1.3 - FORM OF GUARANTEE

CONSTRUCTION OF NEW MEDIUM SIZE CLINIC - MPHAPALA CLINIC
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10%

CONSTRUCTION OF NEW MEDIUM SIZE CLINIC - MPHAPALA CLINIC

"Contractor" means: 

GUARANTOR DETAILS AND DEFINITIONS

The Provincial Administration of KwaZulu-Natal in its Department of Health"Employer" means: 

"Guaranteed Sum" means:    The maximum aggregate amount of:
Of Contract Sum

The Agreement made in terms of the Form of Offer and Acceptance and 

such amendments or additions to the Contract as may be agreed in writing 

between the parties.

"Contract" means:      

The accepted amount inclusive of tax of:"Contract Sum" means:      

"Expiry Date" means: 

Amount in Words: 

Amount in Words: 

C1.3 PERFORMANCE GUARANTEE - 

GCC FOR CONSTRUCTION WORKS (2nd Edition - 2010)

Head: Department of Health

KZN Department of Health:

Private Bag X 9051

Pietermaritzburg

3200

Sir,

ON DEMAND PERFORMANCE GUARANTEE

Tender Number Project Code N/A

"Guarantor" means: 

Physical Address: 

For use with the General Conditions of Contract for Construction Works, Second Edition, 2010.

"Engineer" means: 

"Works" means: 

"Site" means: 
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1

2

3

3.1

3.2

4

4.1

4.2

4.3

5

5.1

5.2

5.3

6

7

8

9

Subject to the Guarantor's maximum liability referred to in 1, the Guarantor undertakes to pay to the Employer the 

Guaranteed Sum or the full outstanding balance upon receipt of a first written demand from the employer to the 

Guarantor at the Guarantor's physical address calling up this Performance Guarantee, such demand stating that:

PERFORMANCE GUARANTEE

Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance Guarantee by 

the Employer.

Payment by the Guarantor in terms of 4 or 5 shall be made with seven (7) calendar days upon receipt of the first written 

demand to the Guarantor.

A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum 

certified by the Engineer in an Interim or Final Payment Certificate has not been made in terms of the 

Contract and failing such payment within seven (7) calendar days, the Employer intends to call upon the 

Guarantor to make payment in terms of 4.2;

A first written demand issued by the Employer to the Guarantor at the Guarantor's physical address with a 

copy to the Contractor stating that a period of seven (7) days has elapsed since the first written demand in 

terms of 4.1 and the sum certified has still not been paid;

A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of the 

Contract of the sum Certified in 4.

the Contract has been terminated due to the Contractor's default and that this Performance Guarantee is 

called up in terms of 5; or

The Guarantor hereby acknowledges that: 

The Guarantor's liability shall be limited to the amount of the Guaranteed Sum.

Subject to the Guarantor's maximum liability referred to in 1, the Guarantor hereby undertakes to pay the Employer the 

sum certified upon receipt of the documents identified in 4.1 to 4.3:

any reference in this Performance Guarantee to the Contract is made for the purpose of convenience and 

shall not be construed as any intention whatsoever to create an accessory obligation or any intention 

whatsoever to create a suretyship; 

its obligation under the Performance Guarantee is restricted to the payment of money.

Engineer Issues: Interim Payment Certificates, Final Payment Certificates and the Certificate Completion of the 

Works as defined in the Contract.

CONTRACT DETAILS

the aforesaid written demand is accompanied by a copy of the notice of termination and/or the 

provisional/final sequestration and/or the provisional liquidation court order.

The Guarantor's period of liability shall be from and including the date of issue of this Performance Guarantee and up 

to and including the Expiry Date or the date of issue by the Engineer of the Certificate of Completion of the Works or 

the date of payment in full of the Guaranteed Sum, whichever occurs first. The Engineer and/or the Employer shall 

advise the Guarantor in writing of the date on which the Certificate of Completion of the Works has been issued.

a provisional or final sequestration or liquidation court order has been granted against the Contractor and 

that the Performance Guarantee is called up in terms of 5; and

It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 4 and 5 shall 

not exceed the Guarantor's maximum liability in terms of 1.

Where the Guarantor has made payments in terms of 5, the Employer shall upon the date of issue of the Final 

Payment Certificate submit an expense account to the Guarantor showing how all monies received in terms of this 

Payment Guarantee have been expended and shall refund to the Guarantor any resulting surplus. All monies refunded 

to the Guarantor in terms of this Performance Guarantee shall bear interest at the prime overdraft rate of the 

Employer's bank compounded monthly and calculated from the date payment was made by the Guarantor to the 

Employer until the date of refund.
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10

11

12

13

14

Date

Capacity

Guarantor's signatory (1) 

Signed at

Capacity

The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which the Employer 

may deem fit and the Guarantor shall not have the right to claim his release from this Performance Guarantee on 

account of any conduct alleged to be prejudicial to the Guarantor.

The Guarantor chooses the physical address as stated above for the service of all notices for all purposes in 

connection herewith. 

Witness signatory (2) 

Witness signatory (1) 

Guarantor's signatory (2) 

This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as a liquid 

document for the purposes of obtaining a court order.

This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where after no claims 

will be considered by the Guarantor. The original of this Guarantee shall be returned to the Guarantor after it has 

expired.

Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby consents in terms 

of Section 45 of the Magistrate's Court Act No 32 of 1944, as amended, to this jurisdiction of the Magistrate's Court of 

any district having jurisdiction in terms of Section 28 of the said Act, notwithstanding that the amount of the claim may 

exceed the jurisdiction of the Magistrate's Court.
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CONSTRUCTION OF NEW MEDIUM SIZE CLINIC - MPHAPALA CLINIC
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2

3

4

The scale to which the Drawings are made is only to be made use of when no figured dimensions are 

given either on the Drawings or in the tender documents and the figured dimensions are always to be 

followed though they may not coincide with the scale of the Drawings, but dimensions where possible 

are to be taken from the buildings.

N/AProject Code:ZNB 5499/2023-HTender 

no:

C2.1 Pricing Instructions

Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not

applicable”)

The adjustment of the preliminaries each item priced is to be allocated to one or more of the three

categories by insertion of “F”, “V”, “T” as the case may be against the price in the “rate” column

immediately preceding the “amount” column, where “F” denotes a fixed amount (amount not varied),

“V” denotes an amount variable in proportion to value and “T” denotes an amount variable in proportion

to time.

MASSES AND MEASURING UNITS

These shall be in accordance with the Measuring Units and National Measuring Standards Act No. 76

of 1973 and amendments thereto.

The pages of each of these documents are numbered consecutively and before the Tenderer submits

his tender he should check the number of pages, and if any are found missing or duplicated, or the

figures or writing indistinct, or the documents contain any obvious error, he should apply to the Head :

Health AT ONCE and have same rectified as no liability whatsoever will be admitted by the

Administration in respect of errors in Tender due to the foregoing.

All items described as "Provisional" shall be used as directed by the Employer and measured and

valued or paid for. 

No work for which "Provisional" items are allowed shall be commenced without written instructions

from the Head : Health.

PRICES FOR VARIATIONS

Where prices or quotations for variations are submitted by the Contractor during the currency of the

Contract, it is to be clearly understood that these are for the purpose of consideration by the Head :

Health and that there is no assumption of acceptance. The Contractor will be notified of acceptance of

prices or quotations either by insertion of the amount on the variation order or by written intimation.

C2.1 PRICING INSTRUCTIONS
GCC FOR CONSTRUCTION WORKS (Second Edition  2010)

Project 

title:
CONSTRUCTION OF NEW MEDIUM SIZE CLINIC - MPHAPALA CLINIC

PROVISIONAL ITEMS

90 of 272

LungaPru
Line



KZN Department of Health

Tender Document 

Version 5 - March 2023

5

6

7

8

9

Tenderers are advised that the permanent light fittings and water points of any kind installed in the

Works are not to be used to provide temporary lighting and supplement water requirements for

construction purposes.

It is a condition of this tender that should the tenderer elect to price the Rock Excavation included in

this tender, the rates must be market related and should be identically priced for the same

classification of excavations and not vary for similar billed items in the different sections.

including all amendments unless descriptions of items indicate a deviation and it shall be understood 

that the system of measurement which is herein adopted is the only system of measurement which will 

be recognised in connection with this contract. Any contradictions to this system of measurement 

contained in the “Model Preambles for Trades 2008” shall be disregarded (unless same have been 

accommodated in the system of measurement) but applicable rates shall be included for all 

requirements stated and not measured separately in compliance with this system.

Standard System of Measuring Builders Work (7th Edition)

PRICING OF ROCK EXCAVATIONS

All tenders by means of which imported products are being called for, must use the rate of exchange

14 days prior to the closing date indicated in the tender documents. If this day falls on a weekend or

public holiday, the next working day must be used.

Furthermore, Tenderers must submit documentary proof (in the form of a certified copy) from their

bank or legally recognised financial institution, clearly indicating what the rate of exchange was 14

days prior to the closing date, as mentioned above.

IMPORT PERMITS, DUTIES AND SURCHARGES.

The Contractor is warned to place all orders for materials or special articles as early as possible, as he

will be held solely responsible for any delay in the delivery of such goods.

Nevertheless this tender is conditional upon no liability being attached to the Contractor if delivery of

materials is rendered impossible by reason of any act of the Government.

Together with this, the Tenderer must confirm that the tender price relating to an imported product, was

based on the rate of exchange 14 days prior to the closing date as mentioned above.

TIMELY ORDERING OF MATERIALS

ELECTRICAL LIGHTING, POWER AND WATER 

The Contractor shall provide any artificial lighting which may be necessary or required for the proper

execution of the works, and provide electric power and water required by all Sub-Contractors,

Nominated Sub-Contractors and Sub-Contractors appointed directly by the Employer.

The Contractor shall give all notices and pay all fees in connection with temporary electrical and water

connections and shall connect temporary Electrical and Water meters for and pay for all current and

water consumed.

The work executed under this Contract has been measured in accordance with the;

STANDARD SYSTEM OF MEASUREMENT WHERE BILLS OF QUANTITIES FORM PART OF THE 

TENDER DOCUMENTS
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REGISTRATION ON THE CENTRAL SUPPLIERS DATABASE

Once the supplier information has been varified with external data sources by National Treasury a

unique supplier number and security code will be allocated and communicated to the supplier.

Suppliers will be required to keep their data updated regularly and should confirm at least once a

year that their data is still current and updated.

Prospective suppliers will be able to self - register on the CSD website: www.csd.gov.za

Suppliers can provide their CSD supplier number and unique security code to organs of state to

view their varified CSD information.

Tax Clearance Certificates may be printed via eFiling. In order to use this provision, taxpayers

will need to register with SARS as eFilers through the website www.sars.gov.za.

SARS will then furnish the Tenderder with a Tax Compliance Status (TCS) PIN that will be valid

for a period of 1 (one) year from the date of approval.

Security PIN Number

Company / Entity Tax 

Reference Number

Application for Tax Compliance Status (TCS) PIN can be done via e-filing at any SARS branch

office nationally or on the website www.sars.gov.za.

Tax Clearance Certificates may be printed via eFiling. In order to use this provision, taxpayers

will need to register with SARS as eFilers through the website www.sars.gov.za.

It is a condition of tender that the taxes of the successful tenderer must be in order, or that

satisfactory arrangements have been made with South African Revenue Service (SARS) to meet

the Tenderder’s tax obligations. It is a condition of this Offer of Commission that your practice

remains in good standing with SARS (South African Revenue Services) in terms of its tax

clearance, during the project, which is required to process your payment certificates.

In terms of the Public Finance Management Act (PFMA), 1999 (Act No 1 of 1999) Section 38 (1)

(a) (iii) and 51 (1) (iii) and Section 76 (4) of PFMA National Treasury developed a single platform,

The Central Supplier Database (CSD) for the registration of prospective suppliers including the

varification functionality of key supplier information.

Tenderers are required to fill in clearly, legibly, in bold print and black ink their CSD supplier

number in the space hereunder:

In tenders where Consortia / Joint Ventures / Sub-contractors are involved, each party must

submit a separate Tax Compliance Status (TCS) PIN.

In order to meet this requirement tenderers are required to apply via e-filing at any SARS branch

office nationally. The Tax Complance Status (TCS) requirements are also applicable to foreign

Tenderders / individuals who wish to submit Tenders.

Name of Supplier

Central Supplier Database (CSD) 

Supplier Number:

TAX CLEARANCE REQUIREMENTS
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Should the Bills of Quantities/Lump Sum Document be a fixed price contract, the following clause must

be inserted in the Pricing Instructions:

Tenderders are to take note that the contract price adjustments are not applicable to this contract.

Tenderders should therefore make provision in the Contract Sum, schedule of rates, etc. for possible

price increases during the contract period, as no claims in this regard shall be entertained.

VALUE ADDED TAX

The tender price must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the Bills

of Quantities must however be net (exclusive of VAT) with VAT calculated and added to the Total

Value thereof in the Final Summary.

FIXED PRICE CONTRACT

BILLS OF QUANTITIES/LUMP SUM DOCUMENT

The Bills of Quantities document forms part of and must be read and priced in conjunction with all the

other documents forming part of the contract documents, the Standard Conditions of Tender,

Conditions of Contract, Standard Preambles to all Trades, Specifications, Drawings and all other

relevant documentation.
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BILL NO. 1

PRELIMINARY AND GENERAL

The agreement is to be the General Conditions of Contract for

Works of Civil Engineering Construction (2010) (Second Edition) ,

published by the S. A. Institution Of Civil Engineering.

The Preliminaries are to be the Construction and management

requirements for works contracts - Part 1: General engineering

and construction works (SANS 1921-1: 2004 Edition 1) prepared

by Standards South Africa and shall be deemed  to be

incorporated herein.

Tenderers are referred to the abovementioned  documents for the

full intent and meaning of each  clause thereof (hereinafter

referred to by heading and  clause number only) for which such

allowance must be  made as may be considered necessary.

Where standard clauses or alternatives are not  entirely applicable

to this contract such modifications,  corrections or supplements as

will apply are given  under each relevant clause heading.

Where any item is not relevant to this specific  contract such item

is marked N/A (signifying "not  applicable").

Adjustment of the preliminaries:  each item priced, is to be

allocated to one or more of  the three categories, where "F"

denotes a fixed amount  (amount not to be varied), "V" denotes an

amount  variable in proportion to value and "T" denotes an 

amount in proportion to time.

Time (T) related Preliminaries will only be adjusted for omissions

or additions, issued by the Employer, or delays caused by the

Employer, for which variation and extension of time has been

granted. See Contract Data.

SECTION A:  GENERAL CONDITIONS OF CONTRACT

General (clause 1) 

F:............................. V:............................ T:............................ 1 Item 1

Basis of Contract (clause 2) 

F:............................. V:............................ T:............................ 2 Item 1

Engineer (clause 3) 

F:............................. V:............................ T:............................ 3 Item 1

Contractor's General Obligation (clause 4) 

F:............................. V:............................ T:............................ 4 Item 1

Time and Related Matters (clause 5) - As referred to in the

Contract Data under Special Condition of Contract. 

F:............................. V:............................ T:............................ 5 Item 1

Payment and Related Matters (clause 6) 

F:............................. V:............................ T:............................ 6 Item 1
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Quality and Related Matters (clause 7) 

F:............................. V:............................ T:............................ 7 Item 1

Risk and Related Matters (clause 8) 

F:............................. V:............................ T:............................ 8 Item 1

Termination of Contract (clause 9) 

F:............................. V:............................ T:............................ 9 Item 1

Claims and Disputes (clause 10) 

F:............................. V:............................ T:............................ 10 Item 1

SECTION B:   SANS 1921-1:2004 (Edition 1):  CONSTRUCTION

AND MANAGEMENT REQUIREMENTS FOR WORKS

CONTRACTS:  PART 1

Refer to  the  SCOPE OF WORK for detail requirements:

Scope

F:............................. V:............................ T:............................ 11 Item 1

Normative references

F:............................. V:............................ T:............................ 12 Item 1

Definitions

F:............................. V:............................ T:............................ 13 Item 1

Requirements for construction and management

F:............................. V:............................ T:............................ 14 Item 1

General 1

F:............................. V:............................ T:............................ 15 Item 1

Responsibilities for design and construction

F:............................. V:............................ T:............................ 16 Item 1

Planning, programme and method statements

F:............................. V:............................ T:............................ 17 Item 1

Quality assurance

F:............................. V:............................ T:............................ 18 Item 1

Setting out

F:............................. V:............................ T:............................ 19 Item 1

Management and disposal of water

F:............................. V:............................ T:............................ 20 Item 1
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Blasting

F:............................. V:............................ T:............................ 21 Item 1

Works adjacent to services and structures

F:............................. V:............................ T:............................ 22 Item 1

Management of the Works and site

F:............................. V:............................ T:............................ 23 Item 1

Earthworks

F:............................. V:............................ T:............................ 24 Item 1

Testing

F:............................. V:............................ T:............................ 25 Item 1

Materials, samples and fabrication drawings

F:............................. V:............................ T:............................ 26 Item 1

Equipment

F:............................. V:............................ T:............................ 27 Item 1

Site establishment

F:............................. V:............................ T:............................ 28 Item 1

Survey control

F:............................. V:............................ T:............................ 29 Item 1

Temporary works

F:............................. V:............................ T:............................ 30 Item 1

Existing services

F:............................. V:............................ T:............................ 31 Item 1

Health and safety

F:............................. V:............................ T:............................ 32 Item 1

Environmental requirements

F:............................. V:............................ T:............................ 33 Item 1

Alterations, additions, extensions and modifications to existing

works

F:............................. V:............................ T:............................ 34 Item 1

Inspection of adjoining structures, services, buildings and property

F:............................. V:............................ T:............................ 35 Item 1

Attendance on nominated and selected subcontractors

F:............................. V:............................ T:............................ 36 Item 1
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SECTION C: SCOPE OF WORK in accordance with SANS

10403

(The reference to Clauses refer to Table B.1 of SANS

1921-1:2004)

Certification by recognised bodies - CLAUSE 4.4

F:............................. V:............................ T:............................ 37 Item 1

Agrément certificates - CLAUSE 4.5

F:............................. V:............................ T:............................ 38 Item 1

Other services and facilities - CLAUSE 4.8

F:............................. V:............................ T:............................ 39 Item 1

Recording of weather - CLAUSE 5.2

F:............................. V:............................ T:............................ 40 Item 1

Management meetings - CLAUSE 5.3

F:............................. V:............................ T:............................ 41 Item 1

Daily records CLAUSE 5.6

F:............................. V:............................ T:............................ 42 Item 1

Bond and guarantees - CLAUSE 5.7

F:............................. V:............................ T:............................ 43 Item 1

Permits - CLAUSE 5.9

F:............................. V:............................ T:............................ 44 Item 1

Proof of compliance with the law - CLAUSE 5.10

F:............................. V:............................ T:............................ 45 Item 1

 SECTION D: SPECIFICATION DATA ASSOCIATED WITH

SANS 1921-1:2004 (Table A.1)

Requirements for drawings, information and calculations for which

the contractor is responsible CLAUSE 4.1.7

F:............................. V:............................ T:............................ 46 Item 1

The responsibility strategy assigned to the contractor for the works

 CLAUSE 4.2.1

F:............................. V:............................ T:............................ 47 Item 1

The planning, programme and method statements - CLAUSE 4.3

F:............................. V:............................ T:............................ 48 Item 1

Samples of materials, workmanship and finishes - CLAUSE 4.12.1

F:............................. V:............................ T:............................ 49 Item 1
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Fabrication drawings that the contractor is to provide and deliver

to the employer  - CLAUSE 4.12.2

F:............................. V:............................ T:............................ 50 Item 1

Office for the foreman CLAUSE 4.14.3

F:............................. V:............................ T:............................ 51 Item 1

Telephone -  CLAUSE 4.14.3

F:............................. V:............................ T:............................ 52 Item 1

Office for inspector of works  -  CLAUSE 4.14.3

F:............................. V:............................ T:............................ 53 Item 1

Telephone in office for inspector of works  -  CLAUSE 4.14.3

F:............................. V:............................ T:............................ 54 Item 1

Sheds  -  CLAUSE 4.14.3

F:............................. V:............................ T:............................ 55 Item 1

Provision and erection of signboards - CLAUSE 4.14.6

F:............................. V:............................ T:............................ 56 Item 1

Termination, diversion or maintenance of existing services -

CLAUSE4.17.1

F:............................. V:............................ T:............................ 57 Item 1

Services which are known to exist - CLAUSE 4.17.3

F:............................. V:............................ T:............................ 58 Item 1

Detection apparatus - CLAUSE 4.17.4

F:............................. V:............................ T:............................ 59 Item 1

Additional health and safety requirements - CLAUSE 4.18

F:............................. V:............................ T:............................ 60 Item 1

SECTION E: SPECIFIC PRELIMINARIES

Section E contains Specific Preliminary items which apply to this

contract except where "N/A" (Not Applicable) appears against the

item.

PROPRIETARY BRANDED PRODUCTS 

The contractor shall take delivery of, handle, store, use apply

and/or fix all proprietary branded products in strict accordance with

the manufacturers' instruction after consultation with the

manufacturer's authorised representative.

F:............................. V:............................ T:............................ 61 Item 1
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OVERTIME 

Should overtime be required to be worked for any reason

whatsoever, the costs of such overtime are to be borne by the

Contractor unless the Engineer/Principal Agent has specifically

authorised in writing, prior to the execution thereof, that costs for

such overtime are to be borne by the Employer.

F:............................. V:............................ T:............................ 62 Item 1

AS BUILT DRAWINGS 

The position of construction breaks and the extent of individual

concrete pours are to be recorded by the Contractor on the

Structural Engineer's drawings and are to be submitted to the

Engineer/Principal Agent and the Structural Engineer for their

records. 

F:............................. V:............................ T:............................ 63 Item 1

SITE INSTRUCTIONS 

Site Instructions issued on site are to be recorded in triplicate in a

Site Instruction book which is to be maintained on site by the

Contractor.

F:............................. V:............................ T:............................ 64 Item 1

LABOUR RECORD 

At the end of each week the Contractor shall provide the

Engineer/Principal Agent with a written record, in schedule form,

reflecting the number and description of tradesmen and labourers

employed by him and all sub-contractors on the works each day.

F:............................. V:............................ T:............................ 65 Item 1

Note: In the event that the contractor fails to satisfy the

requirements of this specification, the Employer (Head: Health)

may apply any of the sanctions provided in the contract. Sanctions

may include the application of a financial penalty of 0.04% of the

Contract Sum per calendar day of which the required report has

not been submitted.

PLANT RECORD 

At the end of each week the Contractor shall provide the

Engineer/Principal Agent with a written record, in schedule form,

reflecting the number, type and capacity of all plant, excluding

hand tools,  currently used on the works.

F:............................. V:............................ T:............................ 66 Item 1

NON CESSION OF MONIES 

The Contractor shall not cede nor assign his rights or claims to

any monies due or to become due under this contract.

F:............................. V:............................ T:............................ 67 Item 1
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SECTIONAL COMPLETION 

When it is required that the contract be executed in sections or

portions, the tenderer shall allow for all costs in this regard as no

claim for additional costs will be entertained.

F:............................. V:............................ T:............................ 68 Item 1

LOCAL LABOUR

It is a general requirement of this contract that persons normally

resident in the locality of the works (Local Labour) be given

preference for employment on the contract. Provided, however,

that should adequate and appropriate Labour not be available

within the locality, others may be employed subject to satisfactory

proof being provided that every reasonable endeavour has been

made to employ Local Labour. The Contractor shall identify the

local community leaders with the purpose of negotiating with them

regarding the utilization of Local Labour in the construction

process. In this regard, the Contractor shall furthermore give

preference, wherever possible to the employment of single heads

of households, women and youth. The Contractor shall, in general,

maximize the involvement of the local community.

F:............................. V:............................ T:............................ 69 Item 1

IMPORT PERMITS AND DUTIES

The responsibility for obtaining the necessary import permits shall

rest with the successful Tenderer.  No foreign exchange will be

arranged or provided by the Administration.

Tenderers are to allow in their tenders and pay the ordinary levy

imposed on imported items in terms of item 196.10 of Part 8 of

Schedule No. 1 of the Customs and Excise Act, 1964 with effect

from 1 October 1989.

F:............................. V:............................ T:............................ 70 Item 1

CONTRACT PRICE ADJUSTMENT PROVISIONS (CPAP)

Contract Price Adjustment Provisions (CPAP) Indices Application

Manual for use with P0151 indices as published by Statistics

South Africa shall be applied. The Contract Price Adjustment

Provision (CPAP) will be subject to the most recently released

indices by Statistic South Africa. Bidders are advised that with

reference to Clause 3.4.6 of the Contract Price Adjustment

Provisions (CPAP) Indices Applications Manual, the Head: Health

will not accept the submission by Bidders of lists of additional

items.

 EPWP CONDITIONS AND SPECIFICATIONS

12.1 EMPLOYMENT TARGETS

E12.1 a Employment Targets

The contractor needs to provide a realistic estimate on the number

of jobs that the project has the potential to create throughout the

project duration as the project will be implemented using labour

intensive construction methods on elements where it is

economical and feasible for this construction method.
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No of jobs to be created = ………. [Contractor to fill in an

estimated number]

F:............................. V:............................ T:............................ 71 Item 1

E12.1 b Employment requirements

Tenderers are advised that this contract will be subject to the

Expanded Public Works Program (EPWP) aimed at alleviating and

reducing unemployment.

Tenderers must allow for any costs for the employement of

unskilled labour as per the requirements of the EPWP program;

1. 55% of unskilled labour to be women

2. 55% of unskilled labour to be youth aged between 18 and 35

years

3. 2% of unskilled labour to be people living with disability 

4. 100%  Unskilled labour utilised must reside within the boundries

of the Municipality Ward where this contract is executed, with

preference to the local community closest or at the walking

distance to the contract site. Wherever possible local skilled

tradesmen are to be employed on this contract with the view to

maximize utilization of local resources. 

F:............................. V:............................ T:............................ 72 Item 1

E12.1 c Labour rate and payment intervals

The contractor should ensure that labour rate paid to unskilled

local labour is commensurate to the daily task. When determining

the rate, consideration should be given to that EPWP beneficiaries

are mostly bread winners in their families, as the program intends

alleviating poverty. There should also be consideration that the

labour rate promotes creation of expanded number of jobs created

and person days of work.

Contractors should make endeavours to ensure that labourers,

particularly unskilled are remunerated on fortnight basis and prior

notification be made should there be a shortfall on their wages.

The labour rate for local unskilled shall also be determined in

consideration of the location of the project, i.e. for projects

implemented in urbanized municipalities will not be the same as

that for rural municipalities.

F:............................. V:............................ T:............................ 73 Item 1
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12.2 LABOUR INTENSIVE CONSTRUCTION METHOD

E12.2 a Labour Intensive Construction (LIC) method

On site there must a person(s) having competency in managing

and implementing LIC methods.

 *Foreman @ NQF Level 4 the Unit Standard on Implementing LIC

methods on site.

*Site Agent/ Managers @ NQF level  5 the Unit Standard on

Manage Labour-Intensive Skills Programme both must be CETA

accredited

F:............................. V:............................ T:............................ 74 Item 1

E12.2 b Labour Intensive Construction Method

Those parts of the contract to be constructed using Labour

Intensive methods will be marked in the BoQ with letter LI

(indicating Labour Intensive) against every item so designated.

Such works will only be constructed using method so indicated. 

Reference to be made to Guidelines for the implementation of

Labour Intensive Infrastructure projects under EPWP. "Scope of

Work in Respect of Work Relating to the Expanded Public Works

Programme (EPWP)"

F:............................. V:............................ T:............................ 75 Item 1

E12.3 RECORD KEEPING

12.3.1 Every employer must keep in the project site office the

following  minutes of site progress minutes; contractors’ monthly

site progress reports; accurately recorded attendance register;

proof of payment as means to verify authenticity of data in the

EPWP Beneficiary form submitted with payment certificates.

Copies of submitted EPWP beneficiary data forms should also be

kept in the site office.

F:............................. V:............................ T:............................ 76 Item 1

12.3.2 The employer must keep this record for a period of at least

three (3) years after the completion of the project in his/her office

as the project site office would have been relocated.

This should be safely kept for job creation data verifications and

periodical audits on projects conducted by National and Provincial 

Department of Public Works  after one (1) or two (2) quarters of

submitting captured EPWP Data to the National EPWP

coordinating Department.  

F:............................. V:............................ T:............................ 77 Item 1
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E12.4 EPWP REPORTING as per EPWP DATA FORM

At the end of each month as part of site progress report and to be

attached to every contractors’ progress payment certificate; the

contractor shall provide the principal agent & Public Works with a

written records, as per EPWP data form; which will be reflecting,

beneficiaries full name & surname; ID No and job description of

labour employed by main contractor and sub-contractors on site.

At the end of each month the contractor must submit the following

documents to be attached to the Progress payment certificate:

1. EPWP monthly data collection form 

2. Worker monthly payment upload

3. Worker monthly proof of payment  i.e 

3.1 Acknowledgement of receipt of payment or

3.2 Payslips 

3.3 Bank statement highlighted the workers paid 

4. Worker monthly training form 

5. Monthly attendance register

6. Certified copies of ID’s (once off)

7. ID size photos (once off)

8. Proof of UIF 

9. Proof of COIDA

F:............................. V:............................ T:............................ 78 Item 1

E12.5 EPWP PROMOTION

12.5.1 EPWP signage board

EPWP Program at the project level shall always be promoted

through have the projects signage board that embrace EPWP logo

at the bottom, correct measurement for this signage board will be

provided by the project leader during the site handing over

meeting. the standard "HELVETIVA MEDUIM " letters are to be

used . Professional title to be 10 mm above line . Line thickness to

be 8 mm thick . Space between bottom of the line and bottom of

the lettering below the line has to be 100 mm. Letter sizes are as

follows : Helvetica meduim 100 mm black upper case to be for

project name and owner . Helvetica meduim 75mm black upper

case only to be used for professional titles.Project name and

owner shall be black lettering on white background.board sizes

are as follows : Board to be minomum 2000mm from ground level

and to be constructed from reinforced formed chromadek panels

minimum 0,6mm thick chromadek. The contractor is responsible

for ensuring that the project board remains neatly and safely

erected for the full duration including maintenance period,after

which the project board and post are to be dismantled and handed

to the client in good order.       

F:............................. V:............................ T:............................ Item 1

12.5.2 Branding of labour apparel

Contractor & Sub-contractors’ labourers shall be provided with

EPWP branded Personal Protective Equipment (PPE), reflector

vest with EPWP wording at the back is an ideal and cost effective

means of promoting program on site.

The contractor is then advised to price for both item 17.5.1 and

17.5.2

F:............................. V:............................ T:............................ Item 1
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E12.6 COMMUNITY LIAISON OFFICER (CLO)

UTILISATION OF A COMMUNITY LIAISON OFFICER 

In addition to the requirements of Clause E9, contained in this

document; 

The Contractor shall allow for and pay any and all costs necessary

for the engagement of the services of a Community Liaison Officer

(CLO) for the full duration of this contract

In the interest of providing a sound service to both the community

and the Contractor, a CLO may only manage one project at a

given time.

A CLO will be identified by the local structures of the ward areas

and appointed following fair and transparent interviewing process,

to be conducted in the presence of local structures and the

contractor representative, in order to assist the Contractor in the

procurement of any local labour, etc. required for this project. The

Contractor is to liaise with the CLO and afford him any assistance

needed in ensuring sound working relations with the local

community.

Key Responsibilities of the CLO are envisaged to include and

not necessary be limited to:

1. Assisting local leadership in conducting skills and resources

audit which facilitates sourcing labour from within the ward or

targeted areas for employment, as required by contractor.

2. Assisting in sourcing labour-only domestic sub-contractors and

the procurement of materials from local resources, as required by

the contractor.

3. Assisting the contractor by identifying areas of potential conflict

and or threats to the project or to stakeholders in the project and

recommend appropriate action to the contractor.

4. Assisting contractor and stakeholders in the project in the

resolution of any conflict which may arise.

5. Establishing and ensuring that sufficient and open

communication channels between the contractor and the work

force are maintained.

6. Establish and ensuring that efficient and open communication

channels between the contractor and the community are

maintained

7. Identifying and reporting to the Contractor regarding issues

where communication between stakeholder is necessary,

recommend courses of action and facilitate such communications

8. Assisting the Contractor and the work force in the establishment

of grievance procedures and necessary recommenda-tion to the

Contractor regarding the grievances and solution thereto.

9. Attending to site meetings and project implementation meetings

as required by the Contractor and prepare periodic reports as may

be required by the Contractor from time to time.

10. Attending to such other duties which are consistent with the

functions of a CLO, as may be required by the Contractor from

time to time.

105 of 272



Carried to Collection /Page 12

Ref Description Amount

Preliminaries

Unit Quantity Rate

Construction of the Mpaphala Clinic

Bill of Quantities

Department of Health

Tenderers are to price twice the rate of unskilled local labour rate

against this item for any and all costs arising out of compliance

with the foregoing and in the event of a Tenderer failing to price

against this item or making inadequate financial provision against

this item for compliance as aforesaid, then no claim for costs or

additional cost incurred will be entertained by the Head: Works

F:............................. V:............................ T:............................ 79 Item 1

E12.7 SKILLS DEVELOPMENT ON SITE

Contractor in conforming to the object of EPWP that its

beneficiaries need to be capacitated with skills that will render

them employable in the future. It is then the responsibility of the

Contractor that mandatory life skills are provided to 100% of

workforce on site and on the job training to labourers from whom

the potential for further development has been identified. The

latter is not mandatory to all as it covers technical skills.

Contractor should also make provision for the possibility that there

might be local youth that will need to be placed on the project with

an intention to be provided support towards improving their level of

competency and productivity.

Contractor shall also provide all necessary on-the-job training to

targeted labour to enable such labour to master and advance on

techniques required to undertake the work in accordance with

requirements of the contract in a manner that does not

compromise workers health and safety.

F:............................. V:............................ T:............................ 80 Item 1

E12.8 LABOUR ONLY Sub Contracting for local emerging

enterprises

Tenderer’s are advised that this contract is subject to the

Expanded Public Works Programme (EPWP) and the following

criteria will apply:

African Equity Ownership

a)     The Tenderer is to allow for  5% of the total value of works to

be undertaken by a Priority Population Group.  This percentage

excludes the costs of employing local unskilled labour. The

allocation of this percentage from the Project, the screening of

people, the selection of skills, will be for the Contractor to

adjudicate.

b)      The Priority Population Group consists of women, youth and

disabled people.

c)      The Contractor is to give first option for prospective PPG’s

from the surrounding areas of the Project. Should there be

insufficient suitable people fitting the criteria of PPG’s, the

Contractor may hire people from further afield. This is to be done

only after consultation with the Department of Works EPWP

Co-ordinator and the Community Liaison Officer (CLO).
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d)      A Mentor is to be employed by the Contractor, in

consultation with the Department of Works for the purposes of

quality control and liaison between the Contractor and the

selected PPG’s on site. The mentor will be responsible for

ensuring an acceptable level of quality workmanship and that such

work carried out by the PPG's is executed within the time frames

stipulated.

In so far as possible, the Contractor is encouraged to expand the

PPG’s skills, knowledge and performance levels.

F:............................. V:............................ T:............................ 81 Item 1

TENDERER’S TO NOTE CONDITIONS

a) The contract to be entered into between the Contractor and the

PPG’s will be a LABOUR ONLY sub-contract.

b) The Contractor will be responsible for ensuring that all materials

for use by the PPG’s in the works are to be on site timeously. The

Contractor shall liaise with The Mentor and PPG to determine the

nature and extent of materials required and the lead time

necessary.

c) The Contractor shall be responsible for the overall programming

of the Works and he is to allow for monitoring the PPG’s

programme and progress.

d) In conjunction with the Mentor, he is to allow for the supervision

and mentoring (where necessary) of the PPG to ensure quality

and adherence to standard building practice

e) The Contractor is to allow for extra storage facilities on site for

the PPG’s tools and equipment.

f) Basic tools shall be provided by the PPG’s and where these are

not available; the Contractor will supply him with the necessary

tools and equipment and deduct the costs thereof from the interim

claims made by the PPG.

g) Work requiring specialized tools will be provided free of

chargeby the Contractor with the provision that these be returned

upon completion of the Work.

CO-ORDINATION

The Contractor is to co-ordinate the work of all the PPG’s,

Sub-Contractors and Nominated Sub- Contractors appointed

direct by the Employer in such a manner and at all times as will

suit the building programme and he is to allow adequate access,

for the PPG’s, where required, to carry out their work in an efficient

manner as no claims for extras in this connection will be

entertained.

F:............................. V:............................ T:............................ 82 Item 1

ATTENDANCE

The Contractor may allow for attendance upon the PPG’s

concerned to execute the work. The Contractor is to allow the

PPG’s the use of any scaffolding belonging to him while it remains

so erected on the site.
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Where scaffolding is necessary for the use by any PPG and the

Contractor has not erected any for his own use or has removed

same after his own use, the Contractor shall supply sufficient

scaffolding to the PPG to be erected and dismantled by the PPG

and returned to the Contractor.

This attendance upon PPG’s to execute the work is to include for

the scaffolding provisions as aforesaid and, in addition, is to

include for co-operating to the fullest extent with all the parties,

attending on off-loading materials, providing suitable storage for

tools and materials used by the PPG’s, use of general facilities

such as latrines, etc., supply and cost of power, lighting, water and

the like.

F:............................. V:............................ T:............................ Item 1

E12.9 EPWP CONTRACT FOR LABOUR

It is compulsory that shortly after the contractor and or sub

contractor has appointed local labour, the employment contract

should be signed by both parties, prior to commencement with

works on site. The employment contract forms part of the

Ministerial Determination or from the regional EPWP officials.

Each contract will lapse at the end of each financial year therefore

requiring the Contractor  to do a renewal of each contract should

the need of employment still exist for that particular labourer.

F:............................. V:............................ T:............................ 83 Item 1

E12.10 EPWP SCOPE of WORK

Note: 

Contractors are to price any item on the Bill of Quantities having

below, bearing in mind that they are regarded as  main sources of

job creation, whether sub contracted or undertaken by the main

contractor.

Elements on the scope of work where application of Labour

Intensive Construction methods as  will indicated with letters (LI)

are regarded feasible are as follows;

i) Excavating trenches for foundations and any other civil

works with the  depth not more than 1.5 m

ii) All masonry works which include concrete mixing on site;

brickwork; plastering; screed works; jointing; etc.

iii) Painting, Plumbing, Ironmongery; roof cladding; glazing;

tilling; carpentry; flooring; waterproofing; etc.

F:............................. V:............................ T:............................ 84 Item 1
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Note:

It is a general requirement of this contract that persons normally

resident in the ward of the works (local labour) be given

preference for employment on the contract. Provided, however,

that should adequate and appropriate labour not be available

within the ward, others may be employed subject to satisfactory

proof being provided that every reasonable endeavour has been

made to employ local labour (Local Sub-contractor(s); Skilled;

Semi-Skilled and Unskilled). The contractor shall in consultation

with the local community leaders with the purpose of negotiating

with them regarding the utilization of local resources in the

construction process. In this regard, the contractor shall

furthermore give preference, wherever possible to the employment

of single heads of households, women and youth as well as

families declared as most indigent by War on Poverty/ Sukuma

Sakhe program profiling process. The contractor should aim, in

general, to maximise the involvement of the local community,

however workers from other communities should not exceed 20%

of all persons working on the project, where local employees

possess skills at level of competency that meet contractors

requirements. 

Payment for the labour-intensive component of the works 

Payment for works identified in the Scope of Work as being

labour-intensive shall only be made in accordance with the

provisions of the Contract if the works are constructed strictly in

accordance with the provisions of the Scope of Work. Any

non-payment for such works shall not relieve the Contractor in any

way from his obligations either in contract or in delict.

Linkage of payment for labour-intensive component of works to

submission of project data

The Contractor’s payment invoices shall be accompanied by

labour information for the corresponding period in a format

specified by the employer. If the contractor chooses to delay

submitting payment invoices, labour returns shall still be submitted

as per frequency and timeframe stipulated by the Employer. The

contractor’s invoices shall not be paid until all pending labour

information has been submitted.

Applicable labour laws

The current Ministerial Determination (also downloadable at

www.epwp.gov.za)  Expanded Public Works Programmes, issued

in terms of the Basic Conditions of Employment Act of 1997 by the

Minister of Labour in Government Notice , shall apply to works

described in the scope of work as being labour-intensive and

which are undertaken by unskilled or semi-skilled workers.

F:............................. V:............................ T:............................ Item 1
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HIV/AIDS AWARENESS

Tenderers are to price against the following items for compliance

with the SPECIFICATION FOR HIV/AIDS AWARENESS  bound

into this document (The clauses referred to are those of the

Specification for HIV/AIDS)

Provide and maintain a condom dispenser in terms of Clause

5.1a) 

F:............................. V:............................ T:............................ 85 Item 1

Provide and maintain HIV/AIDS awareness posters  terms of

Clause 5.1b)

F:............................. V:............................ T:............................ 86 Item 1

HIV /Aids Awareness Programme on Site for not less than 90% of

workers inclusive of all direct and indirect costs; 

Engage a qualified service provider as described in the scope of

works to conduct an HIV Awareness Programme  in terms of

Clause 5.2.1a) 

F:............................. V:............................ T:............................ 87 Item 1

Arrange for workers to attend the HIV Awareness Programme in

terms of Clause 5.2.1b) 

F:............................. V:............................ T:............................ 88 Item 1

Reporting

Prepare and attach to claims for payment a brief report in terms of

Clause 5.3 (see also HIV/STI Compliance Report included with

this document).

F:............................. V:............................ T:............................ 89 Item 1

Note: In the event that the contractor fails to satisfy the

requirements of this specification, the employer (Head: Health)

may apply any of the sanctions provided for in the contract.

Sanctions may include the application of a financial penalty of

0.04% of the Contract Sum per calendar day of which the required

reports has not been submitted.

OCCUPATIONAL HEALTH AND SAFETY ACT NO. 85 OF 1993

Tenderers are to allow for costs in providing  a project specific '

Construction Phase Safety, Health and Environmental Plan' in

accordance with  "Section 2 - Specification Data associated with

SANS 1921-1:2004" clause C4.18 in "Part C3 - Scope of Work"

F:............................. V:............................ T:............................ 90 Item 1

NOTICE BOARD, SITE OFFICE, ETC.

Bidders are to allow for the provision and removal of a project

notice board and a site office in accordance with the Principal

Agent's requirements.

F:............................. V:............................ T:............................ 91 Item 1
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IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender documents, the

tenderer shall provide all information called for, failing which the

price of any such item, material or equipment shall be excluded

from currency fluctuations. (Refer to T2.14 - Schedule of Imported

Materials and Equipment.

F:............................. V:............................ T:............................ 92 Item 1

CONTRACT DOCUMENTS

The drawings issues with these Bid documents do not comprise

the complete set but serves as a guide only for Biding purposes

and for indicating the scope of works to enable the Bidder to

acquaint him with the nature and extent of the works and the

manner in which they are to be executed.

Should any part of the drawings not be clearly legible to the Bidder

he shall, before submitting his Bid, obtain clarification in writing

from the principal agent. 

F:............................. V:............................ T:............................ 93 Item 1

GENERAL PREAMBLES

The Document Preambles will be the DOH Supplementary

Preambles January 2009 Rev.3 and shall be read in conjunction

with the Bills of Quantities and be referred to for the full

descriptions of work to be done and materials to be used.

F:............................. V:............................ T:............................ 94 Item 1

TRADE NAMES

Wherever a Trade Name for any product has been described in

the Bills of Quantities the Bidder's attention is drawn to the fact

that any other product of equal quality may be used subject to the

written approval of the Principal Agent being obtained prior to the

closing date for submission of Bids.

F:............................. V:............................ T:............................ 95 Item 1

EXISTING PREMISES OCCUPIED

Refer to Scope of Works  Part C3 of this Bid Document for

information on the occupation of existing buildings.

F:............................. V:............................ T:............................ 96 Item 1

INACCURATE AND DEFECTIVE WORK EXECUTED UNDER

PREVIOUS CONTRACT

The contractor shall, after taking possession of the site and before

commencing the work, check all levels, liners, profiles and the like

and satisfy himself as to the dimensional accuracy of all work

executed under the previous contract which may affect his work.

Should any inaccurate or defective work be found, the contractor

shall immediately notify the principal agent in writing requesting

his instructions with regard thereto and afford every facility to

those rectifying such inaccurate or defective work.

F:............................. V:............................ T:............................ 97 Item 1
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VIEWING THE SITE IN SECURITY AREAS

If the site is situated in a security area and the Bidder must

arrange with the Authorities to obtain permission to enter the site

for Bidding purposes.

F:............................. V:............................ T:............................ 98 Item 1

COMMENCEMENT OF WORKS IN SECURITY AREAS

If the works falls within a security area, the contractor must

arrange with the Authorities and give the necessary notices before

commencement of the works. Should the contractor fail to make

such arrangements, admission to the site may be refused and any

additional costs will be for the contractor's account.

F:............................. V:............................ T:............................ 99 Item 1

ENTRANCE PERMITS TO SECURITY AREAS

If the works fall within a security area, the contractor shall obtain

entrance permits for his personnel and workmen entering the area

and shall comply with all regulations and instructions which may

be issued from time to time regarding the protection of persons

and property under control of the Authority.

F:............................. V:............................ T:............................ 100 Item 1

SECURITY CHECK OF PERSONNEL

The principal agent may require the contractor to have his

personnel and workmen, or a certain number of them, security

classified.

In the event of the principal agent requesting the removal of a

person or persons from the works for security reasons, the

contractor shall do so forthwith and shall thereafter ensure that

such person or persons are denied access to the works and the

site and/or to any document or information relating to the works.

F:............................. V:............................ T:............................ 101 Item 1

PROHIBITION ON TAKING PHOTOGRAPHS

In terms of article 119 of the Defence Act, 44 of 1957, it is

prohibited to sketch or to take photographs of any military site or

installation or any building or civil works thereon or to be in

possession of a camera or other apparatus used for taking

photographs, except when authorised thereto by or on behalf of

the Minister.

The same prohibition is also applicable to all Correctional

Institutions in terms of article 44.1(e) of the Correctional Services

Act 8 of 1959.

F:............................. V:............................ T:............................ 102 Item 1
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Management of Water

Water for Construction purposes must be obtained from

alternative water sources (i.e. supply other than water that is

produced and distributed by a regulated water service authority

from a licenced water treatment works for human consumption),

eg dams, rivers, boreholes, springs, rainwater harvesting, recycled

sewerage water, etc. The alternative water source shall not be of

an inferior quality / standard than that required for construction

purposes. The client reserves the right through his agents to test

such supplies or request certificates confirming the grade and

nature of the water supply. Relevant knowledge of the respective

area will be an advantage. 
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BILL NO. 2

EARTHWORKS (PROVISIONAL)

Nature of ground

The nature of the ground is unknown and the contractor is to make

his own assessment and due allowance for same

Subterranean water

The nature of the ground is unknown and the contractor is to make

his own assessment and due allowance for same

Carting away of excavated material

Descriptions of carting away of excavated material shall be

deemed to include loading excavated material onto trucks directly

from the excavations or, alternatively, from stock piles situated on

the building site, and spoiled at a site located by the contractor

with and including spoiling costs at the dump site, unless

otherwise stated

Working Space

Working space for any work requiring formwork, brick linings, etc,

has been determined by the following conditions and shall be

measured where: The depth of the excavation does not exceed

1000mm and the distance from the finished face of the structure to

the excavated face is less than 250mm for formwork or 600mm for

brick linings and The depth of the excavation exceeds 1000mm

and the distance from the finished face of the structure to the

excavated face is less than 600mm

Filling and layer work materials

References such as "G1", "G2", etc and "C1", "C2", etc in

descriptions of filling and layer work materials refer to

corresponding references in the document "Guidelines for Road

Construction Materials.  TRH 14 : 1985" compiled by the

Committee of State Road Authorities and the properties set out

therein for each kind shall be applicable to the respective

materials described hereinafter

Testing of material and filling

Descriptions of earth filling, compaction, etc. shall be deemed to

include for all necessary testing required in accordance with the

SANS 1200 series

Formwork

Formwork to sides of footings, bases, pile caps, ground beams,

etc. will only be measured where it is prescribed by the engineer

for design reasons. Formwork necessitated by irregularity or

collapse of excavated faces will not be measured and the cost

thereof shall be deemed to be included in the allowance for taking

the risk of collapse of the sides of the excavations
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SITE CLEARANCE

Site clearance

Digging up and removing rubbish, debris, vegetation, hedges,

shrubs, bush, etc and trees not exceeding 200mm girth

1 m2 13,543

Stripping average 150mm thick layer of top soil and stockpiling

on site

2 m2 6,667

EXCAVATIONS, ETC

Open face excavation in earth over sloping site

Cut to fill3 m3 7,800

Excavation in earth not exceeding 2m deep

Trenches4 m3 1,931

Holes5 m3 20

Excavation in earth not exceeding 2m deep below reduced level

and compacted to 95% Mod AASHTO Density (300mm below

ground level)

To reduce levels to final levels under floors etc.6 m3 425

Extra over trench and hole excavations in earth for all excavations

Soft rock7 m3 1,010

Hard rock8 m3 505

Risk of collapse of excavations

Sides of trench and hole excavations exceeding 1,5m deep9 m2 4,649

Keeping excavations free of water

Keeping excavations free of all water other than subterranean

water

10 Item 1

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on site to a

dumping site to be located by the contractor

11 m3 1,133

FILLING ETC

Earth filling obtained from the excavations and/or prescribed stock

piles stabilized with 2% lime to obtain a C4 material compacted to

95% Mod AASHTO density

Backfilling to trenches, holes, etc12 m3 1,944

Earth filling obtained from the excavations and/or prescribed stock

piles on site compacted to 98% Mod AASHTO density

Over site to make up levels13 m3 7,099

Over site to make up levels (top soil)14 m3 1,000
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Earth filling supplied by the contractor under floors, etc.

Over site of G7 material in accordance with SABS 1200 DM

compacted to 98% Mod AASHTO density

15 m3 213

Over site of G5 material in accordance with SABS 1200 DM

compacted to 98% Mod AASHTO density

16 m3 425

Compaction of surfaces

Compaction of ground surface under floors etc. by wetting and

compacting with a vibratory roller

17 m2 7,099

TESTS

Prescribed density tests on filling

"Modified AASHTO Density" test18 No 80

SOIL POISONING

Soil insecticide in accordance with SANS 5859

Under floors etc, including forming and poisoning shallow

furrows against foundation walls etc, filling in furrows and

ramming

19 m2 2,832

To bottoms and sides of trenches etc20 m2 3,195
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BILL NO. 3

CONCRETE FORMWORK REINFORCEMENT

Cost of tests

The costs of making, storing and testing of concrete test cubes as

required under clause 7 "Tests" of SABS 1200 G shall include the

cost of providing cube moulds necessary for the purpose, for

testing costs and for submitting reports on the tests for approval. 

The testing shall be undertaken by an approved independent firm

or institution nominated by the contractor (test cubes are

measured separately)

No-Fines concrete

No-Fines  concrete shall consist of 6 part aggregate to one part

cement (1:6)

Striking off and curing

Concrete prices are to include for striking off and curing.

Formwork

Descriptions of formwork shall be deemed to include use and

waste only (except where described as "left in" or "permanent"),

for fitting together in the required forms, wedging, plumbing and

fixing to true angles and surfaces as necessary to ensure easy

release during stripping and for reconditioning as necessary

before re-use

The vertical strutting shall be carried down to such construction as

is sufficiently strong to afford the required support without damage

and shall remain in position until the newly constructed work is

able to support itself

Formwork to soffits of solid slabs etc shall be deemed to be to

slabs not exceeding 250mm thick unless otherwise described

Formwork to soffits of slabs, beams, etc shall be deemed to be

propped up exceeding 1,5mm and not exceeding 3,5m high

unless otherwise described

Formwork to sides of bases, pile caps, ground beams, etc will only

be measured where it is prescribed by the engineer for design

reasons.  Formwork necessitated by irregularity or collapse of

excavated faces will not be measured and the cost thereof shall

be deemed to be included in the allowance for taking the risk of

collapse of the sides of the excavations, provision for which is

made in "Earthworks"

UNREINFORCED CONCRETE CAST AGAINST EXCAVATED

SURFACES

15MPa/19mm concrete

Surface blinding under surface beds1 m3 142

Surface blinding under footings and bases2 m3 44
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REINFORCED CONCRETE CAST AGAINST EXCAVATED

SURFACES

30MPa/19mm concrete

Strip footings3 m3 137

Bases4 m3 15

REINFORCED CONCRETE

25MPa/19mm concrete

Surface beds on waterproofing5 m3 417

Slabs including beams and inverted beams6 m3 22

30MPa/19mm concrete

Columns in Foundations (provisional)7 m3 9

Columns8 m3 39

TEST CUBES

Making and testing 150 x 150 x 150mm concrete strength test

cube

9 No 100

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a wood float

Surface beds, slabs, etc.10 m2 584

Finishing top surfaces of concrete smooth with a power float

Surface beds, slabs, etc.11 m2 2,248

ROUGH FORMWORK (DEGREE OF ACCURACY II)

Rough formwork to sides

Rectangular stub columns in foundations12 m2 81

SMOOTH FORMWORK (DEGREE OF ACCURACY II)

Smooth formwork to sides

Rectangular columns with total height not exceeding 3,5m

above bearing level

13 m2 268

Edges, risers, ends and reveals not exceeding 300mm high or

wide

14 m 1,301

Smooth formwork to soffits

Slabs propped up exceeding 1,5m and not exceeding 3,5m high15 m2 88

Boxing in smooth formwork to form

30 x 30mm Vertical chamfers at corners16 m 1,165
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MOVEMENT JOINTS ETC.

Expansion joints with "Jointex" between vertical concrete and brick

surfaces

10mm Joints not exceeding 300mm high17 m 56

Expansion joints with "Jointex" between horizontal concrete and

brick surfaces

10mm Joints not exceeding 300mm high18 m 84

Saw cut joints

6 x 25mm Saw cut joints in top of concrete19 m 1,953

REINFORCEMENT (PROVISIONAL)

Mild and high tensile steel reinforcement to structural concrete

work

Allow for all sizes of rebar20 t 85

Fabric reinforcement

Type 245 fabric reinforcement in concrete surface beds21 m2 2,832
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BILL NO. 4

MASONRY

SUPPLEMENTARY PREAMBLES

BRICKWORK

Sizes in descriptions

Where sizes in descriptions are given in brick units, "one brick"

shall represent the length and "half brick" the width of a brick

Hollow walls etc.

Descriptions of hollow walls shall be deemed to include leaving

every fifth perpend of the bottom course of the external skin open

as a weep hole

Walls in two skins described as "bagged and sealed" shall be

deemed to include having the outer face of the inner skin bagged

with 1:6 cement and sand mixture and sealed with two coats

"Brixeal" bitumen emulsion waterproofing coating

Bagged and sealed walls

Walls in two skins described as "bagged and sealed" shall be

deemed to include having the outer face of the inner skin bagged

with 1:6 cement and sand mixture and sealed with two coats

bitumen emulsion waterproofing coating

Face bricks

Bricks shall be ordered timeously to obtain uniformity in size and

colour

Pointing

Descriptions of recessed pointing to fair face brickwork and face

brickwork shall be deemed to include square recessed, hollow

recessed, weathered pointing, etc

SAMPLES

Samples of all masonry building units, except those for walls

described as "load bearing", shall consist of a minimum of 6 units.

Samples of building units to be used in walls described as "load

bearing" shall consist of 30 units from every 30 000 units delivered

to site

FOUNDATIONS

Brickwork of NFX bricks (14 MPa nominal compressive strength)

in class II mortar

One brick walls1 m2 746

SUPERSTRUCTURE

Brickwork of NFP bricks in class II mortar

Half brick walls2 m2 1,635

One brick walls3 m2 5,490
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BRICKWORK SUNDRIES

Bagging of 1:3 cement and sand mixture

On brick walls4 m2 3,883

Brickwork reinforcement

75mm Wide reinforcement built horizontally5 m 21,641

150mm Wide reinforcement built in horizontally6 m 15,075

FACE BRICKWORK

"Corobrik" Roan Satin face brick laid in running bond with square

vertical and horizontal joints.

Extra over brickwork for face brickwork 7 m2 3,883

Brick-on-edge header course copings, sills, etc of  face bricks

pointed with recessed joints on all exposed faces

150mm Wide sill set sloping and slightly projecting8 m 1,731

Prestressed fabricated lintels

110 x 75mm Lintels in lengths not exceeding 3m9 m 1,238

110 x 75mm Lintels in lengths exceeding 3m and not exceeding

4,5m

10 m 13

MOVEMENT JOINTS ETC.

Expansion joints with "Jointex" in vertical brick surfaces

10mm Joints exceeding 300mm high11 m 555
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BILL NO. 5

WATERPROOFING

SUPPLEMENTARY PREAMBLES

Installation by Approved Waterproofing Contractor

Waterproofing to roofs, basements, parking decks, etc. Must be

installed by Manufacturer approved contractors

Preparation of Substrates & Surfaces

Substrates and surfaces must be smooth, clean, free of

contaminants and dry

Substrates and surfaces must be prepared in accordance with

manufacturer's instructions

The contractor is to allow for the cost of substrate preparation in

the rates for Waterproofing items

Waterproofing

Waterproofing of roofs, basements, etc. shall be laid under a

ten year guarantee. Waterproofing to roofs shall be laid to

even falls to outlets etc with necessary ridges, hips and valleys.

Descriptions of sheet or membrane waterproofing shall be

deemed to include additional labour to turn-ups and turn-downs

The method of application to be discussed with and approved by

the Project Manager before implementation

DAMPPROOFING OF WALLS AND FLOORS

One layer of 375 micron "Consol Plastics Brikgrip DPC" or

equivalent approved embossed polyethylene damp proof course

In walls1 m2 1,029

One layer of 375 micron "USB Green" waterproof sheeting sealed

at laps

Under surface beds2 m2 2,832

Supply and apply TAL SUPERFLEX acrylic-based liquid

waterproofing system applied in strict accordance with

Manufacturers instruction including reinforcement with  TAL

SUPERFLEX MEMBRANE to ensure manufacturers warranty are

provided on completion of contract

Shower walls 1800mm high3 m2 88

Shower Floors4 m2 2

In splashbacks5 m2 71

Two coats "Brixeal" bitumen emulsion waterproof coating

On bagged brick walls6 m2 3,883
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WATERPROOFING BASEMENTS, ROOFS, BALCONIES, ETC.

0,6mm Galvanised sheet steel flashings

Cover flashings 150mm girth, including sealing top edge with

mastic in and including groove in brickwork

7 m 80

SEALING STRIPS, JOINT SEALANTS, ETC.

Two-part grey polysulphide sealing compound including backing

cord, bond breaker, primer, etc

6 x 25mm In saw-cut joints in floors8 m 1,953

10 x 10mm In expansion joints in floors including raking out

expansion joint filler as necessary

9 m 84

10 x 10mm In vertical expansion joints including raking out

expansion joint filler as necessary

10 m 56

Silicone sealing compound including backing cord, bond breaker,

primer, etc

Sealing around aluminium windows11 m 752
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BILL NO. 6

ROOF COVERINGS

SUPPLEMENTARY PREAMBLES

The supplementary preambles reflected elsewhere in these Bills of

Quantities apply equally to this trade

Metal roof sheeting

Contractor to provide a 20 year guarantee for both the material

and the paintwork of the sheeting

Please note that the sheeting supplier / installer through the

contractor should timeously (before installation) inform the

Principal Agent of any aspect of the installation or the environment

in which the sheeting is used or the application that could have a

negative affect the warrantees (e.g. bending the sheets, the

fixings, etc.)

Straight cutting

Descriptions of all roof coverings are deemed to include for all

straight cutting

PROFILED METAL SHEETING AND ACCESSORIES

0.80mm "Safintra Saflok" aluminium sheeting to carry a minimum

20 year guarantee for both the material and paintwork fixed to

timber purlins complete with flashings etc.

Roof covering with pitch not exceeding 25 degrees1 m2 3,973

ROOF AND WALL LINING AND INSULATION

Sisalation 420 heavy industrial grade aluminium foil based

insulation laid taut over timber rafters (at approximately 760mm

centres) and fixed concurrent with battens, etc. including straining

wires at 367mm centres laid over new purlins

Insulation laid taut over purlins (at approximately 760mm

centres) and fixed concurrent with roof covering including

galvanised steel straining wires

2 m2 3,513

30mm Thick "Lambdaboard" or equivalent approved flexible faced

polyisocyanurate (PIR) insulation board manufactured on a

continuous laminating line, with matt mineral coated fibreglass

tissue

Insulation boarding H-section aluminium bearers at longitudinal

joints, laid over purlins (at approximately 600mm centres) and

fixed concurrent with roof covering, including holes through

boards etc

3 m2 3,513

FIBRE-CEMENT ACCESSORIES

"Nutec" or equivalent approved fascia boards, medium density

plain fibre cement fascia fixed with fittings and fixing accessories,

fixed in accordance with the manufacturers instructions

12 x 225mm Fascias and barge boards4 m 1,087
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BILL NO. 7

CARPENTRY AND JOINERY

SUPPLEMENTARY PREAMBLES

General

The quantities are provisional and will be re-measured upon

completion of the works. The Contractor shall not use these

quantities for ordering of materials. The Contractor must

immediately notify the Quantity Surveyor if discrepancies are

found between the quantities and/or descriptions in these Bills of 

Quantities and the Contractor's quantities measured from

construction drawings and specifications.

Fixing

Items described as "nailed" shall be deemed to be fixed with

hardened steel nails or pins, or to be shot-pinned, to brickwork or

concrete 

Items described as "plugged" shall be deemed to include screwing

to fibre, plastic or metal plugs at not exceeding 500mm centres,

and where described as "bolted", the bolts have been given

elsewhere

Joinery

Descriptions of frames shall be deemed to include frames,

transomes and rails

Descriptions of hardwood joinery shall be deemed to include

sinking and pelleting heads and nuts of bolts

Fire doors

Fire doors are to be in accordance with SANS 1253

DOORS

Timber solid hardwood batten door with commercial veneer

suitable for painting on both sides hung to steel frames (frames

elsewhere). Refer Architect's Door Schedule GA_DS002

40mm x 813 x 2032mm High framed, ledged and braced

rebated single door (Door Type WD01)

1 No 1

Solid core timber door with single overlapping stainless steel trim,

vertical edges dressed in stainless steel and commercial veneer

suitable for painting on both sides hung to steel frames (frames

elsewhere) Refer Architect's Door Schedule GA_DS002.

40mm door size 813 x 2032mm high (Door Type WD05, WD06,

WD09, WD10, WD11)

2 No 78

40mm door size 900 x 2032mm high (Door Type WD07 &

WD08)

3 No 15

40mm Uneven double door size 1350 x 2032mm high with

viewing panel, size 300 x 400mm high (Door Type WD03 &

WD04)

4 No 8

40mm Uneven double door size 1400 x 2032mm high (Door

Type WD02)

5 No 4
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FIRE DOORS, ETC

Fire certified & approved fire doors with double-commercial veneer

46mm Thick class B hold open fire door size 813 x 2032mm

high, including 48mm rebated steel frame, masonite veneer with

stainless steel edge trimming. Refer Architect's Door Schedule

GA_DS002 (Door Type: FD02)

6 No 1

46mm Thick class B hold open fire door size 1400 x 2032mm

high, including 48mm rebated steel frame, masonite veneer and

meeting stiles with overlapping stainless steel edge trimming.

Refer Architect's Door Schedule GA_DS002 (Door Type: FD01)

7 No 4

CUPBOARD DOORS, ETC

Demountable supawood cupboard door clad with high pressure

laminate including compact high pressure laminate section frame

to suit door opening all installed in accordance with manufacturers

specifications. Refer to Architect's Door Schedule GA_DS001

16mm Thick double door size 950 x 2032mm high (Type:

FCD01)

8 No 7

16mm Thick double door size 1250 x 2032mm high (Type:

CD01)

9 No 4
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BILL NO. 8

CEILINGS, PARTITIONS AND ACCESS FLOORING

SUPPLEMENTARY PREAMBLES

Descriptions

Items described as nailed shall be deemed to be fixed with

hardened steel nails or pins or shot pinned to brickwork or

concrete

Items described as plugged shall be deemed to include screwing

to fibre, plastic or metal plugs at not exceeding 600mm centres,

and where described as bolted the bolts have been given

Boards must be stacked on a level surface in a dry place on a

timber platform. Boards must be carried on edge.

Skimmed ceilings must be plastered the same day that the

'Rhinoboard' has been erected.

Proprietary suspended ceilings

Electrical light fittings, diffusers, panels, etc. generally are "lay in"

units of the same dimensions as the suspension grid described

and allowance must be made accordingly for their support

inclusive of any

flexibility insetting out that may be required (ceiling panels have

not been deducted and pricing is to take cognisance thereof)

Ceilings

Unless otherwise described ceilings shall be deemed to be

horizontal

Steel components

All steel components for ceilings, partitions, etc are to be

galvanised in accordance with SANS 121

NAILED UP AND SCREW UP CEILINGS

12.5mm "Rhino" or equivalent approved plasterboard ceiling BPB

with 50mm cover strips of mesh scrim nailed over joints and the

whole finished with 6mm minimum cretestone gypsum skim

plaster trowelled to smooth polish surface

Ceilings fixed to and including 50 x 50mm sawn softwood

brandering at 400mm centres fixed to timber trusses

1 m2 513

TRAP DOORS, ETC.

Extra over ceiling for 600 x 600mm trap door2 No 8
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SUSPENDED CEILINGS

Acoustic suspended ceiling tiles size 600 x 1200mm x 15mm thick

with revealed edge and painted finish laid on tee suspension

system including galvanised main tees, cross tees, hold-down

clips, wedges, reinforcement splines, etc, all suspended with

galvanised hangers at not exceeding 1200mm centres strictly in

accordance with the manufacturer's instructions

Ceilings suspended not exceeding 1m below timber purlins at

400mm centres

3 m2 1,601

CORNICES, ETC

"Rhino" or similar approved gypsum plasterboard cornices

90mm Coved cornices4 m 607

Shadowline edging fixed to ceiling

Shadowline trim to edges of suspended ceiling5 m 1,610
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BILL NO. 9

FLOOR COVERINGS, WALL LININGS, ETC

SUPPLEMENTARY PREAMBLES

All vinyl is deemed to be laid on a concrete surface, unless

otherwise stated. Sub floor to be prepared using a recommended

self leveling compound ( measured elsewhere) and should be

sound, smooth and level in accordance with SANS 0155-1980

"accuracy in building", being a class one floor. Sub floor/wall

moisture should be less than 75% RH, tested with probe at 40%

depth of concrete on surface bed. Vinyl Sheeting to be installed in

strict accordance with Manufacturers instruction with approved

adhesive. Walls to be suitably prepared using a cementitious

skimming compound such as TAL Skim coat. All sheets to be

correctly overlapped, scribed and then grooved prior to welding.

Always remove the factory edge. All welds must be double cut,

first cut must be carried out using a skid plate immediately,

second cut after at least 30 minutes using a Mozart trimming knife

and finished by glazing with a 5mm reducer nozzle attachment.

The installation must be rolled with a 68kg 3-part roller, within the

correct open time of the adhesive. 

Fixing

Floor coverings, wall linings, etc shall, where applicable, be fixed

with adhesive as recommended by the manufacturers of the

flooring, linings, etc

The screeded surface must be structurally sound, clean and dry

and free from all surface laitance and contamination. New

concrete or screeds must be at least 28 days old. Prime using a 

recommended product by vinyl flooring specialist or equivalent.

VINYL FLOOR COVERINGS

Homogeneous Fully flexible Vinyl sheeting 2.5mm thick on well

prepared granolithic floor finish

On floors1 m2 1,432

SKIRTINGS, NOSINGS, ETC.

Continuous "FLORWORX" with 'polyflor-ejects' fixed with

'polyflor-SS1-A ' or similar approved acrylic adhesive

150mm High vinyl skirtings2 m 1,385

METAL DIVIDING STRIPS, ETC

"Kirk" marketing or similar approved aluminium dividing

strips between different floor finishes

3 m 50

BUMP RAILS, ETC

2,5mm Thick x 300mm high vinyl sheeting bumper rails glued to

25 x 300mm Superwood insert secured to walls using screws.

Superwood to be bullnosed on both edges and properly secured

on walls. Vinyl sheeting to be appropriately welded at meeting

junctions and at wall junctions and to be sealed right round

including underneath. Refer to Architect's details.

4 m 569
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BILL NO. 11

METALWORK

SUPPLEMENTARY PREAMBLES

Descriptions

Descriptions of bolts shall be deemed to include nuts and washers

Descriptions of expansion anchors and bolts and chemical

anchors and bolts shall be deemed to include nuts, washers and

mortices in brickwork or concrete

Metalwork described as"holed for bolt(s)" shall be deemed to

exclude the bolts unless otherwise described

Aluminium doors, windows, etc.

Doors and windows shall comply with AAAMSA design criteria

Glazing shall comply with SAGGA regulations. Glass thickness

shall comply with SAGGA regulations irrespective of thicknesses

shown on the schedules/drawings

Doors and windows shall be supplied with protective tape and

plastic and shall be removed only once surrounding trades have

been completed 

The following certificates shall be provided prior to

commencement of site work:

1) A copy of the relevant AAAMSA Performance Test Certificate

from the manufacturer/contractor supplying the architectural

aluminium product

2) A Certificate of Conformance confirming that anodising or

powder coating has been processed in accordance with SANS

999 and SANS 1796 respectively

3) A powder guarantee of not less than 15 years issued by the

powder manufacturer. The specific conditions contained in this

guarantee shall form part of the powder coating process

4) A Certificate of Conformance confirming that glazing has been

installed in accordance with SANS 0137, ensuring that safety

glazing materials have been installed in the mandatory areas and

that each individual pane of safety glazing materials has been

permanently marked

5) A warranty from the manufacturer of the laminated safety glass

and/or hermetically sealed glazing units guaranteeing the products

against delamination and colour degredation for a period of not

less than five years

140 of 272



Carried to Collection /Page 2

Ref Description Amount

Metalwork

Unit Quantity Rate

Construction of the Mpaphala Clinic

Bill of Quantities

Department of Health

GALVANIZED MILD STEEL WELDED FENCES & GATES, ETC

Supply and install Clearvu mesh fence reinforced with 4 x 50mm

deep "V" formation horizontal recessed bands, 2 x 75mm 70"

flanges along sides (internal fixtures - anti vandal) and 1 x 90"

flanges along top and 1 x 30" toe with 2 400mm high taper locking

posts 85 x 45mm (including locking recess mechanism) and posts

sealed with UV stabilized polymer cap, complete with hot dipped

galvanized, marine fusion bond coated (acid modified) finish, all in

accordance with the suppliers specification (see Drawing....)

Fencing 2100mm high1 m 583

Fencing inserts, approximate size 2170 x 2800mm high above

concrete surface bed

2 No 6

Fencing inserts, approximate size 3250 x 2800mm high above

concrete surface bed

3 No 1

ClearVu or equivalent approved manually operated pedestrian

double   gate 1500 x 2800mm in equal leaves with hinges and

3mm diameter galvanized wire with aperture size 76.3mm x

25mm complete with hot dipped galvanized finish then marine

fusion bond coated (acid modified), inclusive of gate posts with

stay and 75mm  padlock

4 No 1

ClearVu or equivalent approved manual double swing gate 5000

x 2100mm high overall in equal leaves with hinges and 3mm

diameter galvanized wire with aperture size 76.3mm x 25mm

complete with hot dipped galvanized finish then marine fusion

bond coated (acid modified), inclusive of gate posts with stay,

500 x 500mm concrete bases, etc.

5 No 5

ClearVu or equivalent approved automatically operated

operated sliding gate 7100 x 2100mm high overall, inclusive of

gate posts with stay set in and including rails, 500 x 500mm

concrete bases, etc. 

6 No 2

STEEL GATES, SCREENS, ETC.

Welded screens and gates

Single gate, approximate size 900 x 2130mm high overall, of 50

x 50 x 5mm hot dipped galvanised mild steel square tubing.

Refer to Architects Door Schedule GA_DS001 (Type G01)

7 No 4

Uneven double gate, approximate size 1500 x 2100mm high

overall, of 50 x 50 x 5mm hot dipped galvanised mild steel

square tubing. Refer to Architects Door Schedule GA_DS001

(Type G02)

8 No 4

Double gate comprising two equal leaves, overall size 1950 x

2100mm high overall, of 50 x 50 x 5mm hot dipped galvanised

mild steel square tubing. Refer to Architects Door Schedule

GA_DS001 (Type G03)

9 No 10

STEEL DOOR FRAMES

1,6mm rebated stainless steel frame made of Grade 304 steel.

Refer Architect's Door Schedule GA_DS002

Frame for door size 813 x 2032mm high (Type: WD05, WD06,

WD09, WD10 & WD11)

10 No 78
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Frame for door size 900 x 2032mm high (Type: WD07 & WD08)11 No 15

Frame for door size 1350 x 2032mm high (Type: WD03 &

WD04)

12 No 8

Frame for door size 1400 x 2032mm high (Type: WD0213 No 4

GALVANISED STEEL WINDOWS, DOORS, ETC.

Standard galvanised mild steel industrial windows with burglar

bars to opening sashes. Refer to Architect's Window Schedule

GA_WS001

Window size 533 x 654mm high (Type: SW07)14 No 24

Window size 1022 x 654mm high (Type: SW06)15 No 14

Window size 1022 x 1245mm high (Type: SW03)16 No 50

Window size 1511 x 654mm high (Type: SW05)17 No 10

Window size 1511 x 949mm high (Type: SW08)18 No 1

Window size 1511 x 1245mm high (Type: SW02)19 No 7

Window size 1511 x 1540mm high (Type: SW04)20 No 10

Window size 2000 x 1245mm high (Type: SW01)21 No 47

ALUMINIUM WINDOWS AND DOORS

ALUMINIUM WINDOWS

Crealco Swift 38 extruded aluminium sections to sizes as shown

to comply with 'aaamsa' specifications complete with subframes,

ironmongery, 6.38mm clear laminated safety glass, sealing, etc.

and fixing to brickwork or concrete. All window shopfronts sections

 to be designed and supplied by manufacturer to sustain

windloads  as per sans 727 or SANS 1553-2 to meet requirements

of sans  10400 Part N and will remain the responsibility of

manufacturer to provide the client with the documents as

requested. All structural sections, compensation channels &

accessories per manufacturer's design. Colour: Powdercoated -

Colour TBC. Refer to Architect's Window Schedule GA_WS001

Frame for window size 400 x 1000mm high (Type: AW01)22 No 2

Frame for window size 900 x 1500mm high (Type: AW03)23 No 2

Crealco Swift 38 extruded aluminium sections to sizes as shown

to comply with 'aaamsa' specifications complete with subframes,

ironmongery, 6.38mm one way view clear safety glass, sealing,

etc. and fixing to brickwork or concrete. All window shopfronts

sections  to be designed and supplied by manufacturer to sustain

windloads  as per sans 727 or SANS 1553-2 to meet requirements

of sans  10400 Part N and will remain the responsibility of

manufacturer to provide the client with the documents as

requested. All structural sections, compensation channels &

accessories per manufacturer's design. Colour: Powdercoated -

Colour TBC. Refer to Architect's Window Schedule GA_WS001

Frame for window size 1200 x 900mm high (Type: AW02)

including protective steel mesh

24 No 1
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ALUMINIUM DOORS

Powder coated aluminium doors plugged to brickwork, or

concrete, glazed with, and including 6.38mm clear laminated

safety glass with aluminium beads, gaskets, neoprene setting

blocks and sealed with silicone sealant and ironmongery (Colour:

TBC). Refer to Architect's Door Schedule GA_DS001 &

GA_DS003

Single door size 900 x 2050mm high overall (Type: SFD05)25 No 8

Double door size 1400 x 2050mm high overall (Type: SFD03)26 No 8

Double door size 1600 x 2050mm high overall (Type: SFD01)27 No 3

Double door size 1600 x 2050mm high overall (Type: SFD02)28 No 3

Double door size 1600 x 2050mm high overall (Type: SFD04)29 No 1

Double door size 1600 x 2050mm high overall (Type: SFD06)30 No 8

Purpose made double door size 1200 x 1050mm high overall

(Type: SGD01)

31 No 1

ALUMINIUM LOUVRE UNITS

Powdercoated horizontal louvre units

Frame for louvre size 825 x 854mm High with fixed 'Z' louvres to

manufacturers specifications (Type: AL01)

32 No 62

GALVANISED MILD STEEL LOUVRE UNITS

Horizontal louvre doors

Galvanised mile steel single weather louvred service door, size

1050 x 2100mm high including vermon mesh on inner side,

ironmongery, primed and painted all in accordance with

manufacturers specifications (Colour: TBC).  Refer to Architect's

Door Schedule GA_DS002 (Type: SD01)

33 No 2

STEEL RECORDROOM AND STRONGROOM DOORS,

VENTILATORS, ETC.

"Chubb" or equivalent approved strongroom doors etc. suitable for

230mm walls fixed to brickwork

Strongroom door and frame 900 x 2134mm high overall. Refer

to Architect's Door Schedule GA_DS003 (Type: SPD01)

34 No 2

STEEL ROLLER SHUTTERS, ETC.

Galvanised steel roller shutters with 50 x 50 x 2,5mm GMA frame

and 16mm diameter steel bars @ 80mm centres to fit 600mm

wide x 900 mm high opening. Refer to Architects door schedule

GA_DS001

Chain operated slatted roller shutter approximate size 600 x

900mm high (Type RSD1)

35 No 1
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SUNDRY STAINLESS STEELWORK

Grade 304 stainless steel corner protectors

70 x 70mm x 3mm Angle section corner protectors to

vertical corners, plugged on both sides

36 No 79
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BILL NO. 12

PLASTERING

SUPPLEMENTARY PREAMBLES

Mix

Granolithic screed finish to floors, treads of steps, thresholds and

equivalent surfaces shall, unless otherwise specified, not be less

than 30mm thick. The granolithic screed shall be composed of

three parts granite, or equivalent hard stone chips, or approved

hard, coarse sharp washed granitic or quartize sand, half part

clean sand and one part of cement, hand or mechanically

trowelled to a true and smooth surface. No dry cement powder,

grout or wet slurry mix shall be applied to the surface.

New granolithic screed shall be laid before the concrete surface

bed or floor matures in order to allow for proper binding. If this is

not possible, then the top of the surface bed or floor shall be

hammered, chipped and then cleaned with a wire brush and a

coat of neat cement grout applied immediately before granolithic is

laid.

Panels

Granolithic shall be laid in panels not exceeding 6m2 in area and

jointed to lines of panels with V-joints. The joints between the

panels shall coincide with joints in the concrete surface bed or

floor.

The joints between the panels shall coincide with joints in the

concrete surface bed or floor.

Granolithic finish to stair risers, sides of curbs and other vertical

surfaces shall, unless otherwise specified, not be less than 12mm

thick. 

Curing, seasoning and protection

Protection shall be provided against too rapid drying whilst

hardening by means of covering with wet sacks or other material.

The screed shall also be protected from damage and

discolouration during the progress of the remaining work.

General

Making good of finishes shall include making good of the brick and

concrete surfaces onto which the new finishes are applied, where

necessary

The contractor will be held solely liable for the protection of all

windows and doors where projection plaster is rendered on the

external facade.

GRANOLITHIC

Untinted granolithic on concrete

30mm Thick on floors and landings1 m2 127
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SCREEDS

Screeds wood floated, on concrete

30mm Thick on floors and landings2 m2 2,439

Average 75mm thick on floors on waterproofing membrane to

falls and currents

3 m2 2

INTERNAL PLASTER

12mm Thick cement plaster on brickwork

On walls4 m2 5,764

On narrow widths5 m2 260

Cement plaster rendering coat with gypsum skim plaster finishing

coat, on concrete

On soffits of slabs6 m2 88

One coat rhinolite finish 

On ceilings 7 m2 513
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BILL NO. 13

TILING

SUPPLEMENTARY PREAMBLES

Patterns

Unless otherwise described, tiles shall be laid with continuous

joints in both directions

Fixing

Unless described as "fixed with adhesive to plaster (plaster

elsewhere)" descriptions of tiling on brick or concrete walls,

columns, etc shall be deemed to include 1:4 cement plaster

backing and descriptions of tiling on concrete floors etc shall be

deemed to include 1:3 plaster bedding

Tiling described as "fixed with adhesive on power floated

concrete" shall be deemed to include for approved tiling key-coat

Ceramic, porcelain, marble and granite tiles are to be fixed and

grouted with suitable adhesives and grouts as recommended by

the manufacturer of the tiles

FLOOR TILING

300 x 300 x 8.5mm Full bodied porcelain tiles in compliance with

UPEC spec with joints of 3mm. Colour to be uniform light colour.

On floors and landings1 m2 561

SKIRTINGS

300 x 300 x 8.5mm tile skirting

300mm High porcelain tile skirting2 m 454

SUNDRIES

Aluminium trim as per "kirk marketing" or equivalent

Aluminium Quadrant Edge Trim (Code: AQE100)3 m 454
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BILL NO. 15

GLAZING

SUPPLEMENTARY PREAMBLES

General

The quantities are provisional and will be re-measured upon

completion of the works. The Contractor shall not use these

quantities for ordering of materials. The Contractor must

immediately notify the Quantity Surveyor if discrepancies are

found between the quantities and/or descriptions in these Bills of

Quantities and the Contractor's quantities measured from

construction drawings and specifications.

All window glazing is measured with the aluminium windows in the

Metalwork bill

All door viewing panel glazing is measured with the emergency

escape door in the Carpentry and Joinery bill

Float glass

The term "float glass" is used for monolithic annealed glass

MIRRORS

6mm Silvered float glass copper backed mirrors, holed for and

fixed with chromium plated dome capped mirror screws with

rubber buffers to plugs in brickwork or concrete

300 x 400mm high with 4 screws SANS 1263-1 safety and

security glazing materials for buildings - part 1: safety

performance of glazing materials under human impact. SANS

10400-N, the application of the national building regulation-part

N: Glazing

1 No 51
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BILL NO. 16

PAINTWORK

SUPPLEMENTARY PREAMBLES

PAINT SPECIFICATIONS

All painting shall be done in accordance with "Plascon

Professional Range" specifications and is to carry the "Plascon

Professional Range" guarantee that is similar to that of the

"Flagship" range guarantee. The contractor is to ensure that the

project is registered with "Plascon" on their prescribed forms and

that "Plascon" does the periodic follow-ups and final report in

order to provide the guarantee.

COLOURS

Paintwork has not been individually classified into the NCS'

different colour groups (“White”, “Pastel”, “Deep” and

“Transparent”) and unless otherwise described all paintwork shall

be deemed to be in the categories "White" or "Pastel"

PAINTWORK TO NEW WORK

ON INTERNAL FLOATED PLASTER SURFACES

Prepare surfaces and remove all loose material, apply one coat

primer, one coat undercoat and two coats interior quality PVA

emulsion paint all as per manufacturer's specifications

On internal walls1 m2 5,764

ON PLASTERBOARD SURFACES

Prepare, stop and apply 1coat Plascon plaster primer (uc 56) and

2ct plascon velvaglo satin sheen white (vl01) sand lightly. When

dry. All excess compound to be feathered out and cleaned off, all

to manufacturer’s specification

Ceilings and cornices2 m2 513

ON INTERNAL SMOOTH CONCRETE SURFACES

Prepare surface as per manufacturer's specification and apply 1

undercoat & 2 coats Plascon Velvaglo. Colour RAL 9018, Papyrus

White

Ceilings and cornices3 m2 88

ON WOOD SURFACES

Prepare surface as per manufacturer's specification and apply 1

coat primer and 2 coats premium quality polyurethane enamel

paint

Doors4 m2 458
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ON METAL

Wash down thoroughly with degreaser and rinse with water

removing all traces of degreaser. Allow to dry and prime with one

coat primer and two coats polyurethane enamel paint on steel

(Colour: TBC)

On windows5 m2 484
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BILL NO. 17

EXTERNAL WORKS (PROVISIONAL)

ROADWORK

Filling, etc.

Rip and recompact 150mm road-bed to 93% of MOD AASHTO

density (100% for sand) [8.3.3(b)(1)]

1 m3 331

Construct 150mm selected layer with G5 material from

commercial sources, compacted to 93% MOD AASHTO density

for roads [PS DM 8.3.5]

2 m3 331

Construct 150mm selected layer with G7 material from

commercial sources, compacted to 93% MOD AASHTO density

for roads [PS DM 8.3.5]

3 m3 331

Compaction of surfaces

Compaction of ground surface under parking areas etc.

by wetting and compacting with vibratory roller

4 m2 2,208

Prescribed density tests on filling

In-situ dry density (sand replacement) test in accordance with

method A10 (a) of TMH 1

5 No 30

SURFACING

Tack Coat 30% Stable Grade Emulsion6 m2 2,208

Bituminous premix road surfacing

30mm Asphalt premix including MC30 primer at 0.7 l/m2 to base

course to parking areas, roadways, etc.

7 m2 2,208

Precast concrete finished smooth on exposed surfaces including

bedding, jointing and pointing

75 x 150mm High kerbs (Type E1)8 m2 634

Curved edging of radius exceeding 1m and not exceeding 4m9 m 60

Prepare surfaces, wash thoroughly, remove loose material, leave

to dry and apply two coats SABS approved road marking paint

Lines 100mm wide10 m 200

Lines 200mm wide11 m 50

STOP' roadmarking 1 300mm high12 No 3

Paraplegic parking motif 2000 x 2000mm extreme13 No 6

2500 x 2000mm Wide (extreme) WM7.3 "traffic arrow" road

marking paint

14 No 4
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BILL NO. 18

PROVISIONAL SUMS

All prime cost items and provisional sums are "NET" i.e. no

Builder's discount is allowed.

All amounts stated for prime cost items are for goods delivered to

the site. The Contractor shall allow opposite the relevant items for

taking delivery, unloading, checking against invoices and/or

delivery notes, getting in, unpacking, storing, hoisting and fixing

of such goods.

The Contractor shall check carefully the quantity and condition of

all goods on taking delivery as any goods subsequently found to

be missing or damaged shall be replaced at the Contractor's

expense.

Without in any way limiting the meaning and interpretation,

general attendance on subcontractors shall include free of charge

to the subcontractor the following services for the purpose of the

relative subcontract works:

1. access to the site and to the places where the work is to be

carried out, including the use of any temporary personnel hoists

erected by the Contractor for his own use;

2. the provision of water, lighting and electric power to a position

within 50 metres of the place where the work is to be carried out;

3. the use of erected scaffolding belonging to the Contractor, in

common with others having the like right whilst it so remains

erected upon the site;

4. the use of site services, messrooms, toilets, health and welfare

facilities and the like, where provided;

In the event of the Contractor allowing for profit and/or attendance,

the amount(s) will be subject to adjustment pro-rata to the actual

value of the subcontractor work calculated in direct ratio to any

adjustment to the Provisional Sum.

The cost of fuel for the commissioning of plant shall be borne by

the selected subcontractor appointed for the relevant

subcontractor works in terms of the conditions under which they

have/are to contract for the specialist work involved.

PROVISIONAL SUMS FOR NOMINATED/SELECTED

SUBCONTRACT WORKS

Electrical Installation

Provide the sum of R12,000,000.00 (Twelve Million Rand) for

Electrical Installation

1 Item 1

Profit2 %

Attendance3 %
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Air-conditioning Installation

Provide the sum of R1,835,000.00 (One Million Eight Hundred

and Thirty Five Thousand Rand) for mechanical ventilation

4 Item 1

Profit5 %

Attendance6 %

Mechanical Ventilation

Provide the sum of R665,000.00 (Six Hundred and Sixty Five

Thousand Rand) for natural ventilation

7 Item 1

Profit8 %

Attendance9 %

Fire Installation

Provide the sum of R200,000.00 (Two Hundred Thousand

Rand) for fire hose reels and piping

10 Item 1

Profit11 %

Attendance12 %

Water Reticulation

Provide the sum of R1,500,000.00 (One Million Five Hundred

Thousand Rand) for water reticulation

13 Item 1

Profit14 %

Attendance15 %

Hot Water Installation

Provide the sum of R790,000.00 (Seven Hundred and Ninety

Thousand Rand) for Hot Water Installation

16 Item 1

Profit17 %

Attendance18 %

Water Tanks and Pump

Provide the sum of R485,000.00 (Four Hundred and Eighty Five

Thousand Rand) for water tanks and pump

19 Item 1

Profit20 %

Attendance21 %

Fire Water Pump Set

Provide the sum of R860,000.00 (Eight Hundred and Sixty

Thousand Rand) for water tanks and pump

22 Item 1

Profit23 %

Attendance24 %
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Stormwater and Sewer Reticulation

Provide the sum of R2,600,000.00 (Two Million Six Hundred

Thousand Rand) for stormwater and sewer reticulation

25 Item 1

Profit26 %

Attendance27 %

Plumbing and Drainage (Sanitary Fittings and Internal Water

Reticulation)

Provide the sum of R1 800,000.00 (One Million Eight Hundred

Thousand Rand) for sanitary fittings and internal water

reticulation

28 Item 1

Profit29 %

Attendance30 %

Retaining Wall

Provide the sum of R3,100,000.00 (Three Million One Hundred

Thousand Rand) for the construction of a retaining wall

31 Item 1

Profit32 %

Attendance33 %

Roof Construction

Provide the sum of R2,450,000.00 (Two Million Four Hundred

Fifty Thousand Rand) for timber roof construction

34 Item 1

Profit35 %

Attendance36 %

Evaporation Area

Provide the sum of R4,500,000.00 (Four Million and Five

Hundred Thousand Rand) for the creating of an evaporation

area

37 Item 1

Profit38 %

Attendance39 %

Septic Tanks

Provide the sum of R500,000.00 (Five Hundred Thousand

Rand) for the provision of septic tanks

40 Item 1

Profit41 %

Attendance42 %

Borehole

Provide the sum of R300,000.00 (Three Hundred Thousand

Rand) for the provision of borehole and associated installations

43 Item 1

Profit44 %

Attendance45 %
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Plinths

Provide the sum of R30,000.00 (Thirty Thousand Rand) for

reinforced concrete plinths

46 Item 1

Profit47 %

Attendance48 %

Furniture and Equipment

Provide the sum of R3,600,000.00 (Three Million Six Hundred

Thousand Rand) for furniture and equipment

49 Item 1

Profit50 %

Attendance51 %

Ironmongery

Provide the sum of R420,000.00 (Four Hundred and Twenty

Thousand Rand) for the supply and installation of ironmongery

52 Item 1

Profit53 %

Attendance54 %

Soft landscaping

Provide the sum of R1,500,000.00 (One Million Five Hundred

Thousand Rand) for soft landscaping

55 Item 1

Profit56 %

Attendance57 %

Paving

Provide the sum of R400,000.00 (Four Hundred Thousand

Rand) for paving

58 Item 1

Profit59 %

Attendance60 %

Signage

Provide the sum of R400,000.00 (Four Hundred Thousand

Rand) for wayfinding, room signage, main clinic signage and fire

signage

61 Item 1

Profit62 %

Attendance63 %

Shaded Carport

Provide the sum of R130,000.00 (One Hundred and Thirty

Thousand Rand) for shaded carports

64 Item 1

Profit65 %

Attendance66 %
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Community Liaison Officer

Provide the sum of R100,000.00 (One Hundred Thousand

Rand) for a community liaison officer

67 Item 1

Profit68 %

Attendance69 %

Training

Provide the sum of R300,000.00 (Three Hundred Thousand

Rand) for training

70 Item 1

Profit71 %

Attendance72 %

Pump House

Provide the sum of R270,000.00 (Two Hundred and Seventy

Thousand Rand) for the construction of a pump house

73 Item 1

Profit74 %

Attendance75 %

Electrical Connection Fees (As per Electrical Engineer

Assumption)

Provide the sum of R500,000.00 (Five Hundred Thousand

Rand) for electrical connection fees

76 Item 1

Profit77 %

Attendance78 %

Balustrades and handrails

Provide the sum of R225,000.00 (Two Hundred and Twenty Five

Thousand Rand) for steel handrails and balustrades

79 Item 1

Profit80 %

Attendance81 %
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6,936,543.35R     

5.00%

FINAL SUMMARY  

Carried to Form

of Tender

Total

Allow 5% Contingency to be used as directed by  

the Principal Agent and deducted in whole or 

part if not used

Sub Total: Excluding VAT

Value Added Tax (15%)

Escalation

Sub-Total

Building Works

Sub-Total
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1

1.1

1.2

1.3

1.4

1.5

2

2.1

OVERVIEW OF THE WORKS

EMPLOYERS OBJECTIVES

The Employers objective is to contrust a new medium size clinic in the town of Eshowe

Construction of new clinic including staff residence, external works (stormwater, sewer, fire, evapouration area, 

paved areas, premix parking area)

EMPLOYER'S/CONTRACTOR'S DESIGN

All temporary work to comply with the Occupational Health and safety Act (Act 85 of 1993)

LOCATION OF THE WORKS

Portion of the farm Ntuli No 17628 in the town of Eshowe

TEMPORARY WORKS

 EXTENT OF THE WORKS

C3.1 SCOPE OF WORKS 
GCC FOR CONSTRUCTION WORKS (Edition 2 of 2010)

Project title: CONSTRUCTION OF NEW MEDIUM SIZE CLINIC - MPHAPALA CLINIC

N/AProject Code:

Scope of Works complied in accordance with SANS 10403 where reference is made to this part of SANS 1921-1:2004

ZNB 5499/2023-HTender no:

SECTION 1

EXTENT OF THE WORKS

ENGINEERING

Not applicable

The works includes the construction of a new clinin with staff residence.  The clinin consists of the following areas:

'- Guard House and public ablutions

'- Admin building

'- Emergency and support services

'- Preventative and Promotive centre

'- Acute care

'- Chronic Care

'- Youth and outreach centre
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2.2

2.3

2.4

3

3.1

3.2

3.3

3.4

3.5

4

4.1

SUBCONTRACTING PROCEDURES

PREFERENTIAL PROCUREMENT PROCEDURES

Not applicable

CONSTRUCTION

APPLICABLE SANS 2001 STANDARDS FOR CONSTRUCTION WORKS

Not applicable

Not applicable

Not applicable

DESIGN BRIEF

This tender will be subject to the implementation of the Preferential Procurement Regulations, 2022 pertaining to

the Preferential Procurement Policy Framework Act, Act Number 5 of 2000 and the relevant Supply Chain

Management Legislation and the KwaZulu-Natal Supply Chain Management Policy Framework published by the

KwaZulu-Natal Provincial Treasury. Tenderders are referred to www.kzntreasury.gov.za for access to the

relevant documents. 

Tenderders are advised to familiarize themselves with the contents of the KwaZulu-Natal Supply Chain

Management Policy Framework regarding Preference Point Systems, evaluation of tenders appeals and other

matters.

RESOURCE STANDARD PERTAINING TO TARGETED PROCUREMENT

Wherever the words "shall be deemed to be included in the description", "shall be stated" or other words having

the same effect, appear in the Standard System, it shall be deemed that all descriptions in these Bills of

Quantities/Lump Sum documents incorporated such inclusions and statements whether specifically stated or not. 

The Contractor is referred to the "Model Preambles to Trades - 2008", any "Supplementary Preambles", the

Electrical Specifications and Mechanical Specification for full descriptions of materials and methods referred to in

these Bills of Quantities/Lump Sum documents, insofar as they apply. The Contractor is advised to study the

"Standard Preambles to all Trades", any "Supplementary Preambles", the Electrical Specifications and

Mechanical Specification, before pricing Bills of Quantities/Lump Sum documents. 

NOTE : This project will be adjudicated as not exceeding R 50,000 000,00

Not applicable

See list of Drawings/Annexures attached to this document

Where the description in the Bills of Quantities/Lump Sum documents differ from those in the Standard Electrical

Specifications, the descriptions in the Bills of Quantities/Lump Sum documents are to apply. No claim

whatsoever will be allowed in respect of errors in pricing due to brevity of description of items in the Bills of

Quantities/Lump Sum documents which are fully described when read in conjunction with the relevant Preambles

and/or Specifications. Suppliers of materials and the like, whose quality systems apply with one or more of the

SABS/SANS ISO 9000 Series should be used whenever possible in the absence of a particular SABS/SANS

Specification Standard Mark.

PREFERRED SUBCONTRACTORS/SUPPLIERS

PROCUREMENT

DRAWINGS

DESIGN PROCEDURES

SCOPE OF MANDATORY SUBCONTRACT WORK
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4.2

4.3

4.4

4.5

4.6

4.7

4.8

Specification for HIV/AIDS Awareness (CIDB)

Specific Construction, Safety, Health and Environmental Plan

General Electrical Specification

Lightning Protection Installation

OTHER SERVICES AND FACILITIES

The Contractor shall provide any artificial lighting which may be necessary or required for the proper execution of

the works, and provide electric power and water required by all Sub-Contractors, Nominated Sub-Contractors and

Sub-Contractors appointed directly by the Administration. 

The Contractor shall give all notices and pay all fees in connection with temporary electrical and water

connections and shall connect temporary Electrical and Water meters for and pay for all current and water

consumed. 

The Contractor is advised that the permanent light fittings and water points of any kind installed in the Works are

not to be used to provide temporary lighting and supplement water requirements for construction purposes.

PLANT AND MATERIAL PROVIDED BY THE EMPLOYER

SERVICES AND FACILITIES PROVIDED BY THE EMPLOYER

1 to 95

E/1 to E/20 

LP/1 to LP/6

Standard Preambles for all Trades (Rev 3) - DOH 2009

APPLICABLE NATIONAL AND INTERNATIONAL STANDARDS 

See above 4.1

The Contractor is hereby informed that where SABS/SANS Specifications are referred to in these Bills of

Quantities/Lump Sums documents and Specifications thereto, then ONLY the Specification of Work Clauses will

apply. The method of measurement and payment clauses will NOT apply to this Contract. 

AGRÉMENT CERTIFICATES

PARTICULAR / GENERIC SPECIFICATIONS

CERTIFICATION BY RECOGNIZED BODIES

Appointed consultants must be actively registered with their relevant professional discipline

The Contractor is referred to the following documents whether attached to this document or not:

HIV1 TO HIV3 

SPECIFICATION PAGES 

The Contractor is hereby informed that risk of collapse and keeping excavations free from water (excluding

subterranean water) generally are deemed to be included in the descriptions unless accommodated in the system

of measurement. Please refer to the Geotechnical Investigation report when included at the end of these tender

documents. 

Whenever reference is made to "Sub-Contractor", "Nominated Sub-Contractor" or the like in the specifications

included or referred to in these Bills of Quantities/Lump Sums documents, it shall be deemed to mean

"Contractor" as defined.

Not applicable

None.

Not applicable
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5

5.1

5.2

5.3

5.4

5.5

RECORDING OF WEATHER

The Contractor shall keep record of abnormal climatic conditions to facilitate the adjudication of claims for

extension of the contract period.

MANAGEMENT MEETINGS

In order to facilitate the smooth functioning of the Works and to ensure the closest co-operation between all the

parties concerned, the Employer will call for regular meetings to be held on the site, at which a senior member of

the Contracting firm and the General Foreman of the Works will always be required to be present. 

In addition to the above, other persons will be required to attend these meetings as and when their presence is

necessary, e.g., Consultants in all disciplines, representatives of the various Sub-Contractors, etc. 

Proper minutes of these meetings will be kept by the Employer\Principal Agent and copies will be circulated to all

persons attending the meetings and to others who need to be kept informed.

FORMS FOR CONTRACT ADMINISTRATION

APPLICABLE SANS 1921 STANDARDS

MANAGEMENT

The Contractor shall provide all required information to the Employer to facilitate electronic payments upon 

request.

The Employer shall provide all necessary forms.

ELECTRONIC PAYMENTS

The Contractor shall allow in his programme 3 (Three) days per month for inclement weather for the duration of 

the construction period

SANS 876:2016 - Cable terminations and live conductors within air-filled enclosures (insulation co-ordination) for 

rated a.c. voltages from 7,2 kV up to and including 36 kV.

SANS 1874:2015 - Switchgear - Metal-enclosed ring main units for rated a.c. voltages above 1 kV and up to and 

including 36 kV.

o The Occupational Health and Safety Act (Act 85, 1993) as amended

o The control panel, associated components and wiring shall be installed in compliance with the latest, relevant

and applicable standards.

o SANS 10147: Refrigerating systems, including plants associated with AC systems

o SANS 347: Categorization and conformity assessment criteria for all pressure equipment

o SANS 10142: Code of Practice for Wiring of Premises

o SANS 60947-1: 2005/IEC 60947-1: 2004 to SANS 60947-8: 2004/IEC 60947-8: 2004: Low voltage switch gear

and control gear.

o A Certificate of Conformity, in accordance with the OHS Act as amended and SANS 347, will be required for all

refrigeration and air-conditioning works

o KwaZulu-Natal Department of Health Policy on Design of Mechanical Installations

o An Electrical Certificate of Compliance, in accordance with the OHS Act as amended, will be required for all

Electrical Works.

o The Machinery and Occupational Safety Act - Act 6/1983

o The Municipal by-laws and any special requirements of the Supply Authorities of the area or district concerned.

o Local Fire Regulations.

o All building works shall be in accordance with the Standard Preambles to All Trades. The contractor should fully

familiarise himself with these documents prior to quoting.

170 of 272

LungaPru
Line



KZN Department of Health

Tender Document 

Version 5 - March 2023

5.6

5.7

5.8

5.9

5.10

5.11

PERMITS

The Contractor is advised that, in the case of an existing building or institution, all security measures in force will

remain in operation and he must acquaint himself and his Employees with them as he and his Employees will at

all times be subject to these measures. 

The Contractor will on no account extend his operations beyond the confines of the building site as indicated by

the Employer and must ensure that all his Employees are made aware of these limits. Any Employee disregarding

this instruction and found outside the limit of the building site without authority, shall be redeployed immediately

and shall not again be employed on this Contract. 

The Contractor will be responsible for ensuring that this instruction is strictly enforced and must provide and

remove upon completion or when directed, such other necessary temporary barriers, fences, etc., as may be

required and is to allow opposite this item for any charges he may wish to make in this connection. 

The Employer will accept no responsibility whatsoever for damage to or the loss of plant, materials, etc., from the

site.

PROOF OF COMPLIANCE WITH THE LAW

The following certificates must be provided before first delivery is taken: 

- Electrical Compliance Certificate

- Lightning Certificate

- Electrical and Mechanical test certificates

- SANS 10400-A:2010 compliance certificates

- Latest National Building Regulation

- Asbestos removal compliance certificates

INSURANCE PROVIDED BY THE EMPLOYER

Not Applicable

Requirements will be in accordance with the Employers prescriptions.

PAYMENT CERTIFICATES

DAILY RECORDS

The Contractor shall keep daily records of people and equipment employed as well as a site diary in respect of

work performed on the site. 

At the end of each week the Contractor shall provide the Principal Agent with a written record, in schedule form,

reflecting the number and description of tradesmen and labourers employed by him and all Sub-Contractors on

the works each day. 

At the end of each week the Contractor shall provide the Principal Agent with a written record, in schedule form,

reflecting  the number, type and capacity of all plant, excluding hand tools, currently used on the works. 

The Contractor shall within 10 calendar days after receiving notice from the Engineer and prior to receiving a

completed copy of this agreement, including the schedule of deviations (if any), contact the Employer’s agent

(whose details are given in the contract data) to arrange the delivery of any bonds, guarantees, proof of insurance

and any other documentation to be provided in terms of the conditions of contract identified in the Contract Data.

BONDS AND GUARANTEES
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Clause 

Numbers
4.1.7

4.2.1

4.2.2

4.2.3

4.3

4.12.1

4.12.2

4.12.3

The requirements for drawings, information and calculations for which the Contractor is responsible are:

SECTION 2

SPECIFICATION DATA ASSOCIATED WITH SANS 1921-2004

Fabrication drawings that the contractor is to provide to the employer are:

None

0

The responsibility strategy assigned to the Contractor for the works is:

Not applicable

The planning, programme and method statement are to comply with the following:

N/A

Samples of materials

The work is to be executed with materials of the best specified and in the most substantial and workmanlike

manner under the inspection of the Employer and to his satisfaction. 

The Contractor shall furnish, without delay, such samples as called for or may be called for by the Employer, who

may reject all materials or workmanship not corresponding with the approved sample. 

The samples of materials, workmanship and finishes that the Contractor is to provide and deliver to the employer

are:

TBC

0

Drawings & other info are to be submitted in accordance with the contractors programme

Strategy A

The structural engineer is:

Office accommodation, equipment, accommodation for site meetings and other facilities for use by the

employer and his agents are:

OFFICE FOR FOREMAN

Provide, erect, maintain and remove at completion a suitable temporary office for the Contractor or his Foreman,

perfectly secured, lighted and ventilated and having a desk with drawers.

TELEPHONE

The Contractor shall provide a telephone on the site for the use of the Contractor and all Sub-Contractors for the

duration of the Contract, and must make the necessary application for connection, give all notices and pay all

fees, rentals and charges for the service and also for all calls.
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4.14.6

4.17.1

4.17.3

4.17.4

Provide, erect, maintain and remove at completion a well constructed temporary office for the Inspector of Works

not less than 4 x 3 m on plan and 3 m high to eaves to the approval of the Employer. The office shall be

constructed of wood framing covered externally with corrugated iron or corrugated asbestos and with a lean-to

roof covered with the same material as the external wall covering. The office shall be lined internally with soft

board or other approved material and a ceiling shall be provided of the same material as the internal lining. A

suspended wood floor shall be provided and is to finish not less than 300 mm above the ground level. A lockable

door and a window, which provides adequate light and ventilation, shall be fitted. 

An office constructed of 115 mm thick brick-work and provided with a screeded concrete floor and roofed and

ceiled as above described may be accepted as an alterative but prior permission of the Employer will be

necessary before construction of such an office is commenced and his requirements shall be stated and fulfilled

by the Contractor. 

The office shall be fitted in an approved manner with a sloping topped desk of height and length suitable for the

laying out and studying of drawings, a desk or table with not less than two lock-up drawers, shelves, seating and

wash-stand, and the Contractor shall provide all necessary attendance.

TELEPHONE IN OFFICE FOR INSPECTOR OF WORKS

OFFICE FOR INSPECTOR OF WORKS

Investigate and provide detail drawings.

Requirement for the termination, diversion or maintenance of existing services:

Requirement for detection apparatus

Should the Contractor come in contact with any underground cables or pipes during excavations, immediate

notification must be made to the Employer and all work in the vicinity of such cables, pipes, etc., shall cease until

authority to proceed has been obtained from the Employer. Should the Contractor damage underground cables or

pipes resulting in a disruption of services to an existing institution such damage shall be repaired immediately.

Services which are known to exist on the site:

The Contractor shall arrange for the installation of a lockable telephone in the Office for the Inspector of Works for

the duration of the Contract. The Contractor will be required to make the necessary application for connection

and give all notices on behalf of the Employer. The Employer will, however, be responsible for the direct payment

of all fees, rentals and other charges by Telkom for the service for the Inspector of Works and for all calls made

from this telephone.

SHED

Provide, erect, maintain and remove at completion, ample temporary sheds for the proper storage of materials

and for the use of the workmen, and remove when no longer required.

The requirement for provision and erection of signboards are:

None

Supply, erect, maintain and remove at completion a painted notice board, size overall 2800 x 2345 mm high sign

written to detail as Drawing No. T9506 which drawing is available from offices of the Department of Public Works.

Only the official notice board is to be displayed on the site and no Sub-Contractor's boards will be permitted. The

Contractor, at his own cost, may provide a board on which all sub-contract firms' names may be sign written. The

notice board is to be to the approval of the Employer and is to be maintained in first class condition and placed

where directed at the entrance to the site and remain there for the duration of the Contract.
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4.18

4.22

List of applicable sub-contractors to be compiled post award.

WORK BY NOMINATED AND SELECTED SUBCONTRACTORS COMPRISE:

ADDITIONAL HEALTH AND SAFETY REQUIREMENTS ARE:

By the submission of a tender, any Tenderder will, if awarded the contract to which this tender document relates,

be deemed to be the mandatory as envisaged by Section 37 (2) of the Act. As a mandatory the successful

Tenderder will be deemed to be the “principal contractor” and an employer in his/her/their own right with duties as

prescribed in the Act and accordingly will be deemed to have agreed to be solely responsible for ensuring that in

connection with the service to which this tender document relates, all work will be performed and machinery and

plant used in accordance with the Act. Should the Contractor, for whatever reason be unable to perform as

required by the Act, the Contractor undertakes to inform the Employer accordingly. 

Tenderders are advised that it is a Condition of this Tender that a 'Construction Phase Safety, Health and

Environmental Plan' specifically relates to the project for which tenders are being submitted and must be prepared

by the Tenderder and submitted with the other tender documents at the time of tender. Failure to do so will 

Tenderders are therefore advised to study the 'Construction Safety, Health and Environmental Specification'

which is issued as part of this tender document, the Model Preambles to Trades - 2008, any project Specification

included in this tender document and any and all drawings which are referred to and issued as part of this tender

document before preparing their own project specific 'Construction Phase Safety, Health and Environmental Plan'

. Tenderders are also advised that such a plan which is submitted with a tender but is incomplete or considered

inadequate by the Employer or his Representative will invalidate the tender. 

The Contractor will be deemed to have satisfied himself with his obligations in terms of the Act and to have

allowed for all costs arising from compliance with the Act as no claim for extra costs arising from compliance with,

and obligations in terms of the Act will be entertained.
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1

a) 

b) 

c) 

d) 

2

3

3.1

3.2

4

a) 

b) 

c) 

d) 

Definitions

C3.2 - SPECIFICATION FOR HIV/AIDS AWARENESS

Scope

This generic specification contains requirements applicable to the reduction of the risk of transfer of the 

HIV virus between and among construction workers and the local community through the following four 

strategies:

raising awareness about HIV/AIDS;

providing construction workers with access to condoms;

HIV counselling, testing and referral services; and

Sexually Transmitted Infection diagnosis and treatment.

Normative references:

The following standard contains provisions that, through reference in this text, constitute provisions of this 

standard:

SANS 4074 ISO 4074, Condom Rubbers

Definitions and Abbreviations

promote early diagnosis; and

Construction Worker: all persons in the employ of the contractor or in the employ of any of the

subcontractors contracted by the contractor.

Local Community: the communities local to the site which are most likely to have contact with the

construction worker and, in particular, sex workers in those communities.

Service provider: the natural or juristic person recognised by the South African Department of

Health as specialist in conducting Aids Awareness Programmes.

Abbreviations

STI: Sexually transmitted infection

HIV: Human Immunodeficiency Virus

AIDS: Acquired Immune Deficiency Syndrome

Objectives

The objectives are to:

reduce the risk of transfer of the HIV virus between and among construction workers and the local

community;

raise awareness amongst construction workers and the local community of the risk of infection with

the HIV virus;

assist affected individuals to access care and counselling.
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b)

c)

d)

e)

5.2

5.2.1 

a)

b)

5.2.2 

5.2.3 

a)

b)

Note: The National Department of Public Works maintains a list of qualified service providers.

either place and maintain HIV/AIDS awareness posters of size of not less than A1 in areas which are

highly trafficked by construction workers, or provide construction workers with a pamphlet, in

languages largely understood by construction workers, which

encourage voluntary HIV/STI testing;

 provide information concerning counselling, support and care of those that are infected services; and

comply with the requirements of 5.2.

The provisions of 5.1 c) and d) do not apply to this contract.

HIV awareness programme

The contractor shall:

engage a qualified service provider as described in the scope of works to conduct an

HIV Awareness Programme which is structured to achieve the outcomes stated in

5.2.3 for contract workers as soon as a construction workers camp is established

and populated or, where no such camp is established, within two weeks of the

commencement of a significant portion of the works and at subsequent intervals, if

any, provided for in the scope of works; and

arrange for, provide a suitable venue, and instruct all construction workers to attend

the HIV Awareness Programme and notify the Employer's Representative of the

date, time and venue whenever a session with construction workers is conducted.

The contractor shall do nothing to dissuade construction workers from attending such an

HIV Awareness Programme and shall take all reasonable steps to ensure that a minimum

of 90% of construction workers engaged in the works attend such a programme, when it is

conducted.

The outcomes of the HIV Awareness Programme shall as a minimum, result in contract

workers exposed to such a programme being able to:

communicate the existence of problems of HIV and be able to outline the

consequences of transmission of HIV to or from the local community;

recall and communicate the mode of HIV transmission and preventative measures

including the proper use of the condom.
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5.3

5.3.1 

5.3.2

The HIV/ Aids awareness programme described in 5.2 is to be repeated at four month intervals

throughout the duration of the contract. (Four times in total, including the initial one at the

start of the contract)

Reporting

The contractor shall prepare and attach to his claims for payment a brief report which

outlines how the actions taken by the contractor in the period for which payment is

claimed satisfy the requirements and a schedule which lists the names, identity numbers,

trade / occupation and name of employer of all construction workers exposed to the

programme (see HIV/STI Compliance Report).

The employer's representative shall certify the report and schedule described in 5.3.1

whenever a claim for payment is issued to the employer.

Note: In the event that the contractor fails to satisfy the requirements of this specification, the employer

(Head: Public Works) may apply any of the sanctions provided for in the contract. Sanctions may

include the application of a financial penalty of .04% of the Contract Sum.

The HIV /Aids awareness programme described in 5.2 shall in addition be conducted for the benefit

of the local community on two occasions in the community centre nearest to the building site. The

contractor shall be responsible for inviting identifiable community-based institutions and

organisations, churches, and schools to participate in the programme.
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0

C3.3 - HIV/STI COMPLIANCE REPORT
Pro-forma reporting format in terms of the SPECIFICATION FOR HIV/AIDS AWARENESS

Project Code:

Payment Claim number: Period covered by payment claim:

1. Distribution of condoms (briefly describe where and how condoms are distributed).

2. Posters / pamphlets (briefly describe where posters were placed / how pamphlets were distributed).

3. Voluntary  testing (briefly describe the actions taken / information provided to promote testing).

4. Counselling, support and care (summarise information provided).

5. HIV awareness programme (briefly describe action).

NOT APPLICABLE

NOT APPLICABLE
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For Contractor: Employer's representative:

Name: Name:

Signature: Signature: 

Date: Date:

Name Identity number Trade / occupation Name of employer

6. Schedule of construction workers exposed to the HIV awareness programme.

I hereby declare the above to be a true reflection of actions taken to ensure compliance with the specification.
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PART C4. SITE INFORMATION

CONSTRUCTION OF NEW MEDIUM SIZE CLINIC - MPHAPALA CLINIC
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(a)

C4.1 Site Information

C4.1 GENERAL

(PORTION OF THE FARM NTULI No. 17628) in the town of Eshowe

Attached

C4.2 GEOTECHNICAL INVESTIGATION REPORT

C4.1 SITE INFORMATION 
GCC FOR CONSTRUCTION WORKS (2 Edition of 2010)

Project title: CONSTRUCTION OF NEW MEDIUM SIZE CLINIC - MPHAPALA CLINIC

Tender No. ZNB 5499/2023-H Project Code: N/A
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PART C5 -  DRAWINGS / ANNEXURES

CONSTRUCTION OF NEW MEDIUM SIZE CLINIC - MPHAPALA CLINIC
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Tender No.:

GA_A001

GA_MP001 MAIN PASSAGE/CIRCULATION - Rev02

GA_EL001 OVERALL ELEVATIONS - Rev02

GA_RP001 ROOF PLAN - Rev02

GROUND FLOOR PLAN BLOCK A GUARD HOUSE & 

GA_B001 GROUND FLOOR PLAN BLOCK B ADMIN & MAIN CENTRAL 

ZNB 5499/2023-H Project Code: N/A

CONSTRUCTION OF NEW MEDIUM SIZE CLINIC - MPHAPALA CLINIC

SP001

The following drawings/annexure's shall be issued during the Tender period to form part of the

tender documentation. Where applicable, drawings/annexure's could be re-issued to the

Contractor at commencement of the construction phase.

SITE PLAN - Rev03

DESCRIPTIONDRAWING NO

Architectural

GA_C/D001 GROUND FLOOR PLAN BLOCK C: EMERGENCY & 

GA_E001 GROUND FLOOR PLAN BLOCK E: PREVENTATIVE & 

GA_F001 GROUND FLOOR PLAN BLOCK F: ACUTE CARE - Rev02

GA_G001 GROUND FLOOR PLAN BLOCK G: CHRONIC CARE - Rev02

GA_H001 GROUND FLOOR PLAN BLOCK H: YOUTH & OUTREACH 

Electrical Specification  - Rev010842

Medium Clinic with MOU – Bumper Rail Details – Block H

KZN.icp.610 Medium Clinic with MOU – Bumper Rail Details – Block J

GA_DS001 DOOR SCHEDULE - Rev02

Medium Clinic with MOU – Bumper Rail Details – Block B

GA_DS002 DOOR SCHEDULE - Rev02

GA_DS003 DOOR SCHEDULE - Rev02

GA_WS001 WINDOW SCHEDULE - Rev02

Electrical

10842TR001 Mpaphala Clinic - Design Report - Rev1

C5.1 - LIST OF DRAWINGS/ANNEXURES

KZN.icp.530 Medium - Finishing Schedule

KZN.icp.531 Sanitary Fittings Schedule - Medium Clinic

KZN.icp.610 Medium Clinic with MOU – Bumper Rail Details – Block C

KZN.icp.610 Medium Clinic with MOU – Bumper Rail Details – Block E

KZN.icp.610 Medium Clinic with MOU – Bumper Rail Details – Block F

KZN.icp.610 Medium Clinic with MOU – Bumper Rail Details

KZN.icp.610 Medium Clinic with MOU – Bumper Rail Details – Block A

KZN.icp.610

KZN.icp.610 Medium Clinic with MOU – Bumper Rail Details – Block G

KZN.icp.610

GA_S001 GROUND FLOOR PLAN TYPICAL STAFF HOUSE - Rev02
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DB-BH/N/E - YOUTH & OUTREACH CENTRE: SINGLE LINE 

18008E4160 DB-AP1/N (TYPICAL): SINGLE LINE DIAGRAM - RevB

18008E4200 Public Address System Layout - RevB

18008E2000 Small Power Layout - RevB

18008E4150 MAIN LV PANEL/N/E: SINGLE LINE DIAGRAM - RevB

18008E4151 KIOSK 1 /N/E: SINGLE LINE DIAGRAM - RevB

18008E4152 DB-BA/N/E - GUARD HOUSE: SINGLE LINE DIAGRAM - 

18008E0000 Earthing and Lightning Protection Typical Layout - RevB

18008E4300 Nurse Call Layout - RevB

18008E4400 PV DESIGN - RevA

Mechanical

18008E0001 Area Lighting and Electrical Services Layout - RevB

18008E0010 Containment Layout - RevB

18008E1000 Lighting Layout - RevB

18008E4153 DB-BB/N/E - ADMIN BUILDING: SINGLE LINE DIAGRAM - 

18008E4154 DB-BC/N/E - EMERGENCY & SUPPORT SERVICES: SINGLE 

18008E4155 DB-BD/N - SERVICES & STORES: SINGLE LINE DIAGRAM - 

18008E4156 DB-BE/N/E - PREVENTATIVE & PROMOTIVE: SINGLE LINE 

18008E4157 DB-BF/N/E - ACUTE CARE: SINGLE LINE DIAGRAM - RevB

18008E4158

18008E4159

DB-BG/N/E - CHRONIC CARE: SINGLE LINE DIAGRAM - 

04089 - ME 004 BLOCK E - PREVENTATIVE & PROMOTIVE HVAC LAYOUT - 

04089 - ME 005 BLOCK F - ACUTE CARE HVAC LAYOUT - Rev0

04089 - ME 006 BLOCK G - CHRONIC CARE HAVAC LAYOUT - Rev0

04089 - ME 001 BLOCK A - GUARD HOUSE & PUBLIC ABLUTIONS HVAC 

04089 - ME 002 BLOCK B - ADMIN & MAIN CENTRAL AREAS HVAC 

04089 - ME 003 BLOCK C & D - EMERGENCY SUPPORT SERVICES & 

04089 - ME 014 BLOCK E - HOT WATER - PREVENTATIVE & PROMOTIVE 

04089 - ME 015 BLOCK F - HOT WATER - ACUTE CARE LAYOUT - Rev0

04089 - ME 016 BLOCK G - HOT WATER - CHRONIC CARE LAYOUT - Rev0

04089 - ME 007 BLOCK H - YOUTH & OUTREACH CARE HVAC LAYOUT - 

04089 - ME 012 BLOCK B - HOT WATER - ADMIN & MAIN CENTRAL ARES 

04089 - ME 013 BLOCK C & D - HOT WATER - EMERGERNCY SUPPORT 

04089 - ME 022 BLOCK B - FIRE - ADMIN & MAIN CENTRAL ARES LAYOUT - 

04089 - ME 023 BLOCK C & D - FIRE - EMERGERNCY SUPPORT SERVICES 

04089 - ME 024 BLOCK E - FIRE - PREVENTATIVE & PROMOTIVE LAYOUT - 

04089 - ME 017 BLOCK H - HOT WATER - YOUTH & OUTREACH CARE 

04089 - ME 018 BLOCK FLATS 1-8 - HOT WATER - STAFF HOUSES 

04089 - ME 021 BLOCK A - FIRE - GUARD HOUSE & PUBLIC ABLITIONS 

04089 - ME 028 BLOCK FLATS 1-8 - FIRE - STAFF HOUSES LAYOUT - Rev0

Particular specification (Scope of work)

General specification

04089 - ME 025 BLOCK F - FIRE - ACUTE CARE LAYOUT - Rev0

04089 - ME 026 BLOCK G - FIRE - CHRONIC CARE LAYOUT - Rev0

04089 - ME 027 BLOCK H - FIRE - YOUTH & OUTREACH CARE LAYOUT - 

Technical description (ventilation systems)

Technical Description (hot water generation)

Technical Description (fire installations)

Technical description (dx cassette unit)

Technical description (dx midwall unit)

Technical description (dx concealed unit)
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Annexure 1 Map of Tender submission location

ANNEXURES

Annexure 5 Builders Lien Agreement

Annexure 6 Geotechnical Investigation Report (If applicable)

Annexure 7 EPWP Employment Contract

Annexure 2 Joint Venture Agreement

Annexure 3 Health and Safety Specification

Annexure 4 Health and Safety Bill of Quantities

Annexure 11 EPWP Data Collection tool for Phase 3 system

Annexure 8 EPWP Additional Specification

Annexure 9 EPWP Scope of Works

Annexure 10 Attendance Register - Infrastructure and Other projects
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ANNEXURES

CONSTRUCTION OF NEW MEDIUM SIZE CLINIC - MPHAPALA CLINIC
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1. PREAMBLE

This agreement is made and entered into by and between

of the first part and

of the second part and

of the third part.

(allow for additional parties as necessary).

Whereas the foregoing parties have resolved to form a Joint Venture under the title of

for the exclusive purposes of securing and/or executing the Contract to be awarded by

for (brief description of Contract)

Now it is hereby agreed as follows :

2. DEFINITIONS AND INTERPRETATION

2.1 Definitions

The following words and expressions shall have the meanings indicated, except where the context otherwise

requires. Defined terms and words are, in general, signified in the text of the Agreement by the use of capital

initial letters, but the absence of such letters does not necessarily signify that a term, or word, is not defined.

‘Agreement’ means the agreement between the Members of the Joint Venture and includes this model form of 

agreement together with the Preamble, Specific Provisions, if any, Schedules ‘A’, ‘B’ and ‘C’ and 

any relevant Documents prepared prior to the signing of the Agreement and appended thereto.
‘Contract’ means the contract with the Employer for the supply of the Deliverables, for the purposes of securing

and executing which, the Joint Venture has been formed.
‘Deliverables’ means the works and/or services, equipment, materials, goods, etc. to be furnished by the

Joint Venture to the Employer in terms of the Contract.
‘Document’ means any written, drawn, typed, printed, or photographic material, which relates to the Agreement.

‘Employer’ means the person, or body, which is to award the Contract and will employ the Joint Venture if it is 

awarded the Contract.
‘Joint Venture’ means the joint venture formed by the Members in accordance with the Agreement.

‘Management Committee’ means the body established in terms of the Agreement to manage all aspects of the 

work of the Joint Venture in securing and executing the Contract and in meeting the provisions

for the Agreement.
‘Member’ means a person, or body which, being a party to the Agreement, is a member of the Joint Venture.

Joint Venture Agreement
(March 2004)

(First Edition of CIDB document 1017)

(name of Employer)

to the KZN Department of Health in respect of the following project:

CONSTRUCTION OF NEW MEDIUM SIZE CLINIC - MPHAPALA CLINIC
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‘Member’s Interest’ means the proportion expressed as a percentage, which the total monetary value of all 

resources provided and contributions made by a Member towards the execution by the Joint

Venture of the Contract bears to the total of such values by all Members and, unless otherwise

indicated in the Agreement, represents the extent to which the Member participates in the fortunes 

of the Joint Venture.
‘Representative’ means the person representing a Member on the Management Committee.

‘Schedules’ means Schedules ‘A’, ‘B’ and ‘C’ which set out general, financial and other information relating

to the Members and the obligations, duties, rights, risks and benefits arising from their participation

in the Joint Venture.
‘Specific Provisions’ means the variations, if any, required to this standard form of agreement for the specific

purposes of the Agreement.

2.2 Interpretation

Unless inconsistent with the context, an expression in the Agreement which denotes:

• any gender shall include the other genders

• a natural person shall include a juristic person and vice versa

• the singular shall include the plural and vice versa

2.3 Headings

The headings to clauses of the Agreement shall not be considered part thereof, nor shall the words they

contain be taken into account in the interpretation of any clause.

2.4 Law

The Agreement shall be construed in accordance with and governed by the laws of the Republic of South Africa

 and the English language versions shall prevail.

2.5 Language

English shall be exclusively used by the Members in the preparation of Documents unless otherwise indicated.

2.6 Conflict between Agreement and Contract

Should any provision of the Agreement be in conflict with the terms of the Contract, the Agreement shall be

amended to the approval of the Management Committee so as to eliminate the conflict.

3. JOINT VENTURE GENERAL

3.1 Establishment and Purpose

The Joint Venture established by the Members in terms of the Agreement is an unincorporated association with

the exclusive purposes of securing and executing the Contract for the benefit of the Members.

3.2 Termination

The operation of the Joint Venture and the validity of the Agreement shall terminate if and when it becomes

evident that the Joint Venture will not be awarded the Contract, or, if the Joint Venture secures the Contract,

when all obligations and rights of the Joint Venture and the Members in connection with the Contract and the

Agreement have ceased and/or been satisfactorily discharged.

Unless otherwise decided by the Management Committee, the Agreement shall not terminate if a Member

changes its name, or is taken over by, or merged with, another body.

3.3 Exclusivity

Unless otherwise agreed by the Management Committee, or provided for in the Contract no Member shall 

engage in any activity related to the Contract other than as a Member of the Joint Venture and Members shall

ensure that their subsidiaries and other bodies over which they have control comply with this requirement.

3.4 Participation of Members

3.5 Management

3.6 Confidentiality

No Member shall be party to the dissemination of publicity relating to the Contract, or the Agreement, without the prior written 

approval of the Management Committee and the Employer.

All matters relating to the Agreement and the Contract shall be treated by the Members as confidential and no such matter shall be 

disclosed to any third party without the prior written approval of the Management Committee.

This agreement will terminate when any one of the Members resigns, are liquidated or opts out of this agreement and the Joint 

Venture will be in breach of contract with the Employer and their contract could be cancelled.

Except as may otherwise be stipulated in the Agreement, each Member shall be responsible for all costs incurred by it prior to the 

date of inception of the Agreement.

Subsequent to the date of inception of the Agreement, each Member shall, participate in the operations, risks, responsibilities and

fortunes of the Joint Venture including, inter alia, the provision of funding, sureties, guarantees, insurances, human and other

resources and participation in profits and losses to the extents indicated in the Schedules. Participation in any aspect not covered in

the Schedules shall, if an agreement cannot be reached between the Members, be to the same extents as indicated by the

Members Interests.

The affairs of the Joint Venture shall be directed and controlled by the Management Committee, as set out in Section 4 hereof.
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3.7 Assignment

3.8 Subcontracting

3.9 Variations to Agreement

3.10 Liability

4. MANAGEMENT OF JOINT VENTURE

4.1 General

4.2 Management Committee

4.2.1 Composition

4.2.2 Meetings

A Member shall be entitled, after giving the other Members not less than three working days written notice of his intention to do so, 

appoint, remove and/or replace, an alternate who shall, at any meeting of the Management Committee from which the 

Representative whom he represents is absent, be vested with all rights and powers and subjected to all the obligations of the 

absent Representative.

The chairman of the Management Committee shall be the Representative of the Member which has the largest Member’s Interest. 

If two, or more, Members have the same, largest Member’s Interest, the chairmanship shall rotate between the Representatives of 

such Members at three monthly intervals, the order of rotation to be determined by ballot.

Notwithstanding the foregoing, the chairmanship of the Management Committee may be determined, or changed, at any time by 

unanimous decision of the Management Committee.

No remuneration shall be paid by the Joint Venture to Representatives or their alternates for serving on the Management 

Meetings of the Management Committee shall take place at such times and places as the Management Committee may determine, 

provided that the chairman shall convene a meeting of the Management Committee to be held not later than ten working days after 

he has been requested, in writing, by a Member to do so. Not less than five working days written notice of any meeting of the 

Management Committee shall be given to all Representatives and their alternates.

The Management Committee may permit, or invite, persons other than Representatives or alternates to attend any of its meetings, 

but such persons shall not have voting rights.

Each member shall, not later than three working days after the signing of the Agreement, appoint its Representative and notify the 

other Members of the name and contact details of the Representative. Such Representative shall have the power to bind the 

Member that he represents in all matters relating to the execution of the Contract and the performance of the Agreement.

No Member shall cede, assign, or in any other way make over any of its rights, or obligations, under the Agreement without the prior 

written consent of the Management Committee.

No Member shall subcontract any obligation, work or duty for which it is, itself, responsible in terms of the Agreement without the 

prior written consent of the Management Committee.

No variation, modification, or waiver of any part of the Agreement shall be of any force, or effect, unless unanimously agreed by the 

Members and reduced to writing.

Each Member warrants that it will indemnify the other Members against all legal liabilities arising out of, or in connection with the 

performance of its obligations under the Agreement.

It is acknowledged by the Members that they may be held jointly and severally liable in respect of claims against the Joint Venture 

by the Employer or third parties.

The affairs of the Joint Venture shall be directed, controlled and managed by the Management Committee, which, within the terms 

of the Agreement and the Contract, shall have full authority to bind the Members in all matters relating to the affairs of the Joint 

Venture.

Communication between the Joint Venture and the Employer, or third parties, relating to the Contract shall be conducted 

exclusively by the Management Committee, or by such person as it may delegate to perform this function.

The Management Committee shall have the power to appoint a project manager and/or such other persons as it may see fit to 

appoint for the purpose of executing the Contract and may delegate such of its powers, responsibilities and duties as it may 

consider necessary, or desirable, to persons or bodies appointed or seconded for this purpose.

Such administrative functions as are necessary to ensure the effective operation of the Management Committee shall be performed 

by its chairman.

The Management Committee shall, unless otherwise agreed by all the Members, consist of one Representative of each Member 

and each Member shall be obliged, at all times, to maintain a Representative on the Management Committee.
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4.2.3 Decisions

4.2.4 Powers and duties

4.2.4.1

4.2.4.2 Managing the day to day affairs of the Joint Venture.

4.2.4.3

4.2.4.4

4.2.4.5

4.2.4.6

4.2.4.7 Controlling and approving the appointment of all subcontractors.

4.2.4.8

5 RESOURCES OF JOINT VENTURE

5.1 Schedule ‘A’ (General)

Schedule ‘A’ shall contain general information relating to the Joint Venture including, inter alia,

the following :

1. The Employer’s name and address.

2. A brief description of the Contract and the Deliverables.

4. The Members’ Interests.

5. A statement indicating whether, or not, Specific Provisions apply to the Agreement.

6. A schedule of insurance policies which must be taken out by the Joint Venture and by the individual Members.

Monitoring, directing and co-ordinating the activities of the Members to ensure that the objectives of the Joint Venture are achieved 

and that the obligations and responsibilities of the individual Members are met.

Monitoring and controlling the financial affairs of the Joint Venture and ensuring that proper books of account and financial records 

relating to affairs of the Joint Venture are maintained in an approved form and submitted to the Management Committee for 

approval at regular intervals, which shall not be longer than one month.

Determining the necessity for and the details of any changes in the duties and responsibilities of Members provided that any 

resulting changes in Members’ Interests shall be unanimously approved by the Members.

Determining the terms and conditions of employment of personnel and the emoluments applicable to staff seconded to the Joint 

Venture by the Members.

Procuring, after the completion of the Contract and the release of all bonds, guarantees and sureties given in respect of the 

performances of the Joint Venture and the Members, the preparation and auditing of a final set of accounts, on the basis of which 

the final profits, or losses, attributable to the individual Members shall be determined and any necessary adjustments effected.

The resources to be utilised by the Joint Venture in securing and executing the Contract shall, insofar as these are to be provided 

directly by the Members, be as set out in the Schedules and may, from time to time, be amended by decision of the Management 

Committee, provided that the Member’s Interests are not, except with the unanimous approval of the Members, affected thereby.

Similarly, specific areas of responsibility of the Members for the performance of work and the provision of facilities shall be as set 

out in the Schedules and may, from time to time, be amended by decision of the Management Committee, provided that the 

Members’ Interest are not, except with the unanimous approval of the Members, affected thereby.

3. The name, physical address, communications addresses and domicilium citandi et executandi of each Member and of the Joint

Venture.

7. A Schedule of sureties, indemnities and guarantees that must be furnished by the Joint Venture and by the individual Members.

8. Details of the persons, who, in the event of failure by the Members to reach agreement on the appointments of mediator and

arbitrator, will nominate appointees to these positions in terms of Clauses 8.2 and 8.3.

Formulating overall policy in regard to the achievement of the objectives of the Joint Venture.

Each Representative shall have one vote on the Management Committee and where, in terms of this clause, a casting vote is 

required, this shall be exercised by the chairman.

All decisions of the Management Committee shall, desirably, be unanimous. Accordingly, if unanimity cannot, initially, be achieved 

in regard to a decision, the meeting at which that decision is sought shall be adjourned for a period of 48 hours to enable 

Representatives to consult with their principals. If, on resumption of the adjourned meeting, unanimity can still not be achieved, the 

decision, provided it is not one requiring unanimity of the Members, shall be taken by majority vote and, in the event of a tie, the 

chairman shall exercise a casting vote.

A Member not satisfied with a majority decision of the Management Committee may declare a dispute, to be dealt with in terms of 

Clause 8 hereof, but the majority decision shall, nevertheless, be implemented with immediate effect.

Decisions of the Management Committee, whether taken at a meeting, or otherwise, shall be recorded in written minutes, which 

shall be distributed by the chairman to reach the Representatives not later than five working days after those decisions were taken. 

Such minutes shall be deemed to have been affirmed by the Representatives unless written notice of dissent is received by the 

chairman not later than three working days after receipt of the minutes by the Representative.

The functions, responsibilities and powers of the Management Committee shall include, inter alia, those listed below:
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5.2 Schedule ‘B’ (Financial)

5.3 Schedule ‘C’ (Contributions by Members)

1. Staff seconded to the Joint Venture.

2. Work carried out and services provided to, or on behalf of, the Joint Venture.

3. Plant, equipment, facilities etc. made available for use by the Joint Venture.

4. Materials and goods supplied to, or on behalf of, the Joint Venture.

5. Licences, sureties, guarantees and indemnities furnished to, or on behalf of, the Joint

Venture.

6. Joint Venture Disclosure form required for the Contract.

6. BREACH OF AGREEMENT

7. INSOLVENCY OF MEMBER

8. DISPUTES

8.1 Settlement

8.2 Mediation

If agreement cannot be reached, an aggrieved Member shall, if he intends to proceed further in terms of Clause 8.2 hereof, advise

all other Members in writing that negotiations have failed and that he intends to refer the matter to mediation in terms of Clause 8.2.

Not earlier than ten working days after having advised the other Members, in terms of Clause 8.1, that negotiations in regard to a 

dispute have failed, an aggrieved Member may require that the dispute be referred, without legal representation, to mediation by a 

single mediator.

The mediator shall be selected by agreement between the Members, or, failing such agreement, by the person named for this 

purpose in Schedule ‘A’. The costs of the mediation shall be borne equally by all Members.

The Members shall negotiate in good faith and make every effort to settle any dispute, or claim, that may arise out of, or relate to,

the Agreement.

2. The banking accounts that are to be opened in the name of the Joint Venture and the manner in which these are to be operated.

3. The rates of interest that will be applicable to amounts by which Members are in debit, or credit, to the Joint Venture.

4. The names of the auditors and others, if any, who will provide auditing and accounting services to the Joint Venture.

5. The intervals at which interim financial accounts and forecasts will be prepared for approval by the Management Committee.

6. Insofar as not covered in Schedule ‘C’, the basis on which contributions of various types by the Members towards the work of the

Joint Venture in securing, executing, managing and satisfactorily completing the Contract, will be valued.

7. The basis on which profits and/or surplus cash will, if available from time to time, be distributed to Members.

8. The basis upon which losses, if any, are to be apportioned to Members.

Schedule ‘C’ shall set out the contributions of various types, other than cash, that will be made by the individual Members towards 

the work and obligations of the Joint Venture and shall, as far as possible, indicate the monetary values to be placed on such 

contributions, which may include, inter alia, the following :

If a Member breaches any material provision of the Agreement, or delays or fails to fulfil its obligations in whole, or in part, and does 

not remedy the situation within fourteen calendar days of receipt of notice from the Management Committee, or another Member, to

do so, the other Members shall have the right, without prejudice to any other rights arising from the default, to summarily terminate

the Agreement and re-assign the defaulting Member’s rights and obligations in the Joint Venture as they see fit and withhold any 

moneys due to the defaulting member by the Joint Venture.

Each Member shall indemnify the other Members against all losses, costs and claims which may arise against them in the event of 

the Agreement being terminated as a result of breach of the Agreement by the said Member.

Should a Member be placed in liquidation, or under judicial management, whether provisionally or finally, or propose any 

compromise with its creditors, the other Members shall be entitled to proceed in terms of Clause 6, as if the Member had breached

the Agreement.

1. The working capital required by the Joint Venture and the extent to which and manner whereby this will be provided and/or

guaranteed by the individual Members from time to time.

Schedule ‘B’ shall contain information regarding the financial affairs of the Joint Venture including, inter alia, the following :
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8.3 Arbitration

9. DOMICILIUM

by [name]  ______________________________________________________ who warrants his authority to do so.

________________________

by [name]  ______________________________________________________ who warrants his authority to do so.

________________________

For and on behalf of___________________________________________________________________[Company]

As witnesses 1. ___________________________  As witnesses 2. ___________________________

Member No. 2

Thus done and signed at ______________________________ this _____ day of ____________________20___

For and on behalf of___________________________________________________________________[Company]

As witnesses 1. ___________________________  As witnesses 2. ___________________________

The Member requiring referral to arbitration shall notify the other Members, in writing, thereof, not later than thirty calendar days 

after the mediator has expressed his opinion, failing which the mediator’s opinion shall be deemed to have been accepted by all 

Members and shall be put into effect.

Arbitration shall be conducted in accordance with the provisions of the Arbitration Act No. 42 of 1965, as amended, and in 

accordance with such procedure as may be agreed by the Members or, failing such agreement, in accordance with the rules for the 

Conduct of Arbitrations published by the Association of Arbitrators and current at the date that the arbitrator is appointed.

The decisions of the arbitrator shall be final and binding on the Members, shall be carried into immediate effect and, if necessary, 

be made an order of any court of competent jurisdiction.

Thus done and signed at ______________________________ this _____ day of ____________________20___

The mediator shall convene a hearing of the Members and may hold separate discussions with any Member and shall assist the 

Members in reaching a mutually acceptable settlement of their differences through means of reconciliation, interpretation, 

clarification, suggestion and advice. The Members shall record such agreement in writing and thereafter they shall be bound by 

such agreement.

The Members choose domicilium citandi et executandi for all purposes of and in connection with the Agreement as stated in

Schedule ‘A’. A Member shall be entitled to change his domicilium from time to time, but such change shall be effective only on

receipt of written notice of the change by all other Members.

Member No. 1

The mediator is authorised to end the mediation process whenever in his opinion further efforts at mediation would not contribute to 

a resolution of the dispute between the Members.

Where a dispute or claim is not resolved by mediation, it shall be referred to arbitration by a single arbitrator to be selected by 

agreement between the Members or, failing agreement, to be nominated by the person named for this purpose in Schedule ‘A’.
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by [name]  ______________________________________________________ who warrants his authority to do so.

________________________

[Allow for additional parties as necessary].

Thus done and signed at ______________________________ this _____ day of ____________________20___

For and on behalf of___________________________________________________________________[Company]

As witnesses 1. ___________________________  As witnesses 2. ___________________________

Member No. 3
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6 Nov 2023 

DEPARTMENT OF HEALTH  CONSTRUCTION OF NEW CLINIC:  MAPHAPALA CLINIC 1 

BASELINE RISK ASSESSMENT   

Please note that this is a Baseline Risk Assessment and not a detailed Risk Assessment of anticipated activities 

RISK ASSESSOR: APPROVAL 

Name and Surname Designation Signature Name and Surname Designation Signature 

Inderjith Samsunder CHS AGENT: KDS Health & Safety 
Project Manager 

Inderjith Samsunder CR 9(1) Risk Assessor: 
I Samsunder 

Project: Department of Health: Construction of new clinic:  Maphapala Clinic 

REF N0 RISK ASSESSOR REVISION DATE 
LIKELIHOOD CONSEQUENCE 

     RISK VALUE=  
LIKELIHOOD X CONSEQUENCE 

RISK RANKING 

Rare 1 Insignificant 1 0-5 1 
Unlikely 2 Minor 2 6-10 2 
Possible 3 Moderate 3 11-16 3 

Likely 4 Major 4 17-20 4 
Almost 
certain 

5 Severe 5 21-25 5 
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DEPARTMENT OF HEALTH  CONSTRUCTION OF NEW CLINIC:  MAPHAPALA CLINIC 2 

MAIN 
ACTIVITY 

Site Establishment 

REF NO SUB ACTIVITY 
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PURE RISK RECOMMENDED RISK CONTROL 
MEASURE 

RESIDUAL 
RISK 

Risk 
Priority 
Number 

1.1 Travel to site  Potholes
 Undulating

roads
 Poor visibility

 Fatigue  Oil/diesel
spillages

 Community
livestock

 Other
vehicles
driving
recklessly

 Pedestrians
 Construction

works on
public road

5x5=25:5  All drivers to be deemed
competent

 Nil staff to travel in rear of
vehicles with equipment

 All equipment to be secured
during transport

 All vehicles to be road worthy
 No drivers/Operators to be under

the influence of alcohol or drugs
of any kind.

 Inspection Records must be kept
for all vehicles and plant.

3x3=9 3 
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DEPARTMENT OF HEALTH  CONSTRUCTION OF NEW CLINIC:  MAPHAPALA CLINIC 3 

REF NO SUB ACTIVITY 
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PURE RISK RECOMMENDED RISK CONTROL 
MEASURE 

RESIDUAL 
RISK 

Risk 
Priority 
Number 

1.2 Site 
clearance and 
de-vegetation  

 Poor traffic
control

 Incompetent
drivers

 inadequate
signage’s

 Moving of
construction
vehicles and
vehicle
colliding

 Snakes
,insect bites
& stings

 Back strain
 cuts,
 Abrasion
 heat exhaustion
 noise exposure
 dust inhalation

 Spilling of oil
diesel, petrol

 Contamination
of ground

 Tripping
hazard

 dust
inhalation

 intermittent
noise level

5x5=25:5  All staff to have medicals done
by an occupational medical
practitioner prior to
commencement of work. All
workers to have valid medicals
with annexure 3 documents
signed and stamped by
Occupational Medical
Practitioner with records in file.

 All staff to work under
supervision

 Dust suppression is to be
maintained

 Responsible 8.1 to ensure
Instructions are given on Manual
handling using Safe Work
Procedure (SWP) for Manual
Handling.

 Only Licensed and Appointed
Mechanical Aids Operators (i.e.
Crane Operators, TLB operators,
Bobcat Operators, etc.) to
operate plant on site.

 Inspection & Maintenance
records must be maintained for
all mechanical aids on site.

3x4=12 3 
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DEPARTMENT OF HEALTH                              CONSTRUCTION OF NEW CLINIC:      MAPHAPALA CLINIC 4 
 

REF NO 
 
 
 
 
 
 

SUB ACTIVITY 
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PURE RISK RECOMMENDED RISK CONTROL 
MEASURE 

RESIDUAL 
RISK 

 
 
 

Risk 
Priority 
Number 

 
 
 

1.3 Site fencing   Pinch points 
from manual 
handling 

 Trip hazards 
 Underground 

services 
 

 Heat exposure 
 Dust 
 Noise  
 Chemical 

burns/ contact 
dermatitis from 
cement and eye 
injuries from 
cement 
splashes 
 

 Hydrocarbon 
spills 

 

 Unauthorise
d persons 
entering site 

 School 
learners 
entering site 

 Damage to 
underground 
services 
 

4x4=16:3  All contractor staff and local 
labour to be inducted of all “no 
go” areas 

 All staff have company logo PPE 
with name tags 

 Contractor staff to work within 
designated areas only 

 Contractor to conduct DSTI’s 
(Daily Safety Task Instruction) 
and communicated at the 
beginning of the shift on a daily 
basis. DSTI close out to be 
conducted and attendance 
registered signed by all staff. 

 Flagman to be provided to 
ensure vehicles are guided onto 
site. 

 Wear hand protection (PVC 
Gloves), safety glasses and face 
shield always by the operator of 
the concrete chute. 

  Concrete spillages to be cleaned 
up and concrete truck chute to 
be cleaned in concrete wash 
area.  

 Stacking & Storage Supervisor to 
be appointed    to control lay 
down areas. 

 

3x2 =6 2 
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DEPARTMENT OF HEALTH  CONSTRUCTION OF NEW CLINIC:  MAPHAPALA CLINIC 5 

REF NO SUB ACTIVITY 
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PURE RISK RECOMMENDED RISK CONTROL 
MEASURE 

RESIDUAL 
RISK 

Risk 
Priority 
Number 

1.4 Placing of 
mobile 
offices 

 Use of
mechanical
aids for
offloading

 Failure of
lifting
equipment

 Fall from
heights

 Manual
handling

 Mechanical
aids
overturning

 Overhead
power lines

 Noise
 Hand and body

injuries
 Heat exposure
 Dust exposure

 Hydrocarbon
spills

 Exposure to
dust

 Interaction of
machinery
and learners

4x5=20:4  All operators to be deemed
competent

 All riggers to be deemed
competent

 All lifting equipment to be .load
tested

 Flagman/banksman to be
present on site during movement
of plant

 Access control to be managed
on site

 All staff to have the required PPE
 Staff working at heights to be

trained for heights safety
 Contractor to conduct DSTI’s

(Daily Safety Task Instruction)
and communicated at the
beginning of the shift on a daily
basis. DSTI close out to be
conducted and attendance
registered signed by all staff.

 Ensure Offloading area is clear,
level, secure   and free from slip
trip and falling hazards.

 Mechanical Aids must be
operated in accordance with the
operators training and
manufacturers guidelines
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DEPARTMENT OF HEALTH  CONSTRUCTION OF NEW CLINIC:  MAPHAPALA CLINIC 6 

REF NO SUB ACTIVITY 

SA
FE

TY
 R

IS
KS

 

H
EA

LT
H

 R
IS

K 

EN
VI

RO
 M

EN
TA

L 
RI

SK
 

PU
BL

IC
 R

IS
K 

PURE RISK RECOMMENDED RISK CONTROL 
MEASURE 

RESIDUAL 
RISK 

Risk 
Priority 
Number 

1.5 Connection 
of power 
supply 

 Electrocution
 Hand injuries

 Heat
exhaustion

None  Interruption
of power
supply

3x5=15:3  Only authorised person to do
electrical connection

 A CoC is to be provided for all
electrical works done

 Monthly inspections to be done
for all temporary electrical
connections

 Contractor is to be responsible
for power consumption

 Required agreements to be in file
for electrical usage

2x4=8 2 

1.6 Water supply   Injuries 
during the 
laying of 
water pipes 

 Drinking water
which is not
safe for human
consumption

None  Theft of
water by
residents

3x3=9: 2  All drinking water is to be
labelled/sign posted

 Water use is to be managed on
site

 The location of stand pipes to be
correctly positioned to mitigate
theft of water from site

3x2=6 2 

1.8 Construction 
of staff 
facilities: eat 
area/toilets/ 
change area 

 Manual
handling

 Fall from
heights

 Hand injuries
 Use of

portable
electrical
power tools

 Electrocution
 Dust exposure
 Heat exposure

None None 4x3=12: 3  Separate facilities for both male
and female

 Drinking water to be provided for
staff on site

 If portable toilets are to be used
required service slips are to be
maintained on site

 Staff facilities area to be suitable
for staff use

3x2=6 2 
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DEPARTMENT OF HEALTH                              CONSTRUCTION OF NEW CLINIC:      MAPHAPALA CLINIC 7 
 

MAIN 
ACTIVITY 

Construction Works 
 

REF NO 
 
 
 
 
 
 

SUB ACTIVITY 
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PURE RISK RECOMMENDED RISK CONTROL 
MEASURE 

RESIDUAL 
RISK 

 
 
 

Risk 
Priority 
Number 

 
 
 

2.1 Site survey  Trips and 
falls 

 Injuries from 
use of hand 
tools 
 

 Heat 
exhaustion 

 Dust exposure 

 Use of cement 
for markings 
contamination 

 Trips and 
falls 

 Unauthorise
entrance 

3x3=9: 2  Works to be supervised 
 DSTI to be done  
 Lime to be used for ground 

markings 
 Required PPE to be used 
 All survey pegs to be made 

visible 
 If steel is to be used rebar caps 

are to be fitted onto them 

2x2= 4 1 

2.2 Mechanical 
excavations 

 Machinery 
collide with 
people 

 Collision with 
machinery 

 Fall into open 
excavation 

 Collapse of 
side walls 
 

 Dust exposure 
 Back injuries 
 Noise exposure 

 

 Hydro carbon 
spills 

 Dust 
exposure 

 Collision 
with 
machinery 

4x4=16: 3  DSTI to be done 
 All staff to have the required PPE 
 All plant to be inspected before 

use 
 All open excavations to be netted 

off and sign posted 
 Excavated spoil to be 500mm 

away from edge of excavation 
 Nil staff to be in any excavation 

when machinery in use 
 

2x3= 6 2 

2.3 Manual 
excavations 

 Slips and 
falls 

 Fall into open 
excavations 

 Collapse of 
side walls 
 

 Dust exposure 
 Back injuries 
 Heat 

exhaustion 
 

None  Fall into 
open 
excavations 

4x4=16: 3  All staff to be trained in safe 
works procedure 

 All spoil to be away from edge of 
excavation 

 Ladders to be provided for 
access and egress from 
excavations 
 

3x3= 9 2 
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2.4 Steel fixing 
for 
foundations 

 Manual 
handling 
injuries 

 Pinch points 
 Slips and 

trips 

 Back injuries None None 4x3=12: 3  Required PPE to be used 
 DSTI to be done 
 All works to be supervised 
 All steel to be stacked within a 

designated area 
 

2X2 =4 1 

2.5 Concrete of 
foundations 

 Use of hand 
tools injuries 

 Trips and 
falls 

 Collapse of 
excavation 
side walls 

 Contact with 
machinery 
 

 Chemical burns 
from concrete 

 Heat 
exhaustion 

 Dust exposure 

 Ground 
contamination 

 Collision 
with 
pedestrians 

 

4x4=16: 3  DSTI to be done 
 Flagman to direct all trucks to 

site 
 All staff to have the required PPE 

when handling concrete 
 Nil staff to be in foundation 

during discharge of concrete into 
excavation 

 Delivery trucks to use designated 
access  

 Washing of truck chutes to be 
done within a concrete wash 
area 
 

3x2 =6 2 

2.6 Brick work 
for sub 
structure 

 Manual 
handling 
injuries 

 Trips and 
falls 
 

 Dust exposure 
 Back strains 
 Ergonomically 

injuries 

 Ground 
contamination 
due to mixing 
of mortar on 
natural ground 

 Unauthorise
d access to 
site 

3x3=9:2  Proper stacking of bricks to be 
done 

 Movement of bricks to be done 
with proper wheel barrows 

 All staff to have required PPE 
 A platform to be created for 

mixing of mortar 
 Housekeeping to be maintained 

on site 
 

2x2 = 4 1 
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2.7 Backfilling 
and 
compaction 
of sub 
structure 

 Struck by
machinery

 Manual
handling
injuries

 Fires

 Dust exposure
 Heat

exhaustion
 HAVS
 Noise

 Hydro carbon
spills

 Unauthorise
d access

5x3=15: 3  All staff to have required PPE
 DSTI to be done
 All works to be supervised
 Safe works procedure to be done

and communicated to staff
 Risk assessments to be

communicated

3x2 =6 2 

2.8 Soil 
poisoning 

 Skin irritation
 Eye irritation

 Inhalation of
HCS fumes

 Environmental
degradation

None 4x4=16: 3  Required PPE to be used
 Soil poisoning to be done by a

competent person/contractor
 Certificate to be provided

2x2=4 1 

2.9 Steel fixing 
for floor slab 

 Manual
handling
injuries

 Pinch points
 Slips and

trips

 Back injuries None None 4x3=12: 3  Required PPE to be used
 DSTI to be done
 All works to be supervised
 All steel to be stacked within a

designated area

2X2 =4 1 

2.10 Concrete of 
floor slab 

 Use of hand
tools injuries

 Trips and
falls

 Contact with
machinery

 Chemical burns
from concrete

 Heat
exhaustion

 Dust exposure

 Ground
contamination

 Collision
with
pedestrians

 

4x4=16: 3  Flagman to direct all trucks to
site

 All staff to have the required PPE
when handling concrete

 Nil staff to be in foundation
during discharge of concrete into
excavation

 Delivery trucks to use designated
access

 All spills to be cleaned and
disposed

3x2 =6 2 
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2.11 Brick work 
for super 
structure 

 Manual
handling
injuries

 Trips and
falls

 Dust exposure
 Back strains
 Ergonomically

injuries
 Heat

exhaustion

 Ground
contamination
due to mixing
of mortar on
natural ground

 Unauthorise
d access to
site

3x3=9:2  Proper stacking of bricks to be
done

 Movement of bricks to be done
with proper wheel barrows

 All staff to have required PPE
 A platform to be created for

mixing of mortar
 Waste skips to be provided on

site
 All cement bags to be properly

disposed on site
 Housekeeping to be maintained

on site

2x2 = 4 1 

2.12 Erect scaffold 
for brick work 

 Manual
handling
injuries

 Fall from
heights

 Collapse of
unstable
scaffolding

 Incompetent
scaffold
erectors/
supervisors/
inspectors

 Heat
exhaustion

None  Unauthorise
d access to
site

5x4=20: 4  All scaffolding to be erected as
per SANS 10085

 Required PPE to be used
 Fall arrest equipment to be used

for height work
 Design plan to be provided for all

scaffolding erection
 Required scaffold forms to be

provided for all scaffolding
 Required appointments to be in

file
 All works to be supervised

3x3=9 2 
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2.13 Work at 
heights 

 Collapse of
scaffolding

 Slips and
falls

 Fall from
heights/
elevated
positions

 Heat
exhaustion

None  Unauthorise
access to
site

5x4=20: 4  All staff will be deemed fit for
work with medicals records in file

 Required PPE will be provided
for staff

 All works under supervision
 All scaffolding will be erected as

per SANS 10085
 All ladders inspected before use
 Domestic fold ladders are not to

be used on site
 DSTI to be done before any work

commences
 All works to be supervised

2x3=6 2 

2.14 Erect 
temporary 
works 

 Manual
handling

 Trips and
falls

 Injuries
 Fall from

heights
 Failure of

lifting
equipment

 Damages to
equipment

 Use power
tools –
electrocution/
burns

 Heat
exhaustion

 Ergonomical
injuries

 Dust exposure

 Hydro carbon
spills

 Spillages of
shutter oil

 Unauthorise
d access to
site

5x5=25: 5  Appointed Temporary works
supervisor to be appointed

 Stacking and Storing to only be
in designated areas and
Contractor to develop and
implement Stacking & Storing
Guidelines

 Works to be done as per design
plan

 DSTI to be done
 Risk assessments and SWP to

be done and communicated
 Required PPE to be used

3x3= 9 3 
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 Guard rails to be erected on
perimeter of temporary works- 
fall prevention

 All works to be supervised
 All lifting machinery to be

operated by competent persons
 Riggers to be trained
 All power tools to be inspected

before use. Records to be in file
 Housekeeping to be maintained

on site

2.15 Concrete of 
1st floor slab 

 Use of hand
tools injuries

 Trips and
falls

 Contact with
machinery

 Chemical burns
from concrete

 Heat
exhaustion

 Dust exposure

 Ground
contamination

 Collision
with
pedestrians

4x4=16: 3  DSTI to be done
 Flagman to direct all trucks to

site
 Temporary works to be signed

off by appointed person before
concrete pour commences.

 Temporary works to be inspected
during concrete pour.

 All staff to have the required PPE
when handling/ working with
concrete

 All spills to be cleaned and
disposed

 Washing of truck chutes to be
done within a concrete wash
area

3x2 =6 2 
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2.16 Installing of 
roof trusses 
and roof 
sheeting 

 Fall from
heights

 Manual
handling
injuries

 Use hand
tools injuries

 Unsafe
stacking &
storage –falls

 Use power
tools- 
electrocution

 Ergonomical
injuries

 Heat
exhaustion

None None 5x5=25: 4  DSTI to be done
 Risk assessment and SWP to be

communicated to all staff
 All power tools to be inspected

before use
 Fall arrest equipment to be used

at all heights
 All exposed roof trusses/purlins

to be painted on the ground
before installing

 All staff to use required PPE
 All stacking and storage to be

done in designated area
 All works to be supervised
 Fall protection plan to be

implemented
 Nil works to be done during

windy conditions

3X3=9 2 

2.17 Install of 
fascia/ barge 
boards/ 
gutters 

 Fall from
heights

 Manual
handling
injuries

 Use hand
tools injuries

 Ergonomical
injuries

 Heat
exhaustion

None None 5x5=25: 5  Risk assessment and SWP to be
communicated to all staff

 All power tools to be inspected
before use

 Fall arrest equipment to be used
at all heights

 All fascia and barge boards to be
painted on the ground before
installing

4x3=12 3 
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2.18 Plastering of 
walls and 
roof slab 

 Fall from
heights

 Use of hand
tools

 Trips and
falls

 Hand injuries

 Dust exposure
 Ergonomical

injuries

 Ground
contamination

None 4x3=12: 3  Work platforms to be created
 Required PPE to be used
 Works to be supervised
 Adequate lighting to be provided

in poor visibility areas
 Housekeeping to be maintained

3x2=6 2 

2.19 Installing of 
ceilings/ 
cornices 

 Fall from
heights

 Slips and
falls

 User of hand
tools power
tools injuries

 Manual
handling

 Dust exposure
 Ergonomical

injuries

None None 4x4=16: 3  Work platforms to be created
 All hand and power tools to be

inspected before use
 DSTI to be done
 All staff to have the required PPE
 All works to be supervised
 Housekeeping to be maintained
 All ladders to be inspected

before use
 Nil sharp knives to be left

exposed

3x3=9 2 

2.23 Painting 
works 

 Fall from
heights

 Trips and
falls

 Exposure to
paint fumes

 Dust exposure

 Ground
contamination

None 4x4=16: 3  All painting to be done off
wooden ladders

 Inspection records to be in file
 Staff to have required PPE
 DSTI to be done
 All works to be supervised
 Washing of all paint items to be

done in a controlled manner for
safe disposal

 Drip sheets to be used for all
painting works

3x2=6 2 

MAIN 
ACTIVITY 

Plumbing Works 
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3.1 Fitting of 
wash basins/ 
pan cisterns 

 Manual
handling

 Use power
tools /hand
tools injuries

 Dust exposure
 Ergonomical

injuries

None None 4X3=12: 3  DSTI to be done
 All works to be supervised
 Risk assessments and SWP to

be done
 All staff to have required PPE
 Housekeeping to be maintained

2x2=4 1 

3.2 Fitting of 
water pipes 

 Trips and
falls

 Use power
tools /hand
tools injuries

 Hot works
 Electrical

burns

 Dust exposure
 Ergonomical

injuries

None None 4X3=12: 3  DSTI to be done
 All works to be supervised
 Risk assessments and SWP to

be done
 All staff to have required PPE
 Housekeeping to be maintained
 Hot works permit to be done

3x2=6 2 

3.3 Installing of 
sewer /storm 
water pipes 

 Trips and
falls

 Manual
handling
injuries

 Underground
services

 Open
excavations

 Dust exposure
 Heat exposure
 Ergonomical

injuries
 Noise exposure
 HAVS

None None 4x4=16: 4  All works to be supervised
 DSTI to be done
 Risk assessments & SWP to be

done
 All open excavations to be netted

off
 Access and egress to be

provided for all open excavations
 All spoil to be away from

excavation side wall

3x2= 6 2 

MAIN 
ACTIVITY 

Carpentry Works 
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4.1 Fitting of 
Single Doors 
& Double 
Doors into 
frames 

 Noise
 Dust
 Bumping

against,
 Struck by

flying items

 cuts and
abrasions

 dust inhalation
 noise induced

hearing loss

None None 3x2=6  Safe & proper use of hand tools
 Wearing required PPE
 practise of proper manual lifting

of material

2x2=4 1 

4.2 Fitting of 
cupboards, 
desk and 
shelving etc. 

 Noise
 Dust
 Bumping

against,
 Struck by

flying items

 cuts and
abrasions

 dust inhalation
 noise induced

hearing loss

None None 3x2=6  Safe & proper use of hand tools
 Wearing required PPE
 practise of proper manual lifting

of material

2x2=4 1 

4.3 Fitting of 
Ironmongery 

 Noise
 Dust
 Bumping

against,
 Struck by

flying items

 cuts and
abrasions

 dust inhalation
 noise induced

hearing loss

None None 3x2=6  Safe & proper use of hand tools
 Wearing required PPE
 practise of proper manual lifting

of material

2x2=4 1 

MAIN 
ACTIVITY 

Floor  Works 
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5.1 Screed of 
floors 

 Noise
 Dust
 Bumping

against,
 Trip hazards

 cuts and
abrasions

 dust inhalation

 Ground
contamination

None 3x=12: 3  Safe & proper use of hand tools
 Wearing required PPE
 practise of proper manual lifting

of material

2x2=4 1 

5.2 Install vinyl 
floor tiles 

 Manual
handling

 Chemical
burns

 Fire
 Use of sharp

knives

 Exposure to
chemicals

 Dust exposure
 Ergonomical

injuries

None None 3x3=9: 2  Work place to be well ventilated
 Required PPE to be used
 All waste packaging to be safety

disposed
 Risk assessment and SWP to be

done for works
 Works to be supervised

2x2=4 1 

5.3 Installing 
floor/wall tiles 

 Manual
handling

 Use of hand
tools

 Hand injuries
 Use of power

tools-injuries
 Trips and

falls

 Exposure to
chemicals

 Dust exposure
 Ergonomical

injuries

 Ground
contamination

None 3x3=9: 2  Work place to be well ventilated
 Required PPE to be used
 All waste packaging to be safety

disposed
 Risk assessment and SWP to be

done for works
 Works to be supervised

2x2=4 1 

MAIN 
ACTIVITY 

 Electrical Installation 
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7.1 Electrical 
installation 
2nd fix for 
distribution 
boards/ plug 
points and 
lighting 
 

 Manual 
handling 

 User of hand 
tools-injuries 

 Use of power 
tools-
electrocution 

 Fall from 
heights 

 Trips and 
falls 
 

 Dust exposure   
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

4x5=20: 4  All power tools to be inspected 
before use 

 DSTI to be done 
 Risk assessment/SWP to be 

done and in file 
 All staff to have required PPE 
 All ladders to be inspected 

before use 
 All electrical works to be done by 

an accredited electrician 
 Isolation lock out procedures to 

be implemented 
 

3x3=9 2 
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  7.2 Installation of 
air cons 

 Manual 
handling 

 User of hand 
tools-injuries 

 Use of power 
tools-
electrocution 

 Fall from 
heights 

 Trips and 
falls 

 Dust exposure None None 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

4x4=16: 3  All power tools to be inspected 
before use 

 DSTI to be done 
 Risk assessment/SWP to be 

done and in file 
 All staff to have required PPE 
 All ladders to be inspected 

before use 
 All electrical works to be done by 

an accredited electrician 
 Isolation lock out procedures to 

be implemented 
 

 
 
 
 
 
 
 
 
 
 
 
 

3x3=9 2 
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8.1 Site levelling 
using 
excavator/ 
bob cat 

 Trips and
falls

 Exposed
survey pegs

 Use of hand
tools

 Heat exposure
 Noise exposure

 Hydro carbon
spills

 Pedestrians
exposed to
machinery

 Accidents

4x5=20: 4  Works to be supervised
 Staff to use required PPE
 Dust suppression to be

maintained
 Refuelling to be done in

designated areas
 Rebar caps to be fitted on

exposed pegs
 Risk assessments and SWP to

be done for staff
 All plant operators to be deemed

competent
 Flagman to be present on site

3x3=9 2 

8.2 Backfill and 
compaction 
of sub base 

 Manual
handling

 Trips and
falls

 Use of
mobile plant-
accidents

 Heat
exhaustion

 Dust exposure
 Noise exposure

 Hydro carbon
spills

 Pedestrians
exposed to
machinery

 Accidents

4x5=20: 4  Works to be supervised
 Staff to use required PPE
 Dust suppression to be

maintained
 Refuelling to be done in

designated areas
 Rebar caps to be fitted on

exposed pegs
 Risk assessments and SWP to

be done for staff
 All plant operators to be deemed

competent
 Flagman to be present on site

3x3=9 2 
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8.3 Laying of 
pavers for car 
park 

 Manual
handling

 Injuries
 Use of hand

tools
 Trips and

falls

 Ergonomical
injuries

 Dust exposure

None None 3x4=12: 3  All staff to have the required PPE
 Works to be supervised
 DSTI to be conducted
 Risk assessment SWP to be

done
 Proper stacking and storage of

bricks to be done

2x3=6 2 

8.4 Concreting of 
walkways/ 
driveway 

 Use of hand
tools injuries

 Trips and
falls

 Collapse of
excavation
side walls

 Contact with
machinery

 Chemical burns
from concrete

 Heat
exhaustion

 Dust exposure

 Ground
contamination

 Collision
with
pedestrians

 

4x4=16: 3  DSTI to be done
 Flagman to direct all trucks to

site
 All staff to have the required PPE

when handling concrete
 Nil staff to be in foundation

during discharge of concrete into
excavation

 Delivery trucks to use designated
access

 All spills to be cleaned and
disposed

3x2 =6 2 
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12.1 Travel to site 
-Deliveries
-Use of public
transport

 Nil
decontamination
of public
transport

 Passengers in
public transport
not using face
masks

 Nil social
distancing in
public transport

 Nil
decontamination
of supplies and
deliveries

 Staff
contracting the
virus during
use of public
transport

 Staff
contracting
virus during
handling of
contaminated
supplies

None None 4x5=20: 4  All staff to ensure that they use
a face mask and sanitise when
using the public transport

 Contractor could arrange for a
dedicated transport for all staff
to and from work.

 Staff are not to use their work
PPE when travelling on public
transport.

 All staff to follow
decontamination procedures
when entering work site

3X3=9 2 

12.2 Management 
to prepare 
site before 
construction 
works 
commence 

 Nil
decontamination
of offices and
facilities

 Failure to align
policies and
procedures to
COVID 19 virus

 Returning staff
not provided
with COVID
related PPE
and
disinfectants

 Possible
contamination
to staff

 Unauthorise
persons
entering site

3x5=15: 3  Management to ensure all
offices, facilities are disinfected
with proper disinfectants

 Overgrown vegetation to be cut
before any staff can return to
site

 Required COVID 19 PPE is to
be purchased and made
available for staff when project
commences

3x3=9 2 
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   Failure to display 
related signage’s 
for site access 
due to COVID 
virus. 

 Nil PPE and 
sanitisers(COVID 
related) for staff 
to return to work 

 Management not 
inducted/educate
d on COVID 19  

 

 Staff returning 
to work are not 
educated on 
policy changes 
Management 

unable to provide 
correct 

information to 
staff on COVID 19 

issues 

    Required access control 
signage’s (COVID related) to 
be displayed at main entrance 

 Management to rearrange 
facilities area to ensure social 
distancing 

 Policies and procedures 
(COVID related) to be 
amended and approved before 
site can reopen. This is to be 
communicated to all staff 

 An induction  program (COVID 
19)is to be prepared which is to 
be communicated to all staff 
when project commences 

 Required sanitisers and 
disinfectants to be purchased 
and made available before 
project commences 

 Contractor to ensure required 
staff information form pertaining 
to COVID 19 is available which 
is to be filled out by each staff 

 Adequate hazardous waste 
bins to be made available on 
site  

 

  

  12.3 Entering of 
construction 
work site 

 Staff fail to use 
required PPE 
 

 Staff may be 
infected with the 
virus 
 

  4x5=20: 4  All staff to follow the required 
social distancing when at main 
entrance 

 

3x3=9 2 
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REF NO 
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PURE RISK RECOMMENDED RISK CONTROL 
MEASURE 

RESIDUAL 
RISK 

 
 
 

Risk 
Priority 
Number 

 
 
 

   Congestion of 
staff at main  
entrance to site 

 Failure of 
contractor to 
screen staff 
entering site 
 Staff not 

maintaining 
social distancing 

 

 Staff spreading 
of the virus to 
other staff 
 

    Due to lockdown, staff are to 
declare their movement, 
medical history during 
lockdown. These records are to 
be kept on site for 
record/tracing  purposes 

 All staff are to be tested as per 
contractor’s protocol to enter 
the site. Taking of staff 
temperature and desanitising of 
entire staff.  An infrared 
thermometer is to be used.      

 Contractor to ensure all staff 
conducting the required testing 
is provided with the required 
PPE and is supervised by 
management.  

 Staff are not permitted to enter 
the site with their work PPE. 
Work PPE is to be left on site 
when leaving site to prevent 
possible contamination of work 
PPE 

 Any staff tested with a high 
temperature or signs of COVID 
is to follow the quarantine 
procedure until staff can be 
tested by the DOH for possible 
COVID 19 infection. 
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PURE RISK RECOMMENDED RISK CONTROL 
MEASURE 

RESIDUAL 
RISK 

 
 
 

Risk 
Priority 
Number 

 
 
 

        Contractor to consider 
staggering the work hours to 
mitigate congestion at main 
entrance 

 The potential infected staff is to 
be isolated away from staff and 
management is to inform the 
local clinic of potential infection. 

 All staff medicals is to be 
reviewed.  

 Staff with a history of respiratory 
illness or any illness that 
compromises the immunity 
system is not permitted to be on 
site. 

  

12.4 Work tasks  
 

 Nil social 
distancing on 
site 

 Staff socialising 
on site 

 Staff not using 
their required 
PPE to prevent 
COVID 
infections 
 

 

 Spreading of 
the virus to 
other staff 

 Possible 
infections 
 

  Possible 
closure of 
site due to 
infection  
 

4x5=20:4  Identified tasks are to be 
evaluated to encourage social 
distancing 

 All staff to have the required 
PPE when on site 

 Staff to decontaminate all tools 
and work space prior to any 
activity 

 Monitoring to be done by 
management 

 Inductions to be done for all 
staff on social distancing whilst 
at work. 

 Failure of staff to comply with 
COVID control measures are to 
be removed off site. 
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PURE RISK RECOMMENDED RISK CONTROL 
MEASURE 

RESIDUAL 
RISK 

Risk 
Priority 
Number 

12.5 Use of 
facilities 
during break 
intervals 

 Nil social
distancing

 Nil hygiene
been maintained
at break
intervals

 Nil paper towel
provided for
staff at wash
facilities

 Lack of chairs
for staff at
facilities area

 Possible
contamination
of staff

 Staff not
practising
adequate
hygiene control
measures

 Possible
spread of virus

 Inadequate
provision of
hand wash
/sanitisers for
staff

4x5=20:4  Breaks are to be staggered to
allow social distancing of staff

 All staff are to take their breaks
at the identified facilities area

 Layout of facilities area to be
planned to encourage social
distancing

 Table and chairs to be
disinfected before and after all
break intervals

 Toilets to be disinfected at
frequent interval.

 Adequate hand wash and
sanitisers are to be provided for
staff to frequently wash their
hands

 Paper towels to be provided for
staff use

 Labelled bins to be provided for
all hazardous waste

 Staff are not to share any
meals or utensils

 Staff are not to leave the site to
purchase any meals

3x3=9 2 
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KZN Department of Health

Tender Document 

Version 5 - March 2023

ITEM DESCRIPTION UNIT QUAN-

TITY

MONTHS
(Indicative)

RATE AMOUNT

(a) (b) (a) x (b)

1 MEDICALS

1.1 Pre-employment medical Nr. -        
1.2 Re-medicals - yearly Nr. -        

TOTAL

2 PERSONAL PROTECTIVE EQUIPMENT

2.1 Overalls Nr.

2.2 Hard Hats Nr.

2.3 Safety boots/shoes Nr.

2.4 Gloves Nr.

2.5 Gumboots steel toe cap Nr.

2.6 Safety glasses Nr.

2.7 Reflector Bibs Nr.

2.8 Barricading Material M

2.9 Dust masks Box 

20

TOTAL

3 FIRE FIGHTING 

3.1 Fire extinguishers - 4.5Kg Nr.

3.2 Surveys - Annual Service Nr.

TOTAL

4 HEALTH AND SAFETY PERSONNEL

4.1 Safety Manager Nr.

4.2 Safety Officer Nr.

4.3 Construction Phase Safety, Health, Environmental and 

Waste Management Plan

Nr.

TOTAL

5 FACILITIES

5.7 Degreasing & Toilet soap Nr.

TOTAL

6 FALL PREVENTION / PROTECTION

6.1 Safety harnesses with double lanyards Nr.

6.2 Safety harnesses with Scaffold hooks Nr.

HEALTH AND SAFETY IMPLEMENTATION COSTING
Contractor to give a breakdown of his Health and Safety costs on this sheet.

Page 1 of 3
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Tender Document 

Version 5 - March 2023
6.3 Lifelines and vertical fall arrest systems Nr.

6.4 Scaffolding – material, erection and inspection (Estimate for 

project)

Nr.

6.5 Temporary hand railing material and kick flats Nr.

6.6 Chin Straps Nr.

TOTAL

7 FIRST AID

7.1 Replenishment of boxes and other supplies Nr

TOTAL

8 TRAINING

8.1 SHE Representative Nr.

8.2 First Aid Level 1 Nr.

8.3 Fire Fighting Nr.

TOTAL

9 SIGNAGE

9.1 All Signage as required by Law, regulatory, warning and 

information

Nr.

9.2 Posters for awareness Nr.

TOTAL

10 ELECTRICAL

10.1 Replacement of Locks required for lockouts Nr.

10.2 Replacement of tags Nr.

10.3 Replacement for Permit books Nr.

10.4 Replacement of Callipers Nr.

TOTAL

11 OTHERS (Project Specific)

11.1 Nr.

TOTAL

GRAND TOTAL TO BE CARRIED TO THE PRELIMINARIES AND GENERAL IN BILL OF QUANTITIES

Page 2 of 3
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KZN Department of Health

Tender Document 

Version 5 - March 2023

DEFINITIONS

Contractor:

Employer:

Agreement:

Works (description):

Site:

AGREEMENT

Thus done and signed at  on 

Name of signatory Capacity of signatory

MEDIUM CLINIC

The Contractor waives, in favour of the Employer, any lien or right of retention that is or may be held in respect of the

Works to be executed on the Site

[Date]

WAIVER OF CONTRACTOR'S LIEN

Head of Department: Health (KZN Department of Health: Province of KwaZulu-Natal)

GCC FOR CONSTRUCTION WORKS - SECOND EDITION 2010

CONSTRUCTION OF NEW MEDIUM SIZE CLINIC - MPHAPALA CLINIC

Page 3 of 3
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PROJECT: LL1979 

DATE: December   2012 

P.G. Hansmeyer Pr. Sci. Nat., BSc. Eng. Geol. Hons. 

5 December 2012 

The Project Manager     Your Reference: WIMS:052046 

Department of Public Works            Our Reference : LL1979 

North Coast Region 

Attention: Mr. E. Crafford Pr.Eng.  

RE: GEOTECHNICAL INVESTIGATION AT THE MPAPHALA CLINIC SITE, ESHOWE, NORTH COAST REGION, KZN 

Sir, 
    Attached please find herewith a report on the geotechnical investigation conducted at the Mpaphala Clinic 
site, Eshowe. 

Attached also, is an account for services rendered. 

Yours Faithfully, 

__________________ 
P.G. Hansmeyer  
Pr. Sci. Nat. BSc. Hons. Eng. Geol. 
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VOLUME 1 
A REPORT ON A GEOTECHNICAL INVESTIGATION 
AT THE MPAPHALA CLINIC SITE, ESHOWE, KZN 

 

1. INTRODUCTION 
 

Following an appointment by the Department of Public Works North Coast Region, under their 
reference WIMS:052046, dated 10 September 2012, a geotechnical investigation was conducted at 
the proposed Mpaphala Clinic site, located some 30km by road from Eshowe. The site investigated is 
indicated on the Locality Plan, Figure 1, in the beginning of the report. 

 
1.1. Terms of Reference 

The terms of reference were to conduct a geotechnical investigation to assess the founding 
conditions for the new medium size clinic and staff quarters. At the time of the field 
investigation which was conducted on the 12th of September 2012, the designs and the 
positions of the buildings had as yet not been finalised. 
 
The soil samples were analysed and the geotechnical report’s preliminary drawings were 
completed by the middle of November 2012. The architectural layout and preliminary 
engineering designs were approved on the 3rd of December 2012, followed by the 
geotechnical report which was completed on the 7th of December 2012. 
 

           The objectives of the geotechnical investigation were to:- 
i. Determine the site soils and geology and depth to bedrock where possible and noting 

outcrop if present; 
ii. Establish the soil and rock profiles across the site and evaluate their engineering 

properties; 
iii. Assess the groundwater conditions, including surface run-off, ponding and where 

possible, comment on the perched or permanent water tables; 
iv. Evaluate the workability of the site soils with regards to their excavatability and 

compactability; 
v. Provide comments on geotechnical aspects and / or mitigating solutions that could have 

an impact on the foundation designs. 
 

The report and its appendices are presented as Volume 1 with Volume 2 containing the 
drawings. 
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1.2   Available Information 
Information was obtained from the following sources;- 
i. Garmap SA Topographical and Recreation series map of the area; 

ii. 2831 CC topographical map, sheet 2831DB published in 1988 to a scale 1:50 000; 
iii. Dundee geological map, sheet 2830 published in 1988 to scale of 1:250 000; 
iv. Profiles of twelve test pits excavated on the site during the field investigation; 
v. Test results from twelve, up to 2m deep hand-held dynamic cone penetration tests 

(DCP’s); 
vi. Soil laboratory test results comprising foundation indicators and compaction tests; 

vii. Satellite Images in digital format from Google Earth © 2012; 
viii. Digital data of the Site Plan layout by the Professional Land Surveyors KHM & Associates 

of Richards Bay in digital format. 
 

1.3 Site Details 
The site is located in the rural area of Mbongolwane with limited infra-structure. The 
rectangular 3.2ha site is located on an undeveloped piece of land – refer to the Site Plan, 
Figure 2. Most of the western boundary is formed by existing plots with the southern and 
northern sections comprising abandoned cane fields. A local soccer field forms part of the 
eastern boundary. A gravel track divides the site with the slightly smaller northern portion 
targeted as the development site. Mature Eucalyptus trees cover the western boundary and 
most of the site is covered by knee length grass. A perennial pan surrounded by hydrophilic 
plants and grasses is located some 40m to the north-east of the site. Foundations of an 
abandoned dwelling were encountered on the edge of the Eucalyptus trees in the southern 
portion of the site.  
 
It is understood that the clinic as well as the staff quarters will be light single storey structures 
constructed on terraced sections of the site. Access to the fenced site will be via a security 
gate located in the centre of the southern boundary. The existing gravel track will be moved 
some 15m southwards to provide extra space for the development on the northern portion. 
 

2. INVESTIGATION METHODOLOGY 
 

2.1 Summary of Investigation Activities 
The investigation methodology comprised the following:- 
i) Excavation of twelve test pits, followed by profiling, sampling, and backfilling of test pits 

– refer to Figure 2, the Site Plan and Appendix A.  
ii) Disturbed representative samples were submitted to Loma Lab CC, our associated soils 

laboratory in Witbank for the following tests:- 
a. Foundation Indicators (11); 
b. Compaction Tests (Modified AASHTO and CBR tests) (4); 
c. Absolute relative density (ARDS) (5) 

The soil laboratory test data is attached as Appendix B and the test data is summarized 
as Table A for convenience. 

iii) Two samples were submitted to the University of Pretoria’s Faculty of Natural & 
Agricultural Sciences XRD & XRF Facility, Geology Department for qualitive and 
quantitive XRD analyses. The objectives of these tests were to determine the mineral 
composition of the soil samples taken from in situ decomposed amphibolites deeper 
than 1.0m. The test results are attached as Appendix C.  
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2.2 Dynamic Cone Penetration Tests (DCP) 
Twelve 2m deep hand-held DCP tests were conducted adjacent to each of the test pits and 
numbered accordingly. The DCP test is done by driving a small 60˚ cone into the ground by 
means of an 8kg hammer that is dropped over a height of 575mm. The penetration is then 
measured after every five blows of the hammer. The DCP value is a crude approximation of 
the consistency and strength of the soil and the in situ inferred CBR values can also be 
obtained. The DCP data files are attached as Appendix D to the report and their positions are 
shown on Figure 2, the Site Plan. 
 
As a conservative estimate, Terzaghi & Peck (1948) recommended that the allowable bearing 
capacity for shallow foundations q = 10N with N being the SPT ‘N’ value. The DPSH is regarded 
as being comparable with the SPT (Standard Penetration Test) after certain corrections 
(Terzaghi & Peck, 1967), for which N values have been correlated with soil consistencies for 
sands and clays. Hard impenetrable ground (often weathered bedrock) is assumed where 
refusal (>80 blows per 30cm penetration) of the probe occurs. A summary of the consistency 
related standard penetrometer and DCP values inclusive of the depth range, site DCP 
penetration in mm/blow (with particular reference to TP7) and estimated bearing capacity 
are summarized in Table 2.2.1 below.  

 
TABLE 2.2.1 Dynamic Penetration Tests related to consistency of clayey materials 

(Partly after Terzaghi & Peck, 1967) 

CONSISTENCY 

STANDARD 
PENETRATION TEST 

N (blows per 
300mm) 

DROPWEIGHT 
CONE 

PENETROMETER 
(mm per blow) 

DEPTH 
RANGE 

(m) 

AVERAGE 
SITE 

DCP VALUES 
(mm/blow) 

AVERAGE 
N VALUE 

(DCP data) 

Very soft < 2 >110 n/a n/a n/a 

Soft 2 – 4 55 – 110 n/a n/a n/a 

Firm 4 – 8 30 – 55 Surface to 1.5 30 7 

Stiff  8 – 12 15 – 30 1.5 -2.0 20 15 

Very stiff 15 - 30 7 - 15 >2.0 n/a n/a 

 
Note that:-  
i) the predominantly clayey foundation materials exposed generally > 0.6m in the test pits 

may soften with time under very moist or saturated conditions and;  
ii) no seepage was encountered in any of the test pits;  

iii) although the consistencies vary somewhat, average depths are presented above;   
iv) the consistency of material > 2m were inferred from tactile and visual observations and 

ease/difficulty of excavation. 
 
3. SITE SOILS AND GEOLOGY 
 

The site is underlain by decomposed amphibolites of the Silambo Formation, Madadima Nappe of 
the Natal Structural and Metamorphic Province – refer to Figure 3, the Regional Geology. 
Amphibolite is a non-foliated metamorphic rock which forms through recrystallization under 
conditions of high viscosity and direct pressure. 
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The in situ decomposed amphibolite is sequentially overlain by a pebble marker followed by hillwash 
with a combined thickness of 0.6m – refer to Test Pit Profiles, Figure 4. 

 
The generalised soil layers and bedrock sequences are tabled as follows:  

 

Table 3.1 Generalised Soil and Bedrock Profiles 

SOIL / BEDROCK AVE. DEPTH*  (m) GEOTECHNICAL ASPECTS 

Hillwash Surface to 0.4m Mainly firm, soft excavatable low to medium active clay. 

Pebble Marker 0.4 – 0.6 Mainly firm, soft excavatable low to medium active clay. 

Decomposed amphibolite  > 0.6 
Mainly firm to stiff becoming stiff with depth, soft excavatable 
medium to very highly active clay. 

* The depth range varies considerably on site 
 

The mineral composition of the two representative undisturbed samples taken of the in situ 
decomposed amphibolite comprises quartz (70%) and to a lesser extent kaolinite (15 – 28%) with a 
small fraction of other minerals ie. goethite and hematite.  
 

4. SEEPAGE AND SURFACE RUN-OFF 
 

The terrain is located on the eastern slopes of a local hillock and is well drained. Most of the 
development site’s surface run-off will be in an easterly direction towards the local soccer field with 
the southern portion draining southwards.  
 
No seepage was encountered in any of the test pits and no ponding was observed, except for the 
perennial pan located to the north-east of the site.  

 
5.         PERMEABILITY OF SUBSOILS 
 

The in situ amphibolite generally present below 0.6m and comprising products of decomposition 
such as fine grained inorganic kaolinitic clays with subordinate quartz, recorded an average estimated 
permeability of K= 1.2E-06cm/s, which reflects the poor in situ drainage conditions. 

 
6.  FOUNDATION ASSESSMENT 
 

The soil profiles have been examined and tested to determine their suitability as founding horizons  
according to the following criteria:- 

• Strength and bearing capacities of the founding materials determined from estimated field 
consistencies and tabulated values; 

• Compressibility of the founding materials expressed in terms of their consistencies; 

• Potential heave in the cover and residual soils; 

• Predicted settlement/heave from the above factors; 

• Excavatability and compactability. 
These criteria are discussed in more detail below. 
 
6.1 Estimated Allowable Bearing Capacity 

The site is blanketed by transported soils – that is hillwash and a pebble marker overlying 
residual soils derived from in situ decomposed amphibolite. The presumed bearing capacities 
are provided in the table on the following page, based on in situ test pit profile observations 
and DCP derived consistencies compared with tabled values – see Appendix E. 
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TABLE 6.1.1 Estimated Bearing Capacity 

SOIL/ROCK DESCRIPTION 
DEPTH 

RANGE (m)* 
AVERAGE 
N-VALUE 

**ESTIMATED 
BEARING VALUES 

(kPa) 

Hillwash & pebble marker  Surface to  0.6 7 75 

Amphibolite residuum 0.6 – 2.0 15 150 

• ** Estimated allowable bearing capacity inferred from DCP N-value, correlated with tabulated values 
attached as Appendix E;  

 
The estimated allowable bearing capacity of a soil material is a function of the angle of 
internal friction (reflected in the grading), consistency/cohesion (reflected in the soil grading 
and density) and degree of saturation (moisture content).  In rock the bearing capacity is a 
function of its degree of weathering (hardness) and joint intensity (number of sets, condition, 
fill etc).  Since the shear strength properties of all the horizons were not determined in the 
laboratory, the presumed bearing values provided in Table 5.1.1 above are based on material 
properties and experience and values from published charts and tables.  
Note 1: The presumed bearing values given in the table above are only a preliminary guide to 
the pressures that can be placed on the soils and weathered rocks particular to this site 
without shear failure, and as such are not an indicator of the possible settlement that may 
occur at foundation pressures up to the bearing capacity of the soil – discussed below. 
Note 2: The presumed bearing values tabulated above do not include factors of safety, as they 
are typical tabulated bearing values. Tables of presumed bearing pressure generally provide 
for between 25 and 50mm settlement, however the design bearing pressures and tolerable 
settlements specific to the actual structure need to be factored in to obtain the appropriate 
estimate of allowable bearing capacity. 
Note 3: The presumed bearing values given above are based on the materials exposed in situ 
in the test pits and ignore any improvement, which may be obtained by compacting, or 
treating the site soils – discussed below. 
 

6.2 Estimated Compressibility and Settlement 
The results of the visual assessment of the soil consistency together with the field and 
laboratory tests have been interpreted into the compressibility descriptions, represented by 
the foundation rating given in Table 5.2.1 below. 
 

TABLE 6.2.1: Estimated Compressibility 

MATERIAL DESCRIPTION 
AVERAGE 

DEPTH  (m) 
CONSISTENCY 

FOUNDATION RATING 
(at 150kPa) 

ESTIMATED 
SETTLEMENT 

(mm) 

Hillwash & pebble marker 0.6 Firm Fair  n/a 

Amphibolite residuum 0.6 – 2.0 Stiff Fair 25 

* Foundation rating scale for footings located on or in the respective soil/rock horizons: 
Very Poor Insufficient bearing capacity and excessive settlement (>25mm) 
Poor  Marginal bearing capacity, but excessive settlement (>25mm) 
Fair Adequate bearing capacity, but moderate to high settlement (15- 

25mm) 
Good  Adequate bearing capacity and manageable settlement (5-15mm) 
Very Good Adequate bearing capacity and negligible settlement (<5mm) 
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The tabulated bearing capacity values for firm to stiff amphibolite residuum present from an 
average depth of 0.6m indicate an allowable bearing capacity of 150KPa for some 25mm 
settlement – refer to Chart 5, Settlement Summary of Tested Soil Properties, Appendix E.  
 

6.3 Active Clays 
The active clay horizons extend from 0.6m below surface to 2.0m and deeper and include low, 
medium and highly active kaolinitic clays with subordinate quartz derived from in situ 
decomposed amphibolite. 
 
The predicted heave at surface ranges from Savage’s K-value of 31mm, Bandyopadhyay’s 
22mm, Weston’s 11mm and Vijayvergiya’s maximum of 34mm. The average total predicted 
heave of 25mm classifies the heave profile as ‘H2’ in terms of the NHBRC’s site class 
requirements, requiring major modifications to conventional designs – refer to Charts 4a and 
4b, Appendix E. The following general observations are also made:-  

 
➢ Structural distress results from differential movements, not absolute movement; 
➢ Beware of tree removal and high transpiration trees too close to the building as this has a 

major influence on the moisture regime; 
➢ Heaving of expansive clays results from changes in moisture content of the soil substrate 

– avoid building in periods of excessive dryness or wetness; 
➢ Try to maintain constant moisture content during construction; 
➢ Use flexible service connections; 
➢ Lightly loaded buildings are most susceptible to damage - if possible; concentrate bearing 

loads to counteract swelling pressures. This observation is tempered by the warning that 
on site, too much load will result in settlement in the soft clays; 

➢ Reinforced slab-on-the-ground, or cellular rafts have performed adequately in expansive 
clay conditions, however complex designs using different foundation systems and 
irregular shapes should be avoided, failing which rectangular slabs should be separated 
using expansion joints; 

➢ Design should be on the basis of ‘informed consent’, namely the owner  must be aware of 
the potential heaving problems, but must agree with the Engineer and /Architect on an 
economic design.  

 
7.    WORKABILITY OF SITE MATERIALS 

 
7.1 Excavation Characteristics 

The TLB could excavate to a maximum depth of 3.0m through the hillwash, pebble marker 
and in situ decomposed amphibolite. No bedrock was encountered and foundation and 
service trench excavations should hence be managed quite efficiently with a TLB. 
Excavatability of the site soils is classified according to SABS 1083 and is summarized below. 

 
TABLE 7.1.1 Excavation Class 

SOIL/ROCK DESCRIPTION 
DEPTH RANGE   

(m) 

CONSISTENCY/ 
BEDROCK 

HARDNESS 

EXCAVATABILITY 
SABS 1083 

PROPOSED 
EXCAVATION 

METHOD 

Hillwash, pebble marker and 
amphibolites residuum 

Surface to 3.0 
Mainly firm to 1.5 
becoming  stiff 

Mainly soft  Hand & TLB  
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7.2 Compaction Characteristics 
Four disturbed samples representing a range of the dominant soil types identified on the site – 
that is hillwash, pebble marker and amphibolite residuum – were sampled and submitted for 
compaction tests and gradings – refer to the laboratory test results attached as Appendix B and 
Table A, the summary. The sample depth, origin, material type and pavement construction 
material classes are summarized in Table 6.2.1 below. 

The cover soils – that is the hillwash and pebble marker and underlying amphibolite residuum 
respectively comply with the operational requirements of pavement construction materials as 
tabulated below. 

Table 7.2.1: Summary of Compaction Data 

DEPTH RANGE 
(m) 

ORIGIN MATERIAL TYPE 
G 

CLASS 

Surface – 0.6 Hillwash &  pebble marker Poorly graded, gravel-clay-sand mix 
G9, 
G10 

> 0.6 amphibolite residuum 
Inorganic clays and poorly graded gravel-
sand-clay mixtures 

G10, 
spoil 

8. CONCLUSIONS AND RECOMMENDATIONS

8.1 General Site Conditions and Geotechnical Constraints 
The inorganic clays of low, medium and high plasticity associated with the in situ decomposed 
amphibolite are blanketed by cover soils comprising hillwash and a pebble marker. The 
consistencies of the cover soils and in situ materials were inferred from DCP data indicating 
firm material to 1.5m underlain by stiff residuum to at least 2.0m. 

Seepage is seemingly absent, the site is well drained and surface run-off drains down-slope 
towards a soccer field in the east and abandoned sugar cane fields in the south.  

The cover soils to 0.6m are generally low active followed by medium active amphibolite 
residuum – the most likely foundation material. Some variations of activity were recorded 
and high to very high active residuum were recorded on occasion – see TP1, TP8 and TP10. 
Settlement and heave are about the same and ranging between 20 – 25mm. The average total 
predicted heave of 25mm classifies the heave profile as ‘H2’ in terms of the NHBRC’s site class 
requirements. 

 The site soils are soft excavatable, are typically low permeable and have a safe bearing 
capacity of 150KPa, comprising mainly G9 and G10 class pavement construction materials. 
Material suitable as spoil only was also recorded – refer to Figure 4, Profiles and Table A, 
Summary of Soil Test Data. 

8.2 Recommendations 
The NHBRC site class profile of H2 requires modifications to conventional designs and the 
following structural solutions may be considered :- i) split construction, ii) stiffened or a 
cellular raft, iii) an engineered fill or:-  iv) piled construction. 

In our opinion, the most practical solution would be an engineered fill where the in situ 
material is removed to 1.0m beyond the perimeter of the building and to a depth of at least 
1.2m from beneath the floors, followed by saturation and compaction of the material in the 
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base of the excavation. Import the excavated material mixed with 2% lime in lifts of 150mm 
and compact to 95% of Modified AASHTO density at optimum moisture content. Light 
reinforcement, brickforce and steel mesh in floor slabs apply. Good site drainage and water 
ingress prevention methods should also be implemented. 

The road bed profile comprises mainly clayey gravels and poorly graded gravel-sand-clay 
mixes up to 0.6m thick underlain by inorganic clays of low, medium to high plasticity. The 
cover soils comply with the operational requirements of G9 and G10 class pavement 
construction materials with the clayey subsoils complying only with G10 or spoil. Chemical 
stabilization by means of small quantities of lime or cement will lower the plasticity 
significantly and add strength to the layerworks. Better quality material for base course layers 
will have to be imported from elsewhere. 

The subsoils are low permeable and not suitable for soak-aways and alternative means of the 
disposal of the effluent/sewerage will have to be investigated.   

9. GENERAL

Every effort was made during the site survey and investigation to ensure that generally accepted 
practices of our profession were used in the sub-surface evaluation of the site, and that the sampling 
and testing was representative of the soil/rock conditions observed on-site. However it is impossible 
under the constraints of a restricted investigation of this nature to guarantee that zones of poorer 
geological materials were not identified that could have a significant bearing on the outcomes of this 
investigation. The investigation has therefore attempted, through interpolation and extrapolation at 
known test locations, to identify problem issues of a geotechnical nature on which this report is 
based.  Variances in soil and rock quality and quantity from those predicted may be encountered 
during construction and these should be recorded, however no warranty against these variations is 
expressed or implied, due to the geological changes that can occur over time due to natural 
processes, or human activity. 

________________________ 
P.G. HANSMEYER Pr.Sci.Nat 
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APPENDIX D 

CHART 1 – 

TYPICAL STANDARD SOIL STRENGTH CHARACTERISTICS
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(Insert Your Company Logo)

1. PARTIES

And

1.2. Mr / Me:

2. DEFINITIONS AND INTERPRETATION

2.1.

“Agreement” 

(This shall serve as the cover page on employment contracts for local labour) 

EMPLOYMENT AGREEMENT

BETWEEN

[CONTRACTOR NAME]...........................

AND

[WORKER NAME].......................................

[worker's name]

In this Agreement and any Annexure thereto, unless inconsistent with or otherwise indicated by the 

context-

means the contents of this Agreement.
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“Company”

“Department”

“Worker”

“EPWP” 

3. PURPOSE

The purpose of this agreement is to:-

Ensure that the agreement is binding to both the Worker and the Employer.

4. TERMS AND CONDITIONS

◦ The worker will have no entitlement to the benefits of a full time employee, namely;

◦ The worker should not have the expectation that this contract will be renewed or extended.

◦ The worker will be subject to all laws, rules, policies, codes and procedures applicable to the;

◦ The worker must meet the standards and requirements of the contractor

◦

5. REMUNERATION

6. ROLES AND RESPONSIBILITIES

6.1   Employer / Worker

◦

◦

◦

◦

◦

is a person that performs a specific or necessary task or who completes tasks 

in a certain way

The Expanded Public Works Programme is a government programme aimed at 

the alleviation of poverty and unemployment. The programme ensures the full 

engagement on Labour Intensive Methods of Construction (LIC) to contractors 

for skills development. The EPWP focuses at reducing unemployment by 

increasing economic growth by means of improving skills levels through 

education and training and improving the enabling environment for the industry 

to flourish.

The worker must render his/her services during normal working hours of minimum of forty to

fifty five hours in any week; which comprise of an eight-hour working day in a five-day week.

The worker will receive compensation to the amount of R______________________00 which must be paid by

the 25
th

 or on the last day of each month.

Work for ________________________ in terms of the period as specified in the employment 

agreement contract. 

Be available for and participate in all learning and work experience required by the company.

means the company that employs the worker

means the Department of Public Works

Comply with workplace policies and procedures.

Complete any attendance or any written assessment tools supplied by the contractor to record relevant 

workplace experience.

Demonstrate willingness to grow and learn through work experience.
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▪ Certified  identity document not longer than 3 months

▪ ID size photos

▪ Sign employment contract

6.2   Employer

◦

◦

◦

◦

◦

◦

◦

◦

◦

7. DURATION.

This agreement commences on:

and

expires on:

8. BREACH.

9. CONDITIONS OF EMPLOYMENT

9.1. Meal Breaks 

9.1.1

9.1.2

9.1.3

9.1.4

Facilitate payments of wages / stipends.

Keep accurate records of workers.

Where a worker/  learner is disabled, the employer will have to provide in the additional needs e.g. 

special materials, learning aids and in some cases physical or professional support (such aids remain 

the property of the employer).

Keep up to date records of learning and discuss progress with the intern on a regular basis. 

Apply fair disciplinary, grievance and dispute resolution procedures to the worker. 

Prepare an orientation/ induction course to introduce worker/ learner to the workplace and specific 

workplace requirements.

Provide the following documentation to the employer, 

Employ the worker for a period specified in the agreement.

Provide the worker with appropriate work based experience in the work environment. 

Ensure the daily attendance register is signed by the worker.

If either party commits any breach of the terms of this contract (and fails to rectify it within 30 days of receipt of a

written notice calling it to do so, then) the other party shall be entitled to terminate the contract or to claim

specific performance without prejudice to any of its other legal rights, including its rights to claim damages.

A worker may not work for more than five hours without taking a meal break of at least thirty minutes 

duration. 

An employer and worker may agree on longer meal breaks. 

 A worker may not work during a meal break. However, an employer may require a worker to perform 

duties during a meal break if those duties cannot be left unattended and cannot be performed by 

another worker. An employer must take reasonable steps to ensure that a worker is relieved of his or her 

duties during the meal break. 

A worker is not entitled to payment for the period of a meal break. However, a worker who is paid on the 

basis of time worked must be paid if the worker is required to work or to be available for work during the 

meal break. 
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9.2. Special Conditions for Security Guards (Only applicable to security Guards)

9.2.1

9.2.2

9.3. Weekly Rest Period 

9.4. Work on Sundays and Public Holidays 

9.4.1

9.4.2

9.4.3

(a)

(b)

9.4.4 

(a) 

(b) 

9.5 Sick leave 

9.5.1 

9.5.2 

9.5.3 

9.5.4 

9.5.5 

9.5.6 

9.5.7 

9.5.8

(a) absent from work for more than two consecutive days; or

(b) absent from work on more than two occasions in any eight-week period.

9.5.9 

A security guard may work up to 55 hours per week and up to eleven hours per day. 

A security guard who works more than ten hours per day must have a meal break of at least one hour or 

two breaks of at least 30 minutes each.

Every worker must have two days off every week. A worker may only work on their day off to perform work 

which must be done without delay and cannot be performed by workers during their ordinary hours of work 

("emergency work''). 

A worker may only work on a Sunday or public holiday to perform emergency or security work. 

Work on Sundays is paid at the ordinary rate of pay. 

A task-rated worker who works on a public holiday must be paid;

A worker who is unable to work on account of illness or injury is entitled to claim one day's paid sick 

leave for every full month that the worker has worked in terms of a contract. 

A worker may accumulate a maximum of twelve days' sick leave in a year.

Accumulated sick-leave may not be transferred from one contract to another contract. 

An employer must pay a task-rated worker the worker's daily task rate for a day's sick leave. 

An employer must pay a time-rated worker the worker's daily rate of pay for a day's sick leave. 

An employer must pay a worker sick pay on the worker's usual payday. 

the worker's daily task rate, if the worker works for less than four hours; 

double the worker's daily task rate, if the worker works for more than four hours. 

A time-rated worker who works on a public holiday must be paid 

the worker's daily rate of pay, if the worker works for less than four hours on the public 

holiday;

double the worker's daily rate of pay, if the worker works for more than four hours on the 

public holiday. 

Only workers who work more than 24 hours per month have the right to claim sick-pay in terms of this 

clause. 

Before paying sick-pay, an employer may require a worker to produce a certificate stating that the 

worker was unable to work on account of sickness or injury if the worker is

A medical certificate must be issued and signed by a medical practitioner, a qualified nurse or a clinic 

staff member authorised to issue medical certificates indicating the duration and reason for incapacity. 
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9.5.10 

9.6. Maternity Leave 

9.6.1 

9.6.2 

9.6.3 

9.6.4 

9.6.5 

(a) 

(b) 

(c) 

10.6

9.7. Family responsibility leave 

9.7.1 

(a) when the employee's child is born;

(b) when the employee's child is sick;

(c) in the event of a death of

9.8. Keeping Records 

9.8.1 

(a) the worker's name and position;

(b) copy of an acceptable worker identification

(c) in the case of a task-rated worker  the number of tasks completed by the worker;

A worker is not required to take the full period of maternity leave. However, a worker may not work for 

four weeks before the expected date of birth of her child or for six weeks after the birth of her child, 

unless a medical practitioner, midwife or qualified nurse certifies that she is fit to do so. 

A worker may begin maternity leave as follows;

four weeks before the expected date of birth; or 

on an earlier date 

(i) if a medical practitioner, midwife or certified nurse certifies that it is necessary for the

health of the worker or that of her unborn child; or

(ii) if agreed to between employer and worker; or

A worker is not entitled to paid sick-leave for a work-related injury or occupational disease for which the 

worker can claim compensation under the Compensation for Occupational Injuries and Diseases Act. 

A worker may take up to four consecutive months' unpaid maternity leave. 

A worker is not entitled to any payment or employment-related benefits during maternity leave. 

A worker must give her employer reasonable notice of when she will start maternity leave and when she 

will return to work. 

on a later date, if a medical practitioner, midwife or certified nurse has certified that the 

worker is able to continue to work without endangering her health. 

A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn child may 

take maternity leave for up to six weeks after the miscarriage or stillbirth. 

Workers, who work for at least four days per week, are entitled to three days paid family responsibility 

leave each year in the following circumstances; 

(i) the employee's spouse or life partner;

(ii) the employee's parent, adoptive parent, grandparent, child, adopted child, grandchild

or sibling.

Every employer must keep a written record on site for the duration of the project and three (3) year after 

completion records should consists of at least the following; 
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(d) in the case of a time-rated worker, the time worked by the worker;

(e) 

9.8.2 

9.9. Payment 

9.9.1 

9.9.2 

9.9.3 

9.9.4 

9.9.5 

9.9.6 

9.9.7 

(a) at the workplace or at a place agreed to by the worker;

(b) during the worker's working hours or within fifteen minutes of the start or finish of work;

(c) in a sealed envelope which becomes the property of the worker.

9.9.8 

(a) the period for which payment is made;

(b) the numbers of tasks completed or hours worked;

(c) the worker's earnings;

(d) any money deducted from the payment;

(e) the actual amount paid to the worker.

9.9.9 

9.9.10 

9.10. Inclement weather

9.11. Deductions 

9.11.1 

payments made to each worker in a form of Proof of Payment, Payroll registers and the

acknowledgement of payment receipt signed by the worker.

The employer must keep this record for a period of at least three years after the completion of the 

EPWP. 

An employer must pay all wages at least monthly in cash or by cheque or into a bank account. 

A worker may not be paid less than the Ministerial Determination wage rate.

A task-rated worker will only be paid for tasks that have been completed. 

An employer must pay a task-rated worker within five weeks of the work being completed and the work 

having been approved by the manager or the contractor having submitted an invoice to the employer. 

If no work has begun on site, and if an employee has reported for work, the employee will be paid for four hours. 

Should work be stopped after the first four hours, the employee will be paid for the hours worked. Where the 

employer has given employees notice on the previous working day that no work will be available due to 

inclement weather, then no payment will be made. 

An employer may not deduct money from a worker's payment unless the deduction is required in terms 

of a law. 

A time-rated worker will be paid at the end of each month. 

Payment must be made in cash, by cheque or by direct deposit into a bank account designated by the 

worker. 

Payment in cash or by cheque must take place

An employer must give a worker the following information in writing 

If the worker is paid in cash or by cheque, this information must be recorded on the envelope and the 

worker must acknowledge receipt of payment by signing for it. 

If a worker's employment is terminated, the employer must pay all monies owing to that worker within 

one month of the termination of employment. 
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9.11.2 

9.11.3 

9.11.4 

9.11.5 An employer may not require or allow a worker to 

(a) 

(b) 

(c) 

9.12. Health and Safety 

9.12.1 

9.12.2 

(a) 

(b) 

(c) 

(d) 

9.13. Compensation for Injuries and Diseases 

9.13.1

9.13.2

9.13.3 

9.13.4 

9.14. Termination 

9.14.1 

9.14.2 

9.14.3 

An employer must deduct and pay to the SA Revenue Services any income tax that the worker is 

required to pay. 

An employer who deducts money from a worker's pay for payment to another person must pay the 

money to that person within the time period and other requirements specified in the agreement of Law; 

court order or arbitration 

It is the responsibility of the employers to arrange for all persons employed on a Project to be covered in 

terms of the Unemployment Insurance Fund Contributions Act, 2002 (Act No. 4 of 2002)

repay any payment except an overpayment previously made by the employer by mistake; 

use any personal protective equipment or clothing issued by the employer; 

report any accident, near-miss incident or dangerous behaviour by another person to their 

employer or manager. 

 It is the responsibility of the employers to arrange for all persons employed on a Project to be covered in 

terms of the Compensation for Occupational Injuries and Diseases Act, 130 of 1993 as amended by 

COIDA Act 61, 1997. 

 A worker must report any work-related injury or occupational disease to their employer or manager. 

The employer must report the accident or disease to the Compensation Commissioner. 

An employer must pay a worker who is unable to work because of an injury caused by an accident at 

work 75% of their earnings for up to three months. The employer will be refunded this amount by the 

Compensation Commissioner. This does NOT apply to injuries caused by accidents outside the 

workplace such as road accidents or accidents at home. 

state that the worker received a greater amount of money than the employer actually paid 

to the worker; or 

pay the employer or any other person for having been employed. 

Employers must take all reasonable steps to ensure that the working environment is healthy and safe. 

A worker must;

work in a way that does not endanger his/her health and safety or that of any other 

person; 

obey any health and safety instruction; 

The employer may terminate the employment of a worker for good cause after following a fair procedure. 

A worker will not receive severance pay on termination. 

A worker is not required to give notice to terminate employment. However, a worker who wishes to 

resign should advise the employer in advance to allow the employer to find a replacement. 
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9.14.4 

9.14.5 

Notice procedure is as follows;

◦ One week if employed for four weeks or less

◦ Two weeks if employed for more than four weeks but not more than a year

◦ Four weeks of employed for one (1) year or more

9.15. Certificate of Service 

9.15.1 On termination of employment, a worker is entitled to a certificate stating; 

(a) the worker's full name;

(b) the name and address of the employer;

(c) the Project on which the worker worked; the work performed by the worker;

(d) any training received by the worker;

(e) the period for which the worker worked on the Project; and

(f) any other information agreed on by the employer and worker.

9.16.   DOMICILE

Employee Details

Name & Surname:

ID No:

Residential Address:

Contact No:

Date of Employment:

To be supervised by: Main Contractor:

Sub Contractor:

Category of employment: Skilled:

Semi-skilled:

Unskilled:

For Skilled & Semi-skilled state the trade:

Period of employment: Fixed for until when your services are still required on site

Employee Signature: Witness by SGB/CLO:

Signature by Witness:

Employer Details

Name & Surname:

Designation:

Contact No: Signature:

or 

I confirm that I have been inducted and fully understand the condition of my appointment.

A worker who is absent for more than three consecutive days without informing the employer of an 

intention to return to work will have terminated the contract. However, the worker may be re-engaged if a 

position becomes available. 

A worker who does not attend required training events, without good reason, will have terminated the 

contract. However, the worker may be re-engaged if a position becomes available. 

The address to which notices and all legal documents may be delivered or served are as follows:
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SL

CONTENTS

SL 01 SCOPE

SL 02 TERMINOLOGY AND DEFINITIONS

SL 03 APPLICABLE LABOUR LAWS

SL 04 EXTRACTS FROM MINISTERIAL DETERMINATION REGARDING EPWP

SL 05 EMPLOYER’S RESPONSIBILITIES

SL 06 PLACEMENT OF RECRUITED EPWP BENEFICIARY

SL 07 TRAINING OF YOUTH WORKERS

SL 08 BENEFICIARY (EPWP BENEFICIARY) SELECTION CRITERIA

SL 09 CONTRACTUAL OBLIGATIONS IN RELATION TO EPWP BENEFICIARY

SL 10 PROVINCIAL RATES OF PAY

SL 11 MEASUREMENTS AND PAYMENT

EXAMPLE EPWP EMPLOYMENT AGREEMENT

SL 01 SCOPE

SL 02 TERMINOLOGY AND DEFINITIONS

SL 02.01 TERMINOLOGY

(a) EPWP

(b) EPWP

(c) UYF

(d) DOL

SL 02.02 DEFINITIONS

(a) “employer”

Expanded Public Works Programme, a National Programme of the government of

South Africa, approved by Cabinet.

Umsobumvu Youth Fund.

Department of Labour.

means the contractor or any party employing the worker / beneficiary

under the EPWP Programme.

ADDITIONAL SPECIFICATION - EPWP 

EMPLOYMENT AND TRAINING OF EPWP BENEFICIARY ON THE EXPANDED PUBLIC

WORKS PROGRAMME (EPWP) Infrastructure Projects: 

This project is part of the Expanded Public Works Programme aims to train young people and

provide them with practical work experience as part of this programme. Youth aged between 18

and 35 will be recruited and trained in skills relevant to the work to be done on this project. These

youth will have to be employed by the contractor as part of this project so that they can gain their

work experience on these projects. The training of the youth will be coordinated and

implemented by a separate service provider. This service provider will provide the contractor with

a list of all the youth and the training each of these youth have received. The Contractor will be

required to employ all of these youth for a minimum period of 6 months. Furthermore the

Contractor will be required to supervise these youth to ensure that the work they perform is of the

required standard. If necessary the contractor’s staff will be required to assist and mentor the

youth to ensure that they are able to perform the type of work they need to do to the satisfactory

standards required. The contractor will not be required to employ all youth in the programme at

the same time, but may rotate the youth on the project, as long as all youth are employed for the

minimum duration stated earlier.

This specification contains the standard terms and conditions for workers employed in elementary

occupations and trained on a Expanded Public Works Programme (EPWP) for the Infrastructure

Programme.  

The Code of Good Practice for Expanded Public Works Programmes, which has

been gazetted by the Department of Labour, and which provides for special

conditions of employment for these EPWP projects. In terms of the Code of Good

Practice, the workers on these projects are entitled to formal training, which will

be provided by training providers appointed (and funded) by the Department of

Labour. For projects of up to six months in duration, this training will cover life-

skills and information about other education, training and employment

opportunities.
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(b) “client”

(c) “ worker / trainee”

SL 03 APPLICABLE LABOUR LAWS

Sl 04 EXTRACTS FROM MINISTERIAL DETERMINATION REGARDING EPWP

(g)

(h)

(i)

(j)

SL 04.02 TERMS OF WORK

(a)

(b)

(c)

SL 04.03 NORMAL HOURS OF WORK

(a)

(i) more than forty hours in any week

(ii) on more than five days in any week; and
(iii) for more than eight hours on any day.

(b)

(c)

SL 04.04 MEAL BREAKS

(a)     

(b) An employer and worker may agree on longer meal breaks.

(c)     

means the Department of Public Works.

means any person working or training in an elementary occupation on 

a EPWP.

A worker may NOT be employed for longer than 24 months in any five-year cycle on a 

EPWP.

Employment on a EPWP does not qualify as employment and a worker so employed does 

not have to register as a contributor for the purposes of the Unemployment Insurance Act 

30 of 1966.

An employer may not set tasks or hours of work that require a worker to work–

An employer and a worker may agree that the worker will work four days per week. The

worker may then work up to ten hours per day.

A task-rated worker may not work more than a total of 55 hours in any week to complete the

tasks (based on a 40-hour week) allocated to him.

Every work is entitled to a daily rest period of at least eight consecutive hours. The daily rest

period is measured from the time the worker ends work on one day until the time the worker

starts work on the next day.

In line with the Expanded Public Works Programme (EPWP) policies, the Ministerial

Determination, Special Public Works Programmes, issued in terms of the Basic Conditions of

Employment Act of 1997 by the Minister of labour in government Notice No. R63 of 25 January

2002, of which extracts have been reproduced below in clauses SL 04 shall apply to works

described in the scope of work and which are undertaken by unskilled or semi-skilled workers.

The Code of Good Practise for Employment and Conditions of Work for Expanded Public Works

Programmes, issued in terms of the Basic Conditions of Employment Act of 1997 by the Minister

of Labour in Government Notice No. R64 of 25 January 2002 shall apply to works described in

the scope of work and which unskilled or semi-skilled workers undertake.

“task-based work” means work in which a worker is paid a fixed rate for performing a task;

“task-rated worker” means a worker paid on the basis of the number of tasks completed;

“time-rated worker” means a worker paid on the basis of the length of time worked

“Service Provider” means the consultant appointed by Department to coordinate and 

arrange the employment and training of labour on EPWP infrastructure projects.

Workers on a EPWP are employed on a temporary basis.

A worker may not work for more than five hours without taking a meal break of at least thirty

minutes duration.

A worker may not work during a meal break. However, an employer may require a worker

to perform duties during a meal break if those duties cannot be left unattended and cannot

be performed by another worker. An employer must take reasonable steps to ensure that a

worker is relieved of his or her duties during the meal break.
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SL 04.05 SPECIAL CONDITIONS FOR SECURITY GUARDS

(a)     

(b)    

SL 04.06 DAILY REST PERIOD

SL 04.07 WEEKLY REST PERIOD

SL 04.08 WORK ON SUNDAYS AND PUBLIC HOLIDAYS

(a) A worker may only work on a Sunday or public holiday to perform emergency or security work.

(b)   

(c)   

 (i)    

 (ii)    

(d)

 (i)    

 (ii)    

SL 04.09 SICK LEAVE

(a)  

(b)

(c)   

(d)

(e)

(f)

(g)

(h)

(i) absent from work for more than two consecutive days; or

(ii) absent from work on more than two occasions in any eight-week period.

(i)  

(j)

Work on Sundays is paid at the ordinary rate of pay.

A task-rated worker who works on a public holiday must be paid –

the worker’s daily task rate, if the worker works for less than four hours;

double the worker’s daily task rate, if the worker works for more than four hours.

A time-rated worker who works on a public holiday must be paid –

 the worker’s daily rate of pay, if the worker works for less than four hours on the 

public holiday;

A security guard may work up to 55 hours per week and up to eleven hours per day.

A security guard who works more than ten hours per day must have a meal break of at least 

one hour duration or two breaks of at least 30 minutes duration each.

Every worker is entitled to a daily rest period of at least eight consecutive hours. The daily rest

period is measured from the time the worker ends work on one day until the time the worker starts

work on the next day.

Every worker must have two days off every week. A worker may only work on their day off to

perform work which must be done without delay and cannot be performed by workers during their

ordinary hours of work (“emergency work”).

An employer must pay a time-rated worker the worker’s daily rate of pay for a day’s sick

leave.

An employer must pay a worker sick pay on the worker’s usual payday.

Before paying sick-pay, an employer may require a worker to produce a certificate stating

that the worker was unable to work on account of sickness or injury if the worker is –

A medical certificate must be issued and signed by a medical practitioner, a qualified nurse

or a clinic staff member authorised to issue medical certificates indicating the duration and

reason for incapacity.

A worker is not entitled to paid sick-leave for a work-related injury or occupational disease

for which the worker can claim compensation under the Compensation for Occupational

Injuries and Diseases Act.

double the worker’s daily rate of pay, if the worker works for more than four hours 

on the  public holiday.

Only workers who work four or more days per week have the right to claim sick-pay in terms 

of this clause.

A worker who is unable to work on account of illness or injury is entitled to claim one day’s

paid sick leave for every full month that the worker has worked in terms of a contract.

A worker may accumulate a maximum of twelve days' sick leave in a year.

Accumulated sick-leave may not be transferred from one contract to another contract.

An employer must pay a task-rated worker the worker’s daily task rate for a day’s sick leave.
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SL 04.10 MATERNITY LEAVE

(a)  

(b)  A worker is not entitled to any payment or employment-related benefits during maternity leave.

(c)  

(d)  

(e)  A worker may begin maternity leave –

 (i)    

(ii)    

(1)          

(2)         

(iii)    

(f)  

(g)  

SL 04.11 FAMILY RESPONSIBILITY LEAVE

(a)

 (i)     

(ii)    

(iii)    

(1)          

(2)         

SL 04.12 STATEMENT OF CONDITIONS

(a)

(i)

(ii)

(iii)

(iv)

(v)

(b)

(c)   

(d) 

A worker may take up to four consecutive months’ unpaid maternity leave.

on a later date, if a medical practitioner, midwife or certified nurse has certified 

that the worker is able to continue to work without endangering her health.

A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn 

child may take maternity leave for up to six weeks after the miscarriage or stillbirth.

A worker who returns to work after maternity leave, has the right to start a new cycle of 

twenty-four months employment, unless the EPWP on which she was employed has ended.

Workers, who work for at least four days per week, are entitled to three days paid family

responsibility leave each year in the following circumstances -

when the employee’s child is born;

when the employee’s child is sick;

A worker must give her employer reasonable notice of when she will start maternity leave

and when she will return to work.

A worker is not required to take the full period of maternity leave. However, a worker may

not work for four weeks before the expected date of birth of her child or for six weeks after

the birth of her child, unless a medical practitioner, midwife or qualified nurse certifies that

she is fit to do so.

four weeks before the expected date of birth; or

on an earlier date –

if a medical practitioner, midwife or certified nurse certifies that it is 

necessary for the health of the worker or that of her unborn child; or 

if agreed to between employer and worker; or

the period for which the worker is hired or, if this is not certain, the expected

duration of the contract;

the worker’s rate of pay and how this is to be calculated;

the training that the worker may be entitled to receive during the EPWP. 

An employer must ensure that these terms are explained in a suitable language to any

employee who is unable to read the statement.

An employer must supply each worker with a copy of the relevant conditions of employment

contained in this specification.

An employer must enter into a formal contract of employment with each employee. A copy

of a pro-forma is attached at the end of this specification.

in the event of the death of –

the employee’s spouse or life partner

the employee’s parent, adoptive parent, grandparent, child, adopted

child, grandchild or sibling

An employer must give a worker a statement containing the following details at the start of

employment  –

the employer’s name and address and the name of the EPWP;

the tasks or job that the worker is to perform; 
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SL 04.13 KEEPING RECORDS

(a)

(i)      

(ii)      

 (iii)        

(iv)        

(b)   

SL 04.14 PAYMENT

(a)

(b)

(c)   

(d) 

(i)    

(ii)    

(e)  

(f)   

(i)      

(ii)      

 (iii)        

(iv)        

(v)        

(g)  

(h)  

SL 04.15 DEDUCTIONS

(a)  

(b)  

(c)  

(d)  

(i)      

(ii)      

 (iii)        

SL 04.16 HEALTH AND SAFETY

(a)

A task-rated worker will only be paid for tasks that have been completed.

An employer must pay a task-rated worker within five weeks of the work being completed

and the work having been approved by the manager or the contractor having submitted an

invoice to the employer. Payment must be made in cash, by cheque or by direct deposit into

a bank account designated by the worker.

A time-rated worker will be paid at the end of each month and payment must be made in

cash, by cheque or by direct deposit into a bank account designated by the worker.

Payment in cash or by cheque must take place –

at the workplace or at a place agreed to by at least 75% of the workers; and

during the worker’s working hours or within fifteen minutes of the start or finish of

work;

Every employer must keep a written record of at least the following –

the worker’s name and position;

in the case of a task-rated worker, the number of tasks completed by the worker;

in the case of a time-rated worker, the time worked by the worker;

payments made to each worker.

The employer must keep this record for a period of at least three years after the completion

of the EPWP.

the actual amount paid to the worker.

If the worker is paid in cash or by cheque, this information must be recorded on the

envelope and the worker must acknowledge receipt of payment by signing for it.

If a worker’s employment is terminated, the employer must pay all monies owing to that

worker within one month of the termination of employment.

An employer may not deduct money from a worker’s payment unless the deduction is

required in terms of a law.

An employer must deduct and pay to the SA Revenue Services any income tax that the

worker is required to pay.

An employer who deducts money from a worker’s pay for payment to another person must

pay the money to that person within the time period and other requirements specified in the

agreement law, court order or arbitration award concerned.

All payments must be enclosed in a sealed envelope which becomes the property of the

worker.

An employer must give a worker the following information in writing –

the period for which payment is made;

the number of tasks completed or hours worked;

the worker’s earnings;

any money deducted from the payment;

An employer may not require or allow a worker to –

repay any payment except an overpayment previously made by the employer by 

mistake;

state that the worker received a greater amount of money than the employer 

actually paid to the worker; or

pay the employer or any other person for having been employed.

Employers must take all reasonable steps to ensure that the working environment is healthy

and safe and that all legal requirements regarding health and safety are strictly adhered to.
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(b) 

(i)      

(ii)      

 (iii)        

(iv)        

(v)        

SL 04.17 COMPENSATION FOR INJURIES AND DISEASES

(a)   

(b)   

(c)   

(d)   

SL 04.18 TERMINATION

(a)

(b)

(c) 

(d)   

(e)   

SL 04.19 CERTIFICATE OF SERVICE

(a) On termination of employment, a worker is entitled to a certificate stating –

(i)      

(ii)      

 (iii)        

(iv)        

(v)        

(vi)        

(vii)        

SL 05 EMPLOYER’S RESPONSIBILITIES

(a)

work in a way that does not endanger his/her health and safety or that of any 

other person;

obey any health and safety instruction;

obey all health and safety rules;

use any personal protective equipment or clothing issued by the employer;

report any accident, near-miss incident or dangerous behaviour by another 

person to their employer or manager.

It is the responsibility of employers to arrange for all persons employed on a EPWP to be

covered in terms of the Compensation for Occupational Injuries and Diseases Act, 130 of

1993.

A worker must:

A worker who is absent for more than three consecutive days without informing the

employer of an intention to return to work will have terminated the contract. However, the

worker may be re-engaged if a position becomes available for the balance of the 24-month

period.

A worker who does not attend required training events, without good reason, will have

terminated the contract. However, the worker may be re-engaged if a position becomes

available for the balance of the 24-month period.

the worker’s full name;

the name and address of the employer;

the SPWP on which the worker worked;

the work performed by the worker;

A worker must report any work-related injury or occupational disease to their employer or

manager.

The employer must report the accident or disease to the Compensation Commissioner.

An employer must pay a worker who is unable to work because of an injury caused by an

accident at work 75% of their earnings for up to three months. The employer will be

refunded this amount by the Compensation Commissioner. This does NOT apply to injuries

caused by accidents outside the workplace such as road accidents or accidents at home.

The employer may terminate the employment of a worker provided he has a valid reason

and after following existing termination procedures.

A worker will not receive severance pay on termination.

A worker is not required to give notice to terminate employment. However, a worker who

wishes to resign should advise the employer in advance to allow the employer to find a

replacement.

any training received by the worker as part of the EPWP;

the period for which the worker worked on the EPWP;

any other information agreed on by the employer and worker.

The employer shall adhere to the conditions of employment as stipulated in the Code of Good

Practice for Employment and Conditions of Work for Expanded Public Works Programmes .  Over 

and above the conditions stipulated above, he shall be responsible to:

formulate and design a contract between himself/ herself and each of the recruited EPWP

beneficiary, ensuring that the contract does not contravene any of the Acts stipulated in

South African Law, e.g. Basic Conditions of Employment Act, etc. (A copy of a pro-forma

contract is attached at the end of this specification);
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(b)

(c)

(d)

(e)

(f)

(g)

(h)

(i)

(j)

SL 06 PLACEMENT OF RECRUITED EPWP BENEFICIARY

(a)

(b)

(c)

(i) 55% people between the ages of 18 and 35

(ii) 55% women;

(iii) 2% people with disabilities.

(d)

(e)

(f)

(g)

(h)

(i)

SL 07 TRAINING OF EPWP BENEFICIARY

ensure that the recruited EPWP beneficiary are made available to receive basic life skills

training which will be conducted and paid for by the Umsobumvu Youth Fund;

ensure that all EPWP beneficiary receive instruction on safety on site prior to them

commencing with work on site;

ensure that all EPWP beneficiary are covered under workmen’s compensation for as long

as they are contracted to the contractor. Payment to the Compensation Commissioner shall

be the responsibility of the contractor;

assist in the identification and assessment of potential EPWP beneficiary to undergo

advanced technical training in respective trades;

test and implement strict quality control and to ensure that the health and safety regulations

are adhered to;

provide all EPWP beneficiary with the necessary protective clothing as required by law for

the specific trades that they are involved in.

screen and select suitable candidates for employment from the priority list of EPWP

beneficiary provided by the Umsobumvu Youth Fund  (UYF);

brief EPWP beneficiary on the conditions of employment as specified in sub clause SL

04.09 above;

enter into a contract with each EPWP beneficiary, which contract will form part of the

Employment Agreement;

allow EPWP beneficiary the opportunity to attend life skills training through DOL. This shall

be arranged at the beginning of the contract;

ensure that payments to EPWP beneficiary are made as set out in sub clauses SL 04.14

and SL 04.15 above.

set up of personal profile files as prescribed by EPWP beneficiary and as set out in sub

clause SL 04.13 above.

in addition to (h) - a copy of the I.D;

provide overall supervision and day-to-day management of EPWP beneficiary and/or sub-

contractors; and

ensure that all EPWP beneficiary are paid their wages on time through a pre-agreed

payment method as stipulated in the contract with the EPWP beneficiary.

Employers will be contractually obliged to:

employ EPWP beneficiary from targeted social groups from the priority list provided by the

Service Provider/ Umsobumvu Youth Fund.

facilitate on-the-job training and skills development programmes for the EPWP beneficiary;

achieve the following minimum employment targets:

· Life skills;

· On the job training and

· Technical Skills training.

Training will be implemented by training instructors accredited by DOL and/or CETA :

· EPWP beneficiary shall be employed on the projects for an average of 6 months.

- qualifications;

- career progress;

- EPWP Employment Agreement, and

- list of small trade tools;

must be included in the EPWP beneficiary's personal profile file.

Three types of training are applicable, namely
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(a)

(b)

(c)

SL 08 BENEFICIARY (EPWP BENEFICIARY) SELECTION CRITERIA

SL 08.01 PREAMBLE

SL 08.02 BENEFICIARY (EPWP BENEFICIARY) SELECTION CRITERIA

(a)  

(b)  

(c) 

·      EPWP beneficiary shall be deployed on projects in the vicinity of their homes.  The same

arrangements as for other workers regarding accommodation, subsistence and travel

shall be applicable to EPWP beneficiary.

Such training will comprise of an off-site theoretical component and practical training on-

site. The contractor will be responsible for on-site practical work under his supervision.

EPWP beneficiary who graduate from the first phase of the training programme will be

identified and given opportunities to register for skills development programmes. These can

ultimately result in a accredited qualification. The programme will consist of theoretical

instruction away from the construction site as well as on-site practical work under the

supervision of the employer. Candidates will be entitled to employment to complete all

training modules.

The Code of Good Practise for Employment and Conditions of Work for Expanded Public Works

Programmes  encourages:

·      optimal use of locally-based labour in a Expanded Public Works Programme (EPWP);

·      a focus on targeted groups which consist of namely youth, consisting of women, female-

       headed households, disabled and households coping with HIV/AIDS; and

·     the empowerment of individuals and communities engaged in a SPWP through the

provision of training.

The EPWP beneficiary of the programmes should preferably be non-working individuals

from the most vulnerable sections of disadvantaged communities who do not receive any

social security pension income. The local community must, through all structures available,

be informed of and consulted about the establishment of any EPWP

Life skills training

All EPWP beneficiary are entitled to undergo life skills training. Training of this module will

be flexible enough to meet the needs of the employer. Training should take place

immediately after site hand-over and during the period of site establishment and pre-

planning before actual construction starts, alternatively this will be spread over the duration

of the contract period. The contractor will be required to work closely with the person to

schedule the training sessions so that the timing of the training is aligned with the

contractors work schedule and his demand for workers.

On-the job training

The Employer shall provide EPWP beneficiary with on-the-job training to enable them to

fulfil their employment requirements. The employer shall also be expected to closely

monitor the job performance of EPWP beneficiary and shall identify potential EPWP

beneficiary for skills development programmes.

Technical skills training

The Employer shall assist in identifying EPWP beneficiary for further training.  These EPWP 

beneficiary will undergo further technical training to prepare them for opportunities as semi-

skilled labourers.

In order to spread the benefit as broadly as possible in the community, a maximum of one

person per household should be employed, taking local circumstances into account.

Skilled artisans from other areas may be employed if they have skills that are required for a

project and there are not enough persons in the local communities who have those skills or

who could undergo appropriate skills training. However, this should not result in more than

20% of persons working on a programme not being from local communities.
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(d)  

(e)

SL 09 CONTRACTUAL OBLIGATIONS IN RELATION TO YOUTH LABOUR

SL 10 PROVINCIAL RATES OF PAY

SL 11 MEASUREMENTS AND PAYMENT

SL 11.01 PAYMENT FOR TRAINING OF EPWP BENEFICIARY

SL 11.01.01

SL 11.01.02

SL 11.02

SL 11.02.01

01

02

03

SL 11.02.02 Skilled development and Technical training:

01

02

03

·         2% disabled.

The EPWP beneficiary to be employed in the programme (EPWP) shall be directly contracted to

the employer. Over and above the construction and project management responsibilities, the

employer will be expected to perform the tasks and responsibilities as set out in clause SL 05

above.

It is stipulated that youth workers on the EPWP receive a minimum of R 1 000 per month whilst

working and R 600 per month whilst on training in ALL provinces. Should EPWP beneficiary be

attending training whilst employed by the contractor, the contractor will still be responsible for

payment to the EPWP beneficiary whilst at training.

The number of EPWP beneficiary specified for this contract that will receive life skills

training is 50 and technical training is 50

(TARGET:- 50 EPWP BENEFICIARY)

Skills development and Technical training for EPWP beneficiary for an average of 10 days

……(Prov.Sum)…………..…..Unit:  R/EPWP beneficiary

Programmes should set participation targets for employment with respect to youth, single

male- and female-headed households, women, people with disabilities, households coping

with HIV/AIDS, people who have never worked, and those in long-term unemployment.

The proposed targets as set out in sub clause SL 06 (c) 

·         55% youth from 18 to 35 years of age;

·         55% women;

Accommodation……………………………………..(Prov.Sum)…..Unit:  R/EPWP beneficiary

Profit and attendance………………………………………………………………. Unit:  %

Travelling (based on 50 km/EPWP beneficiary)……………………………………...Unit:  km

Accommodation……………………………………….(Prov.Sum)….Unit:  R/EPWP beneficiary

Profit and attendance …………………………………………………………….. Unit:  %

The units of measurement for sub items SL 11.02.01 (01) and SL 11.02.02 (01) above shall be

the distance travelled in km by the EPWP beneficiary trained off site. The tendered rate shall

include full compensation to safely transport the youth workers to and from the training venue/s.

The above item is only applicable if DoL does not fund the Technical Training PRIOR to

site handover.

Penalty due to not meeting the target as in

SL 11.01.01….………………………………………………………..Unit:  EPWP beneficiary

LESS R 2000 per EPWP beneficiary

PAYMENT FOR TRAVELLING AND ACCOMMODATION DURING OFF-SITE TRAINING

Life skills training for 26 days:

Travelling (based on 50 km/EPWP beneficiary) …………………………………….Unit:  km
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SL 11.03 ALTERNATIVE WORKERS FOR THE PERIOD OF OFF-SITE TRAINING 

SL 11.03.01

SL 11.03.02

SL 11.04 EMPLOYMENT OF EPWP BENEFICIARY 

SL 11.04.01

SL 11.04.02

SL 11.05 PROVISION OF EPWP DESIGNED OVERALLS TO EPWP BENEFICIARY

SL 11.05.01

SL 11.05.02

Employment of EPWP beneficiary……………………………...(Prov.Sum)¼.Unit: R/ worker-month 

Employment of EPWP beneficiary……………………………...(Prov.Sum)¼.Unit: R/ worker-month 

The unit of measurement shall be the number of EPWP beneficiary at the statutory labour rates

of R ………. multiplied by the period employed in months and the rate tendered shall include full

compensation for all costs associated with the employment of EPWP beneficiary and for

complying with the conditions of contract. The cost for the training shall be excluded from this

item.  This item is based on 6 months appointment for EPWP beneficiary.

Supply EPWP designed overalls to EPWP beneficiary …………………………….…………………..

(Prov.Sum)…………….Unit:  R

EPWP beneficiary overalls should be orange (top and bottom) as per EPWP specification with

the exception of Correctional Services contracts where the EPWP beneficiary top would be blue

and the bottom orange.

Profit and attendance……………………………………………………………………...  Unit:  %

The unit of measurement for sub items SL 11.02.01 (02) and SL 11.02.02 (02) above shall be the

amounts in Rand expended for accommodation and daily meal allowances for the EPWP

beneficiary trained off site that must be arranged by the contractor. Amounts quoted shall be

corrected according to re-measurement based on actual invoices.

The tendered percentages under sub items SL 11.02.01 (03) and SL 11.02.02 (03) will be paid to

the contractor on the value of each payment pertaining to the accommodation and advance meal

allowances to cover his expenses in this regard.

Life skills training for 26 days  ………………………………………………. Unit:  worker-days

Skilled development and Technical training for EPWP beneficiary for (…….)

days…………………………………………………………..  Unit:  worker-days

The unit of measurement shall be the number of EPWP beneficiary replaced while in training

multiplied by the number of days absent from the site.

The rates tendered shall include full compensation for additional replacement labour during

periods of off-site training.

An amount has been provided in the Schedule of Quantities under sub item SL 10.05.01 for the

supply of EPWP designed overalls, as per the specification provided by the EPWP unit, arranged

by the Service Provider. The Engineer will have sole authority to spend the amounts or part

thereof. The tendered percentage under sub items SL 10.05.02 will be paid to the contractor on

the value of each payment pertaining to the supply of overalls to cover his expenses in this

regard.
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SL 11.06 PROVISION OF SMALL TOOLS FOR EPWP BENEFICIARY

SL 11.06.01

SL 11.06.02

SL 11.07 APPOINTMENT OF EPWP BENEFICIARY TEAM LEADER/S

SL 11.07.01

SL 11.08

The tendered rate shall include full compensation for the cost of liaising with the Service Provider

and Social Facilitators on all issues regarding the works.

Provide all EPWP beneficiary with prescribed tools for their respective trades.

Specification for the mentioned tools to be provided by the EPWP Service Provider. These

tools will become the property of the EPWP beneficiary after the completion of the

programme............................................................(Prov.Sum)….Unit:  R 500-00 /youth worker

Profit and attendance……………………………………………………………………...  Unit:  %

Appointment of (_____) EPWP beneficiary team leader/s for the duration of the

contract……………………………………….(Prov.Sum)……..... Unit: R / EPWP beneficiary

team leader

The EPWP beneficiary Team Leader will act as CLO/PLO to facilitate the project work between

the EPWP beneficiary and the contractor. Umsobumvu Youth Fund can assist with the sourcing

of EPWP beneficiary Team Leader for employment by the contractor.

LIAISON WITH SERVICE PROVIDER ………………………………………………….Unit: hours
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Introductory notes:

1.

2.

The works, or parts of the works will be constructed using labour-intensive methods only in terms of this

specification. The use of plant to provide such works, other than plant specifically provided for in the scope of work,

is a variation to the contract. The items marked with the letters LI are not necessarily an exhaustive list of all the

activities which must be done by hand, and this clause does not over-ride any of the requirements in the generic

labour intensive specification in the Scope of Works.

Payment for items which are designated to be constructed labour-intensively (either in this schedule or in the Scope

of Works) will not be made unless they are constructed using labour-intensive methods. Any unauthorised use of

plant to carry out work which was to be done labour-intensively will not be condoned and any works so constructed

will not be certified for payment.

DESCRIPTION OF THE WORKS

Employer's objectives

The employer’s objectives are to deliver public infrastructure using labour-intensive methods in accordance with EPWP

Guidelines.

Labour-intensive works

SCOPE OF WORKS IN RESPECT OF WORK RELATING TO THE EXTENDEND PUBLIC 

WORKS PROGRAMME (EPWP)

Project title:
CONSTRUCTION OF NEW MEDIUM SIZE CLINIC - MPHAPALA 

CLINIC

Project Code: N/A EPWP NO: N/A

Labour-intensive works comprise the activities described in the Labour-Intensive Specification. Labour-intensive works

shall be constructed/maintained using local workers who are temporarily employed in terms of the scope of work.

LABOUR-INTENSIVE COMPETENCIES OF SUPERVISORY AND MANAGEMENT STAFF

Contractors shall only engage supervisory and management staff in labour-intensive works that have completed the skills

programme including Foremen/ Supervisors at NQF level 4 “National Certificate: Supervision of Civil Engineering

Construction Processes” and Site Agent/ Manager at NQF level 5 "Manage Labour-Intensive Construction Processes" or

equivalent QCTO qualifications (See Appendix C). at NQF outlined in Table 1. (See GUIDELINES FOR THE

IMPLEMENTATION OF LABOUR-INTENSIVE INFRASTRUCTURE PROJECTS UNDER THE EXPANDED Health

PROGRAMME (EPWP) -THIRD EDITION 2015)

Emerging contractors shall have personally completed, or be registered on a skills programme for the NQF level 2 unit

standard. All other site supervisory staff in the employ of emerging contractors must have completed, or be registered on a

skills programme for the NQF level 2 unit standards or NQF level 4 unit standards. Table 1: Skills programme for

supervisory and management staff.

264 of 272



KZN Department of Health

Tender Document 

Version 5 - March 2023

 NQF level

2

 NQF level

4

1.1

1.1.1 

1.1.2

1.1.3 

a) 

b)

1.1.4 

1.1.5 

a)

b)

c)

d)

1.1.6 

a) 55% women;

b) 55% youth who are between the ages of 18 and 35; and

c) 2% on persons with disabilities.

1.2 

1.2.1 Definitions

1.2.2 Contract participation goals

1.2.2.1 

1.2.2.2 

1.2.3

Personnel Unit standard titles Skills programme description

Team leader / 

supervisor

Apply Labour-Intensive Construction 

Systems and Techniques to Work 

Activities

This unit standard must be completed, and

Table 1: Skills programme for supervisory and management staff

Use Labour-Intensive Construction 

Methods to Construct, Repair and 

Maintain structures

Personnel Unit standard titles Skills programme description

Use Labour-Intensive Construction 

Methods to Construct and Maintain 

Roads and Storm water Drainage

Use Labour-Intensive Construction 

Methods to Construct and Maintain 

Water and Sanitation Services
any one of these 3 unit standards

Foreman/supervisor Implement Labour-Intensive Construction 

Systems and Techniques This unit standard must be completed, and

Use Labour-Intensive Construction 

Methods to Construct and Maintain 

Roads and Storm water Drainage
any one of these 3 unit standards

The rate of pay set for the SPWP per task or per day will be an acceptable rate determined by the Department of 

Labour.

Tasks established by the contractor must be such that:

the average worker completes 5 tasks per week in 40 hours or less; and

the weakest worker completes 5 tasks per week in 55 hours or less.

The contractor must revise the time taken to complete a task whenever it is established that the time taken to

complete a weekly task is not within the requirements of 1.1.3.

The Contractor shall, through all available community structures, inform the local community of the labour-intensive 

works and the employment opportunities presented thereby. Preference must be given to people with previous

Details of these skills programmes may be obtained from the CETA ETQA manager (e-mail :gerard@ceta.co.za , 

tel: 011-265 5900)

EMPLOYMENT OF UNSKILLED AND SEMI-SKILLED WORKERS IN LABOURINTENSIVE WORKS

 Requirements for the sourcing and engagement of labour.

Unskilled and semi-skilled labour required for the execution of all labour-intensive works shall be engaged strictly in

accordance with prevailing legislation and SANS 1914-5, Participation of Targeted Labour.

Targeted labour: Unemployed persons who are employed as local labour on the project.

There is no specified contract participation goal for the contract. The contract participation goal

shall be measured in the performance of the contract to enable the employment provided to

targeted labour to be quantified.

The wages and allowances used to calculate the contract participation goal shall, with respect to

both time-rated and task rated workers, comprise all wages paid and any training allowance paid

in respect of agreed training programmes.

Terms and conditions for the engagement of targeted labour

Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be entered into

with targeted labour.

where the head of the household has less than a primary school education;

that have less than one full time person earning an income;

where subsistence-agriculture is the source of income.

that who are not in receipt of any social security pension income

The Contractor shall endeavour to ensure that the expenditure on the employment of unskilled and semi-skilled 

workers is in the following proportions:

Specific provisions pertaining to SANS 1914-5
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1.2.4

1.2.5

1.2.5.1 

1.2.5.2

1.3 

1.3.1 

1.3.2 

1.3.3

1.3.4

1.3.5

1

a)

b)

c)

2

3

a)

i)

ii)

b)

i)

ii)

Note: 

Terms and conditions for the engagement of targeted labour

The contractor shall provide all the necessary on-the-job training to targeted labour to enable such labour to

master the basic work techniques required to undertake the work in accordance with the requirements of the

contract in a manner that does not compromise worker health and safety.

The cost of the formal training of targeted labour, will be funded by the local office of the Department of

Labour. This training will take place as close to the project site as practically possible. The contractor must

access this training by informing the relevant regional office of the Department of Labour in writing, within 14

days of being awarded the contract, of the likely number of persons that will undergo training and when such

training is required. The Employer and the Department of Health (Fax: 012 3258625/ EPWP Unit, Private

Bag X65, Pretoria 0001) must be furnished with a copy of this request.

The contractor shall do nothing to dissuade targeted labour from participating in training programmes and

shall take all reasonable steps to ensure that each beneficiary is provided with two days of formal training for

every 22 days worked.

An allowance equal to 100% of the task rate or daily rate shall be paid by the contractor to workers who

attend formal training, in terms of the above.

Proof of compliance with the above requirements must be provided by the Contractor to the Employer prior

to submission of the final payment certificate.

GENERIC LABOUR-INTENSIVE SPECIFICATION

Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be entered into

with targeted labour.

 Variations to SANS 1914-5

The definition for net amount shall be amended as follows:

Financial value of the contract upon completion, exclusive of any value added tax or sales tax

which the law requires the employer to pay the contractor.

 The schedule referred to in 5.2 shall in addition reflect the status of targeted labour as women, 

youth and persons with disabilities and the number of days of formal training provided to targeted 

labour.

Training of targeted labour

Where this specification is in conflict with any other standard or specification referred to in the Scope of Works to

this Contract, the requirements of this specification shall prevail.

Hand excavateable material

Hand excavateable material is material:

Granular materials:

whose consistency when profiled may in terms of table 1 be classified as very loose, loose, medium dense,

or dense; or

where the material is a gravel having a maximum particle size of 10mm and contains no cobbles or isolated

boulders, no more than 15 blows of a dynamic cone penetrometer is required to penetrate 100mm;

Scope

This specification establishes general requirements for activities which are to be executed by hand involving the

following:

trenches having a depth of less than 1.5 metres

storm water drainage

low-volume roads and sidewalks

Precedence

Cohesive materials:

whose consistency when profiled may in terms of table 1 be classified as very soft, soft, firm, stiff and stiff /

very stiff; or

where the material is a gravel having a maximum particle size of 10mm and contains no cobbles or isolated

boulders, no more than 8 blows of a dynamic cone penetrometer is required to penetrate 100mm;

1) A boulder, a cobble and gravel is material with a particle size greater than 200mm, between 60

and 200mm.

2) A dynamic cone penetrometer is an instrument used to measure the in-situ shear resistance of

a soil comprising a drop weight of approximately 10 kg which falls through a height of 400mm and

drives a cone having a maximum diameter of 20mm (cone angle of. 60 degrees with respect to

the horizontal) into the material being used.
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4

5

a)

b)

c)

6

7

8

9

10

Table 2: Consistency of materials when profiled

GRANULAR MATERIALS COHESIVE MATERIALS

CONSISTENCY DESCRIPTION CONSISTENCY DESCRIPTION

Medium dense Considerable resistance to

penetration by sharp end of

a geological pick.

Firm Indented by thumb with effort;

sharp end of geological pick

can be pushed in upto 10 mm;

very difficult to mould with

fingers; can just be penetrated

with an ordinary hand spade.

Dense Very high resistance to 

penetration by the sharp 

end of a geological pick; 

requires many blows for 

excavation.

stiff Can be indented by thumb-nail; 

slight indentation produced by 

pushing geological pick point 

into soil; cannot be moulded by 

fingers.

Very loose Crumbles very easily when

scraped with a geological

pick.

Very soft Geological pick head can easily

be pushed in as far as the shaft

of the handle.

Loose Small resistance to

penetration by sharp end of

a geological pick.

Soft Easily dented by thumb; sharp

end of a geological pick can be

pushed in 30-40 mm; can be

moulded by fingers with some

pressure.

Compaction of backfilling to trenches (areas not subject to traffic)

Backfilling to trenches shall be placed in layers of thickness (before compaction) not exceeding 100mm. Each layer

shall be compacted using hand stampers

to 90% Proctor density;

such that in excess of 5 blows of a dynamic cone penetrometer (DCP) is required to penetrate 100 mm of

the backfill, provided that backfill does not comprise more than 10% gravel of size less than 10mm and

contains no isolated boulders, or

such that the density of the compacted trench backfill is not less than that of the surrounding undisturbed soil

when tested comparatively with a DCP.

Excavation

Very dense High resistance to repeated 

blows of a geological pick.

Very stiff Indented by thumb-nail' with 

difficulty; slight indentation 

produced by blow of a 

geological pick point.

Trench excavation

All hand excavateable material in trenches having a depth of less than 1,5 metres shall be excavated by hand.

Loading

All loading shall be done by hand, regardless of the method of haulage.

Haul

Excavation material shall be hauled to its point of placement by means of wheelbarrows where the haul distance is

not greater than 150 m.

All hand excavateable material including topsoil classified as hand excavateable shall be excavated by hand.

Harder material may be loosened by mechanical means prior to excavation by hand.

The excavation of any material which presents the possibility of danger or injury to workers shall not be excavated

by hand.

Clearing and grubbing

Grass and small bushes shall be cleared by hand.

Shaping

All shaping shall be undertaken by hand.
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11

12

13

14

15

16

Offloading

All material, however transported, is to be off-loaded by hand, unless tipper-trucks are utilised for haulage.

Stone pitching and rubble concrete masonry

All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, must be collected,

loaded, off loaded and placed by hand.

Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the haul distance is not

greater than 150m.

Grout shall be mixed and placed by hand.

Manufactured Elements

Elements manufactured or designed by the Contractor, such as manhole rings and cover slabs, precast concrete

planks and pipes, masonry units and edge beams shall not individually, have a mass of more than 320kg. In

addition, the items shall be large enough so that four workers can conveniently and simultaneously acquire a proper

handhold on them.

Spreading

All material shall be spread by hand.

Compaction

Small areas may be compacted by hand provided that the specified compaction is achieved.

Grassing

All grassing shall be undertaking by sprigging, sodding, or seeding by hand.
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Reporting month: Cell No: 

Surname:       First Name:

Project Name:

Project Code: Tender No ZNB 5499/2023-H

IDENTITY NUMBER: 

Day Date Time In Signature Time Out Signature
Report On Any Formal Training

Provided In The Reporting Month

WEEK 1

MONDAY

TUESDAY

WEDNESDAY

THURSDAY

FRIDAY

WEEK 2 

MONDAY

TUESDAY

WEDNESDAY

THURSDAY

FRIDAY

WEEK 3

MONDAY

TUESDAY

WEDNESDAY

THURSDAY

FRIDAY

WEEK 4

MONDAY

TUESDAY

WEDNESDAY

THURSDAY

FRIDAY

The Attendance Register for on-site Workers 

CONSTRUCTION OF NEW MEDIUM SIZE CLINIC - MPHAPALA CLINIC

N/A

Total Days worked
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KZN DEPARTMENT OF HEALTH
Monthly Data collection  for LOCAL Labour 

Name of Contractor: Project location name (area):________________________

Name of Project:
Reporting month:_______________ Project location (Ward No.):_________________

No First Name

In
it

ia
l

Surname D.O.B

G
en

d
er

 F
/M

D
is

ab
ili

ty
 Y

/N Start 

Date on 

the 

current 

month

End Date 

on the 

current 

month

Total 

days 

worked

Job 

description

R
e

gi
st

e
re

d
 o

n
 U

IF

(Y
/N

)

R
e

gi
st

e
re

d
 w

it
h

 

C
O

ID
A

(Y
/N

)
A

re
 y

o
u

 r
ec

e
iv

in
g 

an
y 

G
o

v 
gr

an
t?

(Y
/N

)

1st 

Language

Other 

Language 

1

Other 

Language 

2

Ed
u

ca
ti

o
n

 L
ev

el
 

(S
e

e 
C

o
d

es
 b

el
o

w
)

Highest 

Level of 

Education

Address Ward 

No.

Cell No. Nationality

N
o

. o
f 

p
e

o
p

le
 in

 

H
o

u
se

h
o

ld

N
o

. o
f 

D
e

p
en

d
an

ts
 in

 

H
o

u
se

h
o

ld

N
o

. o
f 

C
h

ild
re

n
 

at
te

n
d

in
g 

sc
h

o
o

l

1

2

3

4

5

6

7

8

9

10

• Education Levels – use the codes (1,2,3) on the excel spreadsheet

o  (1) Unknown(3) Grade 1-3 (Sub A – Std 1) (5) Grade 5-6 (Std 3-4) ABET 2 (7) Grade 9 (Std 7) ABET 4 (9) Grade 12 (Std 10)

o  (2) No Schooling(4) Grade 4 (Std 2) ABET 1 (6) Grade 7-8 (Std 5-6) ABET 3 (8) Grade 10-11 (Std 8-9) (10) Post Matric

Contractor sign:__________________________________ DPW Official/Consultant sign:__________________________________EPWP Official sign:_______________________________________

Designation:_____________________________________ Designation:________________________________________ Designation:_____________________________________________

Date:____________________________________________ Date:_______________________________________________ Date:___________________________________________________

Contact no:_______________________________________ Contact no:__________________________________________ Contact no:______________________________________________

Household Details

ID number

Project Code: - 

CONSTRUCTION OF NEW MEDIUM SIZE CLINIC - MPHAPALA CLINIC

Beneficiary Details Experience/Literacy Location Details
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Name of Contractor: Project Code:

Name of Project:

Reporting month:

No. First Name Initials Surname Identity No. D.O.B
Job 

Description

Daily Wage 

Rate

Total Paid 

Days

Total Amount 

Paid

Total days 

Worked 

Days

1

2

3

4

5

6

7

8

9

10

Contractor sign:___________________________ DPW Official/Consultant sign:___________________________ EPWP Official sign:______________________

Designation:___________________________ Designation:________________________________________ Designation:____________________________

Date:__________________________________ Date:__________________________________ Date:__________________________________
Contact no:___________________________ Contact no:_____________________________ Contact no:_____________________________

KZN DEPARTMENT OF HEALTH

Worker payment capture form for LOCAL Labour

- 

 CONSTRUCTION OF NEW MEDIUM SIZE 

CLINIC - MPHAPALA CLINIC 

Payment Upload
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KZN DEPARTMENT OF HEALTH
Worker Training  capture form for LOCAL Labour

Name of Contractor: Project Code:

Name of Project:

Reporting month:

No Name Surname ID No. Job description Course Name

Was training 

Accredited or 

Non - accredited 

by a relevant 

SETA

Start date on 

current month

End date on 

current month
Training Days Paid

Training Days 

Not Paid

Total Number of 

Training Days

Cost per 

trainee

Is training 

complete or 

on - going

Name of 

Training 

Provider

1

2

3

4

5

6

7

8

9

10

11

12

13

14

15

- 

 CONSTRUCTION OF NEW MEDIUM SIZE CLINIC - MPHAPALA 

CLINIC 

Training

Contractor sign: _________________________ DPW Official/Consultant sign: _____________________ EPWP Official sign: ____________________

Contact no: _____________________________________ Contact no: ______________________________________________ Contact no: ___________________________________

Designation: ____________________________________ Designation: ______________________________________________ Designation: __________________________________

Date: __________________________________________ Date: ____________________________________________________ Date: ________________________________________
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