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Part C1:  Agreements and Contract Data 
C1.1:  Form of Offer and Acceptance  

OFFER 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the 
procurement of: Repairs to Perimeter Fence and Security Gates at King Shaka International Airport 
 
 

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data and addenda 
thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the Conditions of Tender. 
 

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and 
Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract 
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be 
determined in accordance with the conditions of contract identified in the Contract Data.  
 

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VAT IS:  
 
R…………………………………………...……………. (in figures)  
 
……………………………..................................................................................................................................... 
 
........................................................................................................................................................... (in words);  
 

THE OFFERED PRICES ARE AS STATED IN THE PRICING SCHEDULE 

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and 
returning one copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the 
period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the party 
named as the Contractor in the conditions of contract identified in the Contract Data. 
 

 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
Bidder: 
 

 
 
 
 
 

 
 
 
 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 
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ACCEPTANCE  

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s Offer.  In 
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of contract 
identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an agreement between the Employer and the 
tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this agreement. 
 

The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Service Information 
 
Part C4  Site Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed Parts. 
 

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the 
Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the Employer during this 
process of offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this Form of 
Offer and Acceptance.  No amendments to or deviations from said documents are valid unless contained in this Schedule. 
 

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule of Deviations (if 
any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the delivery of any securities, 
bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of contract 
identified in the Contract Data. Failure to fulfil any of these obligations in accordance with those terms shall constitute a 
repudiation of this agreement. 
 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives one 
fully completed original copy of this document, including the Schedule of Deviations (if any).  Unless the tenderer (now 
Contractor) within five working days of the date of such receipt notifies the Employer in writing of any reason why he cannot 
accept the contents of this agreement, this agreement shall constitute a binding contract between the Parties. 
 
 

Signature(s) 
 

  

Name(s)  
 

 

Capacity 
 

  

for the 
Employer 
 

Airports Company South Africa SOC Limited, 
King Shaka International Airport, 
La Mercy, 
KwaZulu-Natal, 
4407 

 
 
Name & 
signature of 
witness 

   
 
 
Date 
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Schedule of Deviations 
 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . 
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . 
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . 
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . 
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree and accept the foregoing 
schedule of deviations as the only deviations from and amendments to the documents listed in the Tender Data and addenda 
thereto as listed in the returnable schedules, as well as any confirmation, clarification or changes to the terms of the offer 
agreed by the Tenderer and the Employer during this process of offer and acceptance. 
 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the 
issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Agreement shall have any 
meaning or effect in the contract between the parties arising from this agreement. 

 For the Employer  For the Bidder 

Signature (s)    

Name (s)    

Capacity    

Name and 
Address 

   

 
 
 
 
Name & 
Signature of 
witness 

(Insert name and address of organisation)  (Insert name and address of organisation) 

Date 
 

   



 

 Contract Data Part C1.2a 

Part C1.2a Contract Data  

Part one – Data provided by the Employer 

The Conditions of contract are selected from the NEC3 Terms Service Contract, April 2013. 
 
Each item of data given below is cross-referenced to the NEC3 Term Service Contract which requires it. 
 
 

Clause Statement  Data 

1 General  

 The conditions of contract are the 
core clauses and the clauses for 
Main Option 

 

 Main Option 
Dispute resolution Option 

A:  Priced contract with price list 
W1:  Dispute resolution procedure 

 Secondary Options (incorporating 
amendments) 

X1: Price Adjustment 
X2:  Changes in the law 
X17:  Low service damages 
X18:  Limitation of liability 
X19: Task order 
Z:  Additional conditions of contract of the NEC3 Term Service 
Contract, April 2013 

 
10.1 

 
The Employer is (Name) 

 
Airports Company South Africa SOC Limited, 
applicable at King Shaka International Airport 

 Address Airports Company South Africa SOC Limited, 
King Shaka International Airport, 
La Mercy, 
KwaZulu-Natal, 
4407 

 
10.1 

 
The Service Manager is 

 
Siphiwe Msimango 

 Address 
 
 
 
 
 
 
 
Telephone 
 
E-mail address 

Airports Company South Africa SOC Limited, 
King Shaka International Airport, 
La Mercy, 
KwaZulu-Natal, 
4407 
 
 
 
 
 
 

 Address 
 
 
 
 
 
 
Telephone 
 
E-mail address 

…………………… 

 
11.2 

 
The services are 

 
Repairs to Perimeter Fence and Security Gates at King Shaka 
International Airport as fully detailed in the Scope of Work Part C3. 
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11.2 

 
The following matters will be included 
in the Risk Register 

 

• Access to Site 

• Statutory approvals and ACSA approvals 
 

 
11.2 

 
The service Information is in 

 
Part C3 ‘Service information’ section of this contract 

 
11.2 

 
The Site Information is in 

 
Part C4 ‘Site Information’ section of this contract 

 
11.2 

 
The boundary of the site is 

 
King Shaka International Airport Security Perimeter Fence 

 
12.2 

 
The law of the contract is the law of 

 
the Republic of South Africa 

 
13.1 

 
The language of this contract is 

 
English 

 
13.3 

 
The period of reply is 

 
7(seven) business days 

   

3 Time  

30.1 The starting date is on signing of contract by all ACSA 

11.2 The completion date is  

30.1 The access date is to be agreed with Employer before contract start date. 

32.2 The Contractor submits revised 
programmes at intervals no longer 
than   

2 (two) weeks 

4 Testing and Defects  

42.2 The defects date is 2 (two) weeks after completion of service 

43.1 The defects correction period is 2 (two) weeks 

5 Payment  

50.1 The assessment interval is   Last day of every month. 

50.1 The currency of this contract is the South African Rand 

51.2 The period within which payment is 
made is 

4 (four) weeks 

51.4 The interest rate is The prime lending rate of the Nedbank Bank. as determined from time to 
time 

8 Risks and Insurance  

83.1 The Employer provides these 
insurances  

Refer to the Insurance Clauses which is attached at the end of the 
Contract Data 

83.2 The Contractor provides the 
insurance stated in  

The Insurance Clauses which is attached at the end of the Contract Data. 
The insurances are in the joint names of the Parties and provide cover 
for events which are at the Contractor’s risk from the starting date until 
the Defects Certificate or a termination certificate has been issued. 
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 The minimum limit of indemnity for 
insurance in respect of death of or 
bodily injury to employees of the 
Contractor arising out of and in the 
course of their employment in 
connection with this contract for any 
one event is: 

As prescribed by the Compensation for Occupational Injuries and 
Diseases Act No. 130 of 1993 

9 Termination Should the contractor not comply with the requirements of the service 
performance targets in Core Clause 20 to 27, the employer is entitled to 
terminate the works. 

 

 

Data for Main Option clause  

A Priced contract with Price list as detailed in Part C2 

20.5 The Contractor prepares forecasts of 
the final total of the Prices for the 
whole of the service at intervals no 
longer than  

 
 
1 month. 

11 Data for Option W1  

W1.1 The Adjudicator is The person appointed jointly by the parties from the list of adjudicators 
contained below 

W1.2 The Adjudicator nominating body is The current Chairman of Johannesburg Advocate’s Bar Council 

W1.4 The tribunal is Arbitration 

W1.4 If the tribunal is arbitration, the 
arbitration procedure is 

The arbitration procedure is set out in The Rules for the Conduct of 
Arbitrations 2013 Edition, 7th Edition, published by The Association of 
Arbitrators, (Southern Africa)  

W1.4 The place where arbitration is to be 
held is 

Johannesburg, South Africa. 

W1.4 The person or organisation who will 
choose an arbitrator 

The Arbitrator is the person selected by the Parties as and when a 
dispute arises in terms of the relevant Z Clause, from the Panel of 
Arbitrators provided under the relevant Z clause if the arbitration 
procedure does not state who selects an arbitrator. The Arbitrator 
nominating body is the Chairman of the Johannesburg Advocates Bar 
Council. 

12 Data for Secondary Option Clauses  

X1 Price Adjustment  

X1.1  Defined term X1 a) The Base Date Index (B) is the latest available index before the base 

date. 

(b) The Latest Index (L) is the latest available index before the 

date of assessment of an amount due. 

(c) The Price Adjustment Factor is the total of the products of each 

of the proportions stated in the Contract Data multiplied by (L – 

B)/B for the index linked to it. 

 

X1.2 Price Adjustment Factor X1.2 If an index is changed after it has been used in calculating a Price 

Adjustment Factor, the calculation is repeated, and a correction included 

in the next assessment of the amount due. 
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X 1.3  Compensation events • Defined Cost current at the time of assessing the compensation 

event adjusted to base date by dividing by one plus the Price 

Adjustment. Factor for the last assessment of the amount due 

and 

• Defined Cost at base date levels for amounts calculated from 

rates and prices in the Price List. 

 

X1.4 Price Adjustment Option A Each amount due includes an amount for price adjustment which is the 

sum of 

• the change in the Price for Services Provided to Date since the 

last assessment of the amount due multiplied by the Price 

Adjustment Factor for the date of the current assessment, 

• the amount for price adjustment included in the previous amount 

due and, 

• correcting amounts, not included elsewhere, which arise from 

changes to indices used for assessing previous amounts for 

price adjustment. 

 

X17 Low Service Damages  

 Low service damages of the services 
are 

Annexure C 

X18 Limitation of Liability  

X18.1 The Contractor’s liability to the 
Employer for indirect or consequential 
loss is limited to 

Nil - Neither Party is liable to the other for any consequential or indirect 
loss, including but not limited to loss of profit, loss of income or loss of 
revenue 

X18.2 For any one event, the Contractor’s 
liability to the Employer for loss of or 
damage to the Employer’s property is 
limited to 

Refer to C1.4 insurance schedule 

X18.3 The Contractor’s total liability to the  
Employer for defects due to his 
design  
which are not listed on the Defects 
Certificate is limited to 

Refer to C1.4 insurance schedule 

X18.4 The Contractor’s total liability to the 
Employer for all matters arising under 
or in connection with this contract, 
other than excluded matters, is 
limited to 

The Contractor’s total direct liability to the Employer for all matters arising 
under or in connection with this contract, other than the excluded 
matters, is limited to the total of the Prices and applies in contract, tort or 
delict and otherwise to the extent allowed under the law of the contract. 
 
 
The e excluded matters are amounts payable by the Contractor as stated 
in this contract for 
 
- Loss of or damage to the Employer’s property, 
- Delay damages, 
- Defects liability, 
- Insurance liability to the extent of the Contractor’s risks 
- loss of or damage to property (other than the works, Plant and 

Materials), 
- death of or injury to a person; 
- damage to third party property; and  
- infringement of an intellectual property right 

X19 Task Order  
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X19.1 Identified and Defined terms  (1) A Task is work within the service which the Service Manager may instruct 

the Contractor to carry out within a stated period of time. 

(2) A Task Order is the Service Manager’s instruction to carry out a 

Task. 

(3) Task Completion is when the Contractor has done all the work 

in the Task and corrected Defects which would have prevented 

the Employer or Others from using the Affected Property and 

Others from doing their work. 

(4) Task Completion Date is the date for completion stated in the Task Order 
unless later changed in accordance with this contract 

X19.2 Providing the service X19.2 A Task Order includes: 

• a detailed description of the work in the Task, 

• a priced list of items of work in the Task in which items taken from 

the Price List are identified, 

• the starting and completion dates for the Task, 

• the amount of delay damages for the late completion of the Task 

and 

• the total of the Prices for the Task which is Option A used, 
 
 
 

X 19.3  The delay damages in a Task Order, if any, are not more than the estimated 

cost to the Employer of late completion of the Task. If Task Completion is 

later than the Task Completion Date, the Contractor pays delay damages at 

the rate stated in the Task Order from the Task Completion Date until Task 

Completion. 

The Prices for items in the Task price list which are not taken from the Price 
List are assessed in the same way as compensation events 

X19.4 Time The Contractor does not start any work included in the Task until the Service 
Manager has instructed him to carry out the Task and does the work so that 
Task Completion is on or before the Task Completion Date. No Task Order 
is issued after the end of the service period. 

X19.5 Task Order Programme The Contractor submits a Task Order programme to the Service Manager for 

acceptance within the period stated in the Contract Data. 

 

Z The Additional conditions of 
contract are 

Z1 – Z20 

 Amendments to the Core Clauses  

Z1 Interpretation of the law 

Z1.1 Add to core clause 12.3:  
Any extension, concession, waiver or relaxation of any action stated in this contract by the Parties, the Project 
Manager, the Supervisor, or the Adjudicator does not constitute a waiver of rights and does not give rise to an 
estoppel unless the Parties agree otherwise and confirm such agreement in writing. 

Z2 Disallowed Cost  

Z2.1 Add the following before the full stop at the end of clause 11.2(8) (definition of "Fee") 
", in each case excluding the Defined Cost of correcting Defects (where the cost is not a Disallowed Cost) 

Z2.2 Amend clause 11.2(6) (definition of "Disallowed Cost") to read as follows 

Z2.2.1 "Disallowed Cost is cost which the Service Manager decides 

Z2.2.1.1 is not justified by the Contractor's accounts and records, 
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Z2.2.1.2 should not have been paid to a Subcontractor or supplier in accordance with his contract or 

Z2.2.1.3 was incurred only because the Contractor did not 

Z2.2.1.3.1 follow an acceptance or procurement procedure stated in the Service Information 

Z2.2.1.3.2 comply with a procedure set out in his quality plan or 

Z2.2.1.3.3 give an early warning which this contract required him to give; and the cost of 

Z2.2.1.4 correcting Defects after Completion; 

Z2.2.1.5 correcting Defects caused by the Contractor not complying with a constraint on how he is to Provide the Services 
stated in the Service Information; 

Z2.2.1.6 correcting Defects caused by the Contractor not exercising reasonable skill, care and diligence in the design of 
Equipment; 

Z2.2.1.7 correcting Defects caused by the Contractor's failure to comply with a procedure set out in his quality plan; 

Z2.2.1.8 correcting Defects which the Contractor has previously corrected; 

Z2.2.1.9 Plant and Materials not used to Provide the Service (after allowing for reasonable wastage) unless resulting from 
a change in the Service Information; 

Z2.2.1.10 resources not used to Provide the Services (after allowing for reasonable availability and utilisation); and  

Z2.2.1.11 preparation for and conduct of an adjudication or proceedings of the tribunal." 

Z4 Extending the defects date:  

Z4.1 Providing the Service: Delete core clause 20.1 and replace with the following: 

 The Contractor provides the Services in accordance with the Service Information and warrants that the results of 
the Services, when complete, shall be fit for their intended purpose. 

Z5 Termination 

Z5.1 Add the following to core clause 91.1, at the second main bullet, fifth sub-bullet point, after the words 
“assets or”: “business rescue proceedings are initiated, or steps are taken to initiate business recue 
proceedings”. 

 Amendment to the Secondary Option Clauses  

Z7 Limitation of liability:  

 
Z7.1 

Insert the following new clause as Option X18.6: 
The Employer's liability to the Contractor for the Contractor's indirect or consequential loss is limited to R0.00 

Z7.2 Notwithstanding any other clause in this contract, any proceeds received from any insurances or any proceeds 
which would have been received from any insurances but for the conduct of the Contractor shall be excluded 
from the calculation of the limitations of liability listed in the contract 

 Additional Z Clauses 

Z8 Cession, delegation and assignment 

Z8.1 The Contractor shall not cede, delegate or assign any of its rights or obligations to any person without the written 
consent of the Employer, which consent shall not be unreasonably withheld. This clause shall be binding on the 
liquidator/business rescue practitioner /trustee (whether provisional or not) of the Contractor 

Z8.2 The Employer may cede and delegate its rights and obligations under this contract to any person or entity 

Z9 Joint and several liabilities 

Z9.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or more persons, 
these persons are deemed to be jointly and severally liable to the Employer for the performance of the Contract. 

Z9.2 The Contractor shall, within 1 week of the Contract Date, notify the Project Manager and the Employer of the key 
person who has the authority to bind the Contractor on their behalf. 
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Z9.3 The Contractor does not materially alter the composition of the joint venture, consortium or other unincorporated 
grouping of two or more persons without prior written consent of the Employer. 

Z10 Ethics 

Z10.1 The Contractor undertakes: 

Z10.1.1 not to give any offer, payment, consideration, or benefit of any kind, which constitutes or could be construed as 
an illegal or corrupt practice, either directly or indirectly, as an inducement or reward for the award or in execution 
of this contract; 

Z10.1.2 to comply with all laws, regulations or policies relating to the prevention and combating of bribery, corruption and 
money laundering to which it or the Employer is subject, including but not limited to the Prevention and 
Combating of Corrupt Activities Act, 12 of 2004. 

Z10.2 The Contractor’s breach of this clause constitutes grounds for terminating the Contractor’s obligation to Provide 
the Works or taking any other action as appropriate against the Contractor (including civil or criminal action). 
However, lawful inducements and rewards shall not constitute grounds for termination. 

Z10.3 If the Contractor is found guilty by a competent court, administrative or regulatory body of participating in illegal or 
corrupt practices, including but not limited to the making of offers (directly or indirectly), payments, gifts, gratuity, 
commission or benefits of any kind, which are in any way whatsoever in connection with the contract with the 
Employer, the Employer shall be entitled to terminate the contract in accordance with the procedures stated in 
core clause 92.2. the amount due on termination is A1. 

Z11 Confidentiality 

Z11.1 All information obtained in terms of this contract or arising from the implementation of this contract shall be 
treated as confidential by the Contractor and shall not be used or divulged or published to any person not being a 
party to this contract, without the prior written consent of the Project Manager or the Employer, which consent 
shall not be unreasonably withheld. 

Z11.2 If the Contractor is uncertain about whether any such information is confidential, it is to be regarded as such until 
otherwise notified by the Project Manager. 

Z11.3 This undertaking shall not apply to – 

Z11.3.1 Information disclosed to the employees of the Contractor for the purposes of the implementation of this 
agreement. The Contractor undertakes to procure that its employees are aware of the confidential nature of the 
information so disclosed and that they comply with the provisions of this clause; 

Z11.3.2 Information which the Contractor is required by law to disclose, provided that the Contractor notifies the Employer 
prior to disclosure so as to enable the Employer to take the appropriate action to protect such information. The 
Contractor may disclose such information only to the extent required by law and shall use reasonable efforts to 
obtain assurances that confidential treatment will be afforded to the information so disclosed; 

Z11.3.3 Information which at the time of disclosure or thereafter, without default on the part of the Contractor, enters the 
public domain or to information which was already in the possession of the Contractor at the time of disclosure 
(evidenced by written records in existence at that time);   

Z11.4 The taking of images (whether photographs, video footage or otherwise) of the works or any portion thereof, in 
the course of Providing the Works and after Completion, requires the prior written consent of the Project 
Manager.  All rights in and to all such images vests exclusively in the Employer 

Z11.5 The Contractor ensures that all his Subcontractors abide by the undertakings in this clause. 

Z12 Employer’s Step-in rights 

Z12.1 If the Contractor defaults by failing to comply with his obligations and fails to remedy such default within 2 weeks 
of the notification of the default by the Project Manager, the Employer, without prejudice to his other rights, 
powers and remedies under the contract, may remedy the default either himself or procure a third party (including 
any subcontractor or supplier of the Contractor) to do so on his behalf. The reasonable costs of such remedial 
works shall be borne by the Contractor 
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Z12.2 The Contractor co-operates with the Employer and facilitates and permits the use of all required information, 
materials and other matter (including but not limited to documents and all other drawings, CAD materials, data, 
software, models, plans, designs, programs, diagrams, evaluations, materials, specifications, schedules, reports, 
calculations, manuals or other documents or recorded information (electronic or otherwise) which have been or 
are at any time prepared by or on behalf of the Contractor under the contract or otherwise for and/or in 
connection with the works) and generally does all things required by the Project Manager to achieve this end. 

Z13 Liens and Encumbrances 

Z13.1 The Contractor keeps the Equipment used to Provide the Services free of all liens and other encumbrances at all 
times. The Contractor, vis-a-vis the Employer, waives all and any liens which he may from time to time have, or 
become entitled to over such Equipment and any part thereof and procures that his Subcontractors similarly, vis-
a-vis the Employer, waive all liens they may have or become entitled to over such Equipment from time to time 

Z14 Intellectual Property 

Z14.1 Intellectual Property (“IP”) rights means all rights in and to any patent, design, copyright, trade mark, trade name, 
trade secret or other intellectual or industrial property right relating to the Works. 

Z14.2 IP rights remain vested in the originator and shall not be used for any reason whatsoever other than carrying out 
the works. 

Z14.3 The Contractor gives the Employer an irrevocable, transferrable, non-exclusive, royalty free licence to use and 
copy all IP related to the works for the purposes of constructing, repairing, demolishing, operating and 
maintaining the works 

Z14.4 The written approval of the Contractor is to be obtained before the Contractor's IP made available to any third 
party which approval will not be unreasonably withheld or delayed. Prior to making any Contractor's IP available 
to any third party the Employer shall obtain a written confidentiality undertaking from any such third party on 
terms no less onerous than the terms the Employer would use to protect its IP 

Z14.5 The Contractor shall indemnify and hold the Employer harmless against and from any claim alleging an 
infringement of IP rights (“the claim”), which arises out of or in relation to: 

Z14.5.1 the Contractor’s design, manufacture, construction or execution of the Works 

Z14.5.2 the use of the Contractor’s Equipment, or 

Z14.5.3 the proper use of the Works. 

Z14.6 The Employer shall, at the request and cost of the Contractor, assist in contesting the claim and the Contractor 
may (at its cost) conduct negotiations for the settlement of the claim, and any litigation or arbitration which may 
arise from it. 

Z16 Dispute resolution:  

Z16.1 Appointment of the Adjudicator  

 An Adjudicator is appointed when 
a dispute arises, from the Panel of 
Adjudicators below. The referring 
party nominates an Adjudicator, 
which nomination is either 
accepted or rejected by the other 
party. In the instance of a rejection 
of the nominated Adjudicator, the 
referring Party refers the 
appointment deadlock to the 
Chairman of the Johannesburg 
Bar Council, who appoints an 
Adjudicator listed in the Panel of 
Adjudicators below 
 
The Parties appoint the 
Adjudicator under the NEC3 
Adjudicator’s Contract, April 2013   
 

Panel of Adjudicators 
 

Name Location Contact details  
(phone & e mail) 

Adv. Ghandi Badela  Gauteng +27 11  282 3700 
ghandi@badela.co.za 

Mr. Errol Tate Pr. Eng.  Durban  +27 11 262 4001 
Errol.tate@mweb.co.za 

Adv. Saleem Ebrahim  Gauteng +27 11  535-1800 
salimebrahim@mweb.co.za 

Mr. Sebe Msutwana Pr. 
Eng.  

Gauteng +27 11 442 8555 
sebe@civilprojects.co.za 

Mr.  Sam Amod  Gauteng  sam@samamod.com 
 

 Adv. Sias Ryneke SC Gauteng 083 653 2281 
reyneke@duma.nokwe.co.za 

Mr. Emeka Ogbugo 
(Quantity Surveyor) 

Pretoria  +27 12 349 2027 
emeka@gosiame.co.za 

 

Z16.2 Appointment of the Arbitrator  

mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za
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 An Arbitrator is appointed when a 
dispute arises from the Panel of 
Arbitrators below. The referring    
party nominates an Arbitrator, 
which nomination is either 
accepted or rejected by the other 
party. In the instance of a rejection 
of the nominated Arbitrator, the 
referring Party refers the 
appointment deadlock to the 
Chairman of the Johannesburg 
Bar Council, who appoints an 
Arbitrator listed in the Panel of 
Arbitrators below 

Panel of Arbitrators 
 

Name Location Contact details  
(phone & e mail) 

Adv. Ghandi Badela  Gauteng +27 11  282 3700 
ghandi@badela.co.za 

Mr. Errol Tate Pr. Eng.  Durban  +27 11 262 4001 
Errol.tate@mweb.co.za 

Adv. Saleem Ebrahim  Gauteng +27 11  535-1800 
salimebrahim@mweb.co.za 

Mr. Sebe Msutwana Pr. 
Eng.  

Gauteng +27 11 442 8555 
sebe@civilprojects.co.za 

Mr.  Sam Amod  Gauteng  sam@samamod.com 
 

 Adv. Sias Ryneke SC Gauteng 083 653 2281 
reyneke@duma.nokwe.co.za 

Mr. Emeka Ogbugo 
(Quantity Surveyor) 

Pretoria  +27 12 349 2027 
emeka@gosiame.co.za 

 

Z17 Notification of a compensation event 

Z17.1 Delete “eight weeks” in clause 61.3 and replace with “four weeks”. Delete the words “unless the event arises from 
the Project Manager or the Supervisor giving an instruction, issuing a certificate, changing an earlier decision or 
correcting an assumption. 

Z18 BBBEE Certificate  

   

Z18.1 The Contractor shall be expected to annually present a compliant BEE Certificate. Failure to do adhere to these 
requirements shall be considered a material breach of the conditions of this Contract, the sanction for which may 
be a cancellation of this Contract.  

Z19 Communication   

Z19.1 Add a new Core Clause 14.5 and 14.6 to read as follows:  
The Service Manager requires the written consent of the Employer if an action will result in a change to the 
design, scope, and Works information that is 5% or more  

Z19.2 The Service Manager requires the written consent of the Employer if an action will result in the Completion Date 
being extended by more than 30 days. 

Z20 Delegation 

 As stipulated by Section 37(2) of the Occupational Health and Safety Act No. 85 of 1993 as amended the  
Contractor agrees to the following: 

Z20.1 As part of this contract the Contractor acknowledge that it (mandatory) is an employer in its own right with duties 
as prescribed in the Occupational Health and Safety Act No 85 of 1993 as amended and agree to ensure that all 
work being performed, or Equipment, Plant and Materials being used, are in accordance with the provisions of 
the said Act, and in particular with regard to the Construction Regulations 

Z21 Health, safety and the environment 

Z21.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety of persons in and 
about the execution of the works and shall complete the “S37(2) Appointment in terms of the Occupational Health 
& Safety Act 85 of 1993, attached to this contract as Annexure D. 

Z21.2 Without limitation, the Contractor: 

Z21.2.1 accepts that the Employer may appoint him as the “Principal Contractor” (as defined and provided for under the 
Construction Regulations 2003 (promulgated under the Occupational Health & Safety Act 85 of 1993) (“the 
Construction Regulations”) for the Site; 

Z21.2.2 undertakes, in and about the execution of the Services, to comply with the Construction Regulations and with all 
applicable health & safety laws and regulations and rules, guidelines and procedures otherwise provided for 
under this contract and ensures that his Subcontractors, employees and others under the Contractor’s direction 
and control, likewise observe and comply with the foregoing. 

mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za
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Z21.3 The Contractor, in and about the execution of the Services, complies with all applicable environmental laws and 
regulations and rules, guidelines and procedures otherwise provided for under this contract and ensures that his 
Subcontractors, employees and others under the Contractor’s direction and control, likewise observe and comply 
with the foregoing. 
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PART C1.2b   CONTRACT DATA  

PART TWO – DATA PROVIDED BY THE CONTRACTOR 

  

Clause Statement Data 

10.1 The Contractor is (Name): 
Address: 
 
Telephone No. 
Fax No. 

 
 
 
 
 

11.2 The Service areas are King Shaka International Airport Drainage Systems 

24.1 The Contractor’s Key people are:  CV’s to be appended to Tender Schedule 

 Name: 
 
Job Tittle for this Project: 
 
Responsibility: 
 
Qualifications: 
 
Experience: 
 
 

 
 
Contract Manager/Operations Manager 

 Name: 
 
Job Tittle for this Project: 
 
Responsibility: 
 
Qualifications: 
 
Experience: 
 
 

 
 
Supervisor 

 Name: 
 
Job Tittle for this Project: 
 
Responsibility: 
 
Qualifications: 
 
Experience: 
 

 
 
Safety officer 

 Name: 
 
Job Tittle for this Project: 
 
Responsibility: 
 
Qualifications: 
 
Experience: 
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PART C1:  AGREEMENTS AND CONTRACT DATA 

C1.4 Insurance Schedule 
 
Summary of Terms and other Matters Applicable to Employer Provided Insurance 
 
Part 1: 
 
Notes to Schedule: 
 

• The provision of insurance by the Employer does not limit the obligations, liabilities or responsibilities of the 
Contractor under this contract in any way whatsoever (including but not limited to any requirement for the 
provision by the Contractor of any other insurances).  

• Unless specifically otherwise stated, capitalised terms in this schedule (other than Employer, Contractor and 
works where written in italics) have the meaning assigned to them in the relevant policy of insurance. 

• This Insurance Schedule is a generic term sheet generally applicable to the Employer’s projects. In the 
circumstances: 

o If this Insurance Schedule reflects the amount of any cover provided by the Employer to be higher than 
the amount required in the Contract Data, the Employer’s obligation under this Contract is limited to the 
lower amount; and 

o If this Insurance Schedule provides for any cover which is not stated to be provided by the Employer in 
the Contract Data, the Employer’s obligation under this Contract is limited to the cover stated in the 
Contract Data. 

• [The terms governing the Employer provided policies of insurance are the terms detailed in the policies 
themselves. This schedule is merely a summary of the key terms. It is the responsibility of the tenderer to obtain 
copies of the policies and satisfy itself of the actual terms as required by the tenderer.] 

 
Part 2 : 
 
ACSA Maintenance Contracts Insurance Clause. 
Insurance Affected by the Employer. 
 

Notwithstanding anything elsewhere contained in the Contract and without limiting the obligations liabilities or 
responsibilities of the Contractor in any way whatsoever (including but not limited to any requirement for the 
provision by the Contractor of any other insurances) the Employer shall effect and maintain as appropriate in 
the joint names of the Employer , Contractors and Sub-Contractors, Consultants and Sub-Consultants the 
following insurances which are subject to the terms, limits, exceptions and conditions of the Policy: 

 
 
 
(a) PUBLIC LIABILITY Insurance – which will provide indemnity against the insured 

parties legal liability in the event of accidental death of or injury to third party 
persons and/or accidental loss of or damage to third party property arising directly 
from the execution of the contract with a limit of indemnity of  R 100 million in 
respect of all claims arising from any one occurrence or series of occurrences 
consequent on or attributable to one source or original cause. The policy will be 
subject to a Deductible of R25 000 for Property Damage claims only but R250 000 
where Loss or Damage involves Aircraft. 

 
(i) The Employer shall pay any premium due in connection with the insurance 

affected by the Employer. 
  
(ii) The Contractor shall not include any premium charges for this insurance 

except to the extent that he may deem necessary in his own interests to 
effect supplementary insurance to the insurance effected by the Employer.  
The Employer reserves the right to call for full information regarding 
insurance costs included by the Contractor. 

 
(iii) Any further clarification of the scope of cover provided by the Policies 

arranged by the Employer should be obtained from the Employer .. 
 
(iv) In the event of any occurrence which is likely to or could give rise to a claim 

under the insurances arranged by the Employer the Contractor shall: 
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(A) in addition to any statutory requirement or other requirements 
contained in the Contract immediately notify the Employer’s 
Insurance Broker or the Insurers by telephone or telefax giving the 
circumstances nature and an estimate of the loss or damage or 
liability 

 
(B) complete a Claims Advice Form available from the Insurance 

Brokers to whom the form must be returned without delay. 
 
(C) negotiate the settlement of claims with the Insurers through the 

Employer’s Insurance Brokers and shall when required to do so 
obtain the Employer’s approval of such settlement. 

 
The Employer and Insurers shall have the right to make all and any 
enquiries to the site of the Works or elsewhere as to the cause and results 
of any such occurrence and the Contractor shall co-operate in the carrying 
out of such enquiries. 

 
 (v) The Contractor will be liable for the amount of the Deductible (First Amount Payable 

in respect of any claim made by or against the Contractor or Sub-
Contractors under the insurances effected by the Employer.. 

  Where more than one Contractor is involved in the same claim the Deductible will be 
borne in pro-rata amounts by each Contractor in proportion to the extent of 
each Contractor’s admitted claim. 

   
 (vi) Any amount which becomes payable to the Contractor or any of his Sub-

Contractors as a result of a claim under the Contact Works Insurance shall 
if required by the Employer be paid net of the Deductible to the Employer 
who shall pay the Contractor from the proceeds of such payment upon 
rectification repair or reinstatement of the loss or damage but this provision 
shall not in any way affect the Contractor’s obligations liabilities or 
responsibilities in terms of the Contract. 

 
  In respect of any amount which becomes payable as a result of a claim under any 

Public Liability Insurance the Contractor or his Sub-Contractors shall be 
required to pay the amount of the Deductible to the Insurer to facilitate 
settlement of such claim. 

 
             Insurance Affected by the Contractor. 
 
 Without in any way detracting from any requirements contained elsewhere in this contract the Contractor 

and Sub-Contractors shall where applicable, provide as a minimum the following: 
 

(a) INSURANCE OF CONTRACTORS EQUIPMENT (including tools offices and other 
temporary structures and contents) and other things (except those intended for 
incorporation into the Works) brought onto the Site for a sum sufficient to provide for 
their replacement. 

 
(b) Insurance in terms of the provisions of the Compensation for Occupational Injuries 

and Diseases Act No. 130 of 1993 as may be amended or in terms of any similar 
Workers Compensation and Unemployment Insurance enactment’s in the Suppliers’ 
or Sub Supplier’s operational, manufacturing or assembly locations. 

 
(c) Motor Vehicle Liability Insurance comprising (as a minimum) “Balance of Third 

Party” Risks including Passenger Liability indemnity. 
 

(d) Public Liability Insurance for an amount sufficient to cover the Contractors obligations in 
terms of the Deductible of R25 000 or R250 000 as stated above. 
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(i) The insurances to be provided by the Contractor and his Sub-Contractors 
shall: 

 
  (A) be affected with Insurers and on terms approved by the Employer.    
 
  (B) be maintained in force for whatever period the perils to be insured by the 

Contractor are at risk (including any defects liability period during 
which the Contractor is responsible for the care of the Works) 

 
  (C) submit to the Employer the relevant Policy or Policies of Insurance or 

evidence acceptable to the Employer that such insurances have 
been affected. 

 
(ii) In the event that the Contractor or his Sub-Contractor receives any notice of 

cancellation or restrictive modification to the insurance provided to them 
they shall immediately notify the Employer in writing of such cancellation or 
restriction and shall advise what action the Contractor or his Sub-Contractor 
will take to remedy such action. 

 
 If the Contractor fails to effect and keep in force the insurances referred to 

then the Employer may effect and keep in force any such insurances and 
pay such premium or premiums as may be necessary for that purpose and 
from time to time deduct the amount paid by the Employer from any monies 
due or which may become due to the Contractor or recover same as a debt 
from the Contractor. 

 
             Sub-Contractors 
 
 The Contractor shall: 
 

(a) ensure that all potential and appointed Sub-Contractors are aware of the whole 
contents of this clause, and 

 
(b)     enforce the compliance by Sub-Contractors with this clause where applicable.” 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Part C2: Pricing Data 

TSC3 Option A 

 

Document reference Title No of pages 

C2.1 Pricing assumptions: Option A [●] 

C2.2 Pricing Instructions   [●] 
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C2.3 The price list  [●] 

   

   

 

C2.1. Pricing Assumptions: Option A 

 

Option A is a priced contract where the Prices are derived from a list of items of service which can be priced as lump 

sums or as expected quantities of service multiplied by a rate or a mix of both. Quantity of 1 is not the actual quantity of 

product/service required by this contract but intended to obtain rate for each item. Quantities will vary according to 

service requirements in the course of this contract. 

 

C2.1.1 Identified and Defined terms  

 

 11 

11.2 

 

(12) The Price List is the price list unless later changed in accordance with this contract. 

 

  (17) The Price for Services Provided to Date is the total of  

 

• the Price for each lump sum item in the Price List which the Contractor has 

completed and 

• where a quantity is stated for an item in the Price List, an amount calculated by 

multiplying the quantity which the Contractor has completed by the rate. 

 

  (19) The Prices are the amounts stated in the Price column of the Price List. Where a 

quantity is stated for an item in the Price List, the Price is calculated by multiplying the 

quantity by the rate. 

 

 

C2.2. Pricing Instructions  

 

C2.2.1 Measurement and payment shall be in accordance with the quantity of service rendered and the corresponding 

price from price list. 

 

C2.2.2 The units of measurement described in the Pricing Schedule are metric units.  Abbreviations used in the Pricing 

Schedule are as follows: 

 

%  = percent 

m2  = square metre 

No.  = number 

Prov sum = Provisional sum 

PC Sum  = Prime Cost sum 

R/only  = Rate only 

sum  = lump sum 
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C2.2.3 For the purpose of the Price list, the following words shall have the meanings assigned to them: 

 

Unit: The unit of measurement for each item of service 

 

Quantity: The number of units of work for each item. 

 

Rate:  The payment per unit of work for which the Service Provider tenders to do the work. 

 

Amount:` The product of the quantity and the rate tendered for an item. 

 

Lump Sum: An amount tendered for an item, the extent of which is described in the Pricing Schedule, the Service 

Information or elsewhere, but of which the quantity of work is not measured in units. 

 

C2.2.4 Unless otherwise stated, items are measured net in accordance measurements agreed with the service 

manager, and no allowance is made for waste. 

 

C2.2.5 It will be assumed that prices included in the price list are based on Acts, Ordinances, Regulations, By-laws, 

International Standards and National Standards that were published 28 days before the closing date for tenders. 

(Refer to www.stanza.org,za or www.iso.org for information standards) 

 

C2.2.6 The prices and rates in the Price list are fully inclusive prices for the work described under the items. Such 

prices and rates cover all costs and expenses that may be required in and for the execution of the work 

described in accordance with the provisions of the Service Information, and shall cover, “inter alia” all general, 

profit, expenses, costs, bonuses, all allowances such as shift and standby allowances, sick-leave, other leave, 

brackets, fixings, incidentals, consumables etc. that will be required to successfully complete this contract as set 

forth or as implied in the documents on which this Contract is based.  These prices will be used as a basis for 

assessment of payment for additional work that may have to be carried out. 

 

C2.2.7 The contractor must plan the work in this contract as a set of activities.  These should be the same activities as 

he shows on his programme.  

 

C2.2.8 The contractor is to take note that payment is made for each activity only when it is complete. “Complete” as it is 

used in this schedule means the complete system or unit as specified in the particular document.  

 

C2.2.8 Unless a separate rate for the supply and for the installation of any item is specifically called for, the supply and 

installation costs of any item shall be fully included in the price. 

 

C2.2.9 The description of each item shall, unless otherwise stated herein, be held to include making, conveying and 

delivering, unloading, storing, unpacking, hoisting, setting, fitting and fixing in position, cutting and waste, 

patterns, models and templates, plant, temporary works, return of packaging, establishment charges, profit and 

all other obligations arising out of the contractual conditions. 

 

C2.2.10 No alterations to the original text shall be allowed. If any alterations are made, it shall be ignored, and the 

original wording will apply. 

http://www.stanza.org,za/
http://www.iso.org/
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C2.2.11 Variations in the scope and extent of the service shall be allowed to meet the Employer’s requirements and 

shall be measured and priced at the rates entered in the Price list, where appropriate, and shall form an addition 

to or deduction from the total of the Accepted Contract Amount.  Any items or variations for which rates have 

not been included in the Price list shall be agreed and priced as non-scheduled items. 

 

C2.2.12 All provisional sums and contingency amounts shall be expended as directed by the Employer and any balance 

remaining shall be deducted from the contract sum. 

 

C2.2.13 All items described as “provisional” shall be measured as executed and paid for according to prices in the Price 

list and any amounts not spent shall be deducted from the contract price. No work for which “provisional” items 

are provided shall, be commenced without written instructions from the Service Manager. 

C2.2.14 No commitment to expending any portion of the contingency amounts and/or provisional sums are made or 

implied by the Employer. 

 

C2.2.15 The Contractor shall not be entitled to any claim in instances where provisional sums are partially or in total 

removed from the contract. 

 

C2.2.16 An item against which no price is entered will be considered to be covered by the other prices or rates in the 

Price list. A single lump sum will apply should a number of items be grouped together for pricing purposes. 

 

C2.2.17 The quantities set out in the Price list are approximate and do not necessarily represent the actual amount of        

work to be done.  The quantities of work accepted and certified for payment will be used for determining 

payments due and not the quantities given in the Pricing Schedule.   

 

C2.2.18 The short descriptions of the items of payment given in the Pricing list are only for the purposes of identifying the 

items.  More details regarding the extent of the work entailed under each item appear in the Service information. 

 

C2.2.19 All prices and rates entered in the Price Schedule must be excluding VAT.  VAT will be added last on the 

summary page of the Price list. 



 

Page 22 of 37 
 Pricing Data Part C2 

C2.3. The price list.  
 
*This amount should be carried over to the form of offer Part C1.  

 

The price list is set to be re-measurable for payment, remuneration of the service provider will be based on service 
performed and the measured quantity of work. 
 

PRICING SCHEDULE  

ITEM DESCRIPTION QTY Unit of 
Measure 

Price/Unit Total Price 

Excluding VAT 

1 Dismantle, Supply and instal chain-
link security fence 2.5m in height with 
straining wire (3 strands) 

3000 m   

2 Dismantle, Supply and instal airside 

security fence panel: 3510 single skin 
mesh panel that is zincalu protected from 
corrosion. The panels are 2500mm high 
by 3050mm wide. 

The aperture is 76.2mm x 12.7mm and the 
wire diameter is 3.00mm. 

The panel is fitted with a top spike rail that 
is then bolted to the panel.  

There is also a bottom rail that connects 
the panel to the anti-underdig panel. 40 x 
40 x 3mm 

The underdig panel is 450mm deep and 
3050mm wide. The underdigs have the 
same size aperture as the panel. 76.2mm 
x 12.7mm. 

encased in concrete base Foundation: 
700mm x 450mm x 450mm 
(15MPA/19mm stone) and backfill 

25 Ea.   

3 Dismantle, Supply and instal flat wrap 
razor wire 

1500 m   

4 Dismantle, Supply and instal coil razor 
wire @730mm dia. 

19370 m   

5 Dismantle, Supply and instal single 
strand barbed wire straining wire 

1 050 m   

6 Supply and instal faded security 
signage 

15 Ea.   

7 Remove all corroded Debris and 
discard. Provide safe disposal 
certificate 

1 Ea.   

8 Provision for permits (proven costs)    R 4 000 

9 OHS Compliance lump sum. 

Occupational health and safety costs 
(Rate shall include setting up the OHS 
file, the maintenance and adherence 
to of OHS file, uniforms, PPE required 

1 No.   
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for compliance. OHS audits shall be 
done throughout the life of the 
contract, as mandated by legislation. 

10 Contingencies 1   R 140 000 

                                                                                                            Total Excl. VAT  

                                                                                                            Total Incl. VAT  

                                                                                                            Subtotal  
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PART C3: SERVICE INFORMATION 

 
 

Document reference Title No of pages 

C3.1 Employer’s Service Information Information  

C3.2 Contractor’s Works Information1 
 

 

   

   

   

   

 Total number of pages  
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C3.1: EMPLOYER’S SERVICE INFORMATION 
 
 
 
 
1. Description of the service 

In brief, the contractor shall be responsible for repairs to perimeter fence and security gates at King Shaka 
International Airport. 

 

The objective is to source an experienced and suitable service provider for the supply and installation of the 
security boundary fence. 

The nature of the contract is as follows: 
 

 
The scope of service includes: appointment of a service provider who will be responsible for the following: 

• Supply and installation of new security fence.  

i. Dismantle, Supply and instal chain-link security fence 2.5m in height with straining wire (3 strands). 

Excluding posts. 

ii. Dismantle, Supply and instal flat wrap razor wire. 

iii. Dismantle, Supply and instal coil razor wire @730mm dia. 

iv. Dismantle, Supply and instal single strand barbed wire straining wire. 

v. Remove all corroded Debris and discard. Provide safe disposal certificate. 

vi. Dismantle, Supply and instal airside security fence panel: 3510 single skin mesh panel that is zincalu 

protected from corrosion and provide protection certificate. The panels are 2500mm high by 3050mm 

wide. 

The aperture is 76.2mm x 12.7mm and the wire diameter is 3.00mm. 

The panel is fitted with a top spike rail that is then bolted to the panel.  

There is also a bottom rail that connects the panel to the anti-underdig panel. 40 x 40 x 3mm 

The underdig panel is 450mm deep and 3050mm wide. The underdigs have the same size aperture as 
the panel. 76.2mm x 12.7mm. 

encased in concrete base Foundation: 700mm x 450mm x 450mm (15MPA/19mm stone) and backfill. 

 

• Supply and installation of new security gate wheels. 

• Removal and discard the old and damaged fence/debris. Provide safe disposal certificate. 

• Supply and install new signage for boundary fence and gates. 

• Compliance to Occupational health and safety, the maintenance and adherence to of OHS file, 
uniforms, and PPE. OHS audits shall be done throughout the life of the contract, as mandated 
by legislation. 

 
 

 
FURTHER REQUIREMENTS / NOTES   

• A breakdown of the Preliminary & General rate must be attached to the tender submission. 
 

• Compliance to OHS regulations to be ensured with the provision of appropriate PPE to staff members.  
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• Service provider to provide necessary PPE for the staff members, any member found not to be using relevant 
PPE will be removed from site immediately and the non-compliance will be filed against the service provider. 
 

• Employees must not be left unsupervised at any time as there is wildlife activity and snakes on site. 
 

• Permits: The service provider shall be required to pay for Training and work permits. 
 
 

• Contractor’s staff must always carry themselves (verbal& actions) in an ethical manner whilst performing their 
works on King Shaka International Airport premises. 
 

• Any kind of spillage or incident within work areas must be immediately reported to ACSA. 

• Services will only take place during the day. (08h00-16h30).   
 

• A risk register should be compiled, and risk reduction meetings conducted as and when required. 
 

• A performance rating with an associated Low Service Damages will be implemented. 
 
 
 
  
Health and safety risk management 

The Contractor shall comply with the health and safety requirements contained in this document. 
The Service Manager shall be entitled to fine the Contractor an amount of contained in the low service damages 
table for each non-conformance to Health and Safety matters.  This shall not transfer any of the Contractor’s 
responsibilities in this regard to the Employer by any means. 

The Contractor shall be fully responsible for compliance to the Occupational Health and Safety Act for all 
persons, equipment and installations relating to this Contract.  The Contractor is expected to sign the 
undertaking in this regard as attached in the annexes. 

It shall be the Contractor’s responsibility to ensure that all relevant labour and safety legislation is adhered to in 
rostering staff. 

All persons on company premises shall obey all health and safety rules, procedures and practices, NO 
SMOKING signs and the prohibition of the carrying of smoking materials in designated areas shall always be 
obeyed.  A copy of the Safety Rules booklet is available on request from the ACSA Safety Department. 

All the applicable requirements of the Occupational Health and Safety Act (1993) and Regulations and any 
amendments thereto, shall be met.  Where the OHS Act prescribes certification of competency of persons 
performing certain tasks, proof of such certification shall be provided to the Service Manager. 

The contractor’s Workmen’s Compensation fees must be up to date.  A copy of the Contractor’s WCA 
registration shall be produced on request. 

The following areas in the company are declared as “HOT WORKS PERMIT” areas: 

All airside areas 

All basement areas 

All areas accessible to the public 

All enclosed areas 

The terminal building 

Any process in the above-mentioned areas involving open flames, sparks, or heat shall be authorised by the 
issue of a permit to work - obtainable from the ACSA Safety department.  Any work done under the protection of 
a permit to work shall be in strict compliance with every prescription regarding the permit. 

Safety equipment shall be used where applicable (e.g. safety, goggles, boots, etc.)  The Contractor, at his/her 
own expense shall provide such equipment, for his/her employees.  The Contractor shall apply the necessary 
discipline and control to ensure compliance by his workers.  

All Contractors must ensure that his/her employees are familiar with the existing emergency procedures and 
must co-operate in any drills or exercises, which might be held.  Emergency / fire equipment and extinguishers 
shall not be obstructed at any time 

No person shall perform an unsafe / unhygienic act or operation whilst on Company premises. 
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No unsafe/dangerous equipment or tools may be brought onto or used on Company premises.  The Company 
reserves the right to inspect all equipment/tools at any time and to prevent/prohibit their use, without any penalty 
to the Company and without affecting the terms of the Contract in any way. 

The Company reserves the right to act in any way to ensure the safety/security of any persons, equipment or 
goods on its premises and will not be liable for any cost or loss evoked by the action.  This includes the right to 
search all vehicles and persons entering, leaving or on the premises and to inspect any parcel, package, 
handbag and pockets.  Persons who are not willing to permit such searches may not bring any such items or 
vehicles onto the premises. 

The Contractor shall maintain good housekeeping standards in the area where he is working for the duration of 
the contract.  
 
At no time must the Contractor interfere with, or put at risk, the functionality of any fire prevention system.  Care 
must also be taken so as to prevent fire hazards. 
 
The Contractor is required to issue all staff with standard uniforms.  This shall as a minimum include: safety 
shoes, overalls (clearly marked with Contractor’s company logo) and numbered reflective jackets (as per Airport 
requirements).  All costs relating to uniforms shall be for the Contractor’s account. 
Environmental constraints and management 

The Contractor shall comply with the environmental criteria and constraints stated in Annexure [B] to this 
Service Information 
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Quality assurance requirements 

Within the period stated in the Contact Data, the Contractor submits his complete quality control and assurance 
system (with all quality control and assurance procedures and manuals) for review and acceptance by the 
Employer.  The manual includes pro-forma checklists for all requirements of the Contractor’s quality control and 
assurance program and those called for in the Scope. 

Acceptance by the Employer of the Contractor’s quality assurance programme, quality plans and/or inspection 
and/or test plans, or of those of his Subcontractors will not relieve the Contractor of his obligation to provide 
services which meet the requirements of the Contract. 

 

Invoicing and payment 

Upon completion of the service, the Contractor provides the Employer with a tax invoice showing the amount 
due for payment equal to that agreed with the Service Manager.   
 
The Contractor shall address the tax invoice to the following Address, 
 
…………………… 
and include on each invoice the following information: 
 
Name and address of the Contractor and the Service Manager;  
The contract number and title; 
Contractor’s VAT registration number; 
The Employer’s VAT registration number 4930138393; 
Description of work done by cross reference to Service Manager’s certificate; 
Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT; 
Quote purchase order number as a reference 
 
The Contractor should arrange with ACSA’s finance department for making all payments electronically. 
 
Invoices should be submitted via email to Invoices.Acsa@airports.co.za  

 

Provision of bonds and guarantees 

The form in which a bond or guarantee required by the conditions of contract (if any) is to be provided by the 
Contractor is given in Part 1 Agreements and Contract Data, document C1.3, Sureties.   
 
The Employer may withhold payment of amounts due to the Contractor until the bond or guarantee required in 
terms of this contract has been received and accepted by the person notified to the Contractor by the Service 
Manager to receive and accept such bond or guarantee.  Such withholding of payment due to the Contractor 
does not affect the Employer’s right to termination stated in this contract.  

 

 

2. Personnel 

A schedule of key personnel to this Contract will be provided to the Project Manager at commencement of this 
Contract.  This will, as a minimum, include all persons from technician/artisan level to management level. For 
the full duration of this Contract, none of these persons will be replaced by a person of lesser ability or 
qualification. All on-site staff leaves shall be reported and agreed with the Project Manager. The Project 
Manager may request the replacement of any person with unsatisfactory performance or fails to comply with this 
contract.  

It is the contractor’s responsibility to ensure that there is always sufficient competent staff to perform the works 
as planned. It shall be the Contractor’s responsibility to ensure that all relevant labour and safety legislation is 
adhered to in rostering staff. 

All key personnel are required to have personal access permit to access the site. 

The Contractor shall not be compensated for costs relating to ACSA required permits, nor for labour/time spent 
in obtaining it. An allowance must be made in the tender price in this regard. 
 
The Contractor must ensure that he/she is, at all times, familiar with ACSA’s safety and security requirements 
relating to permits in order for no work to be delayed as a result thereof.  This will include the permit application 
process. 

mailto:Invoices.Acsa@airports.co.za
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Note that (within reason) the Contractor will have no claim against ACSA in the event that a permit request is 
refused. 

 
The following table is not all inclusive, but is provided for illustration purposes: 
 

Permit Required by/for Department 

AVOP – Airside Vehicle Operator 
permit 

All drivers of vehicles on airside ACSA Safety 

Airside Vehicle Permit All vehicles that enter airside ACSA Safety 

Basement Parking permit All vehicles allowed to enter the delivery 
basement 

ACSA Parking 

Personal permit All persons employed on the airport ACSA Security 

Cell phone permit All persons taking cell phones to airside ACSA Security 

Lap top permit All persons taking lap top computers to 
airside 

ACSA Security 

Camera permit All persons taking cameras or camera 
equipment to airside 

ACSA Security 

Hot Works Permit All welding and/metal cutting work ACSA Safety 

 

Proof of having attended the airside induction training course is required for all personal permit applications.  
Persons applying for an AVOP must provide proof of having attended an AVOP course.  Fees are levied for 
these courses.  Fees are further levied for all permit renewals and refresher courses - where applicable 

Subcontracting 

Should any part of the works be subcontracted, the Contractor will be responsible for all services as if it was 
done so by the Contractor.  

No casual labour (i.e. “off the street” labour) may be employed by the Contractor unless pre-arranged with 
ACSA.  Whenever this is required, the Contractor shall come to a suitable arrangement with ACSA regarding 
sourcing and screening of such individuals. 
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3. Low service damages 

Notification of Low service damages 

The Service Manager will notify the contractor in writing of any Low service damages. 

The Service Manager will also notify the contractor of any claims directed and incurred by ACSA as a result of 
the contractor failure of duties, this will be for the account of the Contractor.  

The sources of the information shall be all inspections/reports and Audit reports which the infrastructure is 
subjected to(e.g. any authorised ACSA employees and any internal and external audits). 

ACSA must notify the contractor in writing of its intention to claim Low service damages within 30 days of an 
event or ACSA will lose rights to claim the Low service damages.  Should ACSA not claim a Low service 
damages for an event it shall not be interpreted that the level of performance is acceptable or that ACSA shall 
not be entitled to claim Low service damages for similar future events.  Under no circumstances shall a Low 
service damages be regarded as the only action ACSA may take against the Contractor or the only amount it 
may claim from the Contractor 

Refer to annexure C for performance targets and low service damages 

4. Annexes to the Service information 

1.1. Annexures issued by the Employer 

[This is the list of Annexure to the Scope of Works issued by the Employer at or before the Contract 
Date and which apply to this contract] 

 

Annexure  Revision Title 

Annexure A 1 Occupational Health and Safety Agreement 

Annexure B 2 Environmental Terms and Condition 

Annexure C 0 Performance targets and low service damages 
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ANNEXURE A:  
OCCUPATIONAL HEALTH AND SAFETY AGREEMENT 

 
OCCUPATIONAL HEALTH AND SAFETY AGREEMENT 
 
AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH & SAFETY ACT (ACT 85 Of 1993) 
& CONSTRUCTION REGULATION 5.1(k) 
 
OBJECTIVES 
 
To assist Airport Company South Africa (ACSA) in order to comply with the requirements of: 

1. The Occupational Health & Safety (Act 85 of 1993)and its regulations and  
2. The Compensation for Occupational Injuries & Diseases Act (Act 130 of 1993) also known as the (COID Act). 

 
To this end an Agreement must be concluded before any contractor/ subcontracted work may commence 
 
The parties to this Agreement are: 
 

Name of Organisation: 
 
AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED 
AIRPORT 

Physical Address: 
Airport Company South Africa SOC Limited 

Airport 
 

  
Hereinafter referred to as “Client” 
 

Name of organisation: 
 

Physical Address 
 
 
 
 
 

Hereinafter referred to as “the Mandatary/ Principal Contractor” 
 
MANDATORY’S MAIN SCOPE OF WORK 
 

 

 

 
 

GENERAL INFORMATION FORMING PART OF THIS AGREEMENT 

 
1. The Occupational Health & Safety Act comprises of SECTION 1-50 and all unrepealed REGULATIONS 

promulgated in terms of the former Machinery and Occupational Safety Act No.6 of 1983 as amended as 
well as other REGULATIONS which may be promulgated in terms of the Act and other relevant Acts 
pertaining to the job in hand. 

2. “Mandatary” is defined as including as agent, a principal contractor or a contractor for work, but WITHOUT 
DEROGATING FROM HIS/HER STATUS IN HIS/HER RIGHT AS AN EMPLOYER or user of the plant 

3. Section 37 of the Occupational Health & Safety Act potentially punishes Employers (PRINCIPAL 
CONTRACTOR) for unlawful acts or omissions of Mandataries (CONTRACTORS) save where a Written 
Agreement between the parties has been concluded containing arrangements and procedures to ensure 
compliance with the said Act BY THE MANDATARY. 

4. All documents attached or refer to in the above Agreement form an integral part of the Agreement. 
5. To perform in terms of this agreement Mandataries must be familiar and conversant with the relevant 

provisions of the Occupational Health & Safety Act 85 of 1993 (OHS Act) and applicable Regulations. 
6. Mandatories who utilise the services of their own Mandatories (contractors) must conclude a similar Written 

Agreement with them. 
7. Be advised that this Agreement places the onus on the Mandatary to contact   the CLIENT in the event of 

inability to perform as per this Agreement. 
8. This Agreement shall be binding for all work the Mandatary undertakes for the client. 
9. All documentation according to the Safety checklist including a copy of the written Construction Manager 

appointment in terms of construction regulation 8, must be submitted 7 days before work commences. 
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THE UNDERTAKING 

 
The Mandatary undertakes to comply with: 
 
INSURANCE 
 

1. The Mandatary warrants that all their employees and/or their contractor’s employees if any are covered in 
terms of the COID Act, which shall remain in force whilst any such employees are present on the Client’s 
premises. A letter is required prior commencing any work on site confirming that the Principal contractor or 
contractor is in good standing with the Compensation Fund or Licensed Insurer. 

2. The Mandatary warrants that they are in possession of the following insurance cover, which cover shall 
remain in force whilst they and /or their employees are present on the Client’s premises, or which shall 
remain in force for that duration of their contractual relationship with the Client, whichever period is the 
longest. 
a. Public Liability Insurance Cover as required by the Subcontract Agreement. 
b. Any other Insurance cover that will adequately makes provision for any possible losses and/or claims 

arising from their and /or their Subcontractors and/or their respective employee’s acts and/or omissions 
on the Client’s premises. 
 

 

COMPLIANCE WITH THE OCCUPATIONAL HEALTH & SAFETY 
ACT 85 OF 1993 

 
The Mandatary undertakes to ensure that they and/or their subcontractors if any and/or their respective 
employees will at all times comply with the following conditions: 
 
1. All work performed by the Mandatary on the Client’s premises must be performed under the close 

supervision of the Mandatary’s employees who are to be trained to understand the hazards associated 
with any work that the Mandatary performs on the Client’s premises. 

2. The Mandatary shall be assigned the responsibility in terms of Section 16(1) of the OHSAct 85 of 
1993, if the Mandatary assigns any duty in terms of Section 16(2), a copy of such written assignment 
shall immediately be forwarded to the Client. 

3. The Mandatary shall ensure that he/she familiarise himself/herself with the requirements of the 
OHSAct 85 of 1993 and that s/he and his/her employees and any of his subcontractors comply with the 
requirements. 

4. The Mandatary shall ensure that a baseline risk assessment is performed by a competent person 
before commencement of any work in the Client’s premises. A baseline risk assessment document will 
include identification of hazards and risk, analysis and evaluation of the risks and hazards identified, a 
documented plan and safe work procedures to mitigate, reduce or control the risks identified, and a 
monitoring and review plan of the risks and hazards.  

5. The Mandatary shall appoint competent persons who shall be trained on any Occupational Health & 
Safety aspect pertaining to them or to the work that is to be performed. 

6. The Mandatary shall ensure that discipline regarding Occupational Health & Safety shall be strictly 
enforced. 

7. Any personal protective equipment required shall be issued by the Mandatary to his/her employees 
and shall be worn at all times. 

8. Written safe working practices/procedures and precautionary measures shall be made available and 
enforced and all employees shall be made conversant with the contents of these practises. 

9. No unsafe equipment/machinery and/or articles shall be used by the Mandatary or contractor on the 
Client’s premises. 

10. All incidents/accidents referred to in OHSAct shall be reported by the Mandatary to the Provincial 
Director: Department of Labour as well as to the Client. 

11. No user shall be made by the Mandatary and/or their employees and or their subcontractors of any of 
the Client’s machinery/article/substance/plant/personal protective equipment without prior written 
approval. 

12. The Mandatary shall ensure that work for which the issuing of permit is required shall not be performed 
prior to the obtaining of a duty completed approved permit. 

13. The Mandatary shall ensure that no alcohol or any other intoxicating substance shall be allowed on the 
Client’s premises. Anyone suspected to be under the influence of alcohol or any other intoxicating 
substance shall not be allowed on the premises.  Anyone found on the premises suspected to be 
under the influence of alcohol or any other intoxicating substance shall be escorted off the said 
premises immediately. 

14. Full participation by the Mandatary shall be given to the employees of the Client if and when they 
inquire into Occupational Health & Safety. 

 
 
FURTHER UNDERTAKING 
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1. Only a duly authorised representative appointed in terms of Section 16.2 of the OHS Act is eligible to sign 

this agreement on behalf of the Mandatary. The signing power of this representative must be designated in 
writing by the Chief Executive Officer of the Mandatary. A copy of this letter must be made available to the 
Client. 

2. The Mandatary confirms that he has been informed that he must report to the Client’s management, in 
writing anything he/she deems to be unhealthy and /or unsafe.  He has versed his employees in this 
regard. 

3. The Mandatary warrants that he/she shall not endanger the health & safety of the Client’s employees and 
other persons in any way whilst performing work on the Client’s premises. 

4. The Mandatary understands that no work may commence on the Client’s premises until this procedure is 
duly completed, signed and received by the Client. 

5. Non-compliance with any of the above clauses may lead to an immediate cancellation of the contract. 
 
 
 
ACCEPTANCE BY MANDATARY 
 
In terms of section 37(2) of the Occupational Health & Safety Act 85 of 1993 and section 5.1(k) of the Construction 
Regulations 2014,  
 
I ………………………………….a duly authorised 16.2 Appointee acting for and on behalf of 
………………………………………………..(company name) undertake to ensure that the requirements and the provision 
of the OHSAct 85 of 1993 and  its regulations are complied with. 
 
   
Mandatary – WCA/ Federated Employers Mutual No………………………………. 
 
Expiry date ……………………………………………………………………………………. 
 
 
________________________________________   _______ 
SIGNATURE ON BEHALF OF MANDATARY      DATE 

(Warrant his authority to sign) 
 
 
 
_________________________________________  _______________ 
SIGNATURE ON BEHALF OF THE CLIENT    DATE 
AIRPORT COMPANY SOUTH AFRICA 
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ANNEXURE B: 
 

ENVIRONMENTAL TERMS AND CONDITIONS - EMS 048 
 
The following Environmental Terms and Conditions shall be strictly adhered to by all contractors when conducting works 
for ACSA. ACSA shall audit contractor activities, products and services on an ad hoc basis to ensure compliance to 
these environmental conditions. Any pollution clean-up costs shall be borne by the contractor.  
 

ISSUE REQUIREMENT 

Environmental 
Policy 

ACSA’s Environmental Policy shall be communicated, comprehended and implemented by all 
ACSA appointed contractor staff. 

Storm water, 
Soil and 
Groundwater 
Pollution 

• No solid or liquid material may be permitted to contaminate or potentially contaminate 
storm water, soil or groundwater resources.  

• Any pollution that risks contamination of these resources must be cleaned-up immediately. 
Spills must be reported to ACSA immediately. Contractors shall supply their own suitable 
clean-up materials where required.   

• Washing, maintenance and refuelling of equipment shall only be allowed in designated 
service areas on ACSA property. It is the contractor’s responsibility to determine the 
location of these areas. 

• No leaking equipment or vehicles shall be permitted on the airport.  

Air Pollution 

• Dust: Dust resulting from work activities that could cause a nuisance to employees or the 
public shall be kept to a minimum. 

• Odours and emissions: All practical measures shall be taken to reduce unpleasant odours 
and emissions generated from work related activities. 

• Fires: No open fires shall be permitted on site. 

Noise Pollution 

• All reasonable measures shall be taken to minimize noise generated on site due to work 
operations. 

• The Contractor shall comply with the applicable regulations regarding noise. 

Waste 
Management 

• Waste shall be separated as general or hazardous waste. 

• General and hazardous waste shall be disposed of appropriately at a permitted landfill site 
should recycling or re-use of waste not be feasible. 

• Under no circumstances shall solid or liquid waste be dumped, buried or burnt. 

• Contractors shall maintain a tidy, litter free environment always in their work area. 

• Contractors must keep on file: 

1. The name of the contracting waste company 

2. Waste disposal site used 

3. Monthly reports on quantities – separated into general, hazardous and recycled 

4. Maintained file of all Waste Manifest Documents and Certificates of Safe Disposal 

5. Copy of waste permit for disposal site 

This information must be available during audits and inspections.  

Handling & 
Storage of 
Hazardous 
Chemical 
Substances 
(HCS) 

• All HCS shall be clearly labelled, stored and handled in accordance to Materials Safety 
Data Sheets. 

• Materials Safety Data Sheets shall be stored with all HCS.  

• All spillages of HCS must be cleaned-up immediately and disposed of as hazardous waste. 
(HCS spillages must be reported to ACSA immediately). 

• All contractors shall be adequately informed with regards to the handling and storage of 
hazardous substances. 

• Contractors shall comply with all relevant national, regional and local legislation regarding the 
transport, storage, use and disposal of hazardous substances. 

Water and 
Energy 
Consumption 

ACSA promotes the conservation of water and energy resources. The contractor shall identify 
and manage those work activities that may result in water and energy wastage.  

Training & 
Awareness 

The conditions outlined in this permit shall be communicated to all contractors and their 
employees prior to commencing works at the airport. 

 
Penalties 
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Penalties shall be imposed by ACSA on Contractors who are found to be infringing these requirements and/or legislation. 
The Contractor shall be advised in writing of the nature of the infringement and the amount of the penalty. The Contractor 
shall take the necessary steps (e.g. training/remediation) to prevent a recurrence of the infringement and shall advise ACSA 
accordingly.  
The Contractor is also advised that the imposition of penalties does not replace any legal proceedings, the Council, 
authorities, land owners and/or members of the public may institute against the Contractor.  
Penalties shall be between R200 and R20 000, depending upon the severity of the infringement. The decision on how much 
to impose will be made by ACSA’s Airport Environmental Management Representative in consultation with the Airport 
Manager or his/her designate, and will be final. In addition to the penalty, the Contractor shall be required to make good any 
damage caused due to the infringement at his/her own expense. 
 
 
 
I, ……………………………………………………. of …………………………………………………… agree to the above 
conditions and acknowledge ACSA’s right to impose penalties should I or any of my employees or sub-contractors fail to 
comply with these conditions. 
 
 
Signed: ___________________________     on this date: _______________________ (dd/mm/yyyy) 
 
at: ………………………………………………...  

 



 

Page 36 of 37 
 Scope of Work Part C3 

C3.2 CONTRACTOR’S WORKS INFORMATION 
 
The Contractor should include information such as the Contractor’s design and Plant and Materials specifications and 
schedules etc 
 
(Approach paper) 
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