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ESKOM HOLDINGS SOC Ltd CONTRACT NUMBER
Replacement of Membranes for WTP at Kusile Power Station

C1 Agreements & Contract Data

C1.1 Form of Offer and Acceptance

Offer

The Employer, identified in the Acceptance page signature block on the next page, has solicited offers to
enter into a contract for the procurement of:

Title of the Contract

The tenderer, identified in the signature block below, having examined the documents listed in the Tender
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the
Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the
Contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.

The offered total of the Prices exclusive of VAT is R
Value Added Tax @ 15% is R
The offered total of the Prices inclusive of VAT is R

(in words) [e]

This Offer may be accepted by the Employer by signing the form of Acceptance overleaf and returning one
copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the
period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the
party named as the Contractor in the conditions of contract identified in the Contract Data.

Signature(s)

Name(s)

Capacity

For the (Insert name and address of organisation)

tenderer:

Name &
signature of Date
witness

Tenderer’s CIDB registration number:
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Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the
tenderer's Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the conditions of contract identified in the Contract Data. Acceptance of the tenderer’s Offer
shall form an Agreement between the Employer and the tenderer upon the terms and conditions contained in
this Agreement and in the Contract that is the subject of this Agreement.

The terms of the Contract, are contained in:
Part 1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance)
Part 2 Pricing Data
Part 3 Scope of Work: Works Information
Part 4 Site Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above
listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the
Employer during this process of Offer and Acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from said
documents are valid unless contained in this Schedule, which must be signed by the duly authorised
representative(s) for both parties.

The tenderer shall within one week of receiving a completed copy of this Agreement, including the Schedule
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this
Agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the tenderer

receives one fully completed and signed copy of this document, including the Schedule of Deviations (if any)
together with all the terms of the contract as listed above.

Signature(s)

Name(s)

Capacity

for the (Insert name and address of organisation)

Employer

Name &
signature of Date
witness

Note: If a tenderer wishes to submit alternative tender offers, further copies of this document may be used for that purpose, duly
endorsed, ‘Alternative Tender No.
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Schedule of Deviations

Note:

CONTRACT NUMBER

1. To be completed by the Employer prior to award of contract. This part of the Offer & Acceptance would not be required if the
contract has been developed by negotiation between the Parties and is not the result of a process of competitive tendering.

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those
permitted in terms of the Conditions of Tender.

3. A tenderer’s covering letter must not be included in the final contract document. Should any matter in such letter, which
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to
incorporate the effect of it.

No. Subject Details
1 [e] [e]
2 [e] [e]
3 [e] [e]
4 [e] [e]
5 [e] [e]
6 [e] [e]
7 [e] [e]

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer
during this process of Offer and Acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.

For the tenderer:

For the Employer

Signature
Name Christopher Nani
Capacity Power Station Manager: Kusile General Manager
Kusile Power Station (Acting)
On behalf  (Insert name and address of organisation) Eskom Holdings SOC Limited
of _ Kusile Power Station
Eskom Holdings SOC Ltd, Megawatt R545 Kendal/Balmoral Rd
Park, Maxwell Drive, Sandton, Haartebeesfontein Farm
Johannesburg, 2199 Witbank
Name &
signature
of witness
Date
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C1.2 Contract Data
Data provided by the Employer

CONTRACT NUMBER

[Instructions to the contract compiler: (delete these two notes in the final draft of a contract)

1. Please read the relevant clauses in the NEC3 Engineering and Construction Short Contract (April
2013) (ECSC3)! before you enter data. The number of the principal clause is shown for most
statements however other clauses may also use the same data.

2. Where the following symbol is used “[#]” - data is required to be inserted.]

Completion of the data in full is essential to create a complete contract.

Clause Statement Data
General
10.1 The Employer is (Name): Eskom Holdings SOC Ltd (reg no:
2002/015527/30), a state owned company
incorporated in terms of the company laws of
the Republic of South Africa
Address Registered office at Megawatt Park, Maxwell
Drive, Sandton, Johannesburg
10.1 & The Employer’s representative to whom Wenziwe Mathebula
14.4 the Employer in terms of clause 14.4
delegates his actions? is (Name):
Address Kusile Power Station, R545 Balmoral/Kendal
Road,
Haartebeesfontein Farm, Witbank
Tel No. 017 799 3119
Fax No. N/A
E-mail address Mathebwc@eskom.co.za
11.2(11) The works are Supply Deliver and Install WTP Membrane
11.2(13) The Works Information is in the document called ‘Works Information’ in
Part 3 of this contract.
11.2(12) The Site Information is in the document called ‘Site Information’ in Part 4
of this contract.
11.2(12) The siteis Kusile Power Station
30.1 The starting date is. Contract signature date
11.2(2) The completion date is. TBC
13.2 The period for reply is 1 weeks
40 The defects date is 52 weeks after Completion of the whole of the
works.
41.3 The defect correction period is 10 days after being notified

1 Available from Engineering Contract Strategies Tel 011 803 3008, Fax 086 539 1902 or www.ecs.co.za
2 Except those actions which can only be done by the Employer as a Party to the contract.
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50.1 The assessment day is the between the 25 day of each successive month.
50.5 The delay damages are R 5000 per day
50.6 The retention is 10%
51.2 The interest rate on late payment is N/A
80.1 The Contractor is not liable to the
Employer for loss of or damage to the the amount of the deductibles relevant to the
Employer’s property in excess of event

Does the United Kingdom Housing Grants,
Construction and Regeneration Act (1996)
apply? No

93.1 The Adjudicator is the person selected from the ICE-SA Division
(or its successor body) of the South African
Institution of Civil Engineering Panel of
Adjudicators by the Party intending to refer a
dispute to him. (see www.ice-sa.org.za). If the
Parties do not agree on an Adjudicator the
Adjudicator will be appointed by the Arbitration
Foundation of Southern Africa (AFSA).

Address [e]
Tel No. [e]
Fax No. [e]
e-mail [e]
93.2(2) The Adjudicator nominating body is: the Chairman of ICE-SA a joint Division of the

South African Institution of Civil Engineering
and the London Institution of Civil Engineers.
(See www.ice-sa.org.za ) or its successor body

93.4 The tribunal is: arbitration.

The arbitration procedure is the latest edition of Rules for the Conduct of
Arbitrations published by The Association of
Arbitrators (Southern Africa) or its successor
body.

The place where arbitration is to be held is [e] South Africa

The person or organisation who will

choose an arbitrator

- if the Parties cannot agree a choice or the Chairman for the time being or his nominee

- if the arbitration procedure does not of the Association of Arbitrators (Southern
state who selects an arbitrator, is Africa) or its successor body.

The conditions of contract are the NEC3 Engineering and Construction Short Contract
(April 2013)3* and the following additional conditions Z1 to Z11 which always apply:

3 If June 2005 Edition applies, delete April 2013 and insert June 2005
4 State whether attached as a ‘PDF’ file in terms of Eskom’s licence, or to be obtained from Engineering Contract
Strategies Tel 011 803 3008, Fax 086 539 1902 or www.ecs.co.za.
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Z1

Z2

Z3

Z11

Z1.2

Z2.1

22.2

Z2.3

22.4

Z3.1

Z3.2

Z3.3

Z3.4

Z3.5

Cession delegation and assignment

The Contractor does not cede, delegate or assign any of its rights or obligations to any person
without the written consent of the Employer.

Notwithstanding the above, the Employer may on written notice to the Contractor cede and
delegate its rights and obligations under this contract to any of its subsidiaries or any of its
present divisions or operations which may be converted into separate legal entities as a result
of the restructuring of the Electricity Supply Industry.

Change of Broad Based Black Economic Empowerment (B-BBEE) status

Where a change in the Contractor’s legal status, ownership or any other change to his business
composition or business dealings results in a change to the Contractor’'s B-BBEE status, the
Contractor notifies the Employer within seven days of the change.

The Contractor is required to submit an updated verification certificate and necessary
supporting documentation confirming the change in his B-BBEE status to the Employer within
thirty days of the notification or as otherwise instructed by the Employer.

Where, as a result, the Contractor’s B-BBEE status has decreased since the starting date the
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’'s
obligation to Provide the Works.

Failure by the Contractor to notify the Employer of a change in its B-BBEE status may
constitute a reason for termination. If the Employer terminates in terms of this clause, the
procedures on termination are those stated in Clause 91.1 and the amount due on termination
includes amounts listed in Clause 92.1 less a deduction of the forecast additional cost to the
Employer of completing the works.

Confidentiality

The Contractor does not disclose or make any information arising from or in connection with
this contract available to others except where required by this contract. This undertaking does
not, however, apply to information which at the time of disclosure or thereafter, without default
on the part of the Contractor, enters the public domain or to information which was already in
the possession of the Contractor at the time of disclosure (evidenced by written records in
existence at that time). Should the Contractor disclose information to others where required by
this contract the Contractor ensures that the provisions of this clause are complied with by the
recipient.

If the Contractor is uncertain about whether any such information is confidential, it is to be
regarded as such until notified otherwise by the Employer.

In the event that the Contractor is, at any time, required by law to disclose any such information
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to
disclosure, notifies the Employer so that an appropriate protection order and/or any other action
can be taken if possible, prior to any disclosure. In the event that such protective order is not,
or cannot, be obtained, then the Contractor may disclose that portion of the information which it
is required to be disclosed by law and uses reasonable efforts to obtain assurances that
confidential treatment will be afforded to the information so disclosed.

The taking of images (whether photographs, video footage or otherwise) of the works or any
portion thereof, in the course of Providing the Works and after Completion, requires the prior
written consent of the Employer. All rights in and to all such images vests exclusively in the
Employer.

The Contractor ensures that all his subcontractors abide by the undertakings in this clause.
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Z4

Z4.1
Z5

Z5.1

Z5.2
Z6

Z6.1

Z6.2

Z6.3
z7

Z7.1
Z8

Z8.1
Z9

Waiver and estoppel: Add to clause 12.2:

Any extension, concession, waiver or relaxation of any action stated in this contract by the
Parties or their delegates or the Adjudicator does not constitute a waiver of rights, and does not
give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in
writing.

Health, safety and the environment

The Contractor undertakes to take all reasonable precautions to maintain the health and safety

of persons in and about the execution of the works. Without limitation the Contractor:

e accepts that the Employer may appoint him as the “Principal Contractor” (as defined and
provided for under the Construction Regulations 2014 (promulgated under the Occupational
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Site;

e warrants that the total of the Prices as at the Contract Date includes a sufficient amount for
proper compliance with the Construction Regulations, all applicable health & safety laws
and regulations and the health and safety rules, guidelines and procedures provided for in
this contract and generally for the proper maintenance of health & safety in and about the
execution of works; and

e undertakes, in and about the execution of the works, to comply with the Construction
Regulations and with all applicable health & safety laws and regulations and rules,
guidelines and procedures otherwise provided for under this contract and ensures that his
Subcontractors, employees and others under the Contractor’s direction and control,
likewise observe and comply with the foregoing.

The Contractor, in and about the execution of the works, complies with all applicable
environmental laws and regulations and rules, guidelines and procedures otherwise provided
for under this contract and ensures that his subcontractors, employees and others under the
Contractor’s direction and control, likewise observe and comply with the foregoing.

Provision of a Tax Invoice and interest. Add to clause 50

The Contractor provides the Employer with a tax invoice in accordance with the Employer's
procedures stated in the Works Information, showing the correctly assessed amount due for
payment.

If the Contractor does not provide a tax invoice in the form and by the time required by this
contract, the time by when the Employer is to make a payment is extended by a period equal in
time to the delayed submission of the correct tax invoice. Interest due by the Employer in terms
of clause 51.2 is then calculated from the delayed date by when payment is to be made.

The Contractor is required to comply with the requirements of the Value Added Tax Act, no 89
of 1991 (as amended) and to include the Employer's VAT number 4740101508 on each invoice
he submits for payment.

Notifying compensation events

Delete from the last sentence in clause 61.1, “unless the event arises from an instruction of the
Employer.”

Employer’s limitation of liability; Add to clause 80.1

The Employer liability to the Contractor for the Contractor’s indirect or consequential loss is
limited to R0.00 (zero Rand).

Termination: Add to clause 90.2, after the words "or its equivalent":
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Z9.1

Z10
Z10.1

Z11

or had a business rescue order granted against it.

Addition to Clause 50.5

If the amount due for the Contractor’'s payment of delay damages reaches the limits stated in
this Contract Data (if any), the Employer may terminate the Contractor’s obligation to Provide
the Works.

If the Employer terminates in terms of this clause, the procedures on termination are those
stated in Clause 91.1 and the amount due on termination includes amounts listed in Clause
92.1 less a deduction of the forecast additional cost to the Employer of completing the works.

Ethics

For the purposes of this Z-clause, the following definitions apply:

Affected Party means, as the context requires, any party, irrespective of whether it is the Contractor or

a third party, such party’s employees, agents, or Subconsultants or Subcontractor’s
employees, or any one or more of all of these parties’ relatives or friends,

Coercive Action means to harm or threaten to harm, directly or indirectly, an Affected Party or the

property of an Affected Party, or to otherwise influence or attempt to influence an
Affected Party to act unlawfully or illegally,

Collusive means where two or more parties co-operate to achieve an unlawful or illegal purpose,
Action including to influence an Affected Party to act unlawfully or illegally,

Committing means, as the context requires, the Contractor, or any member thereof in the case of a
Party joint venture, or its employees, agents, or Subcontractors or the Subcontractor’'s

employees,

Corrupt Action  means the offering, giving, taking, or soliciting, directly or indirectly, of a good or service

to unlawfully or illegally influence the actions of an Affected Party,

Fraudulent means any unlawfully or illegally intentional act or omission that misleads, or attempts to

Action

mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid an
obligation or incurring an obligation,

Obstructive means a Committing Party unlawfully or illegally destroying, falsifying, altering or

Action

concealing information or making false statements to materially impede an investigation
into allegations of Prohibited Action, and

Prohibited means any one or more of a Coercive Action, Collusive Action Corrupt Action,
Action Fraudulent Action or Obstructive Action.

Z11.1 A Committing Party may not take any Prohibited Action during the course of the procurement of
this contract or in execution thereof.

Z11.2 The Employer may terminate the Contractor’s obligation to Provide the Services if a Committing
Party has taken such Prohibited Action and the Contractor did not take timely and appropriate
action to prevent or remedy the situation, without limiting any other rights or remedies the
Employer has. It is not required that the Committing Party had to have been found guilty, in court
or in any other similar process, of such Prohibited Action before the Employer can terminate the
Contractor’s obligation to Provide the Services for this reason.

Z11.3 If the Employer terminates the Contractor’s obligation to Provide the Services for this reason, the
amounts due on termination are those intended in core clauses 92.1 and 92.2.

Z11.4 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited Action.

Where the Employer does not have a contractual bond with the Committing Party, the Contractor
ensures that the Committing Party co-operates fully with an investigation.
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Z12 Insurance

Z _12.1 Replace core clause 82 with the following:

Insurance cover 82

82.1 When requested by a Party, the other Party provides certificates from his insurer or

broker stating that the insurances required by this contract are in force.
82.2 The Contractor provides the insurances stated in the Insurance Table A, from the
starting date until the earlier of Completion and the date of the termination
certificate.

INSURANCE TABLE A

Insurance against

Minimum amount of
cover or minimum
limit of indemnity

Cover provided until

Loss of or damage to the
works

The replacement
cost where not
covered by the
Employer's
insurance

The Employer's
policy deductible as
at contract date,
where covered by
the Employer's
insurance

The Employer's
certificate of
Completion has
been issued

Loss of or damage to
Equipment, Plant and
Materials

The replacement
cost where not
covered by the
Employer's
insurance

The Employer's
policy deductible as
at contract date,
where covered by
the Employer’s

insurance
The Contractor’s liability for Loss of or damage
loss of or damage to to property

property (except the works,
Plant and Materials and
Equipment) and for bodily
injury to or death of a person
(not an employee of the
Contractor) arising from or in
connection with the
Contractor’s Providing the
Works

Employer’'s property

The replacement
cost where not
covered by the
Employer's
insurance

The Employer's
policy deductible as
at contract date
where covered by
the Employer's
insurance

The Defects
Certificate has been
issued
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CONTRACT NUMBER

Other property

The replacement
cost

Bodily injury to or
death of a person
The amount

required by the
applicable law

Liability for death of or bodily
injury to employees of the
Contractor arising out of and
in the course of their
employment in connection
with this contract

The amount
required by the
applicable law

82.3 The Employer provides the insurances as stated in the Insurance
Table B
INSURANCE TABLE B
Insurance against or name | Minimum amount of cover or minir
of policy of indemnity
Assets All Risk Per the insurance policy document
Contract Works insurance Per the insurance policy document
Environmental Liability Per the insurance policy document
General and Public Liability Per the insurance policy document
Transportation (Marine) Per the insurance policy document
Motor Fleet and Mobile Plant | Per the insurance policy document
Terrorism Per the insurance policy document
Cyber Liability Per the insurance policy document
Nuclear Material Damage and | Per the insurance policy document
Business Interruption
Nuclear Material Damage Per the insurance policy document
Terrorism
Z13 Nuclear Liability

Z13.1 The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear
installation, as designated by the National Nuclear Regulator of the Republic of South Africa,
and is the holder of a nuclear licence in respect of the KNPS.

Z13.2 The Employer is solely responsible for and indemnifies the Contractor or any other person
against any and all liabilities which the Contractor or any person may incur arising out of or
resulting from nuclear damage, as defined in Act 47 of 1999, save to the extent that any
liabilities are incurred due to the unlawful intent of the Contractor or any other person or the
presence of the Contractor or that person or any property of the Contractor or such person at
or in the KNPS or on the KNPS site, without the permission of the Employer or of a person
acting on behalf of the Employer.
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Z13.3

Z13.4

Z13.5

714

Subject to clause Z13.4 below, the Employer waives all rights of recourse, arising from the
aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to
the unlawful intent of the Contractor or any other person, or the presence of the Contractor or
that person or any property of the Contractor or such person at or in the KNPS or on the
KNPS site, without the permission of the Employer or of a person acting on behalf of the
Employer.

The Employer does not waive its rights provided for in section 30 (7) of Act 47 of 1999, or any
replacement section dealing with the same subject matter.

The protection afforded by the provisions hereof shall be in effect until the KNPS is
decommissioned.

Asbestos

For the purposes of this Z-clause, the following definitions apply:

AAIA means approved asbestos inspection authority.

ACM means asbestos containing materials.

AL means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos
fibres per ml of air measured over a 4 hour period. The value at which proactive
actions is required in order to control ashestos exposure to prevent exceeding the
OEL.

Ambient Air means breathable air in area of work with specific reference to breathing zone,
which is defined to be a virtual area within a radius of approximately 30cm from the
nose inlet.

Compliance means compliance sampling used to assess whether or not the personal exposure

Monitoring of workers to regulated asbestos fibres is in compliance with the Standard’s
requirements for safe processing, handling, storing, disposal and phase-out of
asbestos and asbestos containing material, equipment and articles.

OEL means occupational exposure limit.

Parallel means measurements performed in parallel, yet separately, to existing

Measurements measurements to verify validity of results.

Safe Levels means airborne asbestos exposure levels conforming to the Standard’s
requirements for safe processing, handling, storing, disposal and phase-out of
asbestos and asbestos containing material, equipment and articles.

Standard means the Employer’s Asbestos Standard 32-303: Requirements for Safe
Processing, Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos
Containing Material, Equipment and Articles.

SANAS means the South African National Accreditation System.

TWA means the average exposure, within a given workplace, to airborne asbestos

fibres, normalised to the baseline of a 4 hour continuous period, also applicable to
short term exposures, i.e. 10-minute TWA.

Z14.1 The Employer ensures that the Ambient Air in the area where the Contractor will Provide the
Services conforms to the acceptable prescribed South African standard for asbestos, as per
the regulations published in GNR 155 of 10 February 2002, under the Occupational Health
and Safety Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2
regulated asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous
period of four hours, and the short term exposure limit of 0.6 regulated asbestos fibres per
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millilitre of air as a 10-minute TWA, averaged over any 10 minutes, measured in accordance
with HSG248 and monitored according to HSG173 and OESSM.

Z14.2 Upon written request by the Contractor, the Employer certifies that these conditions prevail.
All measurements and reporting are effected by an independent, competent, and certified
occupational hygiene inspection body, i.e. a SANAS accredited and Department of
Employment and Labour approved AAIA. The Contractor may perform Parallel Measurements
and related control measures at the Contractor’s expense. For the purposes of compliance
the results generated from Parallel Measurements are evaluated only against South African
statutory limits as detailed in clause Z14.1. Control measures conform to the requirements
stipulated in the AAIA-approved asbestos work plan.

Z14.3 The Employer manages asbestos and ACM according to the Standard.

Z14.4 Inthe event that any asbestos is identified while Providing the Services, a risk assessment is
conducted and if so required, with reference to possible exposure to an airborne concentration
of above the AL for asbestos, immediate control measures are implemented and relevant air
monitoring conducted in order to declare the area safe.

Z14.5 The Contractor’s personnel are entitled to stop working and leave the contaminated area
forthwith until such time that the area of concern is declared safe by either Compliance
Monitoring or an AAIA approved control measure intervention, for example, per the
emergency asbestos work plan, if applicable.

Z14.6 The Contractor continues to Provide the Services, without additional control measures
presented, on presentation of Safe Levels. The contractually agreed dates to Provide the
Services, including the Completion Date, are adjusted accordingly. The contractually agreed
dates are extended by the notification periods required by regulations 3 and 21 of the
Asbestos Regulations, 2001.

Z14.7 Anyremoval and disposal of asbestos, asbestos containing materials and waste, is done by a
registered asbestos contractor, instructed by the Employer at the Employer’s expense, and
conducted in line with South African legislation.
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Data provided by the Contractor (the Contractor’s Offer)

The tendering contractor is advised to read both the NEC3 Engineering and Construction Short Contract
(April 2013) and the relevant parts of its Guidance Notes (ECSC3-GN)° in order to understand the
implications of this Data which the tenderer is required to complete. An example of the completed Data is
provided on page 31 of the ECSC3 April 2013 Guidance Notes.

Completion of the data in full is essential to create a complete contract.

10.1 The Contractor is (Name): [e]
Address [e]
Tel No. [e]
Fax No. [e]
E-mail address [e]
63.2 The percentage for overheads and profit
added to the Defined Cost for people is [¢]1%
63.2 The percentage for overheads and profit
added to other Defined Cost is [¢]1%
11.2(9) The Price Listis in the document called ‘Price List’ in Part 2 of this
contract.
11.2(10)  The offered total of the Prices is R[e]
[Enter the total of the Prices from the Price excluding VAT
List]: [in words]

[e]
excluding VAT

5 Available from Engineering Contract Strategies Tel 011 803 3008, Fax 086 539 1902 or www.ecs.co.za.
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C2 Pricing Data

C2.1 Pricing assumptions

Entries in the first four columns in the Price List are made either by the Employer or the tendering contractor

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item
changes, the tenderer enters the amount in the Price column only; the Unit, Quantity and Rate columns
being left blank.

If the Contractor is to be paid an amount for the item of work which is the rate for the work multiplied by the
guantity completed, the tenderer enters the rate which is then multiplied by the expected quantity to produce
the Price, which is also entered.

All Prices are to be shown excluding VAT unless instructed otherwise by the Employer in Tender Data or in
an instruction the Employer has given before the tenderer enters his Prices.

If there is insufficient space in the Price List which follows, state in which document the Price List is
contained.
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C2.2 Price List

BILL OF QUANTITIES

Supply & Delivery of Membrane for Water Treatment Plant On An As and When Required Basis

t Kusile Power Station

CONTRACT NUMBER

Material No Component Full Description Unit Lead Time | Quantity Rate Amount
NA NA Safety File Once Off 1
Filter, Fluid: Type: Gas Transfer Membrane; Filtering Media: Water; Material
Polypropylene; Filtering Element Quantity: 1; Design Type: Cyl; Model No: G533RP;
0644958 Primary Gas Transfer Membrane (GTM) Membranes X50 Fibre; Micron In/Out: 220/300y; Dimensions: Dia 356mm x Lg 1.156m; 14x28 Liqui- No 70 Weeks 24
Cel Membrane Contactor; Source Document Reference: SMC-0114-12-9024
Filter, Fluid: Type: Gas Transfer Membrane; Filtering Media: Denim Water; Material:
Polypropylene; Filtering Element Quantity: 1; Design Type: Cyl; Model No: G531RP;
0644959 Secondary Gas Transfer Membrane (GTM) Membranes X40 Fibre; Micron In/Out: 200/300y; Dimensions: Dia 356mm x Lg 1.156m; 14x28 Liqui- No 70 Weeks 0
Cel Membrane Contactor; Source Document Reference: SMC-0114-12-9024
Module type: ZW500D13-2, Module dimension (H x W x D) mm 2 198 x 844 x 49, Pore
Uttra Filration (UF) Membranes Module & its accessories properties non-ionic and hydrophilic, Nominal surface area 40.9m? fiber diameter No 78 Weeks 768
(outsidefinside) 1.9mm/0.8mm, Flow path outside-in
ZW500D, V2.3-V2.9.0.6.1,64/60 DW13 No 78 Weeks, 12
ASSY-AERTR, TUBE PARTL.ZW500D.LF LEFT No 78 Weeks, 12
KT This blank header kit is used when removing a module temporarily from service or
ZWS500D, Blank 400 when no module is installed. Kit includes top and bottom headers and the 4 required o- No 78 Weeks 12
rings
‘GTM Advisory and Supenision of installation - (Min 10 Days and Max 15 Days) NB: Detailed Price breakdown will be required Sum 1
GTM Process Assessment, QCP, Re-commissioning and Training NB: Detailed Price breakdown will be required Sum 1
GTM Integrity Testing and Documentation Report NB: Detailed Price breakdown will be required Sum 1
UF Advisory, Supenision of installation - (Min 10 Days and Max 15 Days) NB: Detailed Price breakdown will be required Sum 1
UF Process Assessment, QCP, Re-commissioning and Training NB: Detailed Price breakdown will be required Sum 1
UF Integrity Testing and Documentation Report NB: Detailed Price breakdown will be required Sum 1
UF Modules storage at Kusile Power Station and insurance, Min of 2 Months and Max of 12 Months ina
Months 12
temperature controlled container/area
Air-freight import to RSA including local transport to Eskom (Kusile Power Station). NB: Detailed Price breakdown will be required sum . Rand only
Transit ime approximately 21 days
Sea-freightimport to RSA including local transport to Eskom (Kusile Power Station). NB: Detailed Price breakdown will be required sum .
Transit ime approximately 90 days

TOTAL COST (Excl VAT)]
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C3: Scope of Work

Scope
This document covers the requirements for the procurement and delivery of membranes for the UF module,
GTM system, storage and refurbishment of the existing cassette.

Purpose
The purpose of this document is to outline the Scope of Work (SOW) and technical specification for the
Kusile Power Station WTP membrane replacement.

Applicability
This document applies to all stakeholders involved in the Kusile Power Station project.

Effective date
This document will be effective from the date of its authorisation.

Normative/Informative References
Parties using this document shall apply the most recent edition of the documents listed in the following
paragraphs.

Normative

ISO 9001 Quality Management System

Occupational Health and Safety Act No. 85 of 1993

32-727-Eskom Safety, Health, Environment and Quality (SHEQ) Policy

Informative
240-86973501 - Engineering Drawing Standard

Definitions
Disclosure Classification
Controlled Disclosure: Controlled Disclosure to external parties (either enforced by law, or discretionary).

Contractor
Service provider contracted to provide a specific service to Eskom, Kusile Power Station.

Employer
Eskom, Eskom Kusile Power Station or representative

Abbreviations

Abbreviation Explanation

EMP Environmental Management Plan
OEM Original Equipment Manufacturer

UF Ultra-Filtration

GTM Gas Transfer Membrane

WTP Water Treatment Plant

MMD Mechanical Maintenance Department
QCP Quality Control Procedure

Roles and Responsibilities

Contractor

a. Executes the defined scope according to contractual agreements

b. Submits all relevant and necessary documentation requested by the Employer once works are
completed

Employer
a. Review and approves the delivered item
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Process for Monitoring
This works will be monitored through the approved QCP and ITP.

Related/Supporting Documents
None.

SCOPE OF WORKS

This document provides the requirements and specifications relating to the procurement of membranes for
WTP at Kusile power station by the Contractor. These requirements are outlined to ensure the correct
membrane are procured and delivered to Kusile power station without delays.

WTP membrane replacement
Procurement and delivery
The following membrane must be procured and delivered to Kusile.

Quantity  Material Component Description
Number
24 644958 Primary GTM FILTER, FLUID: TYPE: GAS TRANSFER MEMBRANE;

Membranes FILTERING MEDIA: WATER; MATERIAL:
POLYPROPYLENE; FILTERING ELEMENT QUANTITY: 1,
DESIGN TYPE: CYL; MODEL NO: G533RP; X50 FIBRE;
MICRON IN/OUT: 220/300U; DIMENSIONS: DIA 356MM X
LG 1.156M; 14X28 LIQUI-CEL MEMBRANE CONTATOR,;
SOURCE DOCUMENT REFERENCE: SMC-0114-12-9024

90 644959 Second GTM FILTER, FLUID: TYPE: GAS TRANSFER MEMBRANE;
Membranes FILTERING MEDIA: DEMIN WATER; MATERIAL:
POLYPROPYLENE; FILTERING ELEMENT QUANTITY: 1,
DESIGN TYPE: CYL; MODEL NO: G531RP; X40 FIBRE;
MICRON IN/OUT: 200/300U; DIMENSIONS: DIA 356MM X
LG 1.156M; 14X28 LIQUI-CEL MEMBRANE CONTATOR,;
SOURCE DOCUMENT REFERENCE: SMC-0114-12-9024;

768 UF Module type: ZW500D13-2, Module dimension (H X W X D)
Membranes mm 2 198 x 844 x 49, Pore size 0,04 y, Fibre material
module & its PVDF, Surface properties non-ionic and hydrophilic,
accessories Nominal surface area 40,9 m?, Fiber diameter

(outside/inside) 1.9 mm/0.8 mm
Flow path Outside-in

The membranes/spares and components will be supplied to the “goods received” section of the Kusile main
store where it will be received by the material management section. The spares will be delivered with all of
the required data books and certificates, where required.

Kusile Stores Working Times: Monday — Thursdays: 07h00 — 16h15
Fridays:
07HO00 — 12h00

Only once the spares have passed the Quality control checks and are booked into the system can payment
be effected.

The Spares must be the same in all respects when compared to the original equipment, supplied to Eskom
by OEM under contract. This includes all aspects such as design, materials and material specifications,
manufacturing, including manufacturing processes and acceptance testing. Where spares offered deviate
from the original in any respect, it should be indicated to the Employer.

It is the Contractor’s responsibility to ensure that correct spares are delivered. If the incorrect spares are
delivered, the spares will have to be replaced with the correct spares at the Contractor cost, this includes
transport and delivery. The Delivery and Transport Costs (including off-loading items) must be included in the
guotation.
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The following packaging requirements should be adhered to:
a) The Goods are to be packaged in such a manner that it can be transported and stored for an extended
period of time without resulting in damage to the goods.
b) This includes damage due to moisture ingress, corrosion, vibration from the power station etc.
c) Where lifting gear is utilised to move the goods, the packaging should allow the lifting operation and
ensure that the goods are not damaged in any way during the process.
d) It will also not be necessary to open packaging for any lifting or transport operation.
e) Where eyebolts are fitted to move the goods, these eyebolts should be fitted such a way that they can be
easily removed and replaced with the Purchaser’s eyebolts, ensuring that the packaging stays intact.
f) The different spares types are to be packaged separately in such a way that each type can be stored
separately.
g) Packaging and labelling of spares should ensure that the spare can be identified without opening the
packaging.
h) Where possible the packaging should ensure that parts can be positively identified through the
packaging. Where this is not possible, the packaging should allow opening and closing of the packaging and
still maintain the packaging integrity afterwards.
i) Delivery packaging to have the following detail on it as a minimum (removable adhesive sticker if
possible):

e Order number,

e A short description of component

e The stock number

¢ Manufacturing date, where possible
Storage
» The New modules (preserved with glycerine solution, bagged and factory- sealed) UF membrane
module might need to be stored for a period of 6 to 12 months.
* UF Membrane modules to be stored and preserved in the right conditions as recommended by the
Original Equipment Manufacturer (OEM)
* To be stored in a reputable place/warehouse that has insurance, imply that should anything happen to
the stored membrane, they will replace them
* Membrane to be made available on demand from the employer

Discard old membrane.
Both old/used GTM and UF membrane module accessories that are not in usable condition are to be
discarded off as general waste, environmental standard to be followed.

Installation

+ Installation of the GTM membranes will be done by the Kusile Water Treatment Plant mechanical
maintenance team (MMD). MMD will be required to compile a Quality Check Procedure (QCP) for the
execution of the works.

Refurbishment and commissioning

The existing cassette ZW500D64/60 must be refurbished using the new module that will be procured. The
existing aerator tubes and permeate saddle and collector must be replaced with new ones.

After the refurbishment is done the system must be fully commissioned.

Assessment
Full assessment must be done on one cassette per train by the OEM on the current existing system and give
a fully detailed report with recommendation on the items that require replacement.

Record the following information for each cassette assessed/inspected:
Site name.

Inspector’'s name.

Inspection date.

Train number.

Cassette position.

Cassette serial number.

VVVVYVYVY

Test
Analyse the remaining life span of the old module that were removed from the existing system.
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Training
Training on the installation, commissioning, and repairs of the UF membrane module shall be conducted, this
include on-job and classroom training the targeted audiences will be:

¢ Maintenance

e Engineering

e Commissioning
The contractor shall provide Training, commissioning, and maintenance manuals, which shall be reviewed by
the employer before training can commence.

Quality Control Procedures
The Contractor must compile the Quality Control Procedures (QCP) and Inspection Test Plans (ITP) and
submit to the Employer for review.

The following must be developed and approved by Engineering before the refurbishment works can begin.

e Quality Control Plan (QCP).

e Inspection Test Plan (ITP) for the UF module and GTM.

e Method statement for refurbishment.

¢ Commissioning procedure.

o Check sheet to be used for all activities.
Eskom is ISO 9001:2015 certified, it is therefore important that the contractor complies with the requirements
of ISO 9001:2015 quality standard.

1.1 Management Strategy and Start Up

Contractor’s plan for the service

Operational Hours

The Contractor notes that the normal station operating hours are as follows:

07:00 — 16:15 (Monday — Thursday)

07:00 — 12:00 (Fridays)

The Contractor makes time allowance to perform service after-hours for scheduled work not to interfere with
station operations.

Contractor’s Programme

The Contractor provides programmes or schedules for his inspection and refurbishment activities. The
programme shall outline the sequence in which the Contractor proposes to conduct his operations. The
programmes provide clear, concise and consolidated activities for his work plans. The Contractor’s
programme incorporates the programmes of all his Subcontractors, if any. The interface points between his
Sub-contractor’s works and that of the main Contractor are clearly defined. The Employer approves the
Contractor’s programme prior commencement of work activities.

Management meetings

The Employer and the Contractor meet as and when required to report on the overall progress of work
activities and as a minimum, the following is addressed:

e Actual progress achieved on project activities.

¢ Management of delays encountered.

o Key issues and risks of concern and mitigation actions

Management Meetings will be held on an as and when required basis between the Service Manager and the
Contractor.

Contractor’s management, supervision and key people

The Contractor submits to the Service Manager an organisational structure of key personnel of the main
Contractor and his Subcontractors. In the case of an association/joint venture/consortium, it should be
indicated how the duties and responsibilities are to be shared. If the Contractor intends on making use of the
services of a Subcontractor for sections of the scope, the delegation of duties and responsibilities should be
clearly indicated.

Environmental Requirements
a) The contractor must identify all aspect and impact related to the scope of work and put measures in
place to minimise/prevent environmental contamination.
b) All waste including scrap materials to be disposed in allocated bins onsite.
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c) Interms of Sec 28 of National Environmental Management Act 107 of 1998: Every person who
causes has caused or may cause significant pollution or degradation of the environment must take
reasonable measures to prevent such pollution or degradation from occurring, continuing, or
recurring.

d) If any incident occurs, it must be reported to the Environmental Department immediately or within 24
hours of occurrence.

Environmental constraints and management

a) The Contractor shall have a documented environmental management system relating to the scope
activities.

b) The Contractor shall prepare an environmental management plan (EMP) relating to the scope
activities. The EMP must include all aspects and impacts relating to the Service to be carried out.

c) The Contractor shall comply with the Eskom Kusile Power Station environmental policies, standards
and procedures.

d) The Contractor shall appoint trained and competent personnel in writing, who will be responsible for
implementing all environmental related requirements during the contract duration.

e) All spills’emergency incidents shall be reported to the Service Manager immediately on occurrence.
The Contractor’s reporting of the incident shall include the following but not limited to:
o The date and time of the incident
o The cause of the non-conformance/incident.
o The proposed actions to correct and prevent recurrence.

Health and safety risk management

a) The Contractor shall complies with the Occupational Health and Safety Act, 85 of 1993, Employer’'s
SHEQ Policy, standards, procedures, guidelines and specifications, when performing the Service.
The Contractor always ensures safety awareness through continuous training and interventions.

b) The Contractor is responsible for the supervision of his employees, agents and sub-Contractors, and
takes full responsibility and accountability in ensuring that they are competent and aware of all safety
related requirements.

¢) The Contractor ensures that all statutory appointments that are required by the Employer are
recorded in writing and that all appointees and/or agents fully understand their responsibilities and
are trained and competent to execute their duties.

d) The Contractor provides a health and safety plan based on the Employer’s Safety, Health and
Environmental Specifications.

e) The Contractor notes that all persons entering the site shall undergo the Employer’s safety induction
course prior to site establishment and commencement of works.

f) The Contractor completes activity risk-based assessments and provides the assessments to the
Service Manager for acceptance before activities take place.

g) The Contractor notes that the Employer has full rights to issue the Contractor with a STOP WORK
ORDER should the Employer’s Service Manager become aware of any unsafe working procedures
or conditions.

h) The Contractor is responsible to report all incidents and potential threats to safety and health of
persons on site.

Data Pack and removal tools

Upon completion of the scope, the Contractor is required to submit the following, in the form of a data pack:
e All the signed QCP and ITP documentation
¢ All the supplied material documentation/product data sheets
e The module removal tools.

General

The following is required from the Contractor:

e Adheres to the South African Occupational Health and Safety Act No. 85 of 1993 and the regulations
promulgated under the Eskom Safety, Health, Environment and Quality (SHEQ) Policy 32-727.

e Provides a detailed Method Statement for all work activities and details the activity durations. All method
statements are reviewed and accepted by the Employer prior commencement of Works. The Contractor
in his method statements includes the following as a minimum:

e A comprehensive construction/installation methodology of the project activities.

e A clear description of the responsibilities of the Contractor’s personnel involved in the activity,

e Health, safety and quality control considerations for the activity.
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e All plant, equipment and machinery required to complete the project activity.

e Temporary works to be used for the Works.

e Technical Data Sheets for all materials used including product description, composition, material and
performance properties, installation, application procedures and product use limitations etc.

e Plans for confining, collecting, and disposing of waste materials as a result of removal operations, where
applicable.

e Works required to safeguard existing infrastructure and services.

e Manage his access to the working areas and the site to ensure none of the existing plant that is not in
the scope is damaged.

e Manage his activities on site to ensure that no interference takes place between his work and that of
others.

e Submit a project specific safety file to the Employer for acceptance, prior to the start of the works.

o Identifies a registered waste disposal site, for dumping of waste, which must be approved by the

Service Manager

4. Constraints on how the Contractor Provides the Works

State any constraints on the sequence and timing of work and on the methods and conduct of work
including the requirements for any work by the Employer.

Also include any management related constraints, invoicing and payment procedures some of which have
been inserted below as a minimum guide.

Provide information about regular meetings to be held such as early warning and compensation event
meetings (suggest weekly), safety and planning meetings.

Provide details of standard forms to be used by the Contractor in the administration of the contract, for
example early warning and compensation event notifications.

The Z clauses make reference to invoicing procedures stated here in this Works Information. Also include a
list of information which is to be shown on an invoice. The following text is provided as a guide; revise to
suit actual requirements.

In terms of core clause 50 the Contractor assesses the amount due and applies to the Employer for
payment. The Contractor applies for payment with a tax invoice addressed to the Employer as follows:

The Contractor includes the following information on each tax invoice:
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Name and address of the Contractor

The contract number and title;

Contractor’s VAT registration number;

The Employer’s VAT registration number 4740101508;

The total Price for Work Done to Date which the Contractor has completed;

Other amounts to be paid to the Contractor;

Less amounts to be paid by or retained from the Contractor;

The change in the amount due since the previous payment being the invoiced amount - excluding VAT,
the VAT and including VAT;

e (add other as required)

The Contractor attaches the detail assessment of the amount due to each tax invoice showing the Price for
Work Done to Date for each item in the Price List for work which he has completed.

Add procedures for invoice submission and payment (e. g. electronic payment instructions)

4.4 Records of Defined Cost

In order to substantiate the Defined Cost of compensation events, the Employer may require the Contractor
to keep records of amounts paid by him for people employed by the Contractor, Plant and Materials, work
subcontracted by the Contractor and Equipment. [See clause 11.2(5) and 63.2]. State in what form these
records are to be kept and how accessed by the Employer.

If the ASGI-SA requirements are to be included in this contract specify constraints which Contractor must
comply with after contract award in regard to any ASGI-SA requirements. The ASGI-SA Compliance
Schedule completed in the returnable tender schedules is reproduced here. If ASGI-SA does not apply,
delete this paragraph.

The Contractor complies with and fulfils the Contractor’s obligations in respect of the Accelerated and
Shared Growth Initiative - South Africa in accordance with and as provided for in the Contractor's ASGI-SA
Compliance Schedule stated below

[Insert the agreed ASGI-SA Compliance Schedule here]

The Contractor shall keep accurate records and provide the Employer with reports on the Contractor’s actual
delivery against the above stated ASGI-SA criteria. [Elaborate on access to and format of records and
frequency of submission etc.]

The Contractor’s failure to comply with his ASGI-SA obligations constitutes substantial failure on the part of
the Contractor to comply with his obligations under this contract.
4.6 BBBEE and preferencing scheme

Specify constraints which Contractor must comply with after contract award in regard to any Broad Based
Black Economic Empowerment (B-BBEE) or preferencing scheme measures.
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4.7 Facilities to be provided by the Contractor

.......................................................................................................................................................................... .
State any requirements such as offices on site for the Employer.
4.8 Title to material from excavation and demolition

.......................................................................................................................................................................... .
Read clause 70.2 then provide details as required. Particularly relevant in demolition where substantial
E amounts of copper are involved.

Paragraph 1 above will have outlined what work is to be designed by the Contractor (if any). State here What

; procedures are required for the submission and acceptance of thatdesign. :
4.10 Cataloguing requirements by the Contractor

: State whether cataloguing is applicable, if it is, reference the requirements for cataloguing that need to be

: satisfied by the Contractor (consult Procurement Instruction Number 1 of 2018 — Incorporating Cataloguing

H into the Procurement Environment, Unique Identifier 240-1289988974).

5. Requirements for the programme

State whether a programme is required and, if it is, state what form it is to be in, what information is to be
shown on it, when it is to be submitted and when it is to be updated. :

State what the use of the works is intended to be at their Completion as defined in Clause 11.2(1).

6. Services and other things provided by the Employer
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Describe what the Employer will provide such as services (including water and electricity) and “free issue”
Plant and Materials and equipment.

Item Date by which it
will be provided
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C4: Site Information

! Part 4: Site Information

{ Core clause 11.2(16) states

“Site Information is information which

describes the Site and its surroundings and
is in the documents which the Contract Data states it is in.”

In_Contract Data, reference has been made to this Part 4 of the contract for the location of Site
5 Information. :

1 General descr|pt|on

Site Kusile Power Station
Regional Authonty : Emalahleni Local Municipality, Mpumalanga Province
Nearest Towns : Emalahleni — 42km north east of power station

Bronkhorstspruit — 41km south of power station
Delmas — 45km north of power station
There are informal settlements within a 10 km radius of the
power station.

Infrastructure : Kusile Power Station is situated approximately 3km from the
N4 highway and is connected to it by means of a tarred road.
There is also a secondary tarred road connecting the site
with the R545 and D686.

Latitude & longitude

Landowner : Portions of Horingkraans Farm
River catchment : Wilge River
Regional Climate Kusile Power Station is situated in the Mpumalanga Province

on the Highveld in the western part of Mpumalanga province
on the escarpment, at an average height of 1551 m above
sea level. The winters are generally dry and cold with reqular
frost and temperatures varying between -7°C and 23°C.
The summers are mild with most of the rainfall occurring
during this season. Temperatures vary between 12° & 32° C.

Wind direction Data from the Emalahleni weather station shows that Kusile
Power Station is sited in such a way that for most of the year
(291 days) the wind direction is from the power station in a
direction that is North West.

Rainfall Based on information recorded at the Emalahleni weather
station, the average annual rainfall for the Emalahleni area is
approximately 691 mm. (Weather Bureau, Pretoria).

i 2. Existing buildings, structures, and plant & machinery on the Site. :
g e The Contractor will be required to work with Others with whom the Contractor may be required to
share the Affected Property. g

e Requirements for liaison with and acceptance from statutory authorities or inspection agencies WI||
be communicated when required :

e Any risk arises due to buildings, structures, and plant & machinery on the Site to be
communicated with the project manager prior to work commencement. :

3. _Subsoil information
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Not Applicable

i 4. Hidden services

C4.1: Information about the site at time of tender which may affect the work in
this contract

1. Access limitations

State if there is any physical, time or other “third party” constraint associated with gaining access to and
: doing work on the site that may not be immediately apparent from an inspection of the site. :

2. Ground conditions in areas affected by work in this contract

! If earthworks are included in the Scope of Work, provide details of the ground conditions the Contractor is
! likely to encounter when doing the work. This could vary from indicating where a test pit has been opened
i up for the Contractor to make his own observations to providing full borehole logs and associated :
i geotechnical report. :

3. Hidden and other services within the site

Provide details of underground or other hidden services which the Contractor may encounter whilst doing
i the work. Instructions about how to deal with them if encountered should be included in the Works
i Information. :

4. Details of existing buildings / facilities which Contractor is required to work on

If work is to be carried out on existing buildings or facilities Site Information would be the ‘as-built§
: drawings’ of those buildings or facilities. If these are not a correct statement or not available other means :
: of describing the existing buildings or facilities would have to be used, such as providing photographs
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