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The Construction of 96 new units at uMlazi T CRU: Phase 3B Ward 89

Contract No: 1H-22892

PART T1: TENDERING PROCEDURES

T1.1.1: TENDER NOTICE AND INVITATION TO TENDER

Tenders are hereby invited for Professional Services to the construction of 96 units at uMlazi T Community
Residential Unit Phase 3A: Ward 89 .

Subject Description Tender
Data Ref.

Employer The Employer is the eThekwini Municipality as represented by: F.1.1.1

Deputy Head: Formal Housing
Tender Documents can only be obtained in electronic format, issued by the F.1.2
Documents eThekwini Municipality.

Documentation can be downloaded from the National Treasury’s

eTenders website or the eThekwini Municipality’s Website.

The entire document should be printed (on A4 paper) and suitably bound

by the tenderer.
Eligibility It is estimated that tenderers should have a CIDB contractor grading F.2.1.1

designation of 7 GB (or higher).

The CIDB provisions in relation to a Contractor’s Potentially Emerging (PE)

status do not apply.
Clarification  Superintendent’s Offices at uMlazi T CRU, Mangosuthu Highway F.2.7
Meeting On 18 June 2024 at 11:00 AM
Seek Queries relating to these documents are to be addressed to the Employer’s F.2.8
Clarification  Agent’'s Representative whose contact details are:

Vuyo Hlombe

Tel: 031 322 5899

eMail: Vuyo.Hlombe@durban.gov.za. All email queries must be

submitted by 04 July 2024, consolidated questions and answeres to

be uploaded on the website on the 11 July 2024.
Submitting a Tender offers shall be delivered to: F.2.13
Tender Offer The Tender Box in the foyer of the Municipal Building

166 KE Masinga Road, Durban
Closing Tender offers shall be delivered on or before Friday, 19 July 2024 at or F.2.15
Time before 11h00.
Evaluation The 90/10 Price Preference Point System, as specified in the PPPFA F.3.11
of Tender Regulations 2022 will be applied in the evaluation of tenders. Refer to
Offers Clause F.3.11 of the Tender Data for the Specific Goal(S) for the awarding

of Preference Points, and other related evaluation requirements.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are further stated in the Tender Data

C1: Agreements and Contract Data
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The Construction of 96 new units at uMlazi T CRU: Phase 3B Ward 89 Contract No: 1H-22892

PART T1: TENDERING PROCEDURES

T1.2: TENDER DATA

T1.2.1 STANDARD CONDITIONS OF TENDER
The conditions of tender are the Standard Conditions of Tender as contained in Annex F of the CIDB
Standard for Uniformity in Construction Procurement (July 2015) as published in Government
Gazette No 38960, Board Notice 136 of 2015 of 10 July 2015.
The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any
ambiguity or inconsistency between it and the Standard Conditions of Tender.

T1.2.2 TENDER DATA
Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender
to which it mainly applies.

F.1: GENERAL

F.1.1 The employer: The Employer for this Contract is the eThekwini Municipality as represented by:
Deputy Head: Formal Housing

F.1.2 Tender documents: The Tender Documents issued by the Employer comprise:

1) This procurement document.

2) “General Conditions of Contract for Construction Works — 3 Edition 2015” issued by the South
African Institution of Civil Engineering (GCC 2015). This document is obtainable separately,
and Tenderers shall obtain their own copies.

3) “City of Durban Technical Specifications” hereinafter referred to as the Standard Engineering
Specifications. This document is obtainable separately, and Tenderers shall obtain their own
copies of the applicable Sections.

4) Drawings, issued separately from this document, or bound in Section C3.4 (as an Annexure).

5) In addition, Tenderers are advised, in their own interest, to obtain their own copies of the
following acts, regulations, and standards referred to in this document as they are essential for
the Tenderer to get acquainted with the basics of construction management, the implementation
of preferential construction procurement policies, and the participation of targeted enterprise
and labour.

e  The Employer’s current (as at advertising date) Supply Chain Management Policy.

e The Preferential Procurement Policy Framework Act No 5 of 2000, and the Preferential
Procurement Policy Framework Act Regulations (2022).

e The Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, and
the Construction Regulations (2014).

e  The Construction Industry Development Board Act No 38 of 2000 and the Regulations
issued in terms of the Act (July 2013).

e  SANS 1921:2004 — Construction and Management Requirements for Works Contract,
Parts 1-3.
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F.1.4

F.1.6

e Any other eThekwini Policy documents referenced in the Tender Documents.

Electronically downloaded documentation is obtainable from the National Treasury’s eTenders
Website or the eThekwini Municipality’s Website at URLSs:

e https://www.etenders.qov.za/

e https://www.durban.gov.za/pages/business/procurement

The entire downloaded document should be printed on white A4 paper (single-sided) and suitably
bound by the tenderer.

Communication and employer’s agent: The Employer’s Agent’s Representative is:

Vuyo Hlombe

Tel: 031 322 5899

eMail: Vuyo.Hlombe@durban.gov.za. All email queries must be submitted by 04 July 2024,
consolidated questions and answeres to be uploaded on the website on the 11 July 2024.

The Tenderer's contact details, as indicated in the Contract Data: Clause C1.2.2.2 “Data to Be
Provided by Contractor”, shall be deemed as the only valid contact details for the Tenderer for use

in communications between the Employer’s Agent and the Tenderer.

Procurement procedures: Option 2 which is Price and Preference with Functionality.

F.2: TENDERER'S OBLIGATIONS

F.2.1

Eligibility: General

A Tenderer will not be eligible to submit a tender if:

(a) the Tenderer does not comply with the legal requirements as stated in the Employer’s current
SCM Paolicy.

(b) the Tenderer cannot provide proof that he is in good standing with respect to duties, taxes,
levies and contributions required in terms of legislation applicable to the work in the contract.

(c) Inthe event of a Compulsory Clarification Meeting:
i) the Tenderer fails to attend the Compulsory Clarification Meeting.
i) the Tenderer fails to have form “Certificate of Attendance at Clarification Meeting / Site
Inspection” (in T2.2) signed by the Employer’s Agent or his representative.

(d) inthe case of JV submissions, the JV is not permissible.

(e) atthe time of closing of tenders, the Tenderer is not registered on the National Treasury Central
Supplier Database (CSD) as a service provider. In the case of a Joint Venture, this requirement
will apply individually to each party in the Joint Venture.

() The tenderer has not submitted, with this tender, a valid Letter of Good Standing from the
Compensation Commissioner as proof of being registered and in good standing with the
compensation fund. Reference is to be made to Returnable Document T2.2.13.

(g) The tender fails to complete and sign the Declaration of Municipal Fees in T2.2: “Returnable
Documents” and submits the required documentation. Reference is to be made to Returnable
Document T2.2.12.
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F.2.1.1

F.2.2.2

F.2.6

F.2.7

F.2.12

SCM Policy (Cl.14(4)) service providers/ contractors to be registered on the eThekwini Municipality
Central Supplier Database or be in a position to be so before the award.

In the event of the Tenderer not being registered on the eThekwini Municipality’s Central Supplier
Database, the tenderer must register on the internet at www.durban.gov.za by following these links:

» Business
» Supply Chain Management (SCM)
» Accredited Supplier and Contractor's Database.

The following are to be noted:

(@) The information for registration as in the possession of the eThekwini Municipality will apply.

(b) Itis the Tenderer's responsibility to ensure that the details as submitted to the Municipality are
correct.

(c) Tenderers are to register prior to the submission of tenders.

Eligibility: CIDB

Only those tenderers who are registered (as “Active”) with the CIDB (at time of tender closing), in a
contractor grading designation equal to or higher than a contractor grading designation determined
in accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B)
or 25(7A) of the Construction Industry Development Regulations, for a 7 GB or higher class of
construction work, are eligible to have their tenders evaluated.

It should be noted that this contract is not part of a Targeted Development Programme (TDP). The
CIDB provisions in relation to a Contractor’s Potentially Emerging (PE) status do not apply.

The cost of the tender documents: Replace this paragraph with the following:

“Documents are to be obtained, free of charge, in electronic format, from the National Treasury’s
eTenders website or the eThekwini Municipality’s Website. The entire electronically downloaded
document should be printed on white A4 paper (single-sided) and suitably bound by the tenderer.

Acknowledge addenda: Add the following paragraphs to the clause:

“Addenda will be published, in electronic format, on the National Treasury’s eTenders website (see
F.2.2.2 above). Tenderers are to ensure that the eTenders website is consulted for any published
addenda pertaining to this tender up to three days before the tender closing time as stated in the
Tender Data.”

“Acknowledgement of receipt of the addenda will be by the return of the relevant completed, dated,
and signed portion of the addenda, to the physical or email address as specified on the addenda.
Failure of the tenderer to comply with the requirements of the addenda may result in the tender
submission being made non-responsive.”

Clarification meeting:
Superintendent’s Offices at uMlazi T CRU, Mangosuthu Highway
On 18 June 2024 at 11:00 AM

In the event of a Compulsory Clarification Meeting, Tenderers must sign the attendance register in
the name of the tendering entity. The Tenderer’s representative(s) at the clarification meeting must
be able to clearly convey the discussions at the meeting to the person(s) responsible for compiling
the entity’s tender offer.

Alternative tender offers: No alternative tender offers will be considered.
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F.2.13

Submitting a tender offer: Submissions must be submitted on official submission documentation
issued (either in hard copy or in electronic format) by the eThekwini Municipality.

Identification details to be shown on each tender offer package are:
e Contract No. 1 1H-22892
e Contract Title : The Construction of 96 new units at uMlazi T CRU: Phase 3B Ward 89

The Employer’s address for delivery of tender offers is:

The Tender Box in the foyer of the Municipal Building
166 KE Masinga Road, Durban

F.2.15

F.2.16

F.2.20

F.2.23

Parts of each tender offer communicated on paper shall be submitted as an original.

Tenderers are to include, with their “hard copy” submission, a memory-stick containing an
electronically scanned (300 dpi resolution) Public Document Format (PDF) copy of their complete
bid submission. This PDF file should be nhamed using the contract number and the Tenderer’s name,
eg. 1H - 23913 Tenderers Name. PDF”. The memory-stick must be securely fixed to the paper
submission.

Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted.

Closing time: The closing time for delivery of tender offers is:
e Date :Friday, 19 July 2024
e Time :11h00

Tender offer validity: The Tender Offer validity period is 120 Days from the closing date for
submission of tenders.

Submit securities, bonds, policies: The tenderer is required to submit with his tender a letter of
intent from an approved insurer undertaking to provide the Performance Bond to the format included
in T2.2 of this procurement document.

Certificates: Refer to T2.1 for a listing of certificates that must be provided with the tender. All
certificates must be valid at the time of tender closing.

Tenderers are to include, at the back of their tender submission document, a printout of the
required documents/ certificates.

The Form of Offer (C1.1.1), Data to be provided by the Contractor (C1.2.2.2), and the Bill of
Quantities (C2.2) are also required to be completed in full.

CIDB Registration
Refer also to returnable form in T2.2: “Eligibility: Verification of CIDB Registration and Status”.

Tenderers are to include with their submission a printout of their CIDB Registration, obtained from
the CIDB website ( https://reqisters.cidb.org.za/PublicContractors/ContractorSearch ).

The Joint Venture Grading Designation Calculator should be used when submitting as a Joint
Venture ( https://reqisters.cidb.org.za/PublicContractors/JVGradingDesignationCalc ).

The date of obtaining the above printout(s) is to be indicated on the printout. Registration with the
CIDB must be reflected as “Active” at time of tender closing.
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Tax Clearance
Refer also to returnable form in T2.2: “Tax Compliance Status PIN/ Tax Clearance Certificate”.

SARS has introduced a new Tax Compliance Status System. Tenderers must submit a Tax
Compliance Status PIN (TCS PIN) instead of an original Tax Clearance Certificate. This TCS PIN
can be used by third parties to certify the taxpayer’s real-time compliance status. This TCS PIN is to
be entered on Returnable Document T2.2.1: “Compulsory Enterprise Questionnaire”. Separate Tax
Clearance Certificates / TCS PINs are required for each entity in a Joint Venture.

Failure to comply will make the tender non-responsive.

Central Supplier Database (CSD)
Refer also to returnable form in T2.2: “Eligibility: CSD Registration Report”.

The entities (full) CSD Registration Report, obtained from the National Treasury Central Supplier
Database, is to be included in the tender submission ( https://secure.csd.gov.za ).

Separate CSD Registration Reports are required for each entity in a Joint Venture.

Compensation Commissioner
Refer also to returnable form in T2.2: “Eligibility: Registration with Compensation Commissioner”.

The tenderer is to supply proof of being registered and in good standing with the compensation fund
by submitting a valid Letter of Good Standing from the Compensation Commissioner.

Failure to comply will make the tender non-responsive.

F.3: THE EMPLOYER'S UNDERTAKINGS

F.3.1.1

F.3.2

F.3.4

F.3.11

Respond to requests from the tenderer: Replace the words “five working days” with “three working
days”.

Issue addenda: Add the following paragraph: “Addenda will be published, in electronic format, on
the same platform(s) as the Tender Notification (refer to F.1.2).

Opening of Tender Submissions: Tenders will be opened immediately after the closing time for
tenders. The public reading of tenders will take place in the SCM Boardroom, 6™ Floor, Engineering

Unit Building, 166 KE Masinga Road, Durban.

Evaluation of Tender Offers:

Functionality

FUNCTIONALITY will be evaluated to determine the responsiveness of tenders received. The
minimum score for FUNCTIONALITY is 60 points. Those tenders not achieving the minimum score
will be deemed non-responsive.

The functionality Criteria, Sub-Criteria, Points per Criteria/ Sub-Criteria, Returnable Documentation
and Schedules, Method of Evaluation, and Prompts for Judgement are as specified in T1.2.3:

“Additional Conditions of Tender”.

Preference Point System

The financial offer will be reduced to a comparative basis using the Tender Assessment Schedule.
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The procedure for the evaluation of responsive tenders is PRICE AND PREFERENCE in accordance
with the Employer’s current SCM Policy, the Preferential Procurement Policy Framework Act (5 of
2000), and the Preferential Procurement Policy Framework Act Regulations (2022).

Price Points

The 90/10 preference points system will be applied. The Formula used to calculate the Price Points
(max.90) will be according to that specified Regulation 4.1.

Preference Points
Refer also to T2.2: “MBD 6.1: Preference Points Claim”.

The Preference Points (either 20 or 10) will be derived from points allocated/ claimed for Specific
Goals as indicated in the table(s) below, according to the specified Goal Weightings.

Ownership Goal
The tendering entity’s Percentage Ownership, in terms of the Ownership Category(s) listed
below, is to be used in the determination of the tenderer’s claim for Preference Points.

Goal Weighting 30%

Ownership Categories |Criteria 90/10
Race: Black (w1) 0% and 51% 0.5
>51% and <80% 1.9
>80% and <100% 2.6
100% 5
Gender: Female (w2) 0% and 51% 0.5
>51% and <80% 1.9
>80% and <100% 2.6
100% 5
Disabilities (w3) 0% and 51% 0.5
>51% and <80% 1.9
>80% and <100% 2.6
100% 5

Proof of claim as declared on MBD 6.1 (1 or more of the following will be used in verifying the tenderer’s status)
e  Companies and Intellectual Property Commission registration document (CIPC)
e  CSDreport.
e  B-BBEE Certificate of the tendering entity.
e  Consolidated BBBEE Certificate if the tendering entity is a Consortium, Joint Venture, or Trust (Issued by
verification agency accredited by the South African Accreditation System).
e  Agreement for a Consortium, Joint Venture, or Trust.

The Category Weightings of the Ownership Categories will be:
e wl=37,5%, w2=37,5%, w3=25% (where x +y + z = 100%)
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F.3.13

RDP Goal: The promotion of South African owned enterprises

The tendering entity’s Address (as stated on the National Treasury Central Supplier Database
(CSD) or on the eThekwini Municipality Website) is to be used in the determination of the tenderer’s
claim for Preference Points for this Specific Goal.

RDP Goal: The promotion of South African owned enterprises
Goal Weighting 30%

Location 90/10
Not in South Africa 0
South Africa 1.5
KZN 3.5
ETM 5

Proof of claim as declared on MBD 6.1 (1 or more of the following will be used in verifying the tenderer’s status)
®  CSD report

RDP Goal: The promotion SMMEs owned by greater than 51% black own — Contracts >
R5m

The tendering entity’s Commitment to Sub-Contracting (to Sub-Contractors conforming to the
specified ownership demographics) the percentage works, as specified below, is to be used in
the determination of the tenderer’s claim for Preference Points for this Specific Goal.

Goal Weighting 40%

Contract Participation Goal 90/10
Sub-contracting 0% 0
Sub-contracting <25% 1.5
Sub-contracting 25% 3.5
Sub-contracting >25% and <50% 5

Proof of claim as declared on MBD 6.1 (1 or more of the following will be used in verifying the tenderer’s status)
e Contract Participation Goal Plan (% work to be allocated)

Targeted Procurement

(SCMP CI.23) After tender submissions have been evaluated in terms of the Preference Point
System and the highest points scorer has been ascertained, the requirements of targeted
procurement will be applied according to the provisions of the SCM Policy.

Targeted Procurement requirements are specified in the “Additional Conditions of Tender” in
T1.2.3.4.

Acceptance of tender offer: In addition to the requirements of Clause F.3.13 of the Standard
Conditions of Tender, tender offers will only be accepted if:

(&) The tenderer submits a valid Tax Clearance Certificate OR Tax Compliance Status PIN,
issued by the TCS System of the South African Revenue Services, or has made arrangements
to meet outstanding tax obligations.

(b) The tenderer is registered, and “Active”, with the Construction Industry Development
Board, at time of tender closing, in an appropriate contractor grading designation.

(c) The tenderer or any of its directors/shareholders is not listed on the Register of Tender
Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a
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F.3.15

F.3.17

person prohibited from doing business with the public sector.

(d) The tenderer has not:
e Abused the Employer’s Supply Chain Management System; or
o Failed to perform on any previous contract and has been given a written notice to this effect.

(e) The tenderer has completed the Compulsory Enterprise Questionnaire and there are no
conflicts of interest which may impact on the tenderer’s ability to perform the contract in the best
interests of the employer or potentially compromise the tender process.

() The tenderer is registered and in good standing with the compensation fund or with a
licensed compensation insurer.

(g) The employer is reasonably satisfied that the tenderer has in terms of the Construction
Regulations, 2014, issued in terms of the Occupational Health and Safety Act, 1993, the
necessary competencies and resources to carry out the work safely.

The Municipality does not bind itself to accept the lowest or any tender. It reserves the right to
accept the whole or any part of a tender to place orders. Bidders shall not bind the Municipality to
any minimum quantity per order. The successful Tenderer (s) shall be bound to provide any quantities
stipulated in the specification.

Notwithstanding clause F.1.1.3 of the Standard Conditions of Tender the municipality reserves the
right to award or not award the tender based on the municipalities available budget. The municipality
has a firm intention to proceed with the work, subject to funding being identified.

Complete adjudicator’s contract: Refer to the General Conditions of Contract and the Contract
Data.

Copies of contract: The number of paper copies of the signed contract to be provided by the
Employer is ONE (1).

Tenderers are to include, with their “hard copy” submission, a memory-stick containing an
electronically scanned (300 dpi resolution) Public Document Format (PDF) copy of their complete
bid submission. This PDF file should be named using the contract number and the Tenderer’s name,
eg. 1H-2397 Tenderers Name.PDF". The memory-stick must be securely fixed to the paper
submission.
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T1.2.3

T1.23.1

T1.2.3.2

T1.2.3.3

T1.2.3.4

T1.2.3.5

ADDITIONAL CONDITIONS OF TENDER
Appeals

In terms of Regulation 49 of the Municipal Supply Chain Management Regulations persons
aggrieved by decisions or actions taken by the Municipality, may lodge an appeal within 14 days
of the decision or action, in writing to the Municipality. All appeals (clearly setting out the reasons
for the appeal) and queries with regard to the decision of award are to be directed to:

The City Manager

Attention Ms S. Pillay eMail: Simone.Pillay@durban.gov.za
P O Box 1394

DURBAN, 4000

Prohibition on awards to persons in the service of the state

Clause 44 of the Supply Chain Management Regulations states that the Municipality or Municipal

Entity may not make any award to a person:

(&8 Who s in the service of the State;

(b) If that person is not a natural person, of which a director, manager, principal shareholder
or stakeholder is a person in the service of the state; or

(c)  Who is an advisor or consultant contracted with the municipality or a municipal entity.

Should a contract be awarded, and it is subsequently established that Clause 44 has been
breached, the Employer shall have the right to terminate the contract with immediate effect.

Code of Conduct and Local Labour

The Tenderers shall make themselves familiar with the requirements of the following policies that
are available on web address: ftp://ftp.durban.gov.za/cesu/StdContractDocs/:

o Code of Conduct;

. The Use of CLOs and Local Labour.

Targeted Procurement

Targeted Procurement provisions is applicable to this tender.

(SCMP Cl.52.21(d) If feasible to contract for a contract above R30m, an organ of state must apply
subcontracting to advance designated groups.

(SCMP Cl.52.21(e) Tenders that are between the contract value of R5m and R30m (incl.) must,
where feasible, allow for subcontracting in line with the Council approved Economic
Empowerment Framework.

Refer to Economic Empowerment Framework.

Functionality Specification
Functionality Evaluation is applicable to this tender.

The value of W2 is 100. The Functionality criteria (and sub criteria if applicable) and maximum
score in respect of each of the criteria are as follows:
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Functionality Criteria/ Sub Criteria Maximum Points Score
Tenderer’'s Experience 45
Project Organogram and Experience of Key Staff Contracts Manager 15
Site agent 10
Foremen 10
Preliminary Programme 10
Construction Methodology & Quality Control 10
Maximum possible score for Functionality (Ms) 100

The minimum number of evaluation points for Functionality is 60. Only those tenderers who
achieve the minimum number of Functionality evaluation points (or greater) will be eligible to have
their tenders further evaluated.

Functionality shall be scored by not less than three evaluators and the scores of each of the
evaluators will be averaged, weighted and then totalled to obtain the final score for Functionality.
Each evaluation criteria will be assessed in terms of six indicators and scores allocated according
to the following table:

to the following table:

Level 0 Level 1 Level 2 Level 3 Level 4 Level 5

0 20 40 60 80 100

Evaluation criteria will be adjudicated according to submissions made in accordance with the
following schedules, which are found in T2.2: Returnable Schedules:

Functionality Criteria Returnable Schedules

Tenderer's Experience e Experience of Tenderer

Project Organogram and Experience | e Proposed Organization and Staffing
of Key Staff e Key Personnel
e CV’s with Experience of Key Personnel

Preliminary Programme e Preliminary Programme

Construction Methodology & Quality e Construction Approach,

Control e Methodology, and Quality Control

e Schedule of Proposed Subcontractors
e Plant and Equipment
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Unless otherwise stated, evaluation criteria will be adjudicated with respect to the contract specific Scope of
Work, as specified in C.3. In this regard the following definitions apply to the evaluation criteria prompts for
judgement:

e “successfully completed” implies a project has been completed on time and to specification;

e “similar nature” implies projects that were of a value of at least 70% of this tender’s value,

and had a comparable Scope of Work in terms of technical requirements and operations;
e “experience” implies experience on projects of a similar nature;
e ‘“accredited degree / diploma” implies a minimum 3 year qualification within the built

environment, from a registered University or Institute of Technology.

Criterion: Tenderer’s Experience
Note: Projects of a similar nature that will be considered shall be one, or a combination of, construction of highrise
buildings, high density buildings such as malls, hospitals.
Level 0 | No information provided; OR submission of no substance / irrelevant information provided
Level 1 | To have successfully completed 1 project of a similar nature within the past 5 years.
Level 2 | To have successfully completed 2 to 3 projects of a similar nature within the past 5 years.
Level 3 | To have successfully completed 4 to 5 projects of a similar nature within the past 5 years.
Level 4 | To have successfully completed 6 to 7 projects of a similar nature within the past 5 years.
Level 5 | To have successfully completed 7+ projects of a similar nature within the past 5 years.
Criterion: Project Organogram and Experience of Key Staff
CONTRACTS MANAGER SITE AGENT FOREMAN

No information provided OR No information provided OR |No information provided OR

submission of no substance / submission of no substance /|submission of no substance /

irrelevant information provided OR | irrelevant information provided OR | irrelevant information
Level 0 less than 2 year’s experience less than 2 year’s experience. OR

OR OR Less than 2 year’s experience.

Relevant accredited diploma / Relevant accredited diploma /

degree and less than 1 year's degree and less than 1 year’s

experience. experience.
Level 1 Minimum 2 year’s experience Minimum 2 year’s experience Minimum 2 year’s experience.
Level 2 Minimum 3 year’s experience Minimum 3 year’s experience Minimum 3 year’s experience.
Level 3 Minimum 5 year’s experience Minimum 5 year’s experience Minimum 5 year’s experience.
Level 4 Minimum 8 year’s experience Minimum 8 year's experience Minimum 8 year’s experience.
Level 5 Minimum 10 year’s experience Minimum 10 year’s experience Minimum 10 year’s experience.
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Criterion: Preliminary Programme

Level 0

No information provided; OR submission of no substance / irrelevant information provided

Level 1

The tenderer has misunderstood certain aspects of the Scope of Work and does not deal with the critical
aspects of the project.

Level 2

The programme does not adequately deal with the critical characteristics of the project or the plan and
manner in which risk is to be managed.

Level 3

Programme covers all the applicable individual activities which are in an acceptable sequence, with
appropriate durations, and is in accordance with generally accepted construction practice, and is in line with
Clause 1.1.1.14 of the Conditions of Contract (time for achieving Practical Completion). Programme must
show the critical path

Level 4

In addition to the requirements of level 3, the programme covers all activities, meetings, requirements and is
sufficiently flexible to accommodate changes that may be required during execution within project completion
time.

Level 5

In addition to the requirements of level 4, the program covers all activities, meetings, requirements and
accommodates changes and details ways to improve the overall project outcome within the completion time.

Criterion: Construction Methodology & Quality Control

Level 0

No information provided; OR submission of no substance / irrelevant information provided

Level 1

The technical approach / methodology, plant and equipment is poor and gives no relevant information in
satisfying the projects objectives Quality control statement is poor with no relevant information

Level 2

The technical approach and/or methodology is less than acceptable and unlikely to satisfy project objectives
or requirements.

Plant and equipment is unlikely to provide adequate protection of the works. Quality control statement is
generic.

Level 3

Brief overview of a site specific methodology which encompasses all programmed activities in appropriate
order and includes staff, plant and equipment resources, including subcontractors if applicable, a brief
description of preparatory work, construction processes including finishing works for each activity. Quality
control statements are site specific with statements covering required sampling and testing requirements for
the programmed activities.

Level 4

The methodology is specifically tailored to address specific project requirements. The methods and approach
to managing risk etc. are specifically tailored to the critical characteristics of the project. The plant and
equipment are specifically tailored to the project requirements and are sufficiently adaptable to accommodate
changes that may be required during execution Quality control statements are site specific covering required
sampling and testing for programmed activities including site specific quality control checklist for programed
activities

Level 5

Besides meeting the “above Level 4” rating, the important issues are approached in an innovative and
efficient way, indicating that the tenderer has excellent knowledge of working in the projects environment and
producing the required final product.

Plant and equipment proposals and ownership/provision arrangements are most likely to ensure a
satisfactory project outcome. Quality control statements are site specific covering required sampling and
testing for all programmed activities including site specific quality control checklist for all programed activities
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PART T2: RETURNABLE DOCUMENTS

T2.1 LIST OF RETURNABLE DOCUMENTS

T2.1.1 General

The Tender Submission Documentation must be submitted in its entirety. All forms must be properly
completed as required.

The Tenderer is required to complete each and every Schedule and Form listed below to the best of
their ability as the evaluation of tenders and the eventual contract will be based on the information
provided by the Tenderer. Failure of a Tenderer to complete the Schedules and Forms to the
satisfaction of the Employer will inevitably prejudice the tender and may lead to rejection on the
grounds that the tender is non-responsive.

T2.1.2 Returnable Schedules, Forms and Certificates

Entity Specific

T2.2.1 Compulsory Enterprise QUESTIONNAINE.........eceiiuiieeeiiieeeeitee e citee e et e e eerre e e srae e e eeaeae e eeanaeas 18
T2.2.2 Certificate of Attendance at Clarification Meeting .........cccceeecvveeeeiiiie e, 20
T2.2.3 Tax Compliance Status PIN / Tax Clearance Certificate ........cccceeevueevrveeveeenieeeseeesiee e 21
T2.2.4 Contractor's Health and Safety Declaration.........cccccuveeeeiieeeiiiiee e e 22
T2.2.5 MBD 4: Declaration of Interest 23
T2.2.6 MBD 5: Declaration for Procurement Above R10 Million .......cccceceevieriienieneeneeneenieeienns 24
T2.2.7 MBD 6.1: Preference Points Claim Form ITO the Preferential Regulations...................... 27
T2.2.8 MBD 8: Declaration of Bidder’s Past SCIM PractiCes ..........cceeereeriersierieeneeneeneenieenieeeens 30
T2.2.9 MBD 9: Certificate of Independent Bid Determination ...........cccceeeviiieeeeiiiieeccciee e, 32
T2.2.10 Joint Venture Agreements (if applicable) ........ooouiieeiiiicc e 35
T2.2.11 Record of Addenda to Tender Documents (if applicable)........cccoeeiiiiieeeiiiiiiciieeeeeee 36

Eligibility

T2.2.12 Eligibility: Declaration of MUunicipal FEES ........uuviiiiiieeciiee e 37
T2.2.13 Eligibility: Registration with Compensation COmmISSIONEr ........ccccovvviiieeieeeieiiiiiieeeee e, 38
T2.2.14 Eligibility: CSD Registration REPOIt .....cccccuiiiiiiii ettt e e e 39
T2.2.15 Eligibility: Verification of CIDB Registration and Status ..........ccccceeeeiiiieeeeciiieecciee e, 40

Technical or Functionality Evaluation

T2.2.16 EXPEriENCE Of TENUEIE .. .uiiii ettt ee et e e et e e et e e e st e e e estaeeesnsaaeesnneaeans 41
T2.2.17 Proposed Organisation and Staffing ......c..ceoeciiriiiiie e 42
T2.2.18 KEY PEISONNEL ... iiiiiiiiiiiiiieee ettt e e e s et e e e e e sesaabaeeeeeesesnsntnaneeeesennes 43
T2.2.19 Experience of KEY PErSONNEN.......coiuiiii e cciee ettt e e raa e s naee e 44
T2.2.20 Preliminary PrOogrammMe . ...ttt e e e e s e tae e e e e s e s nntaaneeeeeennes 45
T2.2.21 Construction Approach, Methodology, and Quality Control ........ccccceeeveiiiiiieeiiiiiciiieeenn. 46
T2.2.22 Schedule of Proposed SUDCONTIACLONS ........uiviiiiieecciie et 47
T2.2.23 Plant and EQUIPMENT......uuiiiiiieiiiiieee ettt e e e e st e e e e s s e saabaeeeeessessantaeeeeeeeennes 48
T2.2.24 Contractor’s Health and Safety PIan ..........eeeiiee et 49
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T2.2 RETURNABLE SCHEDULES, FORMS, AND CERTIFICATES

The returnable schedules, forms, and certificates, as listed in T2.1.2, can be found on pages 18 t049.

NOTE
The Form of Offer (C1.1.1), The Data to be Provided by Contractor (C1.2.2.2), and the Bill of

Quantities (C2.2) are also required to be completed by the tenderer.
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T2.2.1 COMPULSORY ENTERPRISE QUESTIONNAIRE
. Complete or
Ref Description

Circle Applicable

1.1 Name of enterprise
1.2 Name of enterprise’s representative
1.3 ID Number of enterprise’s representative
14 Position enterprise’s representative
occupies in the enterprise
s O abave Retraton number MAAA
16 eThekwini Supplier Datapase: PR
Reference number (PR), if any:
1.7 VAT registration number, if any:
1.8 CIDB registration number, if any:
19 Department of Labour:
Registration number
110 Department of Labour:
Letter of Good Standing Certificate number
2.0 Particulars of sole proprietors and partners in partnerships (attach separate pages if more than 4 partners)
Full Name Identity No. Personal income tax No. *
2.1
2.2
2.3
24
3.0 Particulars of companies and close corporations
3.1 Company registration number, if applicable:
3.2 Close corporation number, if applicable:
3.3 Tax Reference number, if any:
34 South African Revenue Service:

Tax Compliance Status PIN:
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4.0

Record in the service of the state (Insert on a separate page if necessary)

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director,
manager, principal shareholder or stakeholder in a company or close corporation is currently or has been within
the last 12 months in the service of any of the following:

I:l a member of any municipal council a member of any provincial legislature

a member of an accounting authority of any national

D an official of any municipality or municipal entity
or provincial public entity

a member of the National Assembly or the National
Council of Province

O ood

D a member of the board of directors of any municipal entity

an employee of any provincial department, national or provincial
D public entity or constitutional institution within the meaning of |:| an employee of Parliament or a provincial legislature
the Public Finance Management Act, 1999 (Act 1 of 1999)

Name of sole proprietor, partner, director, manager, Name of institution, public office, board or Status of service
principal shareholder or stakeholder organ of state and position held (tick appropriate column)

Current | Within last 12 mths

5.0

Record of spouses, children and parents in the service of the state (insert on a separate page if necessary)

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor, partner
in a partnership or director, manager, principal shareholder or stakeholder in a company or close corporation
is currently or has been within the last 12 months in the service of any of the following:

D a member of any municipal council D a member of any provincial legislature

D an official of any municipality or municipal entity D a member of an accounting authority of any national
or provincial public entity
D a member of the board of directors of any municipal entity D a member of the National Assembly or the National
Council of Province
an employee of any provincial department, national or provincial
I:l public entity or constitutional institution within the meaning of D an employee of Parliament or a provincial legislature
the Public Finance Management Act, 1999 (Act 1 of 1999)

Name of spouse, child or parent Name of institution, public office, board or Status of service
organ of state and position held (tick appropriate column)

Current | Within last 12 mths

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:

i) authorizes the employer to verify the tenderers tax clearance status from the South African Revenue Services that it is in
order.

ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person, who
wholly or partly exercises or may exercise, control over the enterprise appears on the Register of Tender Defaulters
established in terms of the Prevention and Combating of Corrupt Activities Act of 2004.

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, control over the
enterprise appears, has within the last five years been convicted of fraud or corruption.

iv) confirms that | / we are not associated, linked or involved with any other tendering entities submitting tender offers and have
no other relationship with any of the tenderers or those responsible for compiling the scope of work that could cause or be
interpreted as a conflict of interest.

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief both true
and correct.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.2 CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING / SITE INSPECTION

Reference is to be made to Clauses F.2.1(c) and F.2.7 of the Tender Data.

This is to certify that:

(tenderer name):

of (address):

was represented by the person(s) named below at the Clarification Meeting held for all tenderers, the details
of which are stated in the Tender Data (F.2.7).

| / We acknowledge that the purpose of the meeting was to acquaint myself / ourselves with the site of the
works and / or matters incidental to doing the work specified in the tender documents in order for me / us

to take account of everything necessary when compiling our rates and prices included in the tender.

Particulars of person(s) attending the meeting:

Name: s NaME: o
SIgnature: ..o SIGNALUIE: .o e e
Capacity: o CaAPACITY: et

Attendance of the above person(s) at the meeting is confirmed by the Employer's Agent’s
Representative, namely:

Name:

SIgNAtUre: e

DAt
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T2.2.3 TAX COMPLIANCE STATUS PIN/TAX CLEARANCE CERTIFICATE

Reference is to be made to Clauses F.2.23 and F.3.13(a) of the Tender Data.

SARS has introduced a new Tax Compliance Status System. Tenderers can submit a Tax Compliance Status
PIN (TCS PIN) instead of an original Tax Clearance Certificate. This TCS PIN can be used by third parties to
certify the taxpayer’s real-time compliance status.

Separate Tax Clearance Certificates / TCS PINs are required for each entity in a Joint Venture.

The TCS PIN(s) are to be entered under item 3.4 on form T2.1.2.1: Compulsory Enterprise Questionnaire.

Tenderers are to include, at the back of their tender submission document, a printout of their Tax
Compliance Status PIN (TCS PIN) OR an original Tax Clearance Certificate.

Failure to include the required document will make the tender submission non-responsive.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer,
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both
true and correct, and that the requested documentation has been included in the tender submission.

NAME (Block Capitals): Date

SIGNATURE:

C1: Agreements and Contract Data Page 20 Document Version 24/02/2023(a)



The Construction of 96 new units at uMlazi T CRU: Phase 3B Ward 89 Contract No: 1H-22892

T2.24 CONTRACTOR'S HEALTH AND SAFETY DECLARATION

If Functionality is applicable as part of tender evaluation, reference is to be made to Clause F3.11.9 of
the of the Conditions of Tender.

Reference is to be made to Clauses F.2.1(e) and F.2.23 of the Tender Data.

In terms of Clause 5(1)(h) of the OHSA 1993 Construction Regulations 2014 (referred to as "the Regulations"
hereafter), a Principal Contractor may only be appointed to perform construction work if the Client is satisfied
that the Principal Contractor has the necessary competencies and resources to carry out the work safely in
accordance with the Occupational Health and Safety Act No 85 of 1993 and the OHSA 1993 Construction
Regulations 2014.

To that effect, a person duly authorised by the tenderer, must complete and sign the declaration hereafter in
detail.

Declaration by Tenderer

1 I, the undersigned, hereby declare and confirm that | am fully conversant with the Occupational Health and
Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act No 181 of 1993),
and the OHSA 1993 Construction Regulations 2014.

2 | hereby declare that my company has the competence and the necessary resources to safely carry out the
construction work under this contract in compliance with the Construction Regulations and the Employer's
Health and Safety Specifications.

3 | propose to achieve compliance with the Regulations by one of the following (Tenderers are to Circle
Applicable - Yes or No):

Circle Applicable

(a) From my own competent resources as detailed in 4(a) hereafter. Yes NO
(b) From my own resources still to be appointed or trained until competency is achieved, as " .
es
detailed in 4(b) hereafter:
(c) From outside sources by appointment of competent specialist Subcontractors as detailed in VES NO

4(c) hereafter:

4 Details of resources | propose:
(Note: Competent resources shall include safety personnel such as a construction supervisor and construction
safety officer as defined in Regulation 8, and competent persons as defined in Regulations 9, 10, 11, 12, 13, 14,
16, 17, 20, 21, 22, 23(1), 24, 25, 26, 27, 28 and 29, as applicable).

(a) Details of the competent and qualified key persons from my company's own resources, who will form part of
the contract team:

NAMES OF COMPETENT PERSONS POSITIONS TO BE FILLED BY COMPETENT PERSONS
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(b)

(c)

Details of training of persons from my company's own resources (or to be hired) who still have to be trained
to achieve the necessary competency:

(i) By whom will training be provided?

(i) When will training be undertaken?

(iii) Positions to be filled by persons to be trained or hired:

Details of competent resources to be appointed as subcontractors if competent persons cannot be supplied
from own company:

Name of proposed subcontractor:

Qualifications or details of competency of the subcontractor:

I, the undersigned, hereby undertake, if this tender is accepted, to provide, before commencement of the
works under the contract, a suitable and sufficiently documented Health and Safety Plan in accordance with
Regulation 7(1) of the Construction Regulations, which plan shall be subject to approval by the Client.

I, the undersigned, confirm that copies of this company's approved Health and Safety Plan, the Client's Safety
Specifications as well as the OHSA 1993 Construction Regulations 2014 will be provided on site and will at all
times be available for inspection by the Principal Contractor's personnel, the Client's personnel, the Employer’s
Agent, visitors, and officials and inspectors of the Department of Labour.

I, the undersigned, hereby confirm that adequate provision has been made in the tendered rates and prices in
the Bill of Quantities to cover the cost of all resources, actions, training and all health and safety measures
envisaged in the OHSA 1993 Construction Regulations 2014, and that | will be liable for any penalties that may
be applied by the Client in terms of the said Regulations (Regulation 33) for failure on the Principal Contractor's
part to comply with the provisions of the Act and the Regulations.

I, the undersigned, agree that failure to complete and execute this declaration to the satisfaction of the Client
will mean that this company is unable to comply with the requirements of the OHSA 1993 Construction
Regulations (2014) and accept that this tender will be prejudiced and may be rejected at the discretion of the
Client.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the

information contained in this form is within my personal knowledge and is to the best of my belief both true and correct.

NAME (Block Capitals): Date

SIGNATURE:
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T2.25 MBD 4: DECLARATION OF INTEREST

MSCM Regulations: “in the service of the state” means to be:
(a) amember of:
(i) any municipal council.
(i) any provincial legislature.
(iii) the national Assembly or the national Council of provinces.
(b) a member of the board of directors of any municipal enterprise.
(c) an official of any municipality or municipal enterprise.
(d) an employee of any national or provincial department, national or provincial public enterprise or constitutional
institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999).
(e) a member of the accounting authority of any national or provincial public enterprise.
(f) an employee of Parliament or a provincial legislature.

“Shareholder” means a person who owns shares in the company and is actively involved in the management of the
company or business and exercises control over the company.

1 No bid will be accepted from persons in the service of the state®.

2 Any person, having a kinship with persons in the service of the state, including a blood relationship, may make
an offer or offers in terms of this invitation to bid. In view of possible allegations of favouritism, should the
resulting bid, or part thereof, be awarded to persons connected with or related to persons in service of the
state, it is required that the bidder or their authorised representative declare their position in relation to the
evaluating/adjudicating authority and/or take an oath declaring his/her interest.

3 In order to give effect to the above, the following questionnaire must be completed and submitted with the
bid.
3.1 Name of enterprise Complete T2.1.2.1 Item 1.1
Name of enterprise’s representative Complete T2.1.2.1 Item 1.2
3.2 ID Number of enterprise’s representative Complete T2.1.2.1 Item 1.3
3.3 Position enterprise’s representative occupies in the enterprise Complete T2.1.2.1 Item 1.4
3.4 Company Registration number Complete T2.1.2.1 Item 3.1 or 3.2
3.5 Tax Reference number Complete T2.1.2.1 Item 3.3
3.6 VAT registration number Complete T2.1.2.1 Item 1.7

3.7 The names of all directors / trustees / shareholders / members / sole proprietors / partners in
partnerships, their individual identity numbers and state employee numbers must be indicated in
paragraph 4 below. In the case of a joint venture, information in respect of each partnering enterprise
must be completed and submitted.

Circle Applicable

3.8 Areyou presently in the service of the state? YES NO

If yes, fUrnish PartiCUIars: ...t et s e es e st st e aesene e

3.9 Have you been in the service of the state for the past twelve months? YES NO

If yes, fUrnish PartiCUlars: ...ttt s s es e s st st ea s s ens e
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3.10 Do you have any relationship (family, friend, other) with persons in the service of the

. . . S . YES NO
state and who may be involved with the evaluation and or adjudication of this bid?
If yes, fUrnish PartiCUars: ...t et st et et ste st nas s eneene
3.11 Are you, aware of any relationship (family, friend, other) between any other bidder
and any persons in the service of the state who may be involved with the evaluation YES NO
and or adjudication of this bid?
If yes, fUrnish PartiCUArs: ...t et s e er et st st eas s ene e
3.12 Are any of the company’s directors, trustees, managers, principle shareholders or
YE N
stakeholders in service of the state? S 0
If yes, furnish partiCUlars: ...ttt s e s
3.13 Are any spouse, child or parent of the company’s directors, trustees, managers,
. . . YES NO
principle shareholders or stakeholders in service of the state?
If yes, furnish partiCUlars: ...t et s e s
3.14 Do you or any of the directors, trustees, managers, principle shareholders, or
stakeholders of this company have any interest in any other related companies or YES NO
business whether or not they are bidding for this contract?
If yes, fUrnish PartiCUIArs: ...t s et e e s s e s e
4 The names of all directors / trustees / shareholders / members / sole proprietors / partners in partnerships,

their individual identity numbers and state employee numbers must be indicated below. In the case of a joint
venture, information in respect of each partnering enterprise must be completed and submitted

Full Name Identity No. State Employee No. Personal income tax No.

Use additional pages if necessary

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.6 MBD5: DECLARATION FOR PROCUREMENT ABOVE R10 MILLION
(ALL APPLICABLE TAXES INCLUDED)

For all procurement expected to exceed R10 million (all applicable taxes included), bidders must complete
the following questionnaire.

Circle
Applicable

1.0 Are you by law required to prepare annual financial statements for auditing? YES NO

1.1 If YES, submit audited annual financial statements for the past three years or since the
date of establishment if established during the past three years.

2.0 Do you have any outstanding undisputed commitments for municipal services
towards any municipality for more than three months or any other service provider | YES NO
in respect of which payment is overdue for more than 30 days?

2.1 If NO, this serves to certify that the bidder has no undisputed commitments for municipal services
towards any municipality for more than three months or other service provider in respect of which
payment is overdue for more than 30 days.

2.2 If YES, provide particulars.

3.0 Has any contract been awarded to you by an organ of state during the past five
years, including particulars of any material non-compliance or dispute concerning | YES NO
the execution of such contract?

3.1 If YES, provide patrticulars.

4.0 Will any portion of goods or services be sourced from outside the Republic, and, if
so, what portion and whether any portion of payment from the municipality / | YES NO
municipal entity is expected to be transferred out of the Republic?

4.1 If YES, provide particulars.

If required by 1.1 above, tenderers are to include, at the back of their tender submission document, a
printout of their audited annual financial statements.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct,
and, if required, that the requested documentation has been included in the tender submission.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.7

MBD 6.1: PREFERENCE POINTS CLAIM
In terms of THE PREFERENTIAL PROCUREMENT REGULATIONS (2022)

Reference is to be made to Clause F.3.11 of the Tender Data.

This preference form must form part of all tenders invited. It contains general information and serves as a

claim

NB:

1.0

11

1.2

1.3

1.4

1.5

2.0

2.1

2.2

2.3

2.4

2.5

form for preference points for specific goals.

BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, DEFINITIONS AND
DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS,
2022

GENERAL CONDITIONS

The following preference point systems are applicable to invitations to tender:

e the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes included).

The applicable preference point system for this tender is the 90/10 preference point system will be applicable
in this tender. The lowest/ highest acceptable tender will be used to determine the applicable system once
tenders are received.

Preference Points for this tender shall be awarded for:

® Price and Specific Goals: To 90 (price) and 10 (specific goals), in terms of 1.2 above.
e The total Preference Points, for Price and Specific Goals, is 100.

Failure on the part of the tenderer to submit the required proof or documentation, in terms of the requirements
in the Conditions of Tender for claiming specific goal preference points, will be interpreted that preference
points for specific goals are not claimed.

The Municipality reserves the right to require of a tenderer, either before a tender is adjudicated or at any time
subsequently, to substantiate any claim in regard of preferences, in any manner required by the Municipality.

DEFINITIONS

“tender” means a written offer in the form determined by an organ of state in response to an invitation to
provide goods or services through price quotations, competitive tendering process or any other method
envisaged in legislation.

“price” means an amount of money tendered for goods or services, and includes all applicable taxes less all
unconditional discounts.

“rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation, and
includes all applicable taxes.

“tender for income-generating contracts” means a written offer in the form determined by Municipality in
response to an invitation for the origination of income-generating contracts through any method envisaged in
legislation that will result in a legal agreement between the Municipality and a third party that produces
revenue for the Municipality, and includes, but is not limited to, leasing and disposal of assets and concession
contracts, excluding direct sales and disposal of assets through public auctions.

“the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).
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3.0 FORMULA FOR CALCULATION OF PREFERENCE PRICE POINTS

3.1 PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE: A maximum of 80 points is allocated for price on the following basis:

OR 90 / 10 Points System
Pt — Pmin
Ps =90 (1 — —)
Pmin
Where:

Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

4.0 POINTS AWARDED FOR SPECIFIC GOALS

4.1 Interms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points
must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer will be
allocated points based on the goal(s) stated in Table 1 below, as supported by proof/ documentation stated in
the Conditions of Tender:

4.2 In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that if it is unclear
whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender documents,
stipulate in the case of:

(a) aninvitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference point
system will apply and that the highest acceptable tender will be used to determine the applicable
preference point system, or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply and that
the lowest acceptable tender will be used to determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20
preference point system.
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TABLE 1:

Specific Goals for the tender and points claimed are indicated per the table below.

Tenderers are to indicate their points claim for each of the Specific Goals.

The Specific Goals to be allocated points in Number of Number of Number of Number of

terms of this tender points points points CLAIMED | points CLAIMED
ALLOCATED ALLOCATED (80/20 system) | (90/10 system)

(80/20 system) | (90/10 system)

Ownership Goal: CARTEGORISED: RACE,

GENDER AND DISSABILITY N/A 3

RDP Goal: The promotion of South African N/A 3

owned enterprises.

RDP Goal: The promotion of export-oriented N/A N/A

production to create jobs.

RDP Goal: The Creation of new jobs to N/A N/A

address black youth unemployment

RDP Goal: The promotion of enterprises N/A N/A

located in a specific municipal area.

RDP Goal: Social upliftment of communities N/A N/A

RDP Goal: The promotion of SMMEs owned N/A 4

by PPG (contracts >R5m)

Should the municipality apply a combination of Specific Goals, the points for the individual goals will be weighted according
to the Goal Weightings specified in the Tender Data (Clause F.3.11) to arrive at the final points for Preferential Points for
Specific Goals.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, certify that the points
claimed, based on the specific goals as specified in the tender, qualifies the tendering entity for the preference(s)
shown.

| acknowledge that:

The information furnished is true and correct.

The preference points claimed are in accordance with the General Conditions as indicated in paragraph 1 of this
form.

In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 4.2, the
contractor may be required to furnish documentary proof to the satisfaction of the organ of state that the claims
are correct.

If the specific goals have been claimed or obtained on a fraudulent basis, or any of the conditions of contract
have not been fulfilled, the organ of state may, in addition to any other remedy it may have:

(a) disqualify the person from the tendering process.

(b) recover costs, losses or damages it has incurred or suffered as a result of that person’s conduct.

(c) cancel the contract and claim any damages which it has suffered as a result of having to make
less favourable arrangements due to such cancellation.

(d) recommend that the tenderer or contractor, its shareholders and directors, or only the
shareholders and directors who acted on a fraudulent basis, be restricted from obtaining business
from any organ of state for a period not exceeding 10 years, after the audi alteram partem (hear
the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

NAME (Block Capitals):

Date

SIGNATURE:
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T2.2.8 MBD 8: DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES

1.0
2.0

3.0

4.0

4.1

4.2

4.3

This Municipal Bidding Document must form part of all bids invited.

It serves as a declaration to be used by municipalities and municipal entities in ensuring that when
goods and services are being procured, all reasonable steps are taken to combat the abuse of the
supply chain management system.

The bid of any bidder may be rejected if that bidder, or any of its directors have:

a) abused the municipal entity’s supply chain management system or committed any improper
conduct in relation to such system.

b) been convicted for fraud or corruption during the past five years.

c) wilfully neglected, reneged on or failed to comply with any government, municipal or other public
sector contract during the past five years.

d) been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and

Combating of Corrupt Activities Act (No 12 of 2004).

In order to give effect to the above, the following questions must be completed and submitted with the
bid.

Circle Applicable

Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted
Suppliers as companies or persons prohibited from doing business with the public sector?

(Companies or persons who are listed on this Database were informed in writing of this restriction by the
Accounting Officer / Authority of the institution that imposed the restriction after the audi alteram partem rule YES NO
was applied.)

The Database of Restricted Suppliers now resides on the National Treasury’s website
(www.treasury.gov.za) and can be accessed by clicking on its link at the bottom of the home page.

4.1.1 If YES, provide particulars.

Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms of
section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of 2004)?

YES NO
The Register for Tender Defaulters can be accessed on the National Treasury’s website
(www.treasury.gov.za) by clicking on its link at the bottom of the home page.
4.2.1 If YES, provide particulars.
Was the bidder or any of its directors convicted by a court of law (including a court of law YES NO

outside the Republic of South Africa) for fraud or corruption during the past five years?

4.3.1 If YES, provide particulars.
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4.4 Does the bidder or any of its directors owe any municipal rates and taxes or municipal
charges to the municipality / municipal entity, or to any other municipality / municipal | YES NO
entity, that is in arrears for more than three months?

4.4.1 If YES, provide particulars.

4.5 Was any contract between the bidder and the municipality / municipal entity or any other
organ of state terminated during the past five years on account of failure to perform on or YES NO
comply with the contract?

4.5.1 If YES, provide particulars.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the information
contained in this form is within my personal knowledge and is to the best of my belief both true and correct.

| accept that, in addition to cancellation of a contract, action may be taken against me should this declaration prove to
be false.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.9

MBD 9: CERTIFICATE OF INDEPENDENT BID DETERMINATION

NOTES

1 Includes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly
conspire to raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and
/ or services through a bidding process. Bid rigging is, therefore, an agreement between competitors not to compete.

3 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property,
capital, efforts, skill and knowledge in an activity for the execution of a contract.

1.0

2.0

3.0

4.0

5.0

This Municipal Bidding Document (MBD) must form part of all bids? invited.

Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement
between, or concerted practice by, firms, or a decision by an association of firms, if it is between
parties in a horizontal relationship and if it involves collusive bidding (or bid rigging).2 Collusive

bidding is a pe se prohibition meaning that it cannot be justified under any grounds.

Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide
measures for the combating of abuse of the supply chain management system, and must enable

the accounting officer, among others, to:

a. take all reasonable steps to prevent such abuse;
reject the bid of any bidder if that bidder or any of its directors has abused the supply chain
management system of the municipality or municipal entity or has committed any improper
conduct in relation to such system; and

c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act

during the bidding process or the execution of the contract.

This MBD serves as a certificate of declaration that would be used by institutions to ensure that,

when bids are considered, reasonable steps are taken to prevent any form of bid rigging.

In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be

completed and submitted with the bid.
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CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Municipality / Municipal Entity)
do hereby make the following statements that | certify to be true and complete in every respect.

| certify, on behalf of:

(Name of Bidder)

that:

1. I have read and | understand the contents of this Certificate.

2. lunderstand that the accompanying bid will be disqualified if this Certificate is found not to be true and
complete in every respect.

3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of

the bidder;

4.  Each person whose signature appears on the accompanying bid has been authorized by the bidder to

determine the terms of, and to sign, the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the word “competitor”
shall include any individual or organization, other than the bidder, whether or not affiliated with the
bidder, who:

(&) has been requested to submit a bid in response to this bid invitation.

(b) could potentially submit a bid in response to this bid invitation, based on their qualifications,
abilities or experience.

(c) provides the same goods and services as the bidder and/or is in the same line of business as the
bidder.

6. The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement, or arrangement with any competitor. However, communication between

partners in a joint venture or consortium? will not be construed as collusive bidding.
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10.

In particular, without limiting the generality of paragraphs 6 above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:

(a) prices.

(b) geographical area where product or service will be rendered (market allocation).

(c) methods, factors or formulas used to calculate prices.

(d) the intention or decision to submit or not to submit, a bid.

(e) the submission of a bid which does not meet the specifications and conditions of the bid.

() bidding with the intention not to win the bid.

In addition, there have been no consultations, communications, agreements, or arrangements with any
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the

products or services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of

the contract.

| am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in terms
of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting
Authority (NPA) for criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of

Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.10 JOINT VENTURES AGREEMENTS

Joint Venture agreement and Power of Attorney Agreements to be attached here (if applicable).
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T2.2.11 RECORD OF ADDENDA TO TENDER DOCUMENTS

| / We confirm that the following communications received from the Employer or his representative before the
date of submission of this tender offer, amending the tender documents, have been taken into account in this
tender offer.

ADD.No DATE TITLE OR DETAILS

10

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the information
contained in this form is within my personal knowledge and is to the best of my belief both true and correct.

It is also confirmed that the requirements, as stated on the Addenda, have been complied with.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.12 ELIGIBILITY: DECLARATION OF MUNICIPAL FEES

Reference is to be made to Clause F.2.1(f)(ii) of the Tender Data.

I, the undersigned, do hereby declare that the Municipal fees of:

(full name of Company / Close Corporation / partnership / sole proprietary/Joint Venture)

(hereinafter referred to as the TENDERER) are, as at the date hereunder, fully paid or an Acknowledgement
of Debt has been concluded with the Municipality to pay the said charges in instalments.

The following account details relate to property of the said TENDERER:

Account Account Number: to be completed by tenderer

Consolidated Account

Electricity

Water

Rates

JSB Levies

Other

| acknowledge that should the aforesaid Municipal charges fall into arrears, the Municipality may take such
remedial action as is required, including termination of any contract, and any payments due to the Contractor
by the Municipality shall be first set off against such arrears.

e Where the tenderer’s place of business or business interests are outside the jurisdiction of eThekwini
municipality, a copy of the accounts/ agreements from the relevant municipality are to be provided.

e Where the tenderer's Municipal Accounts are part of their lease agreement, then a copy of the
agreement, or an official letter to that effect, is to be provided.

Tenderers are to include, at the back of their tender submission document, a printout of the above
account’s and or agreements signed with the municipality.

Failure to include the required document will make the tender submission non-responsive.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer,
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both
true and correct, and that the requested documentation has been included in the tender submission.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.13 ELIGIBILITY: REGISTRATION WITH COMPENSATION COMMISSIONER

Reference is to be made to Clause F.2.1(f)(i) of the Tender Data.

The Occupational Injuries and Diseases Act (130 of 1993 as amended) (the Act) refers. A summary of the
pertinent Clauses are listed below. The act is to be referenced for the full text of the clauses.

Clause 80: Employer to register with commissioner and furnish him with particulars
The Act requires that an employer carrying out business in the Republic to register with the Compensation
Commissioner. Any person who fails to comply with the provisions of the this clause is guilty of an offence.

Clause 82: Employer to furnish returns of earnings
The Act requires an employer to furnish the commissioner with a return showing:

e The amount of earnings paid by him to his employees.

e Any further information as may be prescribed or as the commissioner may require.
Any employer who fails to comply with the provisions of the this clause is guilty of an offence.

Clause 86: Assessment to be paid by an employer to commissioner
The Act states that an employer will receive notices of assessment from the commissioner. The employer must
pay the commissioner the assessment amount on the notices.

Clause 89: Mandators and contractors

The Act requires a contractor (a person with a contract with a mandator) to register as an employer in
accordance with the provisions of the Act and pay the necessary assessments. Failing registration or payment
of assessments, the mandator is required to pay the assessments in respect of the employees of the
contractor. The mandator is allowed to recover the assessment amounts paid from the contractor.

The Department of labour issues contractors with a Letter of Good Standing if the contractor has complied
with the requirement(s) of the Act and is in “good standing” with the Compensation Fund. Employers can check
the validity of such Letters of Good Standing on the internet (https://cfonline.labour.gov.za/VerifyLOGS ).

Tenderers are to include, at the back of their tender submission document, a printout of their most
recent Letter of Good Standing from the Department of Labour.

Failure to include the required document will make the tender submission non-responsive.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer,
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both
true and correct, and that the requested documentation has been included in the tender submission.

NAME (Block Capitals): Date

SIGNATURE:

C1: Agreements and Contract Data Page 37 Document Version 24/02/2023(a)


https://cfonline.labour.gov.za/VerifyLOGS

The Construction of 96 new units at uMlazi T CRU: Phase 3B Ward 89 Contract No: 1H-22892

T2.2.14 ELIGIBILITY: CSD REGISTRATION REPORT

Reference is to be made to Clauses F.2.1(e) and F.2.23 of the Tender Data.

The Conditions of Tender, Clause F.2.1: Eligibility, requires a tenderer to be registered, at the time of tender
closing, on the National Treasury Central Supplier Database (CSD) as a service provider.

CSD Registration Reports can be obtained from the National Treasury's CSD website at
https://secure.csd.gov.za/Account/Login.

The date of obtaining the printout is to be indicated on the printout.

The following is an example of the beginning of the printout obtained from the above website.

DATABAS

FOR GOVERNMENT

CENTRAL SUPPLIER
BASE |

Report Ran By:

CSD REGISTRATION REPORT

== |

SUPPLIER IDENTIFICATION

Supplier number Have Bank Account

Is supplier active? Total annual tumover
Supplier type Financial year start date
Supplier sub-type Registration date

Legal name Created by

Trading name Created date
Identification type Edit by

Government breakdown Edit date

Business status Restricted Supplier
Country of origin Restriction Last Verification Date
South African company/CC

registration number

Tenderers are to include, at the back of their tender submission document, a printout of their (full) CSD
Registration Report.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer,
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both
true and correct, and that the requested documentation has been included in the tender submission.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.15 ELIGIBILITY: VERIFICATION OF CIDB REGISTRATION AND STATUS

Reference is to be made to Clause F.2.1.1 and F.2.23 of the Tender Data.

The Conditions of Tender, Clause F.2.1.1: Eligibility, requires a tenderer to be registered, as “Active”, with
the CIDB (at time of tender closing), in a contractor grading designation equal to or higher than a contractor
grading designation determined in accordance with the sum tendered, or a value determined in accordance
with Regulation 25 (1B) or 25(7A) of the Construction Industry Development Regulations. The required class
of construction work is specified in Clause F.2.1.1.

CiDB Registrations can be obtained from the CiDB website at
https://registers.cidb.org.za/PublicContractors/ContractorSearch. The date of obtaining the printout is to be
indicated on the printout.

The following is an example of the beginning of the printout obtained from the above website.

411" cidb
Comstruciion Industry Dovelopmont Board
Home
Print

Contractor Detail
Contractor Detail
CRS Number: Type of Enterprise:
Contractor Name: Registration Date:
Trading Name: Expiry Date:
Status:
Contractor Grades
Grade:

Copyright @ cidb 2011. All rights reserved
website technical enquires contact

Tenderers are to include, at the back of their tender submission document, a printout of their
registration with the CIDB.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer,
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both
true and correct, and that the requested documentation has been included in the tender submission.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.16 EXPERIENCE OF TENDERER

Refer to Clause F3.11.9 for Functionality Points evaluation prompts (if applicable).

The following is a statement of works of similar nature (in relation to the scope of works) recently (within the
past 5 years) executed by myself / ourselves.

Tenderers are to submit copies of signed completion certificates for all projects submitted.

EMPLOYER:
CONTACT PERSON (EZOO’\II\IS',I'L:_(;I—'II'NPGEIEQSII\INEEE NATURE OF VALUE OF WORK DATE
AND’\'II'LI'E'\I;EFI;I;ONE TELEPHONE NUMBER WORK (inclusive of VAT) COMPLETED

Attach additional pages if more space is required

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.17 PROPOSED ORGANISATION and STAFFING

Refer to Clause F3.11.9 for Functionality Points evaluation prompts (if applicable).

The tenderer should propose the structure and composition of their team i.e. the main disciplines involved, the
key staff member / expert responsible for each discipline, and the proposed technical and support staff and
site staff.

The roles and responsibilities of each key staff member / expert should be set out as job descriptions. In the
case of an association / joint venture / consortium, it should, indicate how the duties and responsibilities are to
be shared.

The tenderer must attach his / her organization and staffing proposals to this page. (this is to include both the
on-site and off-site staffing resources used for this project)

In addition to any lists, this information should also be shown in an organogram format (flow chart) clearly
indicating the staff hierarchy and reporting lines, again for on- and off-site resources.

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms
that the contents of this schedule are within my personal knowledge and are to the best of my belief both true
and correct.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.18 KEY PERSONNEL

Refer to Clause F3.11.9 for Functionality Points evaluation prompts (if applicable).

The Tenderer shall list below the personnel which he intends to utilize on the Works, including key personnel
(Contract's Manager, Site Agent, and Foremen) which may have to be brought in from outside if not available
locally.

NUMBER OF PERSONS

KEY PERSONNEL, PART KEY PERSONNEL TO BE
OF THE CONTRACTOR'S IMPORTED IF NOT
ORGANISATION AVAILABLE LOCALLY

CATEGORY OF EMPLOYEE

Site Agent, Project Managers

Foremen, Quality Control and Safety
Personnel

Technicians, Surveyors, etc

Artisans and other Skilled workers

Plant Operators

Unskilled Workers

Others: ..o

Note: CVs of key personnel may be requested during the contract period.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.19 EXPERIENCE OF KEY PERSONNEL

Refer to Clause F3.11.9 for Functionality Points evaluation prompts (if applicable).

The experience of assigned staff member in relation to the Scope of Work will be evaluated from three different
points of view:

1) General experience (total duration of professional activity), level of education and training and positions
held of each discipline specific team leader.

2) The education, training, skills and experience of the Assigned Staff in the specific sector, field, subject,
etc which is directly linked to the scope of work.

3) The key staff members’ / experts’ knowledge of issues which the tenderer considers pertinent to the
project e.g. local conditions, affected communities, legislation, techniques etc.

A CV of the contract manager, site agent(s) and general foreman of not more than 2 pages should be
attached to this schedule:

Each CV should be structured under the following headings:
a) Personal particulars
- name
- date and place of birth
- place (s) of tertiary education and dates associated therewith

- professional awards

b) Qualifications (degrees, diplomas, grades of membership of professional societies and professional
registrations)

c) Skills
d) Name of current employer and position in enterprise
e) Overview of post-graduate / diploma experience (year, organization and position)

f) Outline of recent assignments / experience that has a bearing on the scope of work

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.20 PRELIMINARY PROGRAMME

Refer to Clause F3.11.9 for Functionality Points evaluation prompts (if applicable).

The Tenderer shall detail below or attach a preliminary programme reflecting the proposed sequence and
tempo of execution of the various activities comprising the work for this Contract. The programme shall be in
accordance with the information supplied in the Contract, requirements of the Project Specifications and with

all other aspects of his Tender.

PROGRAMME
ACTIVITY WEEKS / MONTHS
Note: The programme must be based on the completion time as specified in the Contract Data.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct.

NAME (Block Capitals): Date
SIGNATURE:
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T2.2.21 CONSTRUCTION APPROACH, METHODOLOGY, AND QUALITY CONTROL

Refer to Clause F3.11.9 for Functionality Points evaluation prompts (if applicable).

Construction Approach and Methodology

The construction approach and methodology must respond to the Scope of Work and outline the proposed
approach to undertake the work showing a detailed programme including health and safety aspects, the use
of plant and resources for this Project.

Quality Control

The quality control statement must discuss what tests and control measures are to be employed on site to
attain the specified results and is to cover the program associated activities.

The tenderer must attach his / her Construction Methodology and Quality Control information to this
page.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.22 SCHEDULE OF PROPOSED SUBCONTRACTORS

The following firms have been identified as possible subcontractors for work in this contract.

NATURE AND EXTENT OF
NAMES AND ADDRESSES OF PROPOSED WORK TO BE PREVIOUS EXPERIENCE
SUBCONTRACTORS SUBCONTRACTED WITH SUBCONTRACTOR

Attach additional pages if more space is required

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct.

Date

NAME (Block Capitals):

SIGNATURE:

Document Version 24/02/2023(a)
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T2.2.23 PLANT and EQUIPMENT

Refer to Clause F3.11.9 for Functionality Points evaluation prompts (if applicable).

The following are lists of major items of relevant equipment that | / we presently own or lease and will have
available for this contract if my / our tender is accepted.

(a) Details of major equipment that is owned by me /us and immediately available for this contract.

YEAR OF
MANUFACTURE

DESCRIPTION (type, size, capacity etc) QUANTITY

Attach additional pages if more space is required

(b) Details of major equipment that will be hired, or acquired for this contract if my / our tender is
accepted

HOW ACQUIRED

DESCRIPTION (type, size, capacity etc) | QUANTITY HIRE/
BUY

SOURCE

Attach additional pages if more space is required

The Tenderer undertakes to bring onto site without additional cost to the Employer any additional plant not
listed but which may be necessary to complete the contract within the specified contract period.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct.

NAME (Block Capitals): Date
SIGNATURE:
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T2.2.24 CONTRACTOR'S HEALTH AND SAFETY PLAN

Refer to Clause F3.11.9 for Functionality Points evaluation prompts (if applicable).

At tender stage only a brief overview (to be attached to this page) of the tenderers perception on the safety
requirements for this contract will be adequate.

Only the successful Tenderer shall submit separately the Contractor's Health and Safety Plan as required in

terms of Regulation 7 of the Occupational Health and Safety Act 1993 Construction Regulations 2014.

The detailed safety plan will take into consideration the site specific risks as mentioned under C.3: Project
Specification. A generic plan will not be acceptable.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct.

NAME (Block Capitals): Date

SIGNATURE:
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PART C1: AGREEMENT AND CONTRACT DATA

Cl.1: FORM OF OFFER AND ACCEPTANCE

Cl1l.1.1: OFFER

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in
respect of the following works:

Contract No: 1H-22892
Contract Title: Construction of 96 Units at uMlazi T Community Residential Unit Phase 3A: Ward 89

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the
Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the
Contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data.

* The offered total of the prices inclusive of Value Added Tax is:

R (IR0 o SRR

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity
stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the
Conditions of Contract identified in the Contract Data.

For the Tenderer:

* Name of Tenderer (organisation) L ettt e aaaaaaaaaaataaaaes
* Signature (of person authorized to sign the tender) e e e e e s e e
* Name (of signatory in capitals) PO PUPPRT
Capacity (of Signatory) PO P R PUPPRT
Address P OO P PSP P P PPPPPPP N
Telephone ettt et oo oo oo eoheEeeeeeteeeeeeeeeiaaaasteeeeeteeeeeeeeeeaaeaahEeebeeeeeeeeeeeee e e e aaabeebeeeeeeaeeeaa e e nbanaeaeees
Witness:

Signature e Date .o

Name (in capitals) : e

Notes:
* Indicates what information is mandatory.
Failure to complete the mandatory information and sign this form will invalidate the tender.
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This Form will be completed by the Employer

Cl.1: FORM OF OFFER AND ACCEPTANCE

Cl1l.1.2: FORM OF ACCEPTANCE

By signing this part of the Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s
Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the
Conditions of Contract identified in the Contract Data. Acceptance of the Tenderer's Offer shall form an
agreement between the Employer and the Tenderer upon the terms and conditions contained in this
Agreement and in the Contract that is the subject of this Agreement.

The terms of the contract are contained in:
e PartCl :Agreementand Contract Data, (which includes this Agreement)
e Part C2 : Pricing Data, including the Bill of Quantities

Part C3 : Scope of Work

e Part C4 : Site Information

and the schedules, forms, drawings and documents or parts thereof, which may be incorporated by reference
into Parts C1 to C4 above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Agreement. No amendments to or deviations from said documents are valid unless
contained in this Schedule, which must be duly signed by the authorised representatives of both parties.

The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data)
to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the Conditions of Contract identified in the Contract Data at, or just after, the date this
Agreement comes into effect. Failure to fulfill any of these obligations in accordance with those terms shall
constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).
Unless the Tenderer (now Contractor) within five days of the date of such receipt notifies the Employer in

writing of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a
binding contract between the parties.

Signature (person authorized to sign the aCCePtanCe) & ..oooiiiiiiiii i
Name (of signatory in capitals) O O PP TP PPP P PPPPTRP
Capacity (of Signatory) PP PP PPPUPPPPPRN
Name of Employer (organisation) ST OUP PP PP TPPPPRRIN

Address L e eeeteeeeeeeeeeeteeeseeiteeeeeetessessttaseeeeeteeeeteetettetttaaaaeaeaeettttretrrtaaaaaaareerrrres

Witness:
Signature e e Date .

Name(in capitals) : PP PPUPPPPPPPPPPP
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Cl.1: FORM OF OFFER AND ACCEPTANCE
C1.1.3: SCHEDULE OF DEVIATIONS

1. Subject PP PP
Details L e ettt ee et
2. Subject PP
Details PR
3. Subject L et e e e e ea et et ea e et enean
Details L e e ee et eee e ee ettt eae e

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer
agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as any
confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer during
this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of
this Agreement shall have any meaning or effect in the contract between the parties arising from this
Agreement.

FOR THE TENDERER FOR THE EMPLOYER
........................................... Signature
........................................... Name (in capitals)
........................................... Capacity
............................................ Name and Address of

............................................ Organisation

............................................. Witness Signature

............................................ Witness Name

This form will be completed by THE EMPLOYER and ONLY THE SUCCESSFUL TENDERER

............................................ Date

C1: Agreements and Contract Data Page 51 Document Version 24/02/2023(a)



The Construction of 96 new units at uMlazi T CRU: Phase 3B Ward 89 Contract No: 1H-22892

Cl21

Cl211

Cl12.2

Cl221

1.1.1.13

1.1.1.14

1.1.1.15

1.2.1.2

1.1.1.16
1.2.1.2

1.1.1.26

3.2.3

411.1

C1l.2: CONTRACT DATA

CONDITIONS OF CONTRACT
GENERAL CONDITIONS OF CONTRACT

The Conditions of Contract are the General Conditions of Contract for Construction Works (2015
31 Edition), (GCC 2015) published by the South African Institution of Civil Engineering. Copies
of these conditions of contract may be obtained from the South African Institution of Civil
Engineering (Tel: 011-805-5947, Fax: 011-805-5971, E-mail; civilinfo@saice.org.za).

The Contract Data (including variations and additions) shall amplify, modify, or supersede, the
GCC 2015 to the extent specified below, and shall take precedence and shall govern.

Each item of data given below is cross-referenced to the clause in the GCC 2015 to which it
mainly applies.

CONTRACT DATA
DATA TO BE PROVIDED BY THE EMPLOYER
The Defects Liability Period, from the date of the Certificate of Completion, is 1 Year Required.

The time for achieving Practical Completion, from the Commencement Date is 36 Months.
The period as stated in 5.3.2, and the 7 days referred to in 5.3.3, are included in the above time
for achieving Practical Completion. The special non-working days as stated in 5.8.1 are excluded
from the above time for achieving Practical Completion.

The Employer is the eThekwini Municipality as represented by:
Deputy Head: Formal Housing

The address of the Employer is: Human Settlements Units
Physical:  20™ Floor Embassy Building, Durban, 4000

Postal: P.0O. BOX 3858, Durban,4000
Telephone: 031 311 3104

Fax: N/A

E-Mail: Smangele.moloi@durban.gov.za

The name of the Employer’s Agent is Vuyo Hlombe
The address of the Employer’ Agent is:
Physical: 199 Anton Lembede Street, Durban, 4000

Postal: P.O. BOX 3858, Durban,4000
Telephone: 031 311 3104

Fax: N/A

E-Mail: Smangele.moloi@durban.gov.za

The Pricing Strategy is by Fixed Contract.

The Employer’s Agent shall obtain the specific approval of the Employer before executing any

of his functions or duties according to the following Clauses of the General Conditions of Contract:

e 6.3: Council approval in order to authorise any expenditure in excess of the Tender Sum plus
10% contingencies.

To carry out and complete the works, the Contractor shall employ a competent Contract
Manager, Site Agent and Foreman as part of the key staff. It is a requirement for the Contractor’s
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5.3.1

53.2

5.3.3

5.4.2

5.8.1
(5.1.1)

5.8.1

5.12.2.2

Contract Manager, Site Agent and Foreman to each have a minimum of 7 years relevant
experience including experience on projects of a similar nature. The CV’s of the Contract
Manager, Site Agent and the Foreman should be submitted to the Employer's Agent’s
Representative for acceptance by the Department (reference is made to CI.5.3.1 of the Contract
Data).

Note:

i) “similar nature” implies projects that were of a value of at least 70% of this tender’s value,
and had a comparable Scope of Work in terms of technical requirements and operations.

ii) “experience” implies experience on projects of a similar nature.

iii) “accredited degree / diploma” implies a minimum 3-year qualification within the built
environment, from a registered University or Institute of Technology.

The documentation required before commencement with Works execution are:
e Health and Safety Plan (refer to Clause 4.3)

¢ Initial Programme (refer to Clause 5.6)

e Security (refer to Clause 6.2)

e Insurance (refer to Clause 8.6)

e CV(s) of Key Site Staff (refer to Clause 4.11.1)

e CPG Implementation Plan (if applicable)

The time to submit the documentation required before commencement with Works is 14 Days.
Add the following paragraph:

“If a construction work permit, in terms of Clause 3(1) of the Construction Regulations (2014), is
applicable, the instruction to commence carrying out of the works may only be issued once the
construction work permit has been obtained by the Employer's Agent. If a construction work
permit is applicable, the contractor shall allow for a minimum period of 37 days, after the
submission (or re-submission) of the documentation referred to in Clause 5.3.1., for the issuing
of the construction work permit.”

The access and possession of Site shall not be exclusive to the Contractor but as set out in the
Site Information.

The non-working days are Saturdays and Sundays.
The special non-working days are:
¢ All statutory holidays as declared by National or Regional Government.
e The year-end break:
e Commencing on the first working day after 15 December.
e Work resumes on the first working day after 5 January of the next year.

Delete the words “sunset and sunrise” and replace with “17:00 and 07:00".

Abnormal Climatic Conditions (Rain Delays) - The numbers of days per month, on which work
is expected not to be possible as a result of rainfall, for which the Contractor shall make provision,
is given in the table below. During the execution of the Works, the Employer's Agent’s
Representative will certify a day lost due to rainfall only if at least 75% of the work force and plant
on site could not work during that specific working day.

Extension of time as a result of rainfall shall be calculated monthly being equal to the number
days certified by the Employer’s Agent’s Representative as lost due to rainfall, less the number
of days allowed for as in table below, which could result in a negative figure for certain months.
The total extension of time for which the Contractor may apply, shall be the cumulative algebraic
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5.13.1

5.14.1

5.16.3

6.2.1

6.5.1.2.3

sum of the monthly extensions. Should the sum thus obtained be negative, the extension of time
shall be taken as NIL.

Month Days Lost Av_t.eragg Month Days Lost M
Rainfall Rainfall
January 4* 134 July 1 39
February 3 113 August 2 62
March 3 120 September 2 73
April 2 73 October 3 98
May 2 59 November 3 108
June 1 28 December 1* 102
* = The number of working days lost allows for the
TOTAL 27 1009mm annual statutory Construction holiday in
December and January of each year.

The penalty for delay in failing to complete the Works is R 1000 (per Day).

The requirements for achieving Practical Completion will be determined by the Employer’s
Agent (in consultation with the Contractor) and recorded in the minutes of the first Site Meeting /
Handover Meeting. (Refer to 1.1.1.24 for a generic definition.) The requirements are to be
regularly reviewed with respect to any variations to the Contract.

The latent defect liability period is 10 Years.

Security (Performance Guarantee): Delete the word “selected” and replace it with “stated”.

The liability of the Performance Guarantee shall be as per the following table:

Value of Contract (incl. VAT) Performance Guarantee Required

Less than or equal to R 1m Nil

Greater than R 1m and less than or equal to R 10m | 5% of the Contract Sum

Greater than R 10m 10% of the Contract Sum

The percentage allowance to cover overhead charges for daywork are as follows:
¢ 80% of the gross remuneration of workmen and foremen actually engaged in the daywork;
o 20% on the net cost of materials actually used in the completed work.

No allowance will be made for work done, or for materials and equipment for which daywork rates
have been quoted at tender stage.
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6.8.2

6.8.3

6.10.1.5

6.10.3

8.6.1.1.2

8.6.1.1.3

8.6.1.2

8.6.1.3

8.6.1.4

Contract Price Adjustment Factor: The value of the certificates issued shall be adjusted in
accordance with the Contract Price Adjustment Schedule (GCC 2015 - page 86) with the following
Indices / Descriptions / Coefficients:

e The proportion not subject to adjustment: x = 0.10.

e The base month will be the month prior to the month in which tenders close.

e The Index for Labour, Plant, and Materials shall be based on December 2021 = 100.
e The Index for Fuel shall be based on December 2020 = 100.

STATS SA Table Description Coefficient
Statistical Release
e “L”is the P0141 Table A Geographic Indices; a=0.28
“Labour Index” CPI per Province;

Kwa-Zulu Natal

e “P’isthe P0O151.1 Table 4 Plant and Equipment b =0.28
e “Contractor’s
Equipment Index”

o “M”is the P0151.1 Table 6 Civil Engineering Material c=0.38
“Materials Index” (excluding bitumen)
e “F”isthe P0142.1 Table 1 Coke, petroleum, chemical, d=0.06
“Fuel Index” rubber and plastic products;
Coal and petroleum products;
Diesel

Price adjustments for variation in the cost of the special material(s) listed below, will be
allowed.

The percentage advance on materials not yet built into the Permanent Works is 0%.
The percentage advance on Plant not yet supplied to Site: Not Required

Retention Money: Delete the word “selected”.

The percentage retention on the amounts due to the Contractor is 10%.

The limit of “retention money” is 5% of the Contract Sum.

Should the Contract Price exceed the Contract Sum then the limit of “retention money” is 5% of
the Contract Price.

Interest will not be paid on retention withheld by the Employer.

The value of Plant and materials supplied by the Employer to be included in the insurance sum:
Not Required

The amount to cover professional fees for repairing damage and loss to be included in the
insurance sum: Not Required

SASRIA Coupon Policy for Special Risks to be issued in joint names of Council and Contractor
for the full value of the works (including VAT).

The limit of indemnity for liability insurance: R 10 000 000.00

Ground Support Insurance:
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8.6.1.5

8.6.5

10.7.1

e Minimum amount for any one occurrence, unlimited as to the number of occurrences, against
any claim for damages or loss caused by vibration and / or removal of lateral support: R
2 000.00

¢ Maximum first excess: R 10 000.00

Furthermore, the insurance cover effected by the Contractor shall meet the following
requirements:

Third Party Insurance (Public Liability)

¢ Minimum amount for any one occurrence, unlimited as to the number of occurrences, for the
period of the contract, inclusive of the maintenance period: R 1 500 000.00

e Consequential loss to be covered by policy: Yes

e Liability section of policy to be extended to cover blasting: R 1 000 000.00

e Maximum excess per claim or series of claims arising out of any one occurrence: R 20 000.00

Principal’s own surrounding Property Insurance

¢ Minimum amount for any one occurrence unlimited as to the number of occurrences against
any claim for damage which may occur to the Council’s own surrounding property: R 2 000.00

e Maximum first excess: R 10 000.00.

Insurance of Works

¢ Minimum amount for additional removal of debris (no damage): Nil.

e Minimum amount for temporary storage of materials off site, excluding Contractor's own
premises: Nil.

e Minimum amount for transit of materials to site: Nil.

Approval by Employer: At the end of the sub-clause, add the following paragraph:
"Except where otherwise provided in the Special Conditions of Contract, the insurance cover

effected by the Contractor in terms of this clause shall not carry a first loss amount greater than
those set out below:

Contract Price First Loss

Less than R 100,000 R 5,000

R 100,000 to R 500,000 R 10,000
R 500,000 to R 1,000,000 R 20,000
R 1,000,000 to R 2,000,000 R 30,000
R 2,000,000 to R 4,000,000 R 40,000
Greater than R 4,000,000 R 50,000

The insurance policy shall contain a specific provision whereby cancellation of the policy prior to
the end of the period referred to in Cause 8.2.1 cannot take place without the prior written approval
of the Employer.”

Failing ad-hoc adjudication, the determination of disputes shall be by arbitration.
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Contract No: 1H-22892

Cl222 DATA TO BE PROVIDED BY CONTRACTOR

1.1.1.9 The legal name of Contractor is:

1.2.1.2 The Physical address of the Contractor is:

The contact numbers of the Contractor are:

Telephone: ..o

F X e

The E-Mail address of the Contractor is:
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C1.2.3

Cl1231

Cl1.2.3.2

C1.2.33

ADDITIONAL CONDITIONS OF CONTRACT

COMMUNITY LIAISON OFFICER

The Ward Councillor(s) in whose ward(s) work is to be done will, collectively, identify a community
liaison officer (CLO) for the project and make the person known to the Contractor within two days
of being requested to do so. The Contractor will be required to enter a written contract with the
CLO that specifies:
* The hours of work and the wage rate of the CLO (200% of the Civil Engineering Industry
minimum wage).
* The duration of the appointment.
» The duties to be undertaken by the CLO which could include:
« Assisting in all respects relating to the recruitment of local labour.
« Acting as a source of information for the community and councillors on issues related to the
contract.
» Keeping the Contractor advised on community issues and issues pertaining to local security.
» Assisting in setting up any meetings or negotiations with affected parties.
» Keeping a written record of any labour or community issue that may arise.
* Any other duties that may be required by the Contractor.

Responsibility for the identification of a pool of suitable labour shall rest with the CLO, although
the Contractor shall have the right to choose from that pool. The Contractor shall have the right
to determine the total number labourers required at any one time and this may vary during the
contract.

The Contractor shall have the right to replace labour that is not performing adequately. Should
such occasion arise, it must be done in conjunction with the CLO.

Payment: The CLO will be reimbursed from the PC Sum item in the Preliminary & General Section
of the Bill of Quantities.

EMPLOYMENT OF LOCAL LABOUR

It is a condition of contract that the contractor will be required to employ local labour as specified
in eThekwini Council Policy “The use of CLOs and Local Labour”. The contractor will be required
to ensure that a minimum of 50% of the labour force is made up of local labour. For the purposes
of this contract, “Local labour” will be deemed to be any persons who reside within Ward 89.
The contractor will be required to provide proof of authenticity of local labour. Signed confirmation
by the appointed CLO will suffice for this.

No additional costs will be entertained due to this Particular Specification. The contractor will
remain responsible for providing proper supervision of all labour and will be responsible for the
quality of work produced.

CONTRACTOR PARTICIPATION GOAL (CPG)

It is a condition of contract that the contractor must allow for a minimum of 30% of the contract
value (excluding PC Sum items and Fixed Cost allowances) to be subcontracted to contractors
who are >51% Black owned. Proof of payment to the subcontractors will be required to verify
that the minimum has been achieved.

The penalty for not achieving the specified CPG will be 0.5% of the contract value (excluding PC
Sum items and Fixed Cost allowances) for every 1% of CPG not achieved.
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Cl234

Cl1.2.35

Cl1.2.3.6

FTE (Full Time Equivalent) EMPLOYMENT INFORMATION

It is a condition of contract that the Contractor supplies the Employer’s Agent's Representative
with information in respect of the employment of all foremen, artisans and labour (skilled and

unskilled) employed to work on this contract. The information required is:

e Initials (per ID doc)

e Last Name (per ID doc)
¢ ID Number

e Disability (y / n)

e Education Level Level 1 Level 2 Level 3 Level 4 Level 5
Unknown No Schooling Grade 1-3 Grade 4 Grade 5-6

Level 6 Level 7 Level 8 Level 9 Level 10
Grade 7-8 Grade 9 Grade 10-11 Grade 12 Post Matric

Category A: Employed as Local Labour for this contract only
Category B: Temporarily employed by the Contractor
Category C: Permanently employed by the Contractor

e Category of Employment

In addition, the following information is required in respect of each person listed above, on a
monthly basis:

e Number of days worked during the month;

o Daily wage rate;

e Number of training days during the month.

The information is to be forwarded in a format acceptable to the Employer's Agent’s
Representative, but preferably in the form of an emailed EXCEL file (an original file, to be used
as a template, will be issued to the Contractor). Contractors without computer facilities will be
required to submit a hard copy of the information in a format as agreed to between the Contractor
and the Employer’s Agent’s Representative.

In addition to the tax invoice, to be submitted by the Contractor with his monthly statement,
mentioned in Clause 6.10.4 of GCC 2015, the Employer reserves the right to withhold payment
until the monthly FTE information has been forwarded to the Employer’s Agent’s Representative.
No additional payment for complying with the above will be made and the Contractor is to make
allowance for complying through the time related P & G items (sum) under Part AA: Preliminaries,
of the Bill of Quantities.

PERFORMANCE MONITORING OF SERVICE PROVIDERS

[For contract awards over R10m] The Contractor shall be subjected to “Performance Monitoring”
assessments in terms of the applicable Section (S.53) of the Employer's Supply Chain
Management Policy.

Key Performance Indicators (KPIs) are specified in the C3: Scope of Works, or will be discussed
and agreed with the Contractor before commencement of the contract.

EXCEPTED RISKS (Clause 8.3)

Pursuant to Clause 8.3 of the Conditions of Contract (GCC 2015), the Employer shall not be liable
for the payment of standing time costs as a result of the occurrence of any of the “Excepted Risks”
as defined under Clause 8.3.

However, the Employer shall reimburse the Contractor in respect of plant de-establishment and
re-establishment costs as a result of “Excepted risks” when a written instruction to de-establish is
issued to the Contractor.
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C2.1: PRICING ASSUMPTIONS / INSTRUCTIONS

C2.1.1 GENERAL

The Bill of Quantities forms part of the Contract
Documents and must be read and priced in conjunction
with all the other documents comprising the Contract
Documents (refer to F.1.2 of the Tender Data).

C2.1.2 PRICING INSTRUCTIONS AND DESCRIPTION
OF ITEMS IN THE SCHEDULE

Measurement and payment shall be in accordance with
the relevant provisions of Clause 8 of each of the
Standard Engineering Specifications referred to in the
Scope of Work. The Preliminary and General items shall
be measured in accordance with the provisions of
C2.1.8.

The descriptions of the items in the Bill of Quantities
are for identification purposes only and comply
generally with those in the Standard Engineering
Specification.

Clause 8 of each Standard Engineering Specification,
read together with the relevant clauses of the Scope of
the works, set out what ancillary or associated work
and activities are included in the rates for the
operations specified. Should any requirements of the
measurement and payment clause of the applicable
Standard Engineering Specification, or the Scope of the
works, conflict with the Bill of Quantities, the
requirements of the Standard Engineering Specification
or Scope of the work, as applicable, shall prevail.

C2.1.3 QUANTITIES REFLECTED IN THE SCHEDULE

The quantities given in the Bill of Quantities are
estimates only, and subject to re-measuring during the
execution of the work. The Contractor shall obtain the
Employer’s Agent’s detailed instructions for all work
before ordering any materials or executing work or
making arrangements for it.

The Works as finally completed in accordance with the
Contract shall be measured and paid for as specified in
the Bill of Quantities and in accordance with the
General and Special Conditions of Contract, the
Specifications and Project Specifications and the
Drawings. Unless otherwise stated, items are measured

net in accordance with the Drawings, and no allowance
has been made for waste.

The validity of the contract will in no way be affected
by differences between the quantities in the Bill of
Quantities and the quantities finally certified for
payment.

C2.1.5 MONTHLY PAYMENTS

Unless otherwise specified in the Specifications and
Project Specifications, progress payments in Interim
Certificates, referred to in Clause 6.10.1 of the General
Conditions of Contract, in respect of "sum" items in the
Bill of Quantities shall be by means of interim progress
instalments assessed by the Employer’'s Agent and
based on the measure in which the work actually
carried out relates to the extent of the work to be done
by the Contractor.

C2.1.4 PROVISIONAL SUMS / PRIME COST SUMS

Where Provisional Sums or Prime Cost sums (PC Sum)
are provided for items in the Bill of Quantities, payment
for the work done under such items will be made in
accordance with Clause 6.6 of the General Conditions
of Contract. The Employer reserves the right, during the
execution of the works, to adjust the stated amounts
upwards or downwards according to the work actually
done under the item, or the item may be omitted
altogether, without affecting the validity of the
Contract.

The Tenderer shall not under any circumstances
whatsoever delete or amend any of the sums inserted
in the "Amount" column of the Bill of Quantities and in
the Summary of the Bill of Quantities unless ordered or
authorized in writing by the Employer before closure of
tenders. Any unauthorized changes made by the
Tenderer to provisional items in the schedule, or to the
provisional percentages and sums in the Summary of
the Bill of Quantities, will be treated as arithmetical
errors.

C2.1.6 PRICING OF THE BILL OF QUANTITIES
The prices and rates to be inserted by the Tenderer in

the Bill of Quantities shall be the full inclusive prices to
be paid by the Employer for the work described under
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the several items, and shall include full compensation
for all costs and expenses that may be required in and
for the completion and maintenance during the defects
liability period of all the work described and as shown
on the drawings as well as all overheads, profits,
incidentals and the cost of all general risks, liabilities
and obligations set forth or implied in the documents
on which the Tender is based.

Each item shall be priced and extended to the "Total"
column by the Tenderer, with the exception of the
items for which only rates are required (Rate Only), or
items which already have Prime Cost or Provisional
Sums affixed thereto. If the Contractor omits to price
any items in the Bill of Quantities, then these items will
be considered to have a nil rate or price.

All items for which terminology such as "inclusive" or
"not applicable" have been added by the Tenderer will
be regarded as having a nil rate which shall be valid
irrespective of any change in quantities during the
execution of the Contract.

All rates and amounts quoted in the Bill of Quantities
shall be in Rands and Cents and shall include all levies
and taxes (other than VAT). VAT will be added in the
Summary of the Bill of Quantities.

C2.1.7 “RATE ONLY” ITEMS

The Tenderer shall fill in rates for all items where the

words "Rate Only" appear in the "Total" column. "Rate

Only" items have been included where:

(a) an alternative item or material is contemplated;

(b) variations of specified components in the make-up
of a pay item may be expected; and

(c) no work under the item is foreseen at tender stage
but the possibility that such work may be required
is not excluded.

For “Rate Only” items no quantities are given in the
"Quantity" column but the quoted rate shall apply in
the event of work under this item being required. The
Tenderer shall however note that in terms of the

Tender Data the Tenderer may be asked to reconsider
any such rates which the Employer may regard as
unbalanced.

C2.1.8 PRELIMINARY AND GENERAL

The Preliminary and General Section is provided to
cover the Contractor’s expenses incurred in complying
with the requirements of the tender documents and
consists of the following parts:

. Part AA: Preliminaries
. Part AB: General Specifications
o Part AH: Occupational Health and Safety

Fixed Charge Items: Each item should be priced
separately and, subject to the Engineer certifying in
terms of Clause 6.7 of the General Conditions of
Contract that the work has been done, payment will be
made as follows:

(i) the total amount due when the certified value fixed
charge items in this section is less than 5% of the net
contract price;

(ii) when the certified value of fixed charge items in this
section is greater than 5% of the net contract price,
payment will be limited to 5% of the net contract
price. The remainder will be paid when the value of
the work done under the contract, excluding the
value of fixed charge items in this section, is greater
than 50% of the net contract price, excluding the
value of fixed charge items in this section.

Time Related Items: Any Time Related items not priced
shall be deemed to be covered by the prices of other
items in the section.

Payment of Time Related items in this section will be
made throughout the contract period, the amount per
month being the value of the item divided by the
completion in months or, if specified in weeks, the
equivalent number of months, in terms of Clause 5.5 of
the General Conditions of Contract. The final monthly
increment will only be paid upon the issue of a
completion certificate.

C2: Pricing Data Page 61

Document Version 24/02/2023(a)



The Construction of 96 new units at uMlazi T CRU: Phase 3B Ward 89 Contract No: 1H-22892

C2.2: BILL OF QUANTITIES

The Bill of Quantities follows and comprises of 36 pages. The pages are numbered BoQ 1 to BoQ 36
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C3.1.1

C3.1.2

C3.1.3

C3.1: PROJECT DESCRIPTION AND SCOPE OF CONTRACT

Description of Works

The following description is a broad outline of the works and does not limit the work to be executed
by the Contractor in terms of the contract. The quantities of some of the major items indicated in
this section are indicative, not absolute, and are provided to define in general terms the overall
scope of the project. Approximate quantities of each type of work to be carried out in accordance
with the contract documents are listed in the Schedule of Quantities in Section C2.2.

The Employer’s objective is to provide the construction of 96 units, as per bill of quantities and
house plans issued, as follows and not limited to:

e Excavation for the platform shall be predominantly in the cut portion of the site,

e Excavation for the raft slab and beams, i.e. trenches,

e Supply and install reinforcement for the slab and beams,

e Supply and placement of 25MPa concrete, vibrated,

e Supply and construct 3.5MPa blocks for top structures,

e Supply and install window and door frames — complete,

e Supply and install roof — complete,

e Electrical as per drawings,

e Plumbing as per drawings,

e Concrete apron as per drawings,

e Ancillary works, plaster, paint, ceilings, insulation, etc. and

e Completion and handover to the beneficiary.

Description of Site and Access

uMlazi T Phase 3B project is situated within the uMlazi T hostel, some 22 kilometres south of the
Durban CBD. Access to site will be through 1706 STR

Nature of Ground and Subsoil Conditions

The regional geology of the site is characterised essentially by Berea red. The subsoil geology
(colluvium and residual soils) overlying bedrock generally comprises gravelly silty sandy
clays/sandy silts. Deep residual soils are associated with gently sloping hillsides, seepage
zones/drainage lines and valley bottoms that characterise the site.

Due to the clayey nature of the residual subsoils, a shallow perched groundwater table is
considered likely just above / within the clayey soils and/ or near the top of the bedrock both
during and after periods of rainfall and/or during the high rainfall summer season. Due cognisance
of this likely perched water table will need to be considered during the construction phase.

The site is considered to be for the most part stable; however, good stormwater management is
essential to ensure long term stability.

All earthworks should be carried out in a manner to promote stable development of the site. It is
recommended that earthworks be carried out along the guidelines given in SANS 1200 (current
version).

According to the guidelines provided by the National Home Builder's Registration Council
(NHBRC), the site is expected to classify as R,R -Hland H1/H2.
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Title : The construction of 96 units at uMlazi T Community Residential Units Phase
3B.
Function and . Specifies and describes the supplies, services, or engineering and
broad outline of construction works which are to be provided and any other requirements and
contents constraints relating to the way the contract work is to be performed.
1 The scope of work should, in line with international best practice, wherever possible, be:

a) described in terms of performance rather than the design of descriptive characteristics; and
b) based on national or international standards, where such exist.

2 SANS 10403 suggests that the following topics be addressed in a scope of works:
BUILDING SPECIFICATIONS
PRELIMINARY

Good building practice is to be observed in all work.

This document provides an indication as to what is meant by the term “good building practice”. The agent of
the employer can raise issues related to good building practice which are not expressly stated in this document
at site inspections.

The contractor shall ensure site boundary pegs are correctly identified before start of the works. The condition
of platforms, roadside kerbs, manholes, sewer lines and all ancillary structures shall be noted and agreed with
the on-site Agent prior to start of the works.

Embankments to adjoining properties shall remain intact. On completion the contractor will leave the site clean
and tidy with site boundary pegs intact.

Location of structure to always be always in the cut portion of the platform, unless otherwise stated and shall
be in terms of Drawing Nos. 805/001/001 and 805/001/002.

FOUNDATIONS
RAFT FOUNDATION SYSTEM

Concrete Raft foundations, as per Engineer details — enclosed.
MATERIALS
Concrete, 25 MPa, 19 mm stone

Min. 400mm depth of excavation below NGL for raft slab beams, & 100mm slab above the FPL.

Min. 900mm depth of excavation below NGL for mass concrete pad — all to Engineer’s approval

Clean water, clean sand, aggregate free of dust and fresh cement only to be used. All as per SABS standards.
Y12 High tensile steel, Y10 mild steel and Ref 245 mesh wire to be used for reinforcement.

250 Micron plastic damp proof membranes, SABS approved.
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PERFORMANCE AND CONSTRUCTION

Excavations

Trenches are to be level and clear of all loose material. Sides of trenches are to be straight and corners
square. Care must be taken not to over-excavate. Only a minimum of backfilling with compacted soil shall be
accepted or else a weak mix concrete shall be required to achieve levelling.

Mixing and pouring

Concrete is poured to be into place within maximum of 1 hour of mixing. No re-wetting and re-mixing of old
concrete shall be accepted. Compaction and tamping of wet concrete, especially at corners and edges is
required to eliminate voids. Ready mix concrete is preferred, and delivery notes must be supplied to the
Engineer’s Rep. on site, else cube tests for 7, 14 and 21 days MUST be supplied, and the contractor is to allow
for this in the tendered rates.

Curing

Concrete bases and floor slab must be kept damp for a minimum of 24 hours.
WALLS

MATERIALS

% Min 3.5 Mpa concrete blocks to SABS standard, with 1:3 mortar mix by volume.

+ Galvanised Brickforce : to every course for 3 courses above floor slab
thereafter every 2nd course till top of door and window level,
every course above doors and windows

DPC plastic or malthoid to block work at floor slab level.

Standard air brick for ventilation as per plan.

U Block Ring Beam as per standard drwings

4 in palster / primer by Colourtrade applied to exterior of structure.

e

%

e

%

e

%

e

%

PERFORMANCE AND CONSTRUCTION

All walls to be vertical and square. Partition walls are to be fully bonded into external walls.
No straight joints in bonding shall be accepted. Beamfill is to be completed inside and outside.

Block work joints are to be flush pointed and weather-sealed, with no joint exceeding between 12 and 20 mm
in width — 12mm is preferred.
No wall painting is to be applied until beam filling and plumbing connections are completed.

OPENINGS: WINDOWS and DOORS

MATERIALS

Aluminium frames.
Standard factory fittings

% 3mm E Clear float glass to rooms and 3mm E opaque glass to toilet.
% Cliscoe steel frames, to 140mm block walls
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PERFORMANCE AND CONSTRUCTION

All windows to be built in vertically square. Opening sections to swing smoothly through minimum 90 degrees
arc. No sagging or cracking of block work above openings shall be accepted. Frames to be built in along
centre line of block wall, securely tied in with no ties sticking out. Full puttying of glazing to exterior and back
puttying required. Edges to frames to be weather sealed with mortar.

OPENINGS: DOORS

MATERIALS

Steel Frames 140 mm pressed steel to be galvanized or factory primed, with precut strike plate for lock and
pair of 100mm steel butt hinges welded on.

+ DPC to threshold to be as for description in WALLS
«»» Cliscoe door frames 140mm with a thickness of 1.2mm to be used.

External door :solid doors with approved 3.3mm plain hard board covering on both sides and two
concealed sides door approved for exterior use as per door schedule;
: 3 lever c.p. mortice lockset;

: wood primed for painting, or weather sealed, as per door schedule
+ Interiordoor : hollow core door with 2 lever c.p. mortice lockset enamel for painting or weather
sealed.
+ Brickforce as for description in WALLS

PERFORMANCE AND CONSTRUCTION

Frames

All doors to be hung vertically and square without bowing of doorjambs. Metal ties to be built in securely and
not stick out of block work.

All jambs to be filled solid with mortar and joints to frames to be weather sealed. No sagging or cracking of
block work above openings shall be accepted. All thresholds to be weathered to falls. Exterior doorframes to
align with centreline of block wall and not to project beyond outside wall face. Doorframes to in :de build in
lungs tied to steel bars and grouted with 15MPa concrete, as blockwork proceeds. External doorframes
embedded not the floor slab by 10mm to 15mm

Doors
All doors to swing smoothly open through minimum 90 degrees arc. Doors to be weather sealed, especially
at end grain to top and bottom. Batten doors to be so constructed and fitted to allow for swelling of timbers

without buckling. All hinges and door furniture to be fixed with full number of screws, fully screwed in.

ROOF STRUCTURE

MATERIALS

SA Pine, rough cut water borne treated — SABS approved & certified by accredited installer.
Hoop irons, or equal approved as per standard drawings.

PERFORMANCE AND CONSTRUCTION

Timber lengths to be straight and free of splitting and twisting. A maximum of one joint per line of
timbers, with aminimum 500mm overlap shall be accepted. No sagging of roof structure shall be accepted,
and the roof pitch shall fall evenly. Roof trusses to be firmly tied down to the U-block concrete ring beam.
Beam fill to inside and outside shall be complete. No roof steel is to extend beyond cover roof sheets. All
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exposed steel to be sealed with carbolineum or equal approved..

ROOF SHEETING

MATERIALS
Roof tiles and underlay with storm clips to client’s specification.

PERFORMANCE AND CONSTRUCTION

% Minimum overhang of roof tiles shall be 300mm.
% No skew nailing or splintering of timbers shall be accepted.
% No sagging or twisting of roof profile shall be accepted.

SUNDRY ITEMS

+ 1.5M wide by 100mm thick, 20MPa concrete apron at 2% fall to perimeter of structure, with soft board
jointing and sealed.

Note:
ALL WORK SHALL COMPLY WITH NBR AND NHBRC REQUIREMENTS.

MATERIALS SHALL BE SABS, JASWIC APPROVED; any deviation hereof shall be subject to testing by the
Engineer which WILL BE to the contractor’s account.

The General Conditions of Contract for construction works 2015, 3rd Edition shall be applicable.
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PREAMBLE

C3.2: PROJECT SPECIFICATION

In the event of any discrepancy between a part or parts of the Standard or Particular Specifications and the
Project Specification, the Project Specification shall take precedence. In the event of a discrepancy between
the Specifications, (including the Project Specifications) and the drawings and / or the Bill of Quantities, the
discrepancy shall be resolved by the Employer’'s Agent before the execution of the work under the relevant

item.

C3.21

PS.1

PS.1.1

PS.1.2

GENERAL

PROGRAMME, METHOD OF WORK, AND ACCOMMODATION OF TRAFFIC

This Clause is to be read in conjunction with the provisions and obligations as contained in SANS
1921-1 and SANS 1921-2.

Preliminary Programme

The Contractor shall include with his tender a preliminary programme on the prescribed form (see
T2.2: Preliminary Programme) to be completed by all Tenderers. The programme shall be in the
form of a simplified bar chart with sufficient details to show clearly how the works will be performed
within the time for completion as stated in the Contract Data.

Tenderers may submit tenders for an alternative Time for Completion in addition to a tender based
on the specified Time for Completion. Each such alternative tender shall include a preliminary
programme similar to the programme above for the execution of the works, and shall motivate his
proposal clearly by stating all the financial implications of the alternative completion time.

The Contractor shall be deemed to have allowed fully in his tendered rates and prices as well as
in his programme for all possible delays due to normal adverse weather conditions (refer to
Clause 5.12.2.2) and special non-working days (refer to Clause 5.1.1.1) as specified in the in the
Contract Data.

Programme in Terms of Clause 5.6 of the General Conditions of Contract

It is essential that the construction programme, which shall conform in all respects to Clause 5.6
of the General Conditions of Contract, be furnished within the time stated in the Contract Data

(refer to Clause 5.3.1/2).

The preliminary programme to be submitted with the tender shall be used as basis for this
programme.

The Tenderer's attention is drawn to the fact that a number of factors will affect the programming
of and method of carrying out the works. The more important of these are:

[Detail any factors which may affect the programming of the project]

(1) Time required for service relocations.
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PS.1.3

PS.1.3.1

PS.1.3.2

(2)  Time allowances to be made for the ordering of special items.

(3) Notification required by service organisations.

(4)  Any special sequence in which work must be carried out. Must certain areas of work be
finished before work commences on others?

(5) If delays are anticipated with service relocations the contractor should be asked to allow
time.

(6) Is work required out of normal hours? (eg. to accesses).

(7)  Vehicular access to private property is to be maintained.

(8)  Traffic restrictions.

Those known, existing services in the area of the works have been depicted on the contract
drawings. It is evident, however, that the status of existing service records as far as can be
ascertained might not reflect the actual situation in the field. As such, due allowance has been
made in the Bill of Quantities for the proving of services where directed by the Engineer.

Requirements for Accommodation of Traffic

General

Accommodation of traffic, where applicable, shall comply with SANS 1921-2: 2004: Construction
and Management Requirements for Works Contracts, Part 2: Accommodation of Traffic on Public
Roads occupied by the Contractor. The Contractor shall obtain this specification from Standards
South Africa if accommodation of traffic will be involved on any part of the construction works.

Clause 4.10.4 of SANS 1921-2: 2004 shall be replaced with the following:

“Road signs and markings shall comply with the requirements of the “SADC Road Traffic Signs
Manual - Volume 2: Roadworks Signing”.

Basic Requirements

The travelling public shall have the right of way on public roads, and the Contractor shall make
use of approved methods to control the movement of his equipment and vehicles so as not to
constitute a hazard on the road.

The Contractor shall ensure that all road signs, barricades, delineators, flagmen and speed
controls are effective, and that courtesy is always extended to the public.

Failure to maintain road signs, warning signs or flicker lights, etc, in a good condition shall
constitute ample reason for the Employer's Agent to suspend the work until the road signs, etc,
have been repaired to his satisfaction.

The Contractor may not commence constructional activities affecting existing roads before
adequate provision has been made to accommodate traffic in accordance with the requirements
of this document and the South African Road Traffic Signs Manual.

The Contractor shall construct and maintain all temporary drainage works necessary for
temporary deviations. The Contractor shall ensure that the existing property accesses are always
maintained. Where necessary the Contractor shall make allowance in the rates for completing
the work required to the accesses out of normal hours.
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PS.1.3.3

PS.1.3.4

PS.2

PS.2.1

PS.2.2

Traffic Safety Officer

Where warranted by traffic conditions on or near the site, the Contractor shall nominate a suitable
member of his staff as traffic safety officer to be responsible for the arrangement and maintenance
of all the measures for the accommodation of traffic for the duration of the project. Duties of the
traffic safety officer shall follow the Occupational Health and Safety Act 1993 and the Construction
Regulations 2014.

Payment

The Contractor’s tendered rates for the relevant items in the Bill of Quantities shall include full
compensation for all possible additional costs which may arise from this, and no claims for extra
payment due to inconvenience as a result of the modus operandi will be considered.

SERVICES

This Clause is to be read in conjunction with the provisions and obligations as contained in SANS
1921-1 and SANS 1921-2.

Existing Services

The Tenderer's attention is drawn to the numerous existing services in the area. Although every
effort has been made to depict these services accurately the positions shown must be regarded
as approximate.

[If you think necessary, draw special attention to major services.]
Proving Underground Services

This clause must be read in conjunction with Clause DB.5.1.2, the requirements of which shall be
extended to cover all earthworks operations whether for trenching or bulk earthworks, in the
vicinity of underground services.

It is stressed that all services in a particular area must be proven before commencing work in that
area.

Insofar as bulk earthworks are concerned, where services are indicated on the drawings or where
from site observations can reasonably be expected that such services are likely to exist where
excavations are to take place, the Contractor shall without instructions from the Employer’s Agent
carefully excavate by hand to expose and prove their positions.

The cost of the proving trenches is to be included in the work covered by Clause DA.8.3.

When a service is not located in its expected position the Contractor shall immediately report such
circumstances to the Employer’s Agent who will decide what further searching or other necessary
action is to be carried out and shall instruct the Contractor accordingly. The cost of this additional
searching shall be to the Council's cost and shall be paid for under DB.8.19 - Proving Existing
Services.

Should any service be damaged by the Contractor in carrying out the works and should it be found
that the procedure as laid down in this clause has not been followed then all costs in connection
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PS.2.3

with the repair of the service will be to the Contractor's account.

When electrical cables are not in the positions shown on drawings of eThekwini Electricity and
cannot be found after proving trenches have been put down, assistance may be obtained by
calling an official of the Works Branch on Telephone No. 311-1111 during office hours, or by
contacting Control on Telephone No. 305-7171 after hours.

It should be noted that 33,000 Volt and 132,000 Volt cables may only be exposed by the
eThekwini Electricity’s personnel. The cables are usually protected by concrete covering slabs,
and therefore if the slabs are inadvertently exposed, excavation work must stop, and the
eThekwini Electricity shall be contacted immediately on the above telephone numbers.

Proving of services shall be completed at least two weeks in advance of the actual programmed
date for commencing work in the area. The position of these services located must be co-
ordinated and levelled by the Contractor, and the information given in writing to the Employer's
Agent’s Representative.

The requirements of this clause do not relieve the Contractor of any obligations as detailed in the
Conditions of Contract or under Clause 4.17 of SANS 1921-1.

New Services and Relocation of Existing
This clause shall be read in conjunction with Clause PS.1.

New services are either to be installed by the Contractor as part of the contract or by others during
the contract period. In the latter case excavation and subsequent backfilling of the trench from
the top of the bedding layer shall generally be carried out by the Contractor.

Relocation of services shall generally be carried out by the relevant services organisation.
Generally their work shall include the excavating and bedding the service which will include
backfilling to a depth of approximately 300 mm above the service. The remainder of the backfilling
shall be carried out by the Contractor.

Generally work shall only commence on the installation of new services once the bulk earthworks
have been completed and roughly trimmed to level along a substantial portion of the services
route. In addition no sidewalk, verge, median or island shall be surfaced or topsoiled until all work
on the services has been completed.

Services affected by the contract are described as follows:

e PS.3: Watermains;

e PS.4: Sewers;

e PS.5: Stormwater,

e PS.6: Electrical Cables / Lighting;
e PS.7: Telkom / Neotel;

e PS.8:CCTV,

Further to the above, tenderers are referred to the services drawing and are to note that several
minor cables / pipes may be encountered during excavation works which may require to be
relocated to some extent. It is anticipated that the two week period required under PS.2.2 will
allow sufficient time for these relocations.
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PS.2.4

PS.3

PS.3.1

PS.3.2

PS.3.3

Accommodation of Services

Further to Clauses PS.1 and PS.2 of this specification, tenderers are to note that allowance must
be made under this item and / or the appropriate rates, for all costs incurred as a result of
complying with these clauses. It shall also cover liaison with the services organisations and
accommodation of their work gangs / contractors on site.

MANAGEMENT OF THE ENVIRONMENT
The Contractor shall pay special attention to the following:
Natural Vegetation

The Contractor shall confine his operation to as small an area of the site as may be practical for
the purpose of constructing the works.

Only those trees and shrubs directly affected by the works and such others as the Employer’s
Agent may direct in writing shall be cut down and stumped. The natural vegetation, grassing and
other plants shall not be disturbed other than in areas where it is essential for the execution of the
work or where directed by the Engineer.

Fires

The Contractor shall comply with the statutory and local fire regulations. He shall also take all
necessary precautions to prevent any fires. In the event of fire the Contractor shall take active
steps to limit and extinguish the fire and shall accept full responsibility for damages and claims
resulting from such fires which may have been caused by him or his employees.

Environmental Management Plan

In addition to the above, all requirements according to the Environmental Management Plan as
detailed in C3.4: Particular Specifications, will be adhered to.

PS.4 OCCUPATIONAL HEALTH AND SAFETY

PS.4.1

General Statement
When considering the safety on site the Contractor's attention is drawn to the following:
Describe issues relating to OH&S and the Regulations

It is a requirement of this contract that the Contractor shall provide a safe and healthy working
environment and to direct all his activities in such a manner that his employees and any other
persons, who may be directly affected by his activities, are not exposed to hazards to their health
and safety. To this end the Contractor shall assume full responsibility to conform to all the
provisions of the Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993,
and the OHSA 1993 Construction Regulations 2014 issued on 7 February 2014 by the
Department of Labour.
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PS.4.2

PS.4.2.1

PS.4.2.2

PS.4.3

For the purpose of this contract the Contractor is required to confirm his status as mandatory and
employer in his own right for the execution of the contract by entering into an agreement with the
Employer in terms of Section 37(2) of the Occupational Health and Safety Act.

Health and Safety Specifications and Plans to be submitted at tender stage

Employer's Health and Safety Specification

The Employer's Health and Safety Specification is included in C3.4: Particular Specifications.

Tenderer's Health and Safety Plan

At tender stage only a brief overview of the tenderers perception on the safety requirements for
this contract will be adequate. This will be attached to T2.2: Contractor’s Health and Safety Plan.

Only the successful Tenderer shall submit a separate Health and Safety Plan as required in terms
of Regulation 7 of the Occupational Health and Safety Act 1993 Construction Regulations 2014,
and referred to in T2.2: Contractor’s Health and Safety Plan.

The detailed safety plan will take into consideration the site specific risks as mentioned under
PS.10.1 and must cover at least the following:

0] A proper risk assessment of the works, risk items, work methods and procedures in terms
of Regulations 9 to 29;

(i)  Pro-active identification of potential hazards and unsafe working conditions;

(i) Provision of a safe working environment and equipment;

(iv) Statements of methods to ensure the health and safety of subcontractors, employees and
visitors to the site, including safety training in hazards and risk areas (Regulation 7);

(v)  Monitoring health and safety on the site of works on a regular basis, and keeping of records
and registers as provided for in the Construction Regulations;

(vi) Details of the Construction Supervisor, the Construction Safety Officers and other
competent persons he intends to appoint for the construction works in terms of Regulation
8 and other applicable regulations; and

(vii) Details of methods to ensure that his Health and Safety Plan is carried out effectively in
accordance with the Construction Regulations 2014.

The Contractor's Health and Safety Plan will be subject to approval by the Employer, or
amendment if necessary, before commencement of construction work. The Contractor will not be
allowed to commence work, or his work will be suspended if he had already commenced work,
before he has obtained the Employer's written approval of his Health and Safety Plan.

Time lost due to delayed commencement or suspension of the work as a result of the Contractor's
failure to obtain approval for his safety plan, shall not be used as a reason to claim for extension
of time or standing time and related costs

A generic plan will not be acceptable.

Cost of compliance with the OHSA Construction Regulations

The rates and prices tendered by the Contractor shall be deemed to include all costs for
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PS.5

PS.6

conforming to the requirements of the Act, the Construction Regulations and the Employer's
Health and Safety Specification as applicable to this contract. Should the Contractor fail to comply
with the provisions of the Construction Regulations, he will be liable for penalties as provided in
the Construction Regulations and in the Employer's Health and Safety Specification.

Items that may qualify for remuneration will be specified in the Employer’s Health and Safety
Specification.

SITE SECURITY

The Contractor shall, for the duration of the contract, provide sufficient security and watchmen to
adequately ensure the safety and protection of the works, the Contractor’s staff, including local
labour and subcontractors, and all site plant and construction equipment required for the works.

Site Security, in conjunction with the SAPS (where necessary), shall be responsible for removal
of disruptive elements, that may interrupt the progress of the contract through acts such as, but
not limited to, intimidation, threats of disruption, violent disruption, or criminal and illegal activity
by the local community or independent organisations or entities that may result in slowing down
or partial or total stoppage of the works.

Payment for this item shall be made under Section 1, Part AB of the Bill of Quantities.
PERFORMANCE MONITORING OF SERVICE PROVIDERS

The performance of service providers that have been selected to provide assistance in the
provision of a municipal service, otherwise than in circumstances where Chapter 8 of the
Municipal Systems Act applies, is required, by Section 116 of the Municipal Finance Management

Act, to be monitored and reported on (see CI.53 of the SCM Policy).

Appropriate key performance indicators (KPIs) for the contract must be set by the Municipality as
a yardstick for measuring performance.
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C3.3: STANDARD SPECIFICATIONS

C3.3.1 The Specifications on which this contract is based are the eThekiwini Municipality’s (City of
Durban) Standard Engineering Specifications (hereafter referred to as the Standard Engineering
Specifications). This document is obtainable separately, and Tenderers shall obtain their own
copies of the applicable Sections.

Part Description Date of Issue
AB General Specifications July 1992
B Site Clearance March 1990
C Concrete Work February 1987
DA Earthworks: Bulk January 1985
DD Earthworks for Structures

L Structural Work

C3.3.2 AMENDMENTS TO THE STANDARD SPECIFICATIONS

INTRODUCTION

In certain clauses the standard, standardized and specifications allow a choice to be specified in the project
specifications between alternative materials or methods of construction and for additional requirements to be
specified to suit a particular contract. Details of such alternative or additional requirements applicable to this
contract are contained in this part of the project specifications. It also contains additional specifications required
for this particular contract.

The number of each clause and each payment item in this part of the project specifications consists of the
prefix PS followed by a number corresponding to the number of the relevant clause or payment item in the
standard specifications. The number of a new clause or payment item, which does not form part of a clause or
a payment item in the standard specifications and which is included here, is also prefixed by PS, but followed
by a new number which follows on the last clause or item number used in the relevant section of the standard
specifications.

PS AB General Specifications
PS B Site Clearance

PSC Concrete Work

PS DA Earthworks: Bulk

PS DD Earthworks for Structures
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C3.4: PARTICULAR SPECIFICATIONS

In addition to the Standardized and Project Specifications the following Particular Specifications / Policies
shall apply to this contract:

C3.4.1 Part AH - OHSA 1993 Safety Specification
(26 Pages)

C3.4.2 Standard Environmental Management Plan for Civil Engineering Construction Works
(24 Pages)
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C3.5: CONTRACT AND STANDARD DRAWINGS

C35.1 CONTRACT DRAWINGS / DETAILS

Site layout plan

Floor plans

Standard detail: manhole & stormwater detail
Concrete and masonry details

C3.5.2 STANDARD DRAWINGS

The Standard Drawings to which these Standard Engineering Specifications refer are listed
as indicated above.
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C3.6: ANNEXURES

C3.6.1

C3: Scope of Work Page 116 Document Version 24/02/2023(a)



The Construction of 96 new units at uMlazi T CRU: Phase 3B Ward 89 Contract No: 1H-22892

PART C4: SITE INFORMATION

C41 LOCALITY PLAN

uMlazi T Phase 3B project is situated within the uMlazi T hostel, some 22 kilometres south of
the Durban CBD. Access to site will be through 1706 STR

C4.2 CONDITIONS ON SITE

The project is underlain by sandstone bedrock of the Natal Group and is associated with sandy
and sometime clayey soils derived.

C4.3 TEST RESULTS
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