



South African
NATIONAL PARKS

ERRATUM – 1

TO ALL THE PROSPECTIVE BIDDERS

FOLLOWING THE RFB PUBLISHED 28 March 2024. KINDLY TAKE NOTE OF THE FOLLOWING AMMENDMENTS MADE ON THE BELOW BIDS.

Bid Number	Alterations of Scope of Work
GNP-019-23	<p>Change all references to 3 years to 15 months as the contract period (Front Page and Page 61).</p> <p>Remove all reference and criteria (Page 9) related to Microsoft dynamics procurement (Page 16).</p> <p>Edit 4.1. from "4.1 Bidder must provide a project plan with a time schedule. SANParks expects all deliverables to be completed by the <u>15th of March 2024.</u>" to "4.1 Bidder must provide a project plan with a time schedule. SANParks expects all deliverables to be completed within 15 months from the start date."</p>
GNP-022-23	<ol style="list-style-type: none">1. SANParks would accept R30 million as Public Liability Cover. "Spread of Fire insurance" is not a mandatory requirement for this tender however SANParks advises that the bidders assess the risk and ensure they have sufficient cover for all eventualities.2. It is agreed that CVs and certificates of staff can be submitted electronically an external flesh drive. The bidder must ensure that information submitted is formatted and presented in a manner that makes assessment realistic and simplified.

	3. Please use the attached format for pricing for the following categories for an IMT.
--	--

TOTAL ESTIMATED BID PRICE FOR A PERIOD OF 15 months (VAT Inclusive): R.....

(Please note that all prices quoted should be inclusive of Value Added Tax (VAT) and Price fluctuations (including exchange rates) for the duration of the contract. Prices will however be fixed in the first year of the contract. Where applicable, the price should include any other costs relating to this bid. Furthermore, such prices should be presented in South African Rand (ZAR).

Apologies for any inconvenience caused in this regard.

Regards

Ernest Hlungwani

Ernest Hlungwani

Senior Manager: Demand and Acquisition