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Part 4: Site Information
Core clause 11.2(16) states 
“Site Information is information which
· describes the Site and its surroundings and

· is in the documents which the Contract Data states it is in.”
In Contract Data, reference has been made to this Part 4 of the contract for the location of Site Information.
1. General description

The Medupi Power Station Project in Lephalale is a green-fields coal –fired power plant comprising of six units providing a total of 4800MW on full capacity. The Power Station is situated approximately 20km from the town of Lephalale (Ellisras).It is situated along the Steenbokpan Road. The works takes place in and around the boundaries of Medupi Power Station.
Medupi Power Station is located Y: 56334.69 X: 2622791.55 WGS84.

The Contractor makes his/her own assessment of and allows in his/her rates for those access problems that may be encountered. No extra payment or claim of any kind is allowed on account of difficulties of access to the works, or for the requirement of working adjacent to or in the same area as others.

Medupi Power Station is declared as National Key Point. Access to site shall be in line with the Medupi Power Station’s access procedure. The Contractor shall be required to make an application to enter site for the duration of the contract, including the warranty and defect period. A permit shall only be issued once the Contractor and his or her employees have attended the safety induction and has undergone medical checks. 

The Contractor shall have no claim against the Employer in respect of delay at the security main gate. 

Note that the speed limit on the site is 40 Km/h. The vehicle permits of any persons contravening any traffic act on site shall be cancelled. 

The Contractor complies with the Medupi Power Site Regulations, a copy of which is available for perusal at the Project Manager’s offices. 

Any subject within the authority of the Project Manager may be addressed by a Site Regulation. 

Before work starts on site, an inaugural meeting is held with the Contractor and the Project Manager to explain all requirements of the Site Regulations. 

The Contractor allocates staff to be trained and authorised as Authorised Supervisor or Responsible Persons according to Employer’s Plant Safety Regulations. These Authorised Supervisor or Responsible Persons are available on site as and when required to take out permits to work.

At his own cost the Contractor provides his/her own accommodation and transport for all his/her employees engaged in the execution of the works. This includes the needs of his/her sub-contractors. No accommodation is available at Medupi Power Station.

The Contractor always provides security necessary for the protection of the works until the completion of the whole of the works. 

No firearms, weapons, alcohol, illegal substances and cameras are permitted on site. Any person suspected of being under the influence of alcohol is tested and if proved positive, is refused entry to the security area.

The Contractor implements a safety plan and maintains the safety system until the completion of the whole of the works. The plan, will as a minimum, contain PPE information, written safe working procedures, job specific risk assessments, safety meetings, etc. The plan will be to the Employer’s satisfaction and will be accepted prior to the commencement of any work. Contractor is to provide additional lighting where lighting is not sufficient in working areas.  

All equipment coming to site will be inspected by the Employer’s Safety Department.

The Contractor will be subject to periodic audits by the Employer in order to ensure compliance with the plan. Any deviations will be corrected to the Employer’s satisfaction. 

The Project Manager has the right to stop the Contractor's work activities which, in the opinion of Project Manager, is un-safe. The Contractor may only continue with work activities when all safety deficiencies have been corrected to the Project Manager’s satisfaction. The Contractor shall have no claim against the Employer in respect of delay due to the above.

2. Existing buildings, structures, and plant & machinery on the Site
[image: image1.emf]
The works shall be executed in and/or around the Medupi Power Station.  All interfaces are as stated in the Specification document 348-9971909. 

Any equipment, or appliances, used by the Contractor is to conform to the applicable OHS Act safety standards and is maintained in a safe and proper working condition. The Project Manager has the right to stop the Contractor's use of any equipment which, in the opinion of Project Manager, does not conform to the foregoing. 

Loading and off-loading and material handling equipment is not available on site and if required, is to be provided by the Contractor.
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