

05 September 2025

Ref No: 055/2025/PF&T/SOFTWARE/RFI

**REQUEST FOR INFORMATION FOR A SOLUTION TO ENABLE TCTA TO AUTOMATE THE  
MONITORING, TRACKING, AND REPORTING OF COVENANT COMPLIANCE REQUIREMENTS**

**CLARIFICATION NO 1**

Herewith please find clarification No. 1, which forms an integral part of the RFI mentioned above.

**PLEASE ACKNOWLEDGE RECEIPT OF THIS CLARIFICATION AS FOLLOWS:**

1. Complete the section below and, **without delay**, email a copy of this page to TCTA, email address [tenders02@tcta.co.za](mailto:tenders02@tcta.co.za), for the attention of the Receiving Officer to confirm that you have received this clarification.

**Regards**

**Azwi Nelwamondo**

**SENIOR MANAGER: SUPPLY CHAIN MANAGEMENT**

---

I/We herewith acknowledge receipt of CLARIFICATION NO 1 for RFI  
NO. 055/2025/PF&T/SOFTWARE/RFI.

SIGNATURE: ..... DATE: .....

ON BEHALF OF: .....

**Question 1**

How many users are the intended solutions going to service? We need this for pricing estimates.

**Response**

10 user licenses

**Question 2**

Do you have Microsoft SharePoint available within your environment and are you willing to use this as a document repository?

**Response**

Yes, we have Microsoft SharePoint and are willing to use it for a document repository.

**Question 3**

Please confirm how many user licenses should be costed upfront in our proposal.

**Response**

10 user licenses

**Question 4**

Kindly advise on the expected growth trajectory of user numbers over the contract period.

**Response**

None

**Question 5**

Please confirm whether all system data is required to be stored within an SA-based cloud.

**Response**

Yes, all system data is required to be stored within an SA-based cloud.

**Question 6**

Could you specify the extent of data migration expected from legacy systems, if any?

**Response**

Data from Compliance Risk Management Plans (CRMPs), loan facility agreements, and other agreements. They are mostly PDFs currently, with a size of approximately 177MB.

**Question 7**

Should costs for data cleansing and transformation also be included in the proposal?

**Response**

Yes.

**Question 8**

Please provide clarity on the expected project implementation timeline.

**Response**

The expected project implementation timeline is to go live by the end of September 2026.

**Question 9**

Should the solution be rolled out in a phased approach, or is a single go-live date envisaged?

**Response**

A single go-live date is envisaged.