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                               EASTERN CAPE RURAL DEVELOPMENT AGENCY 
Mbizana Grain In-take Pit Refurbishment   

 
 
 

 
PARTICULARS OF BIDDER 

 

 

Name of Bidder  

Contact Person:  

Postal Address 

 

 

Street Address 

 

 

Telephone Number Code:  Number: 

Cellphone Number  

Facsimile Number Code:  Number: 

E-Mail Address  

CSD Supplier Number 
(National Treasury) 

 

CIDB CRS Number  

Vat Registration Number  
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T.1: TENDERING PROCEDURES 
 
 

T.1.1 -TENDER NOTICE AND INVITATION TO TENDE 
 
 

 
 
The Eastern Cape Rural Development Agency (ECRDA) hereby invites experienced and competent 
service providers to submit bids as outlined below.  

Description  Evaluation 
Criteria 

Compulsory 
Briefing 
Session  

CIDB Grading  Closing Date 
and Time  

RFQ 26 – 2025/26:  
Rehabilitation of the grain 
intake pit at Mbizana Red 
Hub 
 

80/20 
Preference 
Point 
System  

Yes 1CE or Higher  05 December 
2025 @ 11h00 

 
Bid documents outlining the detailed requirements and terms of reference will be obtainable from 
ECRDA website (www.ecrda.co.za) or via email upon request. 
 
A compulsory briefing session shall be held at Mbizana RED Hub, Ku Dyifani Village on 27 
November 2025 @ 11h00. Co-ordinate: Latitude: -30.870811° and Longitude: 29.749876° 
 
Administrative Enquiries should be directed to Mr A Langa – Telephone: 043 703 6300 or email: 
langaa@ecrda.co.za  
 
 
NB: Telephonic, telex, facsimile and late bids will not be accepted.  
ECRDA reserves the right not to appoint.  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

http://www.ecrda.co.za/
mailto:langaa@ecrda.co.za
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YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (EASTERN CAPE RURAL DEVELOPMENT AGENCY 
[ECRDA]) 

BID NUMBER: RFQ 26 – 2025 2026 CLOSING DATE: 05 DECEMBER 2025 
CLOSING 
TIME: 11H00 AM 

DESCRIPTION 
APPOINTMENT OF A SERVICE PROVIDER FOR REHABILITATION OF MBIZANA RED HUB GRAIN 
IN-TAKE PIT 

BID RESPONSE DOCUMENTS MUST BE SUBMITTED VIA EMAIL TO:  ECRDA Offices, 2nd Floor, Phase 3, 3-33 Philip 
Frame Road, Waverley Office Park, Chiselhurst, East London, 5201 

 

 

 

 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT PERSON Mr A Langa CONTACT PERSON  

TELEPHONE NUMBER 043 703 6300 TELEPHONE NUMBER  

FACSIMILE NUMBER  FACSIMILE NUMBER  

E-MAIL ADDRESS langaa@ecrda.co.za  E-MAIL ADDRESS   

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION 
NUMBER  

SUPPLIER 
COMPLIANCE STATUS 

TAX 
COMPLIANCE 
SYSTEM PIN: 

 

OR 

CENTRAL 
SUPPLIER 
DATABASE 
No:  MAAA 

ARE YOU THE 
ACCREDITED 

REPRESENTATIVE 
IN SOUTH AFRICA 
FOR THE GOODS 

/SERVICES 
OFFERED? 

Yes                         No  
 
[IF YES ENCLOSE PROOF] 
 

ARE YOU A 
FOREIGN BASED 

SUPPLIER FOR THE 
GOODS /SERVICES 

OFFERED? 
 

Yes No 
 
[IF YES, ANSWER THE 
QUESTIONNAIRE BELOW] 
 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                                     YES   NO 

DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                        YES   NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                      YES   NO 

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                                     YES   NO 

 
INVITATION TO BID 

SBD 1 
 
  

 

mailto:langaa@ecrda.co.za
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IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                                                     YES   NO  
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX 
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT 
REGISTER AS PER 2.3 BELOW.  
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PART B 
TERMS AND CONDITIONS FOR BIDDING 

  
1. BID SUBMISSION: 
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE 

ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) OR IN THE 
MANNER PRESCRIBED IN THE BID DOCUMENT. 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE 
PREFERENTIAL PROCUREMENT REGULATIONS, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF 
APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7). 

 
2. TAX COMPLIANCE REQUIREMENTS 
2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY 
SARS TO ENABLE   THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS 
WEBSITE WWW.SARS.GOV.ZA 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST 
SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE 
(CSD), A CSD NUMBER MUST BE PROVIDED.  

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH 
DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS 
PERSONS IN THE SERVICE OF THE STATE.” 

 
NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID 
INVALID. 
 
SIGNATURE OF THE BIDDER:    ………………………………………………… 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED: ………………………………………………… 
(Proof of authority must be submitted e.g. company resolution) 
 
DATE:       ………………………………………………… 

 
 
 
 
 
 
 
 
 
 
 
 

http://www.sars.gov.za/
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T.1.2 - TENDER DATA 
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T1.2 Tender Data 
 
The conditions of tender are the Standard Conditions of Tender as contained in Annex F of Board 
Notice 136 of 2015 in Government Gazette No. 38960 of 10 July 2015, Construction Industry 
Development Board (CIDB) Standard for Uniformity in Construction Procurement. (see 
www.cidb.org.za) which are reproduced without amendment or alteration for the convenience of 
tenderers as an Annex to this Tender Data. 
 
The Standard Conditions of Tender make several references to the Tender Data for details that 
apply specifically to this tender. The Tender Data shall have precedence in the interpretation of any 
ambiguity or inconsistency between it and the standard conditions of tender.  
 
Each item of data given below is cross-referenced to the clause marked “F” in the abovementioned 
Standard Conditions of Tender. 
 
The additional conditions of tender are: 
 

Clause 
number 
(refer to 
Annex F 

Tender Data 

F.1.1 The employer is EASTERN CAPE RURAL DEVELOPMENT AGENCY 

F.1.2 The tender documents issued by the employer comprise: 
 
Part T1: Tendering Procedures 
T1.1 Tender notice and invitation to tender. 
T1.2 Tender data 
 
Part T2: Returnable Documents  
T2.1 List of returnable documents 
T2.2 Returnable schedules 
 
THE CONTRACT  
Part C1: Agreements and contract data  
C1.1 Form of offer and acceptance 
C1.2 Contract data 
C1.3 Form of Guarantee 
C1.4 Adjudicator’s Contract 
 
Part C2: Pricing data 
C2.1 Pricing instructions 
C2.2 Activity schedules / Bill of Quantities 
 
Part C3: Scope of work 
C3 Scope of work 
 
Part C4: Site information 
C4 Site information 
  

http://www.cidb.org.za/
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F.1.4 All communication shall be directed to: 
Name: Mr A Langa  
Address:  ECRDA Offices  
                 2nd Floor 
                 3-33 Philip Frame Road 
                 Waverley Office Park, 
                 Chiselhurst  
                 East London  
E-mail: Langaa@ecrda.co.za 
Telephone Number: 043 703 6300 

F.2.1 Only those tenderers who are registered with the CIDB or are capable of being so 
prior to the evaluation of submissions, in a contractor grading designation equal to 
or higher than a contractor grading designation determined in accordance with the 
sum tendered for in the advertised grade of construction work, are eligible to submit 
tenders. 
 
Joint ventures are eligible to submit tenders provided that: 
1. every member of the joint venture is registered with the CIDB; 
2. the lead partner has a contractor grading designation of not lower than one 

level below the required grading designation in the class of construction works 
under consideration and possesses the required recognition status; and 

3. the combined contractor grading designation calculated in accordance with 
the Construction Industry Development Regulations is equal to or higher than 
a contractor grading designation determined in accordance with the sum 
tendered for the advertised grade of construction work 

 Relevant Experience of Tenderer 
 
The experience of the tenderer in similar projects or similar areas and conditions in 
relation to the required service as described in the scope of work over the last 5 
years will be evaluated. Where applicable the project value can be adjusted to 
reflect the impact of inflation, using the Consumer Price Index (CPI) with the 
completion date being taken as the base date for the calculation. Please state the 
completion cost and date, as well as the inflation adjusted cost where an 
adjustment has been made. 

F.2.7 The arrangements for a compulsory site meeting are as stated in the Tender Notice 
and Invitation to Tender. Tenderers must sign the attendance register in the name 
of the tendering entity.  
 
Addenda, if applicable, will only be issued to tenders whose names appear on the 
tender register as having attended the compulsory site meeting/briefing. 
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F.2.12 Not applicable on this Bid 
 
If a tenderer wishes to submit an alternative tender offer, the only criteria permitted 
for such alternative tender offer is that it demonstrably satisfies the Employer’s 
standards and requirements. 
 
Calculations, drawings and all other pertinent technical information and 
characteristics as well as modified or proposed Pricing Data must be submitted with 
the alternative tender offer to enable the Employer to evaluate the efficacy of the 
alternative and its principal elements, to take a view on the degree to which the 
alternative complies with the Employer’s standards and requirements and to 
evaluate the acceptability of the pricing proposals. Calculations must be set out in a 
clear and logical sequence and must clearly reflect all design assumptions.  Pricing 
Data must reflect all assumptions in the development of the pricing proposal.  
 
Acceptance of an alternative tender offer will mean acceptance in principle of the 
offer. It will be an obligation of the contract for the tenderer, in the event that the 
alternative is accepted, to accept full responsibility and liability that the alternative 
offer complies in all respects with the Employer’s standards and requirements.  
 
The Employer reserves the right to accept/decline alternative offers. 
 
The modified Pricing Data must include an amount equal to 5% of the amount 
tendered for the alternative offer to cover the Employer’s cost of confirming the 
acceptability of the detailed design before it is constructed. 

F.2.13.3 Only original duly signed (by authorised representative) and completed bid 
document (hardcopy) MUST be submitted inclusive of the terms and 
conditions of this bid document with any attachments/annexures /returnable 
required for this Bid. 
 
A PDF soft copy of the bid document will not be considered 
 
All bid documents are to be completed in permanent ink.  
 
No alterations of the Bid Document will be allowed. 
No correction fluid will be allowed. Corrections should be initiated.  

F.2.13.5 
F.2.15.1 

 

The employer’s address for delivery of tender offers and identification details to be 
shown on each tender offer package are:  

Tender Box at the   
Offices of the Eastern Cape Rural Development Agency 

2nd Floor, Phase 3, 3-33 Philip Frame Road, Waverly Office Park, Chiselhurst, 
East London, 5201  

F.2.13.6 
F.3.5 

A two-envelope procedure will not be followed. 

F.2.15 The closing time for submission of tender offers is as stated in the Tender Notice 
and Invitation to Tender. 

F.2.15 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be 
accepted. 
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F.2.16 The tender offer validity period is 90 days. 

F.2.18 The tenderer shall, when requested by the Employer to do so, submit the names of 
all management and supervisory staff that will be employed to supervise the labour-
intensive portion of the works together with satisfactory evidence that such staff 
members satisfy the eligibility requirements. 

F.2.19 Access shall be provided for the following inspections, tests and analysis: 
The site is available for viewing the location of the works. 

F.2.20 The tenderer is required to submit with his tender a letter of intent from an approved 
insurer undertaking to provide the Performance Bond to the format included in 
Contract Data/Contract of this procurement document   

F.2.23 The tenderer is required to submit with his tender: 
 
1) Tax Compliance 
Bidders must ensure compliance with their tax obligations. 
 
In Bids where Consortia/Joint venture/Sub-Contractors are involved; each party 
must submit a separate proof of Tax Compliance Status. 
 
The bidders’ Tax status will be verified on the CSD prior to bid award and where the 
preferred bidders is not compliant up to 7 working days will be granted for remedy, 
failing which the bidder will be disqualified.   
   

F.3.4 Opening of the Bids 
Tenders will be opened immediately after the closing time for tenders at: 
EASTEN CAPE RURAL DEVELOPMENT AGENCY 
2nd Floor, 
Phase 3, 3-33 Philip Frame Road, 
Waverley Office Park, 
Chiselhurst, East London, 5201 
 
There will be no discussions with any Bidder/Interested Party that Submitted 
Proposals/Bids until the final award.  



 

12 
 

 
 

F.3.11 Evaluation Criteria  
 
This bid is subject to Preferential Procurement Policy Framework Act and the 
Preferential Procurement Regulations 2022 as applicable to provincial government 
business enterprises as listed under schedule 3(D) of the Public Finance 
Management Act. 
The procedure for evaluation of tenders is as follows: 
 
Stage 1 Mandatory Tender Returnables 
Service Providers are to meet all the Mandatory Requirements in order to be 
evaluated further. Failure to submit the Mandatory Requirements as required will 
result in the bid being disqualified. 
 
 
Stage 2 Preferential Procurement points: 
Bids that meet the technical specifications will be evaluated further in terms of the 
80/20 preference point system. 
 
The preference point’s claim is in terms of the Preferential Procurement 
Regulations 2022.  
 

As per the table below, price is evaluated over 80 points and 
preference points over 20. 

80 Points 

Price Assessment  80 Points 

Specific Goals: 20 Points 
 

F3.13 Tender offers will only be accepted if: 
a) the tenderer’s tax matters have been declared by the South African Revenue 

Service to be in order; 
b) the tenderer is registered with the Construction Industry Development Board in 

an appropriate contractor grading designation; 
c) the tenderer or any of its directors is not listed on the Register of Tender 

Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 
2004 as a person prohibited from doing business with the public sector;  

d) the tenderer has not: 
i) abused the Employer’s Supply Chain Management System; or 
ii) failed to perform on any previous contract and has been given a written 

notice to this effect; and    
e) has completed the Compulsory Enterprise Questionnaire and that there are no 

conflicts of interest which may impact on the tenderer’s ability to perform the 
contract in the best interests of the employer or potentially compromise the 
tender process.  

 
f) The tenderer has complied with the local production and content requirements. 

 

F.3.17 The number of paper copies of the signed contract to be provided by the employer 
is one. 
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T.2 - RETURNABLE DOCUMENT 

 
T2.1 List of Returnable Documents 
The tenderer must complete the following returnable documents: 



 

29 
 

 
 

 

Returnable Schedules Required for Tender Evaluation Purposes 

 

T2.1.1 Joint-Venture Requirements 

T2.1.2 Compulsory Enterprise Questionnaire 

T2.1.3 Record of Addenda to Tender Document 

T2.1.4 Proposed Amendments and Qualifications 

T2.1.5 Schedule of Subcontractors 

T2.1.6 Form in terms of the Functional Requirements 

T2.1.7 Experience of Tenderer & Key Personnel 

            T2.1.8 National Treasury: Central Supplier Database (Tax Compliant status) 

T2.1.10 Contracts Awarded to the Tenderer by an Organ of State 

T2.1.11 Confirmation of Tenderer's Visit To The Site 

T2.1.12 Certificate of Authority for Signature 

T2.1.13 Alterations by bidder 

T2.1.14 Company Registration 

T2.1.15 SBD 4: Declaration of Interest (in the Service of the State)  

T2.1.16 SBD 6.1: Preference Points Claim Form in terms of the Preferential           

Procurement Regulations, 2022 

T2.1.17 Valid proof of CIDB grading 

 Guide to Completing Annexure C, D & E 

 

 

Agreements and Contract Data 

 

C1.1 Form of Offer and Acceptance 

C1.2 Contract Data 

 

Pricing Data 

 

C2.1 Pricing Instructions 

C2.2 Pricing Schedules / Activity Schedule / Bill of Quantities 

C3 Scope of Work  

C4 Site Information 
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T.2.1.1 JOINT VENTURE REQUIREMENTS  

 
 
DEFINITION: -  “Joint Venture or Consortium”: means an association of persons for the purpose 

of combining their expertise, property, capital, efforts, skill and knowledge in an activity for the 

execution of a contract. 

Should a group of companies/firms and/or interested parties wish to enter into a joint 

venture/consortium agreement the following minimum requirements must be met:- 

 

1. A copy of the fully signed joint venture/consortium agreement must be attached. 

2. Each member of the joint venture/consortium must provide a Tax Clearance Certificate 

3. After award of a contract to a joint venture, the successful joint venture partners must provide 

a joint venture Tax Clearance Certificate and the joint venture banking details. 

4. A trust, consortium or joint venture will qualify for points of their B-BBEE status level as a legal 

entity, provided that the entity submits their B-BBEE status level certificate. 

5. A trust, consortium or joint venture will qualify for points for their B-BBEE status level as an 

unincorporated entity, provided that the entity submits their consolidated B-BBEE scorecard as 

if they were a group structure and that such a consolidated B-BBEE scorecard is prepared for 

every separate tender. 

 

THE JOINT VENTURE/CONSORTIUM AGREEMENT MUST CONTAIN THE FOLLOWING: 

 

a. Who the managing member will be. 

b. Who the signatory of authority will be as confirmed by each joint venture partner. 

c. How the joint venture/consortium share of profit will be split. 

d. The bank account details where payments will be deposited into. 

e. The agreement must be signed by all parties. 
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T.2.1.2 COMPULSORYENTERPRISE QUESTIONNAIRE 

 
The following particulars must be furnished. In the case of a joint venture, SEPARATE 
enterprise questionnaires in respect of each partner must be completed and submitted. 
 

Section 1:    Name of enterprise:  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . 
. . . .  

Section 2:    VAT registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . .  

Section 3:    CIDB registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . .  

Section 4:    Particulars of sole proprietors and partners in partnerships 

Name* Identity number* Personal income tax number* 

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

Section 5:    Particulars of companies and close corporations 

Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. 
.  

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. 
.  

Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. 
.  

Date of Establishment . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. 
. 

Section 6: The attached SBD 4 must be completed for each tender and be attached 
as a tender requirement. 

Section 7: The attached SBD 6 must be completed for each tender and be attached as a 
requirement. 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the 
enterprise:   

 
i)   authorizes the Employer to obtain a tax clearance certificate from the South African 

Revenue Services that my / our tax matters are in order;  
ii)  confirms that the neither the name of the enterprise or the name of any partner, manager, 

director or other person, who wholly or partly exercises, or may exercise, control over the 
enterprise appears on the Register of Tender Defaulters established in terms of the 
Prevention and Combating of Corrupt Activities Act of 2004;  

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, 
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or may exercise, control over the enterprise appears, has within the last five years been 
convicted of fraud or corruption; 

iv) confirms that I / we are not associated, linked or involved with any other tendering entities 
submitting tender offers and have no other relationship with any of the tenderers or those 
responsible for compiling the scope of work that could cause or be interpreted as a conflict 
of interest; and 

v)  confirms that the contents of this questionnaire are within my personal knowledge and are 
to the best of my belief both true and correct. 

Signed  Date  

Name  Position  

Enterprise 
name 
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T.2.1.3  RECORD OF ADDENDA TO TENDER DOCUMENTS 

 

We confirm that the following communications received from the Employer before the 
submission of this tender offer, amending the tender documents, have been taken into account 
in this tender offer: 

 Date Title or Details 

1.   
 
 
 

 

2.   
 
 
 

 

3.   
 
 
 

 

4.   
 
 
 

 

5.   
 
 
 

 

6.   
 
 
 

 

7.   
 
 
 

 

8.   
 
 
 

 

Attach additional pages if more space is required. 

 



 

34 
 

 
 
T.2.1.4  PROPOSED AMENDMENTS AND QUALIFICATIONS 

 

The Tenderer should record any deviations or qualifications he may wish to make to the tender 
documents in this Returnable Schedule. Alternatively, a tenderer may state such deviations 
and qualifications in a covering letter to his tender and reference such letter in this schedule. 
 
The Tenderer’s attention is drawn to clause F.3.8 of the Standard Conditions of Tender 
referenced in the Tender Data regarding the employer’s handling of material deviations and 
qualifications. 
 

Page Clause or 
item 

Proposal 
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T.2.1.5 SCHEDULE OF SUB-CONTRACTORS 

 

We notify you that it is our intention to employ the following Subcontractors for work in this 
contract.  

If we are awarded a contract, we agree that this notification does not change the requirement for 
us to submit the names of proposed Subcontractors in accordance with requirements in the 
contract for such appointments.  If there are no such requirements in the contract, then your 
written acceptance of this list shall be binding between us. 

Selected and Nominated Sub-Contractors are required to be registered with the CIDB. 

It is noted that Domestic Sub-Contractors do not need to be registered with the CIDB.  

In terms of the PPPFA Act 2000: Preferential Procurement Regulations 2022 -   

We confirm that all Subcontractors who are contracted to construct a house are registered as 
home builders with the National Home Builders Registration Council. 

No Name and address of 
proposed Subcontractor 

Nature and extent of work Previous experience with 
Subcontractor 

1.     

2.     

3.     

4.     

5.     
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T2.1.6  FORM IN TERMS OF TECHNICAL REQUIREMENTS  
   
   

Experience of Bidder: (Details to be entered on Schedule in Returnable 
Documents) 
  

Allocated 
Points 

 
Similar Projects 

 
    30 

 

• List of Three similar projects undertaken together with reference letters for each 

similar project completed. 

For a similar project to be considered, a fully signed Completion Certificate, must be 

submitted for each project. 

 
Failure to submit the Completion Certificate, will result in the project not being 

considered. 

 

A similar project is defined as: 

       
 
 
  

Construction or refurbishment projects including; 
• Construction or refurbishment of grain silos, grain intake pits, grain storage bins, 

or hopper structures. 
• Construction or rehabilitation of underground sumps, drainage channels, or 

service pits in industrial or agricultural facilities. 
• Reinforcement and waterproofing of concrete pits or basements in processing 

plants. 
• Mass concrete works and or subsoil drainage system projects 

 
10 points per project completed, to a maximum of 3 projects 
  

  

 

Bidders must indicate on Form T2.1.7 (Schedule 1 and Schedule 2) similar works 
undertaken, providing full details of the works undertaken in each area. 

 

 

Expertise of Key Personnel      70 

  
For each Key Personnel member proposed, (T2.1.7.1) must be fully completed and a 
shortened CV (T2.1.7.2) must be submitted, together with certified copies of 
qualifications/certificates. 
 
Each CV should be structured under the following headings: 
 

1. Personal particulars 
● Name 
● Date and place of birth 
● Place(s) of tertiary education and dates associated therewith. 
● Qualifications (degrees, diplomas etc.)   
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2. Overview of post qualification experience (year, organization and position) 
3. Outline of recent and current assignments / experience that has bearing on the 

required service and extent of involvement of this project 
4. Contact references. 

  
Lead Engineer: registered as a professional with 
ECSA (valid membership certificate to be attached in 
order to earn points) 
   30 

Lead engineer has a BTech in Civil Engineering or 
higher and 10 years or more verifiable post qualification 
experience.  

30 

Lead engineer has a BTech in Civil Engineering and 1 
to 3 years verifiable post qualification experience.  

20 

Lead engineer has a BTech in Civil Engineering and 
less than 1-year verifiable post qualification 
 

 
 

 

10 

Contracts Manager:   20 

Contracts Manager has ND Engineering and 10 years or more verifiable post 
qualification experience. 20 

Contracts Manager has ND Engineering and 1 to 3 years verifiable post qualification 
experience. 15 
Contracts Manager has ND Engineering and less than 1 year’s verifiable post 
qualification  

 
10  

 
Site Agent: 20 

Site Agent has N3 Engineering certificate and 5 years or more verifiable post 
qualification experience.        20   
Site Agent has N3 Engineering certificate and 2 to 5 years verifiable post qualification 
experience.           15 
Site Agent has N3 Engineering certificate and less than 2 years verifiable post 
qualification experience. 

            
10 

  
TOTAL MAXIMUM ACHIEVEABLE POINTS 100 

  
MINIMUM POINTS REQUIRED 70 

 

  IMPORTANT CONDITION 

The company must have CIDB grading of 1CE or higher and attach valid proof. 
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T2.1.7 EXPERIENCE OF TENDERER 

LIST OF SUCCESSFULLY COMPLETED PROJECTS FOR EVALUATION 

Bidders to furnish details of projects related to this specific project, that they have 

successfully undertaken. 

• Projects should be of similar nature i.e Construction/ refurbishment of maintenance 
processing plants including but not limited to; 

• Construction or refurbishment of grain silos, grain intake pits, grain storage bins, or hopper 
structures. 

• Construction or rehabilitation of underground sumps, drainage channels, or service pits in 
industrial or agricultural facilities. 

• Reinforcement and waterproofing of concrete pits or basements in processing plants. 
A copy of a fully signed Completion Certificate to be attached for each project listed in order 

for the project to be considered and counted during the compliance criteria assessment.  

Failure to submit will result in the project not being considered/counted. 

SIMILAR PROJECT 1 

EMPLOYER / INSTITUTION 

NAME 

 

PROJECT NAME  

NATURE OF PROJECT (Bidders 

to state areas of work which are 

similar to this tender) 

 

AWARDED AMOUNT  

PROJECT COMMENCEMENT 

DATE 

 

PROJECT COMPLETION DATE  

CONTACTABLE REFERENCES 

Name and Surname Telephone number 

 

SIMILAR PROJECT 2 

EMPLOYER / INSTITUTION 

NAME 

 

PROJECT NAME  
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NATURE OF PROJECT (Bidders 

to state areas of work which are 

similar to this tender) 

 

AWARDED AMOUNT  

PROJECT COMMENCEMENT 

DATE 

 

PROJECT COMPLETION DATE  

CONTACTABLE REFERENCES 

Name and Surname Telephone number 

 

SIMILAR PROJECT 3 

EMPLOYER / INSTITUTION 

NAME 

 

PROJECT NAME  

NATURE OF PROJECT (Bidders 

to state areas of work which are 

similar to this tender) 

 

AWARDED AMOUNT  

PROJECT COMMENCEMENT 

DATE 

 

PROJECT COMPLETION DATE  

CONTACTABLE REFERENCES 

Name and Surname Telephone number 

 

SIMILAR PROJECT 4 

EMPLOYER / INSTITUTION 

NAME 

 

PROJECT NAME  
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NATURE OF PROJECT (Bidders 

to state areas of work which are 

similar to this tender) 

 

AWARDED AMOUNT  

PROJECT COMMENCEMENT 

DATE 

 

PROJECT COMPLETION DATE  

CONTACTABLE REFERENCES 

Name and Surname Telephone number 

 

SIMILAR PROJECT 5 

EMPLOYER / INSTITUTION 

NAME 

 

PROJECT NAME  

NATURE OF PROJECT (Bidders 

to state areas of work which are 

similar to this tender) 

 

AWARDED AMOUNT  

PROJECT COMMENCEMENT 

DATE 

 

PROJECT COMPLETION DATE  

CONTACTABLE REFERENCES 

Name and Surname Telephone number 

 

 

SIMILAR PROJECT 6 

EMPLOYER / INSTITUTION 

NAME 
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PROJECT NAME  

NATURE OF PROJECT (Bidders 

to state areas of work which are 

similar to this tender) 

 

AWARDED AMOUNT  

PROJECT COMMENCEMENT 

DATE 

 

PROJECT COMPLETION DATE  

CONTACTABLE REFERENCES 

Name and Surname Telephone number 

 

T 2.1.7.1 Expertise of Key Personnel 

Please complete the table below for a full time suitably qualified and experienced Personnel as 

below with a minimum of; 

1. Contracts Manager: 

- ND Mechanical Engineering, 

- Years verifiable post qualification experience 

 

Attach curriculum vitae and certified copies of qualifications 

 

      2.   Site Agent: 

     - N3 Engineering Certificate, 

     - Years or more verifiable post qualification experience 

    Position  Site Agent  

    Name  

    Formal qualifications   

Position  Contracts Manager  

Name  

Formal qualifications   

Years of experience (Post qualification)  

Currently employed by Tenderer (yes / no)?   
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    Years of experience (Post qualification)  

    Currently employed by Tenderer (yes / no)?   

 

Attach curriculum vitae and certified copies of qualifications. 

 

Signed 
 

Date 
 

Name 
 

Position 
 

Tenderer 
   

 
 
 
 
 

T.2.1.8 NATIONAL TREASURY: CENTRAL SUPPLIER DATABASE 

 
Proof of registration on the National Treasury Central Supplier Database to be attached here 
(alternatively the tenderer to provide MAAA number). 
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T2.1.9 COMPULSORY VAT REGISTRATION AND VALID CURRENT TAX CLEARANCE 

CERTIFICATE OR SARS VERIFICATION PIN 

COMPULSORY VAT REGISTRATION  
  
It is mandatory for a business to register for VAT if the total value of taxable supplies made in any 
consecutive twelve-month period exceeded or is likely to exceed R1 million. The business must 
complete a VAT 101 - Application for Registration form and submit it to the local SARS branch within 
21 days from date of exceeding R1 million. 
 
TAX REQUIREMENTS 
 
Section 112(1)(l)(iii) of the Municipal Finance Management Act, 2003 (Act 56 of 2003) (MFMA) read 
together with Regulation 43 of the Municipal SCM Regulations, prohibits municipalities or municipal 
entities from awarding bids to persons whose tax matters have not been cleared by SARS. 
 
The Municipal Finance Management Act, Circular Number 90, requires that bidders register on 
National Treasury’s Central Supplier Database (CSD) and include their Master Registration Number 
or Tax Compliance Status PIN to enable the municipality to verify the bidder’s tax compliance status. 
 
The CSD and Tax Compliance Status PIN are the approved methods to be used to prove tax 
compliance as the SARS no longer issues Tax Clearance Certificates.  They have however made 
online provision, via e-Filing, for bidders to print their own Tax Clearance Certificates which they can 
submit with their tender proposals. 
 
Where goods and services are procured from foreign suppliers with tax obligations in South Africa, 
proof of tax compliance status should be obtained from the supplier. 
Foreign suppliers with neither South African tax obligations nor history of doing business in South 
Africa should complete a pre-award questionnaire on the MBD1 for their tax obligation 
categorisation.  Where a recommendation for award of a bid has been made to a bidder who is a 
foreign supplier and who completed the pre-award questionnaire on the MBD1, the Accounting 
Officer must submit a copy of the completed MBD1 received from the bidder to SARS on the 
following email address:  GovernmentInstitute@sars.gov.za.  SARS will issue a letter to the 
procuring entity confirming whether or not the foreign supplier has tax obligations in South Africa.  
Where goods and services are procured from foreign suppliers with no tax obligation in South Africa, 
there is no need to request proof of tax compliance status. 
 
Where goods and services are imported, all custom related taxes shall be applied as prescribed by 
SARS. 
 
Where the recommended bidder is not tax compliant, the bidder will be notified of their non-
compliant status and be requested to submit, within 7 working days, written proof from SARS of their 
tax compliance status or proof from SARS that they have made an arrangement to meet their 
outstanding tax obligations.  The proof of tax compliance status submitted by the bidder to the 
municipality or municipal entity must be verified via the CSD or e-Filing.  The accounting officer 
should reject a bid submitted by the bidder if such bidder fails to provide proof of tax compliance 
status within the timeframe stated above. 
 
 

http://www.sars.gov.za/AllDocs/OpsDocs/SARSForms/VAT101%20-%20Value%20Added%20Tax%20Registration%20Application%20-%20External%20form.pdf
http://www.sars.gov.za/Contact/Branch-Finder/Pages/default.aspx
mailto:GovernmentInstitute@sars.gov.za
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T2.1.10 CONTRACTS AWARDED TO THE TENDERER BY AN ORGAN OF STATE 

 
The Tenderer to list below any particulars of any contracts awarded to the Tenderer by an Organ of 
State during the past five (5) years, including particulars of any material non-compliance or dispute 
concerning the execution of such contract. 
 

No Description Institution 

1 
  

2 
  

3 
  

4 
  

5 
  

6 
  

7 
  

8 
  

9 
  

10 
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T2.1.11 CONFIRMATION OF TENDERER'S VISIT TO THE SITE 

Bidders to note that the attendance register completed and signed at the compulsory site inspection 
/ meeting / briefing session will be used to verify the bidders’ attendance to the compulsory session.  
Bids will not be accepted from bidders’ who have not attended and signed the said attendance 
register. 
 
Bidders whose name appears on the attendance register have made themselves familiar with all 
local conditions likely to influence the work and the cost thereof, that they are satisfied with the 
description of the work and the explanations given by the said Employer’s Agents’ representative 
and that the bidder understands perfectly the work to be undertaken, as specified and implied, in the 
execution of this contract.   
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T2.1.12 CERTIFICATE OF AUTHORITY FOR SIGNATURE 

 
Signatory for companies shall confirm their authority thereto by attaching a duly signed and dated 
copy of the relevant resolution of the boards of directors which should substantially conform with the 
following: 
 
By resolution 
 of the board of directors passed at a meeting: 
 
Bidder to note that in the case of a joint venture, the following is required: 
 
Mr/Mrs . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . whose signature appears below, has 

been duly authorised to sign all documents in connection with the Bid for Contract No. . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . and any Contract that may arise there from on behalf of . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

(name of Tenderer in block capitals) 

 
 
NAME OF REPRESENTATIVE OF THE BOARD OF DIRECTORS: 

 
SIGNATURE OF BOARD OF DIRECTORS’ REPRESENTATIVE 

 
IN HIS/HER CAPACITY AS: 

 
DATE: 

 
NAME OF SIGNATORY: 

 
SIGNATURE OF SIGNATORY: 

 
WITNESS (1): 

 
WITNESS (2): 

 
 
Bidder to note that in the case of a joint venture, the following is required: 
 

• Authority of Signatory from each partner-entity to the Joint Venture nominating a 
signatory representative to the Joint Venture; 

 

• Authority of Signatory from the Joint Venture, authorised by the entity partner 
representatives, nominating a signatory to the bid documents.    
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T2.1.13 ALTERATIONS BY TENDERER 

 
Should the Tenderer desire to make any departure or modification to the General Conditions 
of Contract, Special Conditions of Contract, Specifications, Schedule of Quantities or 
Drawings, or to qualify his Tender in any way, he shall set out his proposals clearly 
hereunder, or alternatively, state them in a covering letter attached to his Tender and referred 
to hereunder, failing which the Tender will be deemed to be unqualified. 
 

PAGE CLAUSE OR ITEM DESCRIPTION 
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T2.1.14 COMPANY REGISTRATION 

 
To be attached to this page. 
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SBD4 
T.2.1.15 DECLARATION OF INTEREST (IN THE SERVICE OF THE STATE) 

 
 
No bid will be accepted from persons in the service of the state¹. 
 
2. Any person, having a kinship with persons in the service of the state, including a blood 

relationship, may make an offer or offers in terms of this invitation to bid.  In view of possible 
allegations of favouritism, should the resulting bid, or part thereof, be awarded to persons 
connected with or related to persons in service of the state, it is required that the bidder or 
their authorised representative declare their position in relation to the evaluating/adjudicating 
authority.  

 
3 In order to give effect to the above, the following questionnaire must be completed and 
submitted with the bid. 

 
3.1  Full Name of bidder or his or her representative:……………………………………………..  

 
3.2  Identity Number: ………………………………………………………………………………….  

 
 3.3  Position occupied in the Company (director, trustee, hareholder²):………………………..  
 

3.4  Company Registration Number: ……………………………………………………………….  
 

3.5  Tax Reference Number:…………………………………………………………………………  
 

3.6  VAT Registration Number:   ……………………………………………………………………  
 

3.7  The names of all directors / trustees / shareholders members, their individual identity  
numbers and state employee numbers must be indicated in paragraph 4 below. 

 
3.8   Are you presently in the service of the state?                                                     YES / NO 

 
3.8.1  If yes, furnish particulars. ….…………………………………………………………… 

 
…………………………………………………………………………………………….. 

 
¹MSCM Regulations: “in the service of the state” means to be – 

(a) a member of – 
(i) any municipal council; 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces; 
 

(b) a member of the board of directors of any municipal entity; 
(c) an official of any municipality or municipal entity; 
(d) an employee of any national or provincial department, national or provincial public entity or 

constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act 
No.1 of 1999); 

(e) a member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or a provincial legislature. 
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² Shareholder” means a person who owns shares in the company and is actively involved in the 
management of the company or business and exercises control over the company. 

 
 
 
3.9     Have you been in the service of the state for the past twelve months? ………YES / NO 

 
 3.9.1  If yes, furnish particulars.………………………...……………………………………..  
 
               …………………………………………………………………………………………….  
 

3.10   Do you have any relationship (family, friend, other) with persons  
 in the service of the state and who may be involved with  
 the evaluation and or adjudication of this bid? …………………………………  YES / NO 

 
   3.10.1  If yes, furnish particulars. 

 ……………………………………………………………………………… 
  ……………………………………………………………………………… 
 
 

11    Are you, aware of any relationship (family, friend, other) between  
 any other bidder and any persons in the service of the state who  
 may be involved with the evaluation and or adjudication of this bid?               YES / NO  

 
3.11.1  If yes, furnish particulars 

………………………………………………………………………………… 
……………………………….……............................................................  

 
3.12   Are any of the company’s directors, trustees, managers,  

principle shareholders or stakeholders in service of the state?                      YES / NO 
 

  3.12.1  If yes, furnish particulars. 
  ………………………………………………………………………………. 
  ………………………………………………………………………………. 
 

3.13   Are any spouse, child or parent of the company’s directors 
          trustees, managers, principle shareholders or stakeholders  

in service of the state?                                                                                      YES / NO 
 
  3.13.1  If yes, furnish particulars. 

………………………………………………………………………………. 
………………………………………………………………………………. 

 
3.14   Do you or any of the directors, trustees, managers,  

principle shareholders, or stakeholders of this company 
have any interest in any other related companies or  
business whether or not they are bidding for this contract.                               YES / NO 

 
3.14.1  If yes, furnish particulars: 

…………………………………………………………………………….. 
……………………………………………………………………………..
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4. Full details of directors / trustees / members / shareholders. 
 

Full Name Identity Number State Employee 
Number 

 

   
 

   
 

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

 
 …………………………………..                           …………………………………….. 

                  Signature                                                                    Date 
 
 
 

 ………………………………….                         ……………………………………… 
                 Capacity                                                               Name of Bidder 
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CERTIFICATION 
 

 
I, THE UNDERSIGNED 
(NAME)……………………………………………………………………… 
 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS 
CORRECT.  

 

I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION 

PROVE TO BE FALSE.   

 
………………………………….. …………………………………….. 
 Signature Date 
 
 
 
………………………………….. …………………………………….. 
 Position  Name of Bidder 
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 SDB 6.1 

T2.1.17 PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2022 

 
This preference form must form part of all tenders invited.  It contains general information 
and serves as a claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE 

GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN 
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT 
REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 

applicable taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all 

applicable taxes included). 

1.2 To be completed by the organ of state  

(delete whichever is not applicable for this tender) 

 

(a) The applicable preference point system for this tender is the 90/10 preference point 

system. 

 

(b) The applicable preference point system for this tender is the 80/20 preference point 

system. 

 

(c) Either the 90/10 or 80/20 preference point system will be applicable in this tender. 

The lowest/highest acceptable tender will be used to determine the accurate 

system once tenders are received.  

 

1.3 Points for this tender (even in the case of a tender for income-generating contracts) 

shall be awarded for:  

(a) Price; and 

(b) Specific Goals. 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS  100 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of 

this tender to claim points for specific goals with the tender, will be interpreted to 
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mean that preference points for specific goals are not claimed. 

 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is 

adjudicated or at any time subsequently, to substantiate any claim in regard to 

preferences, in any manner required by the organ of state. 

 

2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in 

response to an invitation to provide goods or services through price quotations, 

competitive tendering process or any other method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and 

includes all applicable taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the 

time of bid invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form 

determined by an organ of state in response to an invitation for the origination of 

income-generating contracts through any method envisaged in legislation that will 

result in a legal agreement between the organ of state and a third party that produces 

revenue for the organ of state, and includes, but is not limited to, leasing and disposal 

of assets and concession contracts, excluding direct sales and disposal of assets 

through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 

5 of 2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 

 
3.1.1   THE 80/20 PREFERENCE POINT SYSTEMS  

 A maximum of 80 points is allocated for price on the following basis: 
 
  80/20    
 

    

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 

 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME 

GENERATING PROCUREMENT 
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3.2.1. POINTS AWARDED FOR PRICE 

 
A maximum of 80 points is allocated for price on the following basis: 

  
              80/20                
 

    

  

Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

 

4. POINTS AWARDED FOR SPECIFIC GOALS  

 

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement 
 Regulations, preference points must be awarded for specific goals stated in the 
tender.  For the purposes of this tender the tenderer will be allocated points based on 
the  goals  stated in table 1 below as may be supported by proof/ documentation stated in 
the  conditions of this tender:  
 
4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, 

which states that, if it is unclear whether the 80/20 or 90/10 preference point system 

applies, an organ of state must, in the tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 

or 90/10 preference point system will apply and that the highest acceptable 

tender will be used to determine the applicable preference point system; or 

  
(b) any other invitation for tender, that either the 80/20 or 90/10 preference point 

system will apply and that the lowest acceptable tender will be used to 

determine the applicable preference point system, then the organ of state 

must indicate the points allocated for specific goals for both the 90/10 and 

80/20 preference point system. 

 
 

Table 1: Specific goals for the tender and points claimed are indicated per the table 
below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is 
applicable, corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each 
preference point system.)   

The specific goals 
allocated points in 
terms of this tender 

 

Number of 
points 

allocated 

Number of 
points 

allocated 

(80/20 

Number of 
points 

claimed (90/10 
system) 

Number of 
points 

claimed 
(80/20 
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(90/10 system) 
(To be 

completed by 
the organ of 

state) 

 

system) 

(To be 
completed 

by the 
organ of 

state) 

 

(To be 
completed by 
the tenderer) 

system) 

(To be 
completed 

by the 
tenderer 

Race (Black ownership) N/A 6 N/A  

Gender (Female 
ownership) 

N/A 6 N/A  

Disability  N/A 4 N/A  

Youth N/A 4 N/A  

 

DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX] 

 
4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, 

certify that the points claimed, based on the specific goals as advised in the tender, 

qualifies the company/ firm for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions 

as indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown 

in paragraphs 1.4 and 4.2, the contractor may be required to furnish 

documentary proof to the satisfaction of the organ of state that the claims are 

correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any 

of the conditions of contract have not been fulfilled, the organ of state may, in 

addition to any other remedy it may have – 

 
(a) disqualify the person from the tendering process; 
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(b) recover costs, losses or damages it has incurred or suffered as a 

result of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered 

as a result of having to make less favourable arrangements due 

to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and 

directors, or only the shareholders and directors who acted on a 

fraudulent basis, be restricted from obtaining business from any 

organ of state for a period not exceeding 10 years, after the audi 

alteram partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 
 
 
 
 
 

 
………………………………………. 

SIGNATURE(S) OF TENDERER(S) 
 
SURNAME AND NAME:  ………………………………………………………. 
 

DATE:   ……………………………………………………… 

 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 
 
  ……………………………………………………… 
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C1 : AGREEMENTS AND CONTRACT DATA 
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C1 AGREEMENTS AND CONTRACT DATA 
 
C1.1 Form of Offer and Acceptance  
 
Offer 
 
The employer, identified in the acceptance signature block, has solicited offers to enter into a 
contract for the procurement of: 
 
REQUEST FOR BIDS FOR THE APPOINTMENT OF A CONTRACTOR FOR THE 
REFURBISHMENT OF THE GRAIN INTAKE PIT AT MBIZANA RED HUB 
 
The tenderer, identified in the offer signature block, has examined the documents listed in 
the tender data and addenda thereto as listed in the tender returnables, and by submitting 
this offer has accepted the conditions of tender. 
 
The tenderer, identified in the Offer signature block, has examined the draft contract as listed 
in the Acceptance section and agreed to provide this Offer. 
 
By the representative of the tenderer, deemed to be duly authorized, signing this part of this 
form of offer and acceptance, the tenderer offers to perform all of the obligations and 
liabilities of the contractor under the contract including compliance with all its terms and 
conditions according to their true intent and meaning for an amount to be determined in 
accordance with the conditions of contract identified in the contract data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 
 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . .  
Rand (in words); R . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (in figures)  
 
This offer may be accepted by the employer by signing the acceptance part of this form of 
offer and acceptance and returning one copy of this document to the tenderer before the end 
of the period of validity stated in the tender data, whereupon the tenderer becomes the party 
named as the contractor in terms the conditions of contract identified in the contract data. 
 
Signature(s) Date 

 

Name(s)      Capacity 

 

for the tenderer 
 
(Name and address of organization) 

 

 

 
Name and signature of witness 
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Acceptance 
 
By signing this part of this form of offer and acceptance, the employer accepts the tenderer’s 
offer.  In consideration thereof, the employer shall pay the contractor the amount due in 
accordance with the conditions of contract identified in the contract data.  Acceptance of the 
tenderer’s offer shall form an agreement between the employer and the tenderer upon the 
terms and conditions contained in this agreement and in the contract that is the subject of 
this agreement. 
 
The terms of the contract, are contained in:  
 
Part C1: Agreements and contract data, (which includes this agreement), 
Part C2: Pricing data, 
Part C3: Scope of work, 
Part C4: Site information (engineering and construction works contracts only), 
 
and drawings and documents or parts thereof, which may be incorporated by reference into 
Parts listed C1 to C4 above.  
 
Deviations from and amendments to the documents listed in the tender data and any 
addenda thereto as listed in the returnable schedules as well as any changes to the terms of 
the offer agreed by the tenderer and the employer during this process of offer and 
acceptance, are contained in the schedule of deviations attached to and forming part of this 
agreement. No amendments to or deviations from said documents are valid unless contained 
in this schedule, which must be duly signed by the authorised representative(s) of both 
parties. 
 
The tenderer shall within two weeks of receiving a completed copy of this agreement, 
including the schedule of deviations (if any), contact the employer’s agent (whose details are 
given in the contract data) to arrange the delivery of any securities, bonds, guarantees, proof 
of insurance and any other documentation to be provided in terms of the conditions of 
contract identified in the contract data. Failure to fulfil any of these obligations in accordance 
with those terms shall constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date 
when the tenderer receives one fully completed original copy of this document, including the 
schedule of deviations (if any).  Unless the tenderer (now contractor) within five working days 
of the date of such receipt notifies the employer in writing of any reason why he cannot 
accept the contents of this agreement, this agreement shall constitute a binding contract 
between the parties. 
 
 
Signature(s) Date 

 

Name(s)      Capacity 
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For The Employer 
Eastern Caper Rural Development Agency 
2nd Floor, Phase 3, 3-33 Philip Frame Road, 
Waverley Office Park 
Chiselhurst 
East London 
5201 

 
Name and signature of witness 

 
 

 
Date: 
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Schedule of Deviations 
 
1 Subject:.. . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

By the duly authorised representatives signing this agreement, the employer and the 
tenderer agree to and accept the foregoing schedule of deviations as the only deviations 
from and amendments to the documents listed in the tender data and addenda thereto as 
listed in the returnable schedules, as well as any confirmation, clarification or changes to the 
terms of the offer agreed by the tenderer and the employer during the process of offer and 
acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied 
during the period between the issue of the tender documents and the receipt by the tenderer 
of a completed signed copy of this Agreement shall have any meaning or effect in the 
contract between the parties arising from this agreement. 
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FOR THE TENDERER: 
 
Signature(s) …………………………………………………
 ………………………………………………. 
 
 
Name(s) ………………………………………………..
 ………………………………………………. 
 
 
Capacity ……………………………………………….
 ………………………………………………. 
 
 
 
 ………………………………………………………………………………………
………………… 
    [Name and address of organisation] 
 
Name and 
Signature of 
witness …………………………………………………  
Date………………………………………………. 
 
 
FOR THE EMPLOYER:  
 
Signature(s) …………………………………………………
 ………………………………………………. 
 
 
Name(s) ………………………………………………..
 ………………………………………………. 
 
 
Capacity ……………………………………………….
 ………………………………………………. 
 
 
 
 ………………………………………………………………………………………
………………… 
    [Name and address of organisation] 
 
 
 
Name and 
Signature of 
witness …………………………………………………  
Date………………………………………………. 
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CONFIRMATION OF RECEIPT 
 
The Tenderer (now Contractor), identified in the Offer part of this Agreement, hereby 
confirms receipt from the Employer, identified in the Acceptance part of this Agreement, of 
one fully completed original copy of this Agreement, including the Schedule of Deviations (if 
any) today: 
 
 
The…………………………………….[day] 
 
 
 
of …………………………………………………………………..[month] 
 
 
 
20……………………. [year]  
 
 
at ………………………………………………………………………[place] 
 
 
 
For the Contractor:  
 ……………………………………………………………………….…….. 
    Signature  
 
 
   
 …………………………………………………………………………….. 
    Name 
 
 
   
 ………………………………………………………………………………. 
    Capacity  
 
 
 
Signature and name of witness:
 ……………………………………………………………………………… 
    Signature 
 
 
   
 ………………………………………………………………………………. 
    Name 
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C1.2 CONTRACT DATA 

 
Part 1: Data provided by the Employer 
 

General Conditions of Contract 
 
The General Conditions of Contract for Construction Works, Third Edition (2015) published 
by the South African Institution of Civil Engineering, Private Bag X200, Halfway House, 1685, 
is applicable to this contract and is obtainable from www.saice.org.za.  
 
 
Contract Specific Data 
 
The following contract specific data, referring to the General Conditions of Contract for 
Construction Works, Third Edition (2015), are applicable to this Contract: 
 

Clause Data 

1.1.1.13 The Defects Liability Period is twelve (12) calendar months from the date of the 
Certificate of Completion 

1.1.1.14 The time for achieving Practical Completion is one (1) calendar month from the 
commencement date. 
 

1.1.1.15 The name of the Employer is Eastern Cape Rural Development Agency  

1.1.1.16 The name of the Employer’s Agent is AFROTEAM CONSULTANTS 

1.1.1.26 The Pricing Strategy is Remeasurement contract. 

1.2.1.2 The address for receipt of communications of the Employer is: 
 
Physical address:  
Eastern Cape Rural Development 
Consultants 

 

2nd Floor, Phase 3 
3-33 Philip Frame Road 
Waverley Office Park 
Chiselhurst  

 

East London  
5241  
  

Telephone  043 703 6300  
   
e-mail:  langaa@ecrda.co.za  

 
 
 
 
 
 
 
 

 

 

http://www.saice.org.za/
mailto:langaa@ecrda.co.za
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5.1.1 and  
5.8.1 

The non-working days are …. Usually Sundays. 
 
The special non-working days are: 
 
1.       All gazetted public holidays falling outside the year end break. 
2. The year end break commencing on 15 December and ending on 6 January 

5.8.3 The following additional clause shall apply: 
 
Should the Engineer permit work outside of normal Employer working hours (viz 
Mondays to Fridays inclusive sunrise to sunset) and on Saturdays, Sundays or on any 
of the non-working days stated in the Appendix and if he deems the presence of the 
Engineer’s Representative or other duly authorised representative to be necessary, the 
Contractor will be liable for the cost of such supervision (calculated at a daily rate of 
1/130 of the annual salary of such representative).  Where the Engineer has ordered 
such work, the salary of the representative will be to the account of the Employer. 
 
A minimum of 24 hours notification of intent to work outside normal working hours shall 
be regarded as sufficient notice as set out in 5.8.1" 

5.3.1 The documentation required before commencing with the Works are: 
 
1. Health and Safety Plan (Refer to Clause 4.3) 
2. Initial programme (Refer to Clause 5.6) 
3. Letter of Good Standing from the Compensation Commissioner (if not insured with 

a Licensed Compensation Insurer) 

5.3.2 The time to submit the documentation required before commencement with the Works 
execution is 28 days.  

5.14.1 The requirements for achieving practical completion are installation of all. 
 

5.16.3 The latent defects period is 10 years. 

6.10.1.5 The percentage advance on Materials not yet built into the Permanent Works is 80% 

The percentage advance on Plant not yet supplied to Site is …% 

Not Required 

8.6.1.1.2 The value of Plant and Materials supplied by the Employer to be included in the 
insurance sum is NIL 
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Part 2: Data provided by the Contractor 
 
The contractor is advised to read the General Conditions of Contract for Construction Works, 
Third Edition (2015) published by the South African Institution of Civil Engineering, Private 
Bag X200, Halfway House, 1685, in order to understand the implications of this data which is 
required to be completed. Copies of these conditions of contract may be obtained from 
www.saice.org.za.  
 
Each item of data given below is cross-referenced to the clause in the Conditions of Contract 
to which it mainly applies. 
 

Clause Data 

1.1.1.9 The name of the Contractor is: 
  

  

1.2.1.2 The address of the Contractor is 

 
Address 
(physical):  

 

  

 Address 
(postal):  

 

  

 

Telephone.  Facsimile:  

 

e-mail:  

  

1.1.1.14 
The time for achieving Practical 
Completion is  

 

   

6.2.1 The security to be provided by the Contractor shall be one of the following: 

 

Type of security 

Contractor’s 
Choice 

(Indicate “Yes” 
or “No”) 

 Cash deposit of 10% of the Contract Sum.  

 Fixed Performance Guarantee of 10% of the Contract Sum.  

 Variable Performance Guarantee of 5% of the Contract Sum for 
the first period and 5% of the Contract Sum for the second period. 

 

 Retention of 10% of the value of the Works.  

 Cash deposit of 5% of the Contract Sum plus retention of 5% of 
the value of the works. 

 

 Fixed Performance Guarantee Of 10% of the Contract Sum plus 
retention of 5% of the value of the Works. 

 

 Variable Performance Guarantee of 2.5% of the Contract Sum for 
the first period and 2.5% of the Contract Sum for the second 
period plus retention of 5% of the value of the Works. 

 

http://www.saice.org.za/
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 Note: In the Standard for Uniformity in Construction Procurement 
in Section 4.4.4.4 it is stated that: “Retention monies that are held 
shall not exceed 10% of any amount due to a contractor.  Where 
guarantees of an insurance company or bank that are provided 
are equal to or greater than 10% of the contract price, the total 
amount of retention monies held shall not exceed 5% of the 
contract price. 

 

6.5.1.2.3 

The percentage allowance on the net cost of materials actually 
used in the work is: 
Omit if the Employer is to state the overhead charges, otherwise 
state the percentage value. 

 

…% 

 

 
The percentage allowance on the gross remuneration of the 
workmen and foremen actually engaged is: 
Omit if the Employer is to state the overhead charges, otherwise 
state the percentage value. …% 

6.8.3 
If price adjustments for a variation in the costs of special materials is allowed then: 
The variation in cost of special materials is: 

 Type of Special 
material 

Unit Rate or Price 
 

    

    

    

    

    

 (The type of special materials may be listed, leaving the unit and rate or price to the 
tenderers to fill in or the tenderers are allowed to state the type of special materials, 
the unit and the rate or price.) 
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C2: PRICING DATA 
 
 

C2.1 PRICING INSTRUCTIONS 
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C2.1 Pricing Instructions 
 
The Conditions of Contract, the Contract Data, the Specifications (including the Project 
Specifications) and the Drawings shall be read in conjunction with the Bill of Quantities. 

The Bill comprises items covering the Contractor's profit and costs of general liabilities and of 
the construction of Temporary and Permanent Works 
 
Although the Tenderer is at liberty to insert a rate of his own choosing for each item in the 
Bill, he should note the fact that the Contractor is entitled, under various circumstances, to 
payment for additional work carried out and that the Engineer is obliged to base his 
assessment of the rates to be paid for such additional work on the rates the Contractor 
inserted in the Bill. Clause 8 of each Standardized Specification, and the measurement and 
payment clause of each Particular Specification, read together with the relevant clauses of 
the Project Specifications, all set out which ancillary or associated activities are included in 
the rates for the specified operations. 
 
Measurement and payment shall be in accordance with the relevant provisions of clause 8 of 
each of the SANS 1200 Standardised Specifications for Civil Engineering Construction 
referred to in the Scope of Work. The Preliminary and General items shall be measured in 
accordance with the provisions of SANS 1200-A, General.   
 
Descriptions in the Bills of Quantities are abbreviated and comply generally with those in the 
SANS 1200 Standardised Specifications.   
 
Descriptions in the Bill of Quantities are abbreviated and may differ from those in the 
Standardized and Project Specifications. No consideration will be given to any claim by the 
Contractor submitted on such a basis. The Bill has been drawn up generally in accordance 
with the latest issue of Civil Engineering Quantities. Should any requirement of the 
measurement and payment clause of the appropriate Standardized or Project 
Specification(s) be contrary to the terms of the Bill or, when relevant, to the Civil Engineering 
Quantities, the requirement of the appropriate Standardized, Project, or Particular 
Specification as the case may be, shall prevail. 
 
Unless stated to the contrary, items are measured net in accordance with the Drawings 
without any allowance having been made for waste. 
 
The amounts and rates to be inserted in the Bill of Quantities shall be the full inclusive 
amounts to the Employer for the work described under the several items.  Such amounts 
shall cover all the costs and expenses that may be required in and for the construction of the 
work described, and shall cover the costs of all general risks, profits, taxes (but excluding 
value-added tax), liabilities and obligations set forth or implied in the documents on which the 
Tender is based. 
 
An amount or rate shall be entered against each item in the Bill of Quantities, whether or not 
quantities are stated.  An item against which no amount or rate is entered will be considered 
to be covered by the other amounts or rates in the Bill. 
 
The Tenderer shall also fill in a rate against the items where the words "rate only" appear in 
the amount column. Although no work is foreseen under these items and no quantities are 
consequently given in the quantity column, the tendered rates shall apply should work under 
these items actually be required. 
 
Should the Tenderer group a number of items together and tender one sum for such group of 
items, the single tendered sum shall apply to that group of items and not to each individual 
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item, or should he indicate against any item that full compensation for such item has been 
included in another item, the rate for the item included in another item shall be deemed to be 
nil. 
 
The tendered rates, prices and sums shall, subject only to the provisions of the Conditions of 
Contract, remain valid irrespective of any change in the quantities during the execution of the 
Contract. 
 
The quantities of work as measured and accepted and certified for payment in accordance 
with the Conditions of Contract, and not the quantities stated in the Bill of Quantities, will be 
used to determine payments to the Contractor. The validity of the Contract shall in no way be 
affected by differences between the quantities in the Bill of Quantities and the quantities 
certified for payment. Ordering of materials is not to be based on the Bill of Quantities. 
 
For the purposes of this Bill of Quantities, the following words shall have the meanings 
hereby assigned to them: 
 
Unit: The unit of measurement for each item of work as defined in the Standardized, 

Project  or Particular Specifications 
Quantity: The number of units of work for each item 
Rate: The payment per unit of work at which the Tenderer tenders to do the work 
Amount: The quantity of an item multiplied by the tendered rate of the (same) item 
Sum: An amount tendered for an item, the extent of which is described in the Bill of 

Quantities, the Specifications or elsewhere, but of which the quantity of work is 
not measured in units 

 
The units of measurement indicated in the Bill of Quantities are metric units.  The following 
abbreviations may appear in the Bill of Quantities: 
 mm  = millimetre 
 m  = metre  
 km  = kilometre  
 km-pass = kilometre-pass 
 m²  = square metre  
 h  = hour 
 ha  = hectare 
 m³  = cubic metre 
 m³-km = cubic metre-kilometre 
 kW  = kilowatt 
 kN  = kilonewton 
 l  = litre 
 kl  = kilolitre 
 kPa  = kilopascal 
 MPa  = megapascal 
 No  = number 
 kg   = kilogram 
 t  = ton (1 000 kg) 
 W/day = Work Day 
 %  = percent 
 PC Sum = Prime Cost Sum 
 Prov Sum = Provisional Sum 
 
Expanded Public Works Programme (EPWP) Implications 
 
Those parts of the contract to be constructed using labour-intensive methods have been 
marked in the Schedule of Quantities or Bill of Quantities with the letters LI in the Payment 
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Refers Column filled in against every item so designated. The works, or parts of the works so 
designated are to be constructed using labour-intensive methods only. The use of plant to 
provide such works, other than plant specifically provided for in the scope of work, is a 
variation to the contract. The items marked with the letters LI are not necessarily an 
exhaustive list of all the activities which must be done by hand, and this clause does not 
over-ride any of the requirements in the generic labour-intensive specification in the Scope of 
Works.  
 
Payment for items which are designated to be constructed labour-intensively (either in this 
schedule or in the Scope of Works) will not be made unless they are constructed using 
labour-intensive methods. Any unauthorised use of plant to carry out work which was to be 
done labour-intensively will not be condoned and any works so constructed will not be 
certified for payment. 
 
The cost of all samples and tests as may be required to ascertain and check the quality of 
materials and workmanship or any part of the works are deemed to be included in the 
relevant rates in the Bill of Quantities.  The Contractor shall at his/her own expense take 
levels and prepare cross sections as required for the measurement and computation of 
excavation and fill quantities etc. 
 
Value Added Tax (VAT) shall not be included in the individual rates but is to be added as a 
total at the end of the summary.  
 
All materials to be provided by the Contractor will be SANS, ISO or JASWIC approved where 
such a specification exists, whether specifically stated in the schedule or not. 
 
Where a particular make of item is specified, the words “or similar approved” shall mean 
approval by the Engineer in writing. 
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C2.2 Pricing Schedules / Activity Schedule / Bill of Quantities 
 

 

EASTERN CAPE RURAL DEVELOPMENT AGENCY 

REHABILITATION OF GRAIN INTAKE PIT - MBIZANA RED HUB 
      

      

Item Description Unit  Quantity   Rate   Amount  

            

  Site Clearance         

            

1 
General clearance and grubbing (Rate to include cart away off-
site to dumpsite) 

m2 
        

120.00  
   R                -    

            

2 
Breaking of Reinforced concrete  (Rate to include disposal of 
rubble) 

m3 
          

50.00  
   R                -    

            

  Earthworks         

            

3 Rip and compact insitu material to 93% Mod.AASHTO m3 
          

11.00  
   R                -    

            

  
Importation of material from commercial source or from 
borrow pit 

        

            

4 
Import suitable G5 material, place in layers not exceeding 
150mm, level and compact to 98% Mod. AASHTO from 
commercial sources 

m3 
            

7.50  
   R                -    

            

  Concrete, Formwork & Reinforcement         

            

  Concrete         

            

5 Strength concrete: 25MPa/19mm m3 
          

50.00  
   R                -    

            

  Reinforcement         

            

6 Ref 193 mesh reinforcement m2 
          

40.00  
   R                -    

            

7 Cover Lid (6m x 5m x 1,6mm Cold rolled fabricated) units 
            

1.00  
   R                -    

            

  Waterproofing         

            

8 
One layer of 250 micron (DPM) consol plastics brickgrip 
gunplas blsck waterproof sheeting sealed at laps with gunplas 
pressure sensitive tape 

m2 
        

110.00  
   R                -    
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  Masonry         

            

9 NFX common brick 220 mm thick - brickwalls m2 
          

60.00  
   R                -    

            

  Plumbing & Pump Works         

            

10 
Supply and install 25mm HDPE pipe, all works executed 
complete (including fttings and all accessories) 

m 
          

40.00  
   R                -    

            

11 
Supply and install Submersible pump (including fttings and all 
accessories) 

No. 
            

1.00  
   R                -    

            

  Subtotal         R                -    

            

  Add Contingencies @ 5%        R                -    

            

  Total        R                -    

            

  Add VAT @ 15%        R                -    

            

  Total Amount Incl VAT        R                -    
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C3: SCOPE OF WORK 
 
 
3.1 DESCRIPTION OF THE WORKS 
 
3.1.1 Employer’s objectives  

 
The overall objective is to attract reputable authorized distributors having sufficient experience 
and credentials to successfully rehabilitate and improve the functionality of the existing grain 
intake pit, which has been adversely affected by water ingress and exposure to weather 
elements. The employer requires the execution of construction works that will deliver a durable, 
safe, and fully operational pit in compliance with applicable standards and good engineering 
practice. 
The specific objectives of the works are to: 

• Construct and install lockable steel cover doors to secure the pit opening against rainfall, 
unauthorized access, and potential contamination. 

• Apply appropriate waterproofing and sealing measures to the grain suction pipe 
penetration to eliminate groundwater and surface water seepage. 

• Construct and install an emergency drainage system consisting of a floor sump, 
discharge piping, concrete collection tank, and submersible pump to effectively manage 
residual or unexpected water ingress. 

Upon completion, the works should ensure the restoration of the pit’s full operational capacity, 
improved safety and reliability, reduced maintenance requirements, and protection of stored 
grain from moisture-related damage and spoilage. 
 
3.1.2 Overview of the works  
 
Refurbishment of existing grain intake pit 

 
3.1.3 Extent of the works 
 

The extent of works for this project comprises all civil, structural, fabrication, 

waterproofing, and drainage installation activities required to restore and improve the 

functionality of the grain intake pit. The works shall include the provision of all labour, 

materials, equipment, and supervision necessary to execute the project in accordance 

with the design intent, specifications, and applicable safety and quality standards. 

The works shall be carried out in the following stages: 

Stage 1: Mobilization and Site Setup 

• Establish the site in accordance with health, safety, and environmental requirements. 

• Provide temporary facilities, access control, and site protection measures. 

• Prepare and secure the work area to prevent contamination and ensure safe working 

conditions. 

Stage 2: Construction of grain intake pit and collection tank 

• Demolition of existing structures, Excavation and construction of the grain intake pit and 

external concrete collection tank. 

• Laying of the discharge pipe trench and installation of the discharge pipeline connecting 

to the collection tank. 

• Providing necessary fittings and access points for inspection and maintenance. 
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Stage 3: Internal Works 

• Construction of the internal floor sump within the grain pit to collect residual water. 

• Seal the grain suction pipe penetration from the exterior to eliminate water seepage and 

ensure watertightness. 

• Apply waterproofing treatment where necessary to enhance durability and performance. 

Stage 4: Door Fabrication and Installation 

• Fabricate the lockable steel cover doors off-site to approved dimensions and 

specifications. 

• Install the door frame and secure the steel doors over the pit opening, ensuring proper 

alignment, locking mechanisms, and weatherproofing. 

Stage 5: Testing and Commissioning 

• Conduct functional testing of the complete drainage system by introducing water into the 

sump. 

• Verify that water flows effectively through the system to the collection tank and is 

discharged via the submersible pump. 

• Rectify any defects identified during testing prior to handover. 

Stage 6: Demobilization and Handover 

• Dismantle temporary facilities, remove waste materials, and reinstate the site to its 

original condition. 

• Conduct a final inspection jointly with the Employer’s Representative. 

• Hand over the completed works, including as-built documentation and operation manuals 

for installed components. 

 

3.1.4 Location of the works 
 
Mbizana RED Hub, Mbizana, Eastern Cape. Co-ordinates: Latitude: -30.870811° and Longitude 
29.749876° 
 
3.1.5 Temporary works 
 
All design and construction of any temporary works must be approved by the Engineer. 
 
 
3.2 CONSTRUCTION  
 
3.2.1 Applicable national and international standards 

 
The standards applicable to this Contract are the SABS 1200 Standardized 
Specifications detailed below and the variations, amendments and additions to the 
variations and additions to the SABS 1200 Standardized Specifications and the Particular 
Specifications described elsewhere in the document.  

 
Standardized Specifications:- 
 
SABS 1200 A  : General 
SABS 1200 AB  : Engineer’s Office 
SABS 1200  LC  : Cable ducts 
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3.2.2 Plant and materials 
 

3.2.2.1 Plant and materials supplied by the employer 
 
The Contractor is responsible to provide and or procure all the requisite plant and 
equipment for successful completion of the Works. 

 
The plant and equipment used on the site shall not be inferior to that described in the 
Schedule of Plant and Equipment.  
 

3.2.2.2 Materials, samples and shop drawings 
 

All materials used shall be as per engineers’ specifications, No deviations from the 
specification shall be allowed unless approved in writing by the Engineer. Contractor may 
be required to take random samples of any materials used for testing if Engineer deems 
it necessary. 

 
3.2.3 Construction equipment 
 
3.2.3.1 Requirements for equipment 

 
The Contractor is responsible to provide and or procure all the requisite equipment for 
successful completion of the Works. 

 
The equipment used on the site shall not be inferior to that described in the Schedule of 
Plant and Equipment.  

 
3.2.3.2 Equipment provided by the employer 
 

None 
 
3.2.4 Existing services 
 
3.2.4.1 Known services 

 
Existing services have been marked on drawings. However, there may be other unknown 
services, contractor will be required to exercise caution during excavations. 

 
3.2.4.2 Treatment of existing services 

 
Where a service has been located and exposed, the Contractor shall take every care in 
ensuring that the excavation containing the service is barricaded and protected against 
collapse and that the service is adequately protected against damage. Should the 
existing service become damaged by the Contractor or any third party due to negligence 
on part of the Contractor, then the cost of its repair along with any consequential costs 
shall be borne by the Contractor. 

 
3.2.4.3 Use the detection equipment for the location of underground services 

No special detection apparatus are required.  Where services are found the Engineer 
must be notified immediately so that a decision can be made regarding re-alignment, 
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relocation or protection of said services.  The Contractor shall on no account effect such 
adjustments without the prior consent of the Engineer. 
 

3.2.4.4 Damage to services 
 
Information related to existing services will be provided by the Employer or his Agent as 
best as possible, but it is the Contractor’s responsibility to ascertain the exact position of 
such services. 
Where applicable, the approximate positions of known services, which may be affected 
by the Works have been shown on the drawings. The Contractor will be required to 
contact all service owners and ascertain the location and status of all services 
irrespective of whether they are shown on the drawing or not.  
 

3.2.4.5 Reinstatement of services and structures damaged during construction 
 

The Contractor shall exercise extreme care when working in areas with existing services. 
Any repairs required to existing services damaged by the Contractor will be for his own 
account. Damage to unknown services shall be repaired as soon as possible and liability 
for the damage caused and the cost of repairs shall be determined on site when such 
damage should occur. 

 
3.2.5 Site establishment 

 
3.2.5.1 Facilities provided by the Employer  
 

None 
 

3.2.5.2 Services and facilities provided by the Contractor 
 

The Contractor shall be responsible to provide the following services for the duration of 
the contract:  
  
 

- Water:  location, quality, approximate pressure, source, etc.; 
- Electricity:  location, phase, source, etc.; 
- Telecommunication services:  location of lines, etc.; 
- Ablution facilities:  nature and location; 
- Accommodation:  nature and location; 
- Medical/first aid facilities:  nature and location; 
- Fire protection services:  nature and location; 
- Other:  describe and appropriate. 

 
 It is the responsibility of the contractor to: 

- Connect to and distribute water, electricity and telecommunication services; 
- Provide stand-by or back-up for each service or facility the employer might 

provide, in the event of its interruption or failure; 
- Clear up and make good when the service or facility is no longer required, i.e. 

leave the employer’s facilities in the condition they were before the contractor first 
made use of them, fair wear and tear excepted; and 

- Continuously clear and dispose of waste and surplus materials to maintain the site 
in a tidy state. 



 

97 

 
3.2.5.3 Storage 
 

The contractor is responsible for providing its own secured storage facility for any 
material on site or any other things that would need to be stored for the duration of the 
contract. 

 
3.2.5.4 Other facilities and services 
 

The contractor is also responsible for providing all other temporary facilities necessary for 
providing the works which are not provided by the employer, including power, water, 
telecommunications, security services, medical facilities, fire protection, sanitation and 
toilets, and waste disposal. 

 
3.2.5.5 Vehicles and equipment 
 
 Heavy machinery to be used for installation  
 
3.2.6 Site usage 
 
 The Contractor shall always keep unauthorized persons from the works. Under no 

circumstances may any person except guards be allowed to sleep on the building site. 
 
3.3 MANAGEMENT 
 
3.3.1 Management of the Works 
 
3.3.1.1 Applicable national standards 
 

For the purpose of this Contract the Standardised Specifications and Codes of Practice 
for Civil Engineering Construction as approved by the Council of the South African 
Bureau of Standards as issued at date of tender shall apply. 
 
Where items in the Schedule of Quantities refer to SANS 1200, the full specification in 
the relevant portion of the latest edition of SANS 1200 Standardised Specification listed 
below shall be applicable: 

 
 SANS  1200 A  General 
 SANS  1200 AB Engineer's office 
 SANS  1200 C  Site Clearance 
 SANS  1200 LC Cable ducts 

 
 Management of the Works 
             

The Contractor is referred to SANS 1921: 2004 parts 1, 2 and 3: Construction and 
Management Requirements for Works Contracts. These specifications shall be 
applicable to the Contract under consideration, and the Contractor shall comply with all 
requirements relevant to the project.  

 
Certain aspects however require further attention as described hereafter.  
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The abovementioned South African National Standards make several references to the 
Specification Data for data, provisions and variations that make these standards 
applicable to this contract. The Specification Data shall have precedence in the 
interpretation of any ambiguity or inconsistency between it and these standards. 

 
Each item of Specification Data given below is cross-referenced to the clause in the 
standard to which it mainly applies. 

 
The associated Specification Data is as follows: 
 

SANS 1921-1, Construction and management requirements for works contracts – Part 1: 
General engineering and construction works 

Clause Specification data 

Essential data 

4.1.7 There are no requirements for drawings, information and calculations for which the 
contractor is responsible 
 

4.2.1 The responsibility strategy assigned to the contractor for the works is A. 
 

4.2.2 The structural engineer/design engineer for formwork and scaffolding are to be 
appointed by the contractor 
 

4.3.3 The notice period for inspection is 2 Days  
 

4.9.3 The trees and shrubs which are not to be disturbed are identified in the scope of work. 
 

4.12.2 The samples of materials, workmanship and finishes that the contractor is to provide 
and deliver to the employer are: 
None 
 

4.12.2 The fabrication drawings that the contractor is to provide and deliver to the employer 
are: 

None 
  

4.14.3 The office accommodation, equipment, accommodation for site meetings and other 
facilities for use by the employer and his agents are: 
1)   Site office which shall be used for site meetings and for the contractor’s use. Such 

an office shall comprise a minimum of 20m2 in area and 3 m high, be ventilated, 
have good lamination, must be reasonably sound proof, and have a hard floor 
construction. It shall be furnished with a desk on which drawings can be rolled 
open and on which there is sufficient writing space and sufficient temporary 
chairs or benches to accommodate all persons present at site meetings.  

 

4.14.5 The Contractor is required to provide latrine and ablution facilities. 
 

4.14.6 The requirements for the provision and erection of separate sign boards for consultants 
and subcontractors are: 
1)    The boards must comply with the official standard type signboard of the Employer 

and be at least 2750 x 1800 mm high – be done by the Building Main Contractor  
2)  The boards must be constructed with a firm flat exposed face using suitable 
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material of firm construction, painted and lettered according to the standard 
drawings available from the Employer on request and mounted on sturdy pipe-
standards at a height of 1800 mm above natural ground level.  

 

4.17.1 The requirements for the termination, diversion or maintenance of existing services 
are: 

None 

4.17.3 Services which are known to exist on the site are: 
1) Water 
2) Sewers 
3) Electrical Lines 

4.17.4 The requirements for detection apparatus are: 
None 

 
 

Variations 

1….. 
2…… 
 

Additional clauses 

 
1 Site meetings and procedures 
    
The Employer’s Representative and the Contractor shall hold meetings relating to the progress 
of the works at regular intervals and at other such times as may be necessary. The Contractor 
shall attend all site meetings and shall ensure that all persons under his jurisdiction are notified 
timeously of all site meetings should the Employer’s Representative require their attendance at 
such meetings.  
 
The Contractor shall keep on site a set of minutes of all site meetings, daily records of resources 
(people and equipment employed), a site instruction book, a complete set of contract working 
drawings and a copy of the procurement document and make these available at all reasonable 
times to all persons concerned with the contract. 
 
2  Water and electricity  
 
The Employer does not warrant that any water supply or electricity supply that may exist is 
adequate for the proper execution of the works.  The responsibility strategies in terms of the 
tabulation below that will apply to the contract is: 
 
a)      water        : A 
b)      electricity  : A 
 
Service Option 

A 
Contractor 

responsibility 

B 
Employer 

responsibility 

C 
 

Water The Contractor is to 
provide, and remove 
and make good upon 

The Contractor shall 
make, and upon 
completion remove, 

The Contractor shall 
make, and upon 
completion remove, 
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completion, all the 
necessary temporary 
plumbing connections 
and purchase water 
from the local 
authority for the 
works at his own 
cost.  

all the necessary 
connections to the 
Employer’s water 
supply at designated 
points and make use 
of water free of 
charge for 
construction 
purposes only.  

all the necessary 
connections and 
water meters to the 
Employer’s water 
supply at designated 
points and be 
responsible for costs 
associated with all 
water consumed. 

Electricity The Contractor is to 
provide, and remove 
and make good upon 
completion, all the 
necessary temporary 
electrical connections 
and installations and 
purchase electricity 
from the local 
authority / ESKOM for 
the works at his own 
cost. 

The Contractor shall 
make, and upon 
completion remove, 
all the necessary 
electrical connections 
to the Employer’s 
electrical supply at 
designated points 
and make use of 
electricity free of 
charge for 
construction 
purposes only.  

The Contractor shall 
make, and upon 
completion remove, 
all the necessary 
connections and 
meters to the 
Employer’s electrical  
supply and be 
responsible for costs 
associated with all 
electricity consumed. 

 

 
 
 

SANS 1921-5, Construction and management requirements for works contracts – Part 5: 
Earthworks activities which are to be performed by hand. 

Clause Specification Data 

Essential Data: 

5.1 The depth of trenches which are to be excavated by hand is 1,5 metres. 

Additional clauses: 

1 Stone pitching and rubble concrete masonry 
All stone required for stone pitching and rubble concrete masonry, whether grouted or 
dry, shall be collected, loaded, off loaded and placed by hand.   
Sand and stone shall be hauled to its point of placement by means of wheelbarrows 
where the haul distance is not greater than 150m. 
Grout shall be mixed and placed by hand.   

2 Manufactured Elements 
Elements manufactured or designed by the Contractor, such as manhole rings and 
cover slabs, precast concrete planks and pipes, masonry units and edge beams shall 
not individually, have a mass of more than 320kg.  In addition, the items shall be large 
enough so that four workers can conveniently and simultaneously acquire a proper 
hand hold on them. 

SANS 1921-6, Construction and management requirements for works contracts – Part 6: 
HIV/AIDS awareness. 

4.2.1(a) A qualified service provider is a service provider that is one that is accredited or 
provisionally accredited training service provider in the HIV/AIDS field.  
A list of accredited service providers can be obtained from the Construction SETA 
(CETA) (Tel 011-265 5900), Health and Welfare SETA (HWSETA) (011-622 6852) or 
on the Health and Welfare SETA website: www.hwseta.org.za. 

http://www.hwseta.org.za/
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4.2.1(a) The HIV/AIDS awareness programme is to be repeated at four-month intervals 
throughout the duration of the contract. (Four times in total, including the initial one at 
the start of the contract.) 
 

Additional clauses 

 The duration of each workshop is not to be less than 2 ½ hours. 

 
 
 
3.3.2 Planning and programming 
 
The planning, programme and method statements are to comply with the following: 
 
The Contractor is required to submit for approval by the Engineer, within the timeframe 
stipulated in the Contract Data, a programme of works. The programme must be for the full 
contract period stipulated in the Contract Data and must clearly indicate all the main construction 
activities, their sequence and the critical path. The Contractor may not proceed with construction 
activities until such time as the programme has been approved by the Engineer. 
 
The Contractor is required to report on and update the programme on a monthly basis. 
 
The Contractor shall be deemed to have allowed fully in his tendered rates and prices as well as 
in his programme, for all possible delays due to normal adverse weather conditions and special 
non-working days as specified in the Contract Data. 
 
The following constraints shall be taken into account in preparing the construction programme: 
 
a) The Contract time is 1 month. Plant and personnel requirements to complete the project 
in the contract period must be incorporated in the Tender.  
 
If during the time for completion of the Works or any extension thereof abnormal rainfall or wet 
conditions occurs, then the formula below shall be used to calculate separately the delay for 
each calendar month or part thereof.  It shall be calculated each month during the period 
referred to in Clause 42.1 as the time for the completion of the Works and any extension time in 
accordance with Clause 42 that may have been granted by the Employer, or until the issue date 
of the certificate of practical completion, whichever is the shorter period.  The delay calculated 
for a given month shall be used to determine the interim extension of time granted for the month.  
At the end of the applicable period referred to above, the aggregate of the monthly delays will be 
taken into account for the final determination of the total extension of time for the Contract: 
  
 
V = (Nw – Nn) + (Rw – Rn) 
                                 X 
 
If any value of V is negative and its absolute value exceeds Nn, then V shall be taken as equal 
to minus Nn. 
 
The delay for a part of a month shall be calculated by substituting pro-rata values for the 
variables in the equation. 
 
The symbols shall have the following meanings: 
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V = Delays due to rain in calendar days in respect of the calendar month under 
consideration. 
   
Nw = Actual number of days during the calendar month on which a rainfall of Y mm or 
more per day has been recorded. 
   
Rw = Actual rainfall in mm for the calendar month under consideration. 
   
Nn = Average number of days in the relevant calendar month (as derived from existing 
rainfall records provided in the project specifications) on which a rainfall of Y mm or more per 
day has been recorded. 
   
Rn = Average rainfall in mm for the calendar month, as derived from the rainfall records 
supplied in the project specifications. 
   
X = 20, unless otherwise provided in the project specifications. 
   
Y = 10, unless otherwise provided in the project specifications. 
 
 
The total delay that will be taken into account for the determination of the total extension of time 
for the Contract shall be the algebraic sum of the monthly totals for the period under 
consideration.  But if the grand total is negative, the time for completion shall not be reduced on 
account of abnormal rainfall.  The total extension of time for any calendar month shall not 
exceed (Nc – Nn) calendar days, where Nc = number of days calendar days in the month under 
consideration. 
 
The factor (Nw – Nn) shall be considered to represent a fair allowance for variations from the 
average number of days during which rainfall equals or exceeds Y mm per day. 
 
The factor (Rw – Rn) ÷ X shall be considered to represent a fair allowance for variations from the 
average for the number of days during which rainfall does not equal or exceed Y mm per day, 
but wet conditions prevent or disrupt work. 
 
This formula does not take into account any flood damage, which could cause further or 
concurrent delays and which should be treated separately in so far as extension of time is 
concerned. 
 
Accurate rain gauging shall be taken at a suitable point on the site daily at 08H00 unless 
otherwise agreed to by the Engineer, and the Contractor shall, at his own expense, take all 
necessary precautions to ensure that the rain gauges cannot be interfered with by unauthorised 
persons. 
 
Information regarding existing rainfall records, if available from a suitable rainfall station near the 
site, will be supplied in the project specifications, together with calculations of rain delays for 
previous years in accordance with the above formula.  The average of these delays will be 
regarded as normal rain delays which the Contractor shall accommodate in his programme, and 
for which no extension of time will be considered. 
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3.3.3 Sequence of the Works 

Prior to commencing with construction, the Contractor is required to obtain approval from 
the Engineer, of his intended sequencing of the work. 
 

3.3.4 Methods and procedures 
 
The Contractor is required to undertake all construction activities in an orderly fashion 
and to maintain the cleanliness of the site during the contract period, to the satisfaction of 
the Engineer. 

 
The Contractor is required to take note of and comply with the requirements of the 
Environmental Management Plan contained in this document. Monthly audits will be 
conducted by others to ensure compliance thereto. During the setting out of the works, 
guidance should be sought from the Engineer prior to the removal of trees and shrubs. 

 
No blasting operations may be undertaken without the approval of the Engineer. The 
requisite documentation indicating the competence of the blaster, the approvals of the 
relevant authorities and the method statement for each blast, are required for approval 
purposes. 
 
Adequate materials should be available from the site. The Engineer will however indicate 
as required, the location of suitable borrow pits.  These shall be opened and managed in 
accordance with the requirements of the Environmental Management Plan.  

 
All suitable excess materials may be spread over the trench width. However, no rocks or 
boulders greater than 0.15m3 or of mass exceeding 25kg, may be placed within 2 m of 
the centreline of pipeline. Such materials are to be disposed at suitable locations within 
the freehaul distance. 

 
The Contractor shall pay special attention to the management and disposal of water and 
stormwater on the site and the conservation of topsoil and the rehabilitation of the site. It 
is essential that all completed works or parts thereof are kept dry and properly drained.  
Furthermore, portions of the Works must be completed and suitably rehabilitated before 
moving onto new portions of the Works. 

 
The Engineer reserves the right to limit the number of working fronts to ensure that the 
above is adhered to. Claims for delay and for repair of damage caused to the works as a 
result of the Contractor’s failure with the above or to properly manage rain and surface 
water will not be considered.  

 
The Contractor shall take all reasonable measures to maintain access to properties and a 
free flow of traffic during the construction of the works. Where it is this required to disrupt 
access and the free flow of traffic, it must be kept to a minimum, be of short duration and 
adequate notice and traffic accommodation measures must be provided. Furthermore, 
the approval of the Engineer must be sought in advance of any planned disruption. 

 
The Contractor is to undertake all reasonable measure to minimize dust, noise, water, 
waste and other impediments and shall comply with the requirements of the 
Environmental Management Plan contained in this document.    
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The Contractor is required to obtain permission from the Engineer prior to working 
outside normal working hours. 

 
The Contractor will be obliged to comply with the QA system of the Engineer, which 
dictates the requirements pertaining to inspections required prior to covering works.   

 
 
3.3.5 Software application for programming 
 

Not Required 
 
3.3.6 Quality plans and control 
 

The Contractor will be solely responsible for the production of work that complies with 
the Specifications to the satisfaction of the Engineer.  To this end it will be the full 
responsibility of the Contractor to institute an appropriate Quality Assurance (QA) 
system on site.  However, the Contractor will also be required to comply with certain QA 
systems imposed by the Engineer, concerning to the approval of works o temporary 
works. 

 
Process Control: 
The Contractor shall arrange for all tests required for process control to be done by a 
laboratory acceptable to and approved by the Engineer.  

 
The Contractor may employ the services of an independent commercial laboratory and 
must submit the results of tests carried out on materials and workmanship when 
submitting work for acceptance by the Engineer. The costs for these tests shall be 
deemed to be included in the relevant rates and no additional payment will be made for 
testing as required. 

 
Acceptance control: 
The process control test results submitted by the Contractor for approval of materials 
and workmanship may be used by the Engineer for acceptance control. However, 
before accepting any work, the Engineer may have further control tests carried out by a 
laboratory of his choice. The cost of such additional tests will be covered by the 
Employer, but tests that failed to confirm compliance with the specifications, will be for 
the account of the Contractor. 

 
3.3.7 Environment 
 

The Contractor is required to undertake the construction of the Works in such a manner 
so as to minimize its impact on the environment. To this end, the Contractor is required 
to comply with the requirement of the Environmental Management Plan contained in 
Part 5 of this document. 

 
3.3.8 Accommodation of traffic on public roads occupied by the contractor 
 

The contractor will always be required to maintain access to properties, keep excavations 
safe, maintain temporary deviations if required, install clear traffic control measures. 
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3.3.9 Other contractors on site 
 

No other construction works are envisaged to be undertaken during the construction of 
this Contract.  

 
3.3.10 Format of communications 
 

The contractor will be required to keep a triplicate site instruction book on site. Site 
instructions and other contractual communication can be in electronic format (e-mail). 

 
 
3.3.10 Key personnel 
 

For all key personnel, Form T.2.2.3 must be completed.  For each key personnel (CV) 
must be completed.  Proof of Qualifications must be attached.  
 

 
3.3.11 Management meetings 
 

It is required that a suitably qualified representative of the Contractor attend monthly site 
meetings for the duration of the Contract. Progress meetings will be held fortnightly. 

 
3.3.12 Forms for contract administration 
 

It is required that the Contractor submit the requisite progress, plant, labour and other 
pertinent information on a monthly basis, in the format to be provided by the Engineer, for 
the management of the contract and reporting to the Client and provincial and national 
government.  

 
All site instructions are to be recorded in writing in triplicate on pro forma forms to be 
provided by the Engineer. 

 
Progress report will be given at each meeting. 

 
3.3.13 Electronic payments 
 

Banking details to be provided in order to facilitate electronic payments. 
 
3.3.14 Daily records 
 

It is required that a daily site diary of all plant and labour on site, and all details of work 
performed be maintained on site by the Contractor. Similar documentation will be 
maintained by the Engineer.  

 
3.3.15 Payment certificates 
 
 

The contractor is required to ensure that all claims are submitted timeously to the 
principal agent in order to expedite verification and certification by employer. 
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3.4 Health and safety 
 
3.4.1 Health and safety requirements and procedures 
 
It is a requirement of this contract that the Contractor provide a safe and healthy working 
environment and to direct all his activities in such a manner that his employees and any other 
persons, who may be directly or indirectly affected by his activities, are not exposed to hazards 
to their health and safety. To this end the Contractor shall assume full responsibility to conform 
to all the provisions of the Occupational Health and Safety Act No 85 and Amendment Act No 
181 of 1993, and the OHSA 1993 Construction Regulations 2003 issued on 18 July 2003 by the 
Department of Labour.  
 
 Health and Safety Specifications and Plans:  
 

(a) Health and Safety Plan  
The Contractor shall submit his own documented Health and Safety Plan he proposes to 

implement for the execution of the work under the contract. His Health and Safety Plan 
must at least cover the following: 
 

(i) a proper risk assessment of the works, risk items, work methods and 
procedures in terms of Regulations 7 to 28; 

(ii) pro-active identification of potential hazards and unsafe working conditions; 
(iii) provision of a safe working environment and equipment; 
(iv) statements of methods to ensure the health and safety of subcontractors, 

employees and visitors to the site, including safety training in hazards and risk 
areas (Regulation 5); 

(v) monitoring health and safety on the site of works on a regular basis, and 
keeping of records and registers as provided for in the Construction 
Regulations; 

(vi) details of the Construction Supervisor, the Construction Safety Officers and 
other competent persons he intends to appoint for the construction works in 
terms of Regulation 8 and other applicable regulations; and 

(vii) details of methods to ensure that his Health and Safety Plan is carried out 
effectively in accordance with the Construction Regulations 20. 

 
The Contractor's Health and Safety Plan will be subject to approval by the Employer, or 
amended, if necessary, before commencement of construction work. The Contractor will not be 
allowed to commence work, or his work will be suspended if he had already commenced work, 
before he has obtained the Employer's written approval of his Health and Safety Plan.  

 
Time lost due to delayed commencement or suspension of the work as a result of the 
Contractor's failure to obtain approval for his safety plan, shall not be used as a reason to claim 
for extension of time or standing time and related costs 
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3.4.2 Protection of the public 
 
The travelling public shall have the right of way on public roads, and the Contractor shall make 
use of approved methods to control the movement of his equipment and vehicles so as not to 
constitute a hazard on the road. 
The Contractor shall ensure that all road signs, barricades, delineators, flagmen and speed 
controls are effective and that courtesy is extended to the public at all times.  
Failure to maintain road signs, warning signs or flicker lights, etc, in a good condition shall 
constitute ample reason for the Engineer to suspend the work until the road signs, etc, have 
been repaired to the Engineer’s satisfaction. 
The Contractor may not commence constructional activities affecting existing roads before 
adequate provision has been made to accommodate traffic in accordance with the requirements 
of this document and the South African Road Traffic Signs Manual.  
The Contractor shall construct and maintain all temporary drainage works necessary for 
temporary deviations.  
The Contractor shall provide and grant access to persons whose properties fall within or adjoin 
the area in which he is working 
 
3.4.3 Barricades and lighting 
 
The Contractor shall ensure that all road signs, barricades, delineators, flagmen and speed 
controls are effective and that courtesy is extended to the public where applicable.  
 
3.4.4 Traffic control on roads 
 

Where warranted by traffic conditions on or near the site, the Contractor shall nominate a 
suitable member of his staff as traffic safety officer to be responsible for the arrangement and 
maintenance of all the measures for the accommodation of traffic for the duration of the works. 
Duties of the traffic safety officer shall be as set out in SANS 1921 Part 2 and shall also be in 
compliance with the Occupational Health and Safety Act No 85 of 1993 and the Construction 
Regulations 2014, including the Particular Safety Specification 

 
 
3.4.5 Measures against disease and epidemics 
 
The contractor shall out in place all hygiene measures like toilets and handwash facilities 
strategically on site for the use of the workers. Any suspected outbreaks on site shall be 
reported to the provincial Department of Health. 
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PPSD 1 ELECTRICAL SPECIFICATION 
 
 
PPSD 1.1       MOTOR CONTROL PANELS 
 

The electrical distribution boards are to be manufactured by a reputable 
company, with relevant experience in the manufacturing of electrical distribution 
boards, control panels, etc. Approval of the manufacturing company should be 
obtained from the Engineer prior to the placing of any orders / commencement of 
Works. 
 
Detailed wiring diagrams and shop (manufacturing) drawings of the proposed 
electrical distribution board is to be submitted to the Engineer for approval, prior 
to manufacture. 

 
Approval of the wiring diagrams and shop (manufacturing) drawings by the 
Engineer does not remove any responsibility from the contractor to ensure the 
completeness and compliance of the distribution board. 
 
The contractor shall ensure that the respective electrical distribution boards are 
constructed to fit into the spaces provided, that sufficient space is allowed for the 
cable ends and termination thereof and that the board is provided with an 
architrave and a hinged lockable door. All electrical distribution boards shall have 
a protection rating of no less than IP55. 
 
All gland plates, as well as top or side plates used for the termination of cables 
shall be easily removable to facilitate the drilling and punching of holes. Panels 
(fascia) and cover plates are to be fixed to the framework by means of 
“Quicklock” or other similar captive fasteners. Self-tapping screws or dome nuts 
will not be accepted. Panels (fascia) and cover plates are to be fitted with chrome 
plated handles to facilitate removal. 
 
Where applicable, the front panels of normal supply, standby power supply and 
uninterruptible power supply sections shall be painted in distinctive colours, 
namely : 
 
❑ External :  White 
❑ Normal supply : Light Orange, colour B26 of SABS 1091 
❑ Standby power supply : Signal Red, colour A11 of SABS 1091 
❑ Un-interruptible power supply : Dark Violet, colour F06 or Olive  
         Green, colour H05 of SABS 1091 
 
 

PPSD 1.2 Conduit and Conduit Accessories 
 

Conduit for the general lighting and small power installations shall be PVC type 
conduit. Wherever, the conduit installation is exposed, or surface mounted, 
galvanised conduit shall be utilised. 
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Conduit accessories shall be galvanised conduit type in accordance with SANS 
162, 763 and 1007 respectively. 
 
The conduit and conduit accessories shall comply fully with the applicable SABS 
specifications as set out below and the conduit shall bear the mark of approval of 
the South African Bureau of Standards. 

 
❑ Plain-end metallic conduit and accessories: SANS 1065, Parts  

 1 and 2 
❑ Non-metallic conduit and accessories: SANS 950 

 
The Specialist Sub-contractor shall ensure that conduit installation shall, wherever 
possible, be installed within the ceiling voids / roof space. Wherever necessary, the 
services shall be chased, or cast into, the concrete slabs and brick walls. 

 
Should flush mounting not be practical (or possible), the Contractor shall obtain 
prior approval from the Engineer, for the installation of surface mounted conduit 
and / or accessories. If approved, surface mounted conduits shall be installed using 
galvanised spacer brackets, allowing a clear space of 25 mm. Conduit accessories 
shall be mounted on similar brackets, ensuring an aesthetic installation. 
 

 
PPSD 1.3 Conductors 
 

All low voltage single core conductors shall be of the PVC insulated type with 
stranded copper conductors, rated at 600 V general service duty and 
manufactured to SANS 1507 - 1990. 
 
The colour coding for the PVC insulation shall be red, white and blue for phases, 
black for neutral and green and / or yellow for earth. 

 
No openly installed (i.e. surface mounted) “surfix” or twin and earth will be 
permitted unless otherwise authorised by the Engineer prior to installation. 

 
No single core conductors will be permitted on open channels and cable ladders. 

 
The drawing in of more than two circuits per conduit shall not be allowed. 
 

PPSD 1.4 Lighting Installation 
 

Light outlet points shall be installed generally in positions as indicated. They shall 
be as symmetrical as possible within the area in which they are fitted. Cognisance 
must be taken of the finishes and structural components to avoid clashes of 
services. 

 
Ceiling mounted fluorescent fittings shall be secured to the concrete ceiling by 
means of expansion bolts, or “Hilti” fixings, and to the ceiling boards by means of 
galvanised “Butterfly” expansion nuts. 
The Specialist Sub-contractor is to include in the Tender Price the provision of 
fixing additional brandering where needed. 
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Light switches shall be a fully modular system comprising a strong, universal steel 
support frame, an easy clip-on assembly and a white screwless cover plate i.e. 
MosaicTM product range, or Lumex Clipsal S2000 series, or Crabtree Diamond 
Range, etc. 

 
Light switches, unless otherwise indicated, shall be installed at 1 400 mm AFFL, 
and shall be installed generally in positions as indicated. 

 
The light switches, and associated outlets, shall be of the same type and 
manufacture as the flush-mounted and the power skirting / flush floor / under-
screed small and large power, telephone and data outlets. 

 
All lamp types shall be guaranteed for the full duration of the guarantee period 
and / or the stipulated lamp life, as stated by the lamp Manufacturers, whichever 
is the greater. 

 
Ballasts of fluorescent type fittings shall bear of the electronic type and shall bear 
the relevant SANS mark. 

 
The Contractor shall, upon completion of the Contract, issue to the Employer, for 
their maintenance purposes, the spare lamps as specified in the Schedule of 
Quantities. 

 
Photo-electric daylight switches shall be supplied and installed in accordance with 
Part 5 of this Tender Document. 

 
 
PPSD1.5 Earthing System 

 
The earthing system shall comply with SANS 0142 - 1987 and shall comprise a 
continuous main copper earth bar together with connections to all items of 
electrical, electronic and mechanical equipment. 

 
Bonding of the earth system to metal work in buildings, concrete reinforcing, roofs 
or pipework, etc. shall also be supplied under this contract. 

 
The clamping surfaces of all connections shall be properly tinned to prevent 
oxidation. 

 
Where earthing conductors are run on walls or vertical surfaces they shall be 
secured by “stand-off” bolted saddles at intervals not exceeding 1 268 mm. 
 
Earth electrodes to be supplied and installed under this contract shall consist of 
16 mm diameter extensible molecular bonded copper clad steel rods 1 800 mm 
long, complete with coupling and terminal. These electrodes must comply with 
SANS 0163 - 1985. 
 
The Contractor shall be responsible for the supply and installation of the required 
earthing system. 
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PPSD1.6 Surge Protection System 
 

All electrical distribution boards are to be fitted with surge protection, as is 
required by the relevant regulations. 

 
The Contractor shall be responsible for the supply and installation of the required 
surge protection equipment. 

 
PPSD1.7 Lightning Protection System 
 

A provisional sum has been allowed in the Schedules of Quantities for the 
lightning protection system, to be undertaken by a Contractor. 

 
The Engineer shall prepare detailed design drawings for the required lightning 
protection system. 
 
The Engineer shall, in consultation with the Specialist Sub-contractor, invite 
tenders from prospective Specialist Sub-contractors, for the required lightning 
protection system. 
 
The Contractor shall be responsible for the liaison with, and co-ordination of the 
Specialist Sub-contractor appointed for the lightning protection system. 
 
General 
Earthing systems to protect buildings against lightning shall be in accordance with 
SANS 03 - 1985, as amended. 

 
The components of the lightning protection system shall be installed such that 
they are not visible; surface mounting of the components shall be kept to an 
absolute minimum and only where absolutely necessary. 

 
Roofs 
Metallic roof sections shall be connected to down conductors to form the overall 
air termination network, and metallic gutters and drainpipes shall be bonded to 
this. 
 
Non-metallic (e.g. concrete) sections of roofs shall be fitted with edge or ridge 
conductors of coastal quality aluminium alloy, which shall be bonded to steel 
reinforcing by means of bimetallic bonding terminals. 
 
These conductors shall be supported by suitable cleats or clamps, which must 
allow for thermal expansion. The mounting thereof shall be such as to prevent 
corrosion due to direct contact with the concrete. 
 
The air termination network shall be connected to the ground earth electrodes by 
down conductors. 
 
Parts of the building, e.g. chimneys protruding above the general level of the roof 
shall be protected either by lightning masts or edge conductors, connected to the 
air termination network. 
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Down Conductors 
The concrete reinforcing, steel columns or similar metal work in the walls of the 
building shall normally by used as down conductors, connected to the air 
termination network ground electrode systems through bonding terminals. 
 
Where connected to reinforcing, these terminals shall be cast into the concrete, 
and the reinforcing bars shall be bonded together with mild steel wire prior to 
casting the concrete. 
 
Where separate external copper or aluminium down conductors are used these 
shall be bonded to the metal structure of the building to prevent flashing 
puncturing the concrete or brickwork. 
 
There shall be a minimum of two down conductors (maximum spacing 30 m of 
building perimeter) preferably located at opposite building corners. 
 
Down conductors shall be connected to the ground system with (if aluminium, 
bimetallic) bonding terminals 500 mm above ground level. 
 
These terminals shall also be useable as test terminals. The down conductor 
shall be sleeved below the terminal to a depth of 400 mm below ground level by 
PVC pipe fixed to the building wall. 

 
Ground Earth Electrodes 
The steel reinforcing in the foundation of the building shall be bonded to the 
ground electrode system. 
 
The steel reinforcement of the building foundation slab shall be earthed by means 
of driven or pre-drilled rods prior to casting of the concrete. The reinforcing bars 
shall be bonded together with mild steel wire. 
 
The ground earth electrode shall consist of a trench earth around the building with 
a single 70 mm² copper conductor or 25 mm x 3 mm strip, buried at a minimum 
depth of 1 000 mm not more than 1 000 from the building, unless necessary to 
increase locally to avoid pipes or other fixtures. 
 
The conductor shall be buried in riddled earth to improve conductivity. 
The earth resistance of the ground electrode shall not exceed 30 ohms when 
isolated from the rest of the low voltage electrical system and down leads and 
shall be supplemented as necessary with driven molecular bonded copper clad 
steel rods manufactured to SABS 0163 - 1985. 

 
PPSD1.8 Telemetry/GPRS Equipment 
 

The telemetry/GPRS will send alarms and data to a control room where the 
operation and the security of the four Sewer Pump station can be monitored 24 
hours a day. The system will monitor electric fencing, tamper switches, 
stopping, starting and trip out on the four system. 
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                             C4:  SITE INFORMATION 
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C4. Site Information 
 

 
The site is located approximately 10.1 km west of Mbizana Town in the Eastern Cape. The site 
coordinates are:  
 
Longitute: 30°52'15.22"S 
Latitude: 29°44'59.37"E 
 

 
 
                                                                 Site Locality Plan 
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SCHEDULE OF CONTRACT DOCUMENTS 
 
The following documents form part of this Contract: 
 
(i) VOLUME 1: The General Conditions of Contract for Construction Works, Third Edition 

(2015), which the bidder must purchase. 
 
(ii) VOLUME 2: The SABS 1200 Standard Specification for Civil Engineering Construction 

issued by South African Bureau of Standards which the bidder must 
purchase. 

 
(iii) VOLUME 3: The Project Document, in which are bound the Bid Notice, Bid Rules, 

Special Conditions of Contract, Project Specifications, Schedule of 
Quantities, Form of Bid, and other documents. 

 
(iv) VOLUME 4:  Set of drawings issued with Volume 3 for bid purposes (may be bound in 

at the back of Volume 3 or issued as a separate volume). 
 
NOTE: 
 
1. SUBMISSION OF BID – of the above documents, only VOLUME 3 is to be submitted. 
2. Volume 1 and 2 are` obtainable from the South African Institution of Civil Engineering 


