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SPECIFICATION: MINOR WORKS AT KLIPRIVER TRAIN STATION FOR THE DURATION 

OF 1 MONTHS 

 

1. Scope Of Work 

 

1.1 The work consists of laying asphalt hot mix tar resurfacing and supply, deliver and install 

manhole covers and frames, Electrical, Plumbing and General Building works at Klipriver 

Train Staton. All work to be done as per scope, specifications & schedule of quantities. 

1.2 Contract duration will be for 1 months from the time of accepting the appointment. 

1.3 The general specifications are to be read in conjunction with the relevant specification for 

each type of works as listed on the pricing schedules. Tenderers should comply with these 

general conditions unless otherwise directed by the project manager. 

2. Definitions 

2.1 Facilities: One of the subsidiaries of Passenger Rail Agency of South Africa (PRASA) group 

responsible for managing the property portfolio of the group and the maintenance thereof. 

2.2 Facilities Manager: A manager of Facilities responsible of building and infrastructure 

portfolio or any person authorised to act in that capacity. 

2.3 Normal Working Hours: in this contract normal working hours will be will be 07h00 to 17h00 

Mondays to Fridays excluding public holidays and weekends. 

2.4 Contractor: Successful tender who is appointed by Facilities and will be responsible to carry 

out the works as per this specification & attached schedule of quantities. 

 

3.  TECHNICAL SPECIFICATION 

3 1 Interpretations 

Supporting Specifications 

Project Specifications 

The latest edition, including all amendments up to date of tender, of the following specifications, 
publications and codes of practice shall be read in conjunction with this specification 
and shall be deemed to form part thereof: 

 
 OW 371  - Specification of Materials and Methods to be used, fourth 

revision, October 1993 
 SABS 1200 D - Earthworks 
 SABS 1200 DM - Earthworks (roads, subgrade) 
 SABS 1200 M - Roads (general) 
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 SABS 1200 ME - Subbase 
 SABS 1200 MF - Base 
 SABS 1200 MG - Bituminous surface treatment 
 SABS 1200 MH - Asphalt base and surfacing 
 SABS 1200 MJ - Segmented paving 
 SABS 1200 MK - Kerbing and channelling 
 SABS 1200 MM - Ancillary roadworks 
 COLTO 7100 - Concrete pavements 

 

4. SPECIFICATIONS 

 

4.1 INTRODUCTION  

Tenders are herewith invited for asphalt hot mix resurfacing, supply, delivery & installation of 

various sizes of manhole covers with frames, Electrical, Plumbing and General Building works at 

Klipriver Train Staton.  

 

4.2 BACKGROUND  

Station was vandalised, platforms were trenched and left open during station vandalism, reinstating 

of platform surfaces and minor works is require before the service resumption.  

 

4.4 GENERAL/TECHNICAL REQUIREMENTS  

 

4.4.1 All completed platform surfaces to be neat and clean after completion  

4.4.2 Removal of Existing work: Contractor will be responsible to remove and dispose of all rubble 

after completion of the works.  

4.4.3 Establishment & Penalties: The construction period for each project will be agreed upon by 

both parties, before construction commences. Should the works not be completed within the agreed 

upon period a penalty of R 500/day will apply for each day in breach. Quality of materials and the 

use of the correct materials is important, if the project manager finds that sub-standard work or 

materials is been used the contractor will have to rectify his errors at his own expenses within an 

agreed period of time before payment will be made to the contractor. Failure to comply may lead to 

the tender being cancelled by the Prasa.  

4.4.4 Compliance with Occupational Health and Safety Act 1993  6.7.1.  

Tenderers are to note the requirements of the Occupational Health and Safety Act No. 85 of 1993 

and the Construction Regulations 2003 issued in terms of Section 43 of the Act. The tenderer shall be 

deemed to have read and fully understood the requirements of the above Act and Regulations and 
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to have allowed for all costs in compliance therewith. The Occupational Health and Safety Act, 1993 

(Act 85 of 1993) stipulates that the Contractor is primarily responsible or liable for the health and 

safety of all his/her employees. This is embedded in Section 16(1) of the said Act. This responsibility 

or liability is also extended to include a mandatory that performs work on behalf of the employer on 

his/her premises. A “mandatory” is defined in the said Act as:- “Including an agent, contractor or 

subcontractor for work, but without derogating from his status in his own right as an employer or 

user”  

 

In terms of Section 37(2), read with Section 41, of the said Act, it is legally possible for an employer 

to indemnify himself from this responsibility or liability regarding the actions of the mandatory. 

Section 37(2) stipulates that there should be a written agreement in place between the employer 

and the mandatory regarding the arrangements and procedures between them to ensure 

compliance by the mandatory with the provisions of the Occupational Health and Safety Act, 1993.   

 

In order to ensure that this written agreement is honoured at all times, regular inspections of work 

that is performed will be conducted and if found to be noncompliant with the said agreement, a 

notice of non-compliance will be issued. All work will be stopped and reasons for non-compliance 

must be given and what corrective action will be taken to rectify the situation must be stipulated.  

 

5. Contract Performance  

5.1. The contractor will sign a service level agreement with the PRASA. The performance of the 

Contractor will be discussed on the monthly basis at meetings scheduled to sit at PRASA  

offices. Performance Items to be discussed will include:  

▪ the number of breakdowns for specific period 

▪ submission of reports, invoices and other administration duties 

▪ payment of invoices 

 

6. General Information 

6.1. The contractor shall be or have in his employment an accredited person. Proof must be 

supplied of the above requirements 

6.2. All material removed to be returned to PRASA unless otherwise stated. 
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6.3. Compliance certificates to be issued on completion of all new work done at no cost to 

PRASA. Compliance certificates required for existing installations to be priced out at the 

prescribed set rate. 

 
7. SAFETY AND PROVISION OF MATERIALS: 

7.1. The contractor is reponsible for supply of all material required to atteng to the works as per 

job cards /work order. 

7.2. All material used shall be SABS approved 

7.3. Prasa Project Manager /Supervisor reserve the right to query price of any material that is on 

the material list. He /she may request that the contractor justifies a copy of the material 

purchased, invoices or actual quotes from reputable suppliers. 

7.4. Please note the following local content threshold will apply when supplying material; 

7.4.1. 90% for Electrical cables. 

7.4.2. 100% on steel products. 

7.4.3. 100% on Polyvinyl Chloride (PVC) pipes.   

7.4.4. All materials supplied and workmanship to meet the prescribed Statutory 

Requirements, including the Occupational Health and Safety Act of 1993. 

NB: The contractor material supplier must be reputable material supplier and only 

market related material prices will not be accepted by PRASA.  

 

7.5. Provision of a Safety File is a requirement and must be submitted prior to any work 

commences. Safety File is included in the schedule of rates table, proof of cost will be 

required before the contract claim the amount. 

 

8. Quality Of Work And Workmanship: 
 

• Works with poor workmanship will not be signed off and PRASA reserve the right to hold 
payments until satisfied with the quality of the works.  

 
9. Non-Compliance: 
 

• Safety – the contractor will at all times ensure that work is performed in accordance with all 
the prescribed legal prescripts.  

• NB: No work is to be done without approval of Safety File and valid signed site access 
certificate being issued to the contractor. No Contractor will be allowed on site without 
having attended the safety Induction training and proof is to be submitted to the Project 
Manager 
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• Response time – if an appointed service provider as per the General provisions fails to 
adhere to the priority levels as prescribed PRASA Facilities department hereby reserves the 
right to penalise the service provider a penalty fee of 10% of the value of the work and if this 
provision is continually be violated the contract will be terminated. 

 

• Proof of Work done - the contractor will provide photos of before/during and after work 
completed with claim submitted. Photos can be submitted electronically.  

 

• Qualified personnel- It is a requirement that personnel performing/overseeing works issued 
to the contractor be qualified in specific Trade. 
 

10. Pre-qualification requirements 
If you do not submit the following documents/information, your submission will be disqualified 
automatically 

• CIDB grade 2GB or higher 

• Valid COIDA 
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ANNEXURE 1: Health Safety Requirements Template For Issuing of Site Access 

 

CONTRACTOR SAFETY FILE CONTENTS LIST 

The purpose of this checklist is to guide the contractors and their sub-contractors as to what 

documents are required for them to prepare a safety file that must be issues to PRASA Cres Regional 

Departments or Head Office for evaluation before a site access is issued. 

 

This checklist was revised to cater for COVID 19 requirements as per RSA Government Disaster 

Management Act as amended and its Regulations. 

 

Human Coronaviruses are common throughout the world. There are many different coronaviruses 

identified in animals but only a small number of these can cause disease in humans. 

On 7 January 2020, ‘Severe Acute Respiratory Syndrome Coronavirus 2’ (SARS-CoV-2) was confirmed 

as the causative agent of ‘Coronavirus Disease 2019’ or COVID-19. The majority of the case-patients 

initially identified were dealers and vendors at a seafood, poultry and live wildlife market in China. 

Since then, the virus has spread to more than 100 countries, including South Africa. 

The spread of the disease is thought to happen mainly via respiratory droplets produced when an 

infected person coughs or sneezes, similar to how influenza and other respiratory pathogens spread. 

Thus far, the majority of cases have occurred in people with close physical contact to cases and 

healthcare workers caring for patients with COVID-19. 

Current symptoms reported for patients with COVID-19 have included mild to severe respiratory 

illness with cough, sore throat, shortness of breath or fever. 

The complete clinical picture with regard to COVID-19 is still not fully clear. Reported illnesses have 

ranged from infected people with little to no symptoms to people being severely ill and dying. 

 

Name of the Contractor:  

 

Project:  

 

Safety File Assessor and Date:  
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# 

 

Requirement(s) 

 

 

Compliance Status 

(Yes / No) 

 

Comment(s) 

1 Scope of works and Project Duration  

2 Notification to DOL (If applicable and as 

defined in the 2014 Construction 

Regulations) 

  

3 Registration of the project with DOL for 

the construction permit if the total project 

value is more than R45 Million  

(If applicable and as defined in the 2014 

Construction Regulations) 

  

4 Valid Letter of Good Standing    

 

5 

Employee List and Certified Copies of their 

Identity Documents (RSA Citizens) or 

Passports or Work Permits for foreign 

Nationals (Employee register); Home 

address; Contact Numbers; Residential 

Address; Name of Next of kin with 

Contacts 

(Very critical issue for contact tracing) 

  

6 Approved Organizational Structure     

7 Approved S/HE Policy    

8 Approved COVID 19 Policy / Declaration   

9 Approved S/HE Plan    

10 

 

Risk Assessments for the projects as per 

project scope approved by the Risk 

Assessor and they should cover COVID 19 

related risk and mitigation measures. 

  

11 Proof of medical fitness of employees who   
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# 

 

Requirement(s) 

 

 

Compliance Status 

(Yes / No) 

 

Comment(s) 

will be working on the project and they 

should be from the Occupational Health 

Practitioner not a General Practitioner.  

• Protocols for dealing with COVID 

19 positive cases. 

• Screening of contractors 

employees including sub-

contractor 

• The type of thermometer that will 

be utilised and its calibration 

status. 

12 Statutory Appointments including 

competency certificates and CVs e.g. 

COVID 19 Compliance Officer; First Aider 

and etc  

(Signed by the appointer and accepted by 

appointee’s include CV’s and competency 

certificates)  

  

13 Tool inspections Checklists and Register   

14 PPE Matrix and Records include COVID 19 

PPE Requirements and list of the PPE to be 

provided. 

  

15 Safe Working Procedures or Method 

Statements Including COVID-19 control 

measures. A list of the documents 

required here is identified as a minimum 

- Waste management protocol on 

how COVID 19 related waste will 

be managed. 

- Incident reporting procedure. 
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Prepared by: Xolani Hlongwane                                                   Approved By: Mr. Innocent Mpane 

Designation: Project Manager                                                      Designation: Assistant Facilities Manager 

Department: Facilities                                                                    Department: Facilities  

 

Signature:                                                                                          Signature: 

Date: 10.02.2026                                                                              Date: 10.02.2026 

 

# 

 

Requirement(s) 

 

 

Compliance Status 

(Yes / No) 

 

Comment(s) 

- Emergency procedure. 

- COVID 19 case handling. 

 

16 

Tool box Talks Templates to include COVID 

19 information for awareness purposes. 

Include induction material covering COVID 

19 

  

17 Equipment Maintenance (Calibrations, 

Safe Working load certificates and 

Decontamination or Sanitation Records 

etc) if applicable  

  

18 Chemicals substances list; MSDSs for 

chemicals to be used (14 point format) 

including Proof of training on MSDS if 

applicable. 

  

19 Excavation plan (when applicable)   

20 Scaffolding plan (when applicable)   

21 Declaration of Sub-contractors (when 

applicable) 

  

22 Proof of Third Party Liability Cover    

 Conclusion / Statement of Compliance  


