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C1 Agreements & Contract Data

C1.1 Form of Offer and Acceptance

Offer

The Purchaser, identified in the Acceptance page signature block on the next page, has solicited offers to enter into a contract for the procurement of:

THE DESIGN MANUFACTURE SUPPLY & TRAINING OF A VALVE C PROFILE CUTTER
The tenderer, identified in the signature block below, has examined the documents listed in the Tender Data and addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the Conditions of Tender. 

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Supplier under the Contract including compliance with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance with the conditions of contract identified in the Contract Data. 

	The offered total of the Prices exclusive of VAT is 
	

	Value Added Tax @ 15% is
	

	The offered total of the Prices inclusive of VAT is
	

	(The offered total of the Prices inclusive of VAT in words in words)

(All VAT will be charged in local ZAR currency, using the South African Reserve Bank rate of exchange at the time of invoicing.)


This Offer may be accepted by the Purchaser by signing the form of Acceptance overleaf and returning one copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the party named as the Supplier in the conditions of contract identified in the Contract Data.

	Signature(s)


	
	
	

	Name(s)
	
	
	

	Capacity


	
	
	

	For the tenderer:


	 

	Name & signature of witness
	
	
	Date
	

	Tenderers CIDB Registration Number and Grading:
	Registration Number:
Grading:



Acceptance

By signing this part of this Form of Offer and Acceptance, the Purchaser identified below accepts the tenderer’s Offer.  In consideration thereof, the Purchaser shall pay the Supplier the amount due in accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an Agreement between the Purchaser and the tenderer upon the terms and conditions contained in this Agreement and in the Contract that is the subject of this Agreement.

The terms of the Contract, are contained in: 

Part 1
Agreements and Contract Data, (which includes this Form of Offer and Acceptance)

Part 2
Pricing Data

Part 3
Scope of Work: Goods Information
and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the Purchaser during this process of Offer and Acceptance, are contained in the Schedule of Deviations attached to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said documents are valid unless contained in this Schedule, which must be signed by the duly authorised representative(s) for both parties.

The tenderer shall within one week of receiving a completed copy of this Agreement, including the Schedule of Deviations (if any), contact the Purchaser’s agent (whose details are given in the Contract Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this Agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the tenderer receives one fully completed copy of this document, including the Schedule of Deviations (if any) together with all the terms of the contract as listed above. 

	Signature(s)


	
	
	

	Name(s)
	
	
	

	Capacity


	
	
	

	for the Purchaser


	
	Eskom Rotek Industries SOC Ltd

Lower Germiston Road, 

Cleveland 

Johannesburg

2022



	Name & signature of witness
	
	
	Date
	


Schedule of Deviations 

Note:

1.  To be completed by the Purchaser prior to award of contract.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the Parties and is not the result of a process of competitive tendering.

2. The extent of deviations from the tender documents issued by the Purchaser prior to the tender closing date is limited to those permitted in terms of the Conditions of Tender.

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to incorporate the effect of it.
	No.
	Subject
	Details

	1
	N/A
	N/A

	2
	N/A
	N/A

	3
	N/A
	N/A

	4
	N/A
	N/A

	5
	N/A
	N/A

	6
	N/A
	N/A

	7
	N/A
	N/A

	
	
	


By the duly authorised representatives signing this Schedule of Deviations below, the Purchaser and the tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Purchaser during this process of Offer and Acceptance.  

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Form shall have any meaning or effect in the contract between the parties arising from this Agreement. 

	
	For the tenderer:


	
	For the Purchaser


	Signature


	
	
	

	Name
	
	
	

	Capacity


	
	
	

	On behalf of
	
	
	Eskom Rotek Industries SOC Ltd

Lower Germiston Road, 

Cleveland 

Johannesburg

2022

	Name & signature of witness
	
	
	

	Date
	
	
	


C1.2 Contract Data
Data provided by the Purchaser
Completion of the data in full is essential to create a complete contract.

	Clause
	Statement
	Data

	
	General
	

	10.1
	The Purchaser is (Name):
	Eskom Rotek Industries SOC Limited (Reg No: 1990006897/30), a juristic person incorporated in terms of the company laws of the Republic of South Africa

	
	Address
	Lower Germiston Road

Cleveland 

Johannesburg

2022
Cleveland. 2022

	
	Represented by:
	Njabulo 

	
	Tel No.
	011 629 4405

	
	Mobile
	072 250 3923

	
	E-mail address
	NgidiXT@eskom.co.za 


	11.2(4)
	The delivery date is


	from receipt of official order

DDP Rotek Rosherville Workshop, after receipt of mutually agreed purchase order.

	11.2(5)
	The Goods Information is in
	the document called ‘Goods Information’ in Part 3 of this contract.

	11.2(8)
	The goods are 
	The Design Manufacture Supply & Training of a Valve C Profile Cutter

	12.2
	The law of the contract is
	the Republic of South Africa

	13.2
	The period for reply is
	1 (one)  week

	15.1
	The premises are
	Rotek Rosherville Workshops

	23.1
	The Purchaser requires the Supplier to Provide the Goods when instructed by Batch Order.
	No 

	23.1
	If the goods are instructed by Batch Order,
	

	
	the batch order interval is
	Not Applicable

	
	the end date is
	Not Applicable

	
	the quantity range of goods in a batch is
	from Not Applicable to Not Applicable

	30.1
	The starting date is.
	On Receipt of the Official Order

	30.1
	The completion date is.
	after receipt of official order and to be mutually agreed by both parties

	41.1
	The defects date is
	Not Applicable 

	42.2
	The period for the correction of Defects after Delivery is
	Not Applicable

	50.1
	The assessment day is the
	25th Day of Each Month and upon completion of the service.

	50.5
	The delay damages are


	Not Applicable

	51.2
	The interest rate on late payment is 
	0% per complete week of delay.

[Insert a rate only if a rate less than 0.5% per week of delay has been agreed]

	84.1
	The Purchaser provides this insurance

[only enter details here if the Purchaser is to provide insurance; otherwise state none]
	

	
	1. Insurance against
	Loss of or damage to the goods, plant and materials and loss of or damage to the Purchaser’s surrounding property.

	
	Cover / indemnity is
	Overseas shipment / transit insurance (only) to cover events at the Supplier’s risk (if any) after the goods have left the Supplier’s overseas premises.  See notes in Annexure B

If this contract includes the supervision of installation, testing, commissioning or building work at the Purchaser’s premises, the Purchaser also provides cover for physical loss of or damage to the Purchaser’s surrounding property including any temporary work required to complete the Delivery.

	
	The deductibles are
	See data for clause 86.2 below and Annexure B

	86.1
	The Supplier’s liability to the Purchaser for indirect or consequential loss, including loss of profit, revenue and goodwill is limited to
	Nil Rand

	86.2
	The Supplier is not liable to the Purchaser for loss of or damage to the Purchaser’s property in excess of
	(1) for the Purchaser’s existing and surrounding property in the care, custody and control of the Supplier the amount of the deductible (first amount payable) relevant to the event described in the insurance policy available on 

http://www.eskom.co.za/c/101/insurance-policies-procedures/
and

(2) for all other existing Purchaser’s property the highest applicable deductible (first amount payable) namely:

· R15 million (fifteen million Rand) for Generation Division property;

· R7.5 million (seven million five hundred thousand Rand) for Transmission Division property and;

· R1 million (one million Rand) for Distribution Division and all other Purchaser’s property

See notes in Annexure B

	93.1
	The Adjudicator is (Name)
	the person selected from the Panel of Adjudicators listed in Annexure A to this Contract Data by the Party intending to refer a dispute to him.

	93.2(2)
	The Adjudicator nominating body is: 
	the Chairman of ICE-SA, (a Division of the South African Institution of Civil Engineering), or its successor body (See www.ice-sa.org.za)

	93.4
	The tribunal is: 
	Arbitration.

	
	If the tribunal is arbitration, the arbitration procedure is 
	the latest edition of Rules for the Conduct of Arbitrations published by The Association of Arbitrators (Southern Africa) or its successor body.

	11.1
	The conditions of contract are the NEC3 Supply Short Contract (December 2009)
 and the following additional conditions (Clauses Z1 to Z19 always apply):


	Z1
	Cession delegation and assignment

	Z1.1
	The Subcontractor does not cede, delegate or assign any of its rights or obligations to any person without the written consent of the Main Contractor.

	Z1.2
	The Main Contractor may on written notice to the Subcontractor cede and delegate its rights and obligations under this contract to any of its present divisions or operations which may be converted into separate legal entities or to Eskom SOC Limited or any of Eskom’s SOC Limited’s subsidiaries.

	
	

	Z2
	Joint ventures

	Z2.1
	If the Subcontractor constitutes a joint venture, consortium or other unincorporated grouping of two or more persons or organisations then these persons or organisations are deemed to be jointly and severally liable to the Main Contractor for the performance of this contract.

	Z2.2
	Unless already notified to the Main Contractor, the persons or organisations notify the Project Manager within two weeks of the Contract Date of the key person who has the authority to bind the Main Contractor on their behalf.

	Z2.3
	The Subcontractor does not substantially alter the composition of the joint venture, consortium or other unincorporated grouping of two or more persons without the consent of the Main Contractor having been given to the Main Contractor in writing.

	
	

	Z3
	Change of Broad Based Black Economic Empowerment (B-BBEE) status

	Z3.1
	Where a change in the Subcontractor’s legal status, ownership or any other change to his business composition or business dealings results in a change to the Subcontractor’s B-BBEE status, the Subcontractor notifies the Main Contractor within seven days of the change.

	Z3.2
	The Subcontractor is required to submit an updated verification certificate and necessary supporting documentation confirming the change in his B-BBEE status to the Main Contractor within thirty days of the notification or as otherwise instructed by the Main Contractor.

	Z3.3
	Where, as a result, the Subcontractor’s B-BBEE status has decreased since the Contract Date the Main Contractor may either re-negotiate this contract or alternatively, terminate the Subcontractor’s obligation to Provide the Subcontract Works.

	Z3.4
	Failure by the Subcontractor to notify the Main Contractor of a change in its B-BBEE status may constitute a reason for termination. If the Main Contractor terminates in terms of this clause, the procedures on termination are P1, P2 and P3 as stated in clause 92, and the amount due is A1 and A3 as stated in clause 93.

	
	

	Z4
	Ethics

	Z4.1
	Any offer, payment, consideration, or benefit of any kind made by the Subcontractor, which constitutes or could be construed either directly or indirectly as an illegal or corrupt practice, as an inducement or reward for the award or in execution of this contract constitutes grounds for terminating the Subcontractor’s obligation to Provide the Works or taking any other action as appropriate against the Subcontractor (including civil or criminal action).

	Z4.2
	The Main Contractor may terminate the Subcontractor’s obligation to Provide the Works if the Subcontractor (or any member of the Subcontractor where the Subcontractor constitutes a joint venture, consortium or other unincorporated grouping of two or more persons or organisations) is found guilty by a competent court, administrative or regulatory body of participating in illegal or corrupt practices.   

Such practices include making of offers, payments, considerations, or benefits of any kind or otherwise, whether in connection with any procurement process or contract with the Employer or other people or organisations and including in circumstances where the Subcontractor or any such member is removed from the an approved vendor data base of the Main Contractor as a consequence of such practice.

	Z4.3
	Notwithstanding the provisions of core clause 90.2, the procedures on termination in terms of this clause are P1, P2 and P3 as stated in the core clause 92 and the amount due is A1 and A3 as stated in core clause 93.

	
	

	Z5
	Confidentiality

	Z5.1
	The Subcontractor does not disclose or make any information arising from or in connection with this contract available to Others. This undertaking does not, however, apply to information which at the time of disclosure or thereafter, without default on the part of the Subcontractor, enters the public domain or to information which was already in the possession of the Subcontractor at the time of disclosure (evidenced by written records in existence at that time).  Should the Subcontractor disclose information to Others in terms of clause 25.1, the Subcontractor ensures that the provisions of this clause are complied with by the recipient.

	Z5.2
	If the Subcontractor is uncertain about whether any such information is confidential, it is to be regarded as such until notified otherwise by the Project Manager.

	Z5.3
	In the event that the Subcontractor is, at any time, required by law to disclose any such information which is required to be kept confidential, the Subcontractor, to the extent permitted by law prior to disclosure, notifies the Main Contractor so that an appropriate protection order and/or any other action can be taken if possible, prior to any disclosure.  In the event that such protective order is not, or cannot, be obtained, then the Subcontractor may disclose that portion of the information which it is required to be disclosed by law and uses reasonable efforts to obtain assurances that confidential treatment will be afforded to the information so disclosed.

	Z5.4
	The taking of images (whether photographs, video footage or otherwise) of the works or any portion thereof, in the course of Providing the Works and after Completion, requires the prior written consent of the Project Manager.  All rights in and to all such images vests exclusively in the Main Contractor.  

	Z5.5
	The Subcontractor ensures that all approved his Sub-subcontractors abide by the undertakings in this clause.

	
	

	Z6
	Waiver and estoppel: Add to core clause 12.3:

	Z6.1
	Any extension, concession, waiver or relaxation of any action stated in this contract by the Parties, the Project Manager, the Supervisor, or the Adjudicator does not constitute a waiver of rights, and does not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in writing.

	
	

	Z7
	Health, safety and the environment:  Add to core clause 27.4



	Z7.1
	The Subcontractor undertakes to take all reasonable precautions to maintain the health and safety of persons in and about the execution of the works. Without limitation the Subcontractor:

· accepts that the Main Contractor may appoint him as the “Principal Contractor” (as defined and provided for under the Construction Regulations 2003 (promulgated under the Occupational Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Site;

· warrants that the total of the Prices as at the Contract Date includes a sufficient amount for proper compliance with the Construction Regulations, all applicable health & safety laws and regulations and the health and safety rules, guidelines and procedures provided for in this contract and generally for the proper maintenance of health & safety in and about the execution of works; and

· undertakes, in and about the execution of the works, to comply with the Construction Regulations and with all applicable health & safety laws and regulations and rules, guidelines and procedures otherwise provided for under this contract and ensures that his Subcontractors, employees and others under the Subcontractor’s direction and control, likewise observe and comply with the foregoing.

	Z7.2
	The Subcontractor, in and about the execution of the works, complies with all applicable environmental laws and regulations and rules, guidelines and procedures otherwise provided for under this contract and ensures that his Sub-subcontractors, employees and others under the Subcontractor’s direction and control, likewise observe and comply with the foregoing.

	
	

	Z8
	Provision of a Tax Invoice and interest.  Add to core clause 51

	Z8.1
	Within one week of receiving a payment certificate from the Project Manager in terms of core clause 51.1, the Subcontractor provides the Main Contractor with a tax invoice in accordance with the Main Contractor’s procedures stated in the Works Information, showing the amount due for payment equal to that stated in the payment certificate.

	Z8.2
	If the Subcontractor does not provide a tax invoice in the form and by the time required by this contract, the time by when the Main Contractor is to make a payment is extended by a period equal in time to the delayed submission of the correct tax invoice.  Interest due by the Main Contractor in terms of core clause 51.2 is then calculated from the delayed date by when payment is to be made.

	Z8.3
	The Subcontractor (if registered in South Africa in terms of the Companies Act) is required to comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to include the Main Contractor’s VAT number (4330196330) on each invoice he submits for payment.

	
	The Contractor shall address the tax invoice to 

Eskom Rotek Industries SOC Limited 
and include on each invoice the following information:

Name and address of the Main Contractor and the Project  Manager: 

Eskom Rotek Industries SOC Ltd

Lower Germiston Road, 

Cleveland 

Johannesburg

2022
The contract title: 
The Supply of a pin Drilling Machine

Contract No:  ……………………………………..
Subcontractor’s VAT registration number;4350252815
The Main Contractor’s VAT registration number: 4330196330

Description of service provided for each item invoiced based on the Price List;

Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT;

(add other as required)

a) the Price for each lump sum item in the Price List or Task Order which the Contractor has completed and

b) where a quantity is stated for an item in the Price List or Task Order, an amount calculated by multiplying the quantity which the Contractor has completed by the rate.



	Z9
	Notifying compensation events

	Z9.1
	Delete from the last sentence in core clause 61.3, “unless the Project Manager should have notified the event to the Subcontractor but did not”.

	Z10
	Main Contractor’s limitation of liability

	Z10.1
	The Main Contractor’s liability to the Subcontractor for the Subcontractor’s indirect or consequential loss is limited to R0.00 (zero Rand)

	Z10.2
	The Subcontractor’s entitlement under the indemnity in 83.1 is provided for in 60.1(14) and the Employer’s liability under the indemnity is limited to compensation as provided for under the compensation events stated in this contract.

	Z11
	Clause 90 - Termination 

	
	If the Main Contractor terminates in terms of this clause, the procedures to be followed will be as per those stated in Clause 92 and the amount due will include amounts as listed in Clause 93, less a deduction of the forecast additional cost to the Main Contractor for completing the works.
Furthermore, if the amount due by the Subcontractor for delay damages reaches the limits stated in this Contract Data, the Main Contractor may also terminate the Subcontractor’s obligation to provide the works. If the Main Contractor terminates under the aforementioned circumstances then the procedures and amounts due will be as per Clauses 92 and 93 mentioned above, less a deduction of the forecast additional cost to the Main Contractor for completing the works.   

	Z12
	Addition to secondary Option X7 Delay damages (if applicable in this contract)

	Z12.1
	If the amount due for the Subcontractor’s payment of delay damages reaches the limits stated in this Contract Data for Option X7 or Options X5 and X7 used together, the Main Contractor may terminate the Subcontractor’s obligation to Provide the Works. 

	Z12.2
	If the Main Contractor terminates in terms of this clause, the procedures and payment on termination as those applied for reasons R1 to R15 or R18 stated in the Termination Table.

	Z13
	Second Tier Procurement

	Z13.1
	The Main Contractor requires the Subcontractor to maximise the use of regional suppliers surrounding the site. 

	Z14
	Delays By The Main Contractor

	Z14.1
	Delays in access to the site, if notified by the Main Contractor  within one week of the event, will be compensated as an extension of time without additional costs 

	Z15
	Change of Legal Status

	Z15.1
	The Subcontractor immediately notifies the Main Contractor in writing of any change in its legal status. Failure on the part of the Subcontractor to notify the Main Contractor of a change in legal status will constitute a reason for termination. The Main Contractor assesses the impact of the change on the contract and reserves the right to terminate the contract.

	Z15.2
	If the Main Contractor terminates in terms of this clause, the procedures on termination are P1, P2  and P3 as stated in Clause 92 and the amount due is per A1 and A3 as stated in Clause 93

	Z16
	Payment of Employee’s Wages

	Z16.1

Z17

Z18

Z19
	It is understood and agreed between the parties that wages for work carried out by the Subcontractor’s employees shall be paid by the Subcontractor to all workmen employed by or on behalf of the Subcontractor, The Subcontractor shall remain liable for payment of his employee’s remuneration even in the event of non-payment by the Main Contractor. Failure to meet the aforesaid payment of the employee’s remuneration will result in the termination of this subcontract agreement

Entire agreement

The Contract comprises the entire agreement between the Contractor and the Subcontractor relating to the Works (as hereinafter defined) and subject matter hereunder and supersedes all prior negotiations, representations, arrangements, understandings, agreements and/or contracts relating thereto whether written or oral except to the extent that they are expressly incorporated in the Contract. The Parties shall not be entitled to rely upon nor claim at law whether in contract, delict, for breach of statutory duty or on any other legal basis in relation to any statements, representations or warranties made or given by either Party during the course of negotiations which are not contained in or referred to in this Contract. The Parties agree and confirm that they have placed no reliance upon each other and shall not claim against the other in respect of any statement, representation or warranty made or given by or on behalf of either Party (whether during the course of negotiations or otherwise) which is not included as a term in this Contract and/or the Contract Documents. 

Solicitation

A Party may not, without the prior agreement of the other Party, solicit for employment any employee of the other party who has been involved in this contract at any time while that employee is working for the other Party on this contract, or for a period which is the lesser of (i) 6 months following termination of such employee’s employment with the other Party; and (ii) 6 months from expiry of the contract.

Retention

The retention free amount is     R NIL

The retention percentage is:

10% (50% released on completion of the works and the submission of a Completion Certificate  and the balance released at the end of the defects period and the submission of a Hand Over Certificate) 66269


Annexure A:
The Purchaser’s Panel of Adjudicators 

The following persons listed in alphabetical order of their surname have indicated their willingness to be included in the Purchaser’s Panel of Adjudicators.  Their CV’s may be obtained by using the contact details provided.

	Name
	Location
	Contact details (phone & e mail)

	Nigel ANDREWS
	Gauteng
	+27 11 836-6760

nigela@quoin.net

	Andrew BAIRD
	Gauteng
	+27 11 803 3008

andrew@ecs.co.za

	Christopher BINNINGTON
	Gauteng
	+27 11 888-6141

cdb@bca.co.za

	Peter HIGGINS
	UK
	+44 1293 873 868

peterhiggins@pdconsult.co.uk

	Adv. Bruce LEECH
	Gauteng
	+27 11 290 4000

leech@counsel.co.za

	Nigel NILEN
	Gauteng
	+27 11 465 3601; nilences@global.co.za

	Robert St. LEGER
	Cape Town
	+27 21 794 7488

bobst@iafrica.com

	Peter THURLOW
	Gauteng
	+27 11 787 6226

info@thurlowassoc.com 


Information about the Panel and appointment of the selected Adjudicator is available from the Purchaser at +27 11 800 4031 or Leighton.Itholeng@eskom.co.za 
Annexure B:
Insurance provided by the Purchaser
These notes are provided as guidance to tendering suppliers and the Supplier about the insurance provided by the Purchaser. These notes are not part of this contract.  

Transit insurance of goods originating from outside the borders of the Republic of South Africa

For the purpose of supply contracts, the only insurance provided by Eskom (the Purchaser) is transit shipment cover, commonly known as Marine Insurance for air, sea, rail and road freight (including local land arrangements) for conveyance of goods originating outside RSA.   Please consult the website stated below to ascertain whether Format A, Format B or Format Dx is applicable to this contract and then the

· Marine Insurance Policy wording;

· Eskom Shipment Policies and Procedures – note a pre-shipment survey form has to be completed under certain circumstances;

· Marine Claims Handling Procedures – for important shipment actions and claims forms in event of damages to cargo freight via sea, barge, air, road or rail. 

For EXW (Ex Works collections) this is of no concern to the Supplier but for any other Supply Requirement (such as CIF, DDU, or DDP) the Supplier need not provide such insurance even if the INCOTERM requires it and tendering suppliers should ‘discount’ their prices when tendering to allow for this provision by the Purchaser (Eskom). 

Supplier’s liability for damage to the Purchaser’s property

Whilst this is a liability the Supplier carries and should cover (if he is required to deliver the goods to the Purchaser’s premises) his liability is limited to the amount of cover provided to the Purchaser within his assets policy.  This amount varies depending on the Division within Eskom to which the Supplier is making the delivery.  For any one occurrence or series of occurrences arising out of one event but unlimited during the period of insurance the Supplier’s liability would be:

· R15million for Generation Division projects,

· R7.5million for Transmission Division projects or

· R1.0million for Distribution Division projects
All other insurance

As required by clause 84, the Supplier provides all other insurance for his risks.  The Supplier should give further consideration to providing for these additional insurance concepts [for amounts and periods of insurance the Supplier deems fit and necessary].

Professional  Indemnity: The insurance provided shall indemnify the Supplier (and/or his professional consultant) for those sums which the Supplier or his consultant shall become legally liable to pay as damages arising from any claim first made against the Supplier / consultant and reported to their insurers during the Period of Insurance, directly arising out of any negligent act, error or omission committed or alleged to have been committed by the Supplier / consultant in the conduct of professional services (for example, design) in connection with this contract.

Products Liability: A special General Liability extension for liability arising out of the Supplier’s defective:

· production and manufacturing process (workmanship or material), or

· product design, or

· warnings, instructions, usage and maintenance manuals and specifications. 

For any further explanation of insurance requirements tendering suppliers are advised to consult their brokers or insurers who may in turn contact Eskom Insurance Management Services per contact details provided on the following website:

http://www.eskom.co.za/c/101/insurance-policies-procedures/
Data provided by the Supplier (the Supplier’s Offer)
The tendering Supplier is advised to read both the NEC3 Supply Short Contract (December 2009) and the relevant parts of its Guidance Notes (SSC3-GN)
 in order to understand the implications of this Data which the tenderer is required to complete.  An example of the completed Data is provided on page 26 of the SSC3 Guidance Notes and Flow Charts.

Completion of the data in full is essential to create a complete contract.

	10.1
	The Subcontractor is (Name):
	

	
	Address
	

	
	Tel No.


	

	
	Contact Person.


	

	
	E-mail address
	

	11.2(4)
	The Price List is in
	the document called ‘Price List’ in Part 2 of this contract.

	11.2(4)
	The offered total of the Price is 


	DDP Freight: ZAR excluding VAT.
(DDP Freight will be charged in local ZAR currency.)

	63.2
	The percentage for overheads and profit added to the Defined Cost is
	N/A


C2 Pricing Data

C2.1 Pricing assumptions
Entries in the first four columns of this Price Schedule are made either by the Purchaser or the tenderer.  
If the Supplier is to be paid an amount for the item which is not adjusted if the quantity of goods in the item changes, the tenderer enters the amount in the Price column only, the Unit, Quantity and Rate columns being left blank.
If the Supplier is to be paid an amount for the item of goods which is the rate for the goods multiplied by the quantity supplied, the tenderer enters a rate for each item and multiplies it by the Quantity to produce the Price, to be entered in the final column.
The rates and Prices entered for each item includes for all work and other things necessary to supply the item.

Foreign Exchange:
Exchange rates are based on the South African Reserve Bank foreign exchange rate on 18th March 2019 ( ZAR 1 = , this value is subject to change and the rate applicable on the date of order placement will apply. (excluding VAT). VAT will be charged in local  ZAR currency; South African Reserve Bank foreign exchange rate will be applied based on rate at time of final invoice.

C2.2 Price Schedule
The rates and Prices entered for each item includes for all work and other things necessary to supply the item.

	


Part 2: Price List

	Item 
	Description
	Unit
	Qty
	Unit Price
	Total

	1
	
	lot
	1
	
	

	
	
	lot
	1
	
	

	Material Total Excl. VAT
	

	15% Sales VAT of will be charged in ZAR equivalent at time of final invoice.
	

	Material Total Incl. VAT
	

	


C3:  Scope of Work
C3.1 Goods Information

1. Description of the goods 
	Document Type 
	User Requirement Specification 

	Scope of Activity 
	User Requirement Specification for Kendal in-situ valve seat machining/grinding. 

	Purpose 
	Valve seats need to be machined/ground in-situ due to welded construction in plant and seat wear. 
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1. INTRODUCTION / SCOPE 
Kendal High Pressure (HP) Governor Valve (GV) seat was damaged, and refurbishment is required to bring it back to Original Equipment Manufacturer (OEM) specification. In-situ machining of the valve seat in the valve body is required. A tool needs to be designed, manufactured and qualified, which could either be used at Eskom Rotek Industries (ERI) workshop in Rosherville or on site at Kendal Power Station.  
 
2. ASSIGNMENT OF RESPONSIBILITIES 

1. Services for which the owner (ERI) is responsible 

1. Clear interfaces of the valve need to be provided or any other interfaces required by the awarded contract company. 

2. Material specification of the valve and stellite seat. 

2. Services to be performed by the owner’s (ERI) designee 

1. Each phase needs to be signed off by the owner’s designee and the end user who will perform the work before progressing to the next phase. 

3. Boundaries of Jurisdiction 

1. ERI is not responsible for Professional Engineer approval and responsibility of design. 
3. REFERENCES 

1. Standard Codes and Specifications 

· Occupational Health and Safety Act 
· ISO 9001:2008 Quality management systems - Requirements 
· SANS 13849-1:2013 Safety of machinery - Safety-related parts of control systems Part 1: General principles for design 
· SANS 61010 Safety requirements for electrical equipment for measurement, control, and laboratory use Part 1: General requirements 
· SANS 61326-1: 2007 Electrical equipment for measurement, control and laboratory use - EMC requirements Part 1: General requirements 
2. Design Input Documents 

None. 
3. Design Input Models 

Only basic CAD models and sketches of the valve spindles and valve seats will be made available to the chosen contractor. 
 
COMPONENT DESCRIPTION 

Overview 

A tool is required to be able to do in-situ machining or grinding of Kendal steam valves. The tool needs to be able to fit various different valves, depths of machining and different seat profiles. The operation that is required for the tool is as follows: 
1. Removing of the stellite section in the valve seat, up to the butter layer. The detail of the stellite size and location is shown in section 4.2.1. (Note, dimensions shown in this document are for information and quotation only). 

2. Welding of new stellite (not part of this scope to be performed but need to take note of the action due to possible second site establishment and setup of equipment). Various removal and setup of the equipment might be required to clean inter pass welding layers. 

3. Reintroduce or machine the seat profile as shown in section 4.2.1. 

The general assembly of the seat within the valve body, together with valve body geometry is shown in section 4.2.2. For more specific information on each valve, see Table 1.  
 
During the execution of the work the following must be considered: 
· Both the emergency stop valve and control valve is located in the same valve chest, 90 degrees apart. For both Figure 9 and Figure 10 the control valve is vertically located the stop valve is horizontally located. 

· PCD of the bolt holes on the valve body which could be used to secure the machine.  

· The seat location in the valve from the top of the valve body  

· While setting up machine the following geometric tolerance need to be adhered to: 

· Runout to inlet of valve and seat location within 0.03mm 

· Concentric from inlet of valve to seat location within 0.05mm 

· Perpendicular to inlet of valve to seat landing within 0.5 degrees 
2. Valve details 

1. Stelite seat interface 
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Figure 1: Stellite section (item 2) of HP control valve seat 
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Figure 2: Stellite section (item 2) of HP emergency stop valve seat 
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Figure 3: Stellite section (item 2) of IP control valve seat 
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Figure 4: Stellite section (item 2) of IP emergency stop valve seat 
2. General assembly of valve 
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Figure 5: General assembly of HP Control valve 
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Figure 6: General assembly of HP emergency stop valve 
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Figure 7: General assembly of IP Control valve 
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Figure 8: General assembly of IP emergency stop valve 
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Figure 9: HP valve chest 
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Figure 10: IP Valve chest 
 
 
 
Table 1: Valve specifications 
	 
	HP control valve 
	IP control valve 
	HP stop valve 
	IP stop valve 

	Bolt details of valve body 
	16x M42  

equi-spaced on 790 PCD 
	16x M80x6 equi-spaced on 790 PCD 
	16x M42  

equi-spaced on 790 PCD 
	16x M80x6 equi-spaced on 790 PCD 

	Approximate length from top of valve body to seat [mm] 
	1225 
	1240 
	1242 
	1242 

	Throat diameter [mm] 
	200 
	360 
	250 
	400 


REQUIREMENTS 

Functional Requirements 

1. Classification 
	The equipment shall be designed in accordance with all the relevant requirements of the Occupational Health and Safety Act. 


2. Control Requirement 

	The implemented control system shall be capable of manual and semi-automatic operation. 

	Semi-automatic can be seen that after machine is setup and checks have been done to ensure that axis is concentric; the equipment may take various cuts to ensure input parameters is met. 

	The equipment shall be capable of centralizing the cutting axis centre to the valve within a diameter of 0.05 mm. 

	The equipment shall be capable of centralizing the cutting axis perpendicular to the valve seat within 0.5 degrees. 

	The equipment shall be capable of moving axially in the valve to cut any of the reference surfaces as mentioned in section 4.2, within the required tolerances. 

	The surface roughness to be achieved need to be Ra of 0.4 μm on the seat.  

	Any values or limits indicated in this specification that are considered unattainable/unsuitable/unrealistic, shall be brought to the attention of the Design Engineer or representative of ERI for discussion. 

	Any requirements not specified in this document but deemed necessary/useful by the supplier shall be added as an optional extra in the final quotation. 



3. User Interface Requirements 

	The equipment needs to able to be adjusted on micron level increments and have clear visual indication / feedback to the user of the amount that the tool is moving. 

	The control system shall have a physical user interface. The user interface shall have a clear indication, that is easily readable of where the tool is and give feedback to the operator. This may even include capability of displaying CAD data, preloaded into software. 



4. Safety  

	The equipment shall have no unsafe features. Special consideration shall be given to the following aspects: 

· Where applicable, it shall not be possible for any of the rigging gear such as slings, chain blocks, etc. to become detached during a lifting operation. 

· All parts of the equipment weighing more than 20kg will have lifting points which can be used for installation and assembly with a crane or jib crane.  

· There shall be no sharp edges or corners on any component that can come into contact with personnel during a lifting operation. 

· Pinch points shall be avoided where possible. Where unavoidable, clear signage shall indicate any hazards. 

	Any potential hazards that can be caused by misuse shall be identified and, where possible, mitigated. The lockout/tagout procedures specified by the Occupational Health and Safety Act shall be incorporated in the design of the system. 

	Operators shall be trained in the appropriate handling, loading, lifting, transportation, assembly and operating procedures. Training manuals shall be provided.  

	All electrical components shall be listed, approved or registered with a recognised testing laboratory to ensure that the components meet suitable standards that will prevent catastrophic failure. 

	The system shall be provided with manual “Emergency Stop” buttons which disconnects all power to the machinery, equipment and process in a safe manner.  

	Accidental powering of outputs shall be prevented. This shall be achieved through the use of external devices, independent of the electrical controlling devices to provide protection for any part of the mechanical/hydraulic system that may cause personal injury or damage.  

	An orderly system shutdown shall be included in the design. This must ensure that, if a fault is detected or the Emergency Stop is actuated, the system will return to a fail-safe position and the equipment/process stopped, in a safe manner. Any loss of feedback signal shall result in a system shutdown to a fail-safe state. 

	Good electrical grounding principles shall be incorporated in the design, construction an installation process. Protective devises shall be incorporated to minimise any fire risk. Electrical noise shall be kept at a minimum to prevent interference with the measurement equipment.  

	All enclosures and cabinets that have energized circuits shall be secured to prevent unauthorized access.  

	Where possible, equipment shall not be sensitive to high current, or high frequency noise or magnetism. Any sensitive equipment shall be adequately shielded to prevent reading inaccuracies. 

	Safety requirements and guidance on the principles for the design and integration of safety-related parts of control systems shall adhere to the requirements of SANS 13849-1:2013, SANS 61010 (latest) and SANS 61326-1: 2007, or equivalent standards.
 



5. Performance Requirements 

	Lifting test to be performed on all lifting points with certificates supplied 

	100% NDT to be done on all lifting points with reports supplied.  

	If welding is required on the equipment NDT need to be done to ensure that weld is safe.  



6. Physical Requirements 

	Adequate approved and safe lifting equipment shall be used, where applicable, in the lifting, transporting and positioning of the equipment. 

	The size of the equipment should be considered for handling, and light enough to be carry by one person (less than or equal to 20 kg), if required to be carried by a person. 

	Ergonomics must be considered for operation of equipment. 



Working Conditions 

a. Position 

	Equipment should be able to be operated at any angle of the valve. Valves can be positioned horizontally or vertically in the plant. 


 
b. Temperature 

	The material allowable temperature limit is typically 600°C for the valve body and about 500°C for the stelite seat section. General operation of the equipment shall not exceed this temperature limit.  



c. Humidity 

	The equipment must be designed and manufactured to be used anywhere in South Africa and not be affected by humidity changes.  

 


d. Shock Loading / Vibration levels 

	The equipment must be able to handle normal transportation and working conditions without losing accuracy or calibration. Proper transportation boxes must be supplied with the machine. These boxes must have designed and certified lifting points as well as anchor points for transportation. 



e. Noise Levels 

	Normal ear plugs must be adequate to protect the user and other employees in the vicinity of the machine when being used.   



f. Corrosion and Protective Coating 

	Storage and preservation instructions for the machine must be supplied. All painting to comply to Eskom paint specification 240-106365693, condition CPS 03 and machine cream colour code.
 


g. Quality Assurance 

	The suppliers of all components/systems quality management system shall provide proof of adherence to ISO 9001:2008 or equivalent standard. 

	Each data pack shall be approved by ERI. 

	Hold and witness points during the manufacturing phase shall be identified before the phase is started. . 

	A proof-of-concept demonstration needs to be carried out with the equipment before final acceptance and sign-off of the order or phase. 


 
 
 General Requirements 

1. General  

	The equipment shall be designed, certified, tested and assembled/manufactured for the safe operation of valve seat machining or grinding.  



2. Input Devices 

	The system shall incorporate at least 2 RTD thermocouples with a minimum temperature range of 0-100°C ± 0.5 °C. The thermocouples shall measure the ambient temperature as well as component temperature. This information must be used for accuracy compensation when machining/grinding is done, and the temperature is not at 22 °C.  

	The system shall incorporate RVDTs or similar equipment to measure the angular displacement. This should be used to check the perpendicular constrained to ensure that the tool is operated in the valve axis within 0.5 degrees.  

	The equipment should be powered from a standard single / three phase socket and then distributed to other equipment via a distribution board. 

	All input devices shall be suitable for the required application in terms of specified operating voltage, sensing distance, force applied to actuator, current requirements, ambient and operating temperatures, humidity range and all pertinent environmental considerations.
 



3. Material 

	4. Appropriate material for the design application shall be selected and recorded in the design report. All material certificates are to be included in the data pack. 



5. Inspection and Testing 

	6. An inspection and test plan shall be prepared prior to commissioning of the equipment. This test plan shall include a calibration check with the required calibration pieces (supplied), which will be used every time before the machine is used. 



6. SPECIFIC DESIGN REQUIREMENT 

1. Deformation Limit 

	The equipment shall not deform/deflect more than the required specifications that the cut that needs to be achieved for the valves. Accuracy as requested above must be achieved under all operating conditions. 
 


2. Other limits 

	The equipment shall have a minimum design life of 40 years. 

	Hardware and software if applicable need to be considered and should be accessible for the design for the duration of the design life. 

	The duty cycle for the equipment will be 3 outages per year, refurbishing 4 valves per outage and 8-10 cycles of installation and setup of the machine per valve. 
 



3. Design Report 

	A design report shall be compiled by the supplier. The report shall detail the design philosophy followed, state the standard with which the design complies and include any calculations, design load or analyses that were performed. 

	The design report and drawings shall be done before manufacturing may commence and ERI Engineer need to review and agree with content. Once agreed the report and drawings shall be signed as acceptable and returned to the supplier.  

	All manuals and plans shall be subject to a similar review and approval process before final payment is made. 

	Detail drawings and CAD files shall be supplied. Ownership of design with ERI. 



7. FABRICATION 

1. Tolerances 

	The tool should be designed such that it meets the manufacture tolerances as specified in section 4.1. 



8. HANDLING AND TRANSPORT 

1. Handling Tools 

	All special tools required for the assembly use and calibration of the tool must be supplied with the machine, 



2. Transport Requirements 

	Proper transportation boxes must be supplied with the machine. These boxes must have designed and certified lifting points as well as anchor points for transportation. 



3. Storage instruction 

	Provision shall be made for the equipment to be able to be stored for long periods while not in use. Storage instructions to be supplied.
  


9. INSTALLATION REQUIREMENTS 

	Any special calibration requirements need to be stipulated and recorded. Special calibration tools to be supplied.  



10. MAINTENANCE AND SUPPORT REQUIREMENTS 

1. Maintenance 

	A maintenance plan/procedure shall be prepared and certified. This should include maintenance intervals. 

	Any special tools required for maintenance of the equipment shall be supplied. 


2. In-service Inspection 

3. Manuals 

	A user manual/operating procedure shall be prepared and certified. 

	All documentation should be supplied with at least one hardcopy as well as electronically, for backup purposes. 



11. COMMERCIAL REQUIREMENTS 

The project will be done in phases and the prospective suppliers must quote for each phase. At the end of each phase, verification of completeness will be evaluated by ERI and the supplier will be able to invoice ERI for the phase before the next phase may be started. 
 
The phases will be as follows: 
1. Concept and design phase 

ERI Engineers and technical personnel need to be part of the development phase of the tool. 
2. Development and Manufacturing 

3. Training and Manuals  

Once off training of personnel, who will operate the equipment will be required as well as relevant manuals. Manuals must include maintenance requirements for the machine. 
4. Implementation and Handover 

During implementation phase, an actual valve will be machined to prove the design and to aid with a practical use of the machine. After handover the machine will be ERI property. 
 
A detail quote is required for the full scope of work. 
 
This quote should indicate timelines as well as cost for the different phases for the development of such a tool if none is available.  
 
Provisional time limits for the different phases should be as follow: 
1. Concept and design phase – 3 months 

2. Development and Manufacturing – 2 months 

3. Training and Manuals – 2 weeks 

4. Implementation and Handover – 2 weeks
 
12. APPENDIXES 

1. Tender Evaluation 

A technical evaluation will be performed on all tenders to ensure that they meet the minimum criteria and thresholds. The criteria are shown in Table 2. Please ensure that proof of items below are submitted with the tender. 
 
Table 2: Technical criteria 
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2. Specifications
Not Applicable
3. Constraints on how the Supplier Provides the Goods
3.1 Subcontracting
3.2 BBBEE and Preferencing scheme

4.  Requirements for the programme 
5. Services and other things provided by the Purchaser 

	Item
	Date by which it will be provided

	
	

	
	

	
	

	
	

	
	


6. Supply requirements

C: CONFIDENTIALITY AGREEMENT

This Confidentiality Agreement (‘Agreement’) is entered into between the Employer and the Consultant.

WHEREAS, the Employer and the Consultant (the Parties) desire to exchange certain confidential information; and consider further business dealings with each other.

WHEREAS, the parties desire to evidence their agreements governing the exchange of certain confidential information as set forth below.

Now therefore, for good and valuable consideration, including the mutual agreements hereinafter recited, the parties hereby agree as follows: 

1. The parties contemplate an exchange, either orally, in writing or by inspection, of certain 

confidential proprietary information possessed or owned separately by them and not readily available or otherwise known to the public and which may be helpful in evaluating further business dealings.  Such confidential information (the ‘Subject Information’) may include but not be limited to the parties’ inventions, trade secrets, know-how, technical information on products and manufacturing processes, and information concerning their business assets, financial condition, operations, plans and prospects.

2. The purpose of the exchange of Subject Information is to enable the parties to evaluate the Subject information for the purpose only of considering further business dealings with each other.

3. The parties each agree that they shall maintain in secrecy in accordance with the terms of this Agreement all of the Subject Information each party receives (the ‘Receiving Party’) from the other party (the ‘Proprietor’) and shall not disclose or use other than for the purpose specified herein the Subject Information without the written consent of the Proprietor of the Subject Information.  All Subject Information communicated from one party to the other shall be deemed to be proprietary and confidential to the Proprietor whether marked or identified as such or not.

4. The duty of care to safeguard Subject Information shall be the same as that which the parties each use to safeguard their own respective proprietary and confidential information.

5. The Receiving Party of Subject Information shall not be obligated to maintain Subject Information received from its Proprietor in secrecy or refrain from using it to the extent that any such information is or rightfully becomes publicly available information other than through a breach of this Agreement, or which the Receiving Party later obtains lawfully from anyone else who is not known by the Receiving Party to be obligated under any secrecy agreement with Proprietor to maintain the information in secrecy.  The Receiving Party also shall not be obligated to maintain in secrecy any information it receives from the Proprietor which it can demonstrate was already in its possession when the information was disclosed to the Receiving Party by the Proprietor.

6. The Receiving Party shall promptly return to its Proprietor any Subject Information in tangible form it has received from the Proprietor immediately upon the Proprietor’s request, without retaining any copies, summaries, analyses or extracts thereof.  All documents, memoranda, notes and other writings prepared by the parties, or their advisors, based on the Subject Information of each other, shall be destroyed, and such destruction shall be certified in writing by an authorised officer supervising such destruction.

7. If a party, with the written consent of the Proprietor of Subject Information, discloses any Subject Information received from its Proprietor to any third party, it shall do so only under a secrecy agreement having a scope similar to and which is consistent with this Agreement, and the disclosing party shall be primarily responsible for any compromise of the secrecy of Subject Information by such third party

8.  Each party agrees that it shall not, while and for so long as it is obligated to maintain Subject Information in secrecy, use for its own benefit, or for the benefit of others or exploit    commercialise, develop, test promote, sell, lease, market or otherwise dispose of any    products or services using, incorporating or relying on Subject Information received from its Proprietor without the written consent of the Proprietor.

9. The obligations of the party receiving Subject Information pursuant to this Agreement shall be effective with respect of each item of Subject Information for a term of five (5) years from the date of submission of the Subject Information to the Receiving Party by its Proprietor, unless the Proprietor agrees otherwise in writing.

9. For purposes of this Agreement, each party shall include (to the extent applicable) the officers, directors, employees, agents, representatives, attorneys, joint ventures, partnerships, affiliates, subsidiaries, and divisions of the party, and any other entity or entities which such party controls or which controls it, and, further, shall include any transferee, successor and assign of the assets of the party.

10. This Agreement shall be construed (both as to validity and performance) and enforced in accordance with, and governed by, the laws of Republic of South Africa.

11. Neither this Agreement nor the exchange of Subject Information between the parties shall create or be relied on by either party as a basis for creating any license between the parties under any patent, or other industrial or intellectual property rights of the Proprietor of the Subject Information, or any other license between the parties in the absence of any express written license agreement between them

12. The parties agree that no contract or agreement providing for a transaction shall be deemed to exist between them unless and until a definitive agreement has been executed and delivered, the parties hereby waive, in advance, any claim (including, without limitation, breach of contract) in connection with a possible transaction with each other unless and until they shall have entered into a definitive agreement.  The parties also agree that unless and until a definitive agreement between them has been executed and delivered, neither party has any legal obligation of any kind whatsoever with respect to any such transaction by virtue of this Agreement or any other written or oral expression with respect to such transaction, except, in the case of this Agreement, for the matters specifically agreed to herein.  For purposes of this paragraph, the term ‘definitive agreement’; does not include an executed letter of intent, memorandum of understanding.

IN WITNESS WHEREOF, and intending to be legally bound, this Agreement has been executed by the parties as of and effective from the date first written above.

� State whether attached as a ‘PDF’ file in terms of an ePrint licence from the publishers, Thomas Telford Ltd in UK, or to be obtained from Engineering Contract Strategies on � HYPERLINK "http://www.ecs.co.za" �www.ecs.co.za�, Tel 011 803 3008, Fax 011 803 3009


� Available from Engineering Contract Strategies  on � HYPERLINK "http://www.ecs.co.za" �www.ecs.co.za� Tel 011 803 3008, Fax 011 803 3009.
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