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Resource Requirements:  FS-STM-1905-331031-0002 Welbedacht Dam - Van
Stadensrust 11 kV Capacitor Bank (C.DO03374); FS-STM-1905-331031-0003 Driedorp Boesmanskop; 22kV line to Workshop Substation (C.DO03444) ; FS-STM-1905-33103-0004 Koria 11kV line from Workshop Substation (C.DO03445)
The Works should be executed in total to Employer’s discretion, as per designs and in accordance with the relevant specifications and Employer standards.
• Construct new three phase Fox line from DBK t-off to the newly proposed 22/11kV Workshop Substation.
• Build another Fox line from the load side of the Substation to the WSR pick up point.
• Install new pole mounted reclosers outside the Substation on the 22 and 11kV side.
• Install new CT/VT unit on the 11kV side after the closer.
• Supply Employer approved material (as listed in paragraph 1.17.3) and collect Employer supplied material (listed in paragraph 1.17.2) from stores.
• Construct MV, LV and House connections as per the attached design drawings and specifications.
• The material listed in paragraph 1.17.3 is an estimation of the quantities and materials the contractor should provide. It is the contractor’s responsibility to ensure the accuracy of this material.
• No compensation will be allowed should the BOM as listed be incorrect.
• All material will comply with Eskom standards as per Eskom Distribution Standards, Part 9. All conductors will be Eskom marked.
Timelines: Project duration is 36 months
Contractors are requested to provide detailed information for proposed resources for the above mentioned project scope. 
Contractor Name:
Contracted Projects (for timeline stated):
(State any known commitments that overlap the expected timelines as stated above, that may impact the available capacity for the Eskom project)
Capacity Schedule for the Eskom Project:
· Can the Eskom project be suitably resourced?  Yes    /    No

· Will any resources be sub-contracted?  Yes    /    No
· State the resources to be sub-contracted in the table below
(State the resources available for the Eskom Project, in-house and sub-contracted, add more rows if needed)
	Requirements
	Resource Name
	Dedicated to Eskom Project (Y/N)
	Other Assignments

	
	
	

	

	
	
	

	

	
	
	

	

	
	
	
	

	
	
	
	



AUTHORIZED PERSON:
It is required that an Authorized Person form part of the team. Please provide the following information:
	Requirements
	Resource Name
	Authorization Expiry Date
	Available for FSOU Project

	Responsible Person with valid FSOU Authorization (Substation)
	
	
	



If there is NO “Authorized Person with FSOU Authorization” please indicate the following:
· Resource with Valid Authorization from other OU?   Yes    /    No
· Suitable resource that can be authorized prior to project start date?   Yes    /    No
*** Copy of Authorizations to be returned to the Buyer with this completed form***
	Public
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