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PART C1:
AGREEMENTS & CONTRACT DATA

	Contents:


	
	No of pages

	C1.1
	Form of Offer and Acceptance 

[to be inserted from Returnable Documents at award stage]
	[●]

	C1.2a
	Contract Data provided by the Employer
	[●]

	C1.2b
	Contract Data provided by the Contractor
[to be inserted from Returnable Documents at award stage]
	[●]

	C1.3
	Proforma Guarantees
	[●]


C1.1 Form of Offer & Acceptance

Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the procurement of:

Refurbishment of the SO3 and Draught Group External plant during Outages 
The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data and addenda thereto and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract including compliance with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance with the conditions of contract identified in the Contract Data. 

Delete the row for the Options which do not apply

	Option A
	The offered total of the Prices exclusive of VAT is 
	R 

	
	Sub total
	R 

	
	Value Added Tax @ 15% is
	R 

	
	The offered total of the amount due inclusive of VAT is

	R 

	
	(in words) 



This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified in the Contract Data.

	Signature(s)


	
	
	

	Name(s)


	
	
	

	Capacity


	
	
	

	For the tenderer:

	

	Name & signature of witness
	(Insert name and address of organisation)
	
	Date
	

	Tenderer’s CIDB registration number: 
	


Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in: 

Part C1

Agreements and Contract Data, (which includes this Form of Offer and Acceptance)

Part C2

Pricing Data

Part C3

Scope of Work: Service Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives one fully completed and signed original copy of this document, including the Schedule of Deviations (if any).  

	Signature(s)


	
	
	

	Name(s)
	Mpho Motshegoa
	
	

	Capacity


	Acting Procurement Manager
	
	

	for the Employer


	Eskom Holdings SOC Ltd (Reg. No. 2002/015527/30)

MATIMBA POWER STATION

Private Bag x215, Lephalale
0555

	Name & signature of witness
	(Insert name and address of organisation)
	
	Date
	


Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and Acceptance.

Schedule of Deviations to be completed by the Employer prior to contract award

Note:

1.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the Parties and is not the result of a process of competitive tendering.
2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those permitted in terms of the Conditions of Tender.

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to incorporate the effect of it.

	No.
	Subject
	Details

	1
	[●]
	[●]

	2
	[●]
	[●]

	3
	[●]
	[●]

	4
	[●]
	[●]

	5
	[●]
	[●]

	6
	[●]
	[●]

	7
	[●]
	[●]

	
	
	


By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer during this process of Offer and Acceptance.  

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Form shall have any meaning or effect in the contract between the parties arising from this Agreement. 

	
	For the tenderer:


	
	For the Employer



	Signature


	
	
	

	Name
	
	
	Mpho Motshegoa

	Capacity


	
	
	Acting Procurement Manager

	On behalf of
	(Insert name and address of organisation)


	
	(Insert name and address of organisation)

Eskom Holdings SOC Ltd (Reg. No. 2002/015527/30)

MATIMBA POWER STATION

Private Bag x215, Lephalale

0555

	Name & signature of witness
	
	
	

	Date
	
	
	


C1.2 TSC3 Contract Data

Part one - Data provided by the Employer
[Instructions to the contract compiler:  (delete these two notes in the final draft of a contract)
1. Please read the relevant clauses in the conditions of contract before you enter data.  The number of the clause which requires the data is shown in the left hand column for each statement however other clauses may also use the same data.  

2. Some TSC3 options are always selected by Eskom Holdings SOC Ltd.   The remaining TSC3 options are identified by shading in the left hand column.  In the event that the option is not required select and delete the whole row.  Where the following symbol is used “[●]” - data is required to be inserted relevant to the specific option selected.]

Completion of this data in full, according to the Options chosen, is essential to create a complete contract.

	Clause
	Statement
	Data

	1
	General
	

	
	The conditions of contract are the core clauses and the clauses for main Option: 
	

	
	
	A:

Priced contract with price list

	
	dispute resolution Option
	W1:
Dispute resolution procedure

	
	and secondary Options
	

	
	
	X1:

Price adjustment for inflation

	
	
	X2

Changes in the law

	
	
	X18:
Limitation of liability

	
	
	X19:
Task Order

X19.2    Delay Damages

X19.5    Task Order Program

	
	
	Z:

Additional conditions of contract

	
	of the NEC3 Term Service Contract April 2013
 (TSC3)
	If 2005 Edition is to be used delete “April 2013” and replace with “June 2005 with amendments June 2006”. Always delete this note before finalising this Data

	10.1
	The Employer is (name):
	Eskom Holdings SOC Ltd (reg no: 2002/015527/30), a state owned company incorporated in terms of the company laws of the Republic of South Africa

	
	Address
	Registered office at Megawatt Park, Maxwell Drive, Sandton, Johannesburg

	
	Tel No.
	[●]

	
	Fax No.
	[●]

	10.1
	The Service Manager is (name):      
Buyile Khoza                                                                                                                                      

 
	[●]

	
	Address
	P/Bag X215, 

Nelson Mandela Drive,

Lephalale
0555

	
	Tel
	[●]

	
	Fax
	[●]

	
	e-mail
	[●]

	11.2(2)
	The Affected Property is
	SO3 and draught group external plant

	11.2(13)
	The service is 
	Refurbishment of the SO3 and Draught External Plant during Outages

	11.2(14)
	The following matters will be included in the Risk Register
	As identified from time to time and they must be recorded

	11.2(15)
	The Service Information is in 
	Part 3: Scope of Work and all documents and drawings to which it makes reference.

	12.2
	The law of the contract is the law of 
	the Republic of South Africa

	13.1
	The language of this contract is 
	English

	13.3
	The period for reply is
	Within 3 days unless stated on task order

	2
	The Contractor’s main responsibilities
	

	21.1
	The Contractor submits a first plan for acceptance within
	Outage plan will be used as acceptance plan for all the work to be done

	3
	Time
	

	30.1
	The starting date is.
	01 July 2023 to 30 June 2028

	30.1
	The service period is
	5 Years

	4
	Testing and defects
	The defective service will be inspected by both the Service Manager and Contractor and a decision made as to how the defective services are to be corrected. Any decision made will be agreed in writing. 52 weeks after completion of each task order.

	5
	Payment
	

	50.1
	The assessment interval is 
	After completion of each task order

	51.1
	The currency of this contract is the 
	South African Rand

	51.2
	The period within which payments are made is
	3 Weeks After completion of each task order

	51.4
	The interest rate is 


	the publicly quoted prime rate of interest (calculated on a 365 day year) charged by from time to time by the Standard Bank of South Africa Limited.

	6
	Compensation events
	Compensation events are to be approved by the Employer within 14 days of receipt from Contractor, if the Employer do not agree with the compensation events terms, he/she shall declare a dispute within 14 days. 

	7
	Use of Equipment Plant and Materials
	There is no reference to Contract Data in this section of the core clauses and terms in italics used in this section are identified elsewhere in this Contract Data

	8
	Risks and insurance
	

	80.1
	These are additional Employer's risks  
	None

	
	
	

	
	
	

	80.2              
	The minimum amount of cover for                                   

Insurance against loss and damage

caused by the Contractor to the Employer's property is 
	Contractor not required to insure as cover is provided under Employers assets all policy to the limit of liability of the policy 

(see insurance provided by Employer for details of deductibles)

	80.3            
	The insurance against loss of or damage of the work. Plant and Material is to include cover for Plant and Materials provided by the Employer for the amount of:
	Contractor not required to insure as cover is provided under Employers assets all policy to the limit of liability of the policy 

(see insurance provided by Employer for details of deductibles

	80.4
	The minimum amount of cover for insurance in respect of loss of or damage to property (except the Employer's property, plant and material and equipment) and liability for bodily injury to or death of a person ( not an employee of the Contractor) arising from or in connection with the Contractor's providing the service for any one event is: 
	Contractor not required to insure as cover is provided under Employers assets all policy to the limit of liability of the policy 

(see insurance provided by Employer for details of deductibles)

	80.5
	The minimum limit of indemnity for insurance in respect of death of or bodily injury to employees of the Contractor arising out of and in the course of their employment in connection with this contract for any one event is:
	As prescribed by the Compensation for Occupational Injuries and Diseases Act No.130 of 1993 and the Contractor's common law liability for people falling outside the scope of Act with a limit of Indemnity of not less than R500 000( Five hundred thousand Rands)

	9
	Termination
	There is no reference to Contract Data in this section of the core clauses and terms in italics used in this section are identified elsewhere in this Contract Data.

	10
	Data for main Option clause
	

	A
	Priced contract with price list
	

	20.5
	The Contractor prepares forecasts of the final total of the Prices for the whole of the service at intervals no longer than 
	4 Weeks.

	11
	Data for Option W1
	

	W1.1
	The Adjudicator 
	the person selected from the ICE-SA Division (or its successor body) of the South African Institution of Civil Engineering Panel of Adjudicators by the Party intending to refer a dispute to him.  (see www.ice-sa.org.za). If the Parties do not agree on an Adjudicator the Adjudicator will be appointed by the Arbitration Foundation of Southern Africa (AFSA).

	
	
	

	
	
	

	
	
	

	
	
	

	W1.2(3)
	The Adjudicator nominating body is: 
	the Chairman of ICE-SA a joint Division of the South African Institution of Civil Engineering and the Institution of Civil Engineers (London) (see www.ice-sa.org.za ) or its successor body.

	W1.4(2)
	The tribunal is: 
	arbitration

	W1.4(5)
	The arbitration procedure is 
	the latest edition of Rules for the Conduct of Arbitrations published by The Association of Arbitrators (Southern Africa) or its successor body.

	
	The place where arbitration is to be held is
	Lephalale Limpopo Province South Africa

	
	The person or organisation who will choose an arbitrator 

· if the Parties cannot agree a choice or
· if the arbitration procedure does not state who selects an arbitrator, is
	the Chairman for the time being or his nominee of the Association of Arbitrators (Southern Africa) or its successor body.

	12
	Data for secondary Option clauses
	

	X1
	Price adjustment for inflation
	

	X1.1
	The base date for indices is 
	April 2022

	
	The proportions used to calculate the Price Adjustment Factor are:
	Proportion 
	linked to index for
	Index prepared by

	
	
	60%
	Table C3-Actual Labour Cost
	SEIFSA

	
	
	25%
	Table G – Mechanical Engineering Material
	SEIFSA

	
	
	15%
	Fixed
	

	
	
	
	
	

	
	
	100%

	
	

	X2
	Changes in the law
	Any law within the Republic of South Africa which applies to term services contract.

	X18
	Limitation of liability
	

	X18.1
	The Contractor’s liability to the Employer for indirect or consequential loss is limited to
	R0.0 (zero Rand)

	X18.2
	For any one event, the Contractor’s liability to the Employer for loss of or damage to the Employer’s property is limited to
	The deductible due under Employer assets all risk policy as specified in 83.1

	X18.3
	The Contractor’s liability for Defects due to his design of an item of Equipment is limited to
	The greater of 

· the total of the Prices at the Contract Date

and 

· the amounts excluded and unrecoverable from the Employer’s insurance (other than the resulting physical damage to the Employer’s property which is not excluded) plus the applicable deductible

	X18.4
	The Contractor’s total liability to the Employer, for all matters arising under or in connection with this contract, other than the excluded matters, is limited to
	the total of the Prices other than for the additional excluded matters.
The Contractor’s total liability for the additional excluded matters is not limited. 

The additional excluded matters are amounts for which the Contractor is liable under this contract for
· Defects due to his design, plan and specification,
· Defects due to manufacture and fabrication outside the Affected Property, 

· loss of or damage to property (other than the Employer’s property, Plant and Materials),

· death of or injury to a person and
· infringement of an intellectual property right.

	X18.5
	The end of liability date is 
	As per time period stated in clause 3.4 in the service information and not later then 5 years for liability under clause X18.3 above after completion of the task order from which the liability rose.

	X19
	Task Order
	

	X19.2
	Delay damages
	1% Per day to a maximum of 5% per affected Task Order with associated logistic costs.

	X19.5
	The Contractor submits a Task Order programme to the Service Manager within 
	Two weeks after receiving scope

	Z
	The additional conditions of contract are
	Z1 to Z14 always apply.

	
	

	Z1
	Cession delegation and assignment

	Z1.1
	The Contractor does not cede, delegate or assign any of its rights or obligations to any person without the written consent of the Employer.

	Z1.2
	Notwithstanding the above, the Employer may on written notice to the Contractor cede and delegate its rights and obligations under this contract to any of its subsidiaries or any of its present divisions or operations which may be converted into separate legal entities as a result of the restructuring of the Electricity Supply Industry. 

	
	

	Z2
	Joint ventures

	Z2.1
	If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or more persons or organisations then these persons or organisations are deemed to be jointly and severally liable to the Employer for the performance of this contract.

	Z2.2
	Unless already notified to the Employer, the persons or organisations notify the Service Manager within two weeks of the Contract Date of the key person who has the authority to bind the Contractor on their behalf.

	Z2.3
	The Contractor does not alter the composition of the joint venture, consortium or other unincorporated grouping of two or more persons without the consent of the Employer having been given to the Contractor in writing.

	
	

	Z3
	Change of Broad Based Black Economic Empowerment (B-BBEE) status

	Z3.1
	Where a change in the Contractor’s legal status, ownership or any other change to his business composition or business dealings results in a change to the Contractor’s B-BBEE status, the Contractor notifies the Employer within seven days of the change.

	Z3.2
	The Contractor is required to submit an updated verification certificate and necessary supporting documentation confirming the change in his B-BBEE status to the Service Manager within thirty days of the notification or as otherwise instructed by the Service Manager.

	Z3.3
	Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s obligation to Provide the Service.

	Z3.4
	Failure by the Contractor to notify the Employer of a change in its B-BBEE status may constitute a reason for termination. If the Employer terminates in terms of this clause, the procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 and A3 as stated in clause 93.

	
	

	Z4
	Confidentiality

	Z4.1
	The Contractor does not disclose or make any information arising from or in connection with this contract available to Others. This undertaking does not, however, apply to information which at the time of disclosure or thereafter, without default on the part of the Contractor, enters the public domain or to information which was already in the possession of the Contractor at the time of disclosure (evidenced by written records in existence at that time).  Should the Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that the provisions of this clause are complied with by the recipient.

	Z4.2
	If the Contractor is uncertain about whether any such information is confidential, it is to be regarded as such until notified otherwise by the Service Manager.

	Z4.3
	In the event that the Contractor is, at any time, required by law to disclose any such information which is required to be kept confidential, the Contractor, to the extent permitted by law prior to disclosure, notifies the Employer so that an appropriate protection order and/or any other action can be taken if possible, prior to any disclosure.  In the event that such protective order is not, or cannot, be obtained, then the Contractor may disclose that portion of the information which it is required to be disclosed by law and uses reasonable efforts to obtain assurances that confidential treatment will be afforded to the information so disclosed.

	Z4.4
	The taking of images (whether photographs, video footage or otherwise) of the Affected Property or any portion thereof, in the course of Providing the Service and after the end of the service period, requires the prior written consent of the Service Manager.  All rights in and to all such images vests exclusively in the Employer.  

	Z4.5
	The Contractor ensures that all his subcontractors abide by the undertakings in this clause.

	
	

	Z5
	Waiver and estoppel: Add to core clause 12.3:

	Z5.1
	Any extension, concession, waiver or relaxation of any action stated in this contract by the Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in writing.

	
	

	Z6
	Health, safety and the environment:  Add to core clause 27.4

	Z6.1
	The Contractor undertakes to take all reasonable precautions to maintain the health and safety of persons in and about the execution of the service. Without limitation the Contractor:

· accepts that the Employer may appoint him as the “Principal Contractor” (as defined and provided for under the Construction Regulations 2014 (promulgated under the Occupational Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property;

· warrants that the total of the Prices as at the Contract Date includes a sufficient amount for proper compliance with the Construction Regulations, all applicable health & safety laws and regulations and the health and safety rules, guidelines and procedures provided for in this contract and generally for the proper maintenance of health & safety in and about the execution of the service; and

· undertakes, in and about the execution of the service, to comply with the Construction Regulations and with all applicable health & safety laws and regulations and rules, guidelines and procedures otherwise provided for under this contract and ensures that his Subcontractors, employees and others under the Contractor’s direction and control, likewise observe and comply with the foregoing.

	Z6.2
	The Contractor, in and about the execution of the service, complies with all applicable environmental laws and regulations and rules, guidelines and procedures otherwise provided for under this contract and ensures that his Subcontractors, employees and others under the Contractor’s direction and control, likewise observe and comply with the foregoing.

	
	

	Z7
	Provision of a Tax Invoice and interest.  Add to core clause 51

	Z7.1
	Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the Employer's procedures stated in the Service Information, showing the amount due for payment equal to that stated in the payment certificate.

	Z7.2
	If the Contractor does not provide a tax invoice in the form and by the time required by this contract, the time by when the Employer is to make a payment is extended by a period equal in time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms of core clause 51.2 is then calculated from the delayed date by when payment is to be made.

	Z7.3
	The Contractor (if registered in South Africa in terms of the companies Act) is required to comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to include the Employer’s VAT number 4740101508 on each invoice he submits for payment.

	
	

	Z8
	Notifying compensation events

	Z8.1
	Delete the last paragraph of core clause 61.3 and replace with:

If the Contractor does not notify a compensation event within eight weeks of becoming aware of the event, he is not entitled to a change in the Prices.

	
	

	Z9
	Employer’s limitation of liability

	Z9.1
	The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is limited to R0.00 (zero Rand)

	Z9.2
	The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the Employer’s liability under the indemnity is limited to compensation as provided for in core clause 63 and X19.11 if Option X19 Task Order applies to this contract. 

	
	

	Z10
	Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet point, after the words "against it":  

	Z10.1
	   or had a business rescue order granted against it.

	
	

	Z11
	Ethics

	For the purposes of this Z-clause, the following definitions apply:

	Affected Party
	means, as the context requires, any party, irrespective of whether it is the Contractor or a third party, such party’s employees, agents, or Subcontractors or Subcontractor’s employees, or any one or more of all of these parties’ relatives or friends,

	Coercive Action
	means to harm or threaten to harm, directly or indirectly, an Affected Party or the property of an Affected Party, or to otherwise influence or attempt to influence an Affected Party to act unlawfully or illegally,

	Collusive Action
	means where two or more parties co-operate to achieve an unlawful or illegal purpose, including to influence an Affected Party to act unlawfully or illegally,

	Committing Party
	means, as the context requires, the Contractor, or any member thereof in the case of a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s employees,

	Corrupt Action
	means the offering, giving, taking, or soliciting, directly or indirectly, of a good or service to unlawfully or illegally influence the actions of an Affected Party,

	Fraudulent Action
	means any unlawfully or illegally intentional act or omission that misleads, or attempts to mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid an obligation or incurring an obligation,

	Obstructive Action
	means a Committing Party unlawfully or illegally destroying, falsifying, altering or concealing information or making false statements to materially impede an investigation into allegations of Prohibited Action, and

	Prohibited Action
	means any one or more of a Coercive Action, Collusive Action Corrupt Action, Fraudulent Action or Obstructive Action.

	Z11.1
	A Committing Party may not take any Prohibited Action during the course of the procurement of this contract or in execution thereof.

	Z11.2
	The Employer may terminate the Contractor’s obligation to Provide the Services if a Committing Party has taken such Prohibited Action and the Contractor did not take timely and appropriate action to prevent or remedy the situation, without limiting any other rights or remedies the Employer has. It is not required that the Committing Party had to have been found guilty, in court or in any other similar process, of such Prohibited Action before the Employer can terminate the Contractor’s obligation to Provide the Services for this reason.

	Z11.3
	If the Employer terminates the Contractor’s obligation to Provide the Services for this reason, the amounts due on termination are those intended in core clauses 92.1 and 92.2.

	Z11.4
	A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited Action. Where the Employer does not have a contractual bond with the Committing Party, the Contractor ensures that the Committing Party co-operates fully with an investigation.


Z12

Insurance
Z _12_.1
Replace core clause 83 with the following:
	Insurance cover
	83
	

	
	83.1
	When requested by a Party, the other Party provides certificates from his insurer or broker stating that the insurances required by this contract are in force.



	
	83.2
	The Contractor provides the insurances stated in the Insurance Table A from the starting date until the earlier of Completion and the date of the termination certificate. 
INSURANCE TABLE A
Insurance against
Minimum amount of cover or minimum limit of indemnity
Loss of or damage caused by the Contractor to the Employer’s property
The replacement cost where not covered by the Employer’s insurance.

The Employer’s policy deductible as at Contract Date, where covered by the Employer’s insurance.
Loss of or damage to Plant and Materials
The replacement cost where not covered by the Employer’s insurance.

The Employer’s policy deductible as at Contract Date, where covered by the Employer’s insurance.
Loss of or damage to Equipment
The replacement cost where not covered by the Employer’s insurance.

The Employer’s policy deductible as at Contract Date, where covered by the Employer’s insurance.
The Contractor’s liability for loss of or damage to property (except the Employer’s property, Plant and Materials and Equipment) and liability for bodily injury to or death of a person (not an employee of the Contractor) arising from or in connection with the Contractor’s Providing the Service
Loss of or damage to property

The replacement cost

Bodily injury to or death of a person

The amount required by the applicable law.

Liability for death of or bodily injury to employees of the Contractor arising out of and in the course of their employment in connection with this contract
The amount required by the applicable law



	
	
	

	
	
	


Z __12.2
Replace core clause 86 with the following:

	Insurance by the Employer
	86
	

	
	86.1
	The Employer provides the insurances stated in the Insurance Table B

	
	
	

	
	
	INSURANCE TABLE B
Insurance against or name of policy

Minimum amount of cover or minimum limit of indemnity

Assets All Risk

Per the insurance policy document

Contract Works insurance

Per the insurance policy document

Environmental Liability

Per the insurance policy document

General and Public Liability

Per the insurance policy document

Transportation (Marine)

Per the insurance policy document

Motor Fleet and Mobile Plant

Per the insurance policy document

Terrorism

Per the insurance policy document

Cyber Liability

Per the insurance policy document

Nuclear Material Damage and Business Interruption

Per the insurance policy document

Nuclear Material Damage Terrorism

Per the insurance policy document




	Z13
	Nuclear Liability

	Z13.1
	The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear installation, as designated by the National Nuclear Regulator of the Republic of South Africa, and is the holder of a nuclear licence in respect of the KNPS.

	Z13.2
	The Employer is solely responsible for and indemnifies the Contractor or any other person against any and all liabilities which the Contractor or any person may incur arising out of or resulting from nuclear damage, as defined in Act 47 of 1999, save to the extent that any liabilities are incurred due to the unlawful intent of the Contractor or any other person or the presence of the Contractor or that person or any property of the Contractor or such person at or in the KNPS or on the KNPS site, without the permission of the Employer or of a person acting on behalf of the Employer.

	Z13.3
	Subject to clause Z13.4 below, the Employer waives all rights of recourse, arising from the aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to the unlawful intent of the Contractor or any other person, or the presence of the Contractor or that person or any property of the Contractor or such person at or in the KNPS or on the KNPS site, without the permission of the Employer or of a person acting on behalf of the Employer.

	Z13.4
	The Employer does not waive its rights provided for in section 30 (7) of Act 47 of 1999, or any replacement section dealing with the same subject matter.

	Z13.5
	The protection afforded by the provisions hereof shall be in effect until the KNPS is decommissioned.

	
	

	Z14
	Asbestos

	For the purposes of this Z-clause, the following definitions apply:

	AAIA
	means approved asbestos inspection authority.

	ACM
	means asbestos containing materials.

	AL
	means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos fibres per ml of air measured over a 4 hour period. The value at which proactive actions is required in order to control asbestos exposure to prevent exceeding the OEL.

	Ambient Air
	means breathable air in area of work with specific reference to breathing zone, which is defined to be a virtual area within a radius of approximately 30cm from the nose inlet.

	Compliance Monitoring
	means compliance sampling used to assess whether or not the personal exposure of workers to regulated asbestos fibres is in compliance with the Standard’s requirements for safe processing, handling, storing, disposal and phase-out of asbestos and asbestos containing material, equipment and articles.

	OEL
	means occupational exposure limit.

	Parallel Measurements
	means mmeasurements performed in parallel, yet separately, to existing measurements to verify validity of results.

	Safe Levels
	means  airborne asbestos exposure levels conforming to the Standard’s requirements for safe processing, handling, storing, disposal and phase-out of asbestos and asbestos containing material, equipment and articles.

	Standard
	means the Employer’s Asbestos Standard 32-303: Requirements for Safe Processing, Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos Containing Material, Equipment and Articles.

	SANAS
	means the South African National Accreditation System.

	TWA
	means the average exposure, within a given workplace, to airborne asbestos fibres, normalised to the baseline of a 4 hour continuous period, also applicable to short term exposures, i.e. 10-minute TWA.

	Z14.1
	The Employer ensures that the Ambient Air in the area where the Contractor will Provide the Services conforms to the acceptable prescribed South African standard for asbestos, as per the regulations published in GNR 155 of 10 February 2002, under the Occupational Health and Safety Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2 regulated asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous period of four hours, and the short term exposure limit of 0.6 regulated asbestos fibres per millilitre of air as a 10-minute TWA, averaged over any 10 minutes, measured in accordance with HSG248 and monitored according to HSG173 and OESSM.

	Z14.2
	Upon written request by the Contractor, the Employer certifies that these conditions prevail. All measurements and reporting are effected by an independent, competent, and certified occupational hygiene inspection body, i.e. a SANAS accredited and Department of Employment and Labour approved AAIA. The Contractor may perform Parallel Measurements and related control measures at the Contractor’s expense. For the purposes of compliance the results generated from Parallel Measurements are evaluated only against South African statutory limits as detailed in clause Z14.1. Control measures conform to the requirements stipulated in the AAIA-approved asbestos work plan.

	Z14.3
	The Employer manages asbestos and ACM according to the Standard.

	Z14.4
	In the event that any asbestos is identified while Providing the Services, a risk assessment is conducted and if so required, with reference to possible exposure to an airborne concentration of above the AL for asbestos, immediate control measures are implemented and relevant air monitoring conducted in order to declare the area safe.

	Z14.5
	The Contractor’s personnel are entitled to stop working and leave the contaminated area forthwith until such time that the area of concern is declared safe by either Compliance Monitoring or an AAIA approved control measure intervention, for example, per the emergency asbestos work plan, if applicable.

	Z14.6
	The Contractor continues to Provide the Services, without additional control measures presented, on presentation of Safe Levels. The contractually agreed dates to Provide the Services, including the Completion Date, are adjusted accordingly. The contractually agreed dates are extended by the notification periods required by regulations 3 and 21 of the Asbestos Regulations, 2001.

	Z14.7
	Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a registered asbestos contractor, instructed by the Employer at the Employer’s expense, and conducted in line with South African legislation.


ANNEXURE A:       Insurance provided by the Employer  
These notes are provided as guidance to tendering contractors and the Contractor about the insurance provided by the Employer. The Contractor must obtain its own advice. Details of the insurance itself are available from the internet web link given below. 

C1.2 Contract Data

Part two - Data provided by the Contractor
[Instructions to the contract compiler:  (delete this notes before issue to tenderers with an enquiry)
Whenever a cell is shaded in the left hand column it denotes this data is optional and would be required in relation to the option selected.  In the event that the option is not required select and delete the whole row.]

Notes to a tendering contractor:

1. Please read both the both the NEC3 Term Service Contract April 2013 and the relevant parts of its Guidance Notes (TSC3-GN)
 in order to understand the implications of this Data which the tenderer is required to complete.

2. The number of the clause which requires the data is shown in the left hand column for each statement however other clauses may also use the same data.

3. Where a form field like this [     ] appears, data is required to be inserted relevant to the option selected. Click on the form field once and type in the data.  Otherwise complete by hand and in ink.

Completion of the data in full, according to Options chosen, is essential to create a complete contract.

	Clause
	Statement
	Data

	10.1
	The Contractor is (Name):
	     

	
	Address
	     

	
	Tel No.
	     

	
	Fax No.
	     

	11.2(8)
	The direct fee percentage is
	     %


	
	The subcontracted fee percentage is
	     %

	11.2(14)
	The following matters will be included in the Risk Register
	     

	11.2(15)
	The Service Information for the Contractor’s plan is in:
	     

	21.1
	The plan identified in the Contract Data is contained in:
	     

	24.1
	The key people are:
	

	
	1

Name:
	     

	
	

Job:
	     

	
	

Responsibilities:
	     

	
	

Qualifications:
	     

	
	

Experience:
	     

	
	2

Name:
	     

	
	

Job
	     

	
	

Responsibilities:
	     

	
	

Qualifications:
	     

	
	

Experience:
	     

	
	
	     

	
	
	CV's (and further key person's data including CVs) are in      .

	A
	Priced contract with price list
	

	11.2(12)
	The price list is in
	The document called 'Price List' in Part 2 of this contract

	11.2(19)
	The tendered total of the Prices is
	R     


Part 2: Pricing Data

TSC3 Option A

	Document reference
	Title
	No of pages

	C2.1
	Pricing assumptions: Option A
	

	C2.2
	The price list 
	[●]


C2.1 Pricing assumptions: Option A

How work is priced and assessed for payment

Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states:

	Identified and defined terms
	11

11.2
	(12) The Price List is the price list unless later changed in accordance with this contract.



	
	
	(17) The Price for Services Provided to Date is the total of 

· the Price for each lump sum item in the Price List which the Contractor has completed and
· where a quantity is stated for an item in the Price List, an amount calculated by multiplying the quantity which the Contractor has completed by the rate.


	
	
	(19) The Prices are the amounts stated in the Price column of the Price List. Where a quantity is stated for an item in the Price List, the Price is calculated by multiplying the quantity by the rate.




This confirms that Option A is a priced contract where the Prices are derived from a list of items of service which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both.

Function of the Price List

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This confirms that instructions to do work or how it is to be done are not included in the Price List but in the Service Information.  This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the Price List.   The Price List is only a pricing document.  

Link to the Contractor’s plan

Clause 21.4 states “The Contractor provides information which shows how each item description on the Price List relates to the operations on each plan which he submits for acceptance”.  Hence when compiling the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that operations shown on it can be priced in the price list  and result in a satisfactory cash flow in terms of clause 11.2(17). 

Preparing the price list
Before preparing the price list, both the Employer and tendering contractors should read the TSC3 Guidance Notes pages 14 and 15.  In an Option A contract, either Party may have entered items into the price list either as a process of offer and acceptance (tendering) or by negotiation depending on the nature of the service to be provided.  Alternatively the Employer, in his Instructions to Tenderers or in a Tender Schedule, may have listed some items that he requires the Contractor to include in the price list to be prepared and priced by him. 
It is assumed that in preparing or finalising the price list the Contractor:
· Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A;

· Understands the function of the Price List and how work is priced and paid for;

· Is aware of the need to link operations shown in his plan to items shown in the Price List;

· Has listed and priced items in the price list which are inclusive of everything necessary and incidental to Providing the Service in accordance with the Service Information, as it was at the time of tender, as well as correct any Defects not caused by an Employer’s risk;
· Has priced work he decides not to show as a separate item within the Prices or rates of other listed items in order to fulfil the obligation to complete the service for the tendered total of the Prices. 
· Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of work within that item later turns out to be different to that which the Contractor estimated at time of tender. The only basis for a change to the (lump sum) Prices is as a result of a compensation event. 
Format of the price list
(From the example given in an Appendix within the TSC3 Guidance Notes)

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the tendering contractor. 

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected Quantity and Rate columns being left blank.

If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected Quantity to produce the Price, which is also entered.

If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the stated units of time) is stated in the Expected Quantity column.

C2.2 the price list
	Item No.
	Description
	Unit
	Qty
	
	
	Unit Price (excl. VAT)

	
	
	
	
	
	Dayshift
	
	Nightshift

	
	
	
	
	NT
	Sat   
	
	Sun
	PH
	NT
	Sat
	
	Sun
	PH

	1
	Site / Project Manager
	Hour
	1
	
	
	
	
	
	
	
	
	
	

	2
	Supervisor 
	Hour
	1
	
	
	
	
	
	
	
	
	
	

	3
	Safety Officer
	Hour
	1
	
	
	
	
	
	
	
	
	
	

	4
	Quality Control Inspector
	Hour
	1
	
	
	
	
	
	
	
	
	
	

	5
	Outage Planner
	Hour
	1
	
	
	
	
	
	
	
	
	
	

	6
	C&I Technician
	Hour
	1
	
	
	
	
	
	
	
	
	
	

	7
	Welder “A” Class
	Hour
	1
	
	
	
	
	
	
	
	
	
	

	8
	Pipe Fitter
	Hour
	1
	
	
	
	
	
	
	
	
	
	

	9
	Artisan Mechanical Fitter
	Hour
	1
	
	
	
	
	
	
	
	
	
	

	10
	Assistance
	Hour
	1
	
	
	
	
	
	
	
	
	
	


	Description
	Detailed Description
	
	Total Price

	

	Transport (Lephalale to Matimba) HWH
	Per Km
	
	

	Accommodation
	Per person/ day
	
	

	Safety file
	Per outage
	
	

	Site establishment and De-establishment (once off)
	Once Off
	
	

	SHEQ (PPE, Medicals, induction, Covid-19 and other health, environment, safety, and quality compliance requirement detailed cost breakdown)
	Per person per Outage
	
	

	Equipment and Consumables (Detail description of all the consumable including spec where applicable) breakdown
	Per outage

(Rate/Unit)
	
	

	Service Report (One Month after outage completion)
	Per Outage
	
	


	Note:
	
	
	
	
	
	
	
	

	
	

	
	1) The prices offered are in Rand and are firm for the duration of the contract subject only to CPA

2) All above labor rates exclude consumables, tools & equipment, accommodation, meals, and crew travelling


Part 3: Scope of Work

	Document reference
	Title
	No of pages

	
	This cover page
	1

	C3.1
	Employer’s Service Information
	

	C3.2
	Contractor’s Service Information

(insert at award stage or delete if not applicable)
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	Total number of pages
	


C3.1: Employer’s service Information

Contents

When the document is complete, insert a ‘Table of Contents’.  To do this go to:  Insert, → Reference, → Index and tables → Table of Contents.  Three levels and the title (but not the subtitle) may be shown if the formats used in this template are retained.   
Otherwise insert list of contents manually.
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1 Description of the service
1.1 Executive overview 

The scope contains the detailed of maintenance scope for Inspection and repairs of precipitator plant during outages. This Sow comprises of activities that needs to be performed in accordance to the defined specifications or requirements.
1.2 Employer’s requirements for the service
Outage type: IR, MO & GO 
	№
	COMPONENT FLOC (KKS CODE)
	COMPONENT DESCRIPTION
	ACTIVITY TYPE(INSPECT/TEST/REFURBISH/REPLACE)

	1
	
	Actuators
	Inspect all access cover mating surface O-rings and gaskets and replace if damaged.

NB: Ensure surfaces are clean before assembling.

	2
	0HQT00AN001
	Process air blower
	Replace blower if any wear or damage is visible.

	
	
	
	Drain oil.

	
	
	
	Repair any oil leaks.

	
	
	
	Refill blower with correct oil and ensure oil level is correct.

	
	
	.
	Clean blower.

	
	
	
	Inspect coupling and replace if wear is visible.

	
	
	
	Verify alignment.

	
	
	
	Inspect blower lobes for any wear and replace blower if wear is visible.

	
	
	
	Grease gear side with correct grease and correct amount of grease.

	
	
	
	Repair blower if damaged.

	3
	0HQT00AT001
	Process air filter
	Replace process air blower filter.

	4
	0HQT00AA509
	Process air block valve
	Remove process air block valve lagging and cladding and secure flange bolts.

	5
	0HQT00AA601
	Process air pressure relief valve
	Set at 55kPa

	
	
	
	Test and calibrate pressure relief valve and issue test certificate. (3rd party hold point).

	6
	0HQT00AN002
	SO2 cooler fan
	Clean and inspect fan casing for any abnormalities.

	
	
	
	Clean and inspect fan impeller for any abnormalities.

	
	
	
	Replace fan if defects cannot be repaired in situ.

	
	
	
	Inspect SO2 cooler air supply rubber pipe for any defects and replace if damaged.

	
	
	
	Repair fan if damaged.

	7
	0HQT00AA103
	SO2 cooler control valve
	Remove control valve and inspect valve. Replace if any defect is found.

	
	
	
	System engineer to witness valve assembling and fitting to pipe.

	
	
	Steam stations
	Replace any damaged components.

	
	
	
	Repair steam leaks.

	
	
	
	Repair sulphur leaks.

	
	
	
	Replace all flexible jumper gaskets.

	8
	0HQT00AA102
	Sulphur auto block valve
	Ensure that the sulphur auto block valve is in the closed position and that the actuator position corresponds with this position.

	
	
	
	Repair any sulphur leaks.

	
	
	
	If actuator or valve is damaged replace it.

	9
	0HQT00AA101
	Sulphur control valve
	Repair sulphur leaks.

	
	
	
	Grease “A” drive.

	10
	0HQT00AA501
	Sulphur hand block valve
	Repair sulphur leaks.

	11
	0HQT00CF002
	Sulphur flow sensor
	Repair steam leaks.

	
	
	
	Repair sulphur leaks

	12
	0HQT00AN002-KT1
	SO2/SO3 convertor
	Remove converter lagging and cladding and inspect shell for corrosion, hot spots or shell deformation. Do wall thickness test. If converter

shell are damaged the complete converter have to be replaced.

	
	
	
	Open convertor.

	
	
	
	Remove catalyst (vanadium pentoxide) and clean. Replace contaminated or damaged catalyst.

	
	
	
	Visually inspect and clean grids and air distribution plate.

	
	
	
	Replace stub to convertor with schedule 40 stainless steel. Contact 3rd party inspector to approve procedures.

	
	
	
	Replace all the ceramic balls if any are damaged. The ceramic bed must be 50mm thick.

	
	
	
	Repair convertor if damaged.

	13
	0HQT00AA104
	Dilution air control valve
	Remove valve and clean.

	
	
	
	Replace valve if damaged.

	
	
	
	Ensure that the valve butterfly is in the closed position and that the actuator position corresponds with the butterfly position.

	14
	0HQT00AH001, 002 and 003
	Process air heaters
	Replace heaters if confirmed damaged by electrical department.

	
	
	
	Ensure all flange bolts are secured.

	
	
	
	Inspect casing for any cracks or wear.

	15
	0HQT00AH004
	SO2 cooler
	Dismantle SO2 cooler.

	
	
	
	Replace inner stainless steel pipe section where cooling air enters the SO2 cooler. Top section first ±2 meters.

	
	
	
	Replace both reducers on the cooler pipe. 200NB to150NB 316 stainless steel schedule 10 and to be delivered with material certificate.

	
	
	
	Replace both round endplates connecting cooler inner and outer pipe.

	
	
	
	Replace SO2 inlet pipe section 1st 1 meter.

	
	
	
	Replace inlet and outlet elbows on cooler

	
	
	
	Ensure qualified welder is on site to do welding when assembling the cooler and all documentation needed by ESKOM 3rd party

inspector is in place.

	
	
	
	Repair cooler if damaged.

	16
	0HQT00BB001
	Sulphur burner
	Remove burner lagging and cladding and inspect shell for corrosion, hot spots or shell deformation. Do wall thickness test. If sulphur

burner shell or refractory are damaged the complete shell with the refractory have to be replaced.

	
	
	
	Open sulphur burner.

	
	
	
	Visually inspect burner injector lance.

	
	
	
	Inspect burner lid and refractory for wear and damaged and replace if damaged.

	
	
	
	Inspect brick matrix for cracks and broken bricks and replace if damaged.

	
	
	
	Inspect refractory for cracks.

	
	
	
	Visually inspect fasteners and replace if damaged.

	17
	0HQT0010AH001,

0HQT0020AH001
	Left- and right-hand bias heaters
	Replace heaters if confirmed damaged by electrical department.

	
	
	
	Ensure all flange bolts are secured.

	
	
	
	Inspect casing for any cracks or wear.

	
	
	
	Remove pipe between blower and heater and clean pipe.

	18
	0HQT10AN001,

0HQT20AN001
	Left- and right-hand bias blowers
	Replace blower if any wear or damage is visible.

	
	
	
	Drain oil.

	
	
	
	Repair any oil leaks.

	
	
	
	Refill blower with correct oil and ensure oil level is correct.

	
	
	
	Clean blower.

	
	
	
	Inspect coupling and replace if wear is visible.

	
	
	
	Verify alignment.

	
	
	
	Inspect blower lobes for any wear and replace blower if wear is visible. (System engineer hold point).

	
	
	
	Grease gear side with correct grease and correct amount of grease.

	
	
	
	Ensure that the grease escape (vent) is open

	
	
	
	Repair blower if damaged.

	19
	0HQT10AA101,

0HQT20AA101
	Left- and right-hand bias air control valve
	Remove valves and clean.

	
	
	
	Replace valves if damaged.

	
	
	
	Ensure that the valve butterfly is in the closed position and that the actuator position corresponds with the butterfly position.

	
	
	
	Hold point on fitting of valve.

	
	
	
	Remove valves and clean.

	
	
	
	Replace valves if damaged.

	
	
	Left and right hand NRV between bias

and injector lances
	Remove NRV’s and inspect seat and disc for wear.

	20
	
	
	Ensure disc moves freely from open to close position.

	
	0HQT10KM001-008,

0HQT20KM001-008
	SO3 injector lances
	Replace the complete set of 16 lances.

	
	
	
	Repair or replace damaged injector lance protection beams.

	
	
	
	Replace damaged or missing protection beam tiles.

	
	
	
	Replace damaged gaskets, lance to duct gaskets and lance to SO3 supply pipe gaskets.

	
	
	
	Ensure lance is aligned with protection beam after fitting.

	21
	
	Leak test of complete system
	Procedure to be supplied by contractor and approved by ESKOM 3rd party inspector.

	
	
	
	Pressure test system from process air blower up to injector lance flanges.

	
	
	
	ESKOM 3rd party inspector to sign off test.

	
	
	
	Issue test certificate to ESKOM.

	22
	0HQT10AT001,

0HQT20AT001
	Bias air filters.
	Replace both bias air blower filters.

	23
	0LBG00AA602.
	Common steam range steam supply

pressure relief valve unit 1, 3 and 5

only.
	Set at 680kPa

	
	
	
	Test and calibrate pressure relief valve and issue test certificate. (3rd party hold point).

	
	
	Pulsation unit (outside skid).
	Replace filters.

	
	
	
	Clean filter housing

	
	
	
	Inspect skid to pulsation unit ducting.

	
	
	
	Replace any damaged door seals and ensure doors are properly closed.

	
	
	
	Repair any unit damage or corrosion.

	24
	HQT
	
	Assist with commissioning before return to service.


ESKOM TO SUPPLY SPARES

1.3 Interpretation and terminology

If required include here definitions additional to those used in the conditions of contract which are required only for the purpose of making the Service Information easier to draft and read.  Also list abbreviations used and provide a full interpretation of each one, for example:

The following abbreviations are used in this Service Information:

	Abbreviation
	Meaning given to the abbreviation

	
	


2 Management strategy and start up.
2.1 The Contractor’s plan for the service
A logical network/bar chart, which includes all activities specified in the Scope of Work, must be supplied on either Microsoft Projects or Primavera, provisional programme must be submitted within 4 (four) weeks of  receiving the Scope of Work, revised programme must then be submitted for acceptance 4 (four) weeks before the start of an Outage, the duration, predecessors and successors for each activity, as well as any known interface activities with each contractor, must be indicated.
These interfaces must include activities such as scaffolding, lagging and cladding, electrical and instrumentation work, cleaning, due to the fast-track nature on the project, updating of the plan for the whole of the work will be done daily and submitted to the outage planner, more regular updating may be required on critical path activities by the client, and feedback given on the plan must be a true reflection of what is happening in the plant.
2.2 Management meetings

Regular meetings of a general nature may be convened and chaired by the Supply Manager as follows:

	Title and purpose
	Approximate time & interval
	Location
	Attendance by:

	Outage daily meetings
	Mon – Fri 9H00 – 10H00

Sat – Sun 08H00 – 09H00
	Outage boardroom
	Different stakeholder

	Sat- Sun 08h00 – 09H00
	Outage boardroom
	Different stakeholders
	

	Scope concerns – Manage risks
	As per arranged meeting invites
	As per arranged meeting invites
	As per arranged meeting invites

	Post-mortem
	As per arranged meeting invites
	As per arranged meeting invites
	As per arranged meeting invites


Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or if not so specified by persons and at times and locations to suit the Parties, the nature and the progress of the service.  Records of these meetings shall be submitted to the Service Manager by the person convening the meeting within five days of the meeting.  

All meetings shall be recorded using minutes or a register prepared and circulated by the person who convened the meeting.   Such minutes or register shall not be used for the purpose of confirming actions or instructions under the contract as these shall be done separately by the person identified in the conditions of contract to carry out such actions or instructions.  

2.3 Contractor’s management, supervision and key people
The contractor submits an organogram showing the site supervision and key people that will make up the core crew and outage team, with contact details during normal working hours. The sub-contractor supervisors should also be identified and included in the organogram, it should show the lines of authority and communication.
The contractor should supply dedicated supervisors that will focus exclusively on their area of responsibility, any replacement of supervisory personnel on site shall be approved by the employer on the receipt of the CV of the replacement. The contractor should have its own Responsible person (RP) and Authorised Supervisors (AS) as per the Plant Safety Regulation (PSR) requirements.
2.4 Provision of bonds and guarantees
The Employer may withhold payment of amounts due to the Contractor until the bond or guarantee required in terms of this contract has been received and accepted by the person notified to the Contractor by the Service Manager to receive and accept such bond or guarantee.  Such withholding of payment due to the Contractor does not affect the Employer’s right to termination stated in this contract. 
2.5 Documentation control
The Contractor keeps record of all documentation related to this contract. All documentation to be provided to the employer in a way as agreed with the site service manager during and at the end of the contract.

NOTE:  The document must be handed to Outage management within two months of completing the project for record keeping and in order to assist all stakeholders in the planning of the next outage on that specific unit.

2.6 Invoicing and payment
The Z clauses make reference to invoicing procedures stated here in this Service Information. Also include a list of information which is to be shown on an invoice. 

Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, the Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that stated in the Service Manager’s payment certificate.  
The Contractor shall address the tax invoice to Invoiceseskomlocal@eskom.co.za and include on each invoice the following information:

· Name and address of the Contractor and the Service Manager; 

· The contract number and title;

· Contractor’s VAT registration number;

· The Employer’s VAT registration number 4740101508;

· Description of service provided for each item invoiced based on the Price List;

· Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT;

· (add other as required)

Add procedures for invoice submission and payment (e. g. electronic payment instructions)

2.7 Contract change management 
Any changes to the contract scope of work shall be motivated, applied for and authorised using the standard TSC3 forms.
2.8 Records of Defined Cost to be kept by the Contractor
The Contractor keeps accurate and complete books of accounts, records and other evidence relating to the Actual Cost, or Rates for Resources, as applicable.  Where Actual costs are claimed, the records pertaining thereto will be subject to audit.  

The Employer may audit applicable Contractor’s records, which have relevance to the contract. The results and findings of the audit are submitted to the Employer and the Contractor.
At intervals as agreed with the site service manager, the Contractor submit to the site service manager proof of actual costs incurred (where applicable), or actual hours worked, in the case of personnel resources, which may include the following:
· Copies of daily timecards and grading of employees within the Working Areas

· Copies of daily timecards and grading of employees outside the Working Areas

· Cost allocation

· payroll registers

· Schedule of Equipment and time sheets, and

· Other relevant information applicable to costs that the site service manager requests.
This information is always kept up to date. The Employer will pay for costs that have supporting documentation such as time sheets and Third-Party invoices for costs.
2.9 Insurance provided by the Employer
First read TSC3 Core Clause 86.1 and then add anything necessary for the management of insurance related issues such as a cross reference to where procedures for making claims can be found.  Also provide contact details for persons capable of being able to answer any insurance related queries the Contractor may have, as well as to whom the information required by Marine Insurance (if any) may be addressed.  
2.10 Training workshops and technology transfer

The Contractor is required to provide Names, identification and Contact numbers, as well as certified copies of identification documentation of candidates for skills development which will be monitored within Eskom.
The Contractor is Required:

· To provide a high-level Supplier Development & Localisation Implementation plan which stretches for the duration of the contract within one month of contract award.

· To provide an explanation and action plan for deviation from the proposed plan.

Local to site” means all areas that fall within the Limpopo province:
· The Contract is required to procure general labour from Lephalale, only skilled and professionals would be procured from outside of Lephalale Municipality Area.

· The Contract is also required to submit its Human Resource plans indicating the number of new jobs that would be created or retained due to this project.

· The Contractor submits proposals to the Employer for acceptance on how he will employ and train local labour in the following: Mechanical Filters
2.11 Design and supply of Equipment
On some complex services (e. g. nuclear) it could be in the Parties best interests that some details of the design of Equipment are shared with the Service Manager, not necessarily for his acceptance but as an assurance that the Equipment will be able to allow the Contractor to Provide the Service efficiently and without delay.  For example specialised handling Equipment for a particular maintenance operation.  Clause 23.1 is always available to the Service Manager if this paragraph is not used.
Also the Employer may wish to exercise constraints or include witness and hold points during manufacture, assembly or delivery of such Equipment.   Include these constraints here.  
Draft in such a way that there is no doubt that the liability for such design supply and use of the Equipment remains with the Contractor. 

2.12 Things provided at the end of the service period for the Employer’s use

2.12.1 Equipment

 The Employer may wish to use some of the Equipment used by the Contractor after the end of the service period.  Clause 70.2 requires that details of such requirement be stated in the Service Information.   Complete here or if not applicable retain the heading and state ‘None’.

2.12.2 Information and other things
A service report should be complied after the outage, service report should have the following documents the results of the test performed during the outage, the plan or schedule of the outage planned versus actual work performed, the indication of the work or actives performed during the outage and any addition work should also make part of this document. The cost of the outage should also form part of the document (quotation before work is performed and the final invoice after assessments agreed by both the contractor and the contract manager)
NOTE:  The document must be handed into engineering and outage management for record keeping   and in order to assist all stakeholders in the planning of the next outage on that specific unit.

2.13 Management of work done by Task Order
Only use this heading if Option X19 applies to this contract.  

In some cases all work may be done in terms of Task Orders in which case it may be logical to move this section closer to the start of this part 2 of the Service Information.   In some cases only parts of the service may require to be handled by Task Order, for example a major repair which has become necessary during a continuous maintenance service contract.

Please read Option X19 before drafting requirements here as much of the procedure for the administration of Task Orders is already provided in X19, for example X19.2 specifies what a task Order should include 

A Task Order format could be provided in an Annexure to this Service Information.  

Many considerations can apply to Task Orders, such as availability of resources, arrangements for emergency work, Task Order reporting (work carried out and service results), assessment of additional Prices for service not included in the Price List etc.

Clause X19.6 requires information which should be included on a Task Order programme.   

Further requirements for Task Orders include things to be provided by the Employer under a Task Order and the conditions under which the Employer or Others are to work.

.
3 Health and safety, the environment and quality assurance

3.1 Health and safety risk management

In addition to the requirements of the laws governing health and safety, Eskom may have some additional requirements particular to the service and the Affected Property for this contract.  The text below provides for these being attached as an Annexure to this Service Information. PLEASE ALSO READ CORE CLAUSE 27.4 TOGETHER WITH Z7 IN THE ADDITIONAL CONDITIONS OF CONTRACT TO MAKE SURE THAT WHATHEVER IS INCLUDED IN THE ANNEXURE FOLLOWS ON FROM THOSE CLAUSES.
The Divisional/Regional Safety Risk Manager or his representative having jurisdiction over the service must provide the relevant safety, health and environmental (SHE) criteria for incorporation into this Service Information. The SHE specification / scope must be signed off by the Divisional/Regional Safety Risk Manager or his representative confirming that the applicable safety criteria have been taken into account.

The Commodity Manager / Buyer must refer the tender to the Divisional/Regional Safety Risk Manager or his representative in order to evaluate against enquiry-specific safety criteria.

The Divisional Safety Risk Managers who will be responsible for the allocation of resources to assist P&SCM with the above processes are as follows:

·         Generation: Roley McIntyre

·         Transmission: Tony Patterson

·         Distribution: Alex Stramrood

·         Enterprises: Jace Naidoo

·         Corporate: Kerseri Pather
The Contractor shall comply with the health and safety requirements contained in Annexure ___________ to this Service Information.

The Contractor shall comply with the health and safety requirements contained in Standard 32-136 and other standards and procedures as listed in Appendix G.

Safety

Eskom Life Saving Rules

The Contractor shall comply with the health and safety requirements that follow:

Five Life Saving Rules have been developed that will apply to all Eskom employees, agents, consultants and Contractors.

· Rule 1:
Open, Isolate, Test, Earth, Bond, And/Or Insulate before touch - that is any plant operating above 1000 V.

· Rule 2:
Hook up at heights - no person may work at height where there is a risk of falling.

· Rule 3:
Buckle up – no person may drive any vehicle on Eskom business and/or on Eskom premises: unless the driver and all passengers are wearing seat belts.

· Rule 4:
Be sober -no person is allowed to work under the influence of drugs and or alcohol.

Rule 5:
Use a permit to work – where an authorization limitation exists, no person shall work without the required permit to work.

	
	Health and Safety requirements that the contractor shall comply with 

	1.
	Detailed costing for Health and Safety based on the overall scope of work/service to be performed

	2.
	Job Specific SHE Plan (indicate whether employees will have medical certificate)

	3.
	Letter of Good Standing with COID Act (Valid)

	4.
	Baseline Job Specific HIRA

	5.
	Provision of site organogram clearly defining the reporting structure, legal appointments and training of all appointees i.t.o OHS Act and Regulations

	6.
	Demonstration of an adequate Health and Safety Management system

	7.
	SHE Policy Document

	8
	PPE Policy

	9
	Drugs and Alcohol Policy

	10
	Provide SHE Performance Records (SHE Performance for the last three years)

	11
	Provide SHE Auditing Protocol (Monthly Auditing Tool)

	12
	Programme to support Matimba Power Station’s objective and targets


3.2 Environmental constraints and management.
The Contractor shall comply with the environmental criteria and constraints stated in Annexure ________ 

The suitable service provider for the services of refurbishment or Maintenance of hydraulic and pneumatics equipment and spares during outages shall be:

The supplier shall conduct his/her activities within the requirements of ISO 14001:2015 as Matimba Power Station is ISO 14001:2015 certified.

The supplier shall prepare a method statement for the works, entailing all process to be undertaken, identifying environmental aspects and impacts related to the tasks and their mitigation measures.

The supplier shall prepare a document /process flow/strategy for management of waste to emanate from the work activities, e.g. scrap metal/hazardous waste generated/sandblasting grits.

Spill prevention procedure and equipment must be in place during the checking of oil on the cylinders.

The supplier shall prepare an environmental file which must be submitted to the perusal and approval by Environmental Officer prior to commencement of works. The file shall be prepared in line with the ISO 14001:2015 standard requirements. 

The supplier shall adopt and implement a zero liquid effluent discharge (ZLED) policy throughout their processes. 

The supplier shall have a process for reporting of environmental incidents to Eskom representative for the duration of the project.
	· Matimba Environmental Management System Implementation Guideline (PG/240/006)

	· Matimba Management of Waste at Matimba Power Station (PS/244/001)

· National Environmental Management Act (107 of 1998)
· National Environmental Management: Waste Act (59 of 2008)


3.3 Quality assurance requirements
The Contractor to submit Quality Control Plans that has been developed for each task order for approval to Eskom based on the QM 58 provided by Eskom 3 (three) months prior to the outage.

All inspection and repairs must be done by Eskom approved processes and personnel and to Eskom Standards. All quality control documentation must be submitted with the tender documents. QCP documents must be submitted 3 (three) months prior to the planned outage.
General Note.  In instances of extreme handling difficulties or inaccessibility issues, performing all the required tests may not be practical.  In those specific instances, the test reports must indicate the reason for not testing those areas.
4 Procurement
There is a cross reference from the core clause 11.2(6) definition of Disallowed Cost to the Service Information regarding procurement procedures.  This part of the Service Information MUST include any such procedures to be able to administer Disallowed Cost.  
4.1 People

4.1.1 Minimum requirements of people employed

· All personnel shall be suitably qualified and have the necessary experience to perform the required work, the Employer reserves the right to evaluate, test and interview all personnel designated to perform the work before the security arrangements are made and the Employer reserves the right to object to any.
4.1.2 BBBEE and preferencing scheme

The contractor is expected to maintain or improve its B-BBEE rating for the duration of the contract, should the rating be changed negatively, the contractor would be expected to rectify that within 6 months of being made aware of negative change.
The contractor is expected to submit a valid B-BBEE Verification Certificate from a SANAS accredited verification Agency each year, failure to submit such a Certificate may be regarded as the breach of the contract by the Employer.

Accelerated Shared Growth Initiative – South Africa (ASGI-SA) 

If the ASGI-SA requirements are to be included in this contract specify constraints which Contractor must comply with after contract award in regard to any ASGI-SA requirements.  The ASGI-SA Compliance Schedule completed in the returnable tender schedules is reproduced here.  If ASGI-SA does not apply, delete this paragraph.

4.1.3 SD&L
The Contractor complies with and fulfils the Contractor’s obligations in respect of the Accelerated and Shared Growth initiative- South Africa in accordance with and as provided for in the contractor’s SD&L compliance schedule.
This works/service is a non-designated sector and therefore no local production threshold is applicable to qualify for further evaluation. Tenderers will also be encouraged to utilise local to site resources.

Skills Development (not weight criteria)

Eskom intends to improve skills development by ensuring that technical support is directed towards enhancing supply capacity and capability within the industry or sector of operation, by doing this the capacity and competitiveness of the local supply base will be increased and the goals of shared growth, employment creation, poverty reduction and skills development will be achieved. Tenderers are encouraged to propose skills development initiatives in terms of the skills required for this project as indicated below:

	Category
	Quantity
	Entry Level
	Output
	Tenderers proposal

	Mechanical Filters
	5
	N3/Grade 12
	Trade Test
	2


The Contractor shall keep accurate records and provide the Service Manager with reports on the Contractor’s actual delivery against the above stated SD&L criteria. The Contractor’s failure to comply with his SD&L obligations constitutes substantial failure on the part of the Contractor to comply with his obligations under this contract.
4.2 Subcontracting
4.2.1 Preferred subcontractors

TSC3 does not make use of nominated subcontracting, but the Employer may list which subcontractors or suppliers the Contractor is required to enter into subcontracts with.  This is usually only required where specialist services need to be obtained from a particular supplier or group of suppliers in order to comply with operational standards.

4.2.2 Subcontract documentation, and assessment of subcontract tenders

Specify any constraints on how the Contractor is to prepare subcontract documentation, whether use of the NEC system is compulsory or not (compulsory is recommended) and how subcontract tenders are to be issued, received, assessed (using a joint report?) and awarded.
4.2.3 Limitations on subcontracting

The Employer may require that the Contractor must subcontract certain specialised work, or that the Contractor shall not subcontract more than a specified proportion of the whole of the contract.  

4.2.4 Attendance on subcontractors

State requirements for attendance on Subcontractors if any
4.3 Plant and Materials

4.3.1 Specifications

Eskom will supply all the material and spares.

The contractor shall collect the material and spares from the Eskom storeroom/workshops and transport it to the plant. The contractor may make use of Eskom mechanical workshop for any Bending and cutting required. The contractor will supply the machinery, tools, access ladders, DB boards, equipment and consumables. The contractor shall supply the lifting equipment such as, winch and forklift for lifting of materials/spares
4.3.2 Correction of defects

With regards to the Services, the Contractor has no responsibility for the failure of the Employer to notify the Contractor within seven (7) days after the Defect becomes visible or other causes beyond the reasonable control of the Contractor.
The time to respond to a Defect notification will be between one (1) and seven (7) days depending on the extent of the Defect and access to the Affected Property.
The inspections and repairs to be done according to the resolution meetings consisting of, Service Manager Eskom and contractor, system engineer, Quality Control inspectors, planner and site manager.

4.3.3 Contractor’s procurement of Plant and Materials

Specify any constraints on how the Contractor is to order, codify, expedite, freight, import, transport to the Affected Property and any other requirements for delivery and storage before installation.  The Employer may require warranties from suppliers to be in favour of the Employer and not just to the Contractor.   The Employer may also need schedules of vendor data for his own use after the end of the service period.

4.3.4 Tests and inspections before delivery

Core Clause 41.1 makes reference to the Service Information stating which Plant and Materials are to be inspected and tested before delivery.  Specify any requirements particularly if such tests and inspections are to be carried out by agents of the Employer overseas.  

Eskom must approve all QCP’s prior to any commencement of each task order. Eskom appointed QC to inspect and be involved in all inspection activities. The contractor will adhere to international and Eskom specifications.
4.3.5 Plant & Materials provided “free issue” by the Employer
List any Plant and Materials which are to be provided by the Employer.

State arrangements for collection by Contractor or delivery by others on behalf of the Employer, off-loading, inspection, storage, care custody and control, return of unused Plant and Materials, etc.   Always include a statement to the effect that ‘all other Plant and Materials are to be provided by the Contractor’.

All plant and materials are to be provided by Eskom.
The contractor shall provide people to assist with the handling of the material at the workshops.

The employer shall provide the workshop which is equipped with machines and artisans preparing the required material and spares.
The contractor shall notify the project manager 3 days in advance for the notification of the workshop booking.

The contractor shall have a designated spares expeditor that will communicate with the project manager and the workshop supervisor.
5 Working on the Affected Property

5.1 Employer’s site entry and security control, permits, and site regulations

Whilst working on site the Contractor will adhere to all Eskom and specific Power Station site regulations.

Work will not be allowed without induction provided by the Employer for each and every worker. The Contractor’s personnel will be required to be always in possession of their access permit and will produce them at the security gate on every occasion or whenever requested.  All Contractors’ permits must be returned to Protective Services when the relevant personnel leave the site permanently and upon Completion of the services.  Any lost photo permits will be paid for by the Contractor.
The Contractor’s visitors and all personnel shall conform at all times, to the security arrangements in force at the time.  Application forms for visitors must be completed by the Contractor’s Site Manager and approved by the Employer's Representative at least one day before the visit and submitted to the Protective Services office.  Visitors will not be allowed on site if the necessary forms are not in the possession of security staff.
Protective Services may with valid cause, remove any of the Contractor’s personnel from the site, either temporarily or permanently.  Access may be denied to site to any person, whom in the opinion of Protective Services, constitutes a security risk. No compensation is claimable by the Contractor if this occurs.
No unauthorised vehicles will be allowed on site.  Only Contractor’s vehicles with contract vehicle permit disks will be allowed on site.  Contract Vehicle Permit Applications should be directed to the Employer's Representative.  
The Contractor will be restricted to the working areas associated with his place of work.  The Contractor is forbidden to enter any other area and must ensure that his employees abide by these regulations.
Parking inside the Power Station buildings or in front of driveways, doors and gates is strictly forbidden, except for loading purposes. No recruiting of casual labour may be done on the Employer’s premises, including the area outside the Power Station security gate.
Arrangements must be made with the Employer’s well in advance to allow sub-contractors and visitors onto site. The transport of any equipment onto the site must be declared and documented at Protective Services in order to facilitate the future removal thereof. All Contractors will ensure that they are informed of all the requirements of Eskom’s Plant Safety Regulations and ORHVS and that they at all times comply to the requirements of these Regulations. All Supervisors of contracting companies who are directly involved with Eskom’s Permit to Work System shall be trained and successful completion of Matimba authorization / evaluation process may be authorized as Responsible Persons.

The Responsible Person shall ensure that:
The conditions of permits and cautionary notices are strictly adhered to.

The lockout procedures, mechanical as well as electrical are strictly adhered to and any deviations shall be corrected immediately. The safe work procedures as laid down by Matimba Power Station and as determined by the Risk Assessment shall be followed. The workers register and cautionary notices are discussed daily with workers. At least one supervisor shall be authorized as responsible person to take out Permits to work on plant as per Eskom Plant Safety Regulations.
Police clearance 

All Contractor personnel are to undertake Police clearance. Certificates must be provided to the Site Service Manager at least 2 weeks before commencement of work. The Site Service Manager reserves the right to refuse entry to all persons whose criminal records indicate that their presence on site might create an unsafe and insecure environment to the specific Power Station. People restrictions, hours of work, conduct and records, the Contractor shall adhere to the working hours as granted by the department of labour on outages. The Contractor shall complete and keep records of the employees’ time sheets and readily available for the Service manager.  The Contractor shall insure that the employees do not sleep and eating in the plant.
5.2 People restrictions, hours of work, conduct and records

· The contractor shall adhere to the working hours as granted by the department of labour on outages.
· The contractor shall complete and keep records of the employee’s time sheets and readily available for the service manager.

· The contractor shall insure that the employees do not sleep in the plant.
5.2 Health and safety facilities on the Affected Property

Refer to C4 TSC3 site information
5.4 Environmental controls, fauna & flora

 Refer to C4 TSC3 site information
5.3 Cooperating with and obtaining acceptance of Others
· The contractor shall cooperate with the other contractors on areas where the other work has to be done, the contractor shall prioritise those areas as to allow enough time to complete the work.
· The contractor shall notify the service manager in advance and cooperate with the NDT contractor for crack and thickness testing and etc.

5.4 Records of Contractor’s Equipment

The contractor shall keep all records for their equipment’s brought to site.

5.5 Equipment provided by the Employer
Provide details of equipment (e.g. overhead cranes) made available for use by the employer and set out conditions relating thereto.

The Employer may allow the Contractor for the execution of the Contract Works the reasonable use of its workshops cranes tools and equipment provided that the Employer’s own work and business are not interfered with in any manner by such use. The Contractor shall leave all workshops, cranes, tools and equipment in as good a condition as he found them, fair wear and tear excepted, and shall be liable for any damages by the Employer as a result of any act of negligence by the Contractor, his employees or sub-contractor while using such workshop, cranes, tools and equipment.
The Employer may provide workshop and machining facilities to assist the Contractor with the execution of the Contract Works. The priority of work to be executed shall be determined by the Employer who shall also approve of the manner of execution of work which cannot be reasonably executed at the Site workshop.
5.6 Site services and facilities
5.6.1 Provided by the Employer
The following services are provided by the Employer during the periods stated:
The Employer will provide a Contractor on site for the duration of works.

Electricity, potable water, toilet facilities, compressed Air and internal line for telecommunication. 

The provision of the above is related to the use of the present facilities.

For the purpose of expediting the Contract Works, the Employer may make facilities and services available to the Contractor as hereinafter provided at no cost to the Contractor.  The Contractor will not receive any reimbursement or make any charge relative to the beneficial use of the facilities or services.
Employer to provide RP and AS training and certification

Employer is to connect to Contractor’s termination point in the DB boards.
Any inspection costs for a Third party, employed by the Employer or any person employed by or contracted to the Employer except the Contractor, if applicable.  If a third party is required, the Employer will employ the Third party at the Employer’s cost. The removal of any redundant material from the allocated/onsite scrap area.
5.6.2 Provided by the Contractor
All health & safety equipment, as per OHS Act 85 of 1993, Matimba Power Station safety policy and SHE - system requirements, which is obtainable from Risk services.

Accommodation is for the Contractor’s own account.  Should use be made of Eskom Accommodation, they are to be official occupants of the room.

All tools to be provided to complete the contract works.

All workshop machinery to be provided to complete the contract works.

All Office Container, equipment and change rooms for their employees

Telephone bills will be paid by the Contractor.
The Quality control plan and budget quote for the actives that will be performed during the outage should be submitted four months before the outage after the Contractor has received a formal notification to perform work in term of the following documents scope of work for that specific outage.

A schedule or plan and safety file for the actives that will be performed during the outage should be submitted three months before the outage after the Contractor has received a formal notification to perform work in term of the following documents scope of work for that specific outage, task order with a 45 number.

The schedules should be either in Microsoft projects or primavera and daily process feedback should be submitted to the outage planner for update of the integrated program of the outage.
A resource power curve should also be supplied three months before the outage indicating the varies skills need for the outage on each day, until the contractor completes their tasks as per scope of work.

If portable two-way radios are to be used, the type and make must be approved by the Contract Manager. Attendance at meetings as considered necessary by the Contract Manager.

Removal of redundant material to allocated sites. No scrap shall be stored in the Contractor’s yard.

Scrap is to be cleared from Site daily
Service Report (hard and soft copy) this document must be handed to outage management within a month after the outage execution, this document must include the inspection report and findings decisions after the inspection. 

NOTE: Due to the system planning some outages are scheduled during December period, therefore Contractor is required to perform work around that time as per the contract.
5.7 Control of noise, dust, water and waste 

None
5.8 Hook ups to existing works

None
5.9 Tests and inspections

5.9.1 Description of tests and inspections
As per scope of work supplied. 
5.9.2 Materials facilities and samples for tests and inspections 
As per scope of work supplied
6 List of drawings

6.1 Drawings issued by the Employer
This is the list of drawings issued by the Employer at or before the Contract Date and which apply to this contract.

	Drawing  number
	Revision
	Title

	N/A
	N/A
	N/A


� This total is required by the Employer for budgeting purposes only.  Actual amounts due will be assessed in terms of the conditions of contract.


� Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 � HYPERLINK "http://www.ecs.co.za" �www.ecs.co.za� 


� Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 5391902 or � HYPERLINK "http://www.ecs.co.za" �www.ecs.co.za� 
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