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1. Introduction
The 3kV DC Traction Substations supply power for running of trains and the 11kV AC substation supply power for signalling. Both 11kV AC and 3kV DC Substations have been experiencing theft and vandalism for quite some time in the past years. The existing doors in the substations have proven to be the weakest link as they are not strong enough to prevent perpetrators from breaking into. Hence several theft and vandalism occurred.
It is crucial that the 11kV AC Signal Supply Substations and 3kV DC Traction Substations be kept as safe and secured as possible hence a need for these stell doors to be installed as they play an integral part in the foundation of our security. Failure to install the steel doors may results in more cases on theft in the substations.

2. Scope of Works

The scope of work for this project shall entail the following activities:
Removal of the existing doors from the various substations and Installing of the new Steel Doors. It also involves the removal of the existing roller shutter door and installing new ones. The installation of new bricks works to accommodate the new frames where necessary.
2.1 Description of the works

The scope of works shall include the following activities:
Single Steel Doors
· The contractor shall remove rust on all doors shall be inclusive of all the moving parts and shall be removed by:    
· Using a Steel brush to remove most of rust.
· Grinding with 150/180 grit metal sandpaper until rust is removed.
· Wipe using cloth dipped in lacquer thinner.
· Paint the door using NS4 or similar/equivalent
· Apply final coat which is an oil-based paint and must be grey in colour.
· Lubricate all moving parts and locking bolts using Q20 or similar/equivalent.
· Removal of the existing Single Doors and frames and deliver them at the Salt River Depot.
· Supply, deliver and make necessary installation of new bricks work to accommodate the new single steel doors and frames complete.
· Fully install the new single Steel Doors and frames.

Double Boors
· Removal of the existing double doors with frames and deliver them to Salt River Depot.
· Supply, deliver and make necessary installation of new bricks work to accommodate new double doors with frames complete. 
· Supply, deliver and make necessary installation of new bricks work to accommodate the new single steel doors and frames complete
· Supply, deliver and fully install the double doors and frame complete.


Roller Shutter Doors
· Removal of the existing roller shutter doors with frames and wicket gated roller shutter doors with frames and deliver them to Salt River Depot.
· Supply, deliver and install the full functioning galvanised solid slat gear operated Roller Shutter Doors and Frames. 
· Supply, deliver and install the full functioning galvanised solid slat Roller Shutter Doors with wicket gate and Frames. 
· Provide weatherproof padlocks as per specification.




Roller Shutter Doors and Steel doors

· The contractor shall rectify any damage to all areas on completion of the works.
· The contractor is responsible for Verification and confirmation of Doors measurement during the site inspection.
· 10% contingency that will be managed and controlled by the PRASA Project Manager and approval will be required for the use of this contingency from the Prasa Regional engineering Manager.
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Figure 1: Steel Door



3. Specification 

Below are the Dimensions for the existing doors and Roller Shutter doors to be supplied and installed.

AREA A: SOUTH 
Below are the names of the Substations where Installation will be made: 
Diep River 11kV and Diep River 3kV Subs
Fish Hoek 3kV and 11kV Sub
Wynberg 11kV Sub
Newlands 1kV Sub
Crawford 3kV Sub
Falsebay 33kV and Falsebay 3kV Sub

	DIEP RIVER 11kV AC Sub

	Door No./Name
	Door Type (Single/Double)
	Length (in Metres)
	Width (in Metres)

	Main Door
	Single Door
	2.12
	0.93

	Back Door
	Roller Shutter Door
	2.5
	1.95

	Transformer Room Door
	Roller shutter door
	2.5
	1.95

	Transformer Room Door
	Roller shutter door
	2.5
	1.95

	Total number of Doors
	1 Single Doors and 3 Roller Shutter Doors








	DIEP RIVER 3kV DC Sub

	Door No./Name
	Door Type (Single/Double)
	Length (in Metres)
	Width (in Metres)

	Main Door
	Single Door
	2.17
	0.91

	Back Door 
	Single Door
	2.17
	0.91

	Battery Room
	Single Door
	1.73
	0.93

	Basement Door
	Single Door
	1.73
	0.93

	Main Door
	Roller Shutter Door
	2.15
	1.55

	Main Door
	Roller Shutter Door
	2.15
	1.55

	Total number of Doors
	4 Single doors and 2 Roller Shutter Door



	FISH HOEK Sub 3kV and 11kV Subs

	Door No./Name
	Door Type (Single/Double)
	Length (in Metres)
	Width (in Metres)

	Transformer Room Door
	Single Door
	2.07
	0.93

	Main Door
	Single Door
	2.07
	0.93

	Main Door
	Roller Shutter Door
	3.25
	2.5

	Main Door
	Roller Shutter Door
	3.25
	2.5

	Total
	2 single Door and 2 Roller Shutter Doors


	WYNBERG 11kV AC Sub

	Door No./Name
	Door Type (Single/Double)
	Length (in Metres)
	Width (in Metres)

	Main Door
	Single Door
	2.075
	0.905

	Total
	1 Single Door






	NEWLANDS 11kV AC Sub

	Door No./Name
	Door Type (Single/Double)
	Length (in Metres)
	Width (in Metres)

	Main Door
	Single Door
	2.075
	0.905

	Total
	1 Single Door



	CRAWFORD 3kV DC Sub

	Door No./Name
	Door Type (Single/Double)
	Length(in Metres)
	Width(in Metres)

	Back Door
	Single Door
	2.06
	0.895

	Wave filter Door
	Single Door
	2.025
	0.84

	Wave filter Door
	Single Door
	2.02
	0.83

	Battery Room Door
	Single Door
	2.075
	0.885

	Main Door
	Single Door
	2.075
	0.83

	Main Door
	Roller Shutter Door
	3.25
	2.5

	Total number of Doors
	5 Single Doors and 1 Roller Shutter Door



	FALSE BAY 33kV Sub

	Door No./Name
	Door Type(Single/Double)
	Length(in Metres)
	Width(in Metres)

	Side Door 
	Single Door
	2.07
	0.93

	Main Door
	Roller Shutter Door with single wicket gate
	3.65
	3.01

	Total
	1 Single Doors and 1 Roller Shutter Door with wicket gate.



	FALSE BAY 3kV DC Sub

	Door No./Name
	Door Type(Single/Double)
	Length(in Metres)
	Width(in Metres)

	Main Door
	Single Door
	2.12
	0.93

	Battery Room Door
	Single Door
	2.12
	0.93

	Basement Door
	Single Door
	2.12
	0.93

	Main Door
	Single Door
	2.12
	0.93

	Transformer Door
	Roller Shutter door 
	4.8
	4.3

	Transformer Door
	Roller Shutter door 
	4.8
	4.3

	Total
	 4 Single Doors and 2 Roller shutter door 



Area B: NORTH
Below are the names of the Substations where doors will be installed: 
Maitland 11kV 
Maitland 3kV Tie
Goodwood 3kV Sub
Cape Town 3kV Tie
Cape Town 11kV 
Salt River 3kV Sub
Salt River 11kV Sub
Kensington 3kV tie
Kensington 11kV AC tie
Bellville 11kV 
Modderdam 3kV 
Elsies Rivier 11kV
Kasselsvlei 3kV
Sarepta 11kV Sub
Strand 3kV Sub



	MAITLAND 11kVAC

	Door No./Name
	Door Type (Single/Double)
	Length (in Metres)
	Width (in Metres)

	Main Door
	Single Door
	2.5
	0.99

	Total Number of Doors
	1 Single Doors 



	MAITLAND 3kV DC 

	Door No./Name
	Door Type (S
ingle/Double)
	Length(in Metres)
	Width(in Metres)

	Main Door
	Single Door
	2.14
	0.99

	Bus Bar Chamber 1 Door
	Single Door
	2.14
	0.99

	Bus Bar Chamber 2 Door
	Single Door
	2.14
	0.99

	Main Door
	Single Door
	2.14
	0.99

	Total number of Doors
	4 Single Doors 



	GOODWOOD 3kV DC SUB

	Door No./Name
	Door Type (Single/Double)
	Length (in Metres)
	Width (in Metres)

	Battery Room Door
	Single Door
	2.08
	0.9

	Wave Filter Door
	Single Door
	2.08
	0.92

	Wave Filter Door
	Single Door
	2.08
	0.925

	Back Door
	Single Door
	2.09
	0.95

	Main Door
	Roller Shutter Door with wicket gate
	3.65
	3.01

	Total number of Doors
	4 Single Doors and 1 Roller Shutter Door with wicket gate



	CAPE TOWN TIE 3kV DC Sub

	Door No./Name
	Door Type (Single/Double)
	Length (in Metres)
	Width (in Metres)

	Main Door
	Single Door
	2.2
	1.02

	Battery Room Door 
	Single Door
	2.195
	1.02

	Main Door
	Single Door
	2.19
	1.02

	Main
	Roller Shutter Door
	3.65
	3.01

	Total number of Doors

	3 Single Doors and 1 Roller Shutter Door	

	CAPE TOWN 11KVAC SUB

	Door No./Name
	Door Type (Single/Double)
	Length (in Metres)
	Width (in Metres)

	Main Door
	Roller Shutter Door
	2.095
	0.92

	Main door 
	Roller Shutter Door with wicket gate
	3.4
	1.6

	Total number of Doors

	1 Roller Shutter Door and 1 Roller Shutter with wicket gate Door









	SALT RIVER 3kV DC Sub

	Door No./Name
	Door Type(Single/Double)
	Length(in Metres)
	Width(in Metres)

	Door BTN Bus Bar
	Single Door
	2.12
	0.935

	Toilet Door
	Single Door
	2.09
	0.935

	Battery Room Door
	Single Door
	2.1
	0.945

	Wave filter Room Door 1
	Single Door
	2.1
	0.945

	Wave filter Room Door 2
	Single Door
	2.1
	0.945

	main
	Roller Shutter Door with wicket gate
	2.56
	1.42

	Total number of Doors
	5 Single Doors and 1 Roller Shutter Door with wicket gate




	SALT RIVER 11kV AC SUB

	Door No./Name
	Door Type (Single/Double)
	Length (in Metres)
	Width (in Metres)

	Main Door
	Single Door
	2.1
	0.92

	Main Door
	Roller Shutter Door with wicket gate
	3.4
	1.6

	Total number of Doors

	1 Single Door and 1 Roller Shutter Door with wicket gate








	KENSINGTON 3kV DC Tie Sub

	Door No./Name
	Door Type(Single/Double)
	Length(in Metres)
	Width(in Metres)

	Main Door
	Single Door
	2.14
	0.905

	Battery Room Door
	Single Door
	2.1
	0.91

	Bus Bar Chamber Do
	Roller Shutter door
	2.9
	1.6

	Total No. of doors
	2 Single Doors and 1 Roller shutter door



	KENSINGTON 11kV AC Sub

	Door No./Name
	Door Type(Single/Double)
	Length(in Metres)
	Width(in Metres)

	Main Door
	Single Door
	2.5
	0.98

	Main Door
	Roller Shutter door
	3.8
	1.6

	Main Door
	Roller Shutter door
	3.8
	1.6

	Main Door
	Roller Shutter door
	3.8
	1.6

	Total number of Doors

	1 Single Door and 3 Roller Shutter door 



	BELLVILLE 11kV AC

	Door No./Name
	Door Type(Single/Double)
	Length(in Metres)
	Width(in Metres)

	Main Door
	Single Door
	2.08
	0.92

	Main Door
	Double door
	3.08
	1.42

	Main Door
	Double door
	3.08
	1.42

	Main Door
	Double door
	3.08
	1.42

	Total number of Doors
	1 Single door and 3 Double Doors



	BELLVILLE 3kV DC

	Door No./Name
	Door Type(Single/Double)
	Length(in Metres)
	Width(in Metres)

	Main Door
	Single Door
	2.72
	0.91

	Main Door
	Single Door
	2.72
	0.91

	Main Door
	Single Door
	2.72
	0.91

	Main Door
	Double Door
	3.08
	1.42

	Total number of Doors
	3 Single Doors and 1 Double Door





	MODDERDAM 3kV 

	Door No./Name
	Door Type (Single/Double)
	Length (in Metres)
	Width (in Metres)

	Main Door
	Single Door
	1.97
	0.92

	Battery Door
	Single Door
	2.04
	0.92

	Wave filter room 
	Single Door
	2.04
	0.875

	Wave filter room
	Single Door
	2.04
	0.875

	Main Door
	Single Door
	1.97
	0.92

	Main Door
	Double Door
	3.08
	1.42

	Main Door
	Roller Shutter door with single wicket gate.
	3.65
	2.45

	Total number of Doors

	5 Single Doors, 1 Double door, and 1 Roller Shutter doors with Wicked gate.




	ELSIS RIVER 11kV

	Door No./Name
	Door Type(Single/Double)
	Length(in Metres)
	Width(in Metres)

	Main Door
	Single Door
	2.4
	0.97

	Main door
	Double Door
	3.4
	1.6

	Main door
	Double Door
	3.4
	1.6

	Main door
	Double Door
	3.4
	1.6

	Total number of Doors
	1 Single Door and 3 Double doors




	Kasselsvlei 3kV DC Tie

	Door No./Name
	Door Type (Single/Double)
	Length (in Metres)
	Width (in Metres)

	Main Door
	Single Door
	2.4
	0.97

	Main door
	Single Door
	2.4
	0.97

	Main door
	Single Door
	2.4
	0.97

	Main door
	Double Door
	3.4
	1.6

	Total number of Doors

	3 Single Doors and 1 Double Door





	Eersterivier 3kV DC 

	Door No./Name
	Door Type (Single/Double)
	Length (in Metres)
	Width (in Metres)

	Main door
	Single Door
	2.4
	0.97

	Main door
	Single Door
	2.4
	0.97

	Battery room door
	Single Door
	2.4
	0.97

	Main door
	Single Door
	2.4
	0.97

	Main door
	Roller shutter door with wicket gate
	3.65
	3.01

	Total number of Doors

	4 Single Door and 1 Roller Shutter door with Wicket gate.




	STRAND 3kV DC

	Door No./Name
	Door Type (Single/Double)
	Length (in Metres)
	Width (in Metres)

	Main Door
	Single Door
	2.095
	0.92

	Main Door
	Single Door
	2.095
	0.92

	Battery room
	Single Door
	2.095
	0.92

	Main Door
	Roller Shutter Door with wicket gate.
	3.65
	3.01

	Total number of Doors
	3 Single Doors and 1 Roller Shutter Door.





Area C: CENTRAL 
Below are the names of the Substations where doors will be installed: 
Chris hani 3kV DC Tie
Lentegeur 11kV and 3kV Tie
Lavistown 11kV Sub
Kapteinsklip 11kV Sub
Langa 11kV and Langa 3kV Sub

	
Chris Hani 3kV Tie

	Door No./Name
	Door Type (Single/Double)
	Length (in Metres)
	Width (in Metres)

	Main Door
	Single Door
	2.45
	0.96

	Main Door
	Single Door
	2.45
	0.96

	Main Door
	Single Door
	2.45
	0.96

	Main Door
	Double Door
	3.4
	1.6

	Total number of Doors

	3 Single Doors and 1 Double Door



	LENTEGEUR 11kV and 3kV Sub

	Door No./Name
	Door Type (Single/Double)
	Length (in Metres)
	Width (in Metres)

	MAIN DOOR
	Single Door 
	2.1
	0.81

	Main Door
	Single Door
	2.00
	0.83

	Main Door
	Single Door
	2.1
	0.81

	Main Door
	Single Door
	2.00
	0.81

	Main Door
	Double Door
	3.4
	1.6

	Main Door
	Roller Shutter door
	3.6
	1.8

	Main Door
	Roller Shutter door
	3.6
	1.8

	Main Door
	Roller Shutter door
	3.6
	1.8

	Total number of Doors
	4 Single Doors, 1 Double Door and 3 Roller Shutter Doors.
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	Door No./Name
	Door Type(Single/Double)
	Length(in Metres)
	Width(in Metres)

	MAIN DOOR
	Single Door
	2.41
	0.8

	Main Door
	Single Door
	2.47
	0.91

	Main doors
	Double doors
	3.4
	1.6

	Main doors
	Double doors
	3.4
	1.6

	Main doors
	Double doors
	3.4
	1.6

	
	
	
	

	Total number of Doors


	2 Single doors and 3 Double doors

	LANGA 3kV

	Door No./Name
	Door Type(Single/Double)
	Length(in Metres)
	Width(in Metres)

	Main Door
	Single Door
	2.04
	0.9

	Back door 
	Single Door
	2.04
	0.9

	Wave Filter Door
	Single Door
	2.04
	0.9

	Wave filter Door
	Single Door
	2.04
	0.9

	Main Door
	Double Door
	2.64
	2.5

	Main Door
	Roller Shutter Door with Single Wicket Gate
	3.05
	2.4

	Total No. of Doors
	4 Single Doors,1 Double door and 1 Roller shutter door with wicked gate.



Area D: Cape Flats
Below are the names of the Substations where doors will be installed: 

Hazendal
Rappenburg

	HAZENDAL 11kV Sub

	Door No./Name
	Door Type (Single/Double)
	Length (in Metres)
	Width (in Metres)

	Main Door
	Single Door
	2.45
	0.96

	Main Door
	Double Door
	3.4
	1.6

	Main Door
	Double Door
	3.4
	1.6

	Main Door
	Double Door
	3.4
	1.6

	Total number of Doors

	1 single Door and 3 Roller shutter doors 



	                                                  Rappenburg 3kV DC Tie

	Door No./Name
	Door Type (Single/Double)
	Length (in Metres)
	Width (in Metres)

	Main Door
	Single Door
	2.15
	0.985

	Battery Room Door
	Single Door
	2.19
	0.985

	Bus bar Chamber Door
	Single Door
	2.2
	0.985

	Main Door
	Roller Shutter Door
	3.4
	1.6

	Total number of Doors

	3 Single Doors and 1 Roller Shutter Door



Below is a Specification for Weatherproof Padlock for Roller shutter Doors and Roller Shutter doors with Wicket Gate.

· 51mm weatherproof padlock
· Solid and robust build
· Hardened steel shackle with protective rubber cover
· Suitable for high security applications and exposed conditions
· Double ball bearing locking for added security
· Keway cover cap to prevent rust
· 5 pin cylinders 
· Security rating: 6

Below is a table showing overall number of doors per Area.

	Areas
	Single Doors
	Double Doors
	Roller Shutter Doors
	Roller shutter Doors with wicket gate

	Area South
	10
	0
	10
	1

	Area North
	41
	9
	8
	6

	Area Central
	13
	6
	3
	1

	Area Cape flats
	4
	0
	4
	0

	
	68
	15
	25
	8


Table 1: Number of Doors per Corridor


Below is a list of Specifications
	No
	Specification

	
	Description
	Specification, Drawing No

	1
	Safety arrangements and procedural compliance
With the occupational health and safety act
(Act 85 of 1993) and applicable regulations.

	E.4E Transnet (Jan 2004)

	2
	Specification for works on, over, under or adjacent to railway lines and near high voltage equipment
	E71

	3
	Single Steel Doors Specification
	Single Steel Doors Specification

	4
	Double Steel door Spec
	Double Steel door Spec

	5
	Double Steel Drawing
	Double Steel Drawing

	6
	Roller Shutter Door Spec
	Roller Shutter Door Spec



Table 2: Specifications

4. CIDB Grading
The Projects requires a CIDB Grading 3GB / 3EB or higher


5. General Specifications
The Contractor shall implement measures required in terms of Covid-19 regulations. No separate payment will be made for such measures, as the contractor shall allow for this in his/her rates tendered for the Works.
6. Mandatory Requirements

6.1.    Mandatory Requirements 
If you do not submit/meet the following mandatory documents/requirements, your bid will be automatically disqualified: 
	No.
	Description of requirement
	

	a)
	Completion of ALL RFP documentation (includes ALL)
	x

	b)
	Briefing Session Form D.
Bidders must also reflect on the Compulsory Briefing Session Attendance Register
(Delete if not applicable)
	x

	c)
	Signed Joint Venture, Consortium Agreement or Partnering Agreement (whichever is applicable)
	

	d)
	Proof of CIDB grading.
	3GB / 3EB or higher


Table 3: Mandatory Requirements


6.2. Stage 1B - Other Mandatory Requirements
If you do not submit/meet the following mandatory documents/requirements, PRASA may request the bidder to submit the information within five (5) working days. Should this information not be provided, your bid proposal will be disqualified.

	No.
	Description of requirement
	

	a)
	Letter of Good Standing: COID
	x

	b)
	Valid SARS Pin

	x

	c)
	Company Registration Documents

	x

	d)
	Copies of Directors ID’s Documents

	x

	e)
	CSD supplier registration number

	x

	f)
	Professional Qualification
	x

	
	Technician:  Building and Construction (National Diploma).
Artisan: Building and Construction: N3 or Higher
OHS Representative as Safety officer: Health and Safety Certificate or SAMTRAC.
	


x

	
	NB: Provide copies of original qualification and certificate. The copies must be certified by commissioner of oath. The date on the stamp shall be three months or less old, before the closing date of the tender. If the qualification has been awarded in other language either than English, please provide translation in English

	


Table 4: Other Mandatory Requirements



7. Time Frame

The planned time frame for the implementation of this proposed project is 12 months.

8. Evaluation Process
The minimum threshold for the technical/functionality requirements is 70%.  Bidders who score below the minimum requirement shall not be considered for further evaluation.
	ITEM
	CRITERIA
	WEIGHT

	1
	Key Staff – Experience
	50

	2
	Previous Company / Organisational Experience:
	50

	3
	TOTAL
	100


Summary of the technical/functional requirements are presented in the table below.



















Details of the scoring methodology presented above are outlined below:
0 - Not submitted / Irrelevant, 10 - Poor; 20 - Average; 30- Good; 40-Very Good, 50- Excellent. 
	CRITERIA
	WEIGHT
	SCORES 

	1. Experience of Key Personnel (based on Submitted CVs)
Provide CVs of the key personnel staff detailing experience and knowledge related to Construction and Building.
Score of key personnel staff will be allocated according to the number of years on Construction and Building.



	5 years’ experience or more.
(Equates to a score of 50). 
	Technician in Building and Construction
	35

	Artisan in Building and Construction.
	15

	
	


4 years’ experience or more but less than 5          (Equates to a score of 40).
	Technician in Building and Construction
	30

	Artisan in Building and Construction.
	10


3 years’ experience or more but less than 4          (Equates to a score of 30).
	Technician in Building and Construction
	23

	Artisan in Building and Construction.
	7


2 years’ experience or more but less than 3           (Equates to a score of 20).
	Technician in Building and Construction
	16

	Artisan in Building and Construction.
	4


1 year experience and less 
(Equates to a score of 10).
	Technician in Building and Construction
	7

	Artisan in Building and Construction.
	3


No experience or No CVs submitted. 
(Equates to a score of 0).
	Technician in Building and Construction
	0

	Artisan in Building and Construction.
	0



	











50

	2. Organizational Experience 
The contractor/service provider must provide reference letters of previous experience in the form of completed project related to Construction and Building. 
The evidence should come in the form of five (5) completed reference letters, where 1 reference letter equates to 1 project completed.
The reference letter must be sent to the company/business where services were previously rendered for. 
The reference letter must be sent to the company/business where services were previously rendered for. 
Should the bidder be in possession of an existing letter, the letter shall cover all aspects outlined below: 
A. Previous client and completed works/services information
i. Name of the organisation
ii. Description of works/goods/services that were provided
iii. Year 
iv. Duration 
B. Evaluation of Service Provider’s Performance  
i. Project completed within the stipulated timeframes and adhering to lead times.
ii. Quality.
	





	5 Reference Letters
	50

	4 Reference Letters
	40

	3 Reference Letters
	30

	2 Reference Letters
	20

	1 Reference Letter 
	10

	 No Project or Reference Letter
	0



	








50
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QUALITY CRITERIA 
	 
                                                                                                              INDICATORS 

	
	Not submitted / Irrelevant= 0   Points 

	Poor= 10   Points 
 
	Average 20  Points 

	Good 30  Points 

	Very good 40  Points 

	Excellent = 50     points 


	Experience of Key Personnel (based on submitted CVs)
Provide CVs of the key personnel staff detailing experience and knowledge related to Construction and Building.
Score of key personnel staff will be allocated according to the number of years on Construction and Building.



	No experience or No CVs submitted. 
(Equates to a score of 0).


	All key staff CV’s was submitted.

Technician (B&C)
Artisan (B&C)

1 year experience and less 
(Equates to a score of 10).

Range (1-10)

	All key staff CV’s was submitted.

Technician (B&C)
Artisan (B&C)

2 years’ experience or more but less than 3           (Equates to a score of 20).
Range (11-20)

	All key staff CV’s was submitted.

Technician (B&C)
Artisan (B&C)

3 years’ experience or more but less than 4          (Equates to a score of 30).
Range (21-30)

	All key staff CV’s was submitted.

Technician (B&C)
Artisan (B&C)

4 years’ experience or more but less than 5          (Equates to a score of 40).
Range (31-40)

	All key staff CV’s was submitted.

Technician (B&C)
Artisan (B&C)

5 years’ experience or more.
(Equates to a score of 50). 
Range (41-50)






	 
QUALITY CRITERIA 
	
	 
	                                     INDICATORS

	
	Not submitted / Irrelevant= 0   Points 
 
	Poor= 10   Points 
 
	Average20  Points 

	Good 30  Points 
 
	Very good 40  Points 

	Excellent = 50     points 


	Organizational Experience 
The contractor/service provider must provide reference letters of previous experience in the form of completed project related to Construction and Building. 
The evidence should come in the form of five (5) completed reference letters, where 1 reference letter equates to 1 project completed.
The reference letters must address the below items. Attached is a reference letter template that can be used. The reference letter must be sent to the company/business where services were previously rendered for. 
Should the bidder be in possession of an existing letter, the letter shall cover all aspects outlined below: 
A. Previous client and completed works/services information
i. Name of the organisation
ii. Description of works/goods/services that were provided
iii. Year
              iv. Duration 
B. Evaluation of Service Provider’s Performance  
i. Project completed within the stipulated timeframes and adhering to lead times.
ii. Quality.
	No project completed with zero relevant reference letter equates to a score of 0 

	One project completed with one  relevant reference letter equates to a score of 10 

Note: The reference letter must be signed and stamped by the company/business where the services were previously rendered and comply with the two listed criteria.

If the reference letter reflects a negative report attributable to the Supplier, that reference letter will not be considered.

If the reference letter does not feature all criteria, then the tenderer will be given the lowest score.



	Two project successfully completed with two relevant reference letter equates to a score of 20.


Note: The reference letter must be signed and stamped by the company/business where the services were previously rendered and comply with the two listed criteria.

If the reference letter reflects a negative report attributable to the Supplier, that reference letter will not be considered.

If the reference letters do not feature all criteria, then the tenderer will be given the lower score.
 



	Three projects successfully completed with three relevant reference letters equates to a score of 30.

Note: The reference letter must be signed and stamped by the company/business where the services were previously rendered and comply with the two listed criteria 


If the reference letter reflects a negative report attributable to the Supplier, that reference letter will not be considered.

If the reference letters do not feature all criteria, then the tenderer will be given the lower score


	Four projects successfully completed with four relevant reference letters equates to a score of 40.


Note: The reference letter must be signed and stamped by the company/business where the services were previously rendered and comply with the two listed criteria


 If the reference letter reflects a negative report attributable to the Supplier, that reference letter will not be considered.


If the reference letters do not feature all criteria, then the tenderer will be given the lower score.
	Five projects successfully completed with five relevant reference letters equates to a score of 50.


Note: The reference letter must be signed and stamped by the company/business where the services were previously rendered and comply with the two listed criteria 


If the reference letter reflects a negative report attributable to the Supplier, that reference letter will not be considered.

If the reference letters do not feature all criteria, then the tenderer will be given the lower score.








                                  METRORAIL WESTERN CAPE

CONTACTABLE REFERENCE FOR TENDERER

TENDER/PROJECT: Removal of the Existing Doors, Supply, Deliver and Install Safety Doors (Steel) and Roller Shutter Doors at Various Substations in the Western Cape

Name of the tenderer: _______________________________________	
To:	PRASA – Metrorail – Western Cape		
I, the undersigned duly authorized representative, hereby furnish this reference on behalf of the organisation named herein:

A. Previous client and completed works/services information

I. Name of the organisation 					:______________________________

II. Description of works/goods/services that were provided		: ______________________________

______________________________________________________________________________

III. Year	 							:________________________________

IV. Duration							:________________________________

V. Value of works/services/goods				: _______________________________

B. Evaluation of service provider’s performance 
	
1. Were the works/service/ product completed/delivered within stipulated timeframes Yes              No
If no kindly comment __________________________________________________________________
_________________________________________________________________________________
2. Were the works/services/product meet the expected and specified quality               Yes              No
If no kindly comment _________________________________________________________________________________Signature:				_______________________Business stamp with date

Telephone:				_______________________
Date:					______________
9. Bill of Quantity

	Part C2.2 Removal of the Existing Doors, Supply, Deliver and Install Safety Doors (Steel) and Roller Shutter Doors at Various Substations in the Western Cape

	 



	 
	DESCRIPTION


	UNIT
	QUANTITY
	MATERIALS
	LABOUR
	TOTAL

	 
	Preliminary and General



	 
	 
	 
	 
	 

	 
	Time Related Items





	 
	 
	 
	 
	 

	 
	Scaffolding for installation of the doors or roller shutter doors in a double store building.






	day
	20
	R
	         -
	R

	AREA SOUTH
	DESCRIPTION
	UNIT
	QUANTITY
	MATERIALS
	LABOUR
	TOTAL

	
	Provide weatherproof padlocks as per specification for Roller Shutter Doors and Roller Shutter Doors with wicket gate.
	each
	35
	R
	-
	R

	 
	Diep River 11kV AC
	 
	 
	 
	 
	 

	A1
	Remove rust on steel door and moving parts by using steel brush, then grind with 150/180 grit metal sandpaper until rust is removed. Wipe the doors using cloth dipped in lacquer thinner or similar/equivalent. Provide material.
	sum
	1
	R
	R 
	R 

	A2
	Transportation of the new Steel Doors from Salt River Depot to Diep River Sub.
	sum
	1
	 -
	R 
	R 

	A3
	Apply NS4 or similar/equivalent primer, allow it to dry. Then Apply final coat which is an Oil based paint. Provide Material.
	sum
	1
	R 
	R 
	R 

	A4
	Lubricate all moving parts and locking bolts using Q20 or similar/equivalent.
	sum
	1
	R
	R
	R

	A5
	Removal of the existing Single Doors with frames and existing roller shutter doors with frames and deliver them at Prasa Depot in Salt River.
	sum
	4
	                -
	R 
	R

	A6
	Supply, deliver and make necessary renovations of new brick work to accommodate new single steel doors and frames complete.
	sum
	1
	R
	R 
	R 

	A7
	Fully Installation of the new Steel Door with frame.
	sum
	1
	 -
	R 
	R 

	A8
	Supply, deliver and install the full functioning gear operated Roller Shutter door with frame complete. 
	sum
	3
	R
	R
	R 

	 
	
	 
	 
	 
	 
	R 

	 
	Diep River 3kV Sub
	 
	 
	 
	 
	 

	A9
	Remove rust on steel door and moving parts by using steel brush, then grind with 150/180 grit metal sandpaper until rust is removed. Wipe the doors using cloth dipped in lacquer thinner or similar/equivalent. Provide material.
	sum
	4
	R 
	R 
	R 

	A10
	Transportation of the new Steel Doors from Salt River Depot to Diep River Sub.
	sum
	4
	 -
	R 
	R 

	A11
	Apply NS4 or similar/equivalent primer, allow it to dry. Then Apply final coat which is an Oil based paint. Provide Material.
	sum
	4
	R 
	R
	R 

	A12
	Lubricate all moving parts and locking bolts using Q20 or similar/equivalent.
	sum
	4
	R
	R
	R

	A13
	Removal of the existing Single Doors with frames and existing roller shutter doors with frames and deliver them at Prasa Depot in Salt River.
	sum
	6
	 -
	R 
	R

	A14
	Supply, deliver and make necessary renovations of new brick work to accommodate new single steel doors and frames complete.
	sum
	4
	R 
	R
	R 

	A15
	Fully Installation of the new Steel Door with frame.
	sum
	4
	 -
	R
	R

	A16
	Supply, deliver and install the full functioning gear operated Roller Shutter door with frame complete. 
	sum
	2
	R 
	R 
	R

	 
	 
	 
	 
	 
	 
	R

	 
	Fish Hoek 3kV and 11kV sub
	 
	 
	 
	 
	 

	A17
	Remove rust on steel door and moving parts by using steel brush, then grind with 150/180 grit metal sandpaper until rust is removed. Wipe the doors using cloth dipped in lacquer thinner or similar/equivalent. Provide material.
	sum
	2
	R 
	R 
	R

	A18
	Transportation of the new Steel Doors from Salt River Depot to Diep River Sub.
	sum
	2
	 -
	R 
	R

	A19
	Apply NS4 or similar/equivalent primer, allow it to dry. Then Apply final coat which is an Oil based paint. Provide Material.
	sum
	2
	R
	R 
	R

	A20
	Lubricate all moving parts and locking bolts using Q20 or similar/equivalent.
	sum
	2
	R
	R
	R 

	A21
	Removal of the existing Single Doors with frames and existing roller shutter doors with frames and deliver them at Prasa Depot in Salt River.
	sum
	4
	- 
	R
	R 

	A22
	Supply, deliver and make necessary renovations of new brick work to accommodate new single steel doors and frames complete.
	sum
	2
	R
	R
	R

	A23
	Fully Installation of the new Steel Door with frame.
	sum
	2
	 -
	R
	R

	A24
	Supply, deliver and install the full functioning gear operated Roller Shutter door with frame complete. 
	sum
	2
	R 
	R 
	R

	 
	 
	 
	 
	  
	 
	R 

	 
	Wynberg 11kV Sub
	 
	 
	 
	 
	 

	A25
	Remove rust on steel door and moving parts by using steel brush, then grind with 150/180 grit metal sandpaper until rust is removed. Wipe the doors using cloth dipped in lacquer thinner or similar/equivalent. Provide material.
	sum
	1
	R 
	R 
	R

	A26
	Transportation of the new Steel Doors from Salt River Depot to Diep River Sub.
	sum
	1
	 -
	R
	R 

	A27
	Apply NS4 or similar/equivalent primer, allow it to dry. Then Apply final coat which is an Oil based paint. Provide Material.
	sum
	1
	R 
	R
	R

	A28
	Lubricate all moving parts and locking bolts using Q20 or similar/equivalent.
	sum
	1
	R 
	R 
	R

	A29
	Removal of the existing Single Doors with frames and deliver them at Prasa Depot in Salt River.
	sum
	1
	 -
	R 
	R 

	A30
	Supply, deliver and make necessary renovations of new brick work to accommodate new single steel doors and frames complete.
	sum
	1
	R 
	R 
	R 

	A31
	Fully Installation of the new Steel Door with frame.
	sum
	1
	 -
	R 
	R 

	 
	 
	 
	 
	 
	 
	R 

	 
	Newlands11kV Sub
	 
	 
	 
	 
	 

	A32
	Remove rust on steel door and moving parts by using steel brush, then grind with 150/180 grit metal sandpaper until rust is removed. Wipe the doors using cloth dipped in lacquer thinner or similar/equivalent. Provide material.
	sum
	1
	R 
	R
	R

	A33
	Transportation of the new Steel Doors from Salt River Depot to Diep River Sub.
	sum
	1
	 -
	R
	R

	A34
	Apply NS4 or similar/equivalent primer, allow it to dry. Then Apply final coat which is an Oil based paint. Provide Material.
	sum
	1
	R 
	R 
	R

	A35
	Lubricate all moving parts and locking bolts using Q20 or similar/equivalent.
	sum
	1
	R 
	R 
	R 

	A36
	Removal of the existing Single Doors with frame and deliver them at Prasa Depot in Salt River.
	sum
	1
	 
	R 
	R 

	A37
	Supply, deliver and make necessary renovations of new brick work to accommodate new single steel doors and frames complete.
	sum
	1
	R 
	R 
	R 

	A38
	Fully Installation of the new Steel Door with frame.
	sum
	1
	 -
	R 
	R 

	 
	 
	 
	 
	
	 
	R 

	 
	Crawford 3kV Sub
	 
	 
	 
	 
	 

	A39
	Remove rust on steel door and moving parts by using steel brush, then grind with 150/180 grit metal sandpaper until rust is removed. Wipe the doors using cloth dipped in lacquer thinner or similar/equivalent. Provide material.
	sum
	5
	R 
	R
	R 

	A40
	Transportation of the new Steel Doors from Salt River Depot to Diep River Sub.
	sum
	5
	 -
	R
	R 

	A41
	Apply NS4 or similar/equivalent primer, allow it to dry. Then Apply final coat which is an Oil based paint. Provide Material.
	sum
	5
	R 
	R
	R 

	A42
	Lubricate all moving parts and locking bolts using Q20 or similar/equivalent.
	sum
	5
	R 
	R 
	R 

	A43
	Removal of the existing Single Doors with frames and existing roller shutter doors with frames and deliver them at Prasa Depot in Salt River.
	sum
	6
	 -
	R 
	R

	A44
	Supply, deliver and make necessary renovations of new brick work to accommodate new single steel doors and frames complete.
	sum
	5
	R 
	R
	R 

	A45
	Fully Installation of the new Steel Door with frame.
	sum
	5
	 -
	R 
	R

	A46
	Supply, deliver and Install the full functioning gear operated Roller Shutter door with frame complete. 
	sum
	1
	R
	R 
	R

	 
	 
	 
	 
	 
	 
	R 

	 
	Falsebay 33kV Sub
	 
	 
	 
	 
	 

	A47
	Remove rust on steel door and moving parts by using steel brush, then grind with 150/180 grit metal sandpaper until rust is removed. Wipe the doors using cloth dipped in lacquer thinner or similar/equivalent. Provide material.
	sum
	1
	R 
	R 
	R 

	A48
	Transportation of the new Steel Doors from Salt River Depot to Diep River Sub.
	sum
	1
	 -
	R
	R 

	A49
	Apply NS4 or similar/equivalent primer, allow it to dry. Then Apply final coat which is an Oil based paint. Provide Material.
	sum
	1
	R 
	R 
	R 

	A50
	Lubricate all moving parts and locking bolts using Q20 or similar/equivalent.
	sum
	1
	R 
	R 
	R 

	A51
	Removal of the existing Single Doors with frames and existing wicket gate roller shutter doors with frames and deliver them at Prasa Depot in Salt River.
	sum
	2
	 -
	R 
	R 

	A52
	Supply, deliver and make necessary renovations of new brick work to accommodate new single steel doors and frames complete.
	sum
	1
	R 
	R 
	R

	A53
	Fully Installation of the new Steel Door with frame.
	sum
	1
	 -
	R 
	R 

	A54
	Supply, deliver and install the full functioning gear operated Roller Shutter door with wicket gate and with frame complete. 
	sum
	1
	R 
	R 
	R 

	 
	 




	 
	 
	 
	 
	R 

	 
	Falsebay 3kV Sub
	 
	 
	 
	 
	 

	A55
	Remove rust on steel door and moving parts by using steel brush, then grind with 150/180 grit metal sandpaper until rust is removed. Wipe the doors using cloth dipped in lacquer thinner or similar/equivalent. Provide material.
	sum
	4
	R 
	R 
	R 

	A56
	Transportation of the new Steel Doors from Salt River Depot to Diep River Sub.
	sum
	4
	 -
	R 
	R 

	A57
	Apply NS4 or similar/equivalent primer, allow it to dry. Then Apply final coat which is an Oil based paint. Provide Material.
	sum
	4
	R 
	R 
	R 

	A58
	Lubricate all moving parts and locking bolts using Q20 or similar/equivalent.
	sum
	4
	R 
	R 
	R 

	A59
	Removal of the existing Single Doors with frames and existing roller shutter doors with frames and deliver them at Prasa Depot in Salt River.
	sum
	6
	 -
	R 1
	R 

	A60
	Supply, deliver and make necessary renovations of new brick work to accommodate new single steel doors and frames complete.
	sum
	4
	R 
	R 
	R 

	A61
	Fully Installation of the new Steel Door with frame.
	sum
	4
	 -
	R 
	R 

	A62
	Supply, deliver and install the full functioning gear operated Roller Shutter door with frame complete. 
	sum
	2
	R 
	R 
	R 

	 
	 
	 
	 
	 
	 
	R 

	AREA NORTH
	DESCRIPTION
	UNIT
	QUANTITY
	MATERIALS
	LABOUR
	TOTAL

	 
	
Maitland 11kV 
	 
	 
	 
	 
	 

	B1
	Remove rust on steel door and moving parts by using steel brush, then grind with 150/180 grit metal sandpaper until rust is removed. Wipe the doors using cloth dipped in lacquer thinner or similar/equivalent. Provide material.
	sum
	1
	R
	R 
	R 

	B2
	Transportation of the new Steel Doors from Salt River Depot to Diep River Sub.
	sum
	1
	 -
	R 
	R 

	B3
	Apply NS4 or similar/equivalent primer, allow it to dry. Then Apply final coat which is an Oil based paint. Provide Material.
	sum
	1
	R 
	R 
	R 

	B4
	Lubricate all moving parts and locking bolts using Q20 or similar/equivalent.
	sum
	1
	R 
	R 
	R

	B5
	Removal of the existing Single Doors with frames and deliver them at Prasa Depot in Salt River.
	sum
	1
	 -
	R 
	R 

	B6
	Supply, deliver and make necessary renovations of new brick work to accommodate new single steel doors and frames complete.
	sum
	1
	R
	R
	R

	B7
	Fully Installation of the new Steel Door with frame.
	sum
	1
	 -
	R 
	R 

	 
	 
	 
	 
	 
	 
	R 

	 
	Maitland 3kV Tie
	 
	 
	 
	 
	 

	B8
	Remove rust on steel door and moving parts by using steel brush, then grind with 150/180 grit metal sandpaper until rust is removed. Wipe the doors using cloth dipped in lacquer thinner or similar/equivalent. Provide material.
	sum
	4
	R 
	R 
	R 

	B9
	Transportation of the new Steel Doors from Salt River Depot to Diep River Sub.
	sum
	4
	 -
	R 
	R 

	B10
	Apply NS4 or similar/equivalent primer, allow it to dry. Then Apply final coat which is an Oil based paint. Provide Material.
	sum
	4
	R 
	R 
	R 

	B11
	Lubricate all moving parts and locking bolts using Q20 or similar/equivalent.
	sum
	4
	R 
	R 
	R 

	B12
	Removal of the existing Single Doors with frames and roller shutter door with frames and deliver them at Prasa Depot in Salt River.
	sum
	4
	 
	R 
	R 

	B13
	Supply, deliver and make necessary renovations of new brick work to accommodate new single steel doors and frames complete.
	sum
	4
	R 
	R 
	R 

	B14
	Fully Installation of the new Steel Door with frame.
	sum
	4
	 
	R 
	R 

	 
	 
	 
	 
	 
	 
	R 

	 
	Goodwood 3kV Sub
	 
	 
	 
	 
	 

	B15
	Remove rust on steel door and moving parts by using steel brush, then grind with 150/180 grit metal sandpaper until rust is removed. Wipe the doors using cloth dipped in lacquer thinner or similar/equivalent. Provide material.
	sum
	4
	R 
	R 
	R 

	B16
	Transportation of the new Steel Doors from Salt River Depot to Diep River Sub.
	sum
	4
	 -
	R 
	R 

	B17
	Apply NS4 or similar/equivalent primer, allow it to dry. Then Apply final coat which is an Oil based paint. Provide Material.
	sum
	4
	R 
	R 
	R

	B18
	Lubricate all moving parts and locking bolts using Q20 or similar/equivalent.
	sum
	4
	R 
	R 
	R 

	B19
	Removal of the existing Single Doors with frames and existing wicket gate roller shutter doors with frames and deliver them at Prasa Depot in Salt River.
	sum
	5
	 -
	R 
	R 

	B20
	Supply, deliver and make necessary renovations of new brick work to accommodate new single steel doors and frames complete.
	sum
	4
	R 
	R 
	R 

	B21
	Fully Installation of the new Steel Door with frame.
	sum
	4
	 
	R 
	R 

	B22
	Supply, deliver and install the full functioning gear operated wicket gate Roller Shutter door with frame complete. 
	sum
	1
	R 
	R 
	R 

	 
	 
	 
	 
	 
	 
	R 

	 
	 
	 
	 
	 
	 
	 

	 
	Cape town 3kV Tie
	 
	 
	 
	 
	 

	B23
	Remove rust on steel door and moving parts by using steel brush, then grind with 150/180 grit metal sandpaper until rust is removed. Wipe the doors using cloth dipped in lacquer thinner or similar/equivalent. Provide material.
	sum
	3
	R 
	R 
	R 

	B24
	Transportation of the new Steel Doors from Salt River Depot to Diep River Sub.
	sum
	3
	 -
	R 
	R 

	B25
	Apply NS4 or similar/equivalent primer, allow it to dry. Then Apply final coat which is an Oil based paint. Provide Material.
	sum
	3
	R 
	R 
	R 

	B26
	Lubricate all moving parts and locking bolts using Q20 or similar/equivalent.
	sum
	3
	R 
	R 
	R 

	B27
	Removal of the existing Single Doors with frames and existing roller shutter doors with frames and deliver them at Prasa Depot in Salt River.
	sum
	4
	 -
	R 
	R 

	B28
	Supply, deliver and make necessary renovations of new brick work to accommodate new single steel doors and frames complete.
	sum
	3
	R 
	R 
	R 

	B29
	Fully Installation of the new Steel Door with frame.
	sum
	3
	 -
	R 
	R 

	B30
	Supply, deliver and install the full functioning gear operated Roller Shutter door with frame complete. 

	sum
	1
	R 
	R 
	R 

	 
	 
	 
	 
	 
	 
	R 

	 
	Cape Town 11kV Sub
	 
	 
	 
	 
	 

	B31
	Removal of the double door with frame and wicket gate roller shutter door with frame and deliver them at Salt River 
Depot.

	sum
	2
	 -
	R 
	R 

	B32
	Supply, deliver and install the full functioning gear operated Roller Shutter door with frame complete. 

	sum
	1
	R 
	R 
	R 

	B33
	Supply, deliver and install the full functioning Roller Shutter with wicket gate and frame complete. .
	sum
	1
	R 
	R 
	R 

	 
	 
	 
	 
	 





	 
	R 

	 
	Salt River 3kV Sub
	 
	 
	 
	 
	 

	B34
	Remove rust on steel door and moving parts by using steel brush, then grind with 150/180 grit metal sandpaper until rust is removed. Wipe the doors using cloth dipped in lacquer thinner or similar/equivalent. Provide material.
	sum
	5
	R 
	R 
	R 

	B35
	Transportation of the new Steel Doors from Salt River Depot to Diep River Sub.
	sum
	5
	 -
	R 
	R 

	B36
	Apply NS4 or similar/equivalent primer, allow it to dry. Then Apply final coat which is an Oil based paint. Provide Material.
	sum
	5
	R 
	R 
	R 

	B37
	Lubricate all moving parts and locking bolts using Q20 or similar/equivalent.
	sum
	5
	R 
	R 
	R 

	B38
	Removal of the existing Single Doors with frames and existing wicket gate roller shutter doors with frames and deliver them at Prasa Depot in Salt River.
	sum
	6
	 -
	R 
	R 

	B39
	Supply, deliver and make necessary renovations of new brick work to accommodate new single steel doors and frames complete.
	sum
	5
	R 
	R
	R 

	B40
	Fully Installation of the new Steel Door with frame.
	sum
	5
	 -
	R
	R 

	B41
	Supply, deliver and install the full functioning gear operated wicket gate Roller Shutter door with frame complete. 
	sum
	1
	R
	R 
	R 

	 
	 
	 
	 
	 
	 
	R 

	 
	Salt River 11kV AC Sub
	 
	 
	 
	 
	 

	B42
	Remove rust on steel door and moving parts by using steel brush, then grind with 150/180 grit metal sandpaper until rust is removed. Wipe the doors using cloth dipped in lacquer thinner or similar/equivalent. Provide material.
	sum
	1
	R 
	R 
	R 

	B43
	Transportation of the new Steel Doors from Salt River Depot to Diep River Sub.
	sum
	1
	 -
	R 
	R 

	B44
	Apply NS4 or similar/equivalent primer, allow it to dry. Then Apply final coat which is an Oil based paint. Provide Material.
	sum
	1
	R 
	R 
	R 

	B45
	Lubricate all moving parts and locking bolts using Q20 or similar/equivalent.
	sum
	1
	R 
	R 
	R 

	B46
	Removal of the existing Single Doors with frames and existing roller shutter doors with frames and deliver them at Prasa Depot in Salt River.
	sum
	2
	 -
	R 
	R 

	B47
	Supply, deliver and make necessary renovations of new brick work to accommodate new single steel doors and frames complete.
	sum
	1
	R 
	R 
	R 

	B48
	Fully Installation of the new Steel Door with frame.
	sum
	1
	 -
	R 
	R 

	B49
	Supply, deliver and install the full functioning gear operated Roller Shutter door with frame complete. 
	sum
	1
	R 
	R 
	R 

	 
	 
	 
	 
	 
	 
	R 

	 
	Kensington 3kV Tie
	 
	 
	 
	 
	 

	B50
	Remove rust on steel door and moving parts by using steel brush, then grind with 150/180 grit metal sandpaper until rust is removed. Wipe the doors using cloth dipped in lacquer thinner or similar/equivalent. Provide material.
	sum
	2
	R 
	R 
	R 

	B51
	Transportation of the new Steel Doors from Salt River Depot to Diep River Sub.
	sum
	2
	 -
	R 
	R 

	B52
	Apply NS4 or similar/equivalent primer, allow it to dry. Then Apply final coat which is an Oil based paint. Provide Material.
	sum
	2
	R 
	R 
	R 

	B53
	Lubricate all moving parts and locking bolts using Q20 or similar/equivalent.
	sum
	2
	R 
	R 
	R 

	B54
	Removal of the existing Single Doors with frames and existing roller shutter doors with frames and deliver them at Prasa Depot in Salt River.
	sum
	3
	 -
	R 
	R 

	B55
	Supply, deliver and make necessary renovations of new brick work to accommodate new single steel doors and frames complete.
	sum
	2
	R
	R 
	R 

	B56
	Fully Installation of the new Steel Door with frame.
	sum
	2
	 -
	R 
	R 

	B57
	Supply, deliver and install the full functioning gear operated Roller Shutter door with frame complete. 
	sum
	1
	R 
	R 
	R 

	 
	 
	 
	 
	 
	 
	R 

	 
	Kensington 11kV AC 
	 
	 
	 
	 
	 

	B58
	Remove rust on steel door and moving parts by using steel brush, then grind with 150/180 grit metal sandpaper until rust is removed. Wipe the doors using cloth dipped in lacquer thinner or similar/equivalent. Provide material.
	sum
	1
	R 
	R 
	R 

	B59
	Transportation of the new Steel Doors from Salt River Depot to Diep River Sub.
	sum
	1
	 -
	R 
	R 

	B60
	Apply NS4 or similar/equivalent primer, allow it to dry. Then Apply final coat which is an Oil based paint. Provide Material.
	sum
	1
	R 
	R 
	R 

	B61
	Lubricate all moving parts and locking bolts using Q20 or similar/equivalent.
	sum
	1
	R 
	R 
	R 

	B62
	Removal of the existing Single Doors with frames and roller shutter doors with frames and deliver them at Prasa Depot in Salt River.
	sum
	4
	 -
	R 
	R 

	B63
	Supply, deliver and make necessary renovations of new brick work to accommodate new single steel doors and frames complete.
	sum
	1
	R 
	R 
	R 

	B64
	Fully Installation of the new Steel Door with frame.
	sum
	1
	 -
	R 
	R 

	B65
	Supply, deliver and install the full functioning gear operated Roller Shutter door with frame complete. 
	sum
	3
	R 
	R 
	R 

	 
	 
	 
	 
	 
	 
	R 

	 
	Bellville 11kV AC 
	 
	 
	 
	 
	 

	B66
	Remove rust on steel door and moving parts by using steel brush, then grind with 150/180 grit metal sandpaper until rust is removed. Wipe the doors using cloth dipped in lacquer thinner or similar/equivalent. Provide material.
	sum
	1
	R 
	R 
	R 

	B67
	Transportation of the new Steel Doors from Salt River Depot to Diep River Sub.
	sum
	1
	 -
	R 
	R 

	B68
	Apply NS4 or similar/equivalent primer, allow it to dry. Then Apply final coat which is an Oil based paint. Provide Material.
	sum
	1
	R 
	R 
	R 

	B69
	Lubricate all moving parts and locking bolts using Q20 or similar/equivalent.
	sum
	1
	R 
	R 
	R 

	B70
	Removal of the existing Single Doors with frames and double doors with frames and deliver them at Prasa Depot in Salt River.
	sum
	4
	 -
	R
	R 

	B71
	Supply, deliver and make necessary renovations of new brick work to accommodate new single steel doors and frames complete.
	sum
	1
	R
	R
	R

	B72
	Fully Installation of the new Steel Door with frame.
	sum
	1
	 
	R 
	R 

	B73
	Supply, deliver and make necessary renovations of new brick work to accommodate new double steel doors and frames complete.
	sum
	3
	R 
	R 
	R 

	B74
	Supply, deliver and install the full functioning double door with frame complete. 
	sum
	3
	R 
	R 
	R 

	 
	 
	 
	 
	 
	 
	R 

	 
	Bellville 3kV Sub
	 
	 
	 
	 
	 

	B76
	Remove rust on steel door and moving parts by using steel brush, then grind with 150/180 grit metal sandpaper until rust is removed. Wipe the doors using cloth dipped in lacquer thinner or similar/equivalent. Provide material.
	sum
	3
	R 
	R 
	R 

	B75
	Transportation of the new Steel Doors from Salt River Depot to Diep River Sub.
	sum
	3
	 -
	R 
	R 

	B77
	Apply NS4 or similar/equivalent primer, allow it to dry. Then Apply final coat which is an Oil based paint. Provide Material.
	sum
	3
	R 
	R 
	R 

	B78
	Lubricate all moving parts and locking bolts using Q20 or similar/equivalent.
	sum
	3
	R 
	R 
	R 

	B79
	Removal of the existing Single Doors with frames and existing double doors with frames and deliver them at Prasa Depot in Salt River.
	sum
	4
	 -
	R 
	R

	B80
	Supply, deliver and make necessary renovations of new brick work to accommodate new single steel doors and frames complete.
	sum
	3
	R 
	R 
	R 

	B81
	Fully Installation of the new Steel Door with frame.
	sum
	3
	 -
	R
	R 

	B82
	Supply, deliver and make necessary renovations of new brick work to accommodate new double steel doors and frames complete.
	sum
	1
	R 
	R 
	R 

	B83
	Supply, deliver and install the full functioning double door with frame complete. 
	sum
	1
	R
	R 
	R

	 
	 
	 
	 
	 
	 
	R 

	 
	Modderdam 3kV DC
	 
	 
	 
	 
	 

	B84
	Remove rust on steel door and moving parts by using steel brush, then grind with 150/180 grit metal sandpaper until rust is removed. Wipe the doors using cloth dipped in lacquer thinner or similar/equivalent. Provide material.
	sum
	5
	R 
	R 
	R 

	B85
	Transportation of the new Steel Doors from Salt River Depot to Diep River Sub.
	sum
	5
	 -
	R 
	R 

	B86
	Apply NS4 or similar/equivalent primer, allow it to dry. Then Apply final coat which is an Oil based paint. Provide Material.
	sum
	5
	R 
	R 
	R 

	B87
	Lubricate all moving parts and locking bolts using Q20 or similar/equivalent.
	sum
	5
	R 
	R 
	R 

	B88
	Removal of the existing Single Doors with frames, existing wicket gate roller shutter doors with frames, existing double door with frame and deliver them at Prasa Depot in Salt River.
	sum
	7
	 -
	R 
	R

	B89
	Supply, deliver and make necessary renovations of new brick work to accommodate new single steel doors and frames complete.
	sum
	5
	R 
	R 
	R 

	B90
	Fully Installation of the new Steel Door with frame.
	sum
	5
	 -
	R 
	R 

	B91
	Supply, deliver and make necessary renovations of new brick work to accommodate new double steel doors and frames complete.
	sum
	1
	R 
	R 
	R 

	B92
	Supply, deliver and install the full functioning double door with frame complete. 
	 
	1
	R 
	R 
	R

	B93
	Supply, deliver and Install the full functioning gear operated wicket gate Roller Shutter door with frame complete. 
	sum
	1
	R 
	R 
	R 

	 
	 
	 
	 
	 
	 
	R 

	 
	Elsies Rivier 11kV
	 
	 
	 
	 
	 

	B94
	Remove rust on steel door and moving parts by using steel brush, then grind with 150/180 grit metal sandpaper until rust is removed. Wipe the doors using cloth dipped in lacquer thinner or similar/equivalent. Provide material.
	sum
	1
	R 
	R 
	R 

	B95
	Transportation of the new Steel Doors from Salt River Depot to Diep River Sub.
	sum
	1
	 -
	R 
	R 

	B96
	Apply NS4 or similar/equivalent primer, allow it to dry. Then Apply final coat which is an Oil based paint. Provide Material.
	sum
	1
	R 
	R 
	R 

	B97
	Lubricate all moving parts and locking bolts using Q20 or similar/equivalent.
	sum
	1
	R 
	R 
	R 

	B98
	Removal of the existing Single Doors with frames and double doors with frames and deliver them at Prasa Depot in Salt River.
	sum
	4
	 -
	R 
	R 

	B99
	Supply, deliver and make necessary renovations of new brick work to accommodate new single steel doors and frames complete.
	sum
	1
	R 
	R 
	R 

	B100
	Fully Installation of the new Steel Door with frame.
	sum
	1
	 -
	R 
	R 

	B101
	Supply, deliver and make necessary renovations of new brick work to accommodate new double steel doors and frames complete.
	sum
	3
	R 
	R 
	R 

	B102
	Supply, deliver and install the full functioning double door with frame complete. 
	sum
	3
	R 
	R 
	R 

	 
	 
	 
	 
	 
	 
	R 

	 
	Kasselsvlei 3kV Tie
	 
	 
	 
	 
	 

	B103
	Remove rust on steel door and moving parts by using steel brush, then grind with 150/180 grit metal sandpaper until rust is removed. Wipe the doors using cloth dipped in lacquer thinner or similar/equivalent. Provide material.
	sum
	4
	R 
	R 
	R 

	B104
	Transportation of the new Steel Doors from Salt River Depot to Diep River Sub.
	sum
	4
	 -
	R 
	R 

	B105
	Apply NS4 or similar/equivalent primer, allow it to dry. Then Apply final coat which is an Oil based paint. Provide Material.
	sum
	4
	R 
	R 
	R 

	B106
	Lubricate all moving parts and locking bolts using Q20 or similar/equivalent.
	sum
	4
	R 
	R 
	R 

	B107
	Removal of the existing Single Doors with frames and double doors with frames and deliver them at Prasa Depot in Salt River.
	sum
	5
	 -
	R 
	R 

	B108
	Supply, deliver and make necessary renovations of new brick work to accommodate new single steel doors and frames complete.
	sum
	4
	R 
	R 
	R 

	B109
	Fully Installation of the new Steel Door with frame.
	sum
	4
	 -
	R 
	R 

	B110
	Supply, deliver and make necessary renovations of new brick work to accommodate new double steel doors and frames complete.
	sum
	1
	R 
	R
	R 

	B111
	Supply, deliver and install the full functioning double door with frame complete. 
	sum
	1
	R 
	R 
	R 

	 
	 
	 
	 
	 
	 
	R 

	 
	Eersterivier 3kV DC
	 
	 
	 
	 
	 

	B112
	Remove rust on steel door and moving parts by using steel brush, then grind with 150/180 grit metal sandpaper until rust is removed. Wipe the doors using cloth dipped in lacquer thinner or similar/equivalent. Provide material.
	sum
	4
	R 
	R
	R

	B113
	Transportation of the new Steel Doors from Salt River Depot to Diep River Sub.
	sum
	4
	 -
	R
	R 

	B114
	Apply NS4 or similar/equivalent primer, allow it to dry. Then Apply final coat which is an Oil based paint. Provide Material.
	sum
	4
	R
	R 
	R

	B115
	Lubricate all moving parts and locking bolts using Q20 or similar/equivalent.
	sum
	4
	R 
	R 
	R 

	B116
	Removal of the existing Single Doors with frames and wicket gate existing roller shutter doors with frames and deliver them at Prasa Depot in Salt River.
	sum
	5
	 -
	R 
	R 

	B117
	Supply, deliver and make necessary renovations of new brick work to accommodate new single steel doors and frames complete.
	sum
	4
	R 
	R
	R 

	B118
	Fully Installation of the new Steel Door with frame.
	sum
	4
	 -
	R
	R 

	B119
	Supply, deliver and install the full functioning gear operated wicket gate Roller Shutter door with frame complete. 
	sum
	1
	R
	R 
	R 

	 
	 
	 
	 
	 
	 
	R 

	 
	Strand 3kV Sub
	 
	 
	 
	 
	 

	B120
	Remove rust on steel door and moving parts by using steel brush, then grind with 150/180 grit metal sandpaper until rust is removed. Wipe the doors using cloth dipped in lacquer thinner or similar/equivalent. Provide material.
	sum
	3
	R 
	R 
	R 

	B121
	Transportation of the new Steel Doors from Salt River Depot to Diep River Sub.
	sum
	3
	 -
	R 
	R 

	B122
	Apply NS4 or similar/equivalent primer, allow it to dry. Then Apply final coat which is an Oil based paint. Provide Material.


	sum
	3
	R 
	R 
	R 

	B123
	Lubricate all moving parts and locking bolts using Q20 or similar/equivalent.

	sum
	3
	R 
	R 
	R 

	B124
	Removal of the existing Single Doors with frames and existing wicket gate roller shutter doors with frames and deliver them at Prasa Depot in Salt River.



	sum
	4
	 -
	R 
	R 

	B125
	Supply, deliver and make necessary renovations of new brick work to accommodate new single steel doors and frames complete.

	sum
	3
	R 
	R 
	R 

	B126
	Fully Installation of the new Steel Door with frame.

	sum
	3
	 -
	R
	R 

	B127
	Supply, deliver and install the full functioning gear operated wicket gate Roller Shutter door with frame complete. 

	sum
	1
	R 
	R 
	R

	 
	 
	 
	 
	 
	 
	R 

	AREA CENTRAL
	DESCRIPTION
	UNIT
	QUANTITY
	MATERIALS
	LABOUR
	TOTAL

	 
	Chrishani 3kV Tie
	 
	 
	 
	 
	 

	C1
	Remove rust on steel door and moving parts by using steel brush, then grind with 150/180 grit metal sandpaper until rust is removed. Wipe the doors using cloth dipped in lacquer thinner or similar/equivalent. Provide material.
	sum
	3
	R 
	R 
	R

	C2
	Transportation of the new Steel Doors from Salt River Depot to Diep River Sub.
	sum
	3
	 -
	R 
	R 

	C3
	Apply NS4 or similar/equivalent primer, allow it to dry. Then Apply final coat which is an Oil based paint. Provide Material.
	sum
	3
	R 
	R 
	R 

	C4
	Lubricate all moving parts and locking bolts using Q20 or similar/equivalent.
	sum
	3
	R 
	R 
	R 

	C5
	Removal of the existing Single Doors with frames and double doors with frames and deliver them at Prasa Depot in Salt River.
	sum
	4
	 -
	R
	R 

	C6
	Supply, deliver and make necessary renovations of new brick work to accommodate new single steel doors and frames complete.
	sum
	3
	R 
	R
	R 

	C7
	Fully Installation of the new Steel Door with frame.
	sum
	3
	 -
	R 
	R

	C8
	Supply, deliver and make necessary renovations of new brick work to accommodate new double steel doors and frames complete.
	sum
	1
	R 
	R
	R

	C9
	Supply, deliver and install the full functioning double door with frame complete. 
	sum
	1
	R 
	R
	R 

	 
	 
	 
	 
	 
	 
	R 

	 
	Lentegeur 11kV and 3kV Sub
	 
	 
	 
	 
	 

	C10
	Remove rust on steel door and moving parts by using steel brush, then grind with 150/180 grit metal sandpaper until rust is removed. Wipe the doors using cloth dipped in lacquer thinner or similar/equivalent. Provide material.
	sum
	4
	R 
	R 
	R 

	C11
	Transportation of the new Steel Doors from Salt River Depot to Diep River Sub.
	sum
	4
	 -
	R 
	R 

	C12
	Apply NS4 or similar/equivalent primer, allow it to dry. Then Apply final coat which is an Oil based paint. Provide Material.
	sum
	4
	R 
	R 
	R

	C13
	Lubricate all moving parts and locking bolts using Q20 or similar/equivalent.
	sum
	4
	R 
	R 
	R 

	C14
	Removal of the existing Single Doors with frames, existing double door with frame and existing roller shutter doors with frames and deliver them at Prasa Depot in Salt River.
	sum
	8
	 -
	R 
	R 

	C15
	Supply, deliver and make necessary renovations of new brick work to accommodate new single steel doors and frames complete.
	sum
	4
	R 
	R 
	R

	C16
	Fully Installation of the new Steel Door with frame.
	sum
	4
	 -
	R 
	R 

	C17
	Supply, deliver and make necessary renovations of new brick work to accommodate new double steel doors and frames complete.
	sum
	1
	R 
	R 
	R 

	C18
	Supply, deliver and install the full functioning double door with frame complete. 
	 
	1
	R 
	R 
	R 

	C19
	Supply, deliver and install the full functioning gear operated Roller Shutter door with frame complete. 
	sum
	3
	R 
	R 
	R 

	 
	 
	 
	 
	 
	 
	R 

	 
	Langa 11kV Sub
	 
	 
	 
	 
	 

	C20
	Remove rust on steel door and moving parts by using steel brush, then grind with 150/180 grit metal sandpaper until rust is removed. Wipe the doors using cloth dipped in lacquer thinner or similar/equivalent. Provide material.
	sum
	2
	R 
	R 
	R 

	C20
	Transportation of the new Steel Doors from Salt River Depot to Diep River Sub.
	sum
	2
	 -
	R 
	R 

	C21
	Apply NS4 or similar/equivalent primer, allow it to dry. Then Apply final coat which is an Oil based paint. Provide Material.

	sum
	2
	R 
	R 
	R 

	C22
	Lubricate all moving parts and locking bolts using Q20 or similar/equivalent.

	sum
	2
	R 
	R 
	R 

	C23
	Removal of the existing Single Doors with frames and double doors with frames and deliver them at Prasa Depot in Salt River.

	sum
	5
	 -
	R 
	R 

	C24
	Supply, deliver and make necessary renovations of new brick work to accommodate new single steel doors and frames complete.

	sum
	2
	R 
	R 
	R 

	C25
	Fully Installation of the new Steel Door with frame.

	sum
	2
	 -
	R 
	R 

	C26
	Supply, deliver and make necessary renovations of new brick work to accommodate new double steel doors and frames complete.

	sum
	3
	R 
	R 
	R 

	C27
	Supply, deliver and install the full functioning double door with frame complete. 

	sum
	3
	R 
	R 
	R 

	 
	 
	 
	 
	 
	 
	R 

	 
	Langa 3kV Sub
	 
	 
	 
	 
	 

	C28
	Remove rust on steel door and moving parts by using steel brush, then grind with 150/180 grit metal sandpaper until rust is removed. Wipe the doors using cloth dipped in lacquer thinner or similar/equivalent. Provide material.
	sum
	4
	R 
	R 
	R 

	C29
	Transportation of the new Steel Doors from Salt River Depot to Diep River Sub.
	sum
	4
	 -
	R 
	R 

	C30
	Apply NS4 or similar/equivalent primer, allow it to dry. Then Apply final coat which is an Oil based paint. Provide Material.
	sum
	4
	R 
	R 
	R 

	C31
	Lubricate all moving parts and locking bolts using Q20 or similar/equivalent.
	sum
	4
	R 
	R 
	R

	C32
	Removal of the existing Single Doors with frames, existing double door and existing wicket gate roller shutter doors with frames and deliver them at Prasa Depot in Salt River.
	sum
	6
	 -
	R 
	R 

	C33
	Supply, deliver and make necessary renovations of new brick work to accommodate new single steel doors and frames complete.
	sum
	4
	R 
	R 
	R 

	C34
	Fully Installation of the new Steel Door with frame.
	sum
	4
	 -
	R 
	R 

	C35
	Supply, deliver and make necessary renovations of new brick work to accommodate new double steel doors and frames complete.
	sum
	3
	R 
	R 
	R 

	C36
	Supply, deliver and install the full functioning double door with frame complete. 
	 sum
	1
	R 
	R 
	R 

	C37
	Supply, deliver and Install the full functioning gear operated wicket gate Roller Shutter door with frame complete. 
	sum
	1
	R 
	R 
	R 

	 
	 
	 
	 
	 
	 
	R 

	AREA CAPE FLATS
	DESCRIPTION
	UNIT
	QUANTITY
	MATERIALS
	LABOUR
	TOTAL

	 
	Hazendal 11kV Sub
	 
	 
	 
	 
	 

	D1
	Remove rust on steel door and moving parts by using steel brush, then grind with 150/180 grit metal sandpaper until rust is removed. Wipe the doors using cloth dipped in lacquer thinner or similar/equivalent. Provide material.
	sum
	1
	R 
	R 
	R 

	D2
	Transportation of the new Steel Doors from Salt River Depot to Diep River Sub.
	sum
	1
	 -
	R 
	R 

	D3
	Apply NS4 or similar/equivalent primer, allow it to dry. Then Apply final coat which is an Oil based paint. Provide Material.
	sum
	1
	R 
	R 
	R 

	D4
	Lubricate all moving parts and locking bolts using Q20 or similar/equivalent.

	sum
	1
	R 
	R 
	R 

	D5
	Removal of the existing Single Doors with frames and existing roller shutter doors with frames and deliver them at Prasa Depot in Salt River.

	sum
	4
	 -
	R 
	R 

	D6
	Supply, deliver and make necessary renovations of new brick work to accommodate new single steel doors and frames complete.

	sum
	1
	R 
	R 
	R 

	D7
	Fully Installation of the new Steel Door with frame.

	sum
	1
	 -
	R 
	R 

	D8
	Supply, deliver and install the full functioning roller shutter doors with frame complete. 

	sum
	3
	R 
	R 
	R 

	 
	 
	 
	 
	 
	 
	R 

	 
	Rappenburg 3kV DC Tie
	 
	 
	 
	 
	 

	D9
	Remove rust on steel door and moving parts by using steel brush, then grind with 150/180 grit metal sandpaper until rust is removed. Wipe the doors using cloth dipped in lacquer thinner or similar/equivalent. Provide material.

	sum
	3
	R 
	R 
	R 

	D10
	Transportation of the new Steel Doors from Salt River Depot to Diep River Sub.
	sum
	3
	 -
	R 
	R 

	D11
	Grind Rust and/or sandblast the single steel door using 150/80 grit metal sandpaper until rust is removed, Wipe the doors using cloth dipped in lacquer thinner or similar/equivalent. Provide material.

	sum
	3
	R 
	R 
	R 

	D11
	Apply NS4 or similar/equivalent primer, allow it to dry. Then Apply final coat which is an Oil based paint. Provide Material.

	sum
	3
	R 
	R 
	R 

	D12
	Lubricate all moving parts and locking bolts using Q20 or similar/equivalent.
	sum
	3
	R 
	R 
	R 

	D13
	Removal of the existing Single Doors with frames and existing roller shutter doors with frames and deliver them at Prasa Depot in Salt River.
	sum
	4
	 -
	R 
	R 

	D14
	Supply, deliver and make necessary renovations of new brick work to accommodate new single steel doors and frames complete.

	sum
	3
	R 
	R 
	R 

	D15
	Fully Installation of the new Steel Door with frame.

	sum
	3
	 -
	R 
	R 

	D16
	Supply, deliver and install the full functioning gear operated Roller Shutter door with frame complete. 

	sum
	1
	R 
	R 

	R 

	 
	 
	 
	 
	 
	 
	R 

	 
	 
	 
	 
	 
	 
	 

	WORK SUB-TOTAL (EXCLUDING VAT)
	R 

	15% contingency that will be managed and controlled by the PRASA Project Manager and approval will be required for the use of this contingency from the Prasa Regional engineering Manager
	R 

	SUB-TOTAL (INCLUDING CONTINGENCY, EXCLUDING VAT)
	R 

	VAT@15%
	R 

	TOTAL (INCLUDING VAT AND CONTINGENCY)
	R 



10. Specific Goals 
Table 1: Specific goals for the tender and points claimed are indicated per the table below. (Note to organs of state: Where the 80/20 preference point system is applicable, corresponding points must also be indicated as such. 
Note to tenderers: The tenderer must indicate how they claim points for each preference point system.
	The specific goals allocated points in terms of this tender
	Number of points
allocated
(80/20 system)
(To be completed by the organ of state)
	Number of points claimed (80/20 system)
(To be completed by the tenderer)
	

Evidence

	B-BBEE Contributor status of at least level 2

	4
	
	B-BBEE Certificate/Affidavit (in case of JV, a consolidated score card will be accepted)

	Black youth owned
	4
	
	Certified copy of ID Documents of the Owners

	Black women owned
	4
	
	Certified copy of ID Documents of the Owners

	Minimum 51% Black owned
	4
	
	B-BBEE Certificate/Affidavit

	EME or QSE 51% Black Owned
	4
	
	Audited Annual Financial/ B-BBEE Certificate / Affidavit.

	Total

	20
	
	



11. Recommendation
It is recommended that the above specification be approved Removal of the Existing Doors, Supply, Deliver and Install Safety Doors (Steel) and Roller Shutter Doors at Various Substations in the Western Cape

	Project Description:
	(Insert project name)

	
Compiled by
End User
Name & Surname:  Zola Mdlankomo

Signature: ……….……………………….

Date: …………………………………………..


	
Approved/Not Approved
(Head of the End-User Department)
Name & Surname: 

Signature: ………………………………….

Date: ………………………………………...

	Comments/Remarks:
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