
ACTIVITY Lump Sum Price (Excl VAT)

Site Establishment

Site De-establishment

Temporary Works and Plant

Security of the Works (Armed security day and night with minimum four security guards per shift armed with 

shotguns or equivalent tools)

Contractor's representatives

Contractor engagements with local authorities and social issues handling

Compliance with Health, Safety and Environment

Site Constraints

Local and statutory Consultations and Approvals 

The contractor shall appoint an Enterprise Development Coordinator (Tender Volume 3, Clause 3.1) -R                                                    

Needs Analysis and Enterprise Development Plan per Targeted Enterprise (fixed provisional sum) 5,000.00R                                          

Monitoring and Interim reporting per targeted enterprise (fixed provisional sum) 40,000.00R                                        

Project Completion report per Targeted Enterprise (fixed provisional sum) 5,000.00R                                          

North Works Diffusers Installations (Five reactors)

North Works installation of mixers and additional poles etc. (Five reactors)

North Works electrical and instrumentation controls to ensure reactors are operational (Five reactors)

North Works Removal of sludge, sand etc. (Five reactors)

North Works major refurbishment and repairs to the blowers

North Works Mechanical and Electrical Maintenance (SST)

Belt Presses Installations

Mechanical Accessories Belt Press inlc design

Electrical and Instruments Accessories Belt Press inlc design

Conveyor Belt Designs, Installations interlinking with belt presses

Paintimg of handrails, grattings making good of all trades North Works

Sub Total 1

Provisional Sums @ 16% -R                                                    

Sub Total 2 -R                                                    

CIDB minimum Contract Skills Development Goal (CSDG) sum = GB (0.5%) x Subtotal of the tender amount -R                                                    

Sub Total 3 -R                                                    

Contigencies @ 10% -R                                                    

Sub Total 4 -R                                                    

PSP FEES (Civil, Structural, Mechanical, Electrical, Quantity Surveyor, Instruments, Project Manager, Health, 

Safety & Environment, Social Facilitator, Clerk of Works) @ 18% Fixed
-R                                                    

Total Excl VAT -R                                                    

VAT @ 15% -R                                                    

TOTAL INCL VAT
-R                                                    

PRICING ACTIVITY SCHEDULE ME TURNKEY CONTRACT


