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Dear Sir/ Madam

Description / Project Title

Supply and Delivery of BKR:LT;66 KV;2500 A;31.5
KA;3;110 VD on an 'As and When
Required' Basis, Dx, WC

Request for Enquiry No E1957DXWC
Enquiry issue date 10/10/025
Enquiry original closing date 10/11/2025
New enquiry closing date 03/12/2025

Motivation for extension

Approval to extend the tender closing date from 10 November
2025 to 03 December 2025.

The extension is granted as its necessitated by the complexity of
the technical compliance requirements and the long lead-times
associated with the components of breakers, which include
international elements impacting pricing and delivery timelines.

This delay is beyond the control of the suppliers and directly affects
their ability to submit a fully compliant and competitive bid by the
current closing date.

To ensure fairness, inclusivity, and compliance with Eskom’s
procurement integrity principles, it is recommended that the tender
closing date be extended.

Compiled by:
Employer (Eskom):
Name Thembi Peter
Designation: Snr Advisor Procurement
Signature:

AT
Date signed: 03/11/2025
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