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Municipal Infrastructure Support Agent (MISA) 

REPUBLIC OF SOUTH AFRICA 

 

TENDER NO:MISA/EMP/KLM/FS/046/2025/26 

 

APPOINTMENT OF PROFESSIONAL SERVICES PROVIDER FOR 
THE DEVELOPMENT OF AN ENERGY MASTER PLAN FOR 

KOPANONG LOCAL MUNICIPALITY IN XHARIEP DISTRICT (FREE 
STATE PROVINCE) 

 

PROCUREMENT DOCUMENT 

(Based on NEC3 Engineering – Professional Service Contract: 

Option A) 

 

March 2026  

Issued by:  

 

Chief Executive Officer 

Municipal Infrastructure Support Agent 

1303 Heuwel Avenue 

Riverside Office Park, Letaba House 

Centurion, PRETORIA 0046 

TEL: 012 848 5300 

 

Name of Tenderer:_____________________________________ 

 

Total Bid Price:________________________________________ 

 

http://www.misa.gov.za/
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Tender Procedure: Open Tender 

Based on 

MISA Supply Chain Management Policy of May 2023 

SANS 10845-1, Construction procurement Part 1: Processes, methods and procedures 

SANS 10845-2, Construction procurement Part 2: Formatting and compilation of 
procurement documentation 

SANS 10845-3, Construction procurement Part 3: Standard conditions of tender 

Preferential Procurement Regulations 2022 (Ref: government gazette no. 47452; dated: 04 
November 2022 issued according to the preferential procurement policy framework act (PPPFA), 

act no. 5 of 2000)) 

 

Contract Documents 

1. Form of offer and acceptance  

2. Contract data 

3. Part 1: Data Provided by the Employer 

4. Part 2: Data Provided by the Contractor 

5. Conditions of Contract: NEC 3 

6. Pricing Data 

7. Works Information 

8. Site Information 
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MUNICIPAL INFRASTRUCTURE SUPPORT AGENT 

  

MISA/EMP/KLM/FS/046/2025/26 

APPOINTMENT OF PROFESSIONAL SERVICES PROVIDER FOR THE 
DEVELOPMENT OF AN ENERGY MASTER PLAN FOR KOPANONG LOCAL 

MUNICIPALITY IN XHARIEP DISTRICT (FREE STATE PROVINCE) 

 

T1 TENDERING PROCEDURE 

T1.1 TENDERING NOTICE AND INVITATION TO TENDER 
 

The Municipal Infrastructure Support Agent (MISA) is hereby, inviting suitably qualified Service 

Providers to tender for ‘APPOINTMENT OF PROFESSIONAL SERVICES PROVIDER FOR THE 

DEVELOPMENT OF ELECTRICITY MASTER PLAN FOR KOPANONG LOCAL MUNICIPALITY IN 

XHARIEP DISTRICT (FREE STATE PROVINCE) 

 

Only Tenderers who have in their employ Registered Professional Persons in terms of a recognised 

Professional Body e.g. Engineering Council of South Africa. 

 

The project details are hereunder, 

TENDER 

NO. 
PROJECT NAME 

NON-COMPULSORY 

BRIEFING SESSION: 

PLACE, DATE & TIME 

TENDER CLOSING 

DATE & TIME 
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APPOINTMENT OF 

PROFESSIONAL SERVICES 

PROVIDER FOR THE 

DEVELOPMENT OF AN 

ENERGY MASTER PLAN FOR 

KOPANONG LOCAL 

MUNICIPALITY IN XHARIEP 

DISTRICT (FREE STATE 

PROVINCE) 

A Non-Compulsory Briefing 

session will be held 

virtually on Teams Meeting. 

Date:17 March 2026 at Time: 

10:00 AM 

Microsoft Teams meeting  

Join: 

https://teams.microsoft.com/m

eet/36361958552768?p=VNqXe

sWnZOnqUsn5If  

Meeting ID: 363 619 585 527 68  

Passcode: cE25p3zj 

 

Date: 30 March 2026 

At 11:00 AM 

All Bid Proposals to 

be submitted @ MISA 

Head office 

Riverside office 

Park , 1303 Heuwel 

avenue, 1st floor 

Letaba House, 

Centurion 0046 

 

https://teams.microsoft.com/meet/36361958552768?p=VNqXesWnZOnqUsn5If
https://teams.microsoft.com/meet/36361958552768?p=VNqXesWnZOnqUsn5If
https://teams.microsoft.com/meet/36361958552768?p=VNqXesWnZOnqUsn5If
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A non-Compulsory briefing session will take place at the place and on the date and time shown above 

unless otherwise amended later. Representative(s) from MISA will meet prospective Tenderers to 

provide details of the Contract. 

The Tender Documents will be available from the e-Tender Publication Portal (www.etenders.gov.za) 

of the National Treasury of the Republic of South Africa from the date of publication of the Notice of 

Request for Tenders in Government Tender Bulletin and/ or any national media. Any queries related to 

the e-Tender Publication must be communicated with eTenders@treasury.gov.za or by contacting the 

Office of the Chief Procurement Officer Call Supply Chain Centre on 012 406 9222. 

The requirement of submissions is detailed in the Tender Data (Ref: T1.2 Tender Data). The tenderers 

who satisfy the eligibility criteria as set in the tender documents (Ref: T 1.2 Tender Data) are to submit 

their tenders. 

Bidders must note that by submitting bid proposal you give MISA permission to  process or access 

bidders, members and its directors information in compliance with Protection OF Personal Information 

Act (POPIA). 

Telegraphic, telephonic, telex, facsimile, e-mail and late tenders will not be accepted. Tenderers must 

submit their tenders using only the tender documentation issued. 

Tenders will be evaluated based on preferential procurement framework Act 5 of 2000 and on 

functionality as prescribed in the Preferential Procurement Regulation 2022. 

Queries relating to the issue of these documents may be addressed to Ms Dineo Kau,  Tel No.012 

848 5325,  E- Mail: tenders@misa.gov.za equirements for sealing, addressing, delivery, opening and 

assessment of tenders are stated in the Tender Data 

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the 

Tender Data. 

Issued by:  

 

Municipal Infrastructure Support Agent 

1303 Heuwel Avenue 

Riverside Office Park, Letaba House 

Centurion, PRETORIA 0046 

TEL: 012 484 5300 

 

 

 

http://www.etenders.gov.za/
mailto:tenders@misa.gov.za
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MUNICIPAL INFRASTRUCTURE SUPPORT AGENT 

   

MISA/EMP/KLM/FS/046/2025/26 

APPOINTMENT OF PROFESSIONAL SERVICES PROVIDER FOR THE 
DEVELOPMENT OF AN ENERGY MASTER PLAN FOR KOPANONG LOCAL 

MUNICIPALITY IN XHARIEP DISTRICT (FREE STATE PROVINCE) 

 

TENDER DATA 

The conditions of tender are as contained in the latest edition of SANS 10845-3, Standard conditions 
of tender. 

SANS 10845-3 makes several references to the Tender Data for details that apply specifically to this 

tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency 

between it and the provisions of SANS 10845-3 and as contained in the Standard for Uniformity in 

Construction Procurement (Board Notice 423 of 2009 Government Gazette No 42622 of August 2019), as 

termed as SFU. 

Each item of data given below is cross-referenced to the clause in SANS 10845-3 to which it mainly 
applies. 

Clause 

number 
Tender Data 

3.1 The employer is the Municipal Infrastructure Support Agent (MISA), an entity within the South African 

Ministry for Cooperative Governance and Traditional Affairs (CoGTA), established in terms of 

Presidential Proclamation No. 29 of 2012. 

3.3 The Tender documents issued by the employer comprise the documents listed on the contents page. 

3.4 The Employer’s Representative is: 

Name: Ms Mapatane Kgomo or Delegated Official 

Physical Address: 1303 Heuwel Avenue, Riverside Office Park, 

    Letaba House, Centurion, Pretoria 0046 

   Private Bag X 105, Centurion 0046 

Telephone:  012 848 5300 

Email:                          tenders@misa.gov.za 

3.5 The language of communications is English 

mailto:tenders@misa.gov.za
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Clause 

number 
Tender Data 

4.1 PHASE 1: ELIGIBILITY CRITERIA 

ONLY those tenderers who satisfy the following ELIGIBILITY CRITERIA and who provide the required 

evidence in their tender submission, are eligible to submit tenders and have their tenders evaluated: 

The tenderer:    

1. In case of a Joint Venture/Consortium submission, shall submit a Joint Venture agreement 
signed by all parties.  

2. Is registered in terms of the Companies Act, 2008 (Act 71 of 2008) or Close Corporation Act, 
1984, (Act No. 69 of 1984) or, if a partnership, has a partnership agreement (buy and sell 
agreement for participating partners in this tender) in place that enables the partnership to 
automatically continue to function in the event of death or withdrawal of one of the partners. 

3. In case of having a subsidiary arrangement, shall submit an audited proof (letter or 
shareholding certificate) of agreement between the holding company and the subsidiary. 

4. None of the documents with correction fluid on them. Any wrong entry, in case of correction, it 

must be cancelled by a single stroke and initialled by the Authorised signatory. This 

APPLICABLE TO FORM OF OFFER AND PRICING DATA. 

5. The tendering entity has professional indemnity insurance cover issued by a reputable South 

African insurer in an amount of not less than R 1 million in respect of a claim without 

limiting to the number of claims or show documentary evidence (proposal / quotation) of 

having applied for such cover. 

4.7 The arrangements for a non-compulsory clarification meeting are as stated in the Tender Notice and 

Invitation to Tender (ref: T1.1).  

 

4.12 No alternative tender offer will be considered. 

4.13 

 

 

4.15 

The employer’s details and address for delivery of tender offers and identification details that are to be 

shown on each tender offer package are:  

Location of tender box: Reception area of MISA Offices 

Municipal Infrastructure Support Agent’s Office 

Physical Address: 1303 Heuwel Avenue, Riverside Office Park, 

    Letaba House, 1st Floor, Centurion, Pretoria 0046 

   Private Bag X 105, Centurion 0046 

Telephone:  012 848 5300 

Identification details on the Tender package(s): 

1. Name and Reference number of the tender; 

2. Address of the employer; 

3. Names of the tendering entity and the contact person; 

4. Physical address and contacting details of the tenderer; 

5. Date of submission 

4.13.4 The tenderer is required to meet the following conditions in addition to the requirement for eligibility 

criteria as mentioned in Clause 4.1.  

4.13.5 Tender offer shall be submitted as original, one copy of the original and one scanned copy of the 
original completed and signed tender documents in a memory stick. 
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Clause 

number 
Tender Data 

4.13.6 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. 

4.15 The closing time for submission of tender is as stated in the Tender Notice and invitation to Tender (ref: 

T1.1) 

4.16 The tender offer validity period is 120 days, exclusive of closing date but inclusive of the 120th day.  

5.1 The employer will respond to requests for clarification received up to 7 working days before the tender 

closing time.  

5.2 The employer shall issue addenda until 10 working days before tender closing time. 

5.4 The time and location for opening of the Tender offers are as detailed in the Tender notice and invitation 

to tender (ref: T1.1) or in any addendum thereafter if applicable. 

SFU 

(clause 

4.3.1) 

Evaluation Criteria 

The procedure for the evaluation of responsive tenders is Eligibility, Functionality, Financial offer & 

Preference.  

Breakdown points for Functionality points are outlined in 5.11.9 below. 

The procedure for the evaluation of responsive tenders is detailed as follows:  

Phase 1: Eligibility Criteria 

Phase 2: Functionality Criteria  

Phase 3: Price and preference (80/20 system)  

 
PHASE 1 : ELEGIBILITY CRITERIA 
 

1. PHASE 2:  FUNTIONALITY CRITERIA:  

TENDER WHO PASSES ELIGIBILITY CRITERIA WILL BE EVALUATED ON FUNCTIONALITY 

CRITERIA, AS OUTLINED BELOW:  

1. The tender will be expected to submit substantial information (valid copies and detailed 

information as ordered) in order to claim points for each of the criteria or sub criteria set. 

2. The tenderer must demonstrate to the satisfaction of the Employer that it has sufficient skill 

and capacity to execute the works.  

3.  The form or the evaluation criteria and maximum score in respect of each of the criteria listed 

in 5.11.9. 

4. A Tender will be considered as DISQUALIFIED from the evaluation and will be discarded from 

any further evaluation for the following. 

 

4.1 scoring an average score below 70 points in Functionality and or 

 

5. Non-submission or poorly completed schedule or incomplete information will result in a 

tenderer losing points on Functionality. CVs which do not substantially detail relevant 

experience will also lead to a bidder losing points on Functionality, It is the responsibility of the 

tenderer to ensure that all copies are clear and certified when the conditions require them to 

be so. 

6. No second chance will be given to a tenderer to submit some information after tender closure 

on this stage of evaluation i.e. functionality. 
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Clause 

number 
Tender Data 

2. PHASE 3: EVALUATION POINTS ON PRICE AND SPECIFIC GOALS 

The 80/20 preference point system shall be applied for the purposes of this bid as per the requirements 

of the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000) and B-BBEE/ PPPFA 

Regulations of 2022. 

Criteria Points 

POINTS ON PRICE 80 

SPECIFIC GOALS  20 

TOTAL 100 

  

SPECIFIC GOALS 

 

The Employer reserves the right to apply other specific goals in accordance with PPPF Regulations 

2022 as contemplated in section 2(1)(d)&(e) of the PPPF Act No 5 of 2000 which  may include 

contracting with persons, or categories of persons, historically disadvantaged  by unfair discrimination 

on the basis of race, gender and disability including the  implementation of programmes of the 

Reconstruction and Development Programme as  published in Government Gazette No. 16085 dated 

23 November 1994. 

Table 1: Specific goals for the tender and points claimed are indicated per table below: 

The specific goals allocated points in terms of 

this tender 

Number of points allocated 

(80/20 system) 

(To be completed by the organ of state) 

Who are women (51% or more) 5 

Who is a youth (18 to 35 years) (51% or more 

owned) 

5 

Location of enterprise (Free state province) 5 

B-BBBEE status level contributors from level 1 to 

2 which are QSE or EME 

5 

Total 20 

 

The specific goals may include— 

Contracting with persons, or categories of persons, historically disadvantaged by unfair discrimination 

on the basis of race, gender or disability. 

Implementing the programmes of the Reconstruction and Development Programme as published in 

Government Gazette No. 16085 dated 23 November 1994. 

Definitions  

 

Specific goals”: means specific goals as contemplated in section2(1)(d) of the PPPFA Act which may 

include contracting with persons, or categories of persons, historically disadvantaged by unfair 

discrimination on the basis of race, gender and disability including the implementation of programmes 

of the Reconstruction of Development Programme as published in Government Gazette No.16085 

date 23 November 1994 

“Ownership “means the percentage ownership and control, exercised by individuals within and 

enterprise. 
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Clause 

number 
Tender Data 

Documents required for verification of points allocation are as follows: 

Procurement Requirement Required Proof Documents 

Women  Identity document 

Youth Identity document 

Location  Municipality bill/ lease agreement/ letter from 

local from Local Authority   

B-BBEE status level contributors from level 1 to 

2 which are QSE or EME 

Valid certificate/ sworn affidavit 

Consolidated BEE certificate in cases of Joint 

Venture 

Full CSD Report 

Failure on the part of a Bidder to submit proof of documentation required in terms of this tender 

to claim for specific goals with the tender, will be interpreted to mean that preference points 

for specific goals are not claimed 

5.11.9 Functionality Criteria. 

The functionality criteria and maximum score in respect of each of the criteria are given 
hereunder. 

A Tender scoring below 70 points in functionality will be considered as DISQUALIFIED 
for evaluation and will be discarded from any further evaluation.  

Quality criteria 
Evaluation 
schedule 

(A)Maximum 
number of points 

Tenderer’s (Company) Experience Schedule 1 40 

Expertise of key personnel 
 
 

Schedule 2 60 

   

Maximum possible score for quality (Ms) 100 

Functionality shall be scored by not less than three evaluators in accordance with the above-
mentioned schedules: 

The minimum number of evaluation points for quality is 70 points out of 100 

5.13 Tender offers will only be accepted if: 

1. the tenderer or any of its directors/ shareholders is not listed on the Register of Tender Defaulters 
in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited 
from doing business with the public sector;  

2. the tenderer has not: 

a. abused the Employer’s Supply Chain Management System; or 

b. failed to perform on any previous contract and has been given a written notice to this 
effect;      

3. the tenderer has duly completed and signed the SBD 4, Incomplete or unsigned or poorly 

completed forms will lead to a bidder being declared non-responsive.  

4. the tenderer has completed the Compulsory Enterprise Questionnaire and there are no conflicts 

of interest which may impact on the tenderer’s ability to perform the contract in the best interests 

of the employer or potentially compromise the tender process and persons in the employ of the 

state are permitted to submit tenders or participate in the contract;  
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Clause 

number 
Tender Data 

5. the tenderer/s is registered on CSD prior submitting bids (open tenders). Any prospective bidder 
found to have Tax matters not in order with SARS (verified through CSD) during the evaluation 
process (after being given an opportunity to rectify tax matters) will be eliminated and not be 
considered further in the process. Preferred bidder/s will be afforded an opportunity to rectify their 
tax affairs within 7 days. A bidder that fails to rectify its tax matters with SARS will be eliminated. 

6. A Resolution of signatory form has been completed and signed by director/s or a letter bearing a 

letterhead of the tenderer has been attached (specific to this bid) to the bid submission; it must 

be duly signed by all directors and submitted the bid. Only a duly authorised official can sign the 

bid.   

5.14 The number of paper copies of the signed contract to be provided by the employer is one to the 

successful Tenderer. 

5.17 Cancellation and re‐invitation of tenders   

MISA may, prior to the award of the tender, cancel the tender if‐ 

 due to changed circumstances, there is no longer a need for the services, works or goods requested; 

or 

(a) funds are no longer available to cover the total envisaged expenditure; or  

(b) no acceptable tenders are received; or  

(c) Tender validity period has expired; or 

(d) Gross irregularities in the tender processes and/or tender documents; or 

(e) No market related offer received (after attempts of negotiation processes)  

Where applicable, the decision to cancel the tender will be published in the CIDB website and in the 

Tender Bulletin or the media in which the original tender invitation as advertised. 

 TENDER AWARD 

A. The tender obtaining the highest number of total points may be awarded the contract, unless the 
Employer decided otherwise (ref: T1.1 Tender notice and invitation to tender). 

B. Preference point shall be calculated after prices have been brought to a comparative basis taking 
into account all factors of non-firm prices and all unconditional discounts. 

C. Point scored must be rounded off to the nearest 2 decimal places. (If the value of the 3rd decimal 
place is 1 up-to 4, the points up to 2nd decimal place will be considered and if it is 5 up to 9, 1 will 
be added to the number at 2nd decimal place and the resulting point will be considered.)   

D. In the event that two or more Tenders have scored equal total point, the successful Bid must be 
the one scoring the highest number of preference points for B-BBEE.   

E. However, in the event that two or more Tenders have scored equal point including equal 
preference points for B-BBEE, the successful tender must be the one scoring the highest points 
for quality. 

F. Should two or more Tenders be equal in all respects, the award shall be decided by drawing of 
lottery by the Employer. 

ADDITIONAL CONDITIONS OF TENDER 

The additional conditions of Tender are: 

A. Joint Venture 
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Clause 

number 
Tender Data 

Tenders may form a joint venture acceptable to the Employer as detailed in the tender documents. 

B. Costs incurred by Bidder 

The Employer will neither be responsible for nor pay any expenses incurred or losses suffered by any 

Tenderer in the preparation of the tender or in attending the compulsory briefing session in connection 

therewith. 

C. Acceptance of Bid 

The Employer does not bind itself to accept the lowest or any Tender or to furnish any reason for the 

acceptance or rejection of a tender. 

D. Withdrawal of Tender during validity or Failure in signing Contract Agreement at Award 

Should a Tenderer 

a) Withdraw his Tender during the period of its validity; or 

b) Give notice of his inability to execute the Contract or fail to execute the Contract; or 

c) Fail to sign the Contract Agreement or furnish the required security/ insurance(s) within the 
period fixed in the Contract Data (ref: C1.2) in the Tender documents or any extended time 
agreed to by the Employer; 

then the Tenderer shall be liable for and pay to the Employer –  

i. All expenses incurred in calling for fresh Tender, if it should be deemed necessary by the 
Employer to do so; 

ii. The difference between Tender’s tender and any less favourable tender accepted either by 
fresh tender being called or by another tender being accepted from those already received; 

iii. Any escalation of the Final Contract Price resulting from any delay caused in calling for fresh 
tender or accepting another tender from those already received. 

And the Employer shall have the right to recover such sums by set-off against any money which may be 

due or become due to the Tenderer, under this or any other tender or Contract between the Employer 

and the Tenderer, or against any guarantee or deposit which may have been furnished by or on behalf 

of the Tenderer for the due fulfilment of this or any other tender or Contract between the Employer and 

the Tenderer. Pending the ascertainment of the amount of the Tenderer’s liability to the Employer in 

terms of this Condition of Tender, the Employer may retain such monies, guarantee or deposit as 

security for any loss, which the Employer may sustain by reason of the Tenderer’s default. 

Provided always that the Employer may exempt a Tenderer from the provisions hereof, if it is of the 

opinion that the circumstances justify such exemption. 

E. Repudiation of Tender or Invalidation of Contract 

If the Employer is satisfied that the Tenderer or any person is being an employee, partner, director, 

member or shareholder of the Tenderer or a person acting on behalf of or with the knowledge of the 

Tenderer has offered, promised or given a bribe or other gift or remuneration to any person in 

connection with obtaining or execution of a Contract; 

a) has acted in a fraudulent or corrupt manner in obtaining or executing a Contract; 
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Tender Data 

b) has approached an officer or employee of the Employer with the object of influencing the award 
of a Contract in the Tenderer’s favour; 

c) has entered into any agreement or arrangement, whether legally binding or not, with any other 
person, firm or company: 

d) to refrain from Tendering for this Contract; 

e) as to the amount of the Tender to be submitted by either party; 

f) has disclosed to any other person, firm or company other than the Employer, the exact or 
approximate amount of his proposed Tender except where the disclosure, in confidence, was 
necessary in order to obtain insurance premium and surety quotations required for the 
preparation of the Bid. 

The Employer may, in addition to using any other legal remedies, repudiate the Bid or declare the 

Contract invalid should it have been concluded already. 

F. South African Jurisdiction 

The laws of the Republic of South Africa shall be applicable to each Contract created by the acceptance 

of a Tender and each Tenderer shall indicate a place in the Republic and specify it in his Tender as his 

domicilium citandi et executandi where any legal process may be served on him. 

Each Tenderer shall bind her/ himself to accept the jurisdiction of the Courts of Law of South Africa. 

G. Amendments to Tender by Employer 

a) Arithmetical Errors 

The Employer shall check and correct arithmetical errors for responsive Tenders in the following manner 

as per CIDB guideline (Ref: Practice # 2, version 1 – August 2006): 

i. Where there is a discrepancy between the amounts in figures and in words, the amount in words 
shall govern. 

ii. If the pricing (or bills of quantities or schedule of quantities or schedule of rates) apply and there 
is an error in the line item total resulting from the product of the unit rate and the quantity, the 
line item total shall govern, and the rate shall be corrected. Where there is an obviously gross 
misplacement of the decimal point in the unit rate, the line item total as quoted shall govern, and 
the unit rate shall be corrected. 

iii. Where there is an error in the total of the prices either as a result of other corrections required 
by this checking process or in the bidder’s addition of prices, the total of the prices shall govern 
and the tenderer will be asked to revise selected item prices (and their rates if bills of quantities 
apply) to achieve the tendered total of the Prices. 

b) Imbalance in Tender Rates 

In the event of there being Tendered rates or lump sums being declared by the Employer to be 

unacceptable to him because they are either excessively low or high or not in proper balance with other 

rates or lump sums, the Tenderer may be required to produce evidence and advance arguments in 

support of the tendered rates or lump sums objected to. If, after submission of such evidence and any 

further evidence requested, the Employer is still not satisfied with the tendered rates or prices objected 

to, s/he may request the Tenderer to amend these rates and prices along the lines indicated by him. 

The Tenderer will then have the option to alter and/ or amend the rates and lump sums objected to and 

such other related amounts as are agreed on by the Employer, but this shall be done without altering 

the total tendered sum. 
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MUNICIPAL INFRASTRUCTURE SUPPORT AGENT 

   

MISA/EMP/KLM/FS/046/2025/26 

APPOINTMENT OF PROFESSIONAL SERVICES PROVIDER FOR THE 

DEVELOPMENT OF AN ENERGY MASTER PLAN FOR KOPANONG LOCAL 

MUNICIPALITY IN XHARIEP DISTRICT (FREE STATE PROVINCE) 

 

RETURNABLE DOCUMENTS 

T2.1 LIST OF RETURNABLE DOCUMENTS 

A. Documentation to demonstrate eligibility to have tenders evaluated 

The required documentation as listed in Clause 4.1 of T1.2 Tender Data, must be submitted 
along with the tender for determining the eligibility of the tender. 

Failure to provide these documents (A) shall result in the tenderer’s tender not being 
evaluated. 

B. Returnable schedules required for tender evaluation purposes 
 
The tenderer must complete the following returnable schedules as relevant, which are 
attached here with the tender documents. 
 

1. SBD 1 - Invitation to Bid 

2. SBD 4 - Declaration on Interest  

3. SBD 6.1 – Preference Points claim form  

4. Samples of CSC000 sector coders Sworn Affidavits- A. EMEs and B. QSES (For tenderers with 
no B-BBEE Certificates) 

5. CSD report Annexure 

6. Tender’s certificates Annexure 

7. Resolution for Signatory 
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8. Certificate of Joint Ventures 
9. Evaluation Schedule 1: Experience of the tenderer 
10. Evaluation Schedule 2: Experience of the key persons 

 

C. Other documents contained herein in the tender documents required for tender evaluation purposes 
as listed below. 

1. Record of Addenda to Tender Documents 

2. Proposed Amendments and Qualifications 

D. Documentation that will be used for evaluation and to incorporate into the contract, if the tender offer 
resulted in an award 

 

1. The offer portion of C1.1 Form of offer and acceptance 

2. Part 2 of C1.2 Contract data relevant to tenderer 

3. C2.2 Price List 
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T2.2 RETURNABLE SCHEDULES 

1. PART A – INVITATION OF  BID                                                                                                              SBD 1  

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY) 

BID NUMBER: MISA/EMP/KLM/FS/046/2025/26 CLOSING DATE:  CLOSING TIME:  

DESCRIPTION:   

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 

1303 Heuwel Avenue, Riverside Office Park, Letaba House, First Floor 

 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT PERSON Ms. Dineo Kau CONTACT PERSON Ben Mabizela 

TELEPHONE NUMBER 0128485300 TELEPHONE NUMBER 0128485300 

FACSIMILE NUMBER  FACSIMILE NUMBER  

E-MAIL ADDRESS tenders@misa.gov.za E-MAIL ADDRESS tenders@misa.gov.za 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION NUMBER  

SUPPLIER 
COMPLIANCE STATUS 

TAX COMPLIANCE 
SYSTEM PIN: 

 
OR 

CENTRAL 
SUPPLIER 
DATABASE No:  MAAA 

B-BBEE STATUS LEVEL 
VERIFICATION CERTIFICATE 

TICK APPLICABLE BOX] 
 

 Yes                   No 

B-BBEE STATUS LEVEL 
SWORN AFFIDAVIT   
 

[TICK APPLICABLE BOX] 
 

 Yes                   No 

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN 
ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE] 

1 ARE YOU THE ACCREDITED 
REPRESENTATIVE IN 
SOUTH AFRICA FOR THE 
GOODS /SERVICES 
/WORKS OFFERED? 

Yes                    No  
[IF YES ENCLOSE 
PROOF] 

2 ARE YOU A FOREIGN BASED SUPPLIER 
FOR THE GOODS /SERVICES /WORKS 
OFFERED? 

Yes No 
 
[IF YES, COMPLETE 
QUESTIONNAIRE 
BELOW ] 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                                      YES   NO 

DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                                     YES   NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                                                            YES   NO 

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                                             YES   NO 

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                                                   YES   NO  
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS SYSTEM PIN 
CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW. 
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PART B – TERMS AND CONDITIONS TERMS AND CONDITIONS FOR BIDDING 

1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE 
ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR IN THE MANNER 
PRESCRIBED IN THE BID DOCUMENT. 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE 
PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF 
APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7). 

 

2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO 
ENABLE   THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE 
WWW.SARS.GOV.ZA. 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A 
SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.6 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A 
CSD NUMBER MUST BE PROVIDED.  

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO 
ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE 
SERVICE OF THE STATE.” 

 
NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE 
BID INVALID.  
 

SIGNATURE OF BIDDER: ……………………………………………  
 
CAPACITY UNDER WHICH THIS BID IS SIGNED: ……………………………………………  
(Proof of authority must be submitted e.g. company resolution)  
 
 
DATE: …………………………… 

http://www.sars.gov.za/
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2. SBD 4 - BIDDER’S DISCLOSURE 
 

1. PURPOSE OF THE FORM 
 

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line 

with the principles of transparency, accountability, impartiality, and ethics as enshrined in the 

Constitution of the Republic of South Africa and further expressed in various pieces of legislation, 

it is required for the bidder to make this declaration in respect of the details required hereunder. 

 

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted 

Suppliers, that person will automatically be disqualified from the bid process.  

2. Bidder’s declaration 

 
2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person 

having a controlling interest1 in the enterprise, employed by the state? YES/NO 

  

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state 

employee numbers of sole proprietor/ directors / trustees / shareholders / members/ partners 

or any person having a controlling interest in the enterprise, in table below. 

  
2.2 Do you, or any person connected with the bidder, have a relationship with any person who is 

employed by the procuring institution? YES/NO  
                                               
2.2.1     If so, furnish particulars: 

…………………………………………………………………………………… 
…………………………………………………………………………………… 
 

 
1 the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively, 
the person/s having the deciding vote or power to influence or to direct the course and decisions of the enterprise. 

 
 

Full Name Identity Number Name of State institution 
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2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners or any person 

having a controlling interest in the enterprise have any interest in any other related enterprise 

whether or not they are bidding for this contract?    YES/NO 

 

2.3.1 If so, furnish particulars: 

……………………………………………………………………………. 

……………………………………………………………………………. 

3 DECLARATION 

 

I, the undersigned, (name)……………………………………………………………………. in 

submitting the accompanying bid, do hereby make the following statements that I certify to be 

true and complete in every respect: 

 

3.1  I have read and I understand the contents of this disclosure; 

3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be true 

and complete in every respect; 

3.3  The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication 

between partners in a joint venture or consortium2 will not be construed as collusive bidding. 

3.4  In addition, there have been no consultations, communications, agreements or arrangements with 

any competitor regarding the quality, quantity, specifications, prices, including methods, 

factors or formulas used to calculate prices, market allocation, the intention or decision to 

submit or not to submit the bid, bidding with the intention not to win the bid and conditions or 

delivery particulars of the products or services to which this bid invitation relates. 

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly 

or indirectly, to any competitor, prior to the date and time of the official bid opening or of the 

awarding of the contract. 

 

3.5  There have been no consultations, communications, agreements or arrangements made by the 

bidder with any official of the procuring institution in relation to this procurement process prior 

to and during the bidding process except to provide clarification on the bid submitted where 

so required by the institution; and the bidder was not involved in the drafting of the 

specifications or terms of reference for this bid. 

 

3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat any 

 
2 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, 

efforts, skill and knowledge in an activity for the execution of a contract. 
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restrictive practices related to bids and contracts, bids that are suspicious will be reported to 

the Competition Commission for investigation and possible imposition of administrative 

penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported 

to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted 

from conducting business with the public sector for a period not exceeding ten (10) years in 

terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other 

applicable legislation. 

 
I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE 
IS CORRECT.  
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS 

OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND 

COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS 

DECLARATION PROVE TO BE FALSE.   

………………………………  ..……………………………………………   
 Signature                           Date 
 
 

……………………………… ……………………………………………… 
 Position  Name of bidder 
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3. SBD 6.1: PREFERENCE POINTS CLAIM FORM IN TERMS OF 
THE PREFERENTIAL PROCUREMENT REGULATIONS 2022 

 

This preference form must form part of all bids invited.  It contains general information and serves as 
a claim form for preference points for specific goals.  
 
NB:  BEFORE COMPLETING THIS FORM, BIDERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE 
BID AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022.  

 

1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to all bids: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 
applicable taxes included); and  

1.2 To be completed by the organ of state 

a) The applicable preference point system for this bid is the 80/20 preference point system 
 
b) The 80/20 preference point system will be applicable in this bid. The lowest/ highest 

acceptable bid will be used to determine the accurate system once bids are received. 

1.3 Points for this bid (even in the case of a bid for income-generating contracts) shall be awarded for: 

a) Price; and 
b) Specific goals 

1.4 To be completed by the organ of state: 

The maximum points for this bid are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS  100 

 

1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor together with 
the bid, will be interpreted to mean that preference points for B-BBEE status level of 
contribution are not claimed. 

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any 
time subsequently, to substantiate any claim in regard to preferences, in any manner required 
by the purchaser. 

2. DEFINITIONS 

(a) “Ownership “means the percentage ownership and control, exercised by individuals 
within and enterprise; 

(b) “bid” means a written offer in the form determined by an organ of state in response to an 
invitation to provide goods or services through price quotations, competitive biding 
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process or any other method envisaged in legislation; 

(c) “price” means an amount of money bided for goods or services, and includes all 
applicable taxes less all unconditional discounts;  

(d) “rand value” means the total estimated value of a contract in Rand, calculated at the time 
of bid invitation, and includes all applicable taxes; 

(e)  “bid for income-generating contracts” means a written offer in the form determined by 
an organ of state in response to an invitation for the origination of income-generating 
contracts through any method envisaged in legislation that will result in a legal agreement 
between the organ of state and a third party that produces revenue for the organ of state, 
and includes, but is not limited to, leasing and disposal of assets and concession 
contracts, excluding direct sales and disposal of assets through public auctions; and; 

(f)  “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 

2000). 

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

3.1 POINTS AWARDED FOR PRICE  

3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS 

 A maximum of 80 or 90 points is allocated for price on the following basis: 
  80/20 or 90/10  
 

 






 −
−=

min

min
180

P

PPt
Ps  or 







 −
−=

min

min
190

P

PPt
Ps  

 Where 
 Ps = Points scored for price of bid under consideration 
 Pt = Price of bid under consideration 
 Pmin = Price of lowest acceptable bid 
 
 

3.2 FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING 
PROCUREMENT  

3.2.1 POINTS AWARDED FOR PRICE 

 
 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20 
 

 𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) 

 
 Where 

  Ps = Points scored for price of bid under consideration 

  Pt = Price of bid under consideration 

  Pmax = Price of highest acceptable bid 

 

4. POINTS AWARDED FOR SPECIFIC GOALS 
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4.1 In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference 
points must be awarded for specific goals stated in the bid. For the purposes of this bid the bidder will be 
allocated points based on the goals stated in table 1 below as may be supported by proof/ documentation 
stated in the conditions of this bid: 

4.2 In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is 
unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the bid 
documents, stipulate in the case of— 

(a) an invitation for bid for income-generating contracts, that either the 80/20 or 90/10 preference 
point system will apply and that the highest acceptable bid will be used to determine the 
applicable preference point system; or 
 

(b) any other invitation for bid, that either the 80/20 or 90/10 preference point system will apply and 
that the lowest acceptable bid will be used to determine the applicable preference point system, 
then the organ of state must indicate the points allocated for specific goals for both the 90/10 
and 80/20 preference point system. 

 

Table 1: Specific goals for the bid and points claimed are indicated per the table below.  

Note to bidders: The bidder must indicate how they claim points for each preference point 

system.) 

The specific goals allocated points 
in terms of this bid 

Number of points 

allocated 

(80/20 system) 
(To be completed by 
the organ of state) 

Number of points 
claimed (80/20 

system) 
(To be completed 

by the bidder) 

Who are women (51% or more) 5  

Who is a youth (18 to 35 years) (51% 
or more owned) 

5 
 

Location of enterprise (Free state 
province) 

5 
 

B-BBBEE status level contributors 
from level 1 to 2 which are QSE or 
EME 

5 
 

Total scored points 20  

 
DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.3 Name of company/firm……………………………………………………………………. 

4.4 Company registration number: …………………………………………………………... 

4.5 TYPE OF COMPANY/ FIRM 

  Partnership/Joint Venture / Consortium 

  One-person business/sole propriety 

  Close corporation 

  Public Company 

  Personal Liability Company 

  (Pty) Limited  
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  Non-Profit Company 

  State Owned Company 

[TICK APPLICABLE BOX] 

4.6 I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that 
the points claimed, based on the specific goals as advised in the bid, qualifies the company/ 
firm for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 

indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 

paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof 

to the satisfaction of the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the 

conditions of contract have not been fulfilled, the organ of state may, in addition to any 

other remedy it may have – 

 

(a) disqualify the person from the biding process; 

(b) recover costs, losses or damages it has incurred or suffered as a 

result of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as 

a result of having to make less favourable arrangements due to 

such cancellation; 

(d) recommend that the bider or contractor, its shareholders and 

directors, or only the shareholders and directors who acted on a 

fraudulent basis, be restricted from obtaining business from any 

organ of state for a period not exceeding 10 years, after the audi 

alteram partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 

 

 

 

 
 
 

 

 

 

 

 

………………………………………. 

SIGNATURE(S) OF BIDER(S) 

 

SURNAME AND NAME:  ………………………………………………………. 

DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 

  ……………………………………………………… 
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4. SAMPLES OF GENERIC SECTOR CODERS SWORN AFFIDAVITS- 

A. EMES AND B. QSES (FOR TENDERERS WITH NO B-BBEE 
CERTIFICATES SWORN AFFIDAVIT - TEMPLATES 

 
(IF APPLICABLE, CHOOSE THE CORRECT FORM AND COMPLETE) 

 
NB:CHOOSE ONE i.e EME or QSE!!!!) 
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B-BBEE EXEMPTED AFFIDAVIT FOR EXEMPTED MICRO ENTERPRISES (EME)   

 

I, the undersigned, 

Full name & Surname  

Identity number  

 

Hereby declare under oath as follows: 

 
1.    The contents of this statement are to the best of my knowledge a true reflection of the facts. 
2. I am a Member / Director / Owner of the following enterprise and am duly authorized to act on 

its behalf: 

 

Enterprise Name:  

Trading Name (If 

Applicable): 

 

Registration Number:  

Enterprise Physical 

Address: 

 

Type of Entity (CC, (Pty) 

Ltd, Sole Prop etc.): 

 

Nature of Construction 

Business: 

    BEPs 
(Built Environment 
Professional) 

 Contractor   Supplier 

Definition of “Black 

People” 

As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as 

Amended by Act No 46 of 2013 “Black People” is a generic term which means 

Africans, Coloureds and Indians – 

 

(a)  Who are citizens of the Republic of South Africa by birth or descent; 
or 

(b)  Who became citizens of the Republic of South Africa by 

naturalization- 

i.       Before 27 April 1994; or 

ii. On or after 27 April 1994 and who would have been entitled to 

acquire citizenship by naturalization prior to that 

date 

 
3. I hereby declare under Oath that as per Amended Code Series 100 of the Amended Codes of Good 
Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013,  

• The Enterprise is ______________% Black Owned  

• The Enterprise is ______________% Black woman Owned  

• The Enterprise is ______________% Owned by Black Designated Group (provide Black Designated 
Group Breakdown below as per the definition in the table above)  
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o Black Youth % ______________%  

o Black Disabled % ______________%  

o Black Unemployed % ______________%  

o Black People living in Rural areas % ______________%  

o Black Military Veterans % ______________% 

Based on the Financial Statements/Management Accounts and other information available on the latest 

financial year-end of_                                   (DD/MM/YY), the annual Total Revenue was equal to/or less 

than the applicable amount confirmed by ticking the applicable box below. 

 

Contractor / Consultancy R10 million  

Supplier R10 million  

If the turnover exceeds the applicable amount in the table above then this affidavit is no longer applicable 

and an EME certificate must be obtained from a rating agency accredited by SANAS or when applicable a 

B-BBEE Verification Professional Regulator appointed by the Minister of Trade and Industry. 

  Please confirm on the table below the B-BBEE level contributor, by ticking the 

applicable box. 

 

100% Black Owned Level One (135% B-BBEE procurement 

recognition level) 

 

At least 51% Black Owned but less than 

100% black owned 

Level Two  (125% B-BBEE procurement 

recognition level) 

 

Less than 51% black owned Level Four  (100% B-BBEE procurement 

recognition level) 

 

 

4. I know and understand the contents of this affidavit and I have no objection to 
take the prescribed oath and consider the oath binding on my conscience and 
on the owners of the enterprise which I represent in this matter. 

5. The sworn affidavit will be valid for a period of 12 months from the 
date signed by commissioner. 

 
 

                                                                             Deponent Signature:______________________ 

Date:_________  

 

 

Commissioner of Oaths 

  Signature & stamp 

               Date:________________________ 
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5. CSD REPORT ANNEXURE - PROOF OF REGISTRATION ON THE 
NATIONAL TREASURY CENTRAL SUPPLIER DATABASE (CSD 
REPORT) 

 
(ATTACH HERE) 
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6. VALID CERTIFICATES OF A TENDERER 
 
 
 

(ATTACH HERE) 
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7. RESOLUTION FOR SIGNATORY 

 

A: CERTIFICATE OF AUTHORITY FOR SIGNATORY 
 
Signatory for companies shall confirm their authority hereto by attaching a duly signed and dated copy of the 
relevant resolution of the board of directors to this form or on company letter head. 
 
An example is given below: 
“By resolution of the board of directors passed at a meeting held on    
 
Mr/Ms    , whose signature appears below, has been duly authorised to  
 
sign all documents in connection with the tender for Contract No.      
 
and any Contract which may arise there from on behalf of (Block Capitals)   
             
             
 
SIGNED ON BEHALF OF THE COMPANY:        
IN HIS/HER CAPACITY AS:          
DATE:             
SIGNATURE OF SIGNATORY:          
 
WITNESSES: 

DIRECTOR 

(NAMES) 

 SIGNATURE  

DIRECTOR 

(NAMES) 

 SIGNATURE  

DIRECTOR 

(NAMES) 

 SIGNATURE  

DIRECTOR 

(NAMES) 

 SIGNATURE  

DIRECTOR 

(NAMES) 

 SIGNATURE  

DIRECTOR 

(NAMES) 

 SIGNATURE  

    

If you cannot complete this form, attach a separate sheet (in a company letter head, project specific and signed 
by all directors): 
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8. CERTIFICATE OF AUTHORITY FOR JOINT VENTURES  
 

This Returnable Schedule is to be completed by joint ventures.  

 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . ...., authorised signatory of the company . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. , acting in the capacity of lead partner, to sign all documents 

in connection with the tender offer and any contract resulting from it on our behalf. 

PROJECT TITLE  

SCMU NUMBER MISA/EMP/TL/030/2025/26                                                                                                   

NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY 

Lead partner: 

………………………………… 

. 

  

Signature. . ……….. . . . . . . . . . .  

 

Name ………………………………....  

Designation……………………………… 

 

 

………………………………… 

. 

  

Signature. . ……….. . . . . . . . . . .  

 

Name ………………………………....  

Designation……………………………… 

 

 

………………………………… 

. 

  

Signature. . ……….. . . . . . . . . . .  

 

Name ………………………………....  

Designation……………………………… 

 

 

………………………………… 

. 

  

Signature. . ……….. . . . . . . . . . .  

 

Name ………………………………....  

Designation……………………………… 
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9. EVALUATION SCHEDULE 1: EXPERIENCE OF THE TENDERER   40 points 

9.1 Requirements 

The experience of the tenderer as a company (as opposed to key staff members) in delivering 

projects of similar nature on the development of an Energy or Renewable energy Master Plan 

to municipalities and other organs of state. 

The information shall be for only the completed projects within last 10 years and must only 

include completed projects prior to closing date for submissions. 

9.2 Points Scoring 

Points will be allocated per project as per tables below the table below; 

The Tenderer should very briefly describe their experience in this regard, emphasizing the 

nature of the work and complexity. The description should be presented in tabular form with 

the following headings and appended to this page.  

All certification / references from the relevant employer(s) shall be provided, stamped and 

signed by contactable referees.. 

Employer, contact person 

and contact details 

(telephone, email address, 

etc.) 

Project Name and 

brief description of 

work 

Contract value Actual dates 

Start End 

     

 

The scoring of the Tenderer’s experience shall be as below: 

i. Compiling Electricity & Energy Master Plans 20 points 
a. 1 project     = 4 points 
b. 2 projects     =  8 Points 
c. 3 projects      =  14 points 
d. 4 projects     = 18 points 
e. 5  or more projects  =  20 points  

 

ii. Highest cost of project completed 20 points  
a. Below R 1 M    = 8 points 
b. R I.00 M to R 2 M  = 12 points 
c. R 2.00 M to R 3 M  = 16 points  
d. R 3.00M                                  =          20 points 

 

The undersigned, who warrants that s/he is duly authorised to do so on behalf of 

the enterprise, confirms that the content of the reference letter(s) presented by the 
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tenderer are within his/her personal knowledge and are to the best of his/her 

knowledge both are true and correct. 

 

9.3 Means of Verification: Bidders are requested to submit Signed completion certificates and 

corresponding appointment letters/ purchase orders. Only projects with completion letters 

will be evaluated 

 

• Appointment letters and Completion certificates must be from the relevant municipality or 

organ of state and must indicate details of the contact person from the municipality or organ 

of state 

• In cases where the municipality or organ of state made use of a consulting engineer 

(consultant), the appointment letter and completion certificate must clearly stipulate: 

1.  General Conditions of Contract used at that time such as GCC, NEC, FIDIC etc  

2. The details of the project including description, tender number, contract amount, 

contractual dates and contract period. 

3. The name of the municipality or organ of state that is the client or employer. 

4. The details of the contact person from the municipality or organ of state 

The completion certificate must be signed by the Engineer, the Employer and the Contractor 

depending on the General Conditions of contract used. 

 

9.4 Listing of Completed Projects 

Tenderers are requested to list a maximum of five (5) highest value projects including contactable 

references by completing SCHEDULE OF COMPLETED PROJECTS appended to this schedule on the 

next page. 
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SCHEDULE OF COMPLETED PROJECTS 

 

 

No Name and Brief Description of the Project Value in 
Rands 
R’000 

Date Employer 

Started Completed Name of employer Contact Person 

Name and 
Surname 

Tel. No 

1. 
 
 

 
 
 
 
 

      

2. 
 
 

 
 
 
 
 
 

      

3. 
 
 

 
 
 
 
 

      

4. 
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No Name and Brief Description of the Project Value in 
Rands 
R’000 

Date Employer 

Started Completed Name of employer Contact Person 

Name and 
Surname 

Tel. No 

5.        

 

 

MISA reserves the right to verify all information presented by the tenderer. 

 

TENDERERS ARE REQUESTED TO COMPLETE THE ABOVE TABLE AND REFRAIN FROM REFERING THE COMPLETION THEREOF TO AN ATTACHMENTS. PLEASE 

ATTACH ONLY INFROMATION REQUESTED IN THIS TENDER. 

 

 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms that the contents of this schedule are within my personal knowledge 
and are to the best of my belief both true and correct. 
 
 
 
Signed ___________________________________ Date ____________________________ 

 

Name: ___________________________________ Capacity: ________________________ 

 

Name of the Firm: __________________________________________________________ 
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10. EVALUATION SCHEDULE 2: EXPERIENCE OF THE KEY PERSONNEL RESPONSIBLE FOR THE 
MANAGEMENT OF THE PROJECT AND THE PROJECT TEAM [60 POINTS] 

10.1 Summary 

The total 60 points for key personnel is allocated as follows; 

Project Team Leader Project Leadership, 
Management and 
coordination 

15 

Electrical Engineer Electrical 
Engineering 
Services 

15 

Town and Regional Planner Development 
Planning  

10 

Financial Analyst/ Economist Infrastructure 
Investment Analysis 

10 

Geo Information Science (GISc) Expert Geographic 
Information Services 

5 

Environmental Management Expert Environmental 
Management 

5 

Total  60 

10.2 Requirements 

Service Provider shall propose a team of relevant personnel to deliver the project deliverables as they 
deem fit for the successful execution of the project.  

Tenderer shall submit Qualifications and CVs for all proposed team members. Foreign qualifications 
shall be accompanied with a SAQA evaluation certificate, qualifications in foreign language shall be 
translated to English.  

The experience of the key personnel who will be responsible for the execution of the project activities, 
processes, the coordination, administration and management of resources on the project will be 
evaluated in relation to the scope of work from four different points of view: 

1) The education, training, skills and experience and knowledge of issues which are pertinent to 

the scope of work. 

2) General experience (total duration of work activity), level of education and training and 

positions held 
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3) Professional Registration with the recognized relevant professional bodies such as ECSA 

4) The minimum requirements for qualifications and experience for the Contract Manager are as 

follows; 

No Key Personnel Minimum Qualifications Minimum Experience 

1 Electrical Engineer: Team 

Leader 

B Sc/ B Eng/ B Tech in Electrical 

Engineering (NQF Level 8 or 7) 

Registered with ECSA as a 

Professional Engineer or Technologist 

5 years after registration. 

NB: The tenderer will be disqualified if the proposed Team Leader does not meet the minimum 

qualifications and experience stated in the table above. 

10.3 Means of verification 

Attach proof of qualifications, brief CV’s and where applicable proof of professional registration for key 
personnel listed. 

10.4 Listing of key personnel 

Tenderers are requested to list key personnel by completing SCHEDULE OF KEY PERSONNEL 
appended to this schedule on the next page. 

10.5 Scoring 

The scoring of the experience of key person staff will be as per the table below: 

Key Personnel = 60 Total Points 

1. Electrical Engineer – Project Leader (Contracts Manager) = (15 points) 

1.1 Requirements   

Minimum Qualification B Sc/ B Eng/ B Tech in Electrical Engineering (NQF  7). Registered Engineer (Pr.Eng / Pr.Tech 
Eng. registration with ECSA) Minimum experience 5 years after professional registration 

   

1.1.1 Qualifications = 5 points 

• BSc/B Tech/ BEng Tech Degree in Electrical Engineering. = 5 points 

   

1.1.2 Experience Post Registration = 10 points 
   

• 5 to below 7 years = 5.5 points 
• 7 to below 10 Years = 7 points 
• 10 years and above = 10 points 

   
2. Electrical Engineer/ Technologist = (15 points) 

2.1 Requirements   
Minimum Qualification Bsc/ BTech/ BEng Tech Degree Electrical Engineering (NQF 7) Registered Engineer (Pr.Eng / 
Pr.Tech Eng. registration with ECSA) Minimum experience 5 years after professional registration 

   
2.1.1      Qualifications = 5 points 
• BSc/ B Tech/ BEng Tech Degree in Electrical Engineering (NQF Level 8) = 5 points 
   
2.1.2.      Experience Post Registration = 10 points 
• 5 to below 7 years = 5.5 points 
• 7 to below 10 years = 7 points 
• 10 years and above = 10 points 
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Key Personnel = 60 Total Points 

   
   

3. Town and Regional Planner = (10 points) 
3.1 Requirements   

Minimum Qualification Batchelor’s degree in Town and regional planning/ Urban and regional planning (NQF 7) 
Registered Professional Planner (SACPLAN) Minimum experience 5 years after professional registration 

   

3.1.1      Qualifications = 5 points 

• Bachelor’s degree in Town and regional planning/ Urban and regional planning 
(NQF 7) 

= 5 points 

   

3.1.2. Experience post Registration = 5 Points  

• 5 to below 7 years = 3 points 

• 7 to below 10 years = 4 points 

• 10 years and above = 5 points 

   

   

4. Financial Analyst/ Infrastructure Investment Analyst/ Economist = (10 points) 
4.1 Requirements   

Minimum Qualification bachelor’s degree in Accounting (NQF 7) Registered Chartered Accountant (CASA) or 
Chartered Financial Analyst (CFA) Minimum experience 5 years after professional registration 

   

4.1.1      Qualifications = 5 points 

• Minimum Qualification Batchelor’s degree in Accounting (NQF 7) = 5 points 

   

4.1.2      Experience post Registration = 5 Points  

• 5 to below 7 years = 3 points 

• 7 to below 10 years = 4 points 

• 10 years and above = 5 points 

   

   

5. Geo Information Science (GISc) Expert = (5 points) 
5.1 Requirements   

Minimum Qualification Bachelor’s degree in Information Science or in Land Surveying (NQF 7) Registered as a 
professional Geo Information Science Practitioner PrGISc by the South African Council of Professional Technical 
Surveyors(PLATO) Minimum experience 5 years after professional registration 

   

5.1.1      Qualifications = 2 points 

• Minimum Qualification Bachelor’s degree in Accounting (NQF 7) = 5 points 

   

5.1.2      Experience post Registration = 3 Points  

• 5 to below 7 years = 1.5 points 

• 7 to below 10 years = 2 points 

• 10 years and above = 3 points 

   

   

6. Environmentalist/ Scientist = (5 points) 

6.1 Requirements   

Minimum Qualification Bachelor’s degree in environmental studies or Natural Sciences (NQF Level 7) Registered 
Professional Sci Nat. registration with SACNASP Minimum experience 5 years after professional registration 

   

6.1.1 Qualifications = 2 points 

• Bachelor’s degree in environmental studies or Natural Sciences (NQF Level 7) = 2 points 

   

6.1.2 Experience = 3 points 

• 5 to below 7 years = 1.5 points 

• 7 to below 10 years = 2 points 

10 years and above = 3 points 
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The service provider has in its employ registered professionals such Engineers, Development Planners, 
etc. or has obtained a firm undertaking from professional service providers who have in their employ 
such professionally registered persons, that are capable of providing such services. 

MISA reserves the right to verify all information presented by the tenderer. 
The undersigned, who warrants that he / she is duly authorised to do so on behalf of the 
enterprise, confirms that the contents of this schedule are within my personal knowledge and 
are to the best of my belief both true and correct. 
 
 
 
Signed ___________________________________ Date ____________________________ 

 

Name: ___________________________________ Capacity: ________________________ 

 

Name of the Firm: __________________________________________________________ 
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C. OTHER DOCUMENTS CONTAINED HEREIN IN THE TENDER DOCUMENTS 
REQUIRED FOR TENDER EVALUATION PURPOSES AS LISTED BELOW. 

 
1 RECORD OF ADDENDA TO TENDER DOCUMENTS 

We confirm that the following communications received from the Employer before the submission 

of this tender offer, amending the tender documents, have been taken into account in this tender 

offer: 

 Date Title or Details 

1.    

2.    

3.    

4.    

5.    

6.    

7.    

8.    

9.    

10.    
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Attach additional pages if more space is required. 

Signed  Date 
 

Name  Position 
 

Tenderer 
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2 PROPOSED AMENDMENTS AND QUALIFICATIONS 
 

The Tenderer should record any deviations or qualifications he may wish to make to the tender 
documents in this Returnable Schedule. Alternatively, a tenderer may state such deviations and 
qualifications in a covering letter to his tender and reference such letter in this schedule. 

The Tenderer’s attention is drawn to clause 5.8 of SANS 10845-3 regarding the employer’s handling 
of material deviations and qualifications. 

Page Clause or item Proposal 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

Signed  Date 
 

Name  Position 
 

Tenderer 
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MUNICIPAL INFRASTRUCTURE SUPPORT AGENT 

   

MISA/EMP/KLM/FS/046/2025/26 

 

APPOINTMENT OF PROFESSIONAL SERVICES PROVIDER FOR THE DEVELOPMENT 
OF AN ENERGY MASTER PLAN FOR KOPANONG LOCAL MUNICIPALITY IN XHARIEP 

DISTRICT (FREE STATE PROVINCE) 

 
 
The Contract 

 

 

Reference no.:  

Based on 

NEC 3: Engineering and Construction Contract (Professional Service Providers: 

Option A) 

 

PART C1: AGREEMENTS AND CONTRACT DATA 

C1.1  Form of offer and acceptance  

C1.2 Contract data  
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MISA/EMP/KLM/FS/046/2025/26 

FORM OF OFFER AND ACCEPTANCE 

OFFER 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the 

provision of services as described in Part 1 of the Contract Data. 

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 

and addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the 

Conditions of Tender. 

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and 

Acceptance, the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 

contract including compliance with all its terms and conditions according to their true intent and meaning for an 

amount to be determined in accordance with the conditions of contract identified in the Contract Data.  

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VAT AND EXPENSES, calculated in accordance 

with the conditions of contract as detailed hereunder: 

 

Total Amount: R______________________________(in figure), (Rand ___________ 

 

 

________________________________________________________) (in word) 

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 

Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 

tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 

whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified 

in the Contract Data. 

 

Signature 

 

  Date: 

 

Name 

 

   

Capacity 

 

   

For the 

tenderer: 

 

 

 

Name & 

signature of 

witness 

(Insert name and address of 

organisation) 

 

 

Date 
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ACCEPTANCE 

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts 

the tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount 

due in accordance with the conditions of contract identified in the Contract Data.  Acceptance of 

the tenderer’s Offer shall form an agreement between the Employer and the tenderer upon the 

terms and conditions contained in this agreement and in the contract that is the subject of this 

agreement. 

The terms of the contract, are contained in:  

Part C1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 

Part C2 Pricing Data 

Part C3 Scope of Work 

Part C4 Site Information 

and drawings and documents (or parts thereof), which may be incorporated by reference into the 

above listed Parts. 

Deviations from and amendments to the documents listed in the Tender Data and any addenda 

thereto listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed 

by the tenderer and the Employer during this process of offer and acceptance, are contained in the 

Schedule of Deviations attached to and forming part of this Form of Offer and Acceptance.  No 

amendments to or deviations from said documents are valid unless contained in this Schedule. 

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the 

Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the 

Contract Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and 

any other documentation to be provided in terms of the conditions of contract identified in the 

Contract Data. Failure to fulfil any of these obligations in accordance with those terms shall 

constitute a repudiation of this agreement. 

 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the 

tenderer receives one fully completed original copy of this document, including the Schedule of 

Deviations (if any).  Unless the tenderer (now Contractor) within five working days of the date of 

such receipt notifies the Employer in writing of any reason why he cannot accept the contents of 

this agreement, this agreement shall constitute a binding contract between the Parties. 

 

 

 

Signature   Date: 

___________________________ 

Name(s) 

Capacity 

For the 

Employer 

Ms Mapatane Kgomo 

Chief Executive Officer 

Municipal Infrastructure Support Agent 
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Schedule of Deviations 

1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . . .  

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . . .  

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . . .  

4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . . .  

5 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . . .  

By the duly authorised representatives signing this agreement, the Employer and the Tenderer 

agree to and accept the foregoing schedule of deviations as the only deviations from and 

amendments to the documents listed in the Tender Data and addenda thereto as listed in the 

returnable schedules, as well as any confirmation, clarification or changes to the terms of the offer 

agreed by the Tenderer and the Employer during this process of offer and acceptance. 

It is expressly agreed that no other matter whether in writing, oral communication or implied during 

the period between the issue of the tender documents and the receipt by the tenderer of a completed 

signed copy of this Agreement shall have any meaning or effect in the contract between the parties 

arising from this agreement. 
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MUNICIPAL INFRASTRUCTURE SUPPORT AGENT 

   

MISA/EMP/KLM/FS/046/2025/26 

APPOINTMENT OF PROFESSIONAL SERVICES PROVIDER FOR THE 

DEVELOPMENT OF AN ENERGY MASTER PLAN FOR KOPANONG LOCAL 

MUNICIPALITY IN XHARIEP DISTRICT (FREE STATE PROVINCE) 

C1.2 CONTRACT DATA 

The Conditions of Contract are the NEC3 Professional Services Contract (Third edition of April 2013) 

published by the Institution of Civil Engineers (ICE), United Kingdom. It is assumed that the Tenderer 

is in possession of the Conditions of Contract or able to possess one. 

Each item of data given below is cross-referenced to the clause in the NEC3 Professional Services 

Contract, which requires it. The Contract Data shall have precedence in the interpretation of any 

ambiguity or inconsistency between it and the above referenced NEC3. 

Part one - Data provided by the Employer 

1 General 

The conditions of the contract are the core clauses and the clauses for main Options 

A: Priced contract with bill of quantities 

Dispute resolution Option 

W1: Dispute resolution procedure 

And secondary Option 

X2: Changes in Law 

X10: Employer’s Agent 

Z: Additional conditions of contract 

of the NEC 3 
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10.1 The Employer is 

Municipal Infrastructure Support Agent 

Physical Address: Letaba House, Riverside Office Park 

   1303 Heuwel Avenue, Centurion, Pretoria 0046 

Postal Address: Private Bag X105, Centurion 0046 

Telephone:  012 848 5300 

11.2(7) The Scope is as given in section C3: Scope of works  

12.2 The law of the contract is the law of the Republic of South Africa 

13.1 The language of this contract is English 

13.3 The period of reply is 5 days 

2 The Parties’ main responsibility 

22.1 If the Service provider subcontracts work, it should not be more than 25% of the total value of 

the contract. 

3 Time 

30.1 The starting date is 14 days after the date of issuance (exclusive) of the award letter unless 

otherwise agreed by the Parties. 

11.2(2) The completion date for the whole of the services is 12 calendar months after the start date. 

31.1 The Service Provider submits programme with the tender according to the Scope, considering 

the starting date and completion date, which will be adjusted, if need be, based on proposed 

duration in the programme through consultation. 

5 Payment 

50.1 The assessment interval is monthly on or before the 20th day of each successive month. 

50.3  
The expenses stated by the Employer are 

Item Amount 
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• printing or reproduction of documents issued to the 
Employer or, where instructed by the Employer, to 
Others,  other than general correspondence and 
minor reports 

• covers and binding of documents issued to the 
Employer or, where instructed by the Employer, to 
Others other than general correspondence and 
minor reports 

• maps, models and presentation materials required 
by the Employer 

market related cost or in 
accordance with the latest 
Rates for Reimbursable 
expenses published  on 
www.publicworks.gov.za/Serv
ice Providers 

 

• Accommodation where the services necessitates 
that staff identified in Part 2 of the Contract Data  to 
be accommodated in Kopanong Local Municipality 
as identified by the Employer to perform the 
services authorised by the Employer 

Cost limited to R 1 500 per 
person per day including bed 
and breakfast. 

• Vehicle travel  from Identified District 
corresponding Identified Municipality to perform the 
services authorised by the Employer 

in accordance with the latest 
Rates Department of 
Transport Department of 
Transport 

 

51.1 The period within which the payments are made is thirty days from the date of receipt (exclusive) 

of the invoice. 

51.2 The currency of this contract is the South African Rand. 

The interest rate is the Prime lending rate of the Employer’s Bank. 

6 Compensation events 

7 Rights to material 

 No data required for this section of the conditions of contract. 

80 Indemnity, insurance and liabilities 

http://www.publicworks.gov.za/consultants
http://www.publicworks.gov.za/consultants
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8.1 The amounts of insurance and the periods for which the Consultant maintains insurance are 

 

 

Event Cover 

The period following 

Completion of the 

whole of the works 

or earlier 

termination 

Risk of design deficiency and or 

errors for which events 

Professional Indemnity would 

cover. 

R One million in respect of 

each claim, without limit to the 

number of claims  

Until the end of the 

defects date. 

Death of or bodily injury to 

employees of the Consultant 

arising out of and in the course of 

their employment in connection 

with this contract 

 

 

 

All risk contract works 

That which is prescribed by the 

Compensation injuries and 

Diseases Act No. 130 of 1993 

as amended and whatever the 

Service Provider deems 

desirable also 

 

Amount of cover to match 

contract value 

Until the end of the 

completion date. 

 

81.1 The Employer provides no insurance cover. 

81.2 The Consultant provides the certificate(s) from accredited insurer(s) or broker(s) of South Africa 

stating that the insurance(s) required by this contract are in force prior to the signing of the 

contract arising from the award. 

9 Termination and dispute resolution 

No data required for this section of the conditions of the contract. 

10 Data for main Option clause 

A Priced contract with activity schedule 

No data required for this section of the conditions of the contract. 

11 Data for Option W1 

W1.1 The Adjudicator is the person selected by the Parties from the Panel of NEC Adjudicators set 

up by ICE-SA, a joint division of the Institution of Civil Engineers and the South African Institution 

of Civil Engineering (see www.ice-sa.org.za), 

http://www.ice-sa.org.za/
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W1.2(3) The adjudicator nominating body is the Chairman of ICE-SA, a Joint Division of the Institution of 

Civil Engineers and the South African Institution of Civil Engineering (see www.ice-sa.org.za). 

W1.4((2) The tribunal refers to a South African Court of Law 

12 Data for secondary Option clause(s) 

Option X1 Price adjustment for Inflation 

X1.1 Contract Price Adjustments/Increases (CPA/CPI) 

No CPA or CPI will apply for this contract 

X2 Change in the law 

X2.1 The law of the project is the law of the Republic of South Africa subject to the jurisdiction of the 

Courts of South Africa. 

Option X7 Delay Damages 

X7.1 The delay damages for completion of the wholes of the works are R1,000.00 per calendar day  

X10 Employer’s Agent 

X10.1 The Employer’s Agent is 

Chief Engineer (Or Designated MISA Official) 

Physical Address: Letaba House, Riverside Office Park 

   1303 Heuwel Avenue, Centurion, Pretoria 0046 

Postal Address: Private Bag X105, Centurion 0046 

Telephone:  012 848 5300 

Z Additional conditions of contract 

 The additional conditions of contract are 

Z1 Tax invoices 

The Service Provider’s invoice.  

Delete the first sentence of core clause 50.2 and replace with: 

Invoices submitted by the Service Provider to the Employer include  

a) the details stated in the Scope/ Price Schedule to show how the amount due has been assessed, 

and  

b) the details required by the Employer for a valid tax invoice. 

Delete the first sentence of core clause 51.1 and replace by: 

http://www.ice-sa.org.za/
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The Employer makes each payment within thirty days from the date of receipt (exclusive) of the 

Service Provider’s invoice showing the details, which this contract requires or if a different period 

is stated in the Contract Data, within the period stated. 

Z2 Selection and appointment of the Adjudicator 

Add the following paragraph to clause W.1.2(1) 

Within 2 weeks after declaring a dispute and if the Adjudicator was not yet appointed with a 

previous dispute, the notifying Party notifies the other Party of the names of two persons he has 

chosen from the Panel of NEC Adjudicators set up by ICE-SA, a joint division of the Institution 

of Civil Engineers and the South African Institution of Civil Engineering (see www.ice-sa.org.za), 

whose availability to act as the Adjudicator the notifying Party has confirmed. The other Party 

selects one of the two persons chosen to be the Adjudicator within four days of receiving the 

notice, failing which the person chosen by the notifying Party will be the Adjudicator for the 

Contract. The Parties appoint the selected Adjudicator under the NEC3 Adjudicator’s Contract, 

April 2013. 

Z3 Acts or omissions by mandatories 

In terms of Section 37(2) of the Occupational health and Safety Act of 1993 (Act 85 of 1993), 

the Consultant hereby agrees that the Employer is relieved of any and all of its liabilities in terms 

of Section 37(1) of this Act in respect of any acts or omissions of the Consultant and his 

employees to the extent permitted by this Act, and that this contract comprises the written 

agreement between the Employer and the Consultant contemplated in section 37(2). 

http://www.ice-sa.org.za/
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Part two - Data provided by the Consultant 

10.1 The Consultant is 

 

Name: _______________________________________________________ 

 

Physical Address: __________________________________________ 

 

   ___________________________ Post Code: _____ 

 

Postal Address: ___________________________ Post Code: _____ 

 

Telephone: __________________ Fax: __________________ 

 

Mobile:  __________________ Email: ______________________________ 

22.1 The Consultant’s key persons are: 

 

1 Name: _______________________________________________ 

Position in the Project Team: ______________________________ 

Responsibilities: 

______________________________________________________  

Qualifications: 

______________________________________________________  

 

Physical Address: __________________________________________ 

   ___________________________ Post Code: _____ 

Postal Address: ___________________________ Post Code: _____ 

Telephone: __________________ Fax: __________________ 

Mobile:  __________________ Email: ______________________________ 

 

(Please use the table 1 below referring to this clause for detailing information for all key 

Consultant’s key persons as indicated referred to T2.2 Returnable schedules: Evaluation 

Schedule 2 

Table 1: List of Key Personnel  
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No Role Name and Surname Qualification and 

date attained 

Professional 

Registration 

and date 

registered 

Reg. 

Number 

Total 

Number of 

Experience 

1 Project Manager      

2 Electrical Engineer      

3 Town and Regional 

Planner 

     

4 Financial Analyst  

Infrastructure 

Investment Analyst/ 

Economist 

     

5 Geo-Information 

Science (GISc) Expert 

     

6 Environmental 

Management 

Practitioner 

     

Additional Personnel if Applicable 

No Role Name and Surname Qualification and 

date attained 

Professional 

Registration 

and date 

registered 

Reg. 

Number 

Total 

Number of 

Experience 

1       

2       

3       

4       
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Municipal Infrastructure Support Agent (MISA) 

MISA/EMP/KLM/FS/046/2025/26 

APPOINTMENT OF PROFESSIONAL SERVICES PROVIDER FOR 
THE DEVELOPMENT OF AN ENERGY MASTER PLAN FOR 

KOPANONG LOCAL MUNICIPALITY IN XHARIEP DISTRICT (FREE 
STATE PROVINCE) 

 

PRICING DATA 

C2.1 PRE-AMBLE OF THE PRICING SCHEDULE 

Pricing Assumptions mean the criteria as set out below, read together with all Parts of this contract 

document, which it will be assumed in the contract, that the tenderer has taken into account when 

developing his prices. 

1. The short descriptions given in the Activity Schedule below are brief descriptions used to 

identify the activities for which prices are required. Detailed descriptions of the activities to 

be priced are provided in the Scope of Work. The detailed investigation report should be 

developed and focus on the items given in the scope of works. The PSP will be attending 

monthly progress report and will be held at Kopanong LM offices. 

2. For the purpose of the Activity Schedule, the following words shall have the meanings 

hereby assigned to them: 

• Unit: The unit of measurement for each item of work as defined in the Standardized, 

Project or Particular Specifications 

• Quantity: The number of units of work for each item 

• Rate: The payment per unit of work at which the Bidder bids to do the work 

• Amount: The quantity of an item multiplied by the offered rate of the (same) item 

• Sum: An amount bidded for an item, the extent of which is described in the Bill of 

Quantities, the Specifications or elsewhere, but of which the quantity of work is not 

measured in units 

• Provisional Sum: is an allowance, usually estimated by the employer, that is inserted 

into the tender documents for a specific element of the works that is not yet defined in 

enough detail for tenderers to price. The Prov-Sum is calculated estimate which must 

not be exceeded. 

• Percentage Fee: The agreed fee for a service, the extent of which is described in the 

Scope of Work, expressed as a percentage of a construction contract value or part 

thereof. 
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3. A rate, sum, percentage fee and/or price as applicable, is to be entered against each item 

in the Activity Schedule. If a nil rate (i.e. “nil” or “0.00”) is entered against an item, it will be 

considered that there is no charge for that particular item. An item against which no rate 

(or rates, in the case of rate categories if provided) is/are entered, or if anything other 

than a rate or a nil rate (for example, a zero, a dash or the word “included” or 

abbreviations thereof) is entered against an item, it will also be regarded as a nil rate 

having been entered against that item, i.e. that there is no charge for that item. 

4. The rates, sums, percentage fees and prices in the Activity Schedule are to be fully 

inclusive prices for the work described under the several items. Such prices and rates are 

to cover all costs and expenses that may be required in and for the execution of the work 

described in accordance with the provisions of the Scope of Work, and shall cover the cost 

of all general risks, liabilities, and obligations set forth or implied in the Contract Data, as 

well as overhead charges and profit. Time based rates shall include for all payments to 

administrative, clerical and secretarial staff used to support professional and technical staff. 

5. Where quantities are given in the Activity Schedule, these are provisional and do not 

necessarily represent the actual amount of work to be done. The quantities of work 

accepted and certified for payment will be used for determining payments due and not the 

quantities given in the Activity Schedule. In respect of time-based services, the allocation 

of staff must be agreed with the employer before such services are rendered. 

6. Tenderers will note that the prices for some items are developed from a tendered fee 

expressed as a percentage of an estimated contract value (construction cost), or part 

thereof, which for tendering purposes, are given. Tenderers are required to insert their 

tendered percentage fee in the space provided. Where prices have been developed from 

a tendered fee, the final amount due to the Service Provider will be adjusted according to 

final construction contract values based on the percentage fee tendered. 

Only one (flat rate) percentage fee per item may be tendered. A percentage fee tendered 

on a sliding scale will make the tender non-responsive. 

7. Where the estimated construction value is broken up into component parts for the 

purposes of determining fees in respect of different disciplines, the “make-up” of each 

component is described in the Scope of Work.  

8. The following table shall be used for proportioning the tendered basic fee for normal 

services, for each discipline, over the various stages of the services:  

9. Tendered time-based fees (where the unit of measurement is time based) shall be adjusted 

in terms of the Standard Professional Services Contract. All other rates, sums, percentage 

fees or prices (as applicable) tendered in the Activity Schedule shall be final and binding 

and shall not be subject to any variation throughout the period of the contract. This is due 

to the fact that the fee for normal services rendered is typically developed from a 

construction contract value which will be subject to escalation/contract price adjustment, 

and the Service Provider will benefit from adjustments in this regard. In developing any 

other rates, (excluding time based), tenderers must make allowance for annual increases. 

10. The categories of persons (A, B, C, D) in respect of time-based fee rates for professional 

services shall be as defined in the relevant guideline scope(s) of services (as referenced in 

the Specifications). 

11. A higher category person undertaking lower category work will be reimbursed, in respect 

of time-based fees, at the lower category rate. 

12. Where a provisional sum has been provided in respect of additional assessment services, 

the service provider shall, when called upon to do so by the Employer, submit a proposal in 

respect of such assessment to the Employer for approval. The Service Provider is not entitled 
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to claim the full provision in this regard, but shall rather submit a realistic proposal based on 

the requirements of the project, and as set out in the Scope of Work, which may be accepted, 

or rejected, at the sole discretion of the Employer. 

13. Where provisional sums are provided in respect of services, etc., these amounts may be 

omitted in part or in full should the services, etc. not be required. Where services are to be 

sub-contracted out by the Service Provider, which do not exceed R200 000,00 (including 

VAT) in value, the Service Provider will typically be required to invite three quotations from 

suitably qualified sub-consultants/contractors. Where the subcontracted services are likely to 

exceed R200 000,00 (including VAT) in value, the Service Provider shall follow an open 

tender process in respect of this work. A mark up (extra over) in respect of all other costs, 

overhead charges and profit will be applicable in respect of all sub-contracted services not 

specifically itemised in the Activity Schedule. 

14. Tenderers are to note that only those recoverable expenses listed in the Activity Schedule 

will be reimbursed to the Service Provider. No reimbursement of costs for subsistence, 

typing, printing/copying (other than reports and/or tender documents), communications or 

computer hardware and/or software will be made and these costs will be deemed to be 

included in rates, sums, percentage fees and prices for normal and additional services 

rendered. 

15. Items for printing/copying shall be for specified contract documents, reports, manuals and 

drawings, excluding general correspondence, minor reports, progress reports, etc. which 

shall be deemed to be included in the professional fees. Payment will only be made for 

copies of reports and drawings submitted to the Employer or issued, as specified or 

requested by the Employer, and all drafts shall be for the Service Provider’s account. 

16. Full time construction monitoring staff shall be reimbursed for travelling expenses, for either 

the return office to site or return home to site journeys, whichever is the lesser. Part time 

construction monitoring staff shall be reimbursed for either the return office to site or return 

alternate site to site journeys, whichever is the lesser. Construction monitoring staff 

engaged in work outside of normal working hours shall be reimbursed for the return home 

to site journey. Staff other than construction monitoring staff shall only be reimbursed for 

travelling expenses in respect of trips exceeding 40km per journey (round trip). Payment 

shall only be made for that portion of the distance that exceeds 40 km. 

 
17. The per kilometre rate for the reimbursement of travel expenses shall be limited to the ad-

hoc duty transportation allowance for the Employer’s own staff as adjusted from time to 

time. The monthly rates published by DPSA shall apply. 

18. Tenderers are to note that the planning for this contract is based on a year budget. While 

the Employer has every intention to complete the full scope of works, the Employer 

reserves the right to reduce or increase the scope of works according to the dictates of the 

budget, or to terminate this contract, without adjustment to the agreed rates, sums or fees 

and without payment of any penalty or surcharge in this regard. The Service Provider shall 

however be entitled to pro-rata payment for all services carried out in terms of any 

adjustment to the Scope of Work or, in the case of termination, remuneration and/or 

reimbursement as described in Clause 8.4.4 of the Standard Professional Services 

contract. 

19. If the Service Provider considers it necessary to employ the services of the safety specialist 

in order to execute duties as the client’s agent in terms of the Occupational Health and 
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Safety Act, 85 of 1993 and the Construction Regulations, 2014, should the Employer accept 

the tender, the cost thereof must be included in the fee tendered for this aspect of the 

project. 

20. If the Service Provider deems it necessary to appoint a sub-consultant as Environmental 

Officer (EO), the cost thereof must be included in the fee tendered for this aspect of the 

project. 

21. All charges in respect of attendance at meetings and the provision of secretarial and other 

office support services, shall be included in the tendered basic fee for normal services. 

22. Where fractions of a cent occur in calculations of prices and amounts, they shall be rounded 

up/down to the nearest whole cent. 

23. For any variations in rates of exchange, which shall be for the Employer’s account in 

accordance with Clause 3.17 of the Contract Specific Data in Part C1.2 Contract Data, the 

Tenderer is specifically referred to the Contractor’s obligation to take out forward cover. 

The schedule titled Price Basis for Imported Plant and Materials is attached hereto and 

must be completed by the Tenderer, if applicable, in conjunction with pricing the relevant 

items in the Activity Schedules. 

 



 

Page 66 of 86 
 

                       MISA/EMP/KLM/FS/046/2025/26                                                          End-User’s Initials  

   

 

Municipal Infrastructure Support Agent (MISA) 

 

MISA/EMP/KLM/FS/046/2025/26 

APPOINTMENT OF PROFESSIONAL SERVICES PROVIDER FOR THE 

DEVELOPMENT OF ENERGY MASTER PLAN FOR KOPANONG LOCAL 

MUNICIPALITY IN XHARIEP DISTRICT (FREE STATE PROVINCE) 

C2.2.1 THE ACTIVITY SCHEDULE 

A tenderer must quote all of the items of the Activity schedule. 

Item No. 1 : Engineering Services - Provide engineering services as described in the Scope 
of Work in respect of the Municipality. A breakdown of the prices must be shown in detail 
in Annexure A appended at the end of these Terms of Reference. 

1.1 : Basic Fee for Planning, Studies, Investigations, Assessments, and all relevant 
Professional Services 
 

4. Bill of Quantities 

Stage of work Cost  
% / weight 

Price break down (to 
be filled in by the 

bidder) 

Date of delivery 

1. Inception Report and project 

inception workshop report 

(inclusive of workshop  costs) 

 5% R  

2. Assessment Report (inclusive 

of workshop  costs) 

 25% R  

3. Draft Master Plan  
 30% R  

4. Draft Master Plan Workshop 

Report (inclusive of the 

workshop costs) 

 15% R  

5. Final Master Plan document 

with Final Master Plan 

 20%  R  
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workshop report (inclusive of 

the workshop costs) 

6. Close out Report 
 5% R  

a. TOTAL  100% R  

b. VAT  @ 15% R  

Grand Total (a+b)    

TENDER PRICE CARRIED FORWARD TO 
FORM OF OFFER AND ACCEPTANCE 

  

 

I, the undersigned, do hereby declare that the above is a properly priced Activity Schedule 

forming part of this Contract Document upon which my/our tender for Tender No.: 

APPOINTMENT OF A PROFESSIONAL SERVICE PROVIDER FOR THE DEVELOPMENT 

OF AN ENERGY MASTER PLAN FOR KOPANONG LOCAL MUNICIPALITY IN XHARIEP 

DISTRICT (FREE STATE PROVINCE) has been based. If I/we have submitted a printed 

version of the Activity Schedule, I/we warrant that no amendments have been made to it from 

the original, other than amendments issued in any Addenda in terms of Clause F.3.2 in Part 

T1.2 Tender Data. 

 

Signed: ………………………………………………Date: …………………………………………

  

Name: ………………………………………………Position: ………………………………………

  

Enterprise name: ………………………………………………………. 
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MUNICIPAL INFRASTRUCTURE SUPPORT AGENT 

MISA/EMP/KLM/FS/046/2025/26  
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MUNICIPALITY IN XHARIEP DISTRICT (FREE STATE PROVINCE) 
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C 3 Scope of Work 

C 3.1 Background and Objectives 

3.1.1 Background 

The Kopanong Local Municipality is a Category B municipality situated in the Xhariep District in the 
Free State Province. It is the largest of the three municipalities in the district, making up almost half 
of its geographical area. 

Basic agricultural products are exported from the area for processing and re-imported into the area 
as consumer products. Historical events that took place in the municipality, aspects of the natural 
and man-made environment and local activities may form the basis for promoting tourism as a 
significant economic activity. 

The Municipality is a licensed distributor of electricity as issued by National Energy Regulator of 
South Africa (NERSA). The electricity department is responsible for provision of electricity also 
ensuring public lighting and other energy services to the satisfaction of the customers and in 
compliance with the provisions of the licence and other relevant legislation, codes of practice and 
standards. 

This includes the planning, construction and maintenance of an integrated network system which 
supplies electricity to the consumers. The bulk of energy supplied to the Municipality is from Eskom 
Grid through a number of point of deliveries. 

The reliability of electricity supply depends on continuous and consistent functioning of the 
equipment that makes the integrated network of the Municipality. Across the network is network 
equipment, components and instruments that has a lifetime of service dependent on several 
parameters, chiefly being the operation of the equipment and the maintenance carried out on the 
network. 

Due to socioeconomic status of the majority of the citizens, The electricity infrastructure has and 
continues to suffer unprecedented loss of ferrous and nonferrous metals that are used across the 
network. The loss of metals and vandalism of the infrastructure carries with it the inadvertent loss of 
information that is contained or housed inside the enclosures that contains these metals.  

 3.1.2 Project Objectives 

a) Compile an GRAP 17 compliant Asset Register and Valuation of the ELM’s electricity 
infrastructure. (Assets Value) 

b) Establish an accurate and reliable assessment of the current state of Kopanong networks 
with particular focus on identified critical assets.  

c) Assess current electrification backlogs and forecast future electrification needs over 20-year 
planning horizon. 

d) Identify and evaluate energy service delivery options, including off-grid and alternative 
energy solutions such as solar, wind, and hybrid systems. 
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e) Analyse the existing network configuration and determine optimal switching arrangements to 
improve reliability and operational efficiency. 

f) Provide recommendations for network strengthening initiatives, supported by a detailed 
capital expenditure (CAPEX) plan to guide infrastructure investment. 

g) Evaluate the network’s ability to wheel electricity from potential generation points across its 
distribution network to end users 

h)  Develop an Electricity Master Plan (EMP) for the municipality.  

i) Submit a Municipal network drawing with modelling and simulation (Power flow analysis) on 
soft copy (windows compatible) and compatible with Municipal and Eskom power analysis 
software for Distribution network analysis. 

j) Assist the ELM to identify, prioritize and create a pipeline of projects for funding and 
preparation through various funding sources.  

 

C3.2 Services to be provided by the Service Provider 

The services rendered will be in accordance with the MISA Methodology for Municipal Energy Master 
Plan. 

The starting point of the project will be the recording of all existing electrical infrastructure in and 
around Kopanong LM, which form the electricity supply services within the jurisdiction of the 
municipality: bulk supplies, reticulations, and house / farm / industrial connections irrespective of the 
owner of the infrastructure. The project will conclude with the submission of a detailed Electricity 
Master Plan, including recommendations, for the development of assured reliable electricity services 
for the residents of Kopanong LM.  

The professional services, as envisaged will cover the following, without limiting the services 

provider, in delivering the master plan: 

 

1. Status Quo Assessment 

The electrical master plan should incorporate the status quo, the present capacity and capabilities 
of the systems, and the requirements to meet the immediate and future needs over a period of 20 
years phased into 5-year periods. The information must be sorted according to the local municipality 
that it pertains to.  

Determining the status quo is an information gathering exercise. The information needed in the case 
of electricity provision includes: 

1. Geographic information regarding location of the equipment within the network and the 

network 

2. Network assets including bulk supply and feed points, distribution and associated reticulation 

systems through physical field investigations, discussions with the municipalities, DEE 

regional staff, ESKOM regional staff, other Independent Power Producers etc. and studying 

the records of all interested stakeholders. 
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3. Standards, Regulations, criteria for design, etc. aligned to the energy sector of South Africa. 

4. Investments in the network and refurbishments done. 

5. Power system network models applicable to the type and design of the distribution network. 

6. Single line diagrams / or block diagrams updated and applicable 

7. Municipal cross border/boundary network assessment for capacity augmentation. 

8. Status of the Supervisory Control and Data Acquisition for monitoring, control and remote 

operation of the network 

9. Present load data. 

10. Tariffs charged compared to NERSA rates. 

11. Revenue collection. 

12. Alternative electricity sources, other than Eskom. 

13. Electrification Backlogs 

14. Department of Energy Masterplan and interface 

15. Sector plans, Programmes, projects and initiatives in all spheres of government that will affect 

the development and viability of the electricity service in the Municipality. 

16. Customer Electricity consumption data load profiling status 

17. Municipal electricity network performance and reliability metrics tools and analysis (System 

Average Interruption Duration Index and System Average Interruption Frequency Index) 

SAIDI and SAIFI. 

18. Institutional arrangements and their capacity compared to required capacity in managing the 

electricity service at a sustainably reliable state 

 

Asset Register Compilation & Valuation (Key Deliverable) 

Develop a register of electrical infrastructure assets and valuate the register based on reasonable 
equipment replacement cost taking depreciation into account and in compliance with GRAP 17 
guideline. This work will require and not limited to; 

ie. All data collected (field and desktop) to be classified into an asset hierarchy (Main substations 
and substation equipment, MV network routes, Distribution Transformers, underground cables 
streetlights, Miniature substations, service connections, customer meters etc) including a specific 
asset type and shall be depicted in a structured diagram with the following detailed information: 
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▪ Expected useful lives to be assigned to asset types based on Kopanong experience and similar 
environments. 

▪ Reasonable current day replacement costs to be created for the different asset types based on 
client procurement data, and/or information from similar environments. 

▪ An asset valuation to be developed based on straight line depreciation taking asset condition into 
account. 

▪ The results to be compiled into an asset register database 

A register and valuation report will be provided to Kopanong LM. Where asset ages and/or asset 
conditions cannot be confirmed from field collected nameplate information, the equipment age will 
be estimated based on surrounding equipment and information received from Kopanong Local 
municipality. 

 

Preparation or updating of the Asset Register and GIS - after determining existing conditions, 
remaining useful life, efficiency levels, reliability, and carrying capacity. Specifically determine 
electricity network conditions, capacity and the need for OM and refurbishment, and update the asset 
register where relevant. 

 

2. Assessment of Bulk supply 

The bulk supply system is a strategic service that is subject to long-term planning initiatives and 
forms the basis for continuing development. It is necessary to assess the existing system and 
determine the delivery capacity in terms of the growth of the consumer base, purchase agreements, 
distribution networks and, where applicable, internal (municipal) generation capacity. Any limitations 
or restrictions affecting normal operation need to be identified and quantified, and the current level 
of delivery into the distribution system must be determined. Therefore, efficient operation and 
maintenance are vital and to this end effective asset management is imperative. 

3. Assessment of Distribution network 

The distribution network must be assessed to determine overall delivery capacity in terms of feed-in 
points, distribution and reticulation systems at the various high-voltage / medium-voltage levels. Any 
shortcomings in the level of service due to current, voltage, continuity or quality of supply need to be 
identified. Many of the problems with distribution systems relate to operations such as switching, 
transformers and cable loads. It is necessary to determine to what extent poor service delivery is a 
function of design limitations or operational failure. In rural areas, long transmission lines and factors 
in the external operating environment, such as lightning strikes and plant growth, that will 
compromise high-voltage insulation play a major role. 

4. Assessment of Current Capacity 

The current capacity is a function of the design of the system, the age and condition of the 
infrastructure and other factors, such as the environmental conditions (ambient temperature versus 
a transformer’s temperature at the load at which it is running). Determine the and verify the current 
load on the network. 
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The system is limited in its ability to meet demand by the maximum demand (NMD) allowed by 
Eskom as the bulk supplier. Determine Capacity in terms of growth of customer base and the allowed 
maximum demand.. 

Where the municipalities have internal generation facilities, this additional capacity and the possibility 
of expanding this capacity must be weighed against the cost of the capital out lay required to do so, 
i.e. the cost of generation must be weighed against the cost of buying in bulk from Eskom.  

The capacity of the distribution and reticulation systems also needs to be assessed. As the 
geographical boundaries of the municipality expand as defined by the urban edge and the demand 
rises, distribution networks closer to the feed-in point need to be upgraded to a higher load-carrying 
capacity to ensure that delivery at the boundaries does not suffer from supply quality problems. 

5. Assessment of Backlogs 

Backlogs relating to the Medium Term Strategic Framework (MTSF) and the Millennium 
Development Goals (MDGs) and the enhanced levels of service promised to various communities 
need to be determined and factored into future planning. Recommendations for upgrades, 
improvements and refurbishments that have not been acted on need to be reviewed to determine 
whether they are still relevant or should be reassessed. Growth in demand will manifest itself as a 
deficit in the network’s capacity to meet the demand. There are situations in which the absence of 
infrastructure has inhibited consumption and once infrastructure is available, part of the capacity will 
be taken up by consumers. 

Review suitability of past planning, including the recommendations for upgrades and refurbishments 
that have not been acted on. 

6. Assessment of Efficiency Levels and Losses 

The performance of service delivery, judged from consumer complaints, must be assessed to 
determine the underlying causes of these complaints. Furthermore, the effectiveness of operations 
and maintenance, judged from evaluation of the Service Delivery and Budget Implementation Plan 
(SDBIP) against unplanned repair / replacements, must be determined and assessed. Some 
equipment may be utilised beyond its design capacity, resulting in higher losses in the present 
system. Once the network has been upgraded, these losses may be reduced. As all systems have 
losses, the design criteria should include a clear statement of what level of losses the system is 
designed for. 

Electrical losses can be determined in the same way as water losses are determined through the 
use of the International Water Association (IWA) water balance approach. Technical electricity 
losses are due to inefficiencies of electrical equipment; there are no other physical sources of loss. 
Non-technical losses can be attributed to ‘theft’ and fraud. Municipalities should do an electricity 
balance exercise to determine how large these losses are and investigate the causes of the losses, 
especially in the case of large consumers. 

Regional development in terms of national initiatives and target areas for growth and development 
must be considered. With regard to land use, the anticipated energy demand and critical factors that 
would affect service provision must be identified. 

The planning area must be divided into supply zones and the potential of the area must be evaluated 
in terms of the numbers of current and future consumers and the diversity of these consumers 
(residential, commercial and industrial). The types of industry will also influence the consumption, 
e.g. a metal smelting industry will have a much higher consumption than a light industry producing 
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furniture and warehouses may have an even lower consumption of electricity. All these factors will 
determine the potential energy demand. 

Forecasts of the rate of development of the area and of the growth patterns must be made to 
determine the lifespan of existing infrastructure and to what extent and when it will need to be 
upgraded and augmented. Bearing in mind the length of the lead times required to plan, design, 
construct and commission infrastructure and the availability of funds, growth forecasts and 
predictions need to be made on a regular basis. 

The effects of the initiatives to densify existing developments, changes in land use or the rezoning 
of large tracts of land must be assessed and taken into account. This may require upgrading of 
reticulation, substations and distribution networks. 

Demographics and Possible Growth Patterns Based on planning reports and established land use, 
the various development scenarios need to be recognised and strategic requirements with regard to 
bulk supply and service delivery determined. This will include determination of the feed-in point (or 
in some cases more than one feed-in point), the distribution networks and finally the reticulation 
networks. Care must be taken that servitudes are timeously registered and that these servitudes are 
policed so that encroachment does not take place. 

The actual electricity demand, as determined by the levels of service and the number and type of 
consumers, will depend on the growth rate. The growth trend is not an electricity-related factor and 
must be agreed with regional and local planners.  

The demographics of the consumers and the growth trends observed over time will give some 
indication of possible future growth patterns and thus demand, provided the trends persist. The 
converse may also be true: a migration trend may reduce the demand in one demographic area 
while increasing the demand in another area. 

Evaluate SAIDI and SAIFI and implementation performance against Service Delivery and Budget 
Implementation Plan. 

7. Future Demand-Assessment of Economic Development 

Successful economic development requires that all stakeholders are treated equitably such that no 
section of the community is neglected in favour of another. To this end, residential, industrial, 
commercial and institutional consumers must all be properly included in the planning process. Where 
a Local Economic Development Strategy is in place, it will be an integral part of the planning and 
approval process. 

By means of close cooperation and liaison with the supply authority and with knowledge of the 
predicted future demand, the positions of future distribution points can be established. This should 
be followed by the design of distribution networks and, where necessary, substations to feed into 
determined supply zones. The system design will establish the necessity for switching stations and 
substations. A network model with future scenarios and upgrades must be incorporated into the 
network model to indicate stability with proposed upgrades on network when demand increases over 
the short, Medium and long term. 

A strategy aimed at stimulating the economic growth in an area will result in a much faster growth in 
the demand for energy. Such a strategy should be evaluated by economists so that an expected 
growth trend together with future project developments can be determined. Another way of dealing 
with such a scenario is to adopt a ‘wait and see’ approach by which expansion of the network will be 
paced with the growth in demand. Planning for such a scenario will ensure that with growth in 
demand, the distributor will be able to keep pace with its capacity. 
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Determine Future demand, Anticipated load growth, Network changes that could result in increased 
capacity, compilation of a simplified electricity distribution forecast model, forecast of regional 
demand in Electricity. 

 

 

8. Assessment of required improvement in Levels of Service 

Levels of service for electricity supply to households as published in the DPLG, 2007 MIG Industry 
Guide, are defined as follows: 

1. Minimum service: 50 kWh per month, or equivalent, delivered to each household; street lights 

at a rate of one for every four stands or high-mast lighting for dense settlements 

2. Basic service: 5 A – 8 A or off-grid electricity 

3. Intermediate level: 20 A 

4. Full service: 60 A  

In an environment where energy is becoming a scare and expensive resource, the emphasis on 
energy conservation and efficiency becomes ever more critical. The level of service may become a 
hybrid solution combining electricity and alternative energy sources. 

This could be achieved by, for example, by restricting households’ supplies to 40 A instead of the 
traditional 60 A maximum current demand, which will force them to reduce their consumption or 
invest in solar energy or use gas, etc. to be able to operate within this constraint. Other forms of 
demand management, such as load shedding, will also have an effect on the maximum demand and 
the level of investment required in the capacity of the network.  

In planning new services, the levels of service should be negotiated and agreed with communities. 
In minimum service areas, provision should be made in long-term planning for the level of service to 
be improved with time. 

9. Alternative Energy 

Government is promoting the use of other alternative sources of energy other than coal and hydro 
across the country. The Masterplan should provide for section on the appropriate alternative sources 
of energy that are applicable in that locality based on researches conducted and have been approved 
as appropriate in this regard.  

 

10. Institutional Arrangement 

 

Review of existing institutional arrangements and formulation of proposals to develop systems and 
procedures and to build capacity as required to operate and maintain the electricity infrastructure.  
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▪ Assessment, determination, and recommendations on institutional arrangements for provision of 
through routes, etc. in the municipal area.  

▪ Provide recommendations to facilitate:  

i. Provision of land and servitudes for electricity infrastructure.  

ii. Wayleave applications from/to national, provincial, authorities and agencies where applicable.  

iii. Environmental Impact Assessments where required. 

11. Assessment of alignment with Legislation 

There are many pieces of legislation that may have an impact on the network design and operations. 
The most important are: 

1. Electricity Act, 1987 (Act No. 41 of 1987), as amended by Act No. 58 of 1989, Act No. 46 of 

1994 and Act No. 60 of 1995 

2. Labour Relations Act, 1995 (Act No. 6 of 1995) 

3. National Energy Regulator Act, 2004 (Act No. 40 of 2004) 

4. Electricity Regulation Act, 2006 (Act No. 4 of 2006) 

5. National Energy Act, 2008 (Act No. 34 of 2008) 

6. Quality of Service: NRS* 047 Parts 1 and 2 

7. Quality of Supply: NRS* 048 Parts 1 to 5 

8. Maintenance of Electricity Networks: NRS* 089 Parts 0 to 5 (under review) 

9. Maintenance Work Execution: NRS* 090 (being developed) 

10. Electricity Network Asset Management: NRS* 093 (being developed) 

11. NRS = National Regulatory Services 

12.  Assessment of Existing Drawings  

Attached to the Master Plan should be all relevant “As Build” drawings indicating cable and line sizes 
and current load factors. The escalated fault levels are to be indicated as well on these 
drawings/plans. Where these are not available, they shall be produced by the service provider as 
part of the scope of this project.  

 

13. Project Prioritization and cost estimates 

 

Determination of capacity increases to be achieved through refurbishment, upgrades and 
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demand management and the cost estimates (Capital and Operational) thereof. 

Determination of the extensions and new infrastructure required to address backlogs and 

the cost estimates (Capital and Operational) thereof. 

Determination of priorities and the phasing of projects and programmes for: 

▪ Short term development (One-Year Projects and Budget Plan) 

▪ Medium term development (Two to Ten Years Capital and Operational Plan) 

▪ Long term development (Ten to Twenty Years and above Capital and Operational Plan) 

Formulation of a project prioritization model addressing short-, medium- and long-term 

strategic plans. 

Long-, medium- and short-term plans covering expansion, operations and maintenance, 

costings, possible funding sources, land, servitudes and staffing requirements. 

 

 

14. Funding and implementation arrangements  

 

Identification, assessment and recommendations on: 

▪ Sources of funding, including tariff structuring, levies, investment or payment models to 

raise sufficient funds for Capital Investment, Long term operation  and Maintenance etc. 

▪ Methods of delivery, including community participation, traditional service provider models 

and public-private or public-public partnerships where appropriate. 

▪ Critical material, equipment, skills and labour requirements to be sourced in other regions 

or internationally as a potential input to supply chain management 

Cash Flow Forecast 

 

12.  Stakeholders Engagement  

It is important that the Employer, the Municipality and relevant stakeholders have say and are in 
agreement with the findings and recommendations that are coming out of the above assessments 
and finally incorporated into the Master Plan. To ensure this the Professional Services provider has 
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to identify relevant stakeholders, organise and conduct the following workshops with identified 
stakeholders: 

1. Inception Workshop: to inform the stakeholders about the assessment findings, and find 

overall view on the electricity services within the jurisdiction of the Municipality. 

2. Draft Master Plan presentation workshop: Presentation of the draft Master Plan to 

stakeholders for their comments and scrutiny.  

3. Final Master Plan Presentation & adoption workshop: Presentation of the Final Master 

Plan accommodating the recommendations of the draft master plan presentation workshop 

for acceptance and adoption by the stakeholders and the municipalities.  

The following stakeholders have been identified as a guide, further identification shall be conducted 

by the PSP. 

MISA: Kopanong Province 

Kopanong LM Municipality- Electricity, PMU, Development Planning 

Cogta- Free State -Energy Office 

DBSA-Planning Unit 

Department of Electricity and Energy: Free State Project Management 

The workshops are compulsory to be attended by the necessary key stakeholders and 
therefore, it is important that the bidder includes the costs of conducting the workshops in 
the bid prices and details the costs in detailed total costs  

Periodic Progress Reports 

The successful Professional Service Provider will provide periodic progress reports in accordance 
with the timeframe to be agreed with the  Project Steering Committee (PSC). The intervals for the 
Progress Reports must not exceed one month. Progress Reports must give a summary of the 
following information: 

i. Amount of time spent by each team project member on a specific task; 

ii. Total amount of time and cost to date; 

iii. Time cost since the previous report; 

iv. Percentage of work completed per specific task and the overall percentage completion; 

v. Other information that will be determined by either PSC or Service Provider; 

vi. Risks and mitigations and 

vii. Lessons learnt. 

C 3.3 Formation of Project Steering Committee (PSC) and Conducting monthly progress 

meetings 

The professional services provider in consultation with the Employer and the Municipality will 
facilitate formation of a project steering committee (PSC) in the inception workshop. 
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The PSC will be chaired by the Municipality and will strategically oversee the successful 
implementation of the project using the submitted Project Implementation Plan and other documents 
and references. The PSP has to provide project progress reports to the PSC in the meetings. 

The appointed professional service provider must make provision for an inclusive participation 
process of all stakeholders identified. 

 

C3.4 Project administration 

3.4.1 Project Implementation Plan 

The successful Professional Service Provider is expected to submit the Project Implementation Plan 
within the stipulated time furnished in the appointment letter which shall not exceed two weeks from 
the date of appointment. The PIP will include the activities as listed in the scope of work including brief 
description, dependencies and constraints and the individual duration shall not exceed the total 
maximum duration. The timelines of submission of each deliverable must be in the PIP. 

The project implementation plan must include at least the followings in a Gantt chart form: 

a. Tasks/ activities against each deliverable; 

b. Milestones to be achieved 

c. Responsibility (proposed human resources/ personnel) 

d. Duration with start and end dates 

e. Bar chart showing duration and links among the tasks 

3.4.2 Reporting Lines 

The PSP will report directly to the designated Project Manager of MISA, to the designated Project 
Champion of Kopanong  LM, and to the Project Steering Committee (PSC) during the development of 
the EMP. The interim progress and final reports will be submitted to designated Project Manager of 
MISA and to the municipality via the Project Steering Committee (PSC). All interim reports 
(Deliverables and Progress) must be presented, discussed and approved in the PSC meeting. 

3.4.3 Accountability 

During the execution of this contract, the successful Service Provider will be required to work closely 
with the municipality’s relevant departments staff and MISA – Project Leader. The PSP will report to 
the PSC in accordance with meeting schedule as agreed at the PSC and any others that the Service 
Provider will deem necessary for the execution of the project. MISA will retain all its right as the 
Employer in terms of the professional services contract to be concluded with the successful PSP. Such 
rights include issuing written notices and instruction to the Service Provider in line with the conditions 
of contract. 

 

C 3.5 Deliverables 
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The following are the minimum deliverables the professional services provider has to deliver within 
the agreed time frame (Ref: project implementation plan): 

Deliverable 1: Inception report 

Immediately after signing the agreement, the PSP has to conduct the inception workshop, and 
prepare and submit a Project Inception Report together with the workshop report. The inception 
report should cover 

1. Report on project, site and functional requirement 

2. Agreed services and scope of work 

3. Consultants Team with Organogram and responsibilities 

4. Schedule of required surveys, analyses, site and other investigations as necessary 

5. Approved (the Employer) Project Implementation Schedule (Ref: GCC) 

Deliverable 2: Assessment Report 

After the assessments have been done, a report outlining the findings shall be produced, in line with 
the following: 

1. Status Quo Assessment 

2. Assessment of Bulk supply 

3. Assessment of Distribution network 

4. Assessment of Current Capacity 

5. Assessment of Backlogs 

6. Assessment of Efficiency Levels and Losses 

7. Assessment of Economic Development 

8. Assessment of required improvement in Levels of Service 

9. Alternative Energy 

10. Assessment of alignment with Legislation 

11. Assessment of Existing Drawings 

Deliverable 3: Draft Master Plan 

The draft master plan must take into consideration all of the outcomes of the assessments conducted 
and clearly outline for each local municipality, the network development plans (transmission plans, 
distribution plans, electrification plans, refurbishment plans, reliability plans etc.) in the short (5 
years), medium (10 years) and long term (20 years).  

Having clearly identified the problem statement for each local municipality from the assessment 
outcomes, the master plan must clearly propose and evaluate alternatives for a capital plan with 
financial evaluation of the alternatives. The master plan must propose viable tariff structures for the 
municipalities as well as guide on the anticipation of future NMD increase needs for timeous 
applications to Eskom through load forecasts and strategic studies. 

The report to include the following as minimum: 

▪ Gathering and verification network and load information  
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▪ Evaluation and assessment of electricity network equipment 
▪ Current reliability and performance of the electricity asset 
▪ Electricity infrastructure maintenance backlogs 

▪ Evaluation of PESTEL components (Political, Economic, Socio-cultural, Technological, 

Environmental, and Legal) 

▪ Institutional Sustainability (Legal requirements, Electricity  distributor license and compliance, 

Electricity service provider, Ring fencing of electricity budget and other legal considerations) 

▪ The Spatial Development Perspective is in line with the national initiatives that target areas 

for growth and development. 

▪ Compile load forecast and strategic study   

▪ Energy efficiency demand-side management strategy 
▪ Analyse existing network capability, network losses and define problem statement  

▪ Analysis and Modelling of options taking into consideration technical parameters  
▪ Capex and Opex plan (short, medium, and long-term plans) and Economic Evaluation of 

options  
▪ Electrification needs and infrastructure requirements 
▪ Project prioritization 
▪ Financial Viability(Funding Sources, Cashflow Forecast) 

 

The Integrated Master Plan will cover both Municipality Service Areas and Eskom Service Areas.   

Deliverable 4: Draft Master Plan Workshop Report 

At completion of the draft Master Plan Workshop, the PSP has to submit a report on the workshop 
within 7 days of completion of the workshop clearly highlighting the outcomes and recommendations 
from the draft master plan workshop.  

Deliverable 5: Final Master Plan 

The PSP has to develop the Final Master Plan based on the outcome of the draft master plan 
workshop, present the master plan at the final master plan workshop and submit the Final Master 
Plan together with the Final master plan workshop report. 

Deliverable 6: Close-out report & Final Reports 

The PSP has to submit a close-out report using the MISA close-out report template within 7 days of 
submission of the Final Master Plan. 

The PSP will develop and submit to MISA and Kopanong Local Municipality copies of the completed 
final key Deliverables i.e. the Asset Register and Valuation (AR&V), and the Electricity Master Plan 
(EMP) in accordance with the following requirements:  

i Three original printed/hard copies and one (editable & non-editable) full electronic copies on 
external hard drive (flash / thumb drive – USB Stick) to MISA.  

ii Three original printed/hard copies and one (editable & non-editable) full electronic copies on 
external hard drive (flash / thumb drive – USB Stick) submitted to KOPANONG Local Municipality.  
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C 3.6 Project Duration, Assumptions and Risks 

3.6.1 Duration 

The Employer has envisaged completion of the project would require maximum 12 months. The 
bidders are to propose their plan of completion of the project not more than 12 months. The PSP 
shall provide adequate resources for the successful implementation of the project within the 
stipulated timeframes. 

 

3.6.2 Assumptions 

Success of this Project depends on the following assumptions:  

a) There is full buy-in, ownership and support from the Municipality regarding the support being 
provided  

b) The Sector Departments – Provincial and National COGTA, National Treasury, etc. provide full 
and sustained facilitation and assistance to the infrastructure planning project.  

c) Ongoing and sustained involvement and cooperation of all stakeholders including Eskom and  the 
local communities;  

d) Effective inter-departmental planning and co-ordination is established through a Program Steering 
Committee that will be established by KLM.  

3.6.3 Risk and Risk Treatment Measures (Mitigation) 

The PSP shall identify applicable risks to the project and factor them into the Pricing Schedule and 
mitigate them during project execution. These risks may include:  
 

Potential Risks Risk Analysis Proposed mitigation Measures 

Financial overruns Unforeseen expenses 

exceeding budget 

Detail budget planning, financial 

monitoring, cost control measures 

Scope Creep Additional scope requiring 

execution and budget 

Workshop requirements to 

stakeholders and the end user 

department when developing 

terms of reference 

Availability of 

documentation 

Accurate documentation used 

for long term planning. Lack of 

infrastructure data and 

information from the 

Municipality and other 

stakeholders; 

Establishing a steering committee, 

communication ad response plan 

during execution of the project 
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Delay in response by 

stakeholders/sector 

departments 

Stakeholders delaying with 

response on information and 

documents used for planning of 

infrastructure. 

Establishing a steering committee, 

communication ad response plan 

during execution of the project 

Limited information for 

the development of the 

EMP 

Limited information that is 

crucial for the development of 

the Energy Master Plan by the 

PSP 

Planning and timely 

communication of the required 

information from all stakeholders 

at the inception meeting. 

Timely communication of all 

bottlenecks and escalation. 

Inadequate resources 

from Service Provider 

Inadequate resources with skills 

to execute the project 

Adequate requirement with proof 

of resources and access to 

software during tendering. 

Inception meeting requiring team 

attendance. 

Proof of available infrastructure, 

proof of similar projects executed 

in the past. 

Hostility and safety 

during site survey 

Hostility and safety breach 

faced by the professional 

service provider when 

conducting site survey 

Notification of the site survey by 

the Municipality. Request for 

company by marked Municipal 

vehicle with identification and 

Municipal branded personal 

protective equipment. 

Unclear information and 

parameters from relevant 

stakeholders. 

The stakeholder requirements, 

instructions and 

recommendations not clear in 

all or some stages of the project 

Adequate attendance by the 

stakeholders for the steering 

Committee meeting. 

Deliberations, clarity and minutes 

recording of the deliberations of 

the steering committee. 
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MUNICIPAL INFRASTRUCTURE SUPPORT AGENT 

   

MISA/EMP/KLM/FS/046/2025/26 

APPOINTMENT OF PROFESSIONAL SERVICES PROVIDER FOR THE 
DEVELOPMENT OF AN ENERGY MASTER PLAN FOR KOPANONG LOCAL 

MUNICIPALITY IN XHARIEP DISTRICT (FREE STATE PROVINCE) 

 

PART C4: SITE INFORMATION 

 

C4.1                  Locality Plan  

The locality map of the project site is as shown below; 
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ANNEXURE A: BREAKDOWN OF COSTS OF QUOTED PRICE FOR WORKING OUT BID COMPARATIVE PRICE                     

A. Assumptions 

Number of working hours per day  = 8 hours; 

Number of working days per year  = 230 days 
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A. Cost details for deliverables and Activities (TEMPLATE TO BE USED) 

Deliverable and Activity Number & 

Description 

Position Name of Resources 

in the proposed project 

Team 

Duration of 

Activity 

over 12 

months 

(Days) 

Commitment 

% of 

resource 

Equivalent 

person 

Days 

Daily Rate 

(inclusive of all 

cost, except VAT) 

(Rand) 

Total cost per 

person (inclusive of 

all cost, except VAT) 

(Rand) 

DELIVERABLE 1:           Project Initiation and Inception 

ACTIVITY __:  Project manager & Team leader      

Electrical Engineer      

Town and Regional Planner      

Financial Analyst/Instrastructure 

Investment/ Economist 

     

Geo Information Science expert      

Environmental Management 

Practitioner 

     

Others (Defined by Tenderer, e.g. 

sub-contractors, etc.) 

     

      

      

DELIVERABLE 1 TOTAL  

DELIVERABLE 2: Assessment Report inclusive of condition assessment & workshop    

ACTIVITY __:  Project manager & Team leader      

Electrical Engineer      

Town and Regional Planner      

Financial Analyst/Instrastructure 

Investment/ Economist 

     

Geo Information Science expert      

Environmental Management 

Practitioner 

     

Others (Defined by Tenderer, e.g. 

sub-contractors, etc.) 
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Deliverable and Activity Number & 

Description 

Position Name of Resources 

in the proposed project 

Team 

Duration of 

Activity 

over 12 

months 

(Days) 

Commitment 

% of 

resource 

Equivalent 

person 

Days 

Daily Rate 

(inclusive of all 

cost, except VAT) 

(Rand) 

Total cost per 

person (inclusive of 

all cost, except VAT) 

(Rand) 

      

DELIVERABLE 2 TOTAL  

 

DELIVERABLE 3:           Draft Master Plan   

ACTIVITY __:  Project manager & Team leader      

Electrical Engineer      

Town and Regional Planner      

Financial Analyst/Instrastructure 

Investment/ Economist 

     

Geo Information Science expert      

Environmental Management 

Practitioner 

     

Others (Defined by Tenderer, e.g. 

sub-contractors, etc.) 

     

      

DELIVERABLE 3 TOTAL 
 

 

DELIVERABLE 4:     Draft Master Plan Workshop Report (inclusive of reports, network models and 

workshop) 

  

ACTIVITY __:  Project manager & Team leader      

Electrical Engineer      

Town and Regional Planner      

Financial Analyst/Instrastructure 

Investment/ Economist 

     

Geo Information Science expert      
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Deliverable and Activity Number & 

Description 

Position Name of Resources 

in the proposed project 

Team 

Duration of 

Activity 

over 12 

months 

(Days) 

Commitment 

% of 

resource 

Equivalent 

person 

Days 

Daily Rate 

(inclusive of all 

cost, except VAT) 

(Rand) 

Total cost per 

person (inclusive of 

all cost, except VAT) 

(Rand) 

Environmental Management 

Practitioner 

     

Others (Defined by Tenderer, e.g. 

sub-contractors, etc.) 

     

      

DELIVERABLE 4 TOTAL 
 

 

DELIVERABLE 5:    5. Final Master Plan document with Final Master Plan workshop report (inclusive of 

the workshop costs) 

  

ACTIVITY __:  Project manager & Team leader      

Electrical Engineer      

Town and Regional Planner      

Financial Analyst/Infrastructure 

Investment/ Economist 

     

Geo Information Science expert      

Environmental Management 

Practitioner 

     

Others (Defined by Tenderer, e.g. 

sub-contractors, etc.) 

     

      

DELIVERABLE 5 TOTAL 
 

 

DELIVERABLE 6:            Close Out and Handover 

ACTIVITY __:  Project manager & Team leader      

Electrical Engineer      

Town and Regional Planner      
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Deliverable and Activity Number & 

Description 

Position Name of Resources 

in the proposed project 

Team 

Duration of 

Activity 

over 12 

months 

(Days) 

Commitment 

% of 

resource 

Equivalent 

person 

Days 

Daily Rate 

(inclusive of all 

cost, except VAT) 

(Rand) 

Total cost per 

person (inclusive of 

all cost, except VAT) 

(Rand) 

Financial Analyst/Instrastructure 

Investment/ Economist 

     

Geo Information Science expert      

Environmental Management 

Practitioner 

     

Others (Defined by Tenderer, e.g. 

sub-contractors, etc.) 

     

Project manager & Team leader      

      

DELIVERABLE 13 TOTAL  

DELIVERABLE XX:       

ACTIVITY __:        

      

      

      

      

      

      

DELIVERABLE 14 TOTAL  

 

DELIVERABLE XX:              

ACTIVITY __:        
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SUMMARY 

DELIVERABLE 
NUMBER 

DESCRIPTION AMOUNT 

DELIVERABLE 1 Project Initiation and inception report  

DELIVERABLE 2 Assessment Report  

DELIVERABLE 3 Draft Master Plan  

Deliverable and Activity Number & 

Description 

Position Name of Resources 

in the proposed project 

Team 

Duration of 

Activity 

over 12 

months 

(Days) 

Commitment 

% of 

resource 

Equivalent 

person 

Days 

Daily Rate 

(inclusive of all 

cost, except VAT) 

(Rand) 

Total cost per 

person (inclusive of 

all cost, except VAT) 

(Rand) 

      

      

      

DELIVERABLE 15 TOTAL 
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SUMMARY 

DELIVERABLE 
NUMBER 

DESCRIPTION AMOUNT 

DELIVERABLE 4 Draft Master plan Workshop  

DELIVERABLE 5 Final Master Plan Document  

DELIVERABLE 6 Close out report and Handover  

   

   

   

   

   

   

   

   

   

a) Sub-Total 1 (Cost of Deliverables)  

 PLUS VAT 15%  

(b) Sub-Total 2  
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SUMMARY 

DELIVERABLE 
NUMBER 

DESCRIPTION AMOUNT 

EXPENSES a) Travel, accommodation and other related costs 
payable based on actual Cost- Excluding VAT 

 

(c) Sub-Total 3 (Expenses)  

 PLUS VAT 15%  

(d) Sub-Total 4  

 Grand Total (inclusive of VAT 15%) (b + d)   

   

 

ANNEXURE B: METHODOLOGY FOR MUNICIPAL ENERGY MASTER PLAN                    

 


