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T1.1: Tender Notice and Invitation to Tender

CONSTRUCTION OF WATER & SANITATION INFRASTRUCTURE AT JACK LAVHENGWA SECONDARY
SCHOOL IN LIMPOPO UNDER THE LDOE2023/24 PROGRAMME (BID No. TMT-LDOE-2023/24-
LPCL15B)

The Mvula Trust invites suitable and qualified contractors to submit tenders for the Provision of
Sanitation facilities to schools in the Limpopo Province.

Contractors are hereby invited to tender for the Construction of Sanitation Facilities for schools under the
LDOE in following clusters.

Table 1:
Cll’ilsoter Project Number Name of School District CIDB grading
Municipality
TMT-LDOE-2023/24- Jack Lavhengwa Secondary .
15B LPCL15B School Vhembe 3GB and higher

Compulsory briefing will take place on the 11" August 2023 at Jack Lavhengwa School (Khalavha
Village) Vhembe District at 10:00am

Tender documents will be available on Friday 28th July 2023 for downloading and self-printing on National
Treasury E-tender portal www.etenders.gov.za and the tender notices will be available on CIDB
Website and tender bulletin.

It is responsibility of the bidder to make sure that all the returnable documents and schedules as indicated in
section Part T2 Returnable documents are up to date when submitting the bid.

The tenders will be evaluated for price and preference. Evaluation for preference and price will be 80/20
Preference Point system where a maximum of eighty (80) points will be awarded for price and twenty (20)
points will be awarded for specific goals.

After price and preference have been scored, arithmetic check and risk assessment will be conducted for
those tenderers that are responsive.

Tender closing date and time: Friday, 25 August 2023 @ 11:00am. Completed tender documents must be
submitted in sealed envelopes and clearly marked as per Bid Number indicated above in the table for each
specific tender and must be deposited in a tender box at The Mvula Trust Office, ROP 6 Rhodesdrift Office
Park, Rhodesdrift Street, Bendor, Polokwane.

The Mvula Trust reserves the right to withdraw any invitation to tender and/or to re-advertise or to reject any
tender or to accept a part of it. Successful Bidder will be appointed on one (1) tender and they shall not
be awarded projects if they have a project that has not achieved practical completion in The Mvula
Trust projects (SAFE and LDOE). Please note one tender equals one project. Bidders to note that the
date for practical completion shall be eighteen (18) weeks from the commencement date.

No Telegraph, telephone, telex, facsimile or any other form of transmittal shall be accepted. Late documents
shall not be accepted.

Enquiries: All enquiries regarding this tender must be forwarded to: Email: mduduziN@themvulatrust.org.za
with the applicable Bid No. as the subject.

Enquiries: All technical enquiries regarding this Tender must be forwarded to: Mr. Alfeo Phiri and Mr. Ntsako
Ngoveni; Email: (alfeo@themvulatrust.org.za , ntsako@themvulatrust.org.za with the applicable Bid No.
as the subject.

Tender document must be completed in full, failure to do so will
result into non-responsive.



mailto:mduduziN@themvulatrust.org.za
mailto:alfeo@themvulatrust.org.za
mailto:ntsako@themvulatrust.org.za

T1.2 Tender Data

CONSTRUCTION OF WATER & SANITATION INFRASTRUCTURE

Project title: AT JACK LAVHENGWA SECONDARY SCHOOL IN LIMPOPO
UNDER THE LDOE2023/24 PROGRAMME

Tender No: TMT-LDOE-2023/234-LPCL15B

Invitation date: | 04 August 2023 Closing date: Friday, 25 August 2023

Closing time: 11:00 Validity period 12 weeks

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of CIDB Standard for
Uniformity in Construction Procurement (August 2019). This standard is issued in terms of sections 4(f), 5(3)(c)
and 5(4)(b) of the Construction Industry Development Board Act 38 of 2000 read with Regulation 24 of the
Construction Industry Development Regulations, 2004 (as amended) issued in terms of section 33.

The Standard Conditions of Tender make several references to the tender data for details that apply specifically
to this tender. The tender data shall have precedence in the interpretation of any ambiguity or inconsistency
between the tender data and the Standard Conditions of Tender.

Each item of data given below is cross-referenced to the clause in the Standard Conditions of tender to which

it mainly applies.

Clause Section Clause

number

(refer to

Annex C)

Cl1l1 Actions The Mvula Trust as the employer and each tenderer submitting a tender offer shall

comply with these conditions of tender. In their dealings with each other, they shall
discharge their duties and obligations as set out in C.2 and C.3, timeously and with
integrity, and behave equitably, honestly and transparently, comply with all legal
obligations and not engage in anticompetitive practices.

The sponsor is the Limpopo Department of Education (LDOE) and the employer
according to the contract is The Mvula Trust. The work is to be done for the LDOE
as sponsor and as funder. The LDOE will have the right to directly intervene if the
service provider is in default. In the event of such an intervention, the LDOE shall
assume full accountability and responsibility and will indemnify the 1A for any
litigation that might arise as a consequence of such intervention

The contracts allow for the assignment of the remaining contractual liabilities of the
Tenderers to the LDOE to be implemented by such custodian department.




C.1.1.2

Actions

The Mvula Trust and the tenderer and all their agents and employees involved in
the tender process shall avoid conflicts of interest and where a conflict of interest
is perceived or known, declare any such conflict of interest, indicating the nature
of such conflict. Tenderers shall declare any potential conflict of interest in their
tender submissions. Employees, agents and advisors of the employer shall declare
any conflict of interest to whoever is responsible for overseeing the procurement
process at the start of any deliberations relating to the procurement process or as
soon as they become aware of such conflict and abstain from any decisions where
such conflict exists or recuse themselves from the procurement process, as
appropriate.

Note: 1) A conflict of interest may arise due to a conflict of roles which might
provide an incentive for improper acts in some circumstances. A conflict of
interest can create an appearance of impropriety that can undermine confidence
in the ability of that person to act properly in his or her position even if no
improper acts result.

2) Conflicts of interest in respect of those engaged in the procurement process
include direct, indirect or family interests in the tender or outcome of the
procurement process and any personal bias, inclination, obligation, allegiance or
loyalty which would in any way affect any decisions taken.

C.113

Actions

The employer shall not seek and a tenderer shall not submit a tender without having
a firm intention and the capacity to proceed with and complete the contract within
the stipulated completion time. Failure to complete will result in penalties being
applied and tendered being blacklisted with CIDB and National Treasury

C.l4

Communic
ation and
employer’s
agent

Each communication between the employer and a tenderer shall be to or from the
employer's agent only, and in a form that can be readily read, copied and recorded.
Communications shall be in the English language. The employer shall not take any
responsibility for non-receipt of communications from or by a tenderer. The name
and contact details of the employer’s agent are stated below:

The employer’s representative is (Principal Agent):

Mapoxe Consulting Engineers

Name: Ashley Nyambi

Address: 100 McDonald Avenue

Fauna Park, Polokwane. 0787

Tel: 015 291 2101

Fax: n/a

E-mail: office@mapoxe.co.za

Cl.6.3

Proposal
procedure
using the
two stage
system

Not applicable.




cz21

Eligibility

Only those tenderers who are registered with the CIDB, or are capable of being so
prior to the evaluation of submissions, in a contractor grading designation equal to
3GB or higher than a contractor grading designation determined in accordance
with the sum tendered, or a value determined in accordance with Regulation 25
(1B) or 25(7A) of the Construction Industry Development Regulations, for a 3GB
class of construction work, are eligible to have their tenders evaluated. Please note
that your registration should be valid on the day of evaluation as well as on
the day of award.

Joint ventures are eligible to submit tenders provided that:

1. every member of the joint venture is registered with the CIDB;

2. the lead partner has a contractor grading designation in the 3GB or higher
class of construction work; or not lower than one level below the required
grading designation in the class of works construction works under
considerations and possess the required recognition status.

3. Contractor can only submit one tender per tender as a joint venture partner or
individual company, not both.

The combined contractor grading designation calculated in accordance with the
Construction Industry Development Regulations is equal to or higher than a
contractor grading designation determined in accordance with the sum tendered for
a 3GB or higher class of construction work or a value determined in accordance
with Regulation 25 (1B) or 25(7A) of the Construction Industry Development
Regulations.

c24

Confidenti
ality and
copyright

Bidder to treat confidential all matters arising in connection with the bid. Use and
copy the documents issued by The Mvula Trust only for the purpose of preparing
and submitting a bid offer in response to the invitation.

c.2.7

Clarificatio
n meeting

Compulsory briefing will take place at Jack Lavhengwa Secondary School
(Khalavha Village) Vhembe District in Limpopo Province on the 11 August
2023 at 10:00am.

c.28

Seek
clarification

Tenderers should request clarification of the tender documents, if necessary, by
notifying the Employer's Representative indicated in the Tender Notice and
Invitation to Tender in writing at least five (5) working days before the closing time
stated in the tender data.

C.2.9

Insurance

The Mvula Trust accepts that the submission of a Tender shall be construed as an
acknowledgment by the Tenderer that she/he will provide her/his own insurance for
this contract to safe guard the works against damages and the public injuries,
diseases etc.

C.2.10.3

Pricing of
the tender
offer

Provide rates and prices that are fixed for the duration of the contract and not subject
to adjustment except as provided for in the conditions of contract identified in the
contract data.

c.21

Alterations
to
documents

Do not make any alterations or additions to the tender documents, except to comply
with instructions issued by the employer, or necessary to correct errors made by the
tenderer. All signatories to the tender offer shall initial all such alterations. Erasures
and the use of masking fluid are prohibited.




C.2.13 Submitting [ C.2.13.1 Submit one tender offer only, either as a single tendering entity or as a
a tender member in a joint venture to provide the whole of the works identified in the contract
offer data and described in the scope of works, unless stated otherwise in the tender data.

C.2.13.2 Return all returnable documents to the employer after completing them in
their entirety, either electronically (if they were issued in electronic format) or by
writing legibly in non-erasable ink.

C.2.13.3 Submit the parts of the tender offer communicated on paper as an original
plus the number of copies stated in the tender data, with an English translation of
any documentation in a language other than English, and the parts communicated
electronically in the same format as they were issued by the employer.

C.2.13.4 Sign the original of the tender offer where required in terms of the tender
data. The employer will hold all authorized signatories liable on behalf of the
tenderer. Signatories for tenderers proposing to contract as joint ventures shall state
which of the signatories is the lead partner whom the employer shall hold liable for
the purpose of the tender offer.

C.2.13.5 Seal the original tender offer marking the as "ORIGINAL" Tender shall state
on the outside the employer's address and identification details stated in the tender
data, as well as the tenderer's name and contact address.

C.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected
by the employer, unless stated otherwise in the tender data.

c.2.14 Information [ Accept that tender offers, which do not provide all the data or information requested
and data to | completely and in the form required, may be regarded by the employer as non-
be responsive
completed
in all
respects

C.2.15 Closing The closing time for submission of tender offers is:
time 25 August 2023 at 11:00am.

C.2.16 Tender The Tender Offer validity period is 12 Weeks.

Offer

validity “If the tender validity expires on a Saturday, Sunday or public holiday, the Tender
Offer shall remain valid and open for acceptance until the closure of business on the
following working day.”
The validity period may be extended in writing by the Employer.

c.2.17 Clarificatio | Provide clarification of a tender offer in response to a request to do so from the
n of tender | employer during the evaluation of tender offers. This may include providing a
offer after breakdown of rates or prices and correction of arithmetical errors by the adjustment
submission | of certain rates or item prices (or both). No change in the competitive position of

tenderers or substance of the tender offer is sought, offered, or permitted.

Note: Sub-clause C.2.17 does not preclude the negotiation of the final terms of
the contract with a preferred tenderer following a competitive selection
process, should the Employer elect to do so.




C.2.18 Provide C.2.18.1 Provide, on request by the employer, any other material or equipment that
other has a bearing on the tender offer, the tenderer’'s commercial position (including
material notarized joint venture agreements), preferential arrangements, or samples of

materials, considered necessary by the employer for the purpose of a full and fair
risk assessment.

Should the tenderer not provide the material, or a satisfactory reason as to why it
cannot be provided, by the time for submission stated in the employer’s request,
the employer may regard the tender offer as hon-responsive.

C.2.18.2 Dispose of samples of materials provided for evaluation by the employer,
where required.

C.2.19 Inspection | The Tenderer must provide access during working hours to his premises for
s, tests inspections on request.
and
analysis

C.3.2 Issue If necessary, issue addenda that may amend or amplify the tender documents to
Addenda |each tenderer during the period from the date that tender documents are available

until three (3) working days before the tender closing time stated in the Tender Data.
If, as a result a tenderer applies for an extension to the closing time stated in the
Tender Data, the Employer may grant such extension and, shall then notify all
tenderers who collected tender documents

C3.3 Return of |Late tenders will not be returned.
late
tenders

C.3.8 Test for C.3.8.1 Determine, after opening and before detailed evaluation, whether each
responsive | tender offer properly received:
ness

a) complies with the requirements of these Conditions of Tender,
b) has been properly and fully completed and signed, and
C) is responsive to the other requirements of the tender documents.

C.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and
specifications of the tender documents without material deviation or qualification.
A material deviation or qualification is one which, in the Employer's opinion,
would:

a) detrimentally affect the scope, quality, or performance of the works,
services or supply identified in the Scope of Work,

b) significantly change the Employer's or the tenderer's risks and
responsibilities under the contract, or

c) affect the competitive position of other tenderers presenting
responsive tenders, if it were to be rectified.

Reject a non-responsive tender offer, and not allow it to be subsequently
made responsive by correction or withdrawal of the non-conforming
deviation or reservation.




C.3.9

Arithmetica
| errors,
omissions
and
discrepanc

1es

C.3.9.1 Check responsive tenders for discrepancies between amounts in
words and amounts in figures. Where there is a discrepancy between the
amounts in figures and the amount in words, the amount in words shall
govern.

C.3.9.2 Check the tenderer with the highest number of tender evaluation points after
the evaluation of tender offers in accordance with C.3.11 for:

a) the gross misplacement of the decimal point in any unit rate;
b) omissions made in completing the pricing schedule or bills of quantities; or
c) arithmetic errors in:

() line item totals resulting from the product of a unit rate and a quantity in bills
of quantities or schedules of prices; or
(i) the summation of the prices.

C.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender
offer and either confirm the tender offer as tendered or accept the corrected total of
prices.

C.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct
the errors as follows:

a) If bills of quantities or pricing schedules apply and there is an error in the
line item total resulting from the product of the unit rate and the quantity, the
line item total shall govern and the rate shall be corrected. Where there is
an obviously gross misplacement of the decimal point in the unit rate, the
line item total as quoted shall govern, and the unit rate shall be corrected.

b) Where there is an error in the total of the prices either as a result of other
corrections required by this checking process or in the tenderer's addition of
prices, the total of the prices shall govern and the tenderer will be asked to
revise selected item prices (and their rates if bills of quantities apply) to
achieve the tendered total of the prices.

C311

Evaluation
of Tender
offers

The tenders will be evaluated for price and preference.
Apply the 80/20 Preference Point system where a maximum of eighty (80) points
will be awarded for price and twenty (20) points will be awarded for specific goal

After price and preference have been scored, arithmetic check will be conducted
for those tenderers that are responsive.




Cc.311 Evaluation | The Mvula Trust is obligated to undertake risk assessment before accepting offers.
of Tender [In doing the risk assessment the following must be considered.
offers

(Continued [1. Employer is restricted in accordance with clause 4.(4) of the Construction
) Regulations, 2014, to only appoint a Contractor whom he is satisfied has the
necessary competencies and resources to carry out the work safely.

2. Employer is obligated by standards of uniformity to tender to evaluate if the
Contractor can, as necessary and in relation to the proposed contract,
demonstrate that he or she possesses the professional and technical
qualifications, professional and technical competence, financial resources,
equipment and other physical facilities, managerial capability, reliability,
experience and reputation, expertise and the personnel, to perform the contract.

In this contract the risk assessment will be conducted in relation to the key area
below:
A. Technical qualifications & Technical Competence

The bidder to submit the following key person CV’s and qualifications

e CV’s Contract manager with 3 years built environment qualification with at
least 5 years’ experience in building works

e OHS officer registered with SACPCMP

e Foreman at least with 5 years in building of school’s sanitation and buildings

Medium risk

Only one CV does not
meet the requirements

Low risk

All CV meet the minimum
requirements

More than one CV does
not meet the minimum

requirements

B. Work load and Capacity
Current project under construction and locality of projects.

Low risk Medium risk

Company has projects
currently or and all are
not behind of
programme. The total
number of  projects
including the work to be
awarded will not be
exceeding its CIDB
grading upper limit

Company has projects
currently or and behind
by 10 % or less on the

approved programme.
The total number of
projects including the

work to be awarded will
not be exceeding its
CIDB grading upper limit

Company has projects
currently or and behind
by 11 % or more on the

approved  programme.
The total number of
projects including the

work to be awarded will
not be exceeding its
CIDB grading upper limit

C. Reliability

Completed at least three projects with each project having a value of at least R 500
000 and above, completed (Practical Completion) within 10% of the approved
contract period (including approved E.O.Ts) in the past three (3) years.

Low risk

Medium risk

Completed at least two
projects within 10% of
the approved contract
period

Completed at least two
projects in between 11%
and 20 % of the
approved contract period

Completed at least two
projects in above 20% of

the approved contract

period
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D. Experience and reputation

At least three contactable references from three on 3 similar sanitation and building
projects completed (Final Completion) in the past 3 years (E.g. Implementing
Agents, Municipalities and Provincial/National Government etc)

Low risk Medium risk

Company has 3 good | Company has at least 2 | Company has at least 1
rating on 3 projects fair rating and 1 good | good rating and 2 fair
rating from on 3 projects | rating from on 3 projects

E. Price Offered
Price offered does not pose risk to completion of the project and is market related.
It will not detrimentally affect the scope, quality, time of completion of the works as
identified in the Scope of Work. The BEC may or may not interview the bidder should
it deem it necessary based on the objective risk assessment.

An offer that is considered to be significantly low compared to the market related
price/cost norm will be considered a high risk.

Acceptable risk Medium risk
If price is within 10 % | If price is between 10 % | If price is more than 20 %
above or below of market | and 20 % below market | below the market value
value value

Bidders maybe be requested to supply additional information regarding their prices
in form of rate build-ups for materials costs, source and cost of plant, labour and
management costs and preliminaries and generals costs.

F. Construction Implementation Plan (Brief report)

A construction implementation plan must be developed to address the following “

e Human resource deployment (Contracts manager/ OHS officer/Skilled
labour/unskilled labour etc) and number to be employed, and their role and
responsibilities on the project.

e Materials procurement plan (Which materials will procure, How, where and
when will the materials be procured to support the construction programme.

e What plant and equipment will be used and how will they be sourced and
from where?

e How will quality control and assurance be managed.

e Detailed Construction programme

e Cash flow projections to support the detailed construction programme.

A plan that does not cover all the areas and is less detailed will be considered a high
risk. Contractor may be called in to present the plan and they must be accompanied
by the key staff indicated above on item 1.

Low risk Medium risk

A sound plan that covers | A sound plan that covers | A sound plan that covers
all of the above key | 4 of the above key areas | less than 4 of the above
areas and is based on | well and is based on | key areas well and is
known information known information based on known
information

12
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Risk Assessment Results
For abidder to pass the Risk Assessment and considered for award they must
obtain a minimum of 14 points as per the following table:

Risk Area Acceptable Risk
A
B
C
D
E
F
18 17 16 15 15 14 14

Bidders who obtain below 14 on their Risk Assessment as per the table below
WILL NOT be considered for award:

Risk Area NOT ACCEPTABLE RISK

Where the bidder price is considered for award but is rated High on the Price
Offered, the bidder will be alerted of this commercial risk and requested to
confirm his offer in writing.

The BEC may interview the bidder should it deem it necessary.

As part of overall risk assessment the Bidders give The Mvula Trust the right
to enquire from previous and/or current employers about bidders’
performance.

Bidder will not be considered if;

(i) Has performed poorly (completed projects by more than 25 % of the
approved contract period)

(i) The project was in penalties and resulted in negative final account

(iif) Bidder has failed to sign final account

(iv) Bidder has been non-responsive on attending to defects (including latent
defects) or

(v) Bidder was terminated on one project or more projects

Other information and documentation that may be requested as part of
evaluation process but need not to be submitted with the tender.

1. OHS documentation

1.1 Organogram stating all appointments on site
e Secl6.1 CEO
e Sec 16.1 designated official (signed)
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e Cr 8.1 Construction manager (signed)(competency and cv attached.)

Cr 8.5 Construction health and safety officer registered with
SACPCMP(signed)(competency and cv attached.)

Cr 9.1 Incident investigator (signed qualification attached)

Risk Assessor (signed and qualification attached)

Fall protection plan developer (signed and qualification attached)

GSR3 First aider (qualification attached)

1.2 Documentation
e SHE plan according to scope of works
Method statements according to scope of work
SWP HIRA according to scope of work
Fall protection plan
Emergency preparedness procedures
All relevant inspection registers according to scope of work.

The Mvula Trust does not bind itself to accepting the lowest tender. Risk
assessment will be considered in the awarding of tenders.

C.3.12 Insurance | The Employer will not take out any insurance.
provided
by the
Employer
C.3.13 Acceptanc | Accept the tender offer; if in the opinion of the employer, it does not present any risk
e of and only if the tenderer:
Tender
Offer e is not under restrictions, or has principals who are under restrictions,
preventing participating in the employer’s procurement;

e can, as necessary and in relation to the proposed contract, demonstrate
that he or she possesses the professional and technical qualifications,
professional and technical competence, financial resources, equipment
and other physical facilities, managerial capability, reliability,
experience and reputation, expertise and the personnel, to perform the
contract;

e has the legal capacity to enter into the contract;

e s not; insolvent, in receivership, under Business Rescue as provided
for in chapter 6 of the Companies Act No. 2008, bankrupt or being
wound up, has his/her affairs administered by a court or a judicial officer,
has suspended his/her business activities or is subject to legal
proceedings in respect of any of the foregoing;

e complies with the legal requirements, if any, stated in the tender data;
and

e s able, in the opinion of the employer, to perform the contract free of
conflicts  of interest.

Add the following:

e A Tender Offer will only be accepted on condition that such acceptance
is not prohibited in terms of the Public Finance Management Act.

C.3.17 Provide One signed copy of contract shall be provided by the Employer (per tender) to the
Copies of |[successful Tenderers. For record purposes the contractors should buy a copy of the
the contract for use as reference during contract administration.

Contract

Part T2: Returnable Documents




1.

T2.1 List of returnable documents

Returnable documents

T2.1.A: Central Supplier Database Registration Full Report. (If not registered on day of award,
tenderer will be disqualified)

T2.1.B: CIDB registration print out (Registration will be verified online and if not valid on day of
award, tenderer will be disqualified)

T2.1.C: Certificate of Good Standing with Workman Compensation Commissioner (COIDA/FEM).
(Registration will be verified online and if not valid on day of award, tenderer will be
disqualified).

T2.1.D: Technical Qualifications

T2.1.E: Completed Projects

T2.1.F: Current Projects

T2.2 List of returnable schedules

The tenderer is required to fully complete and/or submit the following documents with the tender.

2. Returnable schedules that will be used to determine responsiveness:

e T2.2.A: Record of Addenda to Tender Documents

e T2.2.B: Compulsory Questionnaire

e T2.2.C: Resolution for signatory

e T2.2.D: Schedule of Proposed Sub-Contractors.

e T2.2.F: Additional Particulars Concerning Tenders.

e T2.2.G: Preference schedule: Specific goals

e SBD 1: Invitation to bid

e SBD 2: Valid Tax Compliance Status Pin. (Validity will be verified online- during supply chain
management processes)

e SBD 4: Declaration of Interest.

e SBD 6.1: Preference Point Claim Form in terms of the preferential procurement regulations 2022.

e C1.1 Form of Offer and Acceptance (must be completed per tender - Failure to complete and sign
will result into disqualification.)

3. Returnable schedules that will be incorporated into the contract:

e C1.1 Form of Offer and Acceptance

e C1.2 Schedule

e (C2.1 Pricing Assumptions

e (C2.2 Bill of Quantities (must be completed in full, i.e. rates for all items must be provided-

Failure to complete will result into disqualification)
C3 Scope of work
C4 Site information

T2.1.A: Central Supplier Database (CSD) Registration Report.




If not registered on day of award, tenderer will be disqualified



T2.1.B: Copy of CIDB Print-Out

Tenderer to attach CIDB print-out. Registration will be verified on line and if
not valid on day of award, tenderer will be disqualified).



T2.1.C: Certificate of Good Standing with Workman’s Compensation
Commissioner. (COIDA)

Tenderer to attach Certificate of Good Standing with Workman’s
Compensation Commissioner. Validity of certificate will be verified online.



T2.1.D: Technical Qualifications

The bidder to complete the table below and submit the following key person CV’s and qualifications

e CV’s Contract manager with 3 years built environment qualification (Building/Construction, Quantity Surveying or Civil

Engineering) with at least 3 year’s relevant experience
e OHS officer registered with SACPCMP

e Foreman at least with 5 year’s relevant experience

Provide details of key personnel below

Name and Surname Position Qualification cv Certified No. of years of
attached certificate relevant
attached experience
Contract
Manager
OHS Officer
Foreman

Signed on behalf of the
Tenderer

Date




T2.1.E: Completed Projects

The bidder to complete the table below and submit at least three completion certificates (Practical/Final Completion Certificates)
Provide details of completed projects

Name of Project Client Client Contact Person & Contact No.

Tenderer’s signature Date




T2.1.F: Current Projects

The bidder to complete the table below and list of all construction projects that are currently in progress

Provide details of current projects

Name of Project

Value of project (R)

Date of site
handover

Progress
(%)

Client

Client Contact Person &
Contact No.

Tenderer’s signature

Date




T2.2.A: Record of Addenda to Tender Documents

We confirm that the following communications received from The Mvula Trust before the submission of this
tender offer, amending the tender documents, have been taken into account in this tender offer: Addenda to
be attached with tender documents is compulsory.

Date

Title or Details

10.

Attach additional pages if more space is required.

Signed

Name

Enterprise
name

Date

Position
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T2.2.B: Compulsory Enterprise Questionnaire

The following particulars must be furnished. In the case of a joint venture, separate enterprise
guestionnaires in respect of each partner must be completed and submitted.

Section 1: Name Of BNterPriSe: . ... e e e e e

Section 4: Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 5: Particulars of companies and close corporations
Company registration NUMDDET . . . ... e e e
Close Corporation NUMDET . . . ... e e e e e e e e

Tax reference NUMDBET . . . . ..

Section 6: Record in the service of the state

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or
director, manager, principal shareholder or stakeholder in a company or close corporation is currently
or has been within the last 12 months in the service of any of the following:

01 a member of any municipal council 1 an employee of any provincial department,
1 a member of any provincial legislature national or provincial public entity or
[0 a member of the National Assembly or the constitutional institution within the meaning of
National Council of Province the Public Finance Management Act, 1999 (Act
) a member of the board of directors of any 1 of 1999)
municipal entity (1 a member of an accounting authority of any
O an official of any municipality or municipal national  or provincial public entity
entity [1 an employee of Parliament or a provincial
legislature
If any of the above boxes are marked, disclose the following:
Name of sole proprietor, Name of institution, public office, Status of service
partner, director, manager, | board or organ of state and position (tick appropriate
principal shareholder or held column)
stakeholder Within last
Current
12 months

*insert separate page if necessary
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Section 7: Record of spouses, children and parents in the service of the state

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor,
partner in a partnership or director, manager, principal shareholder or stakeholder in a company or
close corporation is currently or has been within the last 12 months been in the service of any of the
following:

01 a member of any municipal council [0 an employee of any provincial department,
(1 a member of any provincial national or provincial public entity or
legislature constitutional institution within the meaning of
0 a member of the National Assembly the Public Finance Management Act, 1999 (Act
or the National Council of Province 1 of 1999)
[1 a member of the board of directors of [1 & member of an accounting authority of any
any municipal entity national  or provincial public entity
[ an official of any municipality or [0 an employee of Parliament or a provincial
municipal entity legislature
Name of spouse, child or Name of institution, public office, Status of service
parent board or organ of state and position (tick appropriate
held column)
Within
Current last 12
months

*insert separate page if necessary

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:

i) authorizes The Mvula Trust to obtain a tax clearance certificate from the South African Revenue
Services that my / our tax matters are in order;

i) confirms that the neither the name of the enterprise or the name of any partner, manager, director or
other person, who wholly or partly exercises, or may exercise, control over the enterprise appears
on the Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt
Activities Act of 2004;

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may
exercise, control over the enterprise appears, has within the last five years been convicted of fraud
or corruption;

iv) confirms that | / we are not associated, linked or involved with any other tendering entities submitting
tender offers and have no other relationship with any of the tenderers or those responsible for
compiling the scope of work that could cause or be interpreted as a conflict of interest; and

iv) confirms that the contents of this questionnaire are within my personal knowledge and are to the
best of my belief both true and correct.

Signed Date
Name Position
Enterprise

name
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T2.2.C: RESOLUTION FOR SIGNATORY

CONSTRUCTION OF WATER, SANITATION AND FENCING

Project title: | \\FRASTRUCTURE AT SCHOOLS IN LIMPOPO PROVINCE

A: CERTIFICATE OF AUTHORITY FOR SIGNATORY (COMPULSORY FOR COMPLETION)

Signatory for companies shall confirm their authority hereto by attaching a duly signed and dated copy of the relevant resolution of the
board of directors to this form on the company letter head.

An example is given below:

“By resolution of the board of directors passed at a meeting held on

Mr/Ms , whose signature appears below, has been duly authorised to

sign all documents in connection with the tender for Contract No. TMT-LDOE-2023/24-LPCL15B

and any Contract which may arise there from on behalf of (Block Capitals)

SIGNED ON BEHALF OF THE COMPANY:

IN HIS/HER CAPACITY AS:

DATE:

SIGNATURE OF SIGNATORY:

WITNESSES:
1. SIGNATURE:
2. SIGNATURE:
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T2.2.D: Schedule of Proposed Subcontractors

We notify you that it is our intention to employ the following Subcontractors for work in this contract.
If we are awarded a contract, we agree that this notification does not change the requirement for us to
submit the names of proposed Subcontractors in accordance with requirements in the contract for such
appointments. If there are no such requirements in the contract, then your written acceptance of this
list shall be binding between us.
Contractor is required not to subcontract more than 25% of the work and the contractor has to
attach subcontractor CK documents.
Name and address of Nature and extent of work Previous experience with
proposed Subcontractor Subcontractor.
1.
2.
3.
4.
5.
6.
Signed Date
Name Position
Enterprise
name
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T2.2. F: ADDITIONAL PARTICULARS CONCERNING TENDERERS

CONSTRUCTION OF SANITATION INFRASTRUCTURE SCHOOLS IN
LIMPOPO PROVINCE

Project title:

SURETIES AS SECURITY (OPTIONAL FOR THOSE THAT CHOOSE TO PROVIDE CONSTRUCTION GUARANTEE AS
SECURITY)

Since l/we propose to furnish one sureties as security, the following particulars are provided:

1.1 Name of surety:
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T2.2. G: Preference schedule: Specific Goal

Tenderer to attach full CSD report, CIPC Documents and Medical certificate to confirm disability (if
applicable).
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PART A

INVITATION TO BID

SBD1

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE MVULA TRUST

BID NUMBER:

TMT-LDOE-2023/24- LPCL15B

| CLOSING DATE:

| 25 August 2023

| CLOSING TIME:

| 11:00am

DESCRIPTION

CONSTRUCTION OF WATER, SANITATION & FENCING INFRASTRUCTURE AT SCHOOLS IN LIMPOPO PROVINCE

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

25 Rhodesdrift Street,

Rhodesdrift Office Park,

ROP 6

Polokwane

Limpopo Province

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO

TECHNICAL ENQUIRIES MAY BE DIRECTED TO:

CONTACT PERSON CONTACT PERSON
TELEPHONE NUMBER TELEPHONE NUMBER
FACSIMILE NUMBER FACSIMILE NUMBER
E-MAIL ADDRESS E-MAIL ADDRESS

SUPPLIER INFORMATION

NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER CODE NUMBER
CELLPHONE NUMBER
FACSIMILE NUMBER CODE NUMBER
E-MAIL ADDRESS
VAT REGISTRATION
NUMBER
SUPPLIER TAX CENTRAL
COMPLIANCE STATUS COMPLIANCE OR SUPPLIER

SYSTEM PIN: DATABASE

No: MAAA
B-BBEE STATUS LEVEL TICK APPLICABLE BOX] B-BBEE STATUS LEVEL SWORN [TICK APPLICABLE BOX]
VERIFICATION AFFIDAVIT
CERTIFICATE
] Yes CINo ] Yes [ No

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN

ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

ARE YOU THE

ACCREDITED

REPRESENTATIVE IN ARE YOU A FOREIGN BASED [Yes [INo
SUPPLIER FOR THE GOODS

SOUTHAFRICAFOR | [Yes [No ISERVICES /WORKS OFFERED?

THE GOODS ? | [F YES, ANSWER THE

JSERVICES WORKS | [IF YES ENCLOSE PROOF] QUESTIONNAIRE BELOW |

OFFERED?

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? [] YES [INO

DOES THE ENTITY HAVE A BRANCH IN THE RSA? [] YES [INO
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DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?

(] YES [INO

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? (] YES [INO
IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? (] YES [INO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS

SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.

PART B
TERMS AND CONDITIONS FOR BIDDING

1.

BID SUBMISSION:

1.1.

1.2.

1.3.

14.

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE
ACCEPTED FOR CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR IN THE MANNER
PRESCRIBED IN THE BID DOCUMENT.

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF
APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD?7).

2.

TAX COMPLIANCE REQUIREMENTS

2.1
22

2.3

24
25

26

2.7

BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS
TO ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE
WWW.SARS.GOV.ZA.

BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT
A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD),
A CSD NUMBER MUST BE PROVIDED.

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS
WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN
THE SERVICE OF THE STATE.”

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

SIGNATURE OF BIDDER: e

CAPACITY UNDERWHICH THISBID ISSIGNED: e
(Proof of authority must be submitted e.g. company resolution)

DATE:
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http://www.sars.gov.za/

SBD2: TAX COMPLIANCE STATUS AND PIN REQUIREMENTS

It is a condition of bid that the taxes of the successful bidder must be in order, or that
satisfactory arrangements have been made with South African Revenue Service (SARS) to
meet the bidder’s tax obligations.

e Tenderer to attach tax compliance status and pin number document. Validity will be
verified on- line during supply chain management processes.
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SBD4
BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with
the principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of
the Republic of South Africa and further expressed in various pieces of legislation, it is required for the
bidder to make this declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted
Suppliers, that person will automatically be disqualified from the bid process.

2. Bidder’s declaration

21

211

2.2

221

2.3

23.1

Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having
a controlling interest! in the enterprise,

employed by the state? YES/NO

If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee
numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or any person having
a controlling interest in the enterprise, in table below.

Full Name Identity Number Name of State
institution

Do you, or any person connected with the bidder, have a relationship with any person who is employed
by the procuring institution? YES/NO
If so, furnish particulars:

Does the bidder or any of its directors / trustees / shareholders / members / partners or any person
having a controlling interest in the enterprise have any interest in any other related enterprise whether
or not they are bidding for this contract? YES/NO

If so, furnish particulars:

! the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively, the
person/s having the deciding vote or power to influence or to direct the course and decisions of the enterprise.
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3

3.1
3.2

3.3

3.4

3.4

3.5

3.6

DECLARATION

SBD4
[, the undersigned, (NAME)...... ..ot e in submitting the
accompanying bid, do hereby make the following statements that | certify to be true and complete in
every respect:

| have read and | understand the contents of this disclosure;

| understand that the accompanying bid will be disqualified if this disclosure is found not to be true and
complete in every respect;

The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication between
partners in a joint venture or consortium? will not be construed as collusive bidding.

In addition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications, prices, including methods, factors or formulas
used to calculate prices, market allocation, the intention or decision to submit or not to submit the bid,
bidding with the intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of
the contract.

There have been no consultations, communications, agreements or arrangements made by the bidder
with any official of the procuring institution in relation to this procurement process prior to and during
the bidding process except to provide clarification on the bid submitted where so required by the
institution; and the bidder was not involved in the drafting of the specifications or terms of reference for
this bid.

I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive
practices related to bids and contracts, bids that are suspicious will be reported to the Competition
Commission for investigation and possible imposition of administrative penalties in terms of section 59
of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority
(NPA) for criminal investigation and or may be restricted from conducting business with the public sector
for a period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities
Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS
CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS

OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2022/23 ON
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT
SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder

2 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property,
capital, efforts, skill and knowledge in an activity for the execution of a contract.
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SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE
PREFERENTIAL PROCUREMENT REGULATIONS 2022

This preference form must form part of all bids invited. It contains general information and serves
as a claim form for preference points for specific goals

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-
BBEE, AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT REGULATIONS,
2022.

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:
- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable
taxes included).

1.2 To be completed by the organ of state
(delete whichever is not applicable for this tender).
a) The applicable preference point system for this tender is the 90/10 preference point
system.

b) The applicable preference point system for this tender is the 80/20 preference point
system.

c) Either the 90/10 or 80/20 preference point system will be applicable in this tender. The
lowest/ highest acceptable tender will be used to determine the accurate system once
tenders are received.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be
awarded for:
(@) Price; and
(b) Specific Goals.

1.4 To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

PRICE 80
SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS

15 Failure on the part of a tenderer to submit proof or documentation required in terms of this
tender to claim points for specific goals with the tender, will be interpreted to mean that
preference points for specific goals are not claimed.
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1.6 The organ of state reserves the right to require of a tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in
any manner required by the organ of state.

2. DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in response to an
invitation to provide goods or services through price quotations, competitive tendering process
or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and includes all
applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of
bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form determined by
an organ of state in response to an invitation for the origination of income-generating contracts
through any method envisaged in legislation that will result in a legal agreement between the
organ of state and a third party that produces revenue for the organ of state, and includes, but
is not limited to, leasing and disposal of assets and concession contracts, excluding direct
sales and disposal of assets through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of
2000).

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES
3.1 POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Ps=80(1-""2") or Ps=90(1-""20)
Pmin P min
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

3.2.1. POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt-P Pt-P
Ps =80 (1+""%) or Ps =90 (1+"— )
P max Pmax
Where
Ps = Points scored for price of tender under consideration
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Pt
Pmax

Price of tender under consideration
Price of highest acceptable tender

4. POINTS AWARDED FOR SPECIFIC GOALS

4.1. Interms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations,
preference points must be awarded for specific goals stated in the tender. For the purposes
of this tender the tenderer will be allocated points based on the goals stated in table 1 below
as may be supported by proof/ documentation stated in the conditions of this tender:

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states
that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of
state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10
preference point system will apply and that the highest acceptable tender will be used
to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system
will apply and that the lowest acceptable tender will be used to determine the
applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10
and 80/20 preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table below.
(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,
corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point
system.)

Number of points Number of points claimed
The specific goals allocated (80720 system)
allocated points in terms (80/20 system) (To be completed by the
of this tender tenderer)

(To be completed by the
organ of state)

Black People 3
Youth 5
Women 5
Person with Disability 3
Small, Medium and 2

Micro Enterprises
(SMMESs)

Enterprises located in 2
rural or underdeveloped
areas

DECLARATION WITH REGARD TO COMPANY/FIRM
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4.3.
4.4,
4.5,

4.6.

Name of ComMPaNny/firm. .. ... e
Company registration NUMDEr: ... ...
TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium

One-person business/sole propriety

Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

O State Owned Company

[TICK APPLICABLE BOX]

[, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify

that the points claimed, based on the specific goals as advised in the tender, qualifies the
company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

ii) In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof to
the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the
conditions of contract have not been fulfilled, the organ of state may, in addition to any
other remedy it may have

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a result
of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

(d) recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any organ of
state for a period not exceeding 10 years, after the audi alteram partem
(hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

N Y

SURNAME AND NAME: e
DATE:

ADDRESS:




Part C1: Agreement and Contract Data
C1l.1Form of Offer and Acceptance

Tender No: TMT-LDOE-2023/24- LPCL15B

OFFER

The Implementing Agent, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of: CONSTRUCTION OF WATER, SANITATION AND FENCING INFRASTRUCTURE AT JACK
LAVHENGWA SECONDARY SCHOOL IN LIMPOPO PROVINCE.

The Tenderer, identified in the offer signature block, has examined the documents listed in the tender data and addenda

thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of offer and acceptance,
the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract including compliance
with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance
with the conditions of contract identified in the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

.................................................................................................................................................................................. (in words)
R e e e (in figures)
This offer may be accepted by the Employer by signing the acceptance part of this form of Offer and Acceptance and
returning one copy of this document to the Tenderer before the end of the period of validity stated in the tender data,
whereupon the Tenderer becomes the party named as the Contractor in the conditions of contract identified in the contract

data.

The offered amount should be VAT inclusive. If the contractor is not VAT registered, given the contract value the
Contractor will be legally obligated and required to immediately register for VAT and charge Vat IF awarded the
tender.

SIGNED FOR THE TENDERER:

Signatures (s)

Name(s) Date

Capacity

For the tenderer

( Name and address of Tenderer)
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WITNESSED BY:

Name of Witness Signature Date

ACCEPTANCE

By signing this part of this form of offer and acceptance, the Employer identified below accepts the Tenderer’s offer. In
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of contract
identified in the contract data. Acceptance of the Tenderer’s offer shall form an agreement between the Employer and the
Tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 : Agreements and contract data, (which includes this agreement)

Part C2 : Pricing data

Part C3 : Scope of work

Part C4 : Site information and drawings and documents or parts thereof, which may be incorporated by reference into the
above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the
returnable schedules as well as any changes to the terms of the offer agreed by the tenderer and the employer during this
process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this form of
offer and acceptance. No amendments to or deviations from said documents are valid unless contained in this schedule.
The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of deviations
(if any), contact the employer’s agent (whose details are given in the contract data) to arrange the delivery of any securities,
bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of contract
identified in the contract data. Failure to fulfil any of these obligations in accordance with those terms shall constitute a
repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives one
fully completed original copy of this document, including the schedule of deviations (if any). Unless the tenderer (now
contractor) within five (5) working days of the date of such receipt notifies the employer in writing of any reason why he/she
cannot accept the contents of this agreement, this agreement shall constitute a binding contract between the parties.

FOR THE EMPLOYER:

Name of Signatory Signature Date

Name of Organisation: THE MVULA TRUST

THE MVULA TRUST.
25 Rhodesdrift Street
Address of Organisation Rhodesdrift Office Park,
ROP 6

Bendor Ext.30,
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0699

WITNESSED BY:

Name of Witness Signature Date

SCHEDULE OF DEVIATIONS:
1.1.1. Subject:

Detail:

1.1.2. Subject:

Detail:

1.1.3. Subject:

Detail:

1.1.4. Subject:

Detail:

1.1.5. Subject:

Detail:

1.1.6. Subject:

Detail:

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and accept the
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the tender data

and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or changes to the terms of
the offer agreed by the Tenderer and the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the

issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall have
any meaning or effect in the contract between the parties arising from this agreement.
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Cl.2 SCHEDULE
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C1l.2: SCHEDULE:

The Conditions of Contract are clauses 1 to 41 of the JBCC Series 2000 Principal Building Agreement
(Edition 4.1 March 2005) published by the Joint Building Contracts Committee.

Copies of these conditions of contract may be obtained from the Association of South African Quantity Surveyors
(011-3154140), Master Builders Association (011-205-9000; 057-3526269) South African Association of
Consulting Engineers (011-4632022) or South African Institute of Architects (051-4474909; 011-4860684; 053-
8312003;)

The JBCC Principal Building Agreement makes several references to the Contract Data for specific data, which
together with these conditions collectively describe the risks, liabilities and obligations of the contracting parties
and the procedures for the administration of the Contract. The Contract Data shall have precedence in the
interpretation of any ambiguity or inconsistency between it and the JBCC Principal Building Agreement.

Each item of data given below is cross-referenced to the clause in the JBCC Principal Building Agreement to
which it mainly applies.

Proiect title: CONSTRUCTION OF WATER, SANITATION AND FENCING INFRASTRUCTURE AT
J ) SCHOOLS IN LIMPOPO PROVINCE

Tender No: TMT-LDOE-2023/24- LPCL15B

CONTRACT VARIABLES

THE SCHEDULE

42.0 Part 1: Contract Data completed by the Employer
42.1 CONTRACTING AND OTHER PARTIES
42.1.1 Employer:

THE MVULA TRUST
Postal address:
P.O. Box 32351, Braamfontein, 2017

Tel: 015 291 2405

[1.2] Physical address:
25 Rhodesdrift Street, Rhodesdrift Office Park, ROP 6, Bendor Ext.30, 0699

[41.0] Applicable on the basis of the Law of Agency since The Mvula Trust is implementing the projects on
behalf of the Limpopo Department of Education which is an Organ of State.

42.2 PRE-TENDER INFORMATION

42.1. CONTRACTING AND OTHER PARTIES

42.1.1. Employer Refer to Clause 42.1.1. [1.2] above

Postal address

Code

Tel: Fax: E-mail:
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Tax / VAT registration No| 4||6| 4 || OH 1H5||4| 2 ” 9” 2‘

[1.2] Physical address_Refer to Clause 42.1.1. [1.2] above

42.1.2.  Principal Agent__Mapoxe Consulting Engineers

[5.1]
Postal address PO Box 2398 Polokwane 0700
Code 0700
Tel: 015291 2101 Fax: N/A E-mail: office@mapoxe.co.za
42.1.3. Agent (1)
[5.2] \&
©«
o 2
Agent’s services L%
b 3
(,é’
Postal address ;m
A
=
Code
Tel: Fax: E-mail:
42.1.4. Agent (2) -
[5.2] v\‘//
- &@
Agent’s services M
€
¢
A P”
Postal address «
v—)
Code
Tel: Fax: E-mail:
42.1.5. Agent (3)
5.2] \&
v
. @
Agent’s services A\
¢
\Z
A Pb
Postal address &
v.)
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Code

Tel: Fax: E-mail:
42.1.6. Agent (4)
[5.2] ‘9"’“
- &’9
Agent’s services PR
\
¢
>
A
Postal address < __!C?
Code
Tel: Fax: E-mail:
42.1.7. Agent (5)
[5.2] \gr
2%
Agent’s services R
N
2
124
oas
Postal address 4%
o
Code
Tel: Fax: E-mail:
42.1.8. Agent (6) o
[5.2] ‘C,\W
= (;f?
Agent’s services \
<«
\Z
A P
Postal address e
Code
Tel: Fax: E-mail:
42.1.9. Agent (7)
[5.2] . e
«
Agent’s services P
W
\ 24
~©
Postal address A
<
Code
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Tel:

Fax: E-mail:

42.2.

42.2.1. Works description

CONTRACT DETAILS

Refer to Part C3 [C3.1]
Scope of Works

42.2.2.  Site description

EMIS NO. SCHOOL NAME LOCATION LATITUDE LONGITUDE

930330398 Jack Lavhengwa
42.2.3.  Work or Installations
[22.2] by direct contractors

\&
ﬁ\?
WwE
C’Q‘
oF £
‘-.\

42.2.4 Specific options that are applicable to a State organ
[41.0] Where
[31.11.2#] (1) Interest rate
[11.2#] (2) Lateral support insurance to be effected by the Contractor (yg_s/no) Yes
[31.4.2#] (3) Payment willbe made for materials and goods (ves/ no) Yes
[40.2.2#] (4) Dispute resolution by litigation (ves/no) No
[26.1.2#] (5) Extended defects liability period applicable to the following elements:
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42.2.5 Possession of the site is to be given on
[15.2.1#]

42.2.6 Period for the commencement of the works after
[15.3] the contractor takes possession of the site

42.2.7 For the works as whole: Date

(date)

(working days) 5

Penalty amount

[24.3.1] The date for practical completion |

[30.1] and the penalty per calendar day
or

42.2.8 For the works in sections:
[24.3.1] The date for practical completion Date

Penalty amount

[28.1] and the penalty per calendar day |
Section 1

Section 2 |

Section 3 |

Section 4 |

Section 5 |

Section 6 |

4229 The law applicable to this agreement shall be that of [Republic of South Africa }

[1.2] (country)

42.3. INSURANCES

42.3.1. Contract works insurance to be effected by
[10.1#, 10.2#, 12.1#] (Employer/Contractor)

For the sum of (amount)
With a deductible of (amount)
42.3.2. Supplementary insurance is required
[10.1#, 10.2 #, 12.1#]

(Where ‘yes’ state requirement)

42.3.3. Public liability insurance to be effected by
[11.1#,12.1#] (Employer/Contractor)

For the sum of (amount)

With a deductible of (amount)

42.3.4. Support insurance to be effected by the employer

| Contractor

|Contract sum plus 10% |

(yes/no)| Yes

Contractor

R 5 OO0 000,00
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42.4 DOCUMENTS

42.4.1 Waiver of the contractor’s lien or right of continuing possession is required

[3.3, 15.1.3, 31.16.24] (ves/no) | Yes

42.4.2 Construction document copies to be supplied )
[3.7]1  tothe contractor free of charge (N°of) | 3

4243 Bills of quantities/Lump sum document schedule of rates drawn up in accordance with

(State measuring system: (Standard System of Measuring Building Works)

42.4.4. On acceptance of the tender the bills of quantities/lump sum document (N° of) | 20

[15.1.1] is to be submitted within working days

42.4.5. JBCC Engineering General Conditions are to be included (yes/no)| Yes

[3.4] in the contract documents

42.4.6. The contract value is to be adjusted using CPAP indices
[31.5.3] (ves/no) |_No

N/A

[32.13] Where CPAP is to be used (base month)

Alternative Indices (if applicable)

42.4.7. Details of changes made to the provisions of JBCC standard documentation
[3.10] [An addendum referenced to this clause is to be attached should the space provided be insufficient]
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42.2.4 Specific options that are applicable to a State Organ only
[41.0] Where so:
[31.11.2 #] 1) Interest rate legislation:
(&) in respect of interest owed by the employer, the interest rate as determined by the
Minister of Justice and Constitutional Development from time to time, in terms of section 1(2) of
the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), will apply; and
(b) in respect of interest owed to the employer, the interest rate as determined by the
Minister of Finance, from time to time, in terms of section 80(1)(b) of the Public Finance
Management Act, 1999 (Act No. 1 of 1999), will apply
2) Lateral support insurance to be effected by the contractor: Yes[] No[X
[11.2.4]
3) Payment will be made for materials and goods: YesX No[]
[31.4.2 #]
4) Dispute resolution by Arbitration YesX No[]
[40.2.2.4]
5) Extended defects liability period applicable to the following elements: None
[26.1.2 #]
42.2.6 Period for the commencement of the works after the contractor takes possession of the site:
[15.3] Five (5) working days.
42.2.7 For the works as a whole:
The date for practical completion shall be 18 weeks from the commencement date and the
[24.3.1] penalty per calendar day shall be: 7,5 cents per R100.00 of the CONTRACT SUM per calendar day,
[30.1] to a maximum amount of 10% of the CONTRACT SUM.
42.2.9
[1.2]
42.2 CONTRACT DETAILS
42.2.1 Works description: Refer to document C3 — Scope of Work.
42.2.2 Site description: Refer to document C4 — Site Information.
42.2.4 Specific options that are applicable to a State organ only
[41.0] Where so :
[31.11.2 #] 1) Interest rate legislation:
(@) in respect of interest owed by the employer, the interest rate as Yes[] No[X
determined by the Minister of Justice and Constitutional Development from
time to time, in terms of section 1(2) of Yes[XI No[]
the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), will apply; and
(b) in respect of interest owed to the employer, the interest rate as Yes[X] No[]
determined by the Minister of Finance, from time to time, in terms of section
80(1)(b) of the Public Finance
Management Act, 1999 (Act No. 1 of 1999), will apply
[11.2.#] 2) Lateral support insurance to be effected by the contractor:
[31.4.2 #] 3) Payment will be made for materials and goods:
[40.2.2.#] 4) Dispute resolution by litigation
[26.1.2 #] 5) Extended defects liability period applicable to the following elements: None
42.2.6 Period for the commencement of the works after the contractor takes possession of the site:
[15.3] Five (5) working days.
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42.2.7 For the works as a whole:
The date for practical completion shall be 18 weeks from the commencement date and the

[24.3.1] penalty per calendar day shall be: 8,5 cents per R100.00 of the of final value per calendar day,
[30.1] to a maximum amount of 10 % of the contract award value
42.2.9
[1.2]
42.3 INSURANCES
42.3.1 Contract works insurance to be effected by the contractor
42.3.2 Supplementary insurance is required: Yes No [X
42.3.3 Public liability insurance to be effected by the contractor
[11.1#, 12.1
#] X1 For the sum of R 5 million

With a deductible not exceeding 5% of each and every claim
42.4 DOCUMENTS
42.4.3 Bills of quantities drawn up in accordance with: ASAQS Standard System of Measuring Building Works
42.45 JBCC Preliminaries (May 2005)
[3.4] JBCC Principal Building Agreement (March 2005) are to be included in the contract documents for use

with the JBCC Nominated/selected Subcontract Agreement.
42.4.6 The contract value is to be adjusted using CPAP indices: Yes No [X
[31.5.3]
[32.13]

Alternative Indices: Not Applicable

42.4.7 Details of changes made to the provisions of JBCC standard documentation
[3.10]

Clause 1.1

COMMENCEMENT DATE — means the date of issue of the Letter of Acceptance or any such other date
as may be specified in the Letter of Acceptance, whichever is the later, provided always that any
such other date so specified shall not be more than Fourteen (14) calendar days after the date of
the Letter of Appointment.

CONSTRUCTION GUARANTEE — means a guarantee at call obtained by the contractor from an
institution approved by the employer in terms of the employer’s construction guarantee form as
selected in the schedule.

CONSTRUCTION PERIOD - “as captured in the Contract under State Provisions”.

CORRUPT PRACTICE - means the offering, giving, receiving or soliciting of anything of value to
influence the action of a public official in the procurement process or in contract execution.

FRAUDULENT PRACTICE — means a misrepresentation of facts in order to influence a procurement
process or the execution of a contract to the detriment of any tenderer, and includes collusive
practice among tenderers (prior to and after the tender submission) designed to establish tender
prices at artificial non-competitive levels and to deprive the tenderer of the benefits of free and open
competition.

INTEREST - the interest rates applicable on this contract, whether specifically indicated in the relevant
clauses or not, will be in terms of the legislation of the Republic of South Africa, and in particular:

(@) in respect of interest owed by the employer, the interest rate as determined by the
Minister of Justice and Constitutional Development from time to time, in terms of section 1(2) of
the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), will apply; and

(b) in respect of interest owed to the employer, the interest rate as determined by the
Minister of Finance, from time to time, in terms of section 80(1)(b) of the Public Finance
Management Act, 1999 (Act No. 1 of 1999), will apply
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SECURITY — means the form of security provided by the employer or contractor, as stated in the
schedule, from which the contractor or employer may recover expenses or loss.

321

3.7

3.10

5.1.2

A construction guarantee in terms of 14.0, where so elected in his/her tender.
Add at the end thereof:

The contractor shall supply and keep a copy of the JBCC applicable to this contract on
site, to which the employer, principal agent and agents shall have access to at all times.

Replace the second reference to “principal agent” with the word “employer”

under clause 41- Include reference to 32.6.3; 34.3 and 34.4 in terms of which the
employer has retained its authority and has not given a mandate to the principal agent and

in terms of which the employer shall sign all documents.

a)

b)

c)

d)

Damage to the works

Without in any way limiting the contractor’s obligations in terms of the contract, the contractor
shall bear the full risk of damage to and/or destruction of the works by whatever cause during
construction of the works and hereby indemnifies and holds harmless the employer against
any such damage. The contractor shall take such precautions and security measures and
other steps for the protection and security of the works as the contractor may deem
necessary

The contractor shall at all times proceed immediately to remove or dispose of any
debris arising from damage to or destruction of the works and to rebuild, restore,
replace and/or repair the works

The employer shall carry the risk of damage to or destruction of the works and materials
paid for by the employer that is the result of the excepted risks as set out in 10.6

Where the employer bears the risk in terms of this contract, the contractor shall, if requested
to do so, reinstate any damage or destroyed portions of the works and the costs of such
reinstatement shall be measured and valued in terms of 32.0 hereof

10.6 Add the following as 10.6

Injury to Persons or loss of or damage to Properties

a)

b)

<)

d)

The contractor shall be liable for and hereby indemnifies the employer against any liability,
loss, claim or proceeding whether arising in common law or by statute, consequent upon
personal injuries to or the death of any person whomsoever arising out of or in the course of or
caused by the execution of the works unless due to any act or neglect of any person for whose
actions the employer is legally liable

The contractor shall be liable for and hereby indemnifies the employer against any liability,
loss, claim or proceeding consequent upon loss of or damage to any moveable, or immovable
or personal property or property contiguous to the site, whether belonging to or under the
control of the employer or any other body or person, arising out of or in the course of or by
reason of the execution of the works unless due to any act or neglect of any person for whose
actions the employer is legally liable

The contractor shall upon receiving a contract instruction from the principal agent cause the
same to be made good in a perfect and workmanlike manner at his own cost and in default
thereof the employer shall be entitled to cause it to be made good and to recover the cost
thereof from the contractor or to deduct the same from amounts due to the contractor.

The contractor shall be responsible for the protection and safety of such portions of the
premises placed under his control by the employer for the purpose of executing the works
until the issue of the certificate of practical completion.
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e) Where the execution of the works involves the risk of removal of or interference with support
to adjoining properties including land or structures or any structures to be altered or added to,
the contractor, shall and will remain adequately insured or insured against the death of or
injury to persons or damage to such property consequent on such removal or interference with
the support until such portion of the works has been completed

f)  The contractor shall at all times proceed immediately at his own cost to remove or dispose of
any debris and to rebuild, restore, replace and/or repair such property and to execute the works

10.7 Add the following as 10.7
HIGH RISK INSURANCE

In the event of the project being executed in a geological area classified as a “High Risk Area”, that
is an area which is subject to highly unstable subsurface conditions that might result in catastrophic
ground movement evident by sinkhole or do line formation the following will apply:

10.7.1 Damage to the works

The contractor shall, from the commencement date of the works until the date of the certificate
of practical completion, bear the full risk of and hereby indemnifies and holds harmless the employer
against any damage to and/or destruction of the works consequent upon a catastrophic ground
movement as mentioned above. The contractor shall take such precautions and security measures
and other steps for the protection of the works as he may deem necessary

When so instructed to do so by the principal agent, the contractor shall proceed immediately to
remove and/or dispose of any debris arising from damage to or destruction of the works and to rebuild,
restore, replace and/or repair the works, at the contractor’s own costs

10.7.2 Injury to persons or loss of or damage to property

The contractor shall be liable for and hereby indemnifies and holds harmless the employer against
any liability, loss, claim or proceeding arising at any time during the period of the contract whether arising
in common law or by statute, consequent upon personal injuries to or the death of any person
whomsoever resulting from, arising out of or caused by a catastrophic ground movement as mentioned
above

The contractor shall be liable for and hereby indemnifies the employer against any and all liability,
loss, claim or proceeding consequent upon loss of or damage to any moveable, or immovable or
personal property or property contiguous to the site, whether belonging to or under the control of the
employer or any other body or person whomsoever arising out of or caused by a catastrophic ground
movement, as mentioned above, which occurred during the period of the contract

10.7.3 ltis the responsibility of the contractor to ensure that he has adequate insurance to cover his
risk and liability as mentioned in 10.7.1 and 10.7.2. Without limiting the contractor’s obligations in terms
of the contract, the contractor shall, within twenty one (21) calendar days of the commencement date
but before commencement of the works, submit to the employer proof of such insurance policy, if
requested to do so

10.7.4  The employer shall be entitled to recover any and all losses and/or damages of whatever
nature suffered or incurred consequent upon the contractor’s default of his obligations as set out in
10.7.1; 10.7.2 and 10.7.3. Such losses or damages may be recovered from the contractor or by
deducting the same from any amounts still due under this contract or under any other contract presently
or hereafter existing between the employer and the contractor and for this purpose all these contracts
shall be considered one indivisible whole

14.0Replace the entire clause 14.0 with the following:

14.0SECURITY

141 The security to be submitted by the contractor to the employer will be as a payment
reduction of up to ten per cent (10%) of the value certified in the payment certificate (excluding VAT)

14.1.1  The payment reduction of the value certified in a payment certificate shall be mutatis mutandi
in terms of 31.8(A)
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14.1.2 The employer shall be entitled to recover expense and loss from the payment reduction in
terms of 33.0 provided that the employer complies with the provisions of 33.4 in which event the
employer’s entitlement shall take precedence over his obligations to refund the payment reduction
security or portions thereof to the contractor

14.2 Where security as a payment reduction of ten per cent (10%) of the value certified in the
payment certificate (excluding VAT) has been selected:

14.2.1  The payment reduction of the value certified in a payment certificate shall be mutatis mutandi
in terms of 31.8(B)

14.2.2 The employer shall be entitled to recover expense and loss from the payment reduction in
terms of 33.0 provided that the employer complies with the provisions of 33.4 in which event the
employer’s entitlement shall take precedence over his obligations to refund the payment reduction or
portions thereof to the contractor

An acceptable health and safety plan, required in terms of the Occupational Health and Safety Act,
1993 (Act 85 of 1993), within fourteen (14) calendar days of commencement date

15.2.1 Under 41: Amend to read as follows:

“Give the contractor possession of the site within ten (10) working days of the contractor
complying with the terms of 15.1.2 and 15.1.4

31.8(A) Where a security is selected in terms of 14.1; the value of the works in terms of 31.4.1 and
of the materials and goods in terms of 31.4.2 shall be certified in full. The value certified shall be subject
to the following percentage adjustments:

31.8(A).1 Ninety-five per cent (95%) of such value in interim payment certificates issued up to the date
of practical completion

31.8. (A).2Ninety-seven per cent (97.5%) of such value in interim payment certificates issued on the
date of practical completion and up to but excluding the date of final completion

31.8(A).3 Ninety-nine per cent (99%) of such value in interim payment certificates issued on the date
of final completion and up to but excluding the final payment certificate in terms of 34.6

31.8(A).4One hundred per cent (100%) of such value in the final payment certificate in terms of 34.6

except where the amount certified is in favour of the employer. In such an event the payment reduction
shall remain at the adjustment level applicable to the final payment certificate.

33.2.9 the contractor’s failure or neglect to commence with the works on the dates prescribed in the
contract
33.2.10 the contractor’s failure or neglect to proceed with the works in terms of the contract

33.2.11 the contractor’s failure or neglect for any reason to complete the works in accordance with
the contract

33.2.12 the contractor’s refusal or neglect to comply strictly with any of the conditions of contract or
any contract instructions and/or orders in writing given in terms of the contract

33.2.13 the contractor’s estate being sequestrated; liquidated or surrendered in terms of the insolvency
laws in force within the Republic of South Africa

34.13  Replace “seven (7) calendar days” with “twenty-one (21) calendar days” and delete the words:
“subject to the employer giving the contractor a tax invoice for the amount due”

36.3 Remove reference to “No clause”, and replace “principal agent” with “employer”
36.7 Add the following: “Notwithstanding any clause to the contrary, on cancellation of 37.5 this

agreement either by the employer or the and contractor; or for any reason and whatsoever, the
contractor shall on written instruction, discontinue with the (38.7) works on a date stated and withdraw
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himself from the site. The contractor shall not be entitled to refuse to withdraw from the works on the
grounds of any lien or right of retention or on the grounds of any other right whatsoever”

37.3.5 Replace “ninety (90)” with “one hundred and twenty (120) and 38.5.4

39.3.5 Add the following words at the end thereof:” within one hundred and twenty (120) working
days of completion of such report”

40.2.2 under clause 41 — Replace “one (1) year” with “three (3) years”
40.6 under clause 41 — Remove reference to no clause
40.7.1  Change “(10)" to “(15)"

Add the following to the end thereof:

Whether or not mediation resolves the dispute, the parties shall bear their own costs concerning the
mediation and equally share the costs of the mediator and related costs.
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42.0 Part 2: Contract Data provided by the Contractor:
POST-TENDER INFORMATION
42.5 CONTRACT DETAILS
42.5.1 | Contractor:
Postal address:
Tel o Fax: .o E-mail: ...
TAX / VAT Registration NO: .........cooviiiiiiiiins
Physical address:
42.5.2 | The accepted contract sum/s inclusive of value added tax is:
Bid No.: TMT-LDOE-2023/24- LPCL15B:
R e e (Figures)
.......................................................................................................................................... (Words)
42.5.7 | The security to be provided by the contractor:
(14]

(a) inrespect of contracts above R1 million, the contractor will provide security in terms of 14.1

(1) The security to be submitted by the contractor to the employer will be a Yes []
construction Guarantee of 12.5% of the contract value OR

(2) Payment reduction of 10% of the value certified in the payment certificate Yes []
(excluding VAT)
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42.7

SIGNATURES OF THE CONTRACTING PARTIES

Thus done and signed at

on

Name of signatory

by signature hereof warrants

Capacity of signatory

Thus done and signed at

on

for and behalf of the Employer who

authorization hereto

as Witness

Name of signatory

authorization hereto

Capacity of signatory

for and behalf of the Contractor
who by signature hereof warrants

as Witness
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C1.3 Form of Guarantee
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C1.3 Form of Guarantee
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C 1.3: FIXED CONSTRUCTION GUARANTEE - JBCC Series 2000 Principal
Building Agreement (Edition 4.1 March 2005)

Project title:

CONSTRUCTION OF WATER, SANITATION AND FENCING INFRASTRUCTURE AT
JACK LAVHENGWA SECONDARY SCHOOL IN LIMPOPO PROVINCE

Tender No:

TMT-LDOE-2023/24- LPCL15B

With reference to the contract between

(hereinafter referred to as the
“contractor”) and The Mvula Trust (hereinafter referred to as the employer”). Tender No: TMT-LDOE-
2023/24-LPCL15B for the CONSTRUCTION OF WATER, SANITATION AND FENCING
INFRASTRUCTURE AT JACK LAVHENGWA SECONDARY SCHOOL IN LIMPOPO PROVINCE
(Herein after referred to as the “contract”) in the amount of

R

(in words), (hereinafter

referred to as the contract sum.)

I/We,
in my/our capacity as and hereby
representing (hereinafter referred to as the

guarantor”) advise that the guarantor hold at the employer’s disposal the sum of

R

, (in words)

being 12.5% of the contract sum (excluding VAT), for the due fulfiiment of the contract.

The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia, non causa
debiti; excussionis et divisionis; and all other exceptions which could be pleaded against the
enforcement of this guarantee, with the meaning and effect whereof i/we declare myself/ourselves to
be conversant, and undertake to pay the employer the amount guaranteed, during the period when the
claim is received by the guarantor, on receipt of a written demand from the employer to do so, and
which demand the employer may make if the employer has a right of recovery against the contractor
in terms of 33.0 of the contract.

Subject to the above, but without in any way detracting from the employer’s rights to adopt any of the
procedures provided for in the contract, the said demand can be made by the employer, at any stage
prior to the expiry of this guarantee.

The amount paid by the guarantor in terms of this guarantee may be retained by the employer on
condition that upon the issue of the last final payment certificate, the employer shall account to the
guarantor showing how this amount has been expended and refund any balance due to the guarantor.

The employer shall have the absolute right to arrange his affairs with the contractor in any manner
which the employer deems fit and the guarantor shall not have the right to claim his release on account
of any conduct alleged to be prejudicial to the guarantor. Without derogating from the aforegoing, any
compromise, extension of the construction period, indulgence, release or variation of the
contractor’s obligation shall not affect the validity of this guarantee.
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6. This undertaking is neither negotiable nor transferable, and

a) must be surrendered to the guarantor at the time when the employer accounts to the guarantor
in terms of clause 4 above, or

b) shall lapse on the date of the last certificate of practical completion; and

c) shall not be interpreted as extending the guarantor’s liability to anything more than payment of the
amount guaranteed.

SIGNED AT ON THIS DAY OF 20__

AS WITNESS

1.

2.

By and on behalf of

(insert the name and physical address of the guarantor)

NAME:
CAPACITY:
(duly authorized thereto by resolution attached marked Annexure A)
DATE:
A. No alterations and/or additions of the wording of this form will be accepted.
B. The physical address of the guarantor must be clearly indicated and will be regarded as the
guarantor’s domicilium citandi et executandi, for all purposes arising from this guarantee.
C. This GUARANTEE must be returned to:
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Part C2: PRICING DATA
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C2.

1.

1: PRICING INSTRUCTIONS

The Bills of Quantities have been drawn up in accordance with the latest edition of Standard System of
Measuring Building Work published and issued by the Association of South African Quantity Surveyors
and, where applicable, the:

a) civil engineering work has been drawn up in accordance with the provisions of the latest edition of
SANS 1200 Standardized Specifications for Civil Engineering Works.

b) electrical work has been drawn up in accordance with the provisions of the Model Bills of Quantities
for Electrical Work, published by the South African Association of Quantity Surveyors, (July, 2005).

The agreement is based on the JBCC Series 2000 Principal Building Agreement Edition 4.1 (March
2005), prepared by the Joint Building Contracts Committee. The additions, deletions and alterations to
the JBCC Principal Building Agreement as well as the contract specific variables are as stated in the
Contract Data. Only the headings and clause numbers for which allowance must be made in the Bills
of Quantities are recited.

Preliminary and general requirements are based on JBCC Preliminaries (May 2005).

It will be assumed that prices included in the Bills of Quantities are based on Acts, Ordinances,
Regulations, By-laws, International Standards and National Standards that were published 28 days
before the closing date for tenders. (Refer to www.stanza.org.za or www.iso.org for information on
standards).

The drawings listed in the Scope of Works used for the setting up of these Bills of Quantities are kept
by the Principal Agent and can be viewed at any time during office hours up until the completion of the
works.

Reference to any particular trademark, name, patent, design, type, specific origin or producer is purely
to establish a standard for requirements. Products or articles of an equivalent standard may be
substituted.

Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not
applicable”)

The Contract Data and the standard form of contract referenced therein must be studied for the full
extent and meaning of each and every clause set out in Section 1 (Preliminaries) of the Bills of
Quantities

The Bills of Quantities is not intended for the ordering of materials. Any ordering of materials, based on
the Bills of Quantities, is at the Contractor’s risk.

10. The amount of the Preliminaries to be included in each monthly payment certificate shall be assessed

11.

12.

as an amount prorated to the value of the work duly executed in the same ratio as the preliminaries
bears to the total of prices excluding any contingency sum, the amount for the Preliminaries and any
amount in respect of contract price adjustment provided for in the contract.

Where the initial contract period is extended, the monthly charge shall be calculated on the basis as set
out in 10 but taking into account the revised period for completing the works.

The amount or items of the Preliminaries shall be adjusted to take account of the theoretical financial
effect which changes in time or value (or both) have on this section. Such adjustments shall be based
on adjustments in the following categories as recorded in the Bills of Quantities:

a) an amount which is not to be varied, namely Fixed (F)
b) an amount which is to be varied in proportion to the contract value, namely Value Related (V); and
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C) an amount which is to be varied in proportion to the contract period as compared to the initial
construction period excluding revisions to the construction period for which no adjustment to the
contractor is not entitled to in terms of the contract, namely Time Related (T).

13. Where no provision is made in the Bills of Quantities to indicate which of the three categories in 12
apply or where no selection is made, the adjustments shall be based on the following breakdown:

a) 10 percent is Fixed;
b) 15 percent is Value Related
c) 75 percent is Time Related.

14. The adjustment of the Preliminaries shall apply notwithstanding the actual employment of resources in
the execution of the works. The contract value used for the adjustment of the Preliminaries shall exclude
any contingency sum, the amount for the Preliminaries and any amount in respect of contract price
adjustment provided for in the contract. Adjustments in respect of any staged or sectional completion
shall be prorated to the value of each section.
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C2.2: BILL OF QUANTITIES

The priced Bill of Quantities (BOQ'’s), following hereafter will form an integral part of the “Contract” between the
successful appointed Contractor and the Employer.

Itis compulsory for the Tenderer to complete the Bill of Quantities in full. Failure to complete the Bill of Quantities
in full, the tender shall be disqualified.
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Part C3: Scope of Work
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C3.1: Scope of Work

Project title:

CONSTRUCTION OF WATER & SANITATION INFRASTRUCTURE AT
JACK LAVHENGWA SECONDARY SCHOOL IN LIMPOPO UNDER THE
LDOE2023/24 PROGRAMME

Tender No:

TMT-LDOE-2023/24-LPCL15B

NB: Please note that this scope is for Completion Works for a previously terminated

contract.
DEMOLISH NEW
SCHOOL OF %EFNEE\;TJ#(;\‘I\IS ABLUTION BLOCKS | REFURBISH NEW EXTERNAL
NAME ABLUTION (COMPLETION OF BOREHOLE | BOREHOLE WORKS
BLOCKS OUTSTANDING
BLOCKS
SCOPE)

Jack Existing toilets None SD4 - 4 seats, 2 None Yes * 1.2m wide
;avher;gwa (4 different d|_sab||ed, 4 | Walkway
Seﬁonl ary sized urlga S - IVIIa e » 1x 10 000

choo structures) and Female Elevated Tanks

Educators

FD9 - 9 seats, 1
disabled — Girls

MDS5 - 5 seats, 6
urinals, 1
disabled - Boys

& Fencing

* Perimeter fence
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CS1 General Statement and Interpretations

Occupational Health and Safety Act, Act 85 of 1993 shall apply to this Contract. The Construction
Regulations promulgated on 7 February 2014 and incorporated into the said Act by Government Notice
R. 84, published in Government Gazette 37305 apply to any person involved in construction work.
These regulations are hereinafter referred to as “the Construction Regulations” and the said Act as “the
Act”.

NB: EACH SCHOOL TO HAVE ITS OWN SAFETY FILE. The cost of such preparation and maintenance
shall be deemed included in the tender.
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C3.3: CONTRACTORS REPORT

PART: 1

CONTRACTOR MONTHLY REPORT

Project No: ..........coceveetene. Project Name.............c.ccevnnnnne.

Contract NO: ...
Contractor Name: ... e e s e e
ClaimNo: ..........cccvvvenene. For Period Ending: ..........c.cccoviiiinnnn.

Date of Report: ........c.cco i,

The Contractors Monthly Report comprises an integral part of the
Contractors Payment Claim and processing of the payment claim is not
permitted without this report also being submitted i.e.

“NO REPORT — NO PAYMENT”.

Attachments:

Part 2 Overall Project Worker Schedule: Schedule of all local
labourers employed since the start of the project

Part 3 Weekly Task Wage Register

Part 4 Local Labour Schedule
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OVERALL PROJECT WORKER SCHEDULE (local labourers only) Contract No: ............... PART 2

Project NO. ..o,

Month of REPOrt: ..vuiei i,

Project NamME: ... e e
Sheet: ............. of

Names of all Local Workers employed at any time on the project are to be entered in the table below irrespective of how long they worked on the

project.
No. Name of Local Identity Number Month Age Place atick in the box which
Labourer Worker Tick if Yes corresponds to the Gender and
Started Age of the Worker
5 Women Men
c
e . 5
(2]
2o *% 2 5 © g Over | 35yrs | Over | 35yrs
228 B |8 |F |, | S| w|8 g B & 35 &
€28 S| 3|E|2| 8|l g ys |under | ys | under
oo 2| R|a|=| 53|88 9 2o | 2B | 2C 2D
LTIl aln|ln|ln|lO0| 24
Total No. of
Totals for this sheet workers
Totals from previous sheet Employed
on the
Project
Totals carried forward
® ® © ® ® ®» © H o ©) ® @ ™ (N) = (3+k+L)
Completed by: Name: ............coooiiiiiiiinnnn. Signature..........c.ooeiiinn, Capacity .......cocevveneninnnnn. Date..................
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WEEKLY TASK WAGE REGISTER (local labourers only) Contract No: ..................... PART 3

Project No. .......cccoevviiininnn.n. Project Name: .............coovvviiiiiniinnnin, Week Ending: ..........ccooevinnenns Sheet. of ....
Entries in this portion to be completed by Foreman Entries in this portion to be Completed by Contractor
Day Tasks Worked Payment
N N fl | k Total DAY Total Workers signature
o. ame of local worker
Mon| Tue | Wed |Thu| Fri | sat |sun| TASKS Rate per | b vment due on receipt of Date Payment

worked this | DAY TASK Received by Worker

to Worker Payment
week

Totals This Sheet
Totals Brought Forward From previous Sheet
Totals Carried Forward

( L ] (A) (B)

Completed by: Name: .......ccocvvvvveninnnnnn Signature: .......coovevinininns Capacity: .....ccovvvenenen. Date: .covvvniiiiieiiieeens
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LOCAL LABOUR AND MATERIAL SCHEDULE

Contract No: ................... Date of Report: .......c.coieiiiiiiiiiii e
Project NO: ......ccevvvvninennnns Project Name: ..........c.cooiviiiiiiic i e
Claim No: .......c..cceivvinvennnes For Period Ending: ...........cccccoiii i,

00 Y 01 4= 1 o) g Y = T 2 (=

PART 4

1. Summary of Day Tasks worked and Amount Spent on Local Labour this month

Week Week Ending Total Day Total Amount
No. Tasks / Paid
Person Days
Worked
(Total of (A) | (Total of (B) from
from Form 4 | Form 4 for each
for each week)
week)
1 R
2 R
3 R
4 R
5 R
6 R
7 R
8 R
9 R
Total Transfer to 2 in table below
R
2. Summary of Amount Spent on Local Labour to date
1. Previous Amount Spent on Local Labour (From previous claim) ||R
2. Amount Spent on Local Labour this month (From Total above) HR
3. Total Amount Spent on Local Labour to date (3)=(1+2) ||R
3. Local Labour Schedule
Summary of Local Labour Employed No. of local | % of
workers who | Total
worked on the
project to date
Columns refer to Columns in Part 2 (From Part 2)
1. Total No. of individual local workers who have worked on the Project (Column N) 100%

10. How many of the Total No. are local youth (35 yrs and under) (Column B & D)

11. How many of the Total No. are local women (Column A + B)
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4. Summary of Amount Spent on Material to Date

(Cumulative)

ltem

This Month Total to

date

1. Material from Local Municipality

2. Material from Local District Municipality

3. Material from Outside the LIMPOPO PROVINCE

4. Material from other areas within the LIMPOPO PROVINCE

Total Material

Total material as percentage of contractor expenditure

Total as percentage of contractor budget

5. Training of Local Workers

Category of training Name of No. trained Days trained | Comments on
course progress
(a) Technical training for Bricklaying
implementation Carpentry
Plumbing
Fencing
Plastering
Painting
House Building
Handyman
Electrical
(b) Institutional training for
local management beyond
construction
(c ) Technical training for
OMM
(d) Institutional training for
implementation
(e) HIV/ Aids etc.
Other - Please specify
Total
Completed DY: ...t e e eres eeeeeaeeee e e et e e e e aen
Name Signature Capacity Date
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C3.4: SCHEDULE OF
COMPLIANCE REQUIRED

Soil Poisoning C.0.C
Glazing C.0.C

Roof Sheeting C.0.C

Paint C.0.C

Plumbing C.0.C
Compaction results

Cube testing results

Truss manufacturers C.0.C
Truss installation and Tie down COC
Health and Safety File
Labour File
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Part C4: SITE INFORMATION
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C.4.1: Site Information

Project Title:

CONSTRUCTION OF WATER & SANITATION INFRASTRUCTURE
AT JACK LAVHENGWA SECONDARY SCHOOL IN LIMPOPO
UNDER THE LDOE2023/24 PROGRAMME

Tender No.:

TMT-LDOE-2023/24-LPCL15B

1. GENERAL

The approximate localities of the schools are as indicated on the attached Locality Plan

lays
o

Nzhelele
Nature Reserve

1 hr 59 min
Tolls @

o}

Y Ak

Tzaneen

(o}

(o]

2. GPS POSITIONS

Ka-Bungeni

4
gmModjadjiskloof

2 hr 5% \0/
No tolls

Giyani
@)

©®

oNkowankowa

Figure 1: Polokwane to Jack Lavhengwa Secondary School

GPS readings of the school are as follows: TENDER NO.: TMT-LDOE-2023/24-LPCL15B

EMIS NO.

SCHOOL NAME LATITUDE

LONGITUDE

930330398

Jack Lavhengwa Secondary

School - 22.9265692

30.2721995
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C4.2: Drawings

List of Drawings

DESCRIPTION DRAWING NUMBER
JACK LAVHENGWA SECONDARY SCHOOL SDP XPS-SDP

9 seats, 1 disabled - Girls MCE-FD9-JL1

5 seats, 6 urinals, 1 disabled - Boys MCE-MD5-JL2

4 seats, 2 disabled, 4 urinals — Male and Female Educators MCE_SD5-JL3
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