



09 DECEMBER 2025

---

**NOTICE TO TENDERERS NO. 1**

**Page 1 of 4**

**NOTICE TO TENDERER:**

**TENDER NO: 108Q/2025/26**

**BOX NUMBER: 196**

**CLOSING DATE: 11 February 2026**

**DESCRIPTION: CONSTRUCTION OF THE IRT PHASE 2A CLOSED MEDIAN STATIONS AND ASSOCIATED STOP INFRASTRUCTURE**

**To: ALL TENDERERS**

This Notice to tenderers forms an integral part of the Contract and is an addendum to be bound into the Project Document. Tenderers are therefore requested to:

- A. Record receipt of this Notice on Schedule 24: Record of Addenda to Tender Documents.
- B. Tenderers must sign and return this Notice (append to Schedule 24) together with their completed tender document.

**NT 1.1: Your attention is specifically drawn to the Tender Clarification Meeting Presentation:**

NT 1.1.1: Find attached presentation for tender clarification meeting held on the 28 November 2025.

**NT 1.2: Your attention is specifically drawn to BOQ Page 94-326 for the following:**

- Replace Pages 94-281 with Pages 94A-281A
  - Hanover Park Closed Median Station added to Metro South-East Corridor (IRT2A) Station Superstructure BOQ;
- Replace Pages 282-326 with Pages 282A-326A
  - Kerbside Stop infrastructure scope omitted, quantities removed.
- Amendment has been updated in 108Q\_2025\_26 - Excel BOQ REV01

**NT 1.3: Your attention is specifically drawn to the Tender Document Page 91-93 for the following;**

- Replace Pages 91-93 with Pages 91A-93A (BOQ content page updated)

**NT 1.4: Your attention is specifically drawn to the Tender Document Page 49 for the following;**

- Replace Page 49 with Page 49A
  - A1.0 updated to reflect revised scope (Hanover Park Closed Median Station Addition and Kerbside Stops Omission)

**NT 1.5: Your attention is specifically drawn to the Tender Document Page 56-60 for the following;**

- Replace Page 56-60 with Page 56A-60A
  - Works Information updated to reflect revised scope (Hanover Park Closed Median Station Addition and Kerbside Stops Omission)
  - B11 & B12 Descriptions of Sections Updated
  - Sections grouped into 4 phases; each phase has an anticipated commencement date for which contractual documentation will be handed over to the contractor

**NT 1.6: Your attention is specifically drawn to the Tender Document Page 329-331; Page 333-334; Page 341-342; Page 555-556; Page 586 for the following;**

- Replace Page 329-331 with Page 329A-331A
  - Works Information updated to reflect revised scope (Hanover Park Closed Median Station Addition and Kerbside Stops Omission)
- Replace Page 333-334 with Page 333A-334A
  - Works Information updated to reflect revised scope (Hanover Park Closed Median Station Addition and Kerbside Stops Omission)
- Replace Page 341-342 with Page 341A-342A
  - Wards and Sub council areas updated to reflect revised scope (Hanover Park Closed Median Station Addition and Kerbside Stops Omission)
- Replace Page 555-556 with Page 555A-556A
  - Works Information updated to reflect revised scope (Hanover Park Closed Median Station Addition and Kerbside Stops Omission)
- Replace Page 586 with Page 586A
  - Duration increased to 29 Months.

**NT 1.7: Your attention is specifically drawn to the Tender Document Drawings Folder on the Flash Drive (USB) for the following;**

- **02 Project Drawings/10.Kerb Side Stops (KSS)**
  - Disregard drawings due to scope being removed from the tender document
- **02 Project Drawings/11. Hanover Park Station**
  - New drawing folder added to tender document for Hanover Park Closed Median Station

**NT 1.8: Your attention is specifically drawn to the Tender Document Annexures 6; 7; 8; 9; 10; 11; 13 for the following;**


- The below annexures have been updated to reflect the revised scope (Hanover Park Closed Median Station Addition and Kerbside Stops Omission)
  - Replace Annex 6: Environmental Management Specification with attached
  - Replace Annex 7: Health & Safety Specification with attached
  - Replace Annex 8: Construction Quality Management Plan with attached
  - Replace Annex 9: Drawings & Drawing Register with attached
  - Replace Annex 10: Site Locality Map with attached
  - Replace Annex 11: MSEC (IRT Phase 2A) Station Matrix with attached
  - Replace Annex 13: Closed Median Station Hoarding Plans with attached

**Find attached the following documents:**

- Page 49A
- Page 56A-60A
- Page 91A-93A
- Page 94A-281A
- Page 282A-326A
- Page 329A-331A
- Page 333A-334A
- Page 341A-342A
- Page 555A-556A
- Page 586A
- Annex 6: Environmental Management Specification
- Annex 7: Health & Safety Specification
- Annex 8: Construction Quality Management Plan
- Annex 9: Drawings & Drawing Register
- Annex 10: Site Locality Map
- Annex 11: MSEC (IRT Phase 2A) Station Matrix

- Annex 13: Closed Median Station Hoarding Plans
- 108Q\_2025\_26 - Excel BOQ REV01
- [02 Project Drawings](#) Link

Kind Regards,



.....  
**On behalf of Director: Supply Chain Management**

**ACKNOWLEDGEMENT OF RECEIPT FOR AND ON BEHALF OF THE TENDERER: TENDER NO: 108Q/2025/26**

At ..... on this ..... Day of ..... 2025

Signature: .....

Name of Signatory: .....  
(In ink and capitals)

TENDERER: .....  
(Name of firm in ink and capitals)