
TENDER DESCRIPTION: 

APPOINTMENT OF A CONTRACTOR TO REMOVE EXISTING AND 
INSTALL A NEW BOUNDARY FENCE AROUND THE PERIMETER OF 

THE MEERKAT NATIONAL PARK, NORTHERN CAPE, SOUTH AFRICA 

BID NO: NRF/SARAO PEP6/10/2023-24 

Closing date: Friday, 21 July 2023 

NAME OF BIDDER: ____________________________________________ 

CSD NUMBER:   _______________________________________________ 



2 

GENERAL TENDER INFORMATION 

TENDER ADVERTISED : APPOINTMENT OF A CONTRACTOR TO REMOVE EXISTING 
AND INSTALL A NEW BOUNDARY FENCE AROUND THE 
PERIMETER OF THE MEERKAT NATIONAL PARK, 
NORTHERN CAPE, SOUTH AFRICA 

CIDB CONTRACTOR GRADING : It is estimated that contractors must have a CIDB contractor 
grading designation of 8GB or 8CE or 8SQ (or higher). 
Potentially emerging contractors who satisfy criteria stated in the 
Tender Data may submit tender offers 

COMPULSORY SITE MEETING AND 
INSPECTION 

:      A physical compulsory clarification site meeting and inspection 
will take place on the 28 & 29 June 2023 at 11am. 

Venue: Kareeberg Municipal Public Library Hall located at 5 
Lang Street, Carnarvon, GPS Coordinates: 30°57’28.18”S 
(latitude); 22° 7’38.36”E (longitude) 

CLOSING DATE : Friday, 21 July 2023 

CLOSING TIME : 11:00 AM 

SUBMISSION INSTRUCTIONS : Electronic submissions must be sent to tenders@sarao.ac.za 

Bids must be submitted in two separate electronic folders, one 
with the compliance and technical response, and the second 
with the financial response. Technical submissions should 
preferably be in searchable PDF format.   

BIDDER’S REPRESENTATIVE CONTACT INFORMATION: 

NAME OF BIDDER: …………………………………………………………………………………………………………. 

CONTACT PERSON: ..........……………………………………………………….…………………………………......... 

TELEPHONE NUMBER: CODE…………………NUMBER………………………………………….…………………… 

CELL PHONE NUMBER: ………………………………………………………………….………………………………… 

E MAIL ADDRESS: ..........………………………………………………………………….……………………………......

mailto:tenders@ska.ac.za
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T1.1 TENDER NOTICE AND INVITATION TO TENDER 

SOUTH AFRICAN RADIO ASTRONOMY OBSERVATORY 

BID NO: NRF/SARAO PEP6/10/2023-24 

APPOINTMENT OF A CONTRACTOR TO REMOVE EXISTING AND INSTALL A NEW 
BOUNDARY FENCE AROUND THE PERIMETER OF THE MEERKAT NATIONAL 

PARK, NORTHERN CAPE, SOUTH AFRICA 

BID NOTICE 

INVITATION AND SCOPE OF WORK 

Suitably experienced and qualified Contractors are invited to respond to this bid invitation for the South African Radio 
Astronomy Observatory (SARAO), a business unit of the National Research Foundation (NRF) (Hereinafter referred to as 
the "Employer 

Bid Number Bid Description CIDB Grading 
Bid Closing Date 

and Time 

NRF/SARAO 

PEP6/10/2023-

24 

APPOINTMENT OF A CONTRACTOR TO 
REMOVE EXISTING AND INSTALL A NEW 

BOUNDARY FENCE AROUND THE PERIMETER 
OF THE MEERKAT NATIONAL PARK, 
NORTHERN CAPE, SOUTH AFRICA 

It is estimated that 
contractors must 

have a CIDB 
contractor grading of 
8GB or 8CE or 8SQ 

(or higher). 
Potentially emerging 

contractors who 
satisfy criteria stated 
in the Tender Data 
may submit tender 

offers  

21 July 2023 at 11.00 
AM  

COMPULSORY CLARIFICATION SITE MEETING AND INSPECTION 

A physical compulsory clarification site meeting and inspection will take place on 28 & 29 June 2023 at 11.00AM. 

Following the clarification site meeting and inspection will be held as detailed below: 

Venue: Kareeberg Municipal Public Library Hall located at 5 Lang Street, Carnarvon, GPS Coordinates: 30°57’28.18”S 

(latitude); 22° 7’38.36”E (longitude) is located in the Northern Cape Province. 

Date: 28 & 29 June 2023 

Time: 11:00AM  

Persons attending the compulsory site meeting and inspection must be duly authorised to represent the bidder. 

Any bid submitted by a bidder not represented at the clarification meeting will be rejected. 

A 2x4 diesel vehicle is required by the bidders to attend the compulsory site inspection. 
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PREFERENTIAL PROCUREMENT SYSTEM: 

The 90/10 price and preference points system, as prescribed by the Preferential Procurement Regulations, 2022 issued 
under the Preferential Procurement Policy Framework Act, (Act No 5 of 2000) (PPPFA) will be applied to evaluate this bid. 

EVALUATION CRITERIA:  

Only bids achieving a minimum score of 75% for Functionality (in both Stages 2.1 & 2.2 of the Functionality Evaluation) 
will be evaluated further on price and specific goals. Failure to achieve this minimum score shall result in a bid being held 
to be non-responsive and therefore disqualified. 

BID PUBLICATION:  
The bid document will be available from 13 June 2023 and may be accessed on the following websites: 
www.sarao.ac.za/tenders,  www.etenders.gov.za, and www.nrf.ac.za.  

BID SUBMISSION:  
Electronic bid submissions must be sent to tenders@sarao.ac.za 

Bids must be submitted in two separate electronic folders, one with the compliance and technical response, and the 
second with the financial response. Technical submissions must be in searchable PDF format.   

BID CONDITIONS:  

SARAO does not bind itself to accept the lowest or any tender and reserves the right to accept any tender or portion of a 
tender. 

BID ENQUIRIES:  

No telephonic enquiries relating to this tender will be permitted.  All enquiries regarding this tender must be in writing and 
directed to:  

Technical Queries:  
Mrs. Amory Le Roux-Arries   
Email: amoryla@sarao.ac.za 

Procedural Queries:  
Ms. Anwuli Okecha, SCM Specialist 
Email: anwuli@sarao.ac.za 

http://www.sarao.ac.za/tenders
http://www.etenders.gov.za/
http://www.nrf.ac.za/
mailto:tenders@ska.ac.za
mailto:sngunyule@sarao.ac.za
mailto:anwuli@sarao.ac.za
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T1.1.1 LOCALITY PLAN: SITE MEETING AND INSPECTION 

A site clarification and inspection will be held as detailed below. Bidders are responsible for the logistics required to attend 

the clarification site meeting and inspection. 

Venue: Kareeberg Municipal Public Library Hall located at 5 Lang Street, Carnarvon 

GPS Coordinates: 30°57’28.18”S (latitude); 22° 7’38.36”E (longitude) 

Date: 28 & 29 June 2023 
Time: 11:00 AM  

The SKA1_MID telescope site is in the Northern Cape Province, surrounded by the towns of Carnarvon, Williston, Brandvlei 

and Van Wyksvlei, as indicated in Figure 1 below. 

The SKA1_MID site is approximately 650km and 900km from Cape Town and Johannesburg city centres respectively, and 

approximately 90 km WNW of the town of Carnarvon.  Access to the site is via a provincial tar (sealed) road. 
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T1.2 TENDER DATA 

T1.2.1       Standard Conditions of Tender 

The conditions of tender are the Standard Conditions of Tender as contained in Board Notice 423 of 2019 in 
Government Gazette No 42622 of 8 August 2019, Construction Industry Development Board (CIDB) Standard 
for Uniformity in Construction Procurement. (see www.cidb.org.za).  

T1.2.2  Variations to the Standard Conditions of Tender

The Standard Conditions of Tender make several references to the Tender Data for details that apply specifically 
to this tender. The Tender Data shall take precedence in the interpretation of any ambiguity or inconsistency 
between it and the standard conditions of tender. Each item of data given below is cross-referenced to the 
clause in the Standard Conditions of Tender to which it mainly applies. 

The following variations, amendments and additions to the Standard Conditions of Tender shall apply to this 
tender. 

Clause Variation, Amendment or Addition 
No. 

C.1 General 

C.1.2 Tender Documents 

Add the following to the end of Clause C.1.2: 

“The Tender Document for this Contract comprises the following: 

Not issued to Tenderers, but available from the S.A. Federation of Civil Engineering Contractors, the S.A. 
Institution of Civil Engineering, the S.A. Bureau of Standards, the Government printers, the Construction 
Industry Development Board, and the Employer, as applicable: 

1. CIDB, “The Standard for Uniformity in Construction Procurement Annex C, Standard Conditions of

Tender”, Board Notice 423 of 2019 of Government Gazette No. 42622 of 8 August 2019.

2. The General Conditions of Contract for this project is the Second Edition 2017 FIDIC (International

Federation of Consulting Engineers) Yellow Book, Conditions of Contract for Plant and Design-

Build for Electrical and Mechanical Plant, and for Building and Engineering Works, Designed by

the Contractor.

3. The Preferential Procurement Policy Framework Act No 5 of 2000, and the Preferential

Procurement Policy Framework Act Regulations, 2022.published in Government Gazette 47452

on 4 November 2022

4. The Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, and the

Construction Regulations (2014).

C.2 Bidder’s Obligations 

C.2.1 Eligibility 

C.2.1.1 Add the following to the end of Clause C.2.1.1: 

A. Construction Industry Development Board (CIDB) Registration

Only those tenderers who are registered with the CIDB, or are capable of being so prior to the 
evaluation of submissions, in a contractor grading designation equal to or higher than a contractor 
grading designation determined in accordance with the sum tendered, or a value determined in 
accordance with Regulation 25 (1B) or 25(7A) of the Construction Industry Development Regulations, 
contractor grading designation equal to or higher than 8GB or 8CE or 8SQ class of work, are eligible 
to submit a tender offer. Potentially emerging contractors who satisfy criteria stated in the Tender Data 
may submit tender offers (grading 7GB-PE or 7CE-PE or 7SQ-PE only). 

http://www.cidb.org.za/
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B. Joint Ventures and Consortia are eligible to submit a tender offer provided that:

Joint ventures are eligible to submit tenders provided that:

1. Every member of the joint venture is registered with the CIDB;
2. The lead partner has a contractor grading designation in the 8GB or 8CE or 8SQ (or higher) class

of work; or not lower than one level below the required grading designation in the class of works
under consideration and possesses the required recognition status.

3. The combined contractor grading designation calculated in accordance with the Construction
Industry Development Regulations is equal to or higher than a contractor grading designation
determined in accordance with the sum tendered for a 8GB or 8CE or 8SQ class of construction
work or a value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction
Industry Development Regulations;

4. Tenders submitted by joint ventures or consortia of two or more firms must be accompanied by a
document of formation of the joint venture, authenticated by a notary public or other official
deputed to witness sworn statements, in which it defines precisely the conditions under which the
joint venture will function, its period of duration, the persons authorised to represent and obligate
it, the participation of the several firms forming the joint venture, and any other information
necessary to permit a full appraisal of its functioning;

5. The Bidder, if a joint venture or consortium, must submit a signed JV or consortium agreement
specific to the tendered Contract and showing clearly the percentage contribution of each partner
to the Joint Venture. The value of work to be undertaken by each partner must be within their
CIDB grading limit.

6. The following joint venture agreements are recommended for use or to serve as a basis for the
development of an agreement –
(a) The CIDB Joint Venture Agreement, which is intended for use by all types of contractors,

including professional service providers;
(b) The South African Federation of Civil Engineering Contractors (SAFCEC) Joint Venture

Agreement, which is intended only for joint ventures between established contractors and
is not suitable for use by professional service providers;

(c) The International Federation of Consulting Engineers (FIDIC) Joint Venture Consortium
Agreement, which is intended only for joint ventures between professional service
providers and is not suitable for use by contractor.

C. Subcontracting

Only Bidders who undertake to expressly comply with the Local Participation Guidelines per Annexure
A, and subcontract a minimum of 20% of the Construction value excluding major equipment and
materials to:

• Local EME’s or
• Local QSE’s,

are prequalified to submit tender offers. 

Tenderers shall employ unskilled labour only from local sources. SARAO as well as the local 
municipalities has an unskilled labour data base that shall be used for employment purposes. EME’s or 
QME’s and unskilled labour are considered local if they are/have been resident in the surrounding towns 
for the past two years within a radius of 150km from the SKA project site. If suitable EME and QSE 
contractors on a proven basis cannot be found within this area, they may be procured from elsewhere 
within the Northern Cape. 

D. National Treasury Central Supplier Database Registration

Bidders must register on the National Treasury Central Supplier (CSD) Database and provide their CSD
registration number where required in this bid document. Bidders who are not registered are not
precluded from submitting bids, but must be registered prior to Contract Award.

In the case of Joint Venture partnerships this requirement will apply individually to each party to the Joint
Venture.

Bidders who wish to register as service providers on the CSD can register online at
https://secure.csd.gov.za/Account/Register.

E. Attendance of Compulsory Tender Briefing

Only Bidders who have attended both the compulsory virtual clarification and site clarification tender
briefing and have form A2 “Clarification Meeting Certificate and Proof of Attendance” signed by the
Employer’s agent or his representative will be eligible to submit a tender offer.

https://secure.csd.gov.za/Account/Register
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F. Bidder’s Tax Clearance Certificate

Bidders must be registered with the South African Revenue Services (SARS) and must submit/append
documentary evidence/proof in the form of a CSD registration number and/or valid Tax Clearance PIN
Number issued by SARS.

At the point of award of the tender, the recommended bidder must be in good standing with SARS, failing
which the bidder must be in good standing within such extended period as may be granted at the
discretion of SARAO, failing which the bidder will be disqualified from further consideration.

Each party to a Consortium/Joint Venture shall submit a separate CSD registration number and/or Tax
Clearance PIN Number.

G. Further Compulsory Documents to be submitted with Tender

In addition to all the documents relating to A to E above and all other documents requested in Section
T2.2 (Returnable Documents), it is further required that copies of the following current and valid
company certificates be provided:

1. Letter of Good Standing from Compensation Commissioner (COID) or Compensation Insurer.
2. Letter of Good Standing from Department of Labour (UIF).

The above shall be provided for each JV Partner in the case of Joint Ventures. 

H. Minimum Functionality Score to be Achieved

Any tender which scores less than the minimum threshold value stated in the functionality evaluation
criteria, will be held to be non-responsive and disqualified.

C.2.7 Clarification Meeting      

Add the following to the end of Clause C.2.7: 

“The arrangements for a compulsory clarification meeting and site visit are as stated in the Tender Notice 
and Invitation to Tender.  

Bidders should be represented by a person or persons who are suitably qualified and experienced to 
comprehend the aspects of the work involved.” 

Bidders shall bear all costs for attendance of the clarification meeting and site visit.  

A 2x4 diesel vehicle is required by the bidders to attend the compulsory site visit.  

C.2.13 Submitting a Tender Offer 

C.2.13.2 Add the following to the end of Clause C.2.13.2:     

 “Bid submissions must be in electronic format only” 
. 

Bid submissions shall comprise two separate electronic folders or subfolders as follows: 

● “Technical” (T1) submission (Technical submissions should preferably be in searchable PDF
format), and

● “Financial” (F2) submission  (Folders must be titled with the bidder’s company name and folder

title. Attachments are limited to 25 MB per email)

Failure to comply with these requirements may result in the tender being deemed non-responsive.”  

C.2.13.3     Delete the contents of Clause C.2.13.3 and replace with the following:  

    “Electronic bid submissions must be sent to tenders@sarao.ac.za.  

    Post submission, bidders must send an email to tenders@sarao.ac.za with the password to their financial 
 submission  

C.2.13.4 Add the following after the first sentence of Clause C.2.13.4: 

“The tender shall be signed by a person duly authorised to do so.” 

mailto:tenders@ska.ac.za
mailto:tenders@ska.ac.za
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C.2.13.5       Delete the contents of Clause C.2.13.5.      

C.2.13.6 Delete the contents of Clause C.2.13.6 and replace with the following:  

“A two–envelope procedure as described in Clause C.3.5 will be followed. 

Bids must be submitted in two separate electronic folders, one with the Technical response (T1), and the 
second with the Financial response (F2). Each main folder may have sub-folders, and if this is the case, 
each sub-folder must be clearly indicated as such.” 

C.2.13.7  Delete the contents of Clause C.2.13.7.  

C.2.13.8  Delete the contents of Clause C.2.13.8.   

C.2.13.9  Delete the contents of Clause C.2.13.9 and replace with the following:    

  “Only tender offers submitted in electronic format to tenders@sarao.ac.za will be accepted by the 
Employer.” 

C.2.15 Closing Time 

C.2.15.1 Add the following to the end of Clause C.2.15.1: 

“The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to Tender” 

C.2.16 Tender Offer Validity 

C.2.16.1 Add the following to the end of Clause C.2.16.1: 

“The tender offer validity period is 90 days.” 

C.2.16.2 Add the following to the end of Clause C.2.16.2: 

“The maximum extension on the tender offer validity period is 90 days.” 

C.2.17 Clarification of Tender Offer after Submission 

Add the following to the end of Clause C.2.17: 

“A tender may be rejected as non-responsive if the Bidder fails to provide any clarification requested by the 
Employer within such time as is granted by the Employer to provide such clarification. A tender may be 
rejected if the unit rates or lump sums for some of the items in the Activity Pricing Schedule are, in the 
opinion of the Employer, unreasonable, and the Bidder fails, within such time as is granted by the Employer, 
to justify any specific rates or lump sums (i.e. to provide a financial breakdown of how such rates or sums 
were obtained) or to adjust the unit rates or lump sums for such items whilst retaining the total contract price.” 

C.2.23 Certificates 

Add the following to the end of Clause C.2.23: 

“Bidders are required to submit the following certificates - 

A. Certificate of Contractor Registration (CIDB)

Certificate of Contractor Registration issued by the Construction Industry Development Board. Where a 
Bidder satisfies CIDB contractor grading designation requirements through a joint venture or consortium, a 
JV/consortium CIDB certificate, together with CIDB certificates for each JV partner must be submitted.” 

B. Letter of Good Standing issued by the Compensation Commissioner (COID) or Compensation
Insurer.

C. Letter of Good Standing issued by the Department of Labour (UIF).

mailto:tenders@ska.ac.za
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C.3 The Employer’s Undertakings 

C.3.1 Respond to Requests from the Bidder  

C.3.1.1 Substitute the contents of Clause C.3.1.1 with the following: 

“The Employer will respond to a request for clarification received up to five working days before the tender 
closing time stated in the Tender Data and circulate responses to all bidders who attended the compulsory 
tender briefing meeting.” 

C.3.5     Two-envelope System  

C.3.5.1     Substitute the contents of Clause C.3.5.1 with the following: 

   “Where it is stated in the Tender Data that a two-envelope process (two separate electronic folders) is to be 
followed, only the technical proposal of valid bids will be opened for evaluation by the Employer’s evaluation 
committee. Technical proposals will not be opened in the presence of bidders’ representatives, however a 
list of bids received on the closing date will be published on the Employer’s website within 7 days of the 
tender closing date.”   

C.3.5.2    Substitute the contents of Clause C.3.5.2 with the following: 

“Evaluate functionality of the technical proposals offered by bidders, and only open the financial proposals 
of bidders. Only those financial proposals of bidders who score the minimum number of functionality points 
or higher will be opened. 

Financial proposals will not be opened in the presence of bidders’ representatives.” 

C.3.7 Grounds for rejection and disqualification 

Add the following to the end of Clause C.3.7: 

“Bidders will be disqualified if -  

(a) There is no evidence that they were represented at the compulsory bid clarification meeting and site

visit.

(b) Any of the Bidder’s directors or shareholders are listed on the National Treasury Register of Tender

Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004, as a person

prohibited from doing business in the public sector.

(c) If, from information given in the completed Compulsory Enterprise Questionnaire or SBD forms, the

Employer considers that there is a potential conflict of interest concerning the bidder which may

potentially compromise the tender process.

(d) They have been restricted from doing business with the Employer.

(e) In a two-envelope (two separate electronic folders) system, the bidder fails to submit both a technical

proposal and a financial proposal.

C.3.8 Test for Responsiveness 

C.3.8.2 Add the following to the end of Clause C.3.8.2: 

“Tenders will also be considered non-responsive if: 

(a) Subject to clause C.3.11.2 below, the Tender offer does not meet any one of the eligibility criteria
indicated as mandatory in Part T2.

(b) The Bidder has not fully and correctly completed the Offer portion of D2.1 Form of Offer and
Acceptance i.e. the price has not been completed in words and numbers, the Bidder’s details are not
completed fully and correctly, and the Bidder has failed to sign the Offer portion of D2.1.

(c) The Bidder fails to respond, within such time frame granted by the Employer, to any written request
for clarification, and such failure renders it impossible for the Employer to clarify any ambiguities in
the bid submission, and therefore renders it impossible to evaluate the bid submission any further.

(d) There are any other material deficiencies in the bid submission which cannot be cured by clarification.
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C.3.11 Evaluation of Tender Offers 

C.3.11.1 General 

Add the following clauses after Clause C.3.11.1: 

C.3.11.2 The Evaluation Method  

Subsequent to the Prequalification Assessment (refer to the Tender Notice & Invitation to Tender), bids will 
be evaluated in a three-stage process, as follows –  

STAGE 1: Compliance with administrative requirements in Part T2 (namely, completion of Schedules A1-
A7, the Standard Bidding Documents, and submission of the returnable documents in Schedules B1-B5).  
In this stage, discretion may be applied to allow bidders to complete and/or sign returnable schedules not 
completed and/or signed in the first instance or to submit returnable documents not submitted in the first 
instance, provided that such returnable schedules or documents are of a purely administrative nature and 
do not pertain to the substance of the bid such as to affect the competitive position of bidders, by giving one 
or more bidders a second and unfair opportunity to augment the quality (substantive) aspects of their bid. 
Only compliant bids will proceed to Stage 2. 

STAGE 2:  Bids will be evaluated on the functionality criteria summarised in Clause C.3.11.2.1 This Stage 
will consist of two sub-stages, namely Stage 2.1 and Stage 2.2. Only bids which –  

(i) meet the minimum score of 76,5 points (75%) out of a possible 102 points in stage 2.1 Capability &
Capacity; and

(ii) meet the minimum score of 52,5 points (75%) out of a possible 70 points in Stage 2.2, Experience &
Planning

will proceed to Stage 3.  

STAGE 3: Bids will be scored on the 90/10 price and preference points system. 

The lowest priced bid will not necessarily be accepted and the Employer reserves the right to accept the 
whole or part of any tender, or not to consider any tender at all.   

The Employer reserves the right to conduct due diligence on shortlisted bidders’ ability to undertake the 
project.”    

SARAO reserves the right to reject overpriced or under-priced bids. 

C.3.11.2.1    Score Functionality

The Functionality sub-criteria and maximum score in respect of each of the sub-criteria are listed in the table 
below. 

Stage 2.1 – Capability & Capacity 

Functionality Criteria 
Maximum Points 

(W2) 
Schedule 

Capability – 

Qualifications, Experience and 

Professional Registration of Design and 

Construction Teams 

Project Organisational Chart for Key 

Design and Construction Personnel 

102 Schedules B6-B10 

Total 102 

Note: Bidders must score a minimum of 76,5 points in Stage 2.1 to proceed to Stage 2.2 
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Stage 2.2 – Experience & Planning  

Functionality Criteria 
Maximum Points 

(W2) 
Schedule 

Previous Experience and Track Record 10 Schedule B11 

Method Statement, Preliminary 

Programme, Schedule of Material 

Procurement 

40 Schedules B14 

Localisation specific to the project 10 Schedule B16

List of Subcontractors - local 

(methodology of engagement, training 

and development) 

10 Schedule B17 

Total 70 

Note: Bidders must score a minimum of 52,5 points in Stage 2.2 to proceed to Stage 3 

The total number of tender evaluation points for functionality will be the sum of the points scored for each of 
the sub-criteria. The points for each sub-criteria will be calculated using the following equation: 

𝑁𝑄  =   𝑊2 𝑥

𝑆0 

𝑀𝑆

Where: 

NQ = Bidder’s functionality points (per sub-criteria) 
W2 = the maximum possible number of tender evaluation points awarded for the functionality as stated in 
the tender data 
S0 = the score for functionality allocated to the submission under consideration 
Ms = the maximum possible score for functionality in respect of a submission 

Functionality shall be scored in accordance with ten separate schedules in Part T2.2: Returnable Schedules. 
The basis of scoring for each of the evaluation criteria are listed overleaf: 

Functionality will be scored by not less than three evaluators. Each evaluator will assess each bid on the 
mandatory functionality criteria. With regard to the scored functionality criteria, the scores of all evaluators 
will be totalled and averaged to obtain the final score for Functionality. 

B-BBEE status level of contributor Number of points 

1 10 

2 9 

3 6 

4 5 

5 5 

6 3 

7 2 

8 1 

Non-compliant contributor 0 
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C.3.17 Provide Copies of the Contracts 

Add the following to the end of Clause C.3.17: 

“The number of paper copies of the signed contract to be provided by the Employer is ONE.” 

T1.2.3  Additional Conditions of Tender 

The additional conditions of tender are: 

C.4.1     Compliance with Occupational Health and Safety Act 1993 and Construction Regulations 
    (as amended 2014) 

Bidders are to note the requirements of the Occupational Health and Safety Act No. 85 of 1993 and the 
latest amended Construction Regulations (2014) issued in terms of Section 43 of the Act. The Bidder shall 
be deemed to have read and fully understood the requirements of the above Act and Regulations and to 
have allowed for all costs in compliance therewith. 

In this regard the Bidder shall submit with the tender, appended to Schedule B15: Health, Safety, 
Environmental and Quality (SHEQ) Management Plan in T2.2 Returnable Documents, a detailed SHEQ Plan 
prepared in accordance with the Health and Safety Specification (given in respect of the Works in order to 
demonstrate the necessary competencies and resources to perform the construction work all in accordance 
with the Act and Regulations).   

C.4.2     Claims Arising after Submission of Tender 

No claim whatsoever as to the true intent and meaning of anything contained in the Conditions of Contract, 
Scope of Work and Pricing Data, will be accepted by the Employer after the submission of any tender and 
the Bidder shall be deemed to have: 

(1) Read and fully understood the Conditions of Contract.
(2) Read and fully understood the whole text of the Scope of Work and Pricing Data and thoroughly

acquainted himself with the nature of the works proposed and generally of all matters which may
influence the Contract.

(3) Visited the site of the proposed works, carefully examined existing conditions, the means of access
to the site, the conditions under which the work is to be done, and acquainted himself with any
limitations or restrictions that may be imposed by the Municipal or other Authorities in regard to
access and transport of materials and plant to and from the site and made the necessary provisions
for any additional costs involved thereby.

(4) Requested the Employer to make clear the actual requirements of anything contained in this bid
document, the exact meaning or interpretation of which is not clearly intelligible to the Bidder.

C.4.3     Imbalance in Tendered Rates 

In the event of tendered rates or lump sums being declared by the Employer to be unacceptable to it because 
they are either excessively low or high (in comparison to the Employer market price range determination), 
or not in proper balance with other rates or lump sums, the Bidder may be required to produce evidence and 
advance arguments in support of the tendered rates or lump sums objected to. If, after submission of such 
evidence and any further evidence requested, the Employer is still not satisfied with the tendered rates or 
lump sums objected to, it may request the Bidder to amend these rates and lump sums along the lines 
indicated by it. 

The Bidder will then have the option to alter and/or amend the rates and lump sums objected to and such 
other related amounts as are agreed on by the Employer, but this shall be done without altering the Contract 
Amount. 

Should the Bidder fail to amend the Tender in a manner acceptable to the Employer, the Employer may 
reject the Tender. 
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T2: Returnable Documents 

 
 
 
 

Number Heading Pages 

T2.1 Schedule of Returnable Documents 16 

T2.2 Returnable Documents 19 
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T2.1 SCHEDULE OF RETURNABLE DOCUMENTS 

 
T2.1.1. General 
 

The Tender Document must be submitted as a whole. All schedules and forms must be properly completed as instructed, 

and the document shall not be taken apart or altered in any way whatsoever. 

 

Bidders are required to complete each and every schedule and form listed below to the best of their ability, as the evaluation 

of tenders and the eventual contract will be based on the information provided by the Bidder.  

 

Completion of the returnable schedules and submission of the returnable documents is mandatory. Failure to do so will 

result in a bid being held to be non-responsive, except in limited circumstances, namely, the Employer will allow bidders 

to complete returnable schedules not completed in the first instance or to submit returnable documents not submitted in 

the first instance where these are purely of an administrative nature (specifically, Schedules A1-A7, the Standard Bidding 

Documents, and Schedules B1-B5), and do not pertain to the substance of the bid such as to affect the competitive position 

of bidders, by giving one or more bidders a second and unfair opportunity to augment the quality (substantive) aspects of 

their bid. 
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T2.1.2. List of Returnable Schedules, Forms and Certificates 

 

 

SCHEDULE DESCRIPTION PAGE 

Company Authority Documents & Resolutions   

A1 Authority to Sign Bid Document 20 

A2 Certificate of attendance at site clarification meeting / site visit 21 

A3 Certificate of Authority for Joint Ventures / Consortia  22 

A4 Compulsory Enterprise Questionnaire  23 

A5  Bidder’s bank account details and financial references 25 

A6 Certificate of Insurance Cover  26 

A7  Form concerning the fulfilment of the Occupational Health and Safety Act No 85 and 
Amendment Act No 181 of 1993, and the Construction Regulations (2014) 

27 

Standard Bidding Documents (SBD) 

SBD 4 Bidder’s Disclosure  28 

SBD 6.1 Preference Points Claim form in terms of the Preferential Procurement Regulations 2022     30 

Returnable Documents for Compliance Assessment  

B1 Certificate of CIDB Registration of Contractor 34 

B2 Tax Clearance, COID and UIF Certificates 35 

B3 Proof of registration on National Treasury Central Supplier Database 36 

B4 BBBEE Certificate or Sworn Affidavit  37 

B5 Schedule of Proposed Subcontractors  38 

Returnable Documents for Functionality Assessment  

B6 Schedule of Key Design and Construction Personnel 39 

B7 Certified copies of Professional Qualification of Key Design and Construction Personnel 46 

B8 Certified copies of Professional Registration of Key Design and Construction Personnel 47 

B9 Curriculum Vitae of Key Design and Construction Personnel 48 

B10 Project Organisational Chart for Key Design and Construction Personnel 49 

B11 Bidding Entity past experience in delivering similar fence design and construct contracts 
and other projects of similar scale 

50 

B12 Method Statement based on the scope of work specific to this project (include any required 
equipment shutdowns)  

52 

B13 Project Management Plan (PMP) Specific to this Project  53 

B14 Project Plan (Programme) in Primavera P6 or Microsoft Project (MSP) 54 

B15 Health, Safety, Environmental and Quality (SHEQ) Management Plans for the execution of 
this project  

56 

B16 Evidence of the Bidder’s Existing socio-economic development activities and what will be 
implemented specific to this contract 

58 

B17  Procurement of Subcontractors Plan (local) 60 
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Returnable Documents pertaining to the Contract  

B18 Amendments/ Alternatives and Qualifications by Tenderer 61 

B19 Record of Addenda to Tender Documents 62 

B20 Joint Venture Agreement (if applicable) 63 

B21 Three credible references for the Bidding Entity 64 

D1.1 Background to the National Research Foundation (NRF) and the South African Radio 
Astronomy Observatory (SARAO) 

67 

D1.2 Scope of Works 68 

D2.1 Form of Offer and Acceptance 80 

D2.2 Contract Data 85 

D3.1 Pricing Instructions 95 

D3.2 Priced Activity Schedule 98 

D3.3 Schedule of Rates – Personnel Cost 101 

D3.4 Schedule of Rates – Contractor Equipment Cost 102 
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T2.2 RETURNABLE DOCUMENTS 
 
 

NB: BIDDERS MUST COMPLETE THESE DOCUMENTS / FORMS IN BLACK TYPE OR BLACK INK 
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A1. AUTHORITY TO SIGN DOCUMENTS 
 
I/We*, the undersigned, am/are* duly authorised to sign the form of tender on behalf of 
 
 
  
 
by virtue of the Articles of Association/Resolution of the Board of Directors*, of which a copy is attached, or 
 
 
  
 
 
  
 
*Delete whichever is inapplicable 
 
 

1. 

     

NAME  SIGNATURE  DATE 

 
 

2. 

     

NAME  SIGNATURE  DATE 

 
WITNESSES: 

 

1. 

     

NAME  SIGNATURE  DATE 

 
 

2. 

     

NAME  SIGNATURE  DATE 
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A2. CERTIFICATE OF ATTENDANCE AT BID CLARIFICATION MEETING AND SITE 

VISIT  
 

This is to Certify that I/We*   

 
of (Bidder)    

 

of (address)   

 

   

  

Telephone number …………………………………Mobile number  

 

E-mail   

 

on (date)   

 

have attended the clarification meeting and examined the Site of the Works and its surroundings for which I/we* am/are* 

submitting this Tender and have, so far as is practicable, familiarised myself/ourselves* with all information, risks, 

contingencies and other circumstances which may influence or affect my/our* tender. 

 
*Delete whichever is inapplicable 
 
 
SIGNED BY/ON BEHALF OF BIDDER: 

 
 

 

     

NAME  SIGNATURE   

 

 
SIGNED ON BEHALF OF THE EMPLOYER: 

 
 

 

     

NAME  SIGNATURE   

  



22 

A3. CERTIFICATE OF AUTHORITY FOR JOINT VENTURES / CONSORTIA 

This Returnable Schedule is to be completed only if the bidder is a joint venture or consortium. 

We, the undersigned, are submitting this tender offer as a joint venture / consortium, and hereby authorise 

Mr/Ms…………………………………………….. ,, authorised signatory of ……………………………………………company, 

close corporation or partnership, acting in the capacity of lead partner, to sign all documents in connection with the tender 

offer and any contract resulting from it on our behalf. 

NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY 

Lead partner 
Signature : 

Name : 

Designation  : 

Signature : 

Name : 

Designation  : 

Signature : 

Name : 

Designation  : 

Signature : 

Name : 

Designation  : 

Note: 

A copy of the Joint Venture / Consortium Agreement showing clearly the percentage contribution of each partner to the 
Joint Venture / Consortium must be included in the bid submission.  
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A4. COMPULSORY ENTERPRISE QUESTIONNAIRE 
 

The following particulars must be furnished. In the case of a joint venture / consortium, separate enterprise 

questionnaires in respect of each partner must be completed and submitted. 

Section 1: Name of enterprise  

Section 2: VAT registration number, if any   

Section 3: CIDB registration number, if any  

Section 4: Particulars of sole proprietors and partners in partnerships 

Name* Identity number* Personal income tax number* 

   

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

Section 5: Particulars of companies and close corporations 

 

Company registration number   

Close corporation number   

Tax reference number    

Section 6: The attached SBD 4 must be completed for each attender and be attached as a tender requirement 

Section 7: The attached SBD 6.1 must be completed for each attender and be attached as a tender requirement 

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise:   
i) authorises the Employer to obtain a tax Clearance certificate from the South African Revenue Services that my / 

our tax matters are in order;  
ii) confirms that neither the name of the enterprise nor the name of any partner, manager, director or other person, 

who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register of Tender 
Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004;  

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, control 
over the enterprise, has within the last five years been convicted of fraud or corruption; 

iv) confirms that I/we are not associated, linked or involved with any other tendering entities submitting tender offers 
and have no other relationship with any of the bidders or those responsible for compiling the scope of work that 
could cause or be interpreted as a conflict of interest; 

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief 
both true and correct. 

 
 
SIGNED: 

 

 
     

ENTERPRISE NAME  DATE   
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NAME  POSITION  SIGNATURE 
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A5. BIDDER’S BANK ACCOUNT DETAILS AND FINANCIAL REFERENCES  

 
Notes to Bidder:  

 

1. The Bidder shall attach to this form a letter from the bank at which he declares he conducts his account. The 
contents of the bank’s letter must state the credit rating that it, in addition to the information required below, 
accords to the bidder for the business envisaged by this tender. Failure to provide the required letter with the 
tender submission may render the Bidder’s offer unresponsive. 

 

2. The Bidder’s banking details as they appear below shall be completed. 

 

 

3. In the event that the bidder is a joint venture enterprise, details of all the members of the joint venture shall be 
similarly provided and attached to this form. 

 

 

The bidder must provide the following information:  

 

(i)  Name of Account Holder:  
 

 

(ii)  Account Number:  
 

 

(iii)  Bank Name:  
 

 

(iv)  Branch Number:  
 

 

(v)  Bank and Branch Contact Details:   

 

  

 

 

   
SIGNED BY/ON BEHALF OF BIDDER: 

 
 

 

     

NAME  SIGNATURE   
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A6.   CERTIFICATE OF INSURANCE COVER  

 
Note to Bidder:  

In the event that the Bidder is a joint venture or consortium, the details of each partner must also be provided. 

 

Professional Indemnity Insurance must be as indicated in the Contract Data.   

 

Bidders shall provide the following details of this insurance cover: 

 

(i) Name of Bidder:  ……………………………………………………………………………………….. 

 

(ii) Period of Validity:  ………………………………………………………………………………………. 

 

 

(iii) Value of Insurance:      …………………………………………………………………………………………….. 

 

 

● Insurance for Works and Bidder’s Equipment: 

 

Company:  ………………………………………………………………………………………. 

 

 Value:  ………………………………………………………………………………………. 

 

● Insurance for Bidder’s Personnel:    

 

Company:  ………………………………………………………………………………………. 

 

 Value:  ………………………………………………………………………………………. 

 

● Motor Vehicles liability:  

 

Company:  ………………………………………………………………………………………. 

 

 Value:  ………………………………………………………………………………………. 

 

● Third Party liability: 

 

Company:  ………………………………………………………………………….................. 

 

 Value:  ……………………………………………………………………………………… 

 

 

 

 

 
SIGNED BY/ON BEHALF OF BIDDER: 

 
 

 

     

NAME  SIGNATURE   
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A7.   FORM CONCERNING THE FULFILLMENT OF THE CONSTRUCTION 
  REGULATIONS, 2014  

In terms of regulation 4(3) of the Construction Regulations, 2014, as amended (hereinafter referred to as the Regulations), 
promulgated on 18 July 2003 in terms of Section 43 of the Occupational Health and Safety Act, 1993 (Act No 85 of 1993) 
and the Construction Regulations (2014) the Employer shall not appoint a contractor to perform construction work unless 
the Contractor can satisfy the Employer that his/her firm has the necessary competencies and resources to carry out the 
work safely and has allowed adequately in his/her tender for the due fulfilment of all the applicable requirements of the Act 
and the Regulations. 

1. I confirm that I am fully conversant with the Regulations and that my company has (or will acquire/procure) the
necessary competencies and resources to timeously, safely and successfully comply with all of the requirements of
the Regulations.

YES 

NO 

2. Proposed approach to achieve compliance with the Regulations (Tick)

Own resources, competent in terms of the Regulations (refer to 3 below) 

Own resources, still to be hired and/or trained (until competency is achieved) 

Specialist subcontract resources (competent) – specify: 

3. Provide details of proposed key persons, competent in terms of the Regulations, who will form part of the team as
specified in the Regulations (CVs to be attached):

4. Provide details of proposed training (if any) that will be undergone:

5. Potential key risks identified and measures for addressing risks:

I have fully included in my tendered rates and prices (in the appropriate payment items provided in the Schedule of 
Quantities) for all resources, actions, training and any other costs required for the due fulfilment of the Regulations for the 
duration of the construction and defects repair period.  

YES 

NO 

SIGNED BY/ON BEHALF OF BIDDER: 

NAME SIGNATURE 
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SBD 4 BIDDER’S DISCLOSURE   
 

1. PURPOSE OF THE FORM  
 

1.1 Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with 
the principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution 
of the Republic of South Africa and further expressed in various pieces of legislation, it is required for 
the bidder to make this declaration in respect of the details required hereunder.  
Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted 
Suppliers, that person will automatically be disqualified from the bid process. 

 
2. BIDDER’S DECLARATION  

 
2.1       Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person 

having a controlling interest1 in the enterprise, employed by the state? …………………   YES / NO   
 
2.1.1    If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee 

numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or any person 
having a controlling interest in the enterprise, in the table below –  

 

Full Name  Identity Number  Name of State 
Institution 

   

   

   

   

   

 
 
2.2     Do you, or any person connected with the bidder, have a relationship with any person employed by the 

procuring entity? ………………………………………………………………………………………YES / NO  
 
 
2.2.1    If so, furnish particulars ………………………………………………………………………………………...  
 
            …………………………………………………………………………………………………………………….. 
 
            …………………………………………………………………………………………………………………….. 
 
2.3      Does the bidder, or any of its directors / trustees / shareholders / members / partners or any person 

having a controlling interest in the enterprise have any interest in any other related enterprise whether 
or not they are bidding for this contract? ………………………………………………………… YES / NO  

  
 
2.3.1     If so, furnish particulars …..……………………………………………………………………………………. 
 
             …………………………………………………………………………………………………………………….. 
 
             …………………………………………………………………………………………………………………….. 

                                                           
1 The power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively, the 
person/s having the deciding vote or power to influence or to direct the course and decisions of the enterprise. 
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3. DECLARATION  
 
I, the undersigned, (name)……………………………………………………………………. in submitting the 
accompanying bid, do hereby make the following statements that I certify to be true and complete in every 
respect – 

 
3.1 I have read and understand the contents of this disclosure;  
3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be true and 

complete in every respect;  
3.3 The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication between 
partners in a joint venture or consortium2 will not be construed as collusive bidding;  

3.4 In addition, there have been no consultations, communications, agreements or arrangements with any 
competitor regarding the quality, quantity, specifications, prices, including methods, factors or formulas 
used to calculate prices, market allocation, the intention or decision to submit or not to submit the bid, 
bidding with the intention not to win the bid and conditions or delivery particulars of the products or 
services to which this bid invitation relates;  

3.5 There have been no consultations, communications, agreements or arrangements made by the bidder 
with any official of the procuring institution in relation to this procurement process prior to and during the 
bidding process except to provide clarification on the bid submitted where so required by the institution; 
and the bidder was not involved in the drafting of the specifications or terms of reference for this bid;  

3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive 
practices related to bids and contracts, bids that are suspicious will be reported to the Competition 
Commission for investigation and possible imposition of administrative penalties in terms of section 59 
of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority 
(NPA) for criminal investigation and or may be restricted from conducting business with the public sector 
for a period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities 
Act No 12 of 2004 or any other applicable legislation. 

 
 
CERTIFICATION 
 
I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 AND 3 ABOVE IS CORRECT.  
 
I ACCEPT THAT THE STATE MAY REJECT MY BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 6 
OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE 
SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.   
  
 
 
           
……………………………………………………                                ..……………………………………………   
                           Date                                                                                            Signature  
 
                                                                  
 
 
…………………………………………………….                                   …………………………………………… 
                         Position                                                                                          Name of bidder 

 
 

  

                                                           
2 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, 
capital, efforts, skill and knowledge in an activity for the execution of a contract. 
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SBD 6.1 PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2022  

     
This preference form must form part of all tenders invited.  It contains general information and serves as a claim form for 
preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, 

DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL 
PROCUREMENT REGULATIONS, 2022 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes included); 
and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes included). 
 

1.2 To be completed by the organ of state: 
  

a) The applicable preference point system for this tender is the 90/10 preference point system. 
 

 
1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded for:  

(a) Price; and 

(b) Specific Goals (namely, BBBEE status level of contributor)  

 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 90 

SPECIFIC GOALS 10 

Total points for Price and SPECIFIC GOALS  100 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim points 
for specific goals with the tender, will be interpreted to mean that preference points for specific goals are not 
claimed. 

 
1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at any time 

subsequently, to substantiate any claim in regard to preferences, in any manner required by the organ of state. 

 

2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an invitation to provide 

goods or services through price quotations, competitive tendering process or any other method envisaged in 
legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all applicable taxes 

less all unconditional discounts;  
(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation, and 

includes all applicable taxes;  
(d) “tender for income-generating contracts” means a written offer in the form determined by an organ of state in 

response to an invitation for the origination of income-generating contracts through any method envisaged in 
legislation that will result in a legal agreement between the organ of state and a third party that produces revenue 
for the organ of state, and includes, but is not limited to, leasing and disposal of assets and concession contracts, 
excluding direct sales and disposal of assets through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 
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3.1. POINTS AWARDED FOR PRICE 
 

3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20 or 90/10  
 

 𝑃𝑠 = 80 (1 −
𝑃𝑡−𝑃 

𝑃 
) or 𝑃𝑠 = 90 (1 −

𝑃𝑡−𝑃 

𝑃 
) 

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING 
PROCUREMENT 
 
 

3.2.1. POINTS AWARDED FOR PRICE 
 

A maximum of 80 or 90 points is allocated for price on the following basis: 

 
            80/20                or             90/10  
 

 𝑃𝑠 = 80 (1 +
𝑃𝑡−𝑃 

𝑃 
) or 𝑃𝑠 = 90 (1 +

𝑃𝑡−𝑃 

𝑃𝑚𝑎𝑥
) 

  

Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

 

4. POINTS AWARDED FOR SPECIFIC GOALS  

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points 
must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer will be 
allocated points based on the goals stated in table 1 below as may be supported by proof/ documentation stated 
in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is unclear 
whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender documents, 
stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference point 
system will apply and that the highest acceptable tender will be used to determine the applicable preference 
point system; or 

  
(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply and that the 

lowest acceptable tender will be used to determine the applicable preference point system, then the organ 
of state must indicate the points allocated for specific goals for both the 90/10 and 80/20 preference point 
system.  
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Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point system).  

 

The specific goals allocated points in terms 
of this tender 

Number of points 

allocated 

(90/10 system) 

(To be completed by 
the organ of state) 

 

Number of points 
claimed (90/10 system) 

(To be completed by the 
tenderer) 

BBBEE status level of contributor  

(Note: Bidders are required to submit their 
BBBEE certificates or sworn affidavits (in the 
case of EMEs/QSEs) in order to be eligible to 
claim points)  

 

10   

 
 
DECLARATION WITH REGARD TO COMPANY/FIRM 

 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

• Partnership/Joint Venture / Consortium 
• One-person business/sole propriety 
• Close corporation 
• Public Company 
• Personal Liability Company 
• (Pty) Limited  
• Non-Profit Company 
• State Owned Company 
[TICK APPLICABLE BOX] 

 
4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points claimed, 

based on the specific goals as advised in the tender, qualifies the company/ firm for the preference(s) shown 

and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in paragraph 1 
of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 4.2, 
the contractor may be required to furnish documentary proof to the satisfaction of the organ of state that 
the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of contract 
have not been fulfilled, the organ of state may, in addition to any other remedy it may have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that person’s 
conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of having 
to make less favourable arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, or only the 
shareholders and directors who acted on a fraudulent basis, be restricted from obtaining 
business from any organ of state for a period not exceeding 10 years, after the audi 
alteram partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 
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………………………………………. 

SIGNATURE(S) OF TENDERER(S) 

 
SURNAME AND NAME:  ………………………………………………………. 

 
DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

 ……………………………………………………… 
 

 ……………………………………………………… 
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B1. CERTIFICATE OF CIDB REGISTRATION OF CONTRACTOR 
 
A certificate of the bidder’s CIDB registration issued by the Construction Industry Development Board (CIDB), shall be 
included in the bid submission as per the requirements of Clause C.2.1.1 of T1.2.2: Variations to the Standard Conditions 
of Tender. 
 
Where a bidder satisfies CIDB Contractor grading designation requirements through a joint venture or consortium, such 
bidder must submit the joint CIDB grading, and certificates of contractor registration in respect of each partner. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED BY/ON BEHALF OF BIDDER: 

 

     

NAME  SIGNATURE  DATE 
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B2. TAX CLEARANCE, COID AND UIF CERTIFICATES 

Tenderers must be registered and in good standing with the South African Revenue Services (SARS), and as evidence of 
this, must append their CSD registration number and valid SARS Tax Clearance PIN Number to this Schedule (see Clause 
C.2.1.1 of T1.2.2: Variations to the Standard Conditions of Tender). 

Bidders who are not registered with, or in good standing with SARS are not precluded from submitting bids, but must be 
registered and in good standing prior to Contract Award. 

Each party to a Consortium/Joint Venture shall submit a separate Tax Clearance PIN Number and CSD Supplier Number. 

 
 
 
 
 

      

  PIN NUMBER   

 
 
 
 
 
 
 
 
 

      

  CSD SUPPLIER NUMBER   

 
 
 

 
SIGNED BY/ON BEHALF OF BIDDER: 

 

     

NAME  SIGNATURE  DATE 
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B3. PROOF OF REGISTRATION ON NATIONAL TREASURY CENTRAL SUPPLIER

DATABASE

Bidders shall be registered with the National Treasury Central Supplier Data Base (CSD) and must submit documentary 
evidence/proof in the form of a valid CSD Registration Number issued by National Treasury as per the requirements of 
Clause C.2.1.1 of T1.2.2: Variations to the Standard Conditions of Tender. 

 Bidders who are not registered are not precluded from submitting bids, but must be registered prior to Contract Award. 

Each party to a Consortium/Joint Venture must submit a separate CSD Registration Number. 

      CSD REGISTRATION NUMBER 

SIGNED BY/ON BEHALF OF BIDDER: 

NAME SIGNATURE DATE 
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B4. B-BBEE CERTIFICATE OR SWORN AFFIDAVIT  

In order to claim points for ‘specific goals’ in terms of the Preferential Procurement Regulations (2022), bidders must submit 

a Valid BBBEE certificate issued by a Verification Agency accredited by SANAS; or in the case of Exempted Micro 

Enterprises (EMEs), a sworn affidavit confirming annual total revenue and level of black ownership or a BBBEE certificate 

issued by the Companies and Intellectual Property Commission; and in the case of Qualifying Small Enterprises (QSEs), 

a sworn affidavit confirming annual total revenue and level of black ownership.  

Unincorporated joint ventures and consortia must submit a consolidated B-BBEE certificate.  

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED BY/ON BEHALF OF BIDDER: 

 
 

     

NAME  SIGNATURE  DATE 
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B5. SCHEDULE OF PROPOSED SUBCONTRACTORS 

We notify you that it is our intention to employ the following Subcontractors for work in this contract.  

SUBCONTRACTORS 

Category/
type 

Subcontractor 
Name/Address/Contact 

Person/Phone/e-mail/Details of 
Organisation/Firm/ Experience 

Items of work (pay 
items) to be 

undertaken by the 
Subcontractor 

% sub-
contracted 

Local 
EME’s 

or 
Local 
QSE’s 

NB:  If there is insufficient space above, the Tenderer may include the additional sheets in the Supporting 
Documentation file, to be submitted in accordance with Clause C2.13.3 of T1.2.2 Variations to the Standard 
Conditions of Tender. 

Number of additional sheets submitted by the Bidder to this Schedule  (If nil, enter NIL) 

Acceptance of this tender shall not be construed as approval of all or any of the listed subcontractors.  Should any of the 
subcontractors not be approved subsequent to acceptance of the tender, this shall in no way invalidate this tender, and 
the tendered unit rates for the various items of work shall remain final and binding, even in the event of a subcontractor 
not listed above being approved by the Engineer. 

SIGNED BY/ON BEHALF OF BIDDER: 

NAME SIGNATURE DATE 



39 

B6. SCHEDULE OF KEY DESIGN AND CONSTRUCTION PERSONNEL 

The tender offer shall include an organogram clearly showing the team of key design and construction personnel the Bidder 
proposes to assign to the Contract and how responsibilities for the various disciplines or work and components of the 
Works will be assigned. The appointed bidder may not replace the key design and construction personnel provided in this 
schedule without the prior written approval of the Employer. Where specifically indicated in the table below, it will be 
acceptable for one team member to fulfil more than one role on the project, provided that such team member satisfies the 
requirements of each role which he/she intends to fulfil. The Personnel identified in Schedule B6 will be incorporated into 
the Contract as the “Contractor’s Representative” (Clause 1.1.18) and “Key Personnel” (Clause 1.1.48). 

In the case of a Joint Venture or where major sub-contractors are made use of, the organogram must show how respective 
responsibilities are to be allocated.  

Phase 1: Bidders that fail to achieve the overall minimum functionality score of 75% will not be considered for 

further evaluation. 

2.1 CAPABILITY AND CAPACITY CRITERIA (KEY DESIGN AND CONSTRUCTION PERSONNEL) 

(All Key Personnel will be Required during the Design and Construction Phase of the Project) 

No. Criteria Score 

Allocation 

Maximum 

Score 

1. Project Manager 20 

1.1 Registration with Professional Bodies 5 

1.1.1 Registration with either Project Management South Africa or 

SACPCMP 
5 

1.1.2 PMP 3 

1.1.3 Not registered with SACPCMP or PMP 0 

1.2 Professional Experience 10 

1.2.1 10 or more years’ experience managing similar projects, with a 

value of at least R50m, and ensuring integration of various built 

environments with specialist disciplines during design and 

construction 

10 

1.2.2 5-9 years’ experience managing similar projects, with a value of at

least R50m, and ensuring integration of various built environments 

with specialist disciplines during design and construction 

7,5 

1.2.3 1 to 5 years’ experience managing similar projects, with a value of 

at least R50m, and ensuring integration of various built 

environments with specialist disciplines during design and 

construction 

5 

1.2.4 Less than 1 year or no experience managing similar projects, with 

a value of at least R5m, and ensuring integration of various built 

environments with specialist disciplines during design and 

construction 

0 
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2.1 CAPABILITY AND CAPACITY CRITERIA (KEY DESIGN AND CONSTRUCTION PERSONNEL)  

(All Key Personnel will be Required during the Design and Construction Phase of the Project) 

No. 

 

Criteria  Score 

Allocation  

Maximum 

Score  

    

2 Civil Engineer      20  

2.1 Qualifications  5 

2.1.1 Civil Engineering degree or higher 5  

2.1.2 M-Tech Degree in Civil Engineering 3.75  

2.1.3 B-Tech Degree in Civil Engineering 2  

2.1.4 None of the above qualifications 0  

    

2.2 Registration with Professional Bodies  5 

2.2.1 Pr-Eng. ECSA registration 5  

2.2.2 Pr-Tech-Eng. ECSA registration 3.75  

2.2.3 Not registered with a professional body 0  

    

2.3 Professional Experience Post Registration  10 

2.3.1 15 or more years’ experience with at least 5 years post-date of 

professional registration, in designing building wet services, and 

oversight during construction 

10  

2.3.2 10-14 years’ experience with at least 5 years post-date of 

professional registration, designing bulk civil infrastructure of a 

similar nature include roads, water, sewerage, stormwater, and 

oversight during construction 

7.5  

2.3.3 5-9 years’ experience with at least 5 years post-date of 

professional registration designing bulk civil infrastructure of a 

similar nature include roads, water, sewerage, stormwater, and 

oversight during construction 

5  

2.3.4 1- 4 years’ experience, post-date of professional registration in 

designing bulk civil infrastructure of a similar nature include roads, 

water, sewerage, stormwater, and oversight during construction  

3  

2.3.5 No experience designing bulk civil infrastructure of a similar nature 

include roads, water, sewerage, stormwater, and oversight during 

construction and oversight during construction 

0   
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2.1 CAPABILITY AND CAPACITY CRITERIA (KEY DESIGN AND CONSTRUCTION PERSONNEL) 

(All Key Personnel will be Required during the Design and Construction Phase of the Project) 

No. Criteria Score 

Allocation 

Maximum 

Score 

3 Occupational Health, Safety Agent (Full time on site) 15 

3.1 Qualifications 5 

3.1.1 Occupational Certificate: Occupational Health and Safety 

Practitioner QCTO 
5 

3.1.2 Occupational Health and Safety Management Systems 3.75 

3.1.3 Occupational Health and Safety Training 0 

3.2 Registration with Professional Bodies 5 

3.2.1 Registration with SAIOSH (South African Institute of Occupational 

Safety & Health) 
5 

3.2.2 Candidate registration with SAIOSH (South African Institute of 

Occupational Safety & Health) 
3.75 

3.2.3 Not registered with a professional body 0 

3.3 Professional Experience Post Registration 5 

3.3.1 10 or more years in drafting health and safety specifications, 

implementation plans and undertaking health, safety and 

environmental audits 

5 

3.3.2 5-9 years in drafting health and safety specifications,

implementation plans and undertaking health, safety and 

environmental audits 

3.75 

3.3.3 1-4 years in drafting health and safety specifications,

implementation plans and undertaking health, safety and 

environmental audits 

2.5 

3.3.4 No experience in drafting health and safety specifications, 

implementation plans and undertaking health, safety and 

environmental audits 

0 

4 Environmental Specialist 15 

4.1 Qualifications 5 
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2.1 CAPABILITY AND CAPACITY CRITERIA (KEY DESIGN AND CONSTRUCTION PERSONNEL) 

(All Key Personnel will be Required during the Design and Construction Phase of the Project) 

No. Criteria Score 

Allocation 

Maximum 

Score 

4.1.1 Degree in Environmental Sciences/Management 5 

4.1.2 B-Tech Degree in Environmental Sciences/Management 3.75 

4.1.3 Diploma in Environmental Sciences/Management 2 

4.1.4 None of the above qualifications 0 

4.2 Registration with Professional Bodies 5 

4.2.1 Registered with EAPASA (Environmental Assessment Practitioner 

Association of South Africa) 
5 

4.2.2 Candidate registration with EAPASA 3.75 

4.2.3 Not registered with EAPASA 0 

4.3 Professional Experience 5 

4.3.1 5 or more years’ experience drafting environmental management 

plans, method statements, implementation of environmental 

management plans and method statements, including undertaking 

environmental inspections/audits 

5 

4.3.2 1-4 years’ experience drafting environmental management plans,

method statements, implementation of environmental management 

plans and method statements, including undertaking environmental 

inspections/audits 

3.75 

4.3.3 No experience drafting environmental management plans, method 

statements, implementation of environmental management plans 

and method statements, including undertaking environmental 

inspections/audits 

0 

5 Land Surveyor 20 

5.1 Qualifications 5 

5.1.1 Post-graduate Degree in Land Surveying 5 

5.1.2 Structural Engineering Degree 3.75 

5.1.3 M-Tech Degree in Land Surveying 2 
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2.1 CAPABILITY AND CAPACITY CRITERIA (KEY DESIGN AND CONSTRUCTION PERSONNEL)  

(All Key Personnel will be Required during the Design and Construction Phase of the Project) 

No. 

 

Criteria  Score 

Allocation  

Maximum 

Score  

5.1.4 None of the above qualifications 0   

    

5.2 Registration with Professional Bodies  5 

5.2.1 Professional registration with SAGC (South African Geomatics 

Council) 
5  

5.2.2 Not registered with a professional body 0  

    

5.3 Professional Experience Post Registration  10 

5.3.1 15 or more years’ experience with at least 5 years post-date of 

professional registration in land surveying and oversight during 

construction 

10  

5.3.2 10-14 years’ experience with at least 5 years post-date of 

professional registration in land surveying and oversight during 

construction 

7.5  

5.3.3 1-9 years’ experience with at least 5 years post-date of 

professional registration in land surveying and oversight during 

construction 

5  

5.3.4 No experience, and less than 5 years’ post-date of professional 

registration, in land surveying and oversight during construction 
0  

    

6 Site Management (Full time on site)  9 

6.1 Site Foreman   

 Demonstrable Experience   9 

6.1.1 10 years or more experience in the commercial building industry  9  

6.1.2 5-9 years’ experience in the commercial building industry 7.5  

6.1.3 1-4 years’ experience in the commercial building industry  3  

6.1.4 No experience in commercial construction 0  

    

7 Organogram  3 

7.1 Project Organisational Chart for Key Design and Construction  3 
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2.1 CAPABILITY AND CAPACITY CRITERIA (KEY DESIGN AND CONSTRUCTION PERSONNEL)  

(All Key Personnel will be Required during the Design and Construction Phase of the Project) 

No. 

 

Criteria  Score 

Allocation  

Maximum 

Score  

Personnel 

7.1.1 The organogram and supplementary documentation meet the 

requirements of this bid, showing the hierarchy of all the key 

design and construction roles on the project team, and reporting 

lines and confirms the Bidder’s capacity to undertake this project 

3  

7.1.2 The organogram and supplementary documentation demonstrate 

minimal compliance to the requirements of this bid, showing 

unclear hierarchy of all the key design and construction roles on 

the project team, and reporting lines and limited demonstration of 

Bidder’s capacity to undertake this project 

2.25  

7.1.3 The organogram and supplementary documentation do not meet 

the requirements of this bid, do not show the hierarchy of all the 

key design and construction roles on the project team, and 

reporting lines and do not confirm the Bidder’s capacity to 

undertake this project 

0  

 Sub-total                102 

 

Note: Bidders must score a minimum of 76,5 points (75%) out of a possible 102 points, in the above 

Functionality Assessment (Schedule B6-B10) in order to be considered for further evaluation in Stage 

2.2. 
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Table 1: Schedule of Key Design and Construction Personnel  

 
Note: In addition to Table 1, Bidders must submit a Project Organisational Chart identifying all resources indicated above and all support staff required to ensure successful delivery 
of the project, including interfaces with SARAO 

 
 

Key Design & Construction 
Personnel 

Name Qualifications/Track 
Record  

Registration 
Number 

No of years’ experience 
in terms of required skills 

Company Name & Physical 
address and contact details of 
local office 

Design Team:  

Project Manager       

Civil Engineer      

Construction Team  

Project Manager  
(The Incumbent may be the 
same as above) 

     

Civil Engineer  
(The Incumbent may be the 
same as above) 

     

Health and Safety Agent (Full 
time on site) 

     

Environmental  Specialist      

Land Surveyor      

Site Foreman      
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B7. COPIES OF PROFESSIONAL QUALIFICATIONS OF KEY DESIGN AND CONSTRUCTION 

PERSONNEL  
 

Copies of the professional qualifications of each Team Member listed in Schedule B6: Table 1, above, must be attached to this Schedule  
  
 
 
 
 
 
 
SIGNED BY/ON BEHALF OF BIDDER: 

 

     

NAME  SIGNATURE  DATE 
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B8. COPIES OF PROFESSIONAL REGISTRATION OF KEY DESIGN AND CONSTRUCTION 

PERSONNEL  

 

Copies of professional registration certificates of each individual Team Member listed in Schedule B6: Table 1, must be attached to this 

Schedule 1. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

SIGNED BY/ON BEHALF OF BIDDER: 

 

          

NAME   SIGNATURE   DATE 
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B9. CURRICULUM VITAE OF KEY DESIGN AND CONSTRUCTION PERSONNEL  
 
CVs must be submitted in the required format. 
 
Only include CVs for the required personnel as listed in the above table and in the format of the CV template provided in this 
schedule. Attach CVs in the order that the key Design and Construction Personnel are listed in Schedule B6.  
 
Please note that if any changes are made to any personnel from the initial approved lists at the time of the tender award,  
written communication of all changes should be submitted to SARAO for approval to minimise any unforeseen risks. 
 
 
Do NOT include CVs for support staff. 
 
Please Note: 

The Bidder should respond to the requirements listed in Table 1 and insert the details of the required personnel in the Schedule 
of Key Design and Construction Personnel and attach the supporting documentation and sub-contracting agreements (where 
applicable); 
 
The Bidder must clearly indicate in the Table where one person can fulfil various roles; 
 
The names listed in Table 1 for the Key Design and Engineering disciplines will be those personnel that carry design 
responsibility for the respective design engineering discipline; 
 
Do not include support staff in the Schedule of Key Design and Construction Personnel.  Only key personnel will be assessed.  
Support staff will therefore not be assessed.  It is however the responsibility of the Bidder to ensure that the project is provide 
with adequate support capacity; 
 
Where there are no names next to the suggested Key Design and Construction Personnel, it will be assumed that the Bidder 
does not have the personnel included in the professional team; 
 
In order to qualify, the team must include all the Key Design and Construction Personnel (or indicate where one person fulfils 
other roles) and each Team Member must meet the minimum requirements in relation to qualification, registration and number 
of years’ experience as stated in Table 1. 
 
The Key Design and Construction personnel must be registered with their respective related regulatory bodies and have 
recognised qualifications.  Registration with Councils, for those professions where Councils exist, and with Associations or 
Institutes for those professions where only Associations and / or Institutes exist is required. 
 
 
 
Please Note: Provide a detailed CV as an attachment highlight the following: 

  
Surname (and maiden name in brackets where applicable); First name/s; Date of birth; Nationality; Education and Specialist 
training; Membership of Professional Bodies; Registration Number; Key Qualifications relevant to this project; Key skills and 
expertise relevant to this project; High-level overview of professional experience directly related to the role of the team  
member in this project. 
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B10. PROJECT ORGANISATIONAL CHART FOR KEY DESIGN AND CONSTRUCTION 

PERSONNEL  
 
 
Bidders must append an organisational chart for the key design and construction personnel to this Schedule.  
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B11. BIDDING ENTITY PAST EXPERIENCE IN DELIVERING GAME FENCING INSTALLATION 

CONTRACTS OF A SIMILAR SCALE 

 

Bidders must familiarise themselves with the evaluation criteria listed below and submit a list of current and 
completed projects and references to support the allocation of points. 

 
Stage 2.2 – Experience  

 

Functionality Sub-criteria 
Maximum Points  

(W2) 

Schedule 

Previous Experience and Track 

Record  

10 Schedule B11  

Method Statement, Project 

Management, Project Plan and 

SHEQ Management Plans  

40 Schedule B12-15 

Localisation specific to the 

project 

10 Schedule B16 

List of Subcontractors - local 

(methodology of engagement, 

training and development) 

10 Schedule B17 

Total 70  

 

Note: Bidders must score a minimum of 52,5 points in Stage 2.2 to proceed to Stage 3  
 

 

Criteria  
Sub criteria 

Indicators 
Scoring  
Allocation 

Previous experience 
and Track Record   
 

Past experience in 
delivering similar design 
and build contracts 

The Bidding entity has extensive experience in 
delivering similar projects (i.e. More than 5 design 
and construct fence contracts with a value of at 
least R50 million, completed in the preceding 10 
years to this tender) 

10 

The Bidding entity has limited experience in 
delivering similar (i.e. 2 design and construct 
fence contracts with a value of at least R50 
million, completed in the preceding 10 years to 
this tender) 

7,5 

The Bidding entity has limited experience in 
delivering similar (i.e. 1 design and construct 
fence contracts with a value of at least R50 
million, completed in the preceding 10 years to 
this tender) 

3 

The Bidding entity has no experience in delivering 
similar project fence design projects of similar 
scale 

0 

Total  10 
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Table 2: List of Previous and Completed Projects  
 
Please Note: Provide a signed/ stamped reference document on a company letterhead. 

 
NAME OF COMPANY 

 

PROJECT/EMPLOYER  
(Name, Tel. No and Fax No.)  

NATURE OF WORK  VALUE OF WORK  YEAR OF 
COMPLETION  

ANY 
DISPUTES 
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B12. METHOD STATEMENT BASED ON THE SCOPE OF WORK SPECIFIC TO THIS 

PROJECT (INCLUDE ANY REQUIRED EQUIPMENT SHUTDOWNS 

Bidders must familiarise themselves with the evaluation criteria listed below and submit a method statement based on 

the scope of work for this project. 

 

Criteria  
Sub criteria 
 

Indicators 
Scoring  
Allocation 

Method Statement 

The method statement must 
as a minimum address the 
following aspects:  
 

● Overview and 
project strategy  

●  Project standards 
and setup  

●  Preliminary 
program 

● Procurement of 
Materials Schedule 
and Supplier 
Database 

●  Cost and financial 
management  

●  Risk Management 
● Planning; 
● Detailed Design 

process and 
approvals; 

● Lead time for 
manufactured 
products & 
transportation to 
site;  

● Safety, Health, 
Environmental & 
Quality 
considerations 
during the design 
phase;  

● Construction 
process (including 
all testing);  

● Safety, Health, 
Environmental & 
Quality compliance 
during the 
construction phase;  

● Testing and 
Verification;  

● Completion and 
handover; 

● Skills development;  
● Corporate Social 

Investment 
 

The method statement provides an extensive 
overview of works and a detailed, clear 
preliminary program of a project of R 50m 
minimum within the period of 10 years and 
details ways to improve the project outcomes 
and the quality of the outputs which address 
the specific project objectives and 
requirements. The approach is sufficiently 
flexible to accommodate changes that may 
occur during execution. 

10 

The method statement provides an overview 
of works and a clear preliminary program of a 
project of R 50m minimum within the period of 
10 years and addresses the specific project 
objectives provided within the requirements 
documentation accompanying this tender. 
The approach is sufficiently flexible to 
accommodate changes that may occur during 
execution. 

7,5 

The method statement is generic and not 
tailored to similar R 50m projects within the 
period of 10 years and does not address the 
specific project objectives and requirements. 
The approach does not adequately deal with 
the critical characteristics of the project. 

3 

The method statement does not address the 
minimum objectives and requirements of the 
project and is of poor quality. It is unlikely to 
satisfy the project objectives or requirements 
as stated in previous fields. 

1 

The Tenderer has submitted no information. 0 

Total  10 
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B13. PROJECT MANAGEMENT PLAN (PMP) SPECIFIC TO THIS PROJECT  

Bidders must familiarise themselves with the evaluation criteria listed below and submit a project management plan 

specific to this project.  

 

Criteria  
Indicators  

Sub-criteria  
Scoring  
Allocation 

Project Management 
Plan (PMP) specific 
to this project 

Provide a detailed Project 
Management Plan (PMP) for the 
duration of this contract. The 
PMP must as a minimum 
address the following aspects: 

● Overview and project 
strategy 

● Project standards and setup 

● Project Scope 

● Cost and financial 
management 

● Project Schedule (Including 
Appointment and 
Commencement of contract, 
Design Activities, Reviews 
and Approvals, Construction, 
Testing and Verification and 
Handover to Client) 

● Risk Management 

● Subcontractor management 

● information & document 
management 

● Communication and 
reporting 

● Traffic Management 

The Project Management Plan exceeds 
the requirements in that it clearly 
defines how the contract will be 
successfully managed and leaves no 
doubt that the Bidder understands the 
requirements in terms of the project 
management and system engineering 
process and proposes clear processes 
& procedures in terms of the 
management of cost, schedule, quality 
and risk. 

10  

The Project Management Plan 
adequately meets the requirements with 
all the aspects required as part of the 
criteria are described in detail and the 
SARAO is satisfied that the Bidder is 
capable of managing the execution of 
the contract. 

7.5   

The Project Management Plan is 
generic and average and does not 
address all the requirements for this 
criterion to be deemed sufficient for the 
project 

3 

The Project Management Plan (PMP) 
does not meet the majority of the 
requirements. 

1 

The Tenderer has submitted no 
information. 

0 

                                  Total    10  
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B14. PROJECT PLAN (PROGRAMME) IN PRIMAVERA P6 OR MICROSOFT PROJECT 

(MSP) 
 
Bidders must detail the proposed programme below (refer to section D1.2), or refer to their proposed programme and 
attach it to this schedule. Bidder’s attention is drawn to Clause 8.3 of the Second edition FIDIC Contract (Yellow Book) 
regarding the items to be shown on a programme, as well as the Specific Requirements attached hereto. 
 
Bidders are also advised that the activities identified in its programme will be used for its Priced Activity Schedule (Part 
C3) 
 
Bidders must provide a level 3 programme in soft copy and pdf complying with, but not limited to, the minimum format 
requirements, as follows: 
 

● Activity ID 

● Activity Description 

● Activity Duration 

● Start and Finish dates (assuming C0) 

● Total Float 
 
The Programme should clearly demonstrate alignment with the project management plan including, but not limited to 
resources, time risk allowances, et cetera. 
 

Criteria  
Indicators  

Sub-criteria  
Scoring  
Allocation 

Project Plan 
(Programme) in 
Primavera P6 or 
Microsoft 
Project (MSP) 

Provide a detailed programme 
for the duration of this contract. 
The programme must as a 
minimum address the following 
aspects: 
 

● Project Schedule 

● Key Milestones as 
stipulated in the SOW 
(section D1.2) 

● Sequence and durations 

● Programme calendar 

● The events that influence 
the carrying out of the 
Works, including float and 
the Contractor’s time risk 
allowances 

● Detailed cash flow and 
invoicing 

● List of all equipment’s and 
resources to be used for 
each activity 

Over and above meeting the “80%” rating, the 
applicable section of the programme 
addresses the issues in an innovative and 
efficient way, giving confidence to SARAO. 

10 

The applicable section of the overall 
programme is complete, resource loaded, 
sufficiently decomposed with all key 
milestones synchronized, adequate duration 
estimates and meaningful critical path. The 
tenderer has allowed sufficient timing of 
critical approvals and clearly demonstrates 
adequate provision of time risk allowance. 

8 

The applicable section of the programme 
addresses the specific project objectives. The 
programme/ scope elements in question are 
complete, sufficiently decomposed and 
sequenced in a logical manner. The tenderer 
has included key milestones and SARAO is 
satisfied that the Bidder is capable of 
managing the execution of the contract. 

7.5   

The applicable section of the programme is 
generic, not practical and unrealistic, 
therefore is unlikely to satisfy project 
objectives or Employer’s requirements. The 
tenderer has misunderstood certain aspects 
of the scope of the works and does not deal 
with the critical aspects of the project/Scope 
element in question as a subset of the overall 
project. 

6 

The applicable section of the programme is 
not acceptable as it will not satisfy project 
objectives or requirements. 

4 
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Criteria  
Indicators  

Sub-criteria  
Scoring  
Allocation 

  The Tenderer has submitted no information. 0 

                                  Total    10 
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B15. HEALTH, SAFETY, ENVIRONMENTAL AND QUALITY (SHEQ) MANAGEMENT 

PLAN FOR THE EXECUTION OF THIS PROJECT 

 
Bidders must familiarise themselves with the evaluation criteria listed below and submit a Health, Safety, Environmental 
and Quality Plan for the execution of this project.  

 

Criteria  
Indicators  

Sub-criteria  
Scoring  
Allocation 

Health & Safety 
Management Plan 
for the execution 
of this Contract 

Provide a detailed Health 
& Safety plan for the 
duration of this contract. 
The Health & Safety plan 
must as a minimum 
address the following 
aspects: 

● Applicable Health & 
Safety standards 

● Health & Safety 
measures during the 
contract 

● Health & Safety 
Compliance 
management 

● Health & Safety 
meetings 

● Communication and 
reporting 

The Health & Safety Plan exceeds the 
requirements where innovative options (through 
technology/options/processes) are considered to 
manage Health & Safety for the contract whilst 
also addressing: Health and Safety analysis 
during the design phase and how the Bidder will 
manage (and audit) during construction. 

4 

The Health & Safety Plan meets the 
requirements with all the aspects required as 
part of the criteria are described in detail by the 
Health & Safety checklist provided by SARAO. 

3 

The Health & Safety Plan is generic and does 
not address project specific requirements. 

2 

The Health & Safety Plan is poor and does not 
meet the requirements. 

1 

Criteria  Indicators  Sub-criteria  
Scoring  
Allocation 

Environmental 
Management Plan 
for the execution 
of this Contract 

Provide a draft 
Environmental 
Management Plan for the 
duration of the contract. 
The Environmental 
Management Plan must 
as a minimum address 
the following:  
 

● All applicable 
environmental 
legislation  

● Project description  

● Roles and 
responsibilities of 
personnel 
implementing the 
EMP 

● Environmental 
Awareness Plan 
Environmental 
Impacts and 
Mitigation measures 
and how will they be 
monitored  

● How environmental 
incidents will be 
reported 

● Rehabilitation 
measures/plan of 
disturbed areas 

The Environmental plan exceeds the 
requirements where innovative options (through 
technology/options/processes) are considered to 
manage Environmental for the contract whilst 
also addressing: Environmental analysis during 
the design phase and how the Bidder will 
manage (and audit) during construction. 

3 

The Environmental plan meets the requirements 
with all the aspects required as part of the 
criteria are described in detail. 

2 

The Environmental Plan is generic and does not 
address project specific requirements. 

1.5 

The Environmental plan is poor and does not 
meet the requirements. 

1 
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Criteria  
Indicators  

Sub-criteria  
Scoring  
Allocation 

Criteria  
Indicators  

Sub-criteria  
Scoring  
Allocation 

Quality 
Management 
System or 
Equivalent, based 
on Quality 
Management 
principals, 
Certification and 
Compliance 
Standard 

Quality Management 
System or Equivalent, 
based on the following 
principals -  
 

● Customer focus;  

● Leadership;  

● Involvement of 
people;  

● Process approach;  

● System approach;  

● Continual 
improvement;  

● Fact-based decision 
making, and  

● Mutually beneficial 
supplier relationships 

 

Quality Management System or Equivalent 
exceeds the requirements where innovative 
options (through technology/options/processes) 
are considered to manage Quality during the 
design phase and how the Bidder will manage 
(and audit) during construction. 

3 

Quality Management System or Equivalent 
meets all the aspects and requirements of 
Quality Management principles. 

2 

Quality Management System or Equivalent is 
generic and does not address Quality 
Management principles. 

1.5 

Quality Management System or Equivalent is 
poor and does not address Quality Management 
principles. 

1 

                     Total                 10  
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B16. EVIDENCE OF THE EXISTING SOCIO-ECONOMIC DEVELOPMENT ACTIVITIES 

OF THE BIDDER 

 
Bidders must familiarise themselves with the evaluation criteria listed below and submit evidence of its existing socio-
economic development activities to support the allocation of points.  

 

Criteria  
Indicators  

Sub-criteria  
Scoring  
Allocation 

Evidence of the Bidder’s, 
its sub-contractors, and 
JV or consortium partners 
existing Socio-Economic 
development activities 
and proposed Skills 
Transfer development 
plan specific for this 
contract 

Existing Socio-
Economic 
development 
activities or plans 

Socio-Economic development activities or 
plans which exceed the Bidders company 
objectives and provided evidence. 

2 

Socio-Economic development activities or 
plans which meets the Bidders company 
objectives. 

1.5  

Generic Socio-Economic development 
activities or plans. 

0.5 

Poor Socio-Economic development 
activities or plans 

0 

Skills Transfer 
development plan 
(Training, Local 
Labour, 
community 
approved CSI*, 
Subcontracting, 
Suppliers) specific 
for this contract. 
 
 
[*any of the local 
towns may be 
selected for a CSI 
project] 

The Skills Transfer development plan is 
specifically tailored and details ways on 
how to transfer skills through this project 
and other skills not associate through this 
contract. 

8 

The Skills Transfer development plan is 
tailored and details ways on how to 
transfer skills through this project. 

6 

The Skills Transfer development plan is 
generic on how to transfer skills through 
this project. 

4 

The Skills Transfer development plan is of 
poor quality and does not address how 
skills transfer will occur. 

0 

                                  Total     10 

 
Table 4: Evidence of the Socio-Economic Development Activities and Proposed Activities of the Bidder, its Sub-
Contractors and Joint Venture / Consortium Partners  
 

The bidder, its joint venture or consortium partners and sub-contractors must provide evidence of the entities implementing 
skills development, and /or mentorship programmes and corporate social investment programmes within each entity and 
the value of all entity’s investment into skills development and /or mentorship programmes.  The bidder must provide 
information on these programmes as part of its response to this bid as well as what skills development programme / 
corporate social investment programme will be proposed for the scope of this project.  The response must be provided in 
the following format: 

 

Bidder Name / Joint Venture 
Name / Subcontractor 

 
 
 
 
 
 

Description of skills 
development programme/s & 
number of staff participating  
 
 
 

 

Description of mentorship 
programmes (if any) and 
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number of people in 
programme 
 
 

 
 
 
 
 

Monetary value of programmes 
to date & awards 
 

 
 
 
 
 
 

Description of corporate social 
investment (CSI) programmes 
implemented by bidding 
entities 
 
 

 

Number of people impacted by 
implementation of CSI 
programme 
 

 
 
 
 
 
 

Total monetary value of CSI 
programmes implemented 
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B17. PROCUREMENT OF SUBCONTRACTORS PLAN – LOCAL 

 
Bidders must familiarise themselves with the evaluation criteria listed below.   

 

Criteria  
Sub criteria 

Indicators 
Scoring  
Allocation 

Procurement of 
Subcontractors 
plan - Local 
(Methodology of 
engagement, 
training and 
development) 

The procurement of 
subcontractor’s plan must be 
provided and must as a 
minimum address the 
following aspects:  
 

● Method and 
Strategy of 
engagement of 
local 
subcontractors.  

● Training and 
Development plans 
for local 
subcontractors and 
labour.   
 

 

The document provides an extensive 
overview of the strategy for engagement 
including developmental/ training plans.  

10 

The document provides a strategy for 
engagement including developmental/ training 
plans. 

5 

The document provides is generic and the 
strategy is not clear. 

1 

The document provides minimum information 
and aspects are not addressed and of poor 
quality. It is unlikely to satisfy the project 
objectives or requirements. 

0 

Total  10 
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B18. AMENDMENTS/ ALTERNATIVES AND QUALIFICATIONS BY BIDDER 
 
The schedules below are not an invitation for amendments, deviations or alternatives but should the Bidder desire 

to make any departures from the provisions of this contract he shall set out his proposals clearly hereunder. 
 
I / We herewith propose the amendments, alternatives and discounts as set out in the tables below: 
 

(1) AMENDMENTS  

 

PAGE, CLAUSE OR 
ITEM NO 

PROPOSED AMENDMENT 

  

  

  

 
(a) Amendments to the General and Special Conditions of Contract are not acceptable; 
(b) The Bidder must give full details of all the financial implications of the amendments and 

qualifications in a covering letter attached to his tender. 
 

(2) ALTERNATIVES 

 

PROPOSED 
ALTERNATIVE 

DESCRIPTION OF ALTERNATIVE 

  

  

 
(a) Individual alternative items that do not justify an alternative tender and an alternative offer for time for 

completion should be listed here. 
(b) In the case of a major alternative to any part of the work, a separate Bill of Quantities, programme, etc, 

and a detailed statement setting out the salient features of the proposed alternatives must accompany 
the tender. 

(c) Alternative tenders involving technical modifications to the design of the works and methods of 
construction shall be treated separately from the main tender offer. 

 
(3) QUALIFICATIONS 

 

ITEM ON WHICH 
QUALIFICATION IS 

MADE 
DESCRIPTION OF QUALIFICATION 

  

  

  

 
(a) The Bidder must give full details of the discounts offered in a covering letter attached to his tender, 

failing which, the offer will be prejudiced. 
 
If there is insufficient space above, the Bidder may append additional sheets. 

 
Number of additional sheets appended by the Bidder to this Schedule   (If nil, enter NIL) 
 
 
SIGNED BY/ON BEHALF OF BIDDER: 

 

     

NAME  SIGNATURE  DATE 
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B19. RECORD OF ADDENDA TO TENDER DOCUMENTS 

 

We confirm that the following communications received from the Employer before the submission of this tender offer, 
amending the tender documents, have been taken into account in this tender offer: 

No. Date Title or Details 

1.    

2.    

3.    

4.    

5.    

6.    

7.    

8.    

9.    

10.    

 

If there is insufficient space above, the Bidder may include the additional sheets in the Supporting Documentation file, to 
be submitted in accordance with Clause C.2.13.3 of T1.2.2 Variations to the Standard Conditions of Tender. 
 
Number of additional sheets submitted by the Bidder in respect of this Schedule ………. (If nil, enter NIL) 
 
 
SIGNED BY/ON BEHALF OF BIDDER: 

 

     

NAME  SIGNATURE  DATE 
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B20. JOINT VENTURE AGREEMENT (IF APPLICABLE) 

 
If the Tendering entity is a Joint Venture, a certified copy of the signed Joint Venture Agreement is to be included in the 

bid submission as per the requirements of Clause C.2.1.1 of the T1.2: Variations to the Standard Conditions of Tender. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED BY/ON BEHALF OF BIDDER: 

 
 

     

NAME  SIGNATURE  DATE 
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B21. THREE CREDIBLE REFERENCES FOR THE BIDDING ENTITY AND ITS 

SUBCONTRACTORS 

 
Table 3: Reference Template (Minimum of 3) For the Bidding Entity, For Sub-Contractors and Joint Venture 
Partners  
 
References for Bidding Entity, Sub-contractors and Joint Venture Partners 

 

The bidding entity, its sub-contractors and joint venture partners must provide at least three (3) credible, written 
and contactable references each from the clients for whom projects have been undertaken similar to SARAO 
requirements and have indicated their willingness to take SARAO representatives on such site visit to such 
Client premises if requested.  
 
The references must be provided in the following format: 

 

Company 
 

 

Client Point of Contact & Tel Number 
 

 

Date of Project (From – To) 
 
 

 

Description of Project 
 
 
 

 

Role of bidder in project 
 
 
 

 

 

Professionalism (please justify 
reasons for scoring in columns 
adjacent) 

Poor 
Score 1  

Average 
Score 2 

Met 
requirements  
Score 3 

Exceeded 
requirements 
 Score 4 

 
 
 
 

   

Was the project delivered on time?  
If not, why not? 
 
 
 

Poor 
Score 1 

Average 
Score 2 

Met 
requirements  
Score 3 

Exceeded 
requirements  
Score 4 

 
 
 
 

   

Was the project delivered within 
budget?  If not, why not? 
 
 
 

Poor 
Score 1 

Average 
Score 2 

Met 
requirements 
 Score 3 

Exceeded 
requirements  
Score 4 

 
 
 
 

   

Was the project delivered to the 
required satisfaction/quality to the 
Client?  If not, why not? 
 
 
 
 

Poor 
Score 1 

Average 
Score 2 

Met 
requirements  
Score 3 

Exceeded 
requirements  
Score 4 
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Were there contract variations in the 
project?  If yes, list them and the 
reason for them 
 

 
 

Role of bidder in project 
 
 
 

Poor 
Score 1 

Average 
Score 2 

Met 
requirements  
core 3 

Exceeded 
requirements  
Score 4 

 
 
 
 

   

 
Would you use the Bidder/ JV Partners again?  

Yes                               

No (reasons) 

 

Overall Impression: 

……………………………………………………………………………………………………………………………………………

……………………………………………………………………………………………………………………………………………

……………………………………………………………………………………………………………………………………………

……………………………………………………………………………………………………………………………………………

……………………………………………………………………………………………………………………………………………

……………………………………………………………………………………………………………………………………………

……………………………………………… 

 

Company Representative:     ……………………………………………………………... 

 

Position in Company: …………………………………………………………………………
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D1: Scope of Works  

Any reference to ‘Scope of Works’ in any of the documents forming 
part of this agreement shall mean the “Employer’s 

Requirements” per Clause 1.1.33 of the General Conditions of 
Contract as identified in Part C2.2 

 

Number Heading Pages 

D1.1 Background to the National Research Foundation and the South African 
Radio Astronomy Observatory (SARAO)  

64  

D1.2 Scope of Works  75  
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D1.1    BACKGROUND TO THE NATIONAL RESEARCH FOUNDATION AND THE 
SOUTH AFRICAN RADIO ASTRONOMY OBSERVATORY  

 

The National Research Foundation (“NRF”) is a juristic person established in terms of section 2 of the National Research 
Foundation Act, Act 23 of 1998. The NRF supports and promotes research and human capital development through 
funding, the provision of National Research Facilities and science outreach platforms and programmes to the broader 
community in all fields of science and technology, including natural science, engineering, social science and humanities. 
The NRF is a Schedule 3A entity in terms of the Public Finance Management Act of 1999 (Act 1 of 1999 as amended by 
Act 29 of 2000). 

The South African Radio Astronomy Observatory (SARAO), a facility of the National Research Foundation, is responsible 
for managing all radio astronomy initiatives and facilities in South Africa, including the MeerKAT Radio Telescope in the 
Karoo, and the Geodesy and VLBI activities at the HartRAO facility. SARAO also coordinates the African Very Long 
Baseline Interferometry Network (AVN) for the eight SKA partner countries in Africa, as well as South Africa’s contribution 
to the infrastructure and engineering planning for the Square Kilometre Array (SKA) Radio Telescope. To maximise the 
return on South Africa’s investment in radio astronomy, SARAO is managing programmes to create capacity in radio 
astronomy science and engineering research, and the technical capacity required to support site operations. In the 
reference documentation, SKA SA is understood to mean SARAO. 

South Africa and its 8 African partner countries were jointly awarded the SKA together with Australia. The SKA will be 
Africa's largest science project which will be a hub for both local and international collaboration. The SKA Organisation has 
been established with its headquarters at Jodrell Bank in Manchester, United Kingdom. The five key science projects that 
will be undertaken by the SKA include: 

● Probing the Dark Ages 

● Galaxy Evolution 

● The Origin and Evolution of Cosmic Magnetism 

● Strong Field Tests of Gravity using Pulsars and Black Holes 

● The Cradle of Life. 

The first phase of the SKA1-MID project includes the addition of 133 antennas to the 64-dish MeerKAT radio telescope 
and the second phase of the project and will include up to 2000 antennas distributed across South Africa and its eight 
African partner countries.   

SARAO has offices based in Johannesburg and Cape Town, as well as the HartRAO facility at Hartebeesthoek and radio-
quiet SKA host site in the Karoo, 90km from Carnarvon in the Northern Cape, which hosts the Square Kilometre Array mid-
frequency telescopes, MeerKAT, and KAT-7 radio telescope installations, as well as a number of guest instruments, 
including the HERA telescope. 

Further information about SARAO can be found on www.ska.ac.za and the international SKA on www.skatelescope.org.za 

http://www.ska.ac.za/
http://www.skatelescope.org.za/
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D1.2      SUMMARY SCOPE OF WORKS (EMPLOYER’S REQUIREMENTS) 
 

OVERVIEW  

 

The South African Radio Astronomy Observatory (SARAO) embarked on a land acquisition programme during 2015 to 2017 

to acquire identified portions of land to enable the construction and protection of the Square Kilometre Array (SKA) Radio 

Telescope. South Africa, in collaboration with Australia, jointly awarded the SKA Project in 2012. 

 
SARAO has secured 40 portions of land as part of the SKA land acquisition programme.  This equates to 135 245 hectares 

of land which forms part of the NRF-owned land, where 80% of the SKA Radio Telescope will be established. 

 

In September 2019 a Management Agreement was concluded between the National Research Foundation and South African 

National Parks (SANParks) to appoint SANParks as the land management authority on behalf of the NRF.  This appointment 

is in line with the management outcomes defined in the Integrated Environmental Management Plan approved by the Minister 

of Environmental Affairs to appoint an appropriate conservation management agency for the maintenance and management 

of the NRF-owned land. The land management responsibility is derived from South Africa's offer to host the SKA telescope 

and provide a site for the construction and operation of the radio telescope.  

 

To enable SANParks to undertake and fullfill their functions as per the management agreement, the NRF-owned land was 

declared as the Meerkat National Park by the Minister of Environment, Forestry and Fisheries during March 2020.    This 

means that in order to ensure the safety and security required for people living within the area, their livestock and animals 

brought in by SANPARKS, a boundary fence is required along the perimeter of the MeerKAT National Park.  

 

SCOPE OF WORKS 

 

SARAO is seeking to appoint a CONTRACTOR TO REMOVE ANY EXISTING FENCES AND INSTALL A NEW 

BOUNDARY FENCE AROUND THE PERIMETER OF THE MEERKAT NATIONAL PARK, NORTHERN CAPE per the 

specifications contained in this document for; 

208KM PREDATOR PROOF BOUNDARY FENCE 2.4M HIGH from Natural Ground Level(NGL): 

● Clearing and grubbing along proposed new fence line route (workspace width to be 2m on the inside of 

the property and 1m on the outside).  

● Removing topsoil along the route of the fence line and spoiling at designated sites.  

● Removal of sections of existing fence line (internal), where instructed. Reference to be made to 

document detailing the scope of work relating to the removal of the existing fence infrastructure.  

● Setting out of the new 2.4m high (from NGL) predator-proof fence line.  

● Excavation for bases to new fence posts. 

● Construction of bases to new fence posts 

● Construct new fence 2.4M High from NGL: 

○ fence triple straining box 150mm Ø Creosote treated pine poles consisting of 3 no. 150mm Ø 3m 

long vertical posts and 2 no. 2m long horizontal posts, bolted together with 13mm diameter threaded 

bolts with nuts and washers, tied together using 4mm winded wire cross bracing (1km apart). 

○ double post straining box 150mm Ø Creosote treated pine poles consisting of 2 no. 150mm Ø 3m 

long vertical posts and 1 no. 2m long horizontal post, bolted together with 13mm diameter threaded 

bolts with nuts and washers, tied together with 4mm winded wire cross bracing (500m apart). 

○ single post straining post 150mm diameter Creosote treated pine vertical post 3m long (50m apart). 

○ 125mm diameter Creosote treated pine poles planted 500x500x800mm in ground compacted 3m 

long posts, fixed with 32mm staples (10m apart). 

○ vehicular access gates - 40mm Ø x 4mm wall thickness heavy tubing forming 2.4m x 4.5m wide 

and 2.4m x 2.4m wide gates framed with top, middle and bottom rail and with 5 no. vertical rails 

covered with wire netting and wire strands to match the fence, complete with fixing brackets, hinges 

etc. with continuous electrification including 70mm Master keyed padlock and chain.  

○  2.4m high pedestrian access gates along the new fence line.  

● Construction of stone layer along fence line route (where instructed only) 

● Rehabilitation of the area to previous condition to be maintained. 
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Please note reference designs will be supplied by SARAO however the ultimate design responsibility for making changes 

will rest with the successful bidder.  

 

Should an alternative design be accepted by SARAO the contractor’s amended design will need to comply with specific 

SARAO requirements. 

 

CONTRACTOR AND LABOUR PARTICIPATION GOALS (CLPG)  

Local Participation  

Local: Local or local area in the context of this project means, the Northern Cape and more specifically the area in a 150km 

radius around the Site;   
 

Locals: Locals has a corresponding meaning to Local, in that it refers to the inhabitants of the area 

designated under local. 
 

Local EMEs, QSEs, labour or suppliers are considered local if they have been/are resident in the surrounding towns within 
a radius of a 150km radius of the SKA project for the past three years as at the date of tender. If suitable EME and QSE 
contractors, Labourers or suppliers cannot be found within this area, they may be procured from the wider Northern Cape 
area. 

Contractor’s Participation Plan - Infrastructure 

6 Focus Areas: 

1. EME: Local Exempted Micro Enterprises 
2. QSE: Qualifying Small Enterprises 
3. Local Labour and/or 
4. Local Suppliers 
5. Mentoring/Training & Development initiatives 
6. Corporate Social Investment 

Local Contractor - Tier 1: A South African supplier, contractor, or sub-contractor, of which the business and owner/owners 

are South African citizens, based and registered within one of the towns/areas (Carnarvon, Williston, Brandvlei and Van 
Wyksvlei) outlined in the localised area/primary zone of influence for a period longer than 3 years. 

Local Contractor - Tier 2: A South African supplier, contractor, or sub-contractor, of which the business and owner/owners 

are South African citizens, based and registered within one of the towns/areas (Pixley ka Seme District) outlined in the 
localised area/secondary zone of influence for a period longer than 3 years. 

Local Contractor - Tier 3: A South African supplier, contractor, sub-contractor, registered and based within the Northern 

Cape Province. 

Local Contractor - Tier 4: A South African supplier, contractor, or sub-contractor, registered and based within the Republic 

of South Africa 

It is a requirement of this contract that the Main Contractor, be it a joint venture or a consortium or a single organization must 
comply with the following: 

● The Main Contractor must subcontract a minimum of 20% of the final accepted contract amount. (Local Exempted 
Micro Enterprises (EME), Local Qualifying Small Enterprises (QSE) & Local Suppliers) 

● Targeted labour will be 4% of the final accepted contract amount. 

● Mentoring/Training and Development initiatives 

The objectives of the Employer are to: 

● Preferentially employ Locals through appropriate channels to minimise the chances of an influx of other than Local 
work seekers, to the extent of using 100% unskilled Labour from the local community; and 

● Optimise employment and business opportunities for local black people and black women in particular 

It is an express requirement that the Contractor submit a Contractor Participation Plan which complies with the above 
referenced Employer requirements; 

The Contractor’s Participation Plan describes how the Contractor plans to use local 

● Exempted Micro Enterprises, 

● Qualifying Small Enterprises and 

● Historically Disadvantaged Individuals (HDIs) as defined in the Preferential Procurement Regulations, 2001  

in Providing the Works. 
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(1) Exempted Micro Enterprises, Qualifying Small Enterprises and black people has the meaning defined by the 

law of the Republic of South Africa.  

● Exempted Micro Enterprises, Qualifying Small Enterprises and black people are treated as local if they are 

based within a 150km radius of the SKA Site. 

If a local Exempted Micro Enterprise, Qualifying Small Enterprise is not available or suitable to provide part of the 

works, they are treated as local if they based within the Northern Cape province. 

 

The Engineer may instruct the Contractor to correct a failure to comply with its Participation Plan. This instruction is 

not a change to the Employer Requirements or otherwise, with the Contractor’ attention specifically drawn to the 

Special Conditions Sub-Clause 4.20 Progress Reports. 

LOCALITY  

The SKA1_MID telescope site is in the Northern Cape Province, surrounded by the towns of Carnarvon, Williston, Brandvlei 

and Van Wyksvlei, as indicated in Figure 1 below. 

The SKA1_MID site is approximately 650km and 900km from Cape Town and Johannesburg city centres respectively, and 

approximately 90 km WNW of the town of Carnarvon.  Access to the site is via a provincial tar (sealed) road. 

 

Figure 1: SKA1_MID site 

Figure 2: Meerkat National Park Boundary Fence: Overall site plan 
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D1.2.1 DESIGN AND CONSTRUCTION MANAGEMENT PROCESS (913 DAYS) 

 

 SARAO will follow a System Engineering (SE) process to realise the design, construction, test & verification and handover 
the works. Based on the design requirements specification and supporting documentation issued by SARAO (refer to 
Annexure A, EOC Statement of Works) the Bidder is expected to prepare a detailed design for the stated scope of works 
including regulatory compliance and approval. 
 
The SE process will be managed internally within SARAO, with technical input and assistance from the successful Bidder 
as and when required. Bidders must also note that SARAO has specific configuration management for projects. All 
documentation, including drawings, will be compiled on specific templates which will be issued to the successful Bidder. 
There will also be a specific numbering system which will be provided to the successful Bidder. 
 
Bi-weekly design progress meetings will be held between the design team and the SARAO team via video conferencing. 
The Project Manager from the contractor’s design team will be responsible for keeping minutes for each meeting, including 
Requests for Information from SARAO. The design reviews and approval meetings will be held via video conferencing or as 
agreed by SARAO and the winning bidder. 

The progress meetings during construction will be held (venue to be confirmed). These meetings will be held bi-weekly on a 
Wednesday; exact dates will be confirmed at a later stage. The Bidders Project Manager will be responsible for keeping 
minutes for each meeting, including keeping up to date records of all Requests for Information for the project. 

SARAO shall accept updates before commencement to the next stage of works. 

 

High Level Programme for Completion 

 

Time for Completion – Design and Construction Phase  

(913 Calendar Days) 

 

Defects 

Liability 

Period (12 

months) 

(365 

Calendar 

days) 

Section 1: 

Detailed Design and Municipal Submission & Approvals  

(54 Calendar days) 

Section 2: 

Construction/Execution  

(859 Calendar days) 

 

Contract 

Award 

(day 0) 

Design 

Scope  

Review (7 

Calendar 

days 

Preliminary 

Designs, 

On-site 

assessment  

& Review 

Meeting 

(14 

Calendar 

days) 

Detail 
Designs 

and 
review 

meetings  
(19 

Calendar 
days) 

SARAO 
Review & 
Approval 

(CDR) 
prior to 
the start 

of 
Constructi

on/ 
Municipal 
submissio

n 
(14 

Calendar 
days) 

Municipal 
Submissi

on  
& 

Approval 

 

Construc

tion 

 (838 

Calendar 

days) 

Testing and 

Verification 

(14 Calendar 

days) 

Commissioni

ng 

 (7 calendar 

days) 

 

 

Figure 3: SARAO Project Management Plan Process  

Note: indicative durations shown in italics 

 

D1.2.1.1 DETAILED DESIGN AND MUNICIPAL SUBMISSION/APPROVAL (54 CALENDAR DAYS)  

● Design Scope Review, the Bidder will review all issued documentation including requirements and necessary site 

visits to familiarize themselves with the site and required scope of work (7 Calendar Days);  

● Preliminary Designs, conduct on-site assessment including review meetings (14 Calendar days);  

● Detail Designs necessary for construction (Specifications, Drawings, Details ready for execution) and design review 

meetings (19 Calendar days);  

● The detailed design will include the submission of the following documents/drawings to SARAO one (1) week prior to 

the Critical Design Review (CDR) being held:  
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(i) Written Detailed Design report/s in Word and PDF format;  

(ii) Construction Working Drawings in AutoCAD format DWG, DXF and PDF Format and a detailed Priced Activity 

Schedule for construction;  

(iii) Final Test, Verification and Commissioning plan for the related works and associated infrastructure; (Bidder 

will prepare a test procedure based on the detailed design) 

(iv) Maintenance procedures;  

(v) Final Health & Safety Analysis;  

(vi) Final Product Assurance and Quality Management Plan for Construction;  

(vii) Project Management Plan for Construction, Test, Verification, Commissioning and Handover;  

(viii) Construction Schedule & Deployment strategy (including integration plan between all related work and 

infrastructure components);  

(ix) Risk and Opportunity Register 

● SARAO Review and Approval (CDR) prior to the start of Construction/ Municipal submission  

The CDR panel will review all documentation upon receipt. The CDR panel will through an Observation Action 

Register (OAR) raise questions/comments/clarifications which will be submitted to the design team within 4 weeks 

after receipt. The design team will present their responses to the OAR at the CDR meeting in an effort to close-out 

these comments. Thereafter the CDR Panel will provide an approval notification within 3 weeks on whether the 

detailed design can be submitted for Municipal approval and the commencement of the works. 

● Municipal Submission for Approval. 

The Bidder will be responsible for submitting all required information, drawings including submission fees and 

complete the necessary documents for Municipal approval, on behalf of SARAO. 

The Bidders Contractor Representative and design team shall be responsible for the verification and accuracy of the 

proposed design in terms of the deliverables supplied to them in this contract. These deliverables will include the 

applicable requirements, specifications including allowable deviation parameters for these requirements approved by 

SARAO.  

 

D1.2.1.2 CONSTRUCTION/EXECUTION (859 CALENDAR DAYS)  

 

The Construction Project Manager and design team will be responsible for executing the following construction administration 

role: 

● Input into content of health, safety and environmental management plan review and approval prior to construction; 

quality assurance plan review and approval prior to construction; 

● Review and approval of the construction programme including project float, critical path items, holding points and 

items identified critical for integration; 

● Convening weekly face to face site coordination meetings with appointed sub-contractors to ensure proper 

coordination and integration; 

● Report on progress on implementing contract participation goals, socio-economic and skills transfer development 

requirements as defined in the contract; 

● Prepare payment valuation for SARAO assessment, submission and approval; 

● Undertaking health, safety, environmental, quality assurance audits in conjunction with SARAO team; 

● Ensuring that the required design disciplines are involved in inspections as applicable to their work during 

construction; 

● Compiling bi-weekly construction progress reports addressing the construction programme, Health and Safety and 

Quality, Sub Contractors, Materials on Site, progress photos, plant and equipment on site, benefits register, targeted 

procurement goals, socio-economic and skills transfer development; 
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● Providing cash-flow and expenditure reports on a monthly basis to SARAO; 

 

D1.2.1.3 TEST, VERIFICATION, COMMISSIONING AND TAKE OVER14 + 7 CALENDAR DAYS) 

The Contractor Representative and design team will be responsible for executing the following during this phase: 

● Participate in Physical Configuration Audit (PCA). This audit will verify the installation against the following 

documents: Specification, As-built installation drawings, Shop Drawings including Bill of Materials for all itemised 

items indicated on drawings  

● Coordinate and undertake test and verification events in compliance with the test, verification and commissioning 

plan/ procedure defined during the detailed design phase; 

● Lead all site acceptance tests that need to be undertaken while being witnessed by a SARAO representative; 

● Liaise with local authorities to coordinate the required inspections and issuing of the Certificate of Occupancy and 

Electrical Certificate of Compliance 

● Lead the commissioning/integration plan in conjunction with SARAO; 

● Taking overall responsibility for coordinating the compilation of the as-built documentation in preparation for achieving 

an as-built baseline (ABBL): 

(i) As-built drawings (workshop, construction, Municipal approved, other) in PDF, dwg, dxf, Visio, GIS 

supported kmz file etc. format both in hard copy and in soft copy. The hard copy must be signed off by the 

Architect/ design engineer and submitted to the SARAO; 

(ii) All test, verification and commissioning reports must be reviewed and signed by the relevant design 

engineer and submitted to the SARAO; 

(iii) Coordinate and supply operations, maintenance manuals and procedures from all suppliers and sub-

contractors as per SARAO defined requirements.  This shall include the coordination and compilation of the 

final hand-over package.  The final hand-over package must be submitted in hard and soft copy (PDF, word, 

dwg, dxf, excel, etc.). 

(iv) Coordination of the training of operational staff for all equipment and required maintenance procedures as 

per SARAO requirements; 

(v) All finishing schedules, samples, attic stock, etc. 

(vi) All Certificates of Compliance which are signed off by the Architect/ design engineers and the contractor; 

 

● Lessons learnt report, Contractor to provide SARAO with a lessons learnt report including but not limited to 

Technical, Installation, Management, Resource, Supplier, Supply, Site and facility issues. 

● Contractor to manage the defect-liability period by conducting an inspection on a quarterly basis for the period and 

prior to final handover certificates are signed to identify defects which must be addressed by the contractor. 

 

D1.2.2 SARAO SITE CONSTRAINTS, FACILITIES AND CONDITIONS 

   Available Facilities and Restrictions 

SARAO will not provide any on-site accommodation to the Contractor or subcontractor staff. The Contractor 

should   procure accommodation in the town of Carnarvon at their own cost. However, an office and small lockable 

storage area could be made available on site.  

 

The Bidder must provide appropriate living conditions for all Contractor, sub-contractor staff and consultants as none will 

be provided by the SKA.  Living conditions shall be similar to their home living conditions or better. 

  

The Bidder must ensure that the office space provided is well maintained and regular housekeeping is done. Random 

audits will be conducted by SARAO representatives to ensure this is achieved. 
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The Bidder is advised that SARAO has adopted a strict No alcohol and illegal narcotic or other drugs policy on site 

and shall be enforced by both the Contractor and SARAO, resulting in serious disciplinary action for offenders. Please 

refer to SARAO Site Conditions Report.  

 

The Bidder is advised that all key personnel for this project will be screened by the Security and alcohol screening will 

be undertaken on all site entries. 

 

The Bidder must note that other contractors will be working within the area. 

Radio Frequency Interferences/EMI 

SKA has a Radio Frequency Interference Policy, which all personnel and contractors on site must comply with. The 

bidders need to be aware that the SKA1_MID core area is a Radio sensitive area and all electronic equipment the 

team needs to use within the core area will need to be tested for Radio Frequency Interference (RFI) and permits will 

need to be issued for their use prior to gaining access to the site. The RFI concerns on site are further described in 

the RFI policy document. 

  

Over and above the above mentioned, the bidders need to also be aware of the following: 

● Critically, all motor-driven equipment and vehicles brought to site shall be diesel powered.  Only vehicles and 

motor-driven equipment declared in the bid documentation will be permitted on site, unless agreed to by the 

SARAO prior to commencement of the works. This includes generators, compressors, micro cable blowing 

equipment and cable tensioning equipment. Vehicle Bluetooth systems shall be disabled prior to arrival on site 

and will remain OFF for the duration that the vehicle is on site. 

● Critically, cell phones (mobile phones) are prohibited from being ON, regardless of mode (i.e. flight mode 

operation is not permitted). 

● Critically, no radio transmitters shall be operated on the site without the prior explicit approval of the SARAO for 

each item required. 

Exceptions required by the contractor shall be declared in the contractor’s bid documentation, and are subject to 

approval by the SARAO. Only SARAO approved devices will be permitted to operate on the site. Devices will be 

required to undergo testing by SARAO to determine whether they will be approved for use on site. 

 

D1.2.3 SUPPORTING DOCUMENTS 

 

The successful bidder must submit the following documents for Take Over to be certified on the construction phase.  

The following shall be submitted to SARAO for the works (2 hard copies and 1 USB flash drive): 

● Detailed designs for the above scope of work including necessary site surveys and tests 

● As-built drawings for above scope of work provided in the format stated in the Particular Conditions (source files 

included), 

● All design files in all formats (Dwg, Word, Pdf, Visio, GIS shapefiles, kmz etc.) and versions, 

● Electrical Certificate of Compliance, 

● Occupancy Certificate issued by the relevant authorities, 

● Operating and Maintenance Manuals and procedures,  

● Equipment selection including manufacturer certified information, 

● Shop drawings including wiring diagrams and refrigeration/ condensate piping diagram, 

● Inspection record cards/checklists  
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D1.2.4 LEGAL, ENVIRONMENTAL, HEALTH AND SAFETY 

Tenderers are to note the requirements of the Occupational Health and Safety Act No. 85 of 1993 and the latest amended 

Construction Regulations (2014) issued in terms of Section 43 of the Act. The Tenderer shall be deemed to have read and 

fully understood the requirements of the above Act and Regulations and to have allowed for all costs in compliance therewith. 

This section describes the legal, environmental and health and safety requirements that the contractor engaged to this 

contract (APPOINTMENT OF A CONTRACTOR TO REMOVE EXISTING AND INSTALL A NEW BOUNDARY FENCE 

AROUND THE PERIMETER OF THE MEERKAT NATIONAL PARK, NORTHERN CAPE, SOUTH AFRICA) must comply 

with. Health and Safety will not form part of functional evaluation criteria however THE SUCCESSFUL BIDDER WILL BE 

MANDATED TO SUBMIT ALL DOCUMENTATION REQUIRED FOR COMPLIANCE WITH HEALTH AND SAFETY 

REQUIREMENTS BEFORE WORKS CAN BEGIN. 

Note: Compliance with Health and Safety requirements will be in accordance with Health and Safety Specification 

and Baseline Risk Assessment. 

 

THE SUCCESSFUL BIDDER WILL BE MANDATED TO SUBMIT ALL DOCUMENTATION REQUIRED FOR 

COMPLIANCE WITH ENVIRONMENTAL REQUIREMENTS BEFORE WORKS CAN BEGIN. 

 

Note: Compliance with Environmental requirements will be in accordance with Integrated Environmental 

Management Plan (IEMP), National Environmental Management Act 107 of 1998 and NEMA: Waste Act no 59 of 2008. 

 

All relevant legal requirements with regards to OHS Act 85 of 1993 as amended and applicable regulations, Integrated 

Environmental Management Plan (IEMP), National Environmental Management Act 107 of 1998, NEMA: Waste Act 

no 59 of 2008, and Municipal By-laws will be adhered to.  It will be the contractor’s responsibility to make themselves 

aware of these laws and acts.  

 

All surplus or waste material is to be removed from the site by the contractor and disposed of in an environmentally 

responsible manner in accordance with NEMA: Waste Act no 59 of 2008 as amended and applicable regulations where 

these exist.  Disposal certificates must be presented to SARAO (South African Radio Astronomy Observatory) or their 

appointed representative. 

 

Note: There is no registered Landfill site in Carnarvon. Bidders must make provision for disposal at any other 

registered Landfill site. 

 

All usable surplus material that was supplied by SARAO or their appointed agent must be returned to an agreed location. 

 

Any temporary work sites or storage areas used during the delivery of this project are to be decommissioned and restored 

to the satisfaction of the landowner.  Temporary storage areas for materials can be made available at the SARAO facilities, 

by prior arrangement to be agreed with the SARAO Site Manager. 

 

Reliable two-way communication is required across the telescope site to comply with Health and Safety requirements.  The 

telescope site is a controlled radio-quiet zone.  Two-way radios operating in an approved frequency band are obtainable for 

use from the SARAO (South African Radio Astronomy Observatory) Site Manager on payment of a specified deposit and 

must be returned to the Site Manager on completion of the project.  All electronics devices are prohibited at the telescope 

site, with the exclusion of devices and equipment approved and issued with a permit by SARAO (this requirement is 

applicable to activities conducted in and around the telescope site). 
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D1.2.5 PERFORMANCE LEVELS  

 

The SARAO requires the following levels of performance from the selected Bidder: 

 

Performance Area Required Level of Performance 

Completion – Design and Build Phase - Section 1 & 2 913 Calendar Days 

Section 1: Detailed Design and Municipal Submission 
& Approvals  

54 Calendar Days  

Client Requirements Review 7 Days 

Preliminary Designs, On-site assessment & 
Review Meeting 

14 Days 

Section 2: Construction/Execution  859 Calendar Days 

Construction  838 Days 

Test and Verification 14 Days 

Commissioning 7 Days 

Completion of Defects after notification thereof 14 Days 

 

 

NOTES: 

 

● The successful bidder must provide a fulltime on-site Quality Assurance Officer (QAO) for the full duration of the 

contract, who’s responsibility will be to check, verify and approve quality based on the agreed standards.  

 

● The Employer will provide its own Quality Assurance Officer (who will not be fulltime on site) who will test and verify 

quality at random times, and as identified in the Programme.  

 
Should the quality results of the Bidder/Contractor QAO not meet/deviate from the quality standards as tested by the SARAO 
QAO, then all remedial work will be for the Bidder’s expense. 

D1.2.6 Design Standards 

The following as applicable at the time of contracting to be read in conjunction with clause 13.6 [Adjustment for Changes in 

Law]”:  

● South African Acts and Regulations,  

● SARAO Project Specifications,  

● National Standards,  

● International Standards,   

● Other documents at the discretion of the SARAO,  

● Discrepancies identified by the contractor.  

The engineering design of the works will be based on the application of the design drawings herein, all national and 

international codes and standards, as well as good engineering practice. Any variation from the design drawings herein will 

be subject to the approval by SARAO, based on a detailed justification by the Contractor. The design drawings herein may 

be altered as agreed upon in writing between the SARAO and the Contractor, dependent on future technological advances 

in the field of the relevant engineering disciplines.  Should alternatives be agreed upon please note that these proposed 

changes should not have a material impact on the price nor pose major risks.  
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D.1.2.7 Key Personnel 

The Contractor shall employ each Key Person named in Tender Returnable B6: ‘Key Personnel’ 

D.1.2.8 Project Definition 

D.1.2.8.1 Project Phases Definition 

The execution of the work is broken down into the distinct phases/activities shown in covering the essential project cycle, 

which have been stated as Sections under clause 1.1.76 of the Particular Conditions. The objectives and detailed activities 

associated with each of the phases/activities are outlined.  

Project Phases Definition 

Activity Action By Documentation 

Phase 1 - Detailed Design and Municipal Submission & Approvals 

Phase 1A - Review and Analysis of SARAO Reference Designs 

1.1 Review and Analyse SARAO 
Reference Design 
Documentation and other 
Recorded Information 

Contractor Design review report 

1.2 Review meeting / Workshop Contractor / SARAO Consolidated Minutes of the 
review meeting   

Phase 1B – Preliminary and/or detail Design 

2.1 Survey  Contractor   

2.2 Geotechnical  Contractor   

2.3 Construction Design with all 
preliminary schedules  

Contractor Detailed  
Design Document  

2.4 Construction Design Review SARAO Detailed design review report  

2.5 Final Detailed Design Updates 
to Reports, Drawings, and all 
supporting documentation 

Contractor Approved  
Detailed  
Design Document  

Phase 2 – Construction/Execution Phase 

3.1 Planning of Interfaces  Contractor / SARAO Approved Detailed 
Implementation 
Plan / Schedule 

3.2 Implementation on site 
establishment 

Contractor  

3.3 Installation/ Construction Contractor Approved Detailed 
Implementation 
Plan / Schedule 

3.4 Site Acceptance Test (SAT) Manufacturer/ 
Contractor/ SARAO 
Quality 

SAT document 

3.5 Final Acceptance Testing  Manufacturer/ 
Contractor/ SARAO 
Quality Engineer / 
SARAO (other) 

Acceptance 
Testing document 
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Activity Action By Documentation 

Phase 1 - Detailed Design and Municipal Submission & Approvals 

Phase 1A - Review and Analysis of SARAO Reference Designs 

1.1 Review and Analyse SARAO 
Reference Design 
Documentation and other 
Recorded Information 

Contractor Design review report 

1.2 Review meeting / Workshop Contractor / SARAO Consolidated Minutes of the 
review meeting   

Phase 1B – Preliminary and/or detail Design 

2.1 Survey  Contractor   

2.2 Geotechnical  Contractor   

2.3 Construction Design with all 
preliminary schedules  

Contractor Detailed  
Design Document  

2.4 Construction Design Review SARAO Detailed design review report  

2.5 Final Detailed Design Updates 
to Reports, Drawings, and all 
supporting documentation 

Contractor Approved  
Detailed  
Design Document  

Phase 2 – Construction/Execution Phase 

3.6 Close out Manufacturer/ 
Contractor 

As-built documentation 

Defects Liability Period 

4.1 Defect & Liability Period Manufacturer/ 
Contractor 

Defects  

liability certificate  
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D2: Agreements and Contract Data 
 

 
 

Number Heading Pages 

D2.1 Form of Offer and Acceptance 80 

D2.2 Contract Data 85 
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D2.1 Form of Offer and Acceptance Offer 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in respect of the 
following works: 
 

BID NO: NRF/SARAO PEP6/10/2023-24- APPOINTMENT OF A CONTRACTOR TO REMOVE EXISTING 

AND INSTALL A NEW BOUNDARY FENCE AROUND THE PERIMETER OF THE MEERKAT NATIONAL 

PARK, NORTHERN CAPE, SOUTH AFRICA 

 

The bidder, identified in the offer signature block below, has examined all the documents listed and included by reference 
in the tender data and addenda thereto as listed in the Schedule of Returnable, Contract Documents and all documents 
defining the Employer’ Requirements, and by submitting this offer has accepted the conditions of tender and the Contract. 
 
By the representative of the bidder, deemed to be duly authorised, signing this part of this Form of Offer and Acceptance, 
the tenderer offers to perform all of the obligations and liabilities of the Contractor under the Contract including compliance 
with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance 
with the Conditions of Contract identified in the Contract Data, within the Contract Period stated below. 
 
A) THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 

 
  

 RAND (in words); 

 R  …………………….(in figures)  

 
This offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and 
returning one copy of this document to the tenderer before the end of the period of validity stated in the Tender Data, 
whereupon the Tenderer becomes the party named as the Contractor in the Conditions of Contract identified in the Contract 
Data. 
 
SIGNED ON BEHALF OF/BY THE BIDDER: 

 

 

   

NAME 
 

 SIGNATURE 

    

   

                                                     CAPACITY                                                           DATE 

 

Name and Address of Organisation: 

 
  
 
  
 
  

   
SIGNED BY WITNESS: 

 
     

NAME  SIGNATURE  DATE 
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Acceptance  
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s offer. In 
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the Conditions of Contract 
identified in the Contract Data and for the contract period offered. Acceptance of the tenderer’s offer shall form an 
Agreement between the Employer and the Tenderer upon the terms and conditions contained in this Agreement and in the 
Contract that is the subject of this Agreement. 

 
The terms of the contract are contained in:  
  

Part D2.1 & Part D2.2: Agreements and Contract Data (which includes this Agreement)  

Part D2.3: Pricing Data 

Part D1: Scope of Work (Employer Requirements) 
 

and drawings and documents or parts thereof, which may be incorporated by reference into Parts D1 to D3 above.  
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto as listed in the 
Returnable Documents as well as any changes to the terms of the Offer agreed by the Tenderer and the Employer during 
this process of offer and Acceptance, are contained in the Schedule of Deviations attached to and forming part of this 
Agreement.  No amendments to or deviations from said documents are valid unless contained in this schedule which must 
be duly signed by the authorised representative(s) of both parties. 
 
The tenderer shall within two weeks of signing this Agreement, including the Schedule of Deviations (if any), or when or 
just after this Agreement comes into effect, contact the employer’s implementing agent (whose details are given in the 
Contract Data) to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the Conditions of Contract identified in the Contract Data.  Failure to fulfil any of these obligations in 
accordance with those terms shall constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date of signature of this document, 
including the Schedule of Deviations (if any).  Unless the tenderer (now Contractor) within five days of the date of such 
receipt notifies the Employer in writing of any reason why he cannot accept the contents of this Agreement, this Agreement 
shall constitute a binding contract between the parties. 
 
SIGNED ON BEHALF OF/BY THE EMPLOYER: 

 

 

   

NAME 
 

 SIGNATURE 

    

CAPACITY  DATE 

 

Name and Address of Organisation 
 

  
 
  
 
  

    
   SIGNED BY WITNESS: 

 

     

NAME  SIGNATURE  DATE 
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Schedule of Deviations  
 
Notes: 
 

1. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited 
to those permitted in terms of the Conditions of Tender. 

2. A tenderer's covering letter shall not be included in the final contract document.  Should any matter in such a letter, 
which constitutes a deviation as aforesaid, become the subject of agreements reached during the process of Offer 
and Acceptance, the outcome of such Agreement shall be recorded here. 

3. Any other matter arising from the process of Offer and Acceptance either as a confirmation, clarification or change to 
the tender documents and which it is agreed by the Parties becomes an obligation of the Contract shall also be 
recorded here. 

4. Any change or addition to the tender documents arising from the above Agreements and recorded here shall also be 
incorporated into the final draft of the Contract. 

 

1. Subject ………………………………………………………………………………………………………………………….

  

Details  …………………………………………………………………………………………………………………………  

   

  

2. Subject ………………………………………………………………………………………………………………………….

  

Details  ………………………………………………………………………………………………………………………… 

  

  

  

3. Subject ………………………………………………………………………………………………………………………….

  

Details  ………………………………………………………………………………………………………………………… 

  

  

  

4. Subject …………………………………………………………………………………………………………………………..

  

Details  …………………………………………………………………………………………………………………………  

   

  

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer agree to and 
accept the foregoing Schedule of Deviations as the only deviations from and amendments to the documents listed in the 
Tender Data and addenda thereto as listed in the Returnable Documents, as well as any confirmation, clarification or 
changes to the terms of the offer agreed by the Tenderer and the Employer during this process of offer and Acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the 
issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall have 
any meaning or effect in the contract between the parties arising from this Agreement. 
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Schedule of Deviations (continued)  
 
 
SIGNED ON BEHALF OF/BY THE TENDERER (only on award of Contract): 

  

 

   

NAME 
 

 SIGNATURE 

    

   

                                                      CAPACITY                                                           DATE 

 
SIGNED BY WITNESS (only on award of Contract): 

 

 

     

NAME  SIGNATURE  DATE 

  

 
SIGNED ON BEHALF OF/BY THE EMPLOYER: 

 

 

   

NAME 
 

 SIGNATURE 

    

   

      CAPACITY                                                 DATE 
 
 

SIGNED BY WITNESS: 
 

 

     

NAME  SIGNATURE  DATE 



 
                                                                                                                                                                                                                                                             

 

84 
  

CONFIRMATION OF RECEIPT  
 

 

The Bidder, (now Contractor), identified in the Offer part of this Agreement hereby confirms receipt from the Employer, 
identified in the Acceptance part of this Agreement, of one fully completed original copy of this Agreement, including the 
Schedule of Deviations (if any) today: 

 

 

the  (day) of  ……….(month)  …………(year)  

 

 

at  (place) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
SIGNED ON BEHALF OF/BY THE CONTRACTOR (only on award of Contract): 

 

 

     

NAME  SIGNATURE  CAPACITY 

 

 
 
  SIGNED BY WITNESS (only on award of Contract): 

 

 

 

 

  

NAME  SIGNATURE 
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D2.2 Contract Data 
 

Part 1: Contract Data Provided by the Employer 
 
CONDITIONS OF CONTRACT 
 

The following FIDIC Conditions of Contract are applicable for this Contract: 
 
Conditions which form part of the Conditions of Contract for Plant and Design Build for Electrical and Mechanical Plant, 
and for Building and Engineering Works, designed by the Contractor, Second Edition 2017 (Yellow Book) published by the 
International Federation of Consulting Engineers. 
 
Copies of these General Conditions (Yellow Book) may be obtained from the South African Institution of Civil Engineering 
(SAICE) (tel. 011 805 5947) or Consulting Engineers South Africa (CESA) (tel. 011 463 2022). 
 

 
C2.2.2 PARTICULAR CONDITIONS  
 

Part A: References from Clauses in the General Conditions: 
 
Sub-Clause 
 

1.1 Definitions  

1.1.30 & 
1.3(d) 

Employer’s Name and Address The Employer (interchangeably, “the Client”) is the 
National Research Foundation, represented by Project 
Manager of the business unit South African Radio 
Astronomy Observatory (SARAO) 

 Email   

   

 Telephone number   

   

1.1.32 Employer’s Personnel  

1.3(a)(ii) 
Agreed methods of electronic 
transmission: Email 

1.3(d) Contractor’s name and address  
 
 
 
 
 
 

 Email  

   

 Telephone number   

   

   

 Contractor’s Representative’s name  

   

1.1.27 Defects Notification Period 365 Calendar Days  

   

1.1.35 Engineer’s Name and address  

   

1.1.76 Section 1 Detailed Design and Municipal Submission & Approvals 

1.1.76 Section 2 Construction/Execution 
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1.1.86 Time for Completion Section 1 

54 Calendar Days after the ‘Commencement Date’ 
Note:  
SARAO shall provide formal acceptance and approval of 
each Section. 

1.1.86 Time for Completion Section 2 

859 Calendar Days after the ‘Detailed Design and 
Municipal Submission & Approvals 
Note:  
SARAO shall provide formal acceptance and approval of 
each Section. 

1.1.86  The whole of the Works 913 Calendar days [thirty after the ‘Commencement Date’ 

   

1.4 
Contract shall be governed by the law 
of:  Republic of South Africa 

   

1.4 Ruling Language English 

   

1.4 Language for communications: English 

   

1.8 
Number of additional paper copies of 
Contractor’s Documents Three (3) copies 

   

1.9 

Period for notification of errors, faults or 
other defects in the Employer’s 
Requirements 14 days 

   

2.1 Time for access to the site On completion of the Design and Approval Stage, unless 
otherwise agreed in writing by SARAO.  

   

4.2 Amount of Performance Security  Ten (10)% of the Accepted Contract Amount, In the 
currencies and proportions in which the Contract Price is 
payable 

   

4.7.2 Period for notification of errors in the 
items of reference 

7 days 

   

6.5 Normal working Hours 
08:00 to 16:00 Monday to Saturday, excluding Public 
Holidays (unless otherwise agreed in writing by SARAO) 

   

8.2 Time for Completion Section 1 

54 Calendar Days after the ‘Commencement Date’ 
Note:  
SARAO shall provide formal acceptance and approval of 
each Section. 

8.2 Time for Completion Section 2 

859 Calendar Days after the ‘Detailed Design and 
Municipal Submission & Approvals Take Over Certificate’ 
Note:  

SARAO shall provide formal acceptance and approval of 
each Section. 

8.2  Time for Completion of the works 913 Calendar days after the ‘Commencement Date’ 

8.8 
Delay Damages payable for each day 
of delay for Section 1 

● 0.1% per day of 30% of the total of the Contract 
Amount at the Take Over Date, for the first 10 days of 
delay.  

● 0.2% per day of 30% of the total of the Contract 
Amount at the Take Over Date, for the 11th to the 20th 
day of delay,  
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● 0.4% per day of 30% of the total of the Contract 
Amount at the Take Over Date, for the 21st to the 25th 
day of delay,  

● 1% per day of 30% of the total of the Contract Amount 
at the Take Over Date, for the 26th to the 30th day of 
delay,  

8.8 Maximum amount of Delay Damages 
for Section 1 

Delay Damages is limited to 3% of the total of the Contract 
Amount in the currencies and proportions in which the 
Contract Price is payable  

8.8 Delay Damages payable for each day 
of delay for Section 2 and the Whole of 
the Works 

● 0.1% per day of the total of the Contract Amount at the 
Take Over Date, for the first 10 days of delay.  

● 0.2% per day of the total of the Contract Price at the 
Take Over Date, for the 11th to the 20th day of delay,  

● 0.4% per day of the total of the Contract Amount at the 
Take Over Date, for the 21st to the 25th day of delay,  

● 1% per day of the total of the Contract Amount at the 
Take Over Date, for the 26th to the 30th day of delay,  

8.8 

Maximum amount of Delay Damages 
for Section 2 and the Whole of the 
Works 

● Delay Damages per Clause 8.8 Is limited to 10% of the 
total of the Contract Amount at the Take Over Date in 
the currencies and proportions in which the Contract 
Amount is payable  

13.7 FIXED PRICE Tender  The prices will be fixed and firm for the whole duration of 
the Contract, with the provisions of Clause 13.7 not 
applicable to this Contract 
 

14.1 The Contract Price 

The Contract Price is the sum total of the lump sum prices 
for each of the activities on the Priced Activity Schedule 
unless later changed in accordance with this contract. 

14.1 
The Contract Price Measurement and 
Valuation 

The work will be paid in accordance with work done, which 
shall be the sum of each group of completed activities in 
the Priced Activity Schedule, and each completed activity 
which is not in a group, with a completed activity being one 
which is without a notified Defect, and of which the 
correction thereof will delay following  work’ The Lump sum 
Activities on the Priced Activity Schedule will be aligned 
with the Contractor’s Clause 8.3 Programme and its 
activities. 

   

14.3 Application for Payment 
Each Application for payment shall be made on the 23rd 
day of each Calendar Month 

   

14.3 (iii) Limit of Retention Money 10% of the Accepted Contract Amount 

   

14.6.2 Minimum amount of Interim Payment 
Certificates 

R50,000.00 

   

14.7(b) Period of payment  

The longer of 30 days after the issue of the Interim 
Payment Certificate, or 30 days after the receipt of a valid 
Tax Invoice with the amounts reflected in the issued IPC.  

   

14.15 Currency/Currencies of Payment South African Rands  

   

19.1 

Permitted deductible limits: 
 

● Insurance required for the 
Works  As per the Contractor’ insurance policies 
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● Insurance required for Goods 
● Insurance required for liability 

for breach of professional duty  
● Insurance required against 

liability for fitness for purpose 
(if any is required)  

● Insurance required for injury to 
persons and damage to 
property  

● Insurance required for injury to 
employees  

● Other insurances required by 
Laws and by local practice: 

● Force Majeure 

19.2.3 Professional Indemnity Insurance R20,000,000.00 per occurrence or in the aggregate 

21.1 Time for appointment of DAAB 30 days after the notification of a Dispute 

21.1  List of proposed members of the DAAB  

The Association of Arbitrators of South Africa shall 
nominate and appoint the DAAB member after a dispute 
has been notified, following the failure by the Parties to 
agree on a DAAB member within 30 days after a dispute 
has been notified in connection with this contract 

 

 
Part B: Special Provisions: 

 
1 General Provisions 
1.1 Definitions  

 

Deleted and replace 1.1.9 with: 
 
“Contract” means the Form of Offer and Acceptance, Contract Data, these Conditions, the Employer’s Requirements, the 

Specifications (Statement of Work), the Drawings, the Schedules, and the further documents (if any) which are listed in 
the Form of Offer and Acceptance, and further includes drawings and documents or parts thereof which any of the aforesaid 
documents incorporate by reference. 
 
Deleted and replace 1.1.10 with: 
 
“Contract Agreement” means the Form of Offer and Acceptance. 

 
Deleted and replace 1.1.33 with: 
 
 
“Employers Requirements” means the document entitled ‘employer’s requirements’ and or ‘scope’, as included in the 

Contract, and any additions and modifications to such document in accordance with the Contract. Such document 
describes the purpose(s) for which the Works are intended and specifies Key Personnel (if any), the scope, and/or design 
and/or other performance, technical and evaluation criteria, for the Works 
 
Deleted and replace 1.1.50 with: 
 
“Letter of Acceptance” means the Form of Acceptance as contained in part C1.1 of the contract documents.” 

 
Deleted and replace 1.1.51 with: 
 
“Letter of Tender” means the Form of Offer as contained in part C1.1 of the contract document.” 

 
Deleted and replace 1.1.72 with: 
 
“Schedules” means the document(s) completed by the Contractor and submitted with his tender offer, as included in the 

Contract.  Such document(s) may include Price Schedule, data lists and schedules of rates and/or prices”, and will include 
Tender Returnable B6: Key Personnel. 
 
Deleted and replace 1.1.17 with: 
 
“Contractor’s Proposal” means the information which the Contractor submitted with the Form of Offer and Acceptance, 

as included in the Contract.  Such information shall include the proposal, structured as indicated in the Tender Data and 
information listed in the Returnable Schedules and may also include the Contractor’s preliminary design. 
 
Deleted and replace 1.1.83 with: 
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“Tender” means that section of the Form of Offer and all other documents which the Contractor submitted as the proposal 

and Returnable Documents, as included in the Contract. 
 
Add the following to 1.1.83: 
 
“The word ‘Tender’ is synonymous with ‘Bid’, and the words ‘Letter of Tender’ with ‘Letter of Bid’, and the words ‘Appendix 
to Tender’ with ‘Appendix to Bid’, and the words ‘Tender Documents’ with ‘Bidding Documents’.” 
 
Deleted and replace 1.1.1.9 with: 
 
“Letter of Tender” means the completed section C1.2.2 “Contract Data” and the Form of Offer, including the Contractors 

Pricing Document  
 
Add Clause 1.1.91” Defect” 

 
Defect’ means a part of the Works which is not in accordance with the Employers Requirements or a part of the Works 

designed by the Contractor which is not in accordance with the applicable law or the Contractor’s design which the Engineer 
has accepted 
 
 
Add Clause 1.1.92” Priced Activity Schedule” 

 
‘Priced Activity Schedule’ means •The Priced Activity Schedule at Part D3.2 of the Pricing Data.  

 
Add Clause 1.1.93 “Priced Activity Schedule Information” 

 
“Priced Activity Schedule Information” Information in the Priced Activity Schedule is not Scope or Site Information   

 
Sub-Clause 1.5 Priority of Documents 

 
Deleted and replace with: 
The documents forming the Contract are to be taken as mutually explanatory of one another.  For the purposes of 
interpretation, the priority of the documents shall be in accordance with the following sequence: 
 

a) The Form of Offer and Acceptance; 
b) The Letter of Tender within the Contract Data; 
c) The Particular Conditions Part A - Contract Data; 
d) The Particular Conditions Part B – Special Provisions 
e) These General Conditions; 
f) The Employer’s requirements; 
g) Standard and Project Specifications; and 
h) The Schedules. 
i) Any other documents forming part of the Contract 

 
If any ambiguity or discrepancy is found in the documents, the Engineer shall issue any necessary clarification or 
instruction, with the express undertaking by the Parties that the more onerous requirement is deemed to have been allowed 
for by the Contractor in the specific context of the ambiguity.  
 
Sub-Clause 1.6 Contract Agreement 

 
Delete the last sentence of the first paragraph: 
 
“The cost of stamp duties and similar charges imposed by law in connection with entry into the Contract Agreement shall 
be borne by the Employer.”  
 
 
Sub-Clause 1.12 Confidential Details  

 
Add the following after the first paragraph: 
 
“Any disclosure of information that form part of the Contract shall not be disclosed without prior consent of the other Party.” 
 
CLAUSE 2 THE EMPLOYER 

 
Sub-Clause 2.4 Employer’s Financial Arrangements 

 
Delete this sub-clause as it is not applicable. It is also not applicable anywhere where it is referenced in the conditions of 
contract.  
 
CLAUSE 3 THE ENGINEER 
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Sub-Clause 3.6 Replacement of the Engineer 
 

Delete the reference to “42 days” in the first paragraph of this sub-clause and replace with “15 days”. 
 
 
CLAUSE 4 THE CONTRACTOR 

 
Sub-Clause 4.4 Subcontractors 

 
Add the following at the end of this Sub-Clause: 
 
"To the extent necessary any confidentiality regime contained in these provisions shall apply equally to each 
Subcontractor.” 
 
 
Sub-Clause 4.16  Transport of Goods 

 
Add the following at the end of this Sub-Clause: 
 
“The Contractor shall request the Engineer’s permission to deliver any item of Goods to the Site. No Goods shall be 
delivered without this permission, which shall not relieve the Contractor from any of its obligations.” 
 
Sub-Clause 4.17  Contractor’s Equipment 

 
Add the following at the end of this Sub-Clause: 
 
“The Contractor shall provide all necessary storage facilities on Site.” 
 
Sub-Clause 4.18  Protection of the Environment  
 

Add the following at the end of this Sub-Clause: 
 
“The Contractor shall comply with the heritage requirements as provided by the Employer and contained in the Heritage 
Conservation Management Plan”.  
 
Sub-Clause 4.20 Progress Reports  

 
Add the following at the end of this Sub-Clause: 
 

i) “Contractor and Labour participation goals (‘CLPG’), sub-contractors and suppliers, including their percentage 
participation in the Contract.” 

j) The Contractor shall submit a monthly report indicating the targets that have been met, those that have not been 
met and the reasons thereof. The Engineer will make a determination as to whether the reasons for the variations 
are valid and justifiable. The Engineer shall after making the determination inform the contractor of such 
determination and the implications thereof.  

  
Failure to reach the CLPG may render the Contractor liable for the withholding under Clause 14.6.2 for an amount equal 
to 10% of the Clause 14.3 Statement amount certified by the Engineer in the IPC relative to the applicable month of the 
Contractor’s failure. 
 
Sub-Clause 4.21  Security of the Site 

 
Add the following to the Sub-Clause: 
 
The Contractor shall in connection with the Works provide and maintain at his own cost all lights, guards, fencing, watching 
and other appropriate security measures when and where necessary or required by the Employer or by a competent 
statutory or other authority for the protection and security of the Works and the Contractor’s Equipment, or for the safety 
and convenience of the public and for the protection of life and property. 
 
 
CLAUSE 5 DESIGN 

 
Sub-Clause 5.1 General Design Obligations 

 
Add the following to the Sub-Clause at the end of the fourth paragraph: 
 
“The Engineer shall review the Contractor’s design documents at the end of the preliminary design phase, during the 
detailed design stages and throughput the Contract period.  Such review by the Engineer shall be done prior to the 
submission of the Contractor’s design document for approval by the local municipality.  
 
Sub-Clause 5.6 As-Built Documents  
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Add the following at the end of the Sub-Clause: 
 
“The As-Built drawings shall be provided in DWG, DXF and PDF formats.”   
 
CLAUSE 6 STAFF AND LABOUR 

 
Sub-Clause 6.5 Working Hours 

 
Add the following after the last paragraph: 
 
The days of rest are Sundays and all gazetted South African public holidays. 
 
Sub-Clause 6.7 Health and Safety of Personnel 

 
Add the following after the second paragraph: 
 
The Employer and the Contractor shall enter into an agreement to complete the work required for the construction of the 
Works in terms of the provisions of Section 37(2) of the South African Occupational Health and Safety Act (Act No. 85 of 
1993) and the Construction Regulations (2014) as amended and the Construction Regulations.  
 
The Contractor shall provide proof to the Employer, within 14 days from the Commencement Date, that he has paid all 
contributions required in terms of the Compensation for Occupational Injuries and Diseases Act (No 130 of 1993) and the 
Construction Regulations (2014). 
 
CLAUSE 8 COMMENCEMENT, DELAYS and SUSPENSION 

 
Sub-Clause 8.3 Programme  

 
Add the following: 
 
(‘l’) “The Contractor’s planned Completion. 
(‘m’) Provision for Time Risk Allowances 
(‘n’) Provision for float 
 
CLAUSE 10 EMPLOYER’S TAKING OVER  
Sub-Clause 10.2  Taking Over Parts of the Works 

 
Delete this Sub-Clause and Replace with: 
 
“The Employer will not take over any parts of the Works. Taking over of the fully completed works as defined in the scope 
of works.  
 
CLAUSE 14 CONTRACT PRICE AND PAYMENT  

 
Sub-Clause 14.3   Application for Interim Payment  

 
14.3(i) Insert the following after the words ‘estimated contract value of the Works executed’ in the first sentence;  
 
‘which shall be the sum of each group of completed activities in the Activity Pricing Schedule, and each completed 
activity which is not in a group, with a completed activity being one which is without a notified Defect, and of which the 
correction thereof will delay following work’ 
 
Sub-Clause 14.6    Issue of Interim Payment Certificates  

 
Insert the following at the end of the last sentence of the first paragraph: 
‘, and shall include any amounts due to or from the Contractor in accordance with a decision by the DAB made under Sub-
Clause 20.4 [Obtaining Dispute Adjudication Board’s Decision]’ 
 
Sub-Clause 14.7    Payment 

Insert the following before ‘; and’: 
‘including any amounts due in accordance with a decision by the DAB which have been included in the Interim Payment 
Certificate’ 
 
CLAUSE 15 TERMINATION BY EMPLOYER  

 
Sub-Clause 15.2   Termination for Contractor’ Default  

 
15.2.1 Insert the following clause (i);  
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‘The Contractor having reached the limit of Delay Damages per clause 8.8 for either Section 1 of Section 2 or the whole of 
the works 
 
 
     CLAUSE 19 INSURANCE  
 
 19.1 Insurances to be affected by the Contractor 
 

19.1.1. The Contractor, at their own cost, effect and maintain the insurances listed below in the joint names of the NRF 
and the contractor. The NRF as the Client requires proof of the following insurances. 
19.1.1.1 Contract Works insurance 
The minimum amount of cover for insurance against loss of or damage to the works Plant, Materials and Equipment. The 
recommended insurance sum is The Full Value of the Contract. A coupon policy for Special Risks insurance issued by 
SASRIA must also be provided.     
19.1.1.2    Public Liability Insurance 
The minimum amount of cover for insurance against loss of or damage to property (except the works, Plant and Materials 
and Equipment) and liability for bodily injury to or death of a person (not an employee of the Contractor) arising from or in 
connection with the Contractor Providing the Works. The limit of indemnity for Public Liability Insurance must be R3 million. 
 

19.1.2.  Special Insurances 
In addition to the insurances required above, the following must be in place in the Contractors’ name: 
19.1.2.1. Personal Accident  
The minimum amount of cover for insurance against death of or bodily injury to employees of the Contractor arising out of 
and in the course of their employment in connection with the contract for any one event is as prescribed by the 
Compensation for Occupational Injuries and Diseases Act No. 130 of 1993 and the Contractor’s common law liability for 
people falling outside the scope of the Act.  
19.1.2.2. Professional Indemnity 
The minimum amount of cover in respect of any allegation made against a bidder for professional negligence in the practice 
of their profession. The limit of Indemnity for Professional Indemnity Insurance must be R10 million, and to be maintained 
for a period for five years after the Performance Certificate has been issued. 
 
 
19.1 Insurances to be affected by the Employer  

None 
 

SUB-CLAUSE 21.6 ARBITRATION 
 

Delete sub-clause 21.6(a) and replace with the following sentence: 
 

“the Dispute shall be finally settled under the Rules of the Association of Arbitrations (Southern Africa) NPC, current at the 
time of the Dispute.” 
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C1.2.2 Part 2: Data Provided by the Contractor 

 
Clause 1.2.1: Delivery of Notices 
 

The name of the Contractor is   

 

The address of the Contractor is   

 

Physical Address Postal Address 

    

    

    

    

Telephone:    

Email:   

 
 
 
 
 
 
 
 
 
 
 
SIGNED ON BEHALF OF/BY THE BIDDER: 

 

 

   

NAME 
 

 SIGNATURE 

    

CAPACITY  DATE 
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D3: Pricing Data and Pricing Schedule  

 
 

Number Heading Pages 

D3.1 Pricing Instructions 95 

D3.2 Priced Activity Schedule  98  

D3.3 Schedule of Rates – Personnel Cost 101 

D3.4 Schedule of Rates – Contractor Equipment Cost 102 
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D3.1 Pricing Instructions 
 
1. The conditions of contract  

1.1. How the contract prices work and assesses it for progress payments 

1.1.1. The following clauses in this contract states: 
 

 

a) Additional Clauses: Add Clause 1.1.92” Priced Activity Schedule” 
 

‘Priced Activity Schedule’ means • The Priced Activity Schedule at Part D3.2 of the Pricing 
Data  

 
b) Particular Condition 14.1 The Contract Price: 

 
The Contract Price is the sum total of the lump sum prices for each of the activities on the 
Priced Activity Schedule unless later changed in accordance with this contract. 
 

c) Particular Condition 14.1 The Contract Price measurement and valuation:  
 

The work will be paid in accordance with work done, which shall be the sum of each group 
of completed activities in the Priced Activity Schedule, and each completed activity which is 
not in a group, with a completed activity being one which is without a notified Defect, and of 
which the correction thereof will delay following work’ The Lump sum Activities on the 
Priced Activity Schedule will be aligned with the Contractor’s Clause 8.3 Programme and its 
activities.  

 
d) Additional Clauses: Sub-Clause 14.3  Application for Interim Payment  

 
14.3(i) Insert the following after the words ‘estimated contract value of the Works executed’ 
in the first sentence;  
 
‘which shall be the sum of each group of completed activities in the Priced Activity 
Schedule, and each completed activity which is not in a group, with a completed activity 
being one which is without a notified Defect, and of which the correction thereof will delay 
following work’ 

 

 
1.2. T-the contract is a lump sum form of contract where the work is broken down into activities, each of which is 

priced by the tendering contractor as a lump sum.  Only completed activities are assessed for payment at each 
assessment date; no part payment is made if the activity is not completed by the assessment date.  
 

2. Function of the Priced Activity Schedule 

2.1.1. The Priced Activity Schedule is to be used by the Contractor as a pricing document only and cannot be 
relied on by the Contractor for any other purpose for whatsoever or howsoever arising.   

 
3. Preparing the Priced Activity Schedule 

 

3.1.1. The tendering contractor prepares the Priced Activity Schedule.  The Employer may have instructed the 
tendering contractor to include particular activities headings which he has specified and requires the 
Contractor to identify these in its Priced Activity Schedule.   

3.1.2. Generally, it is the Contractor who prepares the Priced Activity Schedule as part of his tender by breaking 
down the work described within the Employers Requirements into suitable activities which can be well 
defined, priced as a lump sum and shown on the programme.   

 
3.1.3. Activities in the Priced Activity Schedule should be structured so as to provide an acceptable monthly cash 

flow as the activities are only assessed for payment on the assessment date if the activities have been 
completed.  

 
3.1.4. As the Contractor has an obligation to correct Defects the lump sum Prices must also include for the 

correction of Defects. 
 

3.1.5. If the Contractor has decided not to identify a particular activity, the cost to the Contractor of doing the 
work must be included in, or spread across, the other prices in the Priced Activity Schedule to ensure the 
fulfilment by the Contractor to complete the whole of the Works for the Accepted Contract Amount  
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3.1.6. There is no adjustment to the Priced Activity Schedule if the amount, or quantity, of work within that activity 
later turns out to be different to that which the Contractor estimated at time of tender. The only basis for a 
change to the Contract Price is as a result of a Claim. See Clause 20.1. 

 
3.1.7. The prices tendered by the Contractor in the Priced Activity Schedule are inclusive of everything necessary 

and incidental to providing the Works in accordance with the Employers Requirements, as it was at the 
time of tender, as well as cost of correcting of any Defects. 

 
3.1.8. Prices is fully inclusive of all costs including delivery to the specified SARAO site; Value Added Tax (VAT) 

and other taxes (this includes all disbursement and travel costs) and Consumer Price Adjustment (CPA) 
per annum. 

 
3.1.9. A full breakdown of costs, including the detailed pricing schedules, contingencies, professional fees, travel 

and disbursements must be in format as set out below and, where applicable, in supporting schedules and 
provided. 

 
3.1.10. The Contractor is required to provide a completed detailed Priced Activity Schedule based on the 

Programme activities in its Tender Returnable B14 Programme.  
 

3.1.11. The Bid price is in South African currency; any foreign exchange risk is for the account of the bidder. 
 

3.1.12. It will be assumed that prices included in the Priced Activity Schedule prepared in accordance with 3.1.10 
includes for any Acts, Ordinances, Regulations, By-laws, International Standards and National Standards 
that were published 28 days before the closing date of bids (refer to www.stanza.org.za or www.iso.org for 
information on standards). 
 

3.1.13. All costs associated with compliance to the Occupational Health and Safety Act, the National 
Environmental Management Act and the Water Act must be included in the bidding price where applicable.  
  

 
4. A Priced Activity Schedule could have the format as indicated hereunder: 
 

Contractors Priced Activity Schedule 

 

Category 
Title 
(Parent) 

Group Name 
(Child) 

Description of 
the group 

Activity 
Reference 

Activity 
Name 

Activity 
Description 

Original Price 
(Excluding 
VAT) 

Category Group Group 
Description 

Ref Activity 
Name 

Description Cost (ZAR) 

Main works North Section North Site Area A1 Description 
Example 

Description 
Example 

R xxx.xx 
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Category 
Title 
(Parent) 

Group Name 
(Child) 

Description of 
the group 

Activity 
Reference 

Activity 
Name 

Activity 
Description 

Original Price 
(Excluding 
VAT) 

Category Group Group 
Description 

Ref Activity 
Name 

Description Cost (ZAR) 
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D3.2 Priced Activity Schedule 
 

NOTE: ALL SUMMARY COSTS CARRIED FROM THE DETAILED PRICED ACTIVITY SCHEDULE.  THE COMPLETED 
DETAILED PRICED ACTIVITY SCHEDULE SHALL FORM PART OF THIS TENDER SUBMISSION. THE OFFER WILL BE 
BASED ON THE PROVIDED THE STATEMENT OF WORK, CONSOLIDATED REQUIREMENTS SPECIFICATION, CONCEPT 
DESIGN DRAWINGS INCLUDING ALL NECESSARY ASSUMPTION MADE BY THE TENDERER  

Item Description Bid Amount 

1 KEY PERSON & OVERHEAD COST (Applicable to the whole of the 
Works) 

R 

2 208KM PREDATOR PROOF BOUNDARY FENCE 2.4M HIGH from NGL.  R 

3 PROFESSIONAL DESIGN TEAM R 

3.1 PROFESSIONAL FEES FOR DETAIL DESIGNS (Phase 1 A&B) R 

3.2 PROFESSIONAL FEES FOR VERIFICATION/MONITORING/QUALITY 
CONTROL DURING CONSTRUCTION (Phase 2) 

R 

 Sub-Total (Excluding VAT) R 

 Value Added Tax (15 %) R 

 TOTAL (Including VAT)  

CARRIED TO FORM D2.1 FORM OF OFFER AND ACCEPTANCE 
  

 

R 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SUMMARY FOR BID OPENING PURPOSES  
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 Detailed Priced Activity Schedule 
 
 

The Contractor to include his detailed Priced Activity Schedule, which is linked to his preliminary programme at B14 

Contractors Priced Activity Schedule 

 

Category 
Title 
(Parent) 

Group Name 
(Child) 

Description of 
the group 

Activity 
Reference 

Activity 
Name 

Activity 
Description 

Original Price 
(Excluding 
VAT) 

Category Group Group 
Description 

Ref Activity 
Name 

Description Cost (ZAR) 

Main works North Section North Site Area A1 Description 
Example 

Description 
Example 

R xxx.xx 

       

       

       

       

       

       

       

       

       

       

       

       

       

       

 
 
 
 
 
NAME OF BIDDER: ……………..………………………………………………………………………………….……. 
 
 
OFFERED TOTAL: R………………..……………………………………………………………………………………….. 
(Amount brought forward from 
The Form of Offer)* 
 
* Should any discrepancy occur between this figure and that stated in the Form of Offer and Acceptance, the latter shall apply. 
 
 
 
SIGNED BY/ON BEHALF OF BIDDER  
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 NAME  SIGNATURE  DATE 

  
 

 
 
 

 

    

COMPANY STAMP 
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D3.3 Schedule of Rates – Personnel Cost 
 
 
Detailed hourly People Rates to be used for any Claims under Clause 20.1
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D3.4 Schedule of Rates – Contractor Equipment Cost 
 
 
Detailed hourly/daily Contractor Equipment Rates to be used for any Claims under Clause 20.1
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Declaration 
 
(In respect of completeness of Tender) 

 

    
 
 
 
I/we, the undersigned, do hereby declare that these are the properly priced Activity Schedules forming Part D2 of 
this Contract Document in consecutive order upon which my/our tender for the BID NO: NRF/SARAO 
PEP6/10/2023-24 - APPOINTMENT OF A CONTRACTOR TO REMOVE EXISTING AND INSTALL A NEW 
BOUNDARY FENCE AROUND THE PERIMETER OF THE MEERKAT NATIONAL PARK, NORTHERN CAPE, 
SOUTH AFRICA has been based. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED BY/ON BEHALF OF BIDDER  

 

 
     

 NAME  SIGNATURE  DATE 
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ANNEXURES  
 
 

Annexure No. Annexure Title  

Annexure A: 
▪  L02000-0000-000 MeerKAT National Park- Statement of Work - New Boundary Fence 

Annexure B: 
▪  L2000-0000-001 Rev C-Overall Site Plan 

Annexure C: 
▪  L2000-0000-005 Rev B-Typical Details – Sheet 1 of 2 

Annexure D: 
▪  L2000-0000-002 Rev C-Sheet 1 of 3 

Annexure E: 
▪  L2000-0000-004 Rev C-Sheet 2 of 3 

Annexure F: 
▪  L2000-0000-003 Rev C-Sheet 3 of 3 

Annexure G: 
▪  SSA-0008C-014 EMCCP SANPARKS Rev01 

Annexure H: 
▪  Integrated Environmental Management Plan (IEMP) Integrated-Environmental-Management-

Plan-IEMP-for-SKA1_MID-in-South-Africa-Revision-1 

Annexure I: 
▪  MeerKAT National Park Boundary Fence - Project Specifications Rev B 

Annexure J: 
▪  Local Participation Guidelines 

Annexure K: 
▪  L2000-0000-006 Rev A-Sheet 2 of 2 

 
 
 
 
 
 




