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PART C1:
AGREEMENTS & CONTRACT DATA

	Contents:


	
	No of pages

	C1.1
	Form of Offer and Acceptance 


	3

	C1.2a
	Contract Data provided by the Employer
	6

	C1.2b
	Contract Data provided by the Contractor

	16

	
	
	


C1.1 Form of Offer & Acceptance

Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the procurement of:

Performing Continuous Emissions Monitoring System Correlation and Parallel Test for Period of 60 Months

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data and addenda thereto and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract including compliance with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance with the conditions of contract identified in the Contract Data. 

Delete the row for the Options which do not apply

	Options A 
	The offered total of the Prices exclusive of VAT is 
	R [●]

	
	Sub total
	R [●]

	
	Value Added Tax @ 14% is
	R [●]

	
	The offered total of the amount due inclusive of VAT is

	R [●]

	
	(in words) [●]



This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified in the Contract Data.

	Signature(s)


	
	
	

	Name(s)


	
	
	

	Capacity


	
	
	

	For the tenderer:

	

	Name & signature of witness
	(Insert name and address of organisation)
	
	Date
	

	Tenderer’s CIDB registration number: 
	


Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in: 

Part C1

Agreements and Contract Data, (which includes this Form of Offer and Acceptance)

Part C2

Pricing Data

Part C3

Scope of Work: Service Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives one fully completed original copy of this document, including the Schedule of Deviations (if any).  

	Signature(s)


	
	
	

	Name(s)
	
	
	

	Capacity


	
	
	

	for the Employer


	

	Name & signature of witness
	(Insert name and address of organisation)
	
	Date
	


Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and Acceptance.

Schedule of Deviations to be completed by the Employer prior to contract award

Note:

1.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the Parties and is not the result of a process of competitive tendering.
2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those permitted in terms of the Conditions of Tender.

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to incorporate the effect of it.

	No.
	Subject
	Details

	1
	[●]
	[●]

	2
	[●]
	[●]

	3
	[●]
	[●]

	4
	[●]
	[●]

	5
	[●]
	[●]

	6
	[●]
	[●]

	7
	[●]
	[●]

	
	
	


By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer during this process of Offer and Acceptance.  

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Form shall have any meaning or effect in the contract between the parties arising from this Agreement. 

	
	For the tenderer:


	
	For the Employer



	Signature


	
	
	

	Name
	
	
	

	Capacity


	
	
	

	On behalf of
	(Insert name and address of organisation)


	
	(Insert name and address of organisation)



	Name & signature of witness
	
	
	

	Date
	
	
	


C1.2a TSC3 Contract Data

Part one - Data provided by the Employer
	Clause
	Statement
	Data

	1
	General
	

	
	The conditions of contract are the core clauses and the clauses for main Option: 
	

	
	
	A:

Priced contract with price list

	
	dispute resolution Option
	W1:
Dispute resolution procedure

	
	and secondary Options
	

	
	
	X1:

Price adjustment for inflation

	
	
	X2

Changes in the law

	
	
	X17:
Low service damages

	
	
	X18:
Limitation of liability

	
	
	X19:
Task Order

	
	
	X20
:
Key performance indicators

	
	
	Z:

Additional conditions of contract

	
	of the NEC3 Term Service Contract (June 2005)

	

	10.1
	The Employer is (name):
	Eskom Holdings SOC Limited (Reg No: 2002/015527/06), a juristic person incorporated in terms of the company laws of the Republic of South Africa

	
	Address
	Registered office at Megawatt Park, Maxwell Drive, Sandton, Johannesburg

	
	Tel No.
	017 779 8667

	
	Fax No.
	

	10.1
	The Service Manager is (name): 
	

	
	Address
	

	
	Tel
	

	
	Fax
	

	
	e-mail
	

	11.2(2)
	The Affected Property is
	Medupi Power Station


	11.2(13)
	The service is 
	Continuous Emissions Monitoring System Correlation and Parallel Test 240-119985018

	11.2(14)
	The following matters will be included in the Risk Register
	To be discussed during a kick-off meeting

	11.2(15)
	The Service Information is in 
	Part 3: Scope of Work and all documents and drawings to which it makes reference.

	12.2
	The law of the contract is the law of 
	the Republic of South Africa

	13.1
	The language of this contract is 
	English

	13.3
	The period for reply is
	3 days

	2
	The Contractor’s main responsibilities
	Data required by this section of the core clauses is also provided by the Contactor Part 2 and terms in italics used in section are identified elsewhere in this Contact Data

	21.1
	The Contractor submits a first plan for acceptance within
	two weeks of the Contract Date

	3
	Time
	

	30.1
	The starting date is
	

	30.1
	The service period is
	5 years

	4
	Testing and defects
	There is no reference to Contract Data in this section of the core clauses and terms in Italics used in this section are identified elsewhere in this Contact Data

	5
	Payment
	

	50.1
	The assessment interval is 
	between the 25th day of each successive month.

	51.1
	The currency of this contract is the 
	South African Rand

	51.2
	The period within which payments are made is
	4 weeks after receipt of a valid invoice.

	51.4
	The interest rate is 


	(i) zero percent above the publicly quoted prime rate of interest (calculated on a 365 day year) charged by from time to time by the Standard Bank of South Africa (as certified, in the event of any dispute, by any manager of such bank, whose appointment it shall not be necessary to prove) for amounts due in Rands and 

(ii) the LIBOR rate applicable at the time for amounts due in other currencies.  LIBOR is the 6 month London Interbank Offered Rate quoted under the caption “Money Rates” in The Wall Street Journal for the applicable currency or if no rate is quoted for the currency in question then the rate for United States Dollars, and  if no such rate appears in The Wall Street Journal then the rate as quoted by the Reuters Monitor Money Rates Service (or such service as may replace the Reuters Monitor Money Rates Service) on the due date for the payment in question, adjusted mutatis mutandis every 6 months thereafter (and as certified, in the event of any dispute, by any manager employed in the foreign exchange department of The Standard Bank of South Africa Limited, whose appointment it shall not be necessary to prove.

	6
	Compensation events
	Refer to NEC3 TSC clause 60

	7
	Use of Equipment Plant and Materials
	There is no reference to Contract Data in this section of the core clauses and terms in Italics used in this section are identified elsewhere in this Contact Data

	8
	Risks and insurance
	

	80.1
	These are additional Employer's risks  
	1.Claims, proceedings, compensation and costs payable which are due to:

a)
Use or occupation of the site by the works or for the purpose of the works which is the
unavoidable result of the works

	
	
	b)
Negligence, breach of statutory duty or interference with any legal right by the Employer or by any person employed by or contracted to him except the Contractor or

	
	
	 c)
Loss of  or damage to plant and materials supplied to the contractor by the Employer or by Others on behalf of the Employer, until the Contractor has received and accepted them

	83.1


	The Employer provides these insurances from the Insurance Table
	as stated for “Format TSC3” available on http://www.eskom.co.za/live/content.php?Item_ID=9248 

(See Annexure A for basic guidance).

	83.1  


	The Employer provides these additional insurances
	as stated for “Format TSC3” available on 

http://www.eskom.co.za/live/content.php?Item_ID=9248
(See Annexure A for basic guidance)

	83.1
	The minimum amount of cover for insurance against loss and damage caused by the Contractor to the Employer’s property is
	the amount of the deductibles relevant to the event described in the “Format TSC3” insurance policy available on http://www.eskom.co.za/live/content.php?Item_ID=9248

	83.1
	The minimum amount of cover for loss of or damage to Plant and Materials provided by the Employer is:
	the amount of the deductibles relevant to the event described in the “Format TSC3” insurance policy available on http://www.eskom.co.za/live/content.php?Item_ID=9248

	83.1
	The minimum amount of cover for insurance in respect of loss of or damage to property (except the Employer’s property, Plant and Materials and Equipment) and liability for bodily injury to or death of a person (not an employee of the Contractor) arising from or in connection with the Contractor’s Providing the Service for any one event is:
	whatever the Contractor deems necessary in addition to that provided by the Employer.

	83.1


	The minimum limit of indemnity for insurance in respect of death of or bodily injury to employees of the Contractor arising out of and in the course of their employment in connection with this contract for any one event is: 
	As prescribed by the Compensation for Occupational Injuries and Diseases Act No. 130 of 1993 and the Contractor’s common law liability for people falling outside the scope of the Act with a limit of Indemnity of not less than R500 000 (Five hundred thousand Rands).

	9
	Termination
	Refer to NEC3 TSC clause 90

	10
	Data for main Option clause
	

	A
	Priced contract with price list
	

	20.5
	The Contractor prepares forecasts of the final total of the Prices for the whole of the service at intervals no longer than 
	4 weeks.

	11
	Data for Option W1
	

	W1.1
	The Adjudicator is (Name)
	the person selected from the Eskom Panel of Adjudicators listed in Annexure B to this Contract Data by the Party intending to refer a dispute to him.

	W1.2(3)
	The Adjudicator nominating body is: 
	the Chairman of the Joint Civils Division of the South African Institution of Civil Engineering. (See www.jointcivils.co.za)

	W1.4(2)
	The tribunal is: 
	arbitration

	W1.4(5)
	The arbitration procedure is 
	the latest edition of Rules for the Conduct of Arbitrations published by The Association of Arbitrators (Southern Africa) or its successor body.

	
	The place where arbitration is to be held is
	South Africa

	
	The person or organisation who will choose an arbitrator 

· if the Parties cannot agree a choice or
· if the arbitration procedure does not state who selects an arbitrator, is
	the Chairman for the time being or his nominee of the Association of Arbitrators (Southern Africa) or its successor body.

	12
	Data for secondary Option clauses
	

	X1
	Price adjustment for inflation
	

	X1.1
	The base date for indices is 
	

	
	The proportions used to calculate the Price Adjustment Factor are:
	proportion
	linked to index for
	Index prepared by

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	X2
	Changes in the law
	There is no reference to Contract Data in this section of the core clauses and terms in Italics used in this section are identified elsewhere in this Contact Data

	X17
	Low service damages
	

	X17.1
	The service level table is in
	

	X18
	Limitation of liability
	

	X18.1
	The Contractor’s liability to the Employer for indirect or consequential loss is limited to
	R0.0 (zero Rand)

	X18.2
	For any one event, the Contractor’s liability to the Employer for loss of or damage to the Employer’s property is limited to
	the amount of the deductibles relevant to the event described in the “Format TSC3” insurance policy available on http://www.eskom.co.za/live/content.php?Item_ID=9248

	X18.3
	The Contractor’s liability for Defects due to his design of an item of Equipment is limited to
	The greater of 

· the total of the Prices at the Contract Date

and 

· the amounts excluded and unrecoverable from the Employer’s insurance (other than the resulting physical damage to the Employer’s property which is not excluded) plus the applicable deductibles in the Employer’s assets and works / maintenance policies available on http://www.eskom.co.za/live/content.php?Item_ID=9248

	X18.4
	The Contractor’s total liability to the Employer, for all matters arising under or in connection with this contract, other than the excluded matters, is limited to
	the total of the Prices other than for the additional excluded matters.
The Contractor’s total liability for the additional excluded matters is not limited. 

The additional excluded matters are amounts for which the Contractor is liable under this contract for
· Defects due to his design, plan and specification,
· Defects due to manufacture and fabrication outside the Affected Property, 

· loss of or damage to property (other than the Employer’s property, Plant and Materials),

· death of or injury to a person and
· infringement of an intellectual property right.

	X18.5
	The end of liability date is 
	52 weeks after the end of the service period.

	X19
	Task Order
	

	X19.5
	The Contractor submits a Task Order programme to the Service Manager within 
	2 days of receiving the Task Order

	Z
	The additional conditions of contract are
	Z1 to Z11 always apply.

	
	

	Z1
	Cession delegation and assignment

	Z1.1
	The Contractor does not cede, delegate or assign any of its rights or obligations to any person without the written consent of the Employer.

	Z1.2
	Notwithstanding the above, the Employer may on written notice to the Contractor cede and delegate its rights and obligations under this contract to any of its subsidiaries or any of its present divisions or operations which may be converted into separate legal entities as a result of the restructuring of the Electricity Supply Industry and the Electricity Distribution Industry. 

	
	

	Z2
	Joint ventures

	Z2.1
	If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or more persons or organisations then these persons or organisations are deemed to be jointly and severally liable to the Employer for the performance of this contract.

	Z2.2
	Unless already notified to the Employer, the persons or organisations notify the Service Manager within two weeks of the Contract Date of the key person who has the authority to bind the Contractor on their behalf.

	Z2.3
	The Contractor does not substantially alter the composition of the joint venture, consortium or other unincorporated grouping of two or more persons without the consent of the Employer having been given to the Contractor in writing.

	
	

	Z3
	Change of Broad Based Black Economic Empowerment (B-BBEE) status

	Z3.1
	Where a change in the Contractor’s legal status, ownership or any other change to his business composition or business dealings results in a change to the Contractor’s B-BBEE status, the Contractor notifies the Employer within seven days of the change.

	Z3.2
	The Contractor is required to submit an updated verification certificate and necessary supporting documentation confirming the change in his B-BBEE status to the Service Manager within thirty days of the notification or as otherwise instructed by the Service Manager.

	Z3.3
	Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s obligation to Provide the Works.

	Z3.4
	Failure by the Contractor to notify the Employer of a change in its B-BBEE status may constitute a reason for termination. If the Employer terminates in terms of this clause, the procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 and A3 as stated in clause 93.

	
	

	Z4
	Ethics

	Z4.1
	Any offer, payment, consideration, or benefit of any kind made by the Contractor, which constitutes or could be construed either directly or indirectly as an illegal or corrupt practice, as an inducement or reward for the award or in execution of this contract constitutes grounds for terminating the Contractor’s obligation to Provide the Service or taking any other action as appropriate against the Contractor (including civil or criminal action).

	Z4.2
	The Employer may terminate the Contractor’s obligation to Provide the Service if the Contractor (or any member of the Contractor where the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or more persons or organisations) is found guilty by a competent court, administrative or regulatory body of participating in illegal or corrupt practices.   
Such practices include making of offers, payments, considerations, or benefits of any kind or otherwise, whether in connection with any procurement process or contract with the Employer or other people or organisations and including in circumstances where the Contractor or any such member is removed from the an approved vendor data base of the Employer as a consequence of such practice.

	Z4.3
	Notwithstanding the provisions of core clause 90.2, the procedures on termination in terms of this clause are P1, P2 and P4 as stated in the core clause 92 and the amount due is A1 and A3 as stated in core clause 93.

	
	

	Z5
	Confidentiality

	Z5.1
	The Contractor does not disclose or make any information arising from or in connection with this contract available to Others. This undertaking does not, however, apply to information which at the time of disclosure or thereafter, without default on the part of the Contractor, enters the public domain or to information which was already in the possession of the Contractor at the time of disclosure (evidenced by written records in existence at that time).  Should the Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that the provisions of this clause are complied with by the recipient.

	Z5.2
	If the Contractor is uncertain about whether any such information is confidential, it is to be regarded as such until notified otherwise by the Service Manager.

	Z5.3
	In the event that the Contractor is, at any time, required by law to disclose any such information which is required to be kept confidential, the Contractor, to the extent permitted by law prior to disclosure, notifies the Employer so that an appropriate protection order and/or any other action can be taken if possible, prior to any disclosure.  In the event that such protective order is not, or cannot, be obtained, then the Contractor may disclose that portion of the information which it is required to be disclosed by law and uses reasonable efforts to obtain assurances that confidential treatment will be afforded to the information so disclosed.

	Z5.4
	The taking of images (whether photographs, video footage or otherwise) of the Affected Property or any portion thereof, in the course of Providing the Service and after the end of the service period, requires the prior written consent of the Service Manager.  All rights in and to all such images vests exclusively in the Employer.  

	Z5.5
	The Contractor ensures that all his subcontractors abide by the undertakings in this clause.

	
	

	Z6
	Waiver and estoppel: Add to core clause 12.3:

	Z6.1
	Any extension, concession, waiver or relaxation of any action stated in this contract by the Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in writing.

	
	

	Z7
	Health, safety and the environment:  Add to core clause 27.4

	Z7.1
	The Contractor undertakes to take all reasonable precautions to maintain the health and safety of persons in and about the execution of the service. Without limitation the Contractor:

· accepts that the Employer may appoint him as the “Principal Contractor” (as defined and provided for under the Construction Regulations 2003 (promulgated under the Occupational Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property;

· warrants that the total of the Prices as at the Contract Date includes a sufficient amount for proper compliance with the Construction Regulations, all applicable health & safety laws and regulations and the health and safety rules, guidelines and procedures provided for in this contract and generally for the proper maintenance of health & safety in and about the execution of the service; and

· undertakes, in and about the execution of the service, to comply with the Construction Regulations and with all applicable health & safety laws and regulations and rules, guidelines and procedures otherwise provided for under this contract and ensures that his Subcontractors, employees and others under the Contractor’s direction and control, likewise observe and comply with the foregoing.


	Z7.2
	The Contractor, in and about the execution of the service, complies with all applicable environmental laws and regulations and rules, guidelines and procedures otherwise provided for under this contract and ensures that his Subcontractors, employees and others under the Contractor’s direction and control, likewise observe and comply with the foregoing.

	
	

	Z8
	Provision of a Tax Invoice and interest.  Add to core clause 51

	Z8.1
	Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the Employer's procedures stated in the Service Information, showing the amount due for payment equal to that stated in the payment certificate.

	Z8.2
	If the Contractor does not provide a tax invoice in the form and by the time required by this contract, the time by when the Employer is to make a payment is extended by a period equal in time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms of core clause 51.2 is then calculated from the delayed date by when payment is to be made.

	Z8.3
	The Contractor (if registered in South Africa in terms of the companies Act) is required to comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to include the Employer’s VAT number 4740101508 on each invoice he submits for payment.

	
	

	Z9
	Notifying compensation events

	Z9.1
	Delete from the last sentence in core clause 61.3, “unless the Service Manager should have notified the event to the Contractor but did not”.

	
	

	Z10
	Employer’s limitation of liability

	Z10.1
	The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is limited to R0.00 (zero Rand)

	Z10.2
	The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the Employer’s liability under the indemnity is limited to compensation as provided for under the compensation events stated in this contract.

	
	

	Z11
	Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet point, after the words "against it":  

	Z11.1
	   or had a judicial management order granted against it.


Annexure A:
Insurance provided by the Employer

These notes are provided as guidance to tendering contractors and the Contractor about the insurance provided by the Employer. Details of the insurance itself are available from the internet web link given below. 
1. Services provided in a TSC3 contract could include some element of construction or refurbishment as well as a continuous maintenance or operational service activity.  If an event occurs which causes loss or damage, a claim could be made either against the Employer’s “works” type policy which may be in place for the Employer’s portion of the Affected Property concerned or against the Employer’s assets policy which may be in place for the Employer’s portion of the Affected Property concerned, or both.

2. The cover provided and the deductibles under the works policy are different to those under the assets policy.   Each policy has a range of applicable deductibles depending on the location of the Affected Property and the nature of the insurable event.   

3. The Contractor is required in terms of Contract Data for clause 83 to provide cover for the deductibles in the insurance provided by the Employer.  This can be provided from his own resources on a ‘self insured’ basis or obtained by him from his own insurers.   In order to assess the extent of this cover, tendering contractors and their brokers should consult the internet web link given below and scroll to ‘Format TSC3’ to establish both the cover and the deductibles in relation to the service provided in terms of this contract.
4. Tendering contractors should note that cover provided by the Employer is only per the policies available on the internet web link listed below and may not be the cover required by the tendering contractor or as intended by each of the listed insurances in the left hand column of the Insurance Table in clause 83.2.  In terms of clause 83.1 “the Contractor provides the insurances stated in the Insurance Table except any insurance which the Employer is to provide”.  Hence the Contractor provides insurance which the Employer does not provide and in cases where the Employer does provide insurance the Contractor insures for the difference between what the Insurance Table requires and what the Employer provides.

5. If Marine Insurance is required the Contractor needs to obtain a copy of the latest edition of Eskom’s Marine Policies Procedures found at internet website given below.

6. Further information and full details of all Eskom provided policies and procedures may be obtained from: 
http://www.eskom.co.za/Tender/InsurancePoliciesProcedures/Pages/EIMS_Policies_Refer to  Annexture A Eskom Insurance Policy
C1.2b Contract Data

Part two - Data provided by the Contractor
Notes to a tendering contractor:

1. Please read both the both the NEC3 Term Service Contract (June 2005) and the relevant parts of its Guidance Notes (TSC3-GN)
 in order to understand the implications of this Data which the tenderer is required to complete.

2. The number of the clause which requires the data is shown in the left hand column for each statement however other clauses may also use the same data

3. Where a form field like this [     ] appears, data is required to be inserted relevant to the option selected. Click on the form field once and type in the data.  Otherwise complete by hand and in ink.

Completion of the data in full, according to Options chosen, is essential to create a complete contract.

	Clause
	Statement
	Data

	10.1
	The Contractor is (Name):
	     

	
	Address
	     

	
	Tel No.
	     

	
	Fax No.
	     

	11.2(8)
	The direct fee percentage is
	     %

	
	The subcontracted fee percentage is
	     %

	11.2(14)
	The following matters will be included in the Risk Register
	To be discussed during the kick-off meeting

	11.2(15)
	The Service Information for the Contractor’s plan is in:
	Part 3

C3.1: Employer’s Service Information



	21.1
	The plan identified in the Contract Data is contained in:
	     

	24.1
	The key persons are:
	

	
	1

Name:
	     

	
	Job:
	     

	
	Responsibilities:
	     

	
	Qualifications:
	     

	
	Experience:
	     

	
	2

Name:
	     

	
	Job
	     

	
	Responsibilities:
	     


	Qualifications:
	     

	Experience:
	     

	
	     

	
	CV's (and further key person's data including CVs) are in      .

	Priced contract with price list
	

	The price list is in
	     

	The tendered total of the Prices is
	R     


Part 2: Pricing Data

TSC3 Option A

	Document reference
	Title
	No of pages

	C2.1
	Pricing assumptions: Option A
	2

	C2.2
	The price list 
	[●]


C2.1 Pricing assumptions: Option A

The conditions of contract 

How work is priced and assessed for payment

Clause 11 in NEC3 Term Service Contract, June 2005 (TSC3) core clauses and Option A states:

	Identified and defined terms
	11

11.2
	(12) The Price List is the price list unless later changed in accordance with this contract.



	
	
	(17) The Price for Services Provided to Date is the total of 

the Price for each lump sum item in the Price List which the Contractor has completed and

where a quantity is stated for an item in the Price List, an amount calculated by multiplying the quantity which the Contractor has completed by the rate.



	
	
	(19) The Prices are the amounts stated in the Price column of the Price List. Where a quantity is stated for an item in the Price List, the Price is calculated by multiplying the quantity by the rate.




This confirms that Option A is a priced contract where the Prices are derived from a list of items of service which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both.

Function of the Price List

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This confirms that instructions to do work or how it is to be done are not included in the Price List but in the Service Information.  This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the Price List.   The Price List is only a pricing document.  

Link to the Contractor’s plan

Clause 21.4 states “The Contractor provides information which shows how each item description on the Price List relates to the operations on each plan which he submits for acceptance”.  Hence when compiling the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that operations shown on it can be priced in the price list  and result in a satisfactory cash flow in terms of clause 11.2(17). 

Preparing the price list
It will be assumed that the tendering contractor has read Pages 14, 15 and 73 of the TSC3 Guidance Notes before preparing the price list.  Items in the price list may have been inserted by the Employer and the tendering contractor should insert any additional items which he considers necessary.  Whichever party provides the items in the price list the total of the Prices is assumed to be fully inclusive of everything necessary to Provide the Service as described at the time of entering into this contract. 

1 As the Contractor has an obligation to correct Defects (core clause 42.1) and there is no compensation event for this unless the Defect was due to an Employer’s risk, the lump sum Prices and rates must also include for the correction of Defects.

2 If the Contractor has decided not to identify a particular item in the price list at the time of tender the cost to the Contractor of doing the work must be included in, or spread across, the other Prices and rates in the price list in order to fulfil the obligation to complete the service for the tendered total of the Prices.  

3 There is no adjustment to lump sum prices in the price list if the amount, or quantity, of work within that lump sum item of service later turns out to be different to that which the Contractor estimated at time of tender. The only basis for a change to the Prices is as a result of a compensation event. See Clause 60.1.

4 Hence the Prices and rates tendered by the Contractor in the price list are inclusive of everything necessary and incidental to Providing the Service in accordance with the Service Information, as it was at the time of tender, as well as correct any Defects not caused by an Employer’s risk. 
5 The Contractor does not have to allow in his Prices and rates for matters that may arise as a result of a compensation event.  It should be noted that the list of compensation events includes those arising as a result of an Employer's risk event listed in core clause 80.1.

Format of the price list
(From page 73 of the TSC3 Guidance Notes)

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the tendering contractor. 

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected Quantity and Rate columns being left blank.

If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected Quantity to produce the Price, which is also entered.

If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the stated units of time) is stated in the Expected Quantity column.

C2.2 the price list
	Item nr
	Description
	Unit
	Expected Quantity
	Rate
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	The total of the Prices
	


Part 3: Scope of Work

	Document reference
	Title
	No of pages

	
	This cover page
	1

	C3.1
	Employer’s Service Information
	

	C3.2
	Contractor’s Service Information

(insert at award stage or delete if not applicable)
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	Total number of pages
	


C3.1: Employer’s service Information

1 Description of the service
1.1 Executive overview 

Medupi Power Station has installed an Automated Measuring System (AMS) on the multi-flue stack for the monitoring of particulate and gaseous emissions to comply with the National Environmental Management: Air Quality Act, 2004 (Act No. 39 of 2004). Each unit of Medupi Power Station is equipped with particulate abatement technology that uses pulse jet fabric filters (PJFFs) to remove particulates from the flue gas.  Emission monitors are the cornerstone of Eskom’s emission management system. They provide vital data, which informs the formulation of environmental policy and compliance to relevant standards and monitoring requirements. 
The works will include technical requirements for the particulate emissions monitor correlation tests, gaseous monitor parallel tests and isokinetic and emissions measurement on the auxiliary boiler to be performed at Medupi Power Station by SANAS accredited suppliers. The tests are done to ensure compliance to legal and other requirements. The contractor to comply Medupi Document unique identifier 240-119985018.
1.2 Employer’s requirements for the service
Refer to the Medupi Document unique identifier 240-119985018 Continuous Emissions Monitoring System Correlation and Parallel test specification. 
Deliverables 
· All test checks to be performed as per Eskom Standard GST 36-742

· Preliminary report to be submitted within 5 days after testing.

· Completed and a full report to be provided within 2 weeks
· Late reports delivery will result in delay damages.
Callouts and response times
· In case of emergency test the Employer will contact the Contractor and the Contractor should at least respond within 1 working day.
· The Employer will issue a task order for the call out and the Contractor to be on site within 3 working days to assess the fault.  If the Contractor cannot be on site within 3 days, delay damages will apply.

· If spares are needed the Contractor is to provide as quote with a delivery date and the Employer will then raise a revised task order for the work.  

· The delivery date on the quote will be used as task order completion date.

2 Management strategy and start up.

2.1The Contractor’s plan for the service
The Contractor submits a plan for the whole of the Services for acceptance within two weeks of Contract Date.
2.2 Management meetings

Regular meetings of a general nature may be convened and chaired by the Service Manager on an as and when required basis.
· A Kick-off meeting will take place once the contract is in place. This meeting will be to outline the requirements and expectations for all parties for the duration of the contract.

· Contractual meetings will be held quarterly or as and when required and can be initiated by any party during the life span of the contract.

· All meetings shall be recorded using minutes or a register prepared and circulated by the person who convened the meeting. Such minutes or register shall not be used for the purpose of confirming actions or instructions under the contract as these shall be done separately by the person identified in the conditions of contract to carry out such actions or instructions

· Separate meetings for specialist activities such as planning, and activities of technical nature may be warranted. Meetings of a specialist nature may be convened as specified elsewhere in the Service information or if not so specified by the persons and at times and locations to suit the Parties, the nature and progress of the service. Records of these meetings will be submitted to the Service Manager, by the person convening the meeting within 5 days of the meeting
2.3 Contractor’s management, supervision and key people
The Contractor must submit an organogram one month after the contract start date, to the Service Manager, based on the Contractor plan and their lines of authority/ communication. Key people should be appointed in writing and should have relevant qualification and experience in terms of the work they are appointed for.

2.4 Documentation control

· Document Management Control will be handled as per the Employer’s document and records management procedure 32-1216 which is obtainable form the Employer’s Representative.

· All communication will be in writing.

· All NEC standard forms shall be used, e.g. Task Orders, Early Warnings, Defect Certificate and Assessments.

· All communication from the Contractor is numbered sequentially with a prefix as advised by the Service Manager.  The Service Manager responds in a like manner.  The prefix and numbering will be decided upon at the inaugural meeting.
· The Contractor shall retain all work done on behalf of the Employer in printed form where required.
· The Contractor shall retain all documentation for work done on behalf of the Employer for a period of 3 years after the completion date of the contract.

2.5 Invoicing and payment

Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, the Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that stated in the Service Manager’s payment certificate.  

The Contractor shall address the tax invoice to 

The Contractor shall address the tax invoice to 

ESKOM HOLDINGS SOC LIMITED

MEDUPI POWER STATION

PRIVATE BAG X9003

LEPHALALE

0555

and include on each invoice the following information:

· Name and address of the Contractor and the Service Manager; 

· The contract number and title;

· All Electronic invoices must be sent in PDF format only;

· Each PDF file should contain on invoice, or one debit note; or one credit note only as Eskom’s SAP system does not support more than one PDF being linked into workflow at a time;

· Your e-mail may contain more than one PDF file (e.g. 2 invoices on 2 separate PDF files in one email);

· Your Task Order number staring with 45* series;

· Contractor’s VAT registration number;

· The Employer’s VAT registration number 4740101508;

· Description of service provided for each item invoiced based on the Price List;

· Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT;

· E-mail address for invoice submission: invoiceseskomlocal@eskom.co.za

NOTES:

· It is of the utmost importance, and it is expected from the Contractor to send all original invoices directly to the above email addresses and not directly to any user; The Power Station will not be responsible for any invoice(s) delivered to users and not submitted for payment.

· If your invoice is not submitted immediately after you have delivered goods or rendered a service, it might happen that you will only get paid within 90 days after receipt of your Invoice without Eskom paying any interest on late payment.
2.6 Contract change management 

Refer to the NEC 3 Term Services Contract Core Clause 6, in the event any changes to the contract must be managed


· The Service Manager issues a task Order to the Contractor to authorise the execution of the work.

· In the even where it is identified that here is additional work to be done outside the scope of work on the Task Order, the Contractor will give the Service Manager an early warning with a written quotation.

· If agreed, the Service Manager issues revised Task Order or additional Task Order.

· The Contractor starts the work on the starting date of the Task Order.

· The Task Order is signed by both the Service Manager and the Contractor before work commences.

2.7 Insurance provided by the Employer
Refer to the NEC 3 Term Service Contract, Eskom Insurance policies 
2.8 Things provided at the end of the service period for the Employer’s use
2.8.1 Equipment

None.

2.8.2 Information and other things
The Contractor shall retain all work done on behalf of the Employer in printed form where required.  The Contractor shall retain all documentation for work done on behalf of the Employer for a period of 3 years after the completion date of the contract.

2.9 Management of work done by Task Order
	The Task Order will be issued in writing by the Service Manager before any Task is performed.

	The Contractor must accept the Task order by signing it and returning a copy thereof to the Service Manager.

	


3 Health and safety, the environment and quality assurance

3.1Health and safety risk management

The Contractor shall at all times comply with the health and safety requirements prescribed by law as they may apply to the services.  

The Contractor shall, when coming on site (Medupi Power Station), abide by the Life Saving Rules. These will be provided by the Employer on the start of the contract.  

The Employer follows an accident prevention policy that includes the investigation of all accidents involving personnel and property.  This is done with the intention of introducing control measures to prevent a recurrence of the same incidents.  The Contractor is expected to fully co-operate to achieve this objective.  The Contractor will report any incident and accidents to Medupi Power Station within 24 hours.  This report does not relieve the Consultant of his legal obligation to report certain incidents to the Department of Labour, or to keep records in terms of the Occupational Health and Safety Act, and Compensation for Occupational Injuries and Diseases Act.

The Contractor implements a safety plan and maintains the safety system until the completion of the whole of the works.  The plan, will as a minimum, contain PPE information, written safe work procedures, job specific risk assessments, safety meetings, etc.  The plan will be to the Employer’s satisfaction and will be accepted prior to the commencement of any work.

The Contractor will be subject to periodic audits by the Employer to ensure compliance with the plan.  Any deviations will be corrected to the Employer’s satisfaction.

The Service Manager has the right to stop the Contractor's work activities which, in the opinion of Service Manager, is un-safe.  The Contractor may only continue with work activities when all safety deficiencies have been corrected to the Service Manager’s satisfaction.  The Contractor shall have no claim against the Employer in respect of delay due to the above.

3.2 Environmental constraints and management

The Contractor shall comply with Medupi Power Station environmental management system.  This includes the identification, collection, storage, transportation and disposal of waste.  Hazardous waste shall be disposed off in line with the applicable environmental legislation.  It is important to note that all spillages must be cleaned immediately and reported to the project manager as soon as possible.  It is the responsibility of the polluter to clean all spillages and for the rehabilitation of the polluted land and the cost associated with that.
3.3 Quality assurance requirements

The Contractor implements a quality system and maintains the quality system until the completion of the whole of the works.  The system, will as a minimum, comply with the provisions of the ISO9001:2000 series.  The system will be to the Employer’s satisfaction and will be accepted prior to the commencement of any work on site. The Contractor will be subject to periodic audits by the Employer in order to ensure compliance with the system.  Any deviations will be corrected to the Employer’s satisfaction.

The Service Manager has the right to stop the Contractor’s work activities which, in the opinion of Service Manager, does not meet the requirements of the system and will have a detrimental effect on plant performance.  The Contractor may only continue with work activities when all deficiencies have been corrected to the Service Manager’s satisfaction.  The Contractor shall have no claim against the Employer in respect of delay due to the above.

The Contractor ensures that all plant and materials for the works are to the standard and quality accepted by the Employer and ensures that they are suitable for the purpose intended by the manufacturer.

The Contractor will work according to the Employer’s standards, specifications, guidelines and procedures.  Where no standards, specifications, guidelines and procedures are available, the Contractor will work according to the Generation Quality manual and professional guidelines. Where possible, standards will be reflected in the Task Order. It is the responsibility of the Contractor to ensure that all work performed is according to applicable standards, including those that are not listed below. 

4 Procurement

4.1 People
4.1.1 BBBEE and preferencing scheme
4.1.1.1 The criteria, weightings and targets are set by Eskom.   

4.1.1.2 Industrialization: Localization includes proposed investment in plant through the establishment of  

              new or expands existing capacity and capability. Suppliers proposing to increase local content   

              through investment in plant must complete a separate template (commitment plan).

4.1.2.3 BBBEEE verification certificate

4.2 Subcontracting
4.2.1 Preferred subcontractors

The Contractor may not sub-contract any other Contractor without prior approval from the Employer.
4.2.2 Subcontract documentation, and assessment of subcontract tenders
Subcontract documentation shall be prepared in accordance with the use of the NEC system. 
4.2.3 Limitations on subcontracting
The Contractor may not Sub-Contract more than 25% of the value of the contract to any other Enterprise that does not have an equal or higher B-BBEE status level than the Contractor concerned unless the contract is sub-contracted to an exempted micro-enterprise that has the capability and ability to execute the sub-contract.

4.3 Plant and Materials

4.3.1 Specifications

Refer to Medupi Document unique identifier 240-119985018
4.3.2 Correction of defects
Should defects arise; the defects will have to be rectified by the Contractor within 2 working days after the defect was reported. Correction of defects shall be carried out in accordance to Core Clause 42 of NEC3 TSC
4.3.3 Contract’s procurement of Plant and Material

The Employer may require warranties from suppliers to be in favour of the Employer and not just to the Contractor. The Employer may also need schedules of vendor data for own use after end of the service period.

4.3.4 Contract’s procurement of Plant and Material

Core Clause 41.1 refers to the Service Information stating which Plant and Materials are to be inspected and tested before delivery. Specify any requirements particularly if such tests and inspections are to be carried out by agents of the Employer overseas.
5 Working on the Affected Property

Under no circumstances will the Contractor do the work without proper PPE.  The Supervisor or Safety officer on the Contractor’s side will make it his duty to make sure that this is properly addressed.

5.1 Employer’s site entry and security control, permits, and site regulations

Access to site

The Contractor’s access to site shall be in line with the Medupi Power Station’s access procedure.  The Contractor shall be required to make an application for his employees to enter site for the duration of the contract, including defects period.  The permits shall only be issued once the Contractor’s employees have attended the safety induction training and have undergone medical checks.  The safety induction will be for the Employer’s account.  The medical checks will be for the Contractor’s account.  The Contractor’s employees will also be expected to attend IBI training, which is offered by the Employer.  The Employer pays for this training.
If any of the Contractor’s employee is transferred from Grootvlei or is leaving the Contractor’s employment, the person’s permit is handed over to the Employer’s security office.  

No firearms, weapons, alcohol, illegal substances and cameras (including camera phones) are permitted on Site.  Any person suspected of being under the influence of alcohol is tested and if proved positive, is refused entry through the security area.

The Contractor provides security necessary for the protection of the works at all times until the completion of the whole of the works.

The Contractor is informed of the access procedures through Site Regulations and note that such procedures may change depending on the prevailing security situation.

All persons entering the Medupi site pass through the control points at the main access gate and are required to have temporary permits that are issued to Contractor ‘s staff on request.  All persons submit ID documents with the application for temporary permits.  If it is necessary to bring equipment onto site a list is submitted which is verified by security staff prior to equipment entering the security area.
All the assets must be declared and registered with security upon entering site. This includes portable assets such as a laptop.  The record must be kept on the OV18 form.  No asset shall be removed from site if the OV18 form is not attached.

The Contractor shall have no claim against the Employer in respect of delay at the security main gate.
No “private work” is carried out for or on behalf of any Eskom employee.

Under no circumstances shall the Contractor recruit outside Medupi Power Station’s security gate.  An applicable local office for recruitment shall be used.

The Contractor makes his own assessment of and allows in his rates for those access problems that may be encountered.  No extra payment or claim of any kind is allowed on account of difficulties of access to the works, or for the requirement of working adjacent to or in the same area as others.

Site Regulations

The Contractor is expected to comply with the Medupi Site Regulations, a file of which will be given to the Contractor on arrival.  The file remains the property of the Consultant for the duration of the contract.  The Contractor is responsible for the maintenance and updating of this file, to include new or revised Site Regulations as issued by the Employer during the contract period.

The Contractor’s employees will be required to abide by the Cardinal Rules.  These will be issued by the Employer to the Contractor, at the beginning of the contract. 
The generator area and the other units are barricaded and out of bounds and only authorised persons are permitted.  Areas outside of Site are out of bounds to the Contractor’s employees.
All Contractor’s permits must be returned to Protective Services on completion of the works.

Safety
The Contractor implements a safety plan and maintains the safety system until the completion of the whole of the works.  The plan, will as a minimum, contain PPE information, written safe work procedures, job specific risk assessments, safety meetings, etc.  The plan will be to the Employer’s satisfaction and will be accepted prior to the commencement of any work.

The Contractor will be subject to periodic audits by the Employer to ensure compliance with the plan.  Any deviations will be corrected to the Employer’s satisfaction.

The Service Manager has the right to stop the Contractor's work activities which, in the opinion of Service Manager, is un-safe.  The Contractor may only continue with work activities when all safety deficiencies have been corrected to the Service Manager satisfaction.  The Contractor shall have no claim against the Employer in respect of delay due to the above.

5.2 People restrictions, hours of work, conduct and records
All hours worked by the Contractor will be done so on approval by the Employer. The Contractor keeps records of his people working on the Affected Property, including those of his Subcontractors.  
The Service Manager shall have access to them at any time.  
5.3 Health and safety facilities on the Affected Property

The Contractor provides, at his cost, a First Aid service to his employees.  In the case where these prove to be inadequate, like in the event of a serious injury, the Employer’s Medical Centre and facilities will be available.

Outside the Employer’s office hours, the Employer’s First Aid Services will only be available for serious injuries and life-threatening situations.

The Employer will be entitled, however, to recover the costs incurred, for the use of the above Employer’s facilities, from the Contractor.
5.4 Environmental controls, fauna & flora

The Contractor shall comply with Medupi Power Station’s environmental management system. This includes the identification, collection, storage, transportation and disposal of waste. Hazardous waste shall be disposed off in line with the applicable environmental legislation. It is important to note that all spillages must be cleaned immediately and reported to the Service Manager as soon as possible. It is the responsibility of the polluter to clean all spillages and for the rehabilitation of the polluted land.
5.5 Records of Contractor’s Equipment

Any equipment, or appliances, used by the Contractor conforms to the applicable OHS Act safety standards and is maintained in a safe and proper working condition.  The Service Manager has the right to stop the Contractor's use of any equipment which, in the opinion of Service Manager, does not conform to the foregoing.

Off-loading and material handling equipment is not available on site and if required, is to be provided by the Contractor.
The Contractor shall keep record of all his equipment and shall responsible for the safe keeping of all his equipment.

5.6 Site services and facilities

5.6.1 Provided by the Employer
Sanitary Facilities

All the Contractor's personnel are expected to make use of the Station Terrace sanitary facilities. The Contractor provides additional facilities as required at his/her own cost.
Electricity

All points of supply requested by the Contractor are provided in terms of quantity and location at the discretion of the Service Manager
No connection is made to the permanent installation at the Power Station without the prior acceptance of the Service Manager
The Employer guarantees power supply quality and reliability. No guarantees of power supply quality are given and power supply outages of some duration may occur without warning.  Planned outages are also a possibility. 

The Contractor makes arrangements at his own expense to improve continuity and quality of power where necessary for any reason and no claim of any nature relating to power failures is considered.

220 and 380V power source will be available near the off-terrace site area. It is the Contractor’s responsibility to connect to this power source and obtain statuary Certificate of Compliance for such a connection or installation. The use of this power supply is used to cater for the Contractor’s office requirements and is not to be used for any construction purpose. Construction power is available to the Contractor within the main turbine and boiler house.

All installations or equipment connected to a supply of electricity provided free of charge by the Employer shall comply with all relevant safety regulations and requirements.  Failure to comply with the safety requirements may lead to immediate disconnection.

The Contractor shall provide, at his own expense, all temporary wiring and cabling to lead power from the point of supply or distribution boards to the various points where it is required, maintain same and remove on completion.

Lighting and Ventilation

Lighting

Temporary local lighting in accordance with the requirements of the Factories Inspector shall be provided by the Contractor at his own expense. No local lighting will be provided by the Employer, with the exception of the lighting provided for sandblasting facilities.  Area lighting immediately outside the boiler and turbine houses and stairway lighting is provided by the Employer.
Ventilation

The Contractor shall make his own allowance for adequate ventilation of works with the exception of the ventilation provided in the in the sandblasting tents which will be provided by the Employer.
Telecommunications

The Contractor provides his own telecommunication facilities.

Roads

Main access roads are surfaced and complete and may be used by the Contractor with the necessary care.  The Employer maintains the site roads, described above, to a fair condition.  Any costs incurred by the Service Manager from damage caused to underground services, structures and the like as a result of the Contractor not using the prescribed routes, is recovered from the Contractor.

The Contractor provides temporary access points from the prescribed routes and roads to the points where the Contractor is required to perform work, having first obtained permission in writing from the Supervisor.
5.6.2 Provided by the Contractor
At his own cost the Contractor provides his/her own accommodation and transport for all his/her employees engaged in the execution of the works.  This includes the needs of his/her Sub Contractors.  No accommodation is available at Medupi Power Station.
5.7 Hook ups to existing works

The Contractor’s Safety Officer together with the representative from Employer’s Safety Department shall perform Risk Assessments before hook ups activities are carried out on any existing structures.
5.8Tests and inspections

5.8.1 Description of tests and inspections
The samples will be taken from the smoke stacks at Medupi Power Station and shall be carried out by the Contractor
6 List of drawings

6.1 Drawings issued by the Employer

The drawings that may be needed will be provided by the Employer as and when required by the Contractor.
� This total is required by the Employer for budgeting purposes only.  Actual amounts due will be assessed in terms of the conditions of contract.


� Available from Engineering Contract Strategies Tel 011 803 3008 Fax 011 803 3009


� Available from Engineering Contract Strategies Tel 011 803 3008 Fax 011 803 3009
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