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C1.1 Form of Offer & Acceptance

Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for
the procurement of:

The removal, application, supply & installation of refractory for a period of 60 months at Camden
Power Station.

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the
contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.

Options A | The offered total of the Prices exclusive of VAT is R
Value Added Tax @ 15% is R
The offered total of the amount due inclusive of VAT is? R

(Amount in word, Excl. VAT)

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed,
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified
in the Contract Data.

Signature

Name

Capacity

Date

Address:

For the tenderer:

Witness

Name

Signature

Date

1 This total is required by the Employer for budgeting purposes only. Actual amounts due will be assessed in
terms of the conditions of contract.
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Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the
tenderer's Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the conditions of contract identified in the Contract Data. Acceptance of the tenderer’s Offer
shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in
this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance)
Part C2 Pricing Data
Part C3 Scope of Work: Service Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above
listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from said
documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this
agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer
receives one fully completed and signed original copy of this document, including the Schedule of Deviations

(if any).

Signature

Name

Capacity Camden Power Station Manager

Date

Address: ESKOM HOLDINGS SOC LTD., Camden Power Station, Private Bag X1002, NUCAM, 2355

For the purchaser:
Witness

Name

Signature

Date
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Schedule of Deviations to be completed by the Employer prior to contract award

No. Subject Details

1

2

3

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer
during this process of Offer and Acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period

between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.

For the tenderer: For the Purchaser

Signature

Name

Capacity Camden Power Station Manager

Date

On behalf of: Eskom Holdings SOC LTD., Camden Power Station

Witness

Name

Signature

Date
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C1l.2 TSC3 Contract Data

Part one - Data provided by the Employer

Completion of this data in full, according to the Options chosen, is essential to create a complete contract.

Clause Statement Data

1 General

The conditions of contract are the core
clauses and the clauses for main Option:

A: Priced contract with price list
dispute resolution Option W1: Dispute resolution procedure
and secondary Options

X1: Price adjustment for inflation

X2: Changes in the law
X17: Low service damages
X18: Limitation of liability
X19: Task Order

Z: Additional conditions of contract
of the NEC3 Term Service Contract April
20132 (TSC3)
10.1 The Employer is (name): Eskom Holdings SOC Ltd (reg no:

2002/015527/30), a state owned company
incorporated in terms of the company laws of
the Republic of South Africa

Address Registered office at Megawatt Park, Maxwell
Drive, Sandton, Johannesburg

Tel No. 017 827 8591

Email BloseM@Eskom.co.za

2 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za
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10.1 The Service Manager is (name): Msizi Blose
Address Camden Power Station
Nucam
Ermelo
2351
Tel 017 827 8591
Emalil BloseM@Eskom.co.za
11.2(2) The Affected Property is Camden Power Station
11.2(13) The service is The removal, application, supply & installation
of refractory for a period of 60 months at
Camden Power Station.
11.2(14)  The following matters will be included in

the Risk Register

11.2(risk ) The Service Information is in

Part 3: Scope of Work and all documents and
drawings to which it makes reference.

12.2 The law of the contract is the law of the Republic of South Africa

13.1 The language of this contract is English

13.3 The period for reply is 1 week

2 The Contractor’s main Data required by this section of the core

responsibilities

clauses is also provided by the Contractor in
Part 2 and terms in italics used in this section
are identified elsewhere in this Contract Data

21.1 The Contractor submits a first plan for
acceptance within

1 week of the Contract Date

24 People

24.1

The Contractor either employs each key person
named to do the job stated in the Contract Data or
employs a replacement person who has been
accepted by the Service Manager. The Contractor
submits the name, relevant qualifications, and
experience of a proposed replacement person to
the Service Manager for acceptance. A reason for
not accepting the person is that his relevant
qualifications and experience are not as good as
those of the person who is to be replaced.

24.2

The Service Manager may, having stated his
reasons, instruct the Contractor to remove an
employee. The Contractor then arranges that, after
one day, the employee has no further connection
with the work included in this contract.
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Time

30.1

The starting date
(to be agreed to by both parties)

30.1

The service period is

60 Months

Testing and defects

40

Tests and Inspections

40.3

The Contractor and the Service Manager each
notifies the other of each of his tests and
inspections before it starts and afterwards notifies
the other of its results. The Contractor notifies the
Service Manager in time for a test or inspection to
be arranged and done before doing work which
would obstruct the test or inspection. The Service
Manager may watch any test done by the
Contractor.

40.4

If a test or inspection shows that any work has a
Defect, the Contractor repeats the work if possible
and the test or inspection is repeated

40.5

The Service Manager does his tests and
inspections without causing unnecessary delay to
the work.

40.6

The Service Manager assesses the cost incurred
by the Employer in repeating a test or inspection
after a Defect is found. The Contractor pays the
amount assessed.

42.

Notifying and correcting Defects

42.1

Defects

Until the end of the service period, the Service
Manager notifies the Contractor of each Defect as
soon as he finds it and the Contractor notifies the
Service Manager of each Defect as soon as he
finds it. The Contractor corrects a Defect whether or
not the Service Manager natifies him of it.

42.2

The Contractor corrects notified Defects within a
time which minimises the adverse effect on the
Employer or Others. If the Contractor does not
correct a Defect within the time required by this
contract, the Service Manager assesses the cost to
the Employer of having the Defect corrected by
other people and the Contractor pays this amount.

42.3

The Service Manager arranges for the Employer to
allow the Contractor access if it is needed for
correcting a Defect.




ESKOM HOLDINGS SOC Ltd

CONTRACT NO.

THE REMOVAL, APPLICATION, SUPPLY & INSTALLATION OF REFRACTORY FOR A PERIOD OF 60 MONTHS AT

CAMDEN POWER STATION.

5 Payment

50.1 The assessment interval is

between the 25 day of each successive month.
The Service Manager assesses the amount due at
each assessment date. The first assessment date
is decided by the Service Manager to suit the
procedures of the Parties and is not later than the
assessment interval after the starting date. Later
assessment dates occur at the end of each
assessment interval until four weeks after the end
of the service period.

50.2

The amount due is
e the Price for Services Provided to Date,

e plus other amounts to be paid to the
Contractor,
e less amounts to be paid by or retained from
the Contractor.
Any tax which the law requires the Employer to pay
to the Contractor is included in the amount due.

50.4

In assessing the amount due, the Service Manager
considers any application for payment the Contractor
has submitted on or before the assessment date. The
Service Manager gives the Contractor details of how
the amount due has been assessed.

51.1 The currency of this contract is the

South African Rand

51.2 The period within which payments are
made is

8 weeks.

ATTENTION:

Eskom’s standard payment term for all contracts valued above R50 000 0000 (Fifty Million Rand),
including VAT, is 60 days. Bidders are requested to bear the revised payment term in mind when

submitting bids and concluding contracts.

51.4 The interest rate is

the publicly quoted prime rate of interest
(calculated on a 365 day year) charged by from
time to time by the Standard Bank of South
Africa Limited (as certified, in the event of any
dispute, by any manager of such bank, whose
appointment it shall not be necessary to prove)
for amounts due in Rands and

(ii) the LIBOR rate applicable at the time for
amounts due in other currencies. LIBOR is the
6 month London Interbank Offered Rate quoted
under the caption “Money Rates” in The Wall
Street Journal for the applicable currency or if
no rate is quoted for the currency in question
then the rate for United States Dollars, and if no
such rate appears in The Wall Street Journal
then the rate as quoted by the Reuters Monitor
Money Rates Service (or such service as may
replace the Reuters Monitor Money Rates
Service) on the due date for the payment in
guestion, adjusted mutatis mutandis every 6
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months thereafter (and as certified, in the event
of any dispute, by any manager employed in the
foreign exchange department of The Standard
Bank of South Africa Limited, whose
appointment it shall not be necessary to prove.

Compensation events

There is no reference to Contract Data in this
section of the core clauses and terms in italics
used in this section are identified elsewhere in
this Contract Data

61

Notifying Compensation events

There is no Compensation event for Site
Establishment — See Price List

There is no Compensation Event for Site De-
establishment — See Price List

61.2

The Service Manager may instruct the Contractor to
submit quotations for a proposed instruction or a
proposed changed decision. The Contractor does
not put a proposed instruction or a proposed
changed decision into effect.

Use of Equipment Plant and
Materials

There is no reference to Contract Data in this
section of the core clauses and terms in italics
used in this section are identified elsewhere in
this Contract Data

70

The Parties’ use of equipment,
Plant and Materials

The Contractor provide his Equipment to
execute the Service, which includes all Test
Equipment as stated in the Service Information.
Where such Equipment is not available at the
time, the Contractor Establish the means to
Execute the Service as Stated in the Service
Information.

70.1

The Contractor has the right to use equipment,
Plant and Materials provided by the Employer only
to provide the service

70.2

At the end of the service period the Contractor

e returns to the Employer, equipment and surplus
Plant and Materials provided by the Employer,

e provides items of Equipment for the Employer’s use
as stated in the Service Information and

provides information and other things as stated in

the Service Information

10
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8

Risks and insurance

80

Employers Risks

80.1

These are additional Employer's risks

The following are Employer’s risks.

1. use of the affected Plant and Equipment

2. Loss or Damage to the Plant and Equipment

3. Injury or death, emanating from the
use/misuse of the affected property, by
employees or others

e Claims, proceedings, compensation, and costs
payable which are due to;

o the unavoidable result of the service or of
Providing the Service,

e negligence, breach of statutory duty or
interference with any legal right by the Employer
or by any person employed by or contracted to
him except the Contractor or

e a fault of the Employer or a fault in his design.

e Loss of or damage to Plant and Materials

supplied to the Contractor by the Employer, or by

Others on the Employer’s behalf, until the
Contractor has received and accepted them.

e Loss of or damage to the Affected Property, Plant

and Materials due to war, civil war, rebellion,
revolution, insurrection, military or usurped
power,

e strikes, riots and civil commotion not confined to
the Contractor’'s employees or

e radioactive contamination.

e Loss of or wear or damage to any Equipment,
Plant and Materials retained by the Employer
after a termination, except loss, wear or
damage due to the activities of the Contractor
after the termination.

83.1

The Employer provides these insurances
from the Insurance Table

as stated for “Format TSC3” available on

http://www.eskom.co.za/Tenders/InsurancePolicies

Procedures/Pages/EIMS_Policies_
From_1 April_2014 To_31 March_2015.aspx
(See Annexure A for basic guidance).

83.1

The Employer provides these additional
insurances

as stated for “Format TSC3” available on

http://www.eskom.co.za/Tenders/InsurancePolicies

Procedures/Pages/EIMS_Policies_
From_1 April_2014 To_31 March_2015.aspx
(See Annexure A for basic guidance)

83.1

The Contractor provides these additional
insurances:

As per the Insurance Table under Clause 83,
Insurance Cover (83.2)

83.1

The minimum amount of cover for
insurance against loss and damage
caused by the Contractor to the
Employer’s property is

the amount of the deductibles relevant to the

event described in the “Format TSC3” insurance

policy available on

http://www.eskom.co.za/Tenders/InsurancePolicies

Procedures/Pages/EIMS_Policies__
From_1_April_2014 To_31_March_2015.aspx

11
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83.1 The Contractor provides the insurances stated in the
Insurance Table except any insurance which the
Employer is to provide as stated in the Contract
Data. The Contractor provides additional insurances
as stated in the Contract Data

83.1 The minimum amount of cover for whatever the Contractor deems necessary in
insurance in respect of loss of or damage  addition to that provided by the Employer. AND
to property (except the Employer’s The replacement cost
property, Plant and Materials and
Equipment) and liability for bodily injury to
or death of a person (not an employee of
the Contractor) arising from or in
connection with the Contractor’s Providing
the Service for any one event is:

83.1 The minimum limit of indemnity for As prescribed by the Compensation for
insurance in respect of death of or bodily Occupational Injuries and Diseases Act No. 130
injury to employees of the Contractor of 1993 and the Contractor’s common law
arising out of and in the course of their liability for people falling outside the scope of
employment in connection with this the Act with a limit of Indemnity of not less than
contract for any one event is: R500 000 (Five hundred thousand Rands).

9 Termination Clause 90, Clause 91, Clause 92, Clause 93

90.1 If either Party wishes to terminate the Contractor’s
obligation to Provide the Service, he notifies the
Service Manager and the other Party giving details
of his reason for terminating. The Service Manager
issues a termination certificate to both Parties
promptly if the reason complies with this contract.

90.2 The Contractor may terminate only for a reason
identified in the Termination Table. The Employer may
terminate for any reason. The procedures followed and
the amounts due on termination are in accordance
with the Termination Table.

90.3 The procedures for termination are implemented
immediately after the Service Manager has issued a
termination certificate

90.4 Within thirteen weeks of termination, the Service
Manager certifies a final payment to or from the
Contractor which is the Service Manager's assessment
of the amount due on termination less the total of
previous payments. Payment is made within three
weeks of the Service Manager's certificate.

90.5 After a termination certificate has been issued, the

Contractor does no further work necessary to Provide
the Service.

12
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10 Data for Main Option Clauses
A Priced contract with price list
20.5 The Contractor prepares forecasts of the 4 weeks.
final total of the Prices for the whole of the
service at intervals no longer than
11 Data for Option W1
W1.1 The Adjudicator the person selected from the ICE-SA Division (or
its successor body) of the South African
Institution of Civil Engineering Panel of
Adjudicators by the Party intending to refer a
dispute to him. (see www.ice-sa.org.za). If the
Parties do not agree on an Adjudicator the
Adjudicator will be appointed by the Arbitration
Foundation of Southern Africa (AFSA).
Address Will be provided when the disputes arises
W1.2(3) The Adjudicator nominating body is: the Chairman of ICE-SA a joint Division of the
South African Institution of Civil Engineering
and the Institution of Civil Engineers (London)
(see www.ice-sa.org.za ) or its successor body.
W1.4(2) The tribunal is: arbitration
W1.4(5) The arbitration procedure is the latest edition of Rules for the Conduct of
Arbitrations published by The Association of
Arbitrators (Southern Africa) or its successor
body.
The place where arbitration is to be heldis  South Africa
The person or organisation who will the Chairman for the time being or his nominee
choose an arbitrator of the Association of Arbitrators (Southern
- if the Parties cannot agree a choice or Africa) or its successor body.
- if the arbitration procedure does not
state who selects an arbitrator, is
12 Data for secondary Option

clauses

13
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X1 Price adjustment for inflation
X1.1 The base date for indices is
Note:
The Base date is One Month before tender closing. The fixed period is 16 months from Base
Date.
The proportions used to calculate the robortion linked to Index prepared b
Price Adjustment Factor are: prop index for prep y
55% C3 Labour SEIFSA
20% L2(A) SEIFSA
Transport
10% D3 SEIFSA
Consumables
15% non-adjustable
100%

X2 Changes in the law There is no reference to Contract Data in this
Option and terms in italics are identified
elsewhere in this Contract Data. The Law is the
Law of the Republic of South Africa

X17 Low service damages

X17.1 The service level table is in The penalty of 10% of the task order will be
deducted should the contractor fails to action
the task as required by the employer

X18 Limitation of liability

X18.1 The Contractor’s liability to the Employer RO0.0 (zero Rand)

for indirect or consequential loss is limited
to

X18.2 For any one event, the Contractor’s the amount of the deductibles relevant to the

liability to the Employer for loss of or event described in the “Format TSC3”

damage to the Employer’s property is insurance policy available on

limited to http://www.eskom.co.za/Tenders/InsurancePolicies
Procedures/Pages/EIMS_Policies_
From_1 April_2014 To_31 March_2015.aspx

X18.3 The Contractor’s liability for Defects due to  The greater of

his design of an item of Equipment is limited
to

e the total of the Prices at the Contract Date

and

e the amounts excluded and unrecoverable
from the Employer’s insurance (other than
the resulting physical damage to the
Employer’s property which is not excluded)
plus the applicable deductibles in the
Employer’s assets and works / maintenance
policies available on
http://www.eskom.co.za/Tenders/InsurancePoli
ciesProcedures/Pages/EIMS_Policies_

From_1_ April_2014 To_31_March_2015.aspx

14
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X18.4 The Contractor’s total liability to the the total of the Prices other than for the
Employer, for all matters arising under or  additional excluded matters.
in connection with this contract, other than
the excluded matters, is limited to The Contractor’s total liability for the additional
excluded matters is not limited.
The additional excluded matters are amounts
for which the Contractor is liable under this
contract for
e Defects due to his design, plan and
specification,
o Defects due to manufacture and fabrication
outside the Affected Property,
o loss of or damage to property (other than
the Employer’s property, Plant and
Materials),
e death of or injury to a person and
e infringement of an intellectual property
right.
X18.5 The end of liability date is 2 months after the end of the service period.
X19 Task Order
X19.5 The Contractor submits a Task Order 2 days of receiving the Task Order
programme to the Service Manager within
Z The additional conditions of contract Z1to Z11 always apply.
are
Z1 Cession delegation and assignment

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person
without the written consent of the Employer.

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and
delegate its rights and obligations under this contract to any of its subsidiaries or any of its
present divisions or operations which may be converted into separate legal entities as a result
of the restructuring of the Electricity Supply Industry.

Z2 Joint ventures

Z2.1 |If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two
or more persons or organisations then these persons or organisations are deemed to be jointly
and severally liable to the Employer for the performance of this contract.

Z2.2 Unless already notified to the Employer, the persons or organisations notify the Service
Manager within two weeks of the Contract Date of the key person who has the authority to bind
the Contractor on their behalf.

Z2.3 The Contractor does not alter the composition of the joint venture, consortium or other

unincorporated grouping of two or more persons without the consent of the Employer having
been given to the Contractor in writing.

15
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Z3

Z4

Z5

Z3.1

Z3.2

Z3.3

Z3.4

Z4.1

Z4.2

Z4.3

Z5.1

752

Change of Broad Based Black Economic Empowerment (B-BBEE) status

Where a change in the Contractor’s legal status, ownership or any other change to his business
composition or business dealings results in a change to the Contractor’'s B-BBEE status, the
Contractor notifies the Employer within seven days of the change.

The Contractor is required to submit an updated verification certificate and necessary
supporting documentation confirming the change in his B-BBEE status to the Service Manager
within thirty days of the notification or as otherwise instructed by the Service Manager.

Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s
obligation to Provide the Service.

Failure by the Contractor to notify the Employer of a change in its B-BBEE status may
constitute a reason for termination. If the Employer terminates in terms of this clause, the
procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is Al
and A3 as stated in clause 93.

Ethics

Any offer, payment, consideration, or benefit of any kind made by the Contractor, which
constitutes or could be construed either directly or indirectly as an illegal or corrupt practice, as
an inducement or reward for the award or in execution of this contract constitutes grounds for
terminating the Contractor’s obligation to Provide the Service or taking any other action as
appropriate against the Contractor (including civil or criminal action).

The Employer may terminate the Contractor’s obligation to Provide the Service if the Contractor
(or any member of the Contractor where the Contractor constitutes a joint venture, consortium
or other unincorporated grouping of two or more persons or organisations) is found guilty by a
competent court, administrative or regulatory body of participating in illegal or corrupt practices.

Such practices include making of offers, payments, considerations, or benefits of any kind or
otherwise, whether in connection with any procurement process or contract with the Employer
or other people or organisations and including in circumstances where the Contractor or any
such member is removed from the an approved vendor data base of the Employer as a
consequence of such practice.

Notwithstanding the provisions of core clause 90.2, the procedures on termination in terms of
this clause are P1, P2 and P4 as stated in the core clause 92 and the amount due is A1 and A3
as stated in core clause 93.

Confidentiality

The Contractor does not disclose or make any information arising from or in connection with
this contract available to Others. This undertaking does not, however, apply to information
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters
the public domain or to information which was already in the possession of the Contractor at the
time of disclosure (evidenced by written records in existence at that time). Should the
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that
the provisions of this clause are complied with by the recipient.

If the Contractor is uncertain about whether any such information is confidential, it is to be
regarded as such until notified otherwise by the Service Manager.
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Z6

z7

Z8

Z5.3

Z5.4

Z5.5

Z6.1

Z7.1

27.2

Z8.1

78.2

In the event that the Contractor is, at any time, required by law to disclose any such information
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to
disclosure, notifies the Employer so that an appropriate protection order and/or any other action
can be taken if possible, prior to any disclosure. In the event that such protective order is not,
or cannot, be obtained, then the Contractor may disclose that portion of the information which it
is required to be disclosed by law and uses reasonable efforts to obtain assurances that
confidential treatment will be afforded to the information so disclosed.

The taking of images (whether photographs, video footage or otherwise) of the Affected
Property or any portion thereof, in the course of Providing the Service and after the end of the
service period, requires the prior written consent of the Service Manager. All rights in and to all
such images vests exclusively in the Employer.

The Contractor ensures that all his subcontractors abide by the undertakings in this clause.

Waiver and estoppel: Add to core clause 12.3:

Any extension, concession, waiver or relaxation of any action stated in this contract by the
Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in
writing.

Health, safety and the environment: Add to core clause 27.4

The Contractor undertakes to take all reasonable precautions to maintain the health and safety

of persons in and about the execution of the service. Without limitation the Contractor:

e accepts that the Employer may appoint him as the “Principal Contractor” (as defined and
provided for under the Construction Regulations 2014 (promulgated under the Occupational
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property;

e warrants that the total of the Prices as at the Contract Date includes a sufficient amount for
proper compliance with the Construction Regulations, all applicable health & safety laws
and regulations and the health and safety rules, guidelines and procedures provided for in
this contract and generally for the proper maintenance of health & safety in and about the
execution of the service; and

e undertakes, in and about the execution of the service, to comply with the Construction
Regulations and with all applicable health & safety laws and regulations and rules,
guidelines and procedures otherwise provided for under this contract and ensures that his
Subcontractors, employees and others under the Contractor’s direction and control,
likewise observe and comply with the foregoing.

The Contractor, in and about the execution of the service, complies with all applicable
environmental laws and regulations and rules, guidelines and procedures otherwise provided
for under this contract and ensures that his Subcontractors, employees and others under the
Contractor’s direction and control, likewise observe and comply with the foregoing.

Provision of a Tax Invoice and interest. Add to core clause 51

Within one week of receiving a payment certificate from the Service Manager in terms of core
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the
Employer's procedures stated in the Service Information, showing the amount due for payment
equal to that stated in the payment certificate.

If the Contractor does not provide a tax invoice in the form and by the time required by this
contract, the time by when the Employer is to make a payment is extended by a period equal in
time to the delayed submission of the correct tax invoice. Interest due by the Employer in terms
of core clause 51.2 is then calculated from the delayed date by when payment is to be made.
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Z8.3

The Contractor (if registered in South Africa in terms of the companies Act) is required to
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to
include the Employer’'s VAT number 4740101508 on each invoice he submits for payment.

Z9 Notifying compensation events
Z9.1 Delete the last paragraph of core clause 61.3 and replace with:
If the Contractor does not notify a compensation event within eight weeks of becoming aware of
the event, he is not entitled to a change in the Prices.
Z10 Employer’s limitation of liability

Z10.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is
limited to R0.00 (zero Rand)

Z10.2 The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the
Employer’s liability under the indemnity is limited to compensation as provided for in core
clause 63 and X19.11 if Option X19 Task Order applies to this contract.

711 Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet
point, after the words "against it":

Z11.1  or had a business rescue order granted against it.

Z12 Exit Clause. Shut Down of Camden Power Station
Z12.1 Termination of contract. (Exit Clause for shutdown of Camden Power Station and the Services

is no Longer required. Both parties will then have no other Financial obligation to one another
after the last assessment for payments due.

18



ESKOM HOLDINGS SOC Ltd CONTRACT NO.
THE REMOVAL, APPLICATION, SUPPLY & INSTALLATION OF REFRACTORY FOR A PERIOD OF 60 MONTHS AT
CAMDEN POWER STATION.

Annexure A: Insurance provided by the Employer

These notes are provided as guidance to tendering contractors and the Contractor about the insurance
provided by the Employer. The Contractor must obtain its own advice. Details of the insurance itself are
available from the internet web link given below.

1.

Services provided in a TSC3 contract could include some element of construction or refurbishment as
well as a continuous maintenance or operational service activity. If an event occurs which causes loss
or damage, a claim could be made either against the Employer’s “works” type policy which may be in
place for the Employer’s portion of the Affected Property concerned or against the Employer’s assets

policy which may be in place for the Employer’s portion of the Affected Property concerned, or both.

e The cover provided and the deductibles under the works policy are different to those under the
assets policy. Each policy has a range of applicable deductibles depending on the location of the
Affected Property and the nature of the insurable event.

The Contractor is required in terms of Contract Data for clause 83 to provide cover for the deductibles in
the insurance provided by the Employer. This can be provided from his own resources on a ‘self
insured’ basis or obtained by him from his own insurers. In order to assess the extent of this cover,
tendering contractors and their brokers should consult the internet web link given below and scroll to
‘Format TSC3’ to establish both the cover and the deductibles in relation to the service provided in
terms of this contract.

Tendering contractors should note that cover provided by the Employer is only per the policies available
on the internet web link listed below and may not be the cover required by the tendering contractor or as
intended by each of the listed insurances in the left hand column of the Insurance Table in clause 83.2.
In terms of clause 83.1 “the Contractor provides the insurances stated in the Insurance Table except any
insurance which the Employer is to provide”. Hence the Contractor provides insurance which the
Employer does not provide and in cases where the Employer does provide insurance the Contractor
insures for the difference between what the Insurance Table requires and what the Employer provides.

If Marine Insurance is required the Contractor needs to obtain a copy of the latest edition of Eskom’s
Marine Policies Procedures found at internet website given below.

Further information and full details of all Eskom provided policies and procedures may be obtained from:

http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS_Policies_
From_1 April_2014 To_31_ March_2015.aspx
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C1.2 Contract Data

Part two - Data provided by the Contractor

Completion of the data in full, according to Options chosen, is essential to create a complete contract.

Clause | Statement Data

10.1 The Contractor is (Name):

Address

Tel No.

Fax No.

11.2(8) The direct fee percentage is %

The subcontracted fee percentage is %

11.2(14) | The following matters will be included in
the Risk Register

11.2(15) | The Service Information for the
Contractor’s plan is in:

21.1 The plan identified in the Contract Data is
contained in:
24.1 The key people are:
1 Name:
Job:

Responsibilities:

Qualifications:

Experience:

2 Name:

Job

Responsibilities:

Qualifications:

Experience:

CV's (and further key person's data including
CVs) arein
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A Priced contract with price list

11.2(12) The price listis in C2.2, Page 25 of this document

11.2(19) The tendered total of the Prices is
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PART 2: PRICING DATA
TSC3 Option A

Document Title No of

reference pages
C2.1 | Pricing assumptions: Option A 2
C2.2 | The price list 3
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C2.1 Pricing assumptions: Option A

How work is priced and assessed for payment
Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states:

Identified and 11
defined terms 11.2 (12) The Price List is the price list unless later changed in accordance with this
contract.

(17) The Price for Services Provided to Date is the total of

e the Price for each lump sum item in the Price List which the Contractor has
completed and

e where a quantity is stated for an item in the Price List, an amount
calculated by multiplying the quantity which the Contractor has completed
by the rate.

(19) The Prices are the amounts stated in the Price column of the Price List.
Where a quantity is stated for an item in the Price List, the Price is calculated
by multiplying the quantity by the rate.

This confirms that Option A is a priced contract where the Prices are derived from a list of items of service
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both.

Function of the Price List

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”. This confirms that
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance
with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the
Price List. The Price List is only a pricing document.

Link to the Contractor’s plan

Clause 21.4 states “The Contractor provides information which shows how each item description on the
Price List relates to the operations on each plan which he submits for acceptance”. Hence when compiling
the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that
operations shown on it can be priced in the price list and result in a satisfactory cash flow in terms of clause
11.2(17).

Preparing the price list

Before preparing the price list, both the Employer and tendering contractors should read the TSC3
Guidance Notes pages 14 and 15. In an Option A contract, either Party may have entered items into the
price list either as a process of offer and acceptance (tendering) or by negotiation depending on the nature
of the service to be provided. Alternatively the Employer, in his Instructions to Tenderers or in a Tender
Schedule, may have listed some items that he requires the Contractor to include in the price list to be
prepared and priced by him.
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It is assumed that in preparing or finalising the price list the Contractor:

Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A;
Understands the function of the Price List and how work is priced and paid for;

Is aware of the need to link operations shown in his plan to items shown in the Price List;

Has listed and priced items in the price list which are inclusive of everything necessary and
incidental to Providing the Service in accordance with the Service Information, as it was at the
time of tender, as well as correct any Defects not caused by an Employer’s risk;

Has priced work he decides not to show as a separate item within the Prices or rates of other
listed items in order to fulfil the obligation to complete the service for the tendered total of the
Prices.

Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of
work within that item later turns out to be different to that which the Contractor estimated at time of
tender. The only basis for a change to the (lump sum) Prices is as a result of a compensation
event.

Format of the price list

(From the example given in an Appendix within the TSC3 Guidance Notes)

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the
tendering contractor.

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the
item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected
Quantity and Rate columns being left blank.

If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by
the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected
Quantity to produce the Price, which is also entered.

If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the
stated units of time) is stated in the Expected Quantity column.
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C2.2 the price list

Description | UOM | QTY | Rate/Unit Price | Amount

Please see attached NEC3 - TSC3 (Price List) and make sure you capture your pricing there.

Please make sure that you return NEC3 - TSC3 (Price List) with your submission, cause if this is not returned your submission
with be disqualified.

Note:
o Suppliers/Service Providers to include in their pricing all activities associated with providing this service.

« Please do not change or alter the above price list, but rather add attachments should you want to show your breakdown.
o Suppliers/Service Providers who change/alter the above price list will be disqualified.
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PART 3: SCOPE OF WORK

Document  _. No of
Title
reference pages
This cover page 1
C3.1 | Employer’s Service Information (general requirements) 10
C3.1.1 | Employer’s Service Information 17

C3.2 | Contractor’s Service Information

Total number of pages 28
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1. EMPLOYER’S SERVICE INFORMATION (General requirements)

e See attached Appendix A - Scope of work (SOW) for the service information/scope of work.

2. MANAGEMENT STRATEGY AND START UP

2.1 Invoicing and payment
On a monthly basis assessment to be conducted and signed off by both (The Consultant & the Employer) and
once assessment has been done payment against invoice will be made.

Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, the
Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that stated
in the Service Manager’s payment certificate.

The Contractor shall address the tax invoice to
Eskom Holdings SOC

Finance Department

Camden Power Station

and include on each invoice the following information:

¢ Name and address of the Contractor and the Service Manager;

¢ The contract number and title;

e Contractor’'s VAT registration number;

e The Employer’s VAT registration number 4740101508;

¢ Description of service provided for each item invoiced based on the Price List;

e Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT,;
¢ (add other as required)

2.2 Records of Defined Cost to be kept by the Contractor
The contractor keeps accurate and complete books of accounts, records and other evidence relating to the
Actual Costs. These are opened to audit. All documentation is kept by Contractor for a period of three years
following completion of this contract. This information is kept up to date at all times and the Service Manager
shall have access to them at any time.

2.3 Management of work done by Task Order

SAP PMs will be used to manage work done

3. HEALTH AND SAFETY, ENVIRONMENT AND QUALITY ASSURANCE
3.1 Health and safety risk management

The contractor will comply with the following:

e Camden Power Station Health and Safety Standards as per Camden Power Station Contractors Safety
manual. This manual will be handed over on contract award.

e Adhere to the Occupational Health and Safety Act 85 of 1993 with special reference to Section 44 of this

act

National Environmental Management Act 107 of 1998

Mine Health and Safety Act 29 of 1996 (Where applicable)

Eskom / Camden Policies and Procedures

Compensation for Occupational Injuries and Diseases Act of 1993 (COID)

All staff will undergo a one day Safety Induction training course one week before site occupation

Adhere to Eskom and Camden Power Station’s zero tolerance for non-compliance

to any of Eskom’s and/or Camden Power Station’s safety rules and regulations
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3.2

° Eskom Cardinal Rules:

Open, Isolate, Test, Earth, Bond and/or Insulate Before Touch

Hook up at Heights
Buckle Up
Be Sober

Ensure you have a permit to work

The Contractor must appoint Safety Representatives to assist but not limited to the following:

¢ |dentify possible hazards, dangers and risks
¢ Eliminate potentially dangerous conditions and actions
e  Ensure a safe working environment

Inspect and record findings of his workplace and submit a copy on a monthly basis to The Project Manager

The Project Manager shall be entitled to request the Contractor to stop work, without penalty to the Employer,
when the Contractor’s personnel fail to conform to acceptable health & safety standards or contravene the
health and safety sections and regulations.

The Project Manager must be informed as soon as possible but not later than the end of the shift about any
injury or damage of property or any equipment by means of a flash report.

The Contractor must perform job observations on critical tasks as identified and provide proof to the project
manager.

Minimum SHE Documentation Required from the Contractor

The following minimum documents must be provided by the contractor in terms of
Health, Safety and Environmental performance contract commencement.

e Letter of good standing with COID or a registered insurance body

e An Organ gram indicating the names of all persons that will hold legal appointments on the project in
terms of the Act.

e  The expected roles, responsibilities and authority of those who are proposed to receive legal
appointments as well as their proof of competency.

e  Theresume’(s) of the proposed Safety Officer(s) and Environmental Officer(s) his/their roles,
responsibilities and authority is required in terms of the scope of work.

e  Proof of environmental, health and safety awareness training (provided by a recognized training body) for
all employees required to perform work at Camden. The contractor shall be responsible to ensure that his
employees are trained before commencing work at Camden. Proof of training provided, i.e. attendance
registers and the training content, shall be submitted to the Eskom Agents and/or Environmental and
Safety Officers for approval before commencing work on-site. Failure to do so shall result in an immediate
termination of the contract.

e  The contractor's company Safety, Health and Environment policy.

e  Provide an overview of the system/program that is utilized to manage Safety, Health and Environment.
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4.1
41.1

4.1.2

PROCUREMENT
People

Minimum requirements of people employed on this site
The Contractor’s Site Manager shall ensure that only qualified people will be allowed to work on plant. The
Service Manager shall be entitled to verify the qualifications of the key people.

Note: The Service Manager and the Contract Supervisor must verify qualifications of all people that will be
used for this contract

Change of Broad Based Black Economic Empowerment (B-BBEE) Status
Where a change in the Contractor’s legal status, ownership or any other change to his/her business

composition or business dealings results in as change to the Contractor’s B-BBEE status, the Contractor
notifies the Employer within Seven Days of the change.

The Contractor is required to submit an updated verification certificate and necessary supporting
documentation confirming the change in his/her B-BBEE status to the Project Manager within thirty days of the
notification or as otherwise instructed by the Project Manager.

Where as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the Employer may
either re-negotiate or alternatively terminate the Contractor’s obligation to provide the works.

Failure by the Contractor to notify the Employer of a change in its B-BBEE status may constitute a reason for
termination. If the Employer terminates in terms of this clause, the procedure on termination will apply.
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4.1.3 Supplier Development Localisation & Industrialisation (SDL & 1)

The Contractor complies with and fulfils the Contractor’s obligations in respect of the SDL & | in accordance
with and as provided for in the Contractor's SDL & | compliance schedule stated below;

e Designated Sectors

e CIDB Skills Development

e  Transformation — BBBEE Improvement or Retention Plan
e 100% Local Procurement Content

e  15% Subcontracting (Black Owned Entity)

e Job Opportunities

e  Skills development

e  2.5% SDL&I Penalty and Performance Security

See attached Appendix C - SDL & | Requirements for details

WORKING ON THE AFFECTED PROPERTY
Security arrangements

The Contractor applies for access permits (Contractor’'s permit) at the Security gate on the start date of the
contract. The Contractor personnel shall be required to be in possession of an access permit at all times.

In order to assist Protection Services with the issuing of permits and the identification of personnel on site the
successful contractor is to supply a list of all personnel that he intends using on site, at least 72 hours prior to
entry of the Security Area.

This list must be delivered to Protection Services. The list, identified with the Contractor's name, is to contain
the following information:

Employee name

Employee ID Number

The Employer’s Safety Coordinator’s signature

Copy of the ID book of every employee of the Contractor,

Access permits must be returned to protection services when the worker/s leave the site, either after
completion of the services, or upon earlier termination of service of a worker during the contract period.

To speed up the process of gaining access to the site, the Contractor must compile detailed lists of all tools
and equipment (including serial numbers where applicable) to be taken on site before arriving at the Power
Station Security gate. An authorised copy of this list must be retained by the contractor - to be used again
when the tools and equipment are removed from site after the completion of the services.

Any additional tools or equipment brought to site, or any tools or equipment removed during the contract
period must be reported to protection services and all lists amended likewise. Gate release permits will not
issue for the removal of any tools or equipment not specified on the tool list.

The Contractor's visitors and all personnel shall conform at all times to the security arrangements in force at
the site. Application forms for visitors must be filled in by the Contractor's Site Manager and approved by the
Service Manager, one day before the visit and submitted to the Employer's Protection Services office. Visitors
will not be allowed on site if the necessary forms are not in the possession of the security staff.
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5.2

5.3

54

5.5

The Chief of Protection Services may, with valid cause, remove any, of the Contractor's personnel from the
site, either temporarily, or permanently. He may deny access to the site to any person whom, in the opinion of
the said Chief of Protection Services, constitutes a security risk.

No unauthorised vehicles will be allowed on site. Only Contractor's Vehicles with displayed Contract Vehicle
Permits disks will be allowed on site. Contract Vehicle Applications should be directed to the Service Manager.

No recruiting of casual labour may be done on the Employer’s premises, including the area outside the Power
Station Security Gate.

Fire Precautions

Any tampering with the Employer's fire equipment is strictly forbidden.

All exit doors, fire escape routes, walkways, stairways, stair landings and access to electrical distribution
boards must be kept free of obstruction, and not be used for work or storage at any time. Fire-fighting
equipment must remain accessible at all times.

In case of a fire, report the location and extent of the fire to the Electrical Operating Desk at extension 3471.
Take the necessary action to safe guard the area to prevent injury and spreading of the fire.

Reporting of accidents

The Employer follows an accident prevention policy that includes the investigation of all accidents involving
personnel and property. This is done with the intention of introducing control measures to prevent a
REOCCURRENCE of the same incidents. The Contractor is expected to fully co-operate to achieve this objective.
The Service Manager must be informed immediately of any incidents and any damage to property or
equipment must be reported within 12 hours.

NOTE! This report does not relieve the Contractor of his legal obligation to report certain incidents to the
Department of Labour, or to keep records in terms of the Occupational Health and Safety Act, and
Compensation for Occupational Injuries and Diseases Act.

Speed Limit

All vehicles must be driven with due consideration for personnel and property. A maximum speed limit of 40
kilometres per hour will be adhered to on the premises at all times.

Health and Safety Arrangements
The Contractor must ensure that all his personnel attend a Health and Safety Induction Course prior to starting
with their work. The Induction Course can, on request, be provided by the Employer and will be valid for the

duration of the services.

Safety Risk Management has the right and authority to visit and inspect the Contractor's workplace or site
establishment to ensure that tools, machinery and equipment comply with the minimum safety requirements.

The Service Manager shall be entitled to instruct the Contractor to stop work, without penalty to the Employer,
where the Contractor's personnel fail to conform to safety standards or contravene health and safety
regulations. The Service Manager is entitled to caLL the Contractor to discipline his employees and to submit
disciplinary action, and submit a report to the Service Manager. The Contractor shall implement additional
health and safety precautions where necessary.

The Contractor will provide all his personnel with the required personal protective equipment.

Risk Assessments, Pre-Job Briefs, Post — Job Briefs & Job Observations will be conducted for all jobs.
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All Construction Regulation - safety requirements should also be adhered to.

e  Safety Plan

e Fall Protection Plan (repairing / replacing of conveying lines using scaffolding)
e 161 and 162 appointments

5.6 Health and safety facilities on the Affected Property
5.6.1 Medical Facilities

The Contractor provides a First Aid service to his employees. In the case where these prove to be
inadequate, as in the event of a serious injury, the Employer's Medical Centre and facilities will be available.

Outside the Employer's office hours, the Employer's First Aid Services will only be available for serious
injuries and life threatening situations.

The Employer shall be entitled, however, to recover the costs incurred, in the use of the above Employer's
facilities, from the Contractor.

5.7 People restrictions, hours of work, conduct and records

Lunch time is between 12:00 until 12:30, the Contractor’s personnel working at the plant is expected to be on
site until 12:00 then break for Lunch and back at 12:30 from lunch. Knock off time is 16:30.

5.8 Environmental controls, fauna & flora
All work complies with relevant environmental regulations as required.
If the work includes some toxic and hazardous substances during normal and routine maintenance activities. It

this case the Contractor uses such hazardous substances in accordance with the applicable regulations and
procedures and is disposed off by the contractor in accordance with the applicable law.

5.9 Refuse Disposal
The Employer will provide and empty special colour coded bins for refuse disposal.
The Contractor ensures that all workers under his control strictly adhere to the correct use of refuse bins:

For the full duration of the services, the Contractor is responsible to keep the work area clean of any rubble,
and to place all refuse into the bins provided.

5.10 Records of Contractor’s Equipment

Contractors must keep records of Equipment on Site including whether it is owned or hired. The records will
include calibration certificates etc.:

6 EQUIPMENT PROVIDED BY THE EMPLOYER
None

7 SITE SERVICES AND FACILITIES
Provided by the Employer

7.1 Portable Water
The contractor may utilize water points on Site.

7.2 Electrical Power
Contractor may utilise power on site.
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7.3 Sanitary Facilities
Permanent facilities to serve the Power Station terrace are provided by the employer.

7.4 Waste Removal
Household waste removal to the bins, as provided on site by the employer, is the responsibility of the
Contractor.

7.5 Telecommunication
Connections are available. The contractor applies via the Project Manager for a connection. Connection fees
and calls are for the Contractor’s account.

7.6 Accommodation and catering
The Contractor will be responsibility for the provision of accommodation to his personnel — the Employer does
not provide accommodation.

The Contractor or any of his employees or subcontractors will be allowed to use the Employer’s dining
facilities.

The Contractor or any of his employees or subcontractors may also buy take away meals from the fast foods

outlet on Site. Lunch time is from 12:00 to 12:30. The Contractor shall provide everything else necessary for
providing the Works.
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ESKOM HOLDINGS SOC Ltd CONTRACT NUMBER
Camden Coal Handling Plant Conveyor Upgrade

Task Order

Task Order form for use when work within the service is instructed to be carried out within a stated
period of time on a Task by Task basis

Task Order No. service
8 I SRS
.......................................................................................................................... (Contractor)
| propose to instruct you to carry out the following task:
Description
Starting date
Completion Date
Delay damages per week
Please submit your price and programme proposals below.
Signed: Date
(for Employer)

Total of Prices for items of work on the Price List
(details attached) R.
Total of Prices for items of work not on the Price List
(details attached). R.

Total of the Prices for this Task Order R
The programme for the Taskis [ref] (attached)

Signed: Date

(for Contractor)

| accept the above price and programme and instruct you to carry out the Task

Signed: Date:

(for Employer)
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